



Last Login : Tuesday, 13 Feb, 2018 15:17:09

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 149974 **Invitation Reference No. :** DZ(e-GP)-30/PMP(Road)/2017-2018.

**Closing Date and Time :** 28-Jan-2018 17:00 **Opening Date and Time :** 28-Jan-2018 17:00

**Procuring Entity :** Dhaka Zone

**Brief :** PMP Work by providing Single Bituminous Surface Treatment, Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard (6th KM of N-1 Road)-Narayanganj under Narayanganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-30/PMPRoad/2017-2018.

**Lot No. and Description :** 01 & PMP Work by providing Single Bituminous Surface Treatment Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard 6th KM of N-1 Road-Narayanganj under Narayanganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

**Procurement Data**

| Procurement Type | Procurement Method    |
|------------------|-----------------------|
| NCT              | Open Tendering Method |

**Procurement Plan**

| Approval Status   | Budget Type                    | Approval Status of Official Estimates |
|---|--------------------------------|---------------------------------------|
| Approved  | Revenue                        | Approved                              |
| Criteria  | Masud Hi-Tech Engineering Ltd. |                                       |
| Tender Validity   | Yes                            |                                       |
| Tender Security   | Yes                            |                                       |
| JVCA Partner's Information given or not (If any)                                | No                             |                                       |
| Joint Venture Agreement   | No                             |                                       |
| Subcontractor's Information given or not (If any)                               | Yes                            |                                       |
| Tender Contents   | Yes                            |                                       |
| Tenderer Information  | Yes                            |                                       |
| Eligibility Declarations  | Yes                            |                                       |
| Trade license or Equivalent   | Yes                            |                                       |
| Taxation Obligations Documents or Equivalent                                    | Yes                            |                                       |
| Legal Capacity  | Yes                            |                                       |
| Litigation History  | No                             |                                       |
| Solvency  | Yes                            |                                       |
| Country of Origin   | Yes                            |                                       |
| Authorization Letter confirming the signatory of the Tenderer from Organization | Yes                            |                                       |
| Accepted in preliminary Evaluation  | Yes                            |                                       |

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোসাম্মদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

| TEC Members                          |                           |   |                               |
|--------------------------------------|---------------------------|---|-------------------------------|
| TEC Members                          |                           |   |                               |
| Name                                 | ACE, Dhaka Zone           | Md. Sharful Anam Khan                         | SE, Road Circle, Narayangonj. |
| Committee Role                       | Chairperson               | Member  | Member Secretary              |
| Designation                          | Additional Chief Engineer | Executive Engineer                            | Superintending Engineer       |
| PE Office                            | Dhaka Zone                | Office of the Executive Engineer, LGED, Dhaka | Dhaka Zone                    |
| Signed Tender Evaluation Report 1 On | 29 Jan 2018 22:24         | 30 Jan 2018 09:49                             | 29 Jan 2018 22:49             |
| Comments                             | Sign                      | Sign  | Sign                          |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোঃ আমান  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 13 Feb, 2018 15:17:09

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 149974 **Invitation Reference No. :** DZ(e-GP)-30/PMP(Road)/2017-2018.

**Closing Date and Time :** 28-Jan-2018 17:00 **Opening Date and Time :** 28-Jan-2018 17:00

**Procuring Entity :** Dhaka Zone

**Brief :** PMP Work by providing Single Bituminous Surface Treatment, Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard (6th KM of N-1 Road)-Narayangonj under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-30/PMPRoad/2017-2018. & PMP Work by providing Single Bituminous Surface Treatment Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard 6th KM of N-1 Road-Narayangonj under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018.

**Lot No. and Description :** 01 & PMP Work by providing Single Bituminous Surface Treatment, Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard (6th KM of N-1 Road)-Narayangonj under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

**Procurement Data**

| Procurement Type | Procurement Method    |
|------------------|-----------------------|
| NCT              | Open Tendering Method |

**Procurement Plan**

| Approval Status | Budget Type | Approval Status of Official Estimates |
|-----------------|-------------|---------------------------------------|
| Approved        | Revenue     | Approved                              |

**Criteria**

| Name of Tenderer/Consultant    | Tenderer's Qualification | Tenderer's Experience | Turnover | Liquid Asset | Conformity of the Scheduled of Requirements | Eligibility and Conformity of Materials, Equipments and Services | Adequacy of Technical Proposal | Evaluation Status      |
|--------------------------------|--------------------------|-----------------------|----------|--------------|---|--|--------------------------------|------------------------|
| Masud Hi-Tech Engineering Ltd. | Yes                      | Yes                   | Yes      | Yes          | Yes   | Yes  | Yes                            | Technically Responsive |

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

| Name                                 | ACE, Dhaka Zone           | Md. Sharful Anam Khan                         | SE, Road Circle, Narayangonj. |
|--------------------------------------|---------------------------|---|-------------------------------|
| Committee Role                       | Chairperson               | Member  | Member Secretary              |
| Designation                          | Additional Chief Engineer | Executive Engineer                            | Superintending Engineer       |
| PE Office                            | Dhaka Zone                | Office of the Executive Engineer, LGED, Dhaka | Dhaka Zone                    |
| Signed Tender Evaluation Report 2 On | 29 Jan 2018 22:24         | 30 Jan 2018 09:49                             | 29 Jan 2018 22:49             |
| Comments                             | Sign                      | Sign  | Sign                          |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মর্যাদা বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)[ABOUT TRUST ONLINE](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
সফটওয়্যার ও হার্ডওয়্যার বিভাগ  
সফটওয়্যার ও নেটওয়ার্ক  
পরিচালক, বাংলাদেশ সরকার



Last Login : Tuesday, 13 Feb, 2018 15:17:09

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 149974 **Invitation Reference No. :** DZ(e-GP)-30/PMP(Road)/2017-2018.

**Closing Date and Time :** 28-Jan-2018 17:00 **Opening Date and Time :** 28-Jan-2018 17:00

**Procuring Entity :** Dhaka Zone

**Brief :** PMP Work by providing Single Bituminous Surface Treatment, Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard (6th KM of N-1 Road)-Narayangonj under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-30/PMPRoad/2017-2018. & PMP Work by providing Single Bituminous Surface Treatment Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard 6th KM of N-1 Road-Narayangonj under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018.

**Lot No. and Description :** 01 & PMP Work by providing Single Bituminous Surface Treatment, Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard (6th KM of N-1 Road)-Narayangonj under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

**Procurement Data**

| Procurement Type | Procurement Method    |
|------------------|-----------------------|
| NCT              | Open Tendering Method |

**Procurement Plan**

| Approval Status | Budget Type | Approval Status of Official Estimates |
|-----------------|-------------|---------------------------------------|
| Approved        | Revenue     | Approved                              |

**Price Evaluation****Evaluation Report Header**

| Rank | Name of Tenderer                        | Official Est Cost | Quoted Amount (in BDT) | Deviation Amount | % of Deviation |
|------|---|-------------------|------------------------|------------------|----------------|
| L1   | Masud Hi-Tech Engineering Ltd. (Winner) | 181531747.470     | 181423017.894          | 108729.576       | 0.060          |

**Evaluation Report Footer****Post Qualification**

| Name of Tenderer/Consultant    | Status    |
|--------------------------------|-----------|
| Masud Hi-Tech Engineering Ltd. | Qualified |

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

| Name                                 | ACE, Dhaka Zone           | Md. Sharful Anam Khan                         | SE, Road Circle, Narayangonj. |
|--------------------------------------|---------------------------|---|-------------------------------|
| Committee Role                       | Chairperson               | Member  | Member Secretary              |
| Designation                          | Additional Chief Engineer | Executive Engineer                            | Superintending Eng            |
| PE Office                            | Dhaka Zone                | Office of the Executive Engineer, LGED, Dhaka | Dhaka Zone                    |
| Signed Tender Evaluation Report 3 On | 30 Jan 2018 10:01         | 30 Jan 2018 10:29                             | 30 Jan 2018 10:16             |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

| Comments   | Sign | Sign | Sign |
|--|------|------|------|
| <p>Domestic preference calculated on the basis following formula :-</p> <ol style="list-style-type: none"> <li>1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])</li> <li>2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])</li> </ol> |      |      |      |


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল্লাহ আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাক বিকাশ  
 নতুন পরিচয় ও নতুন মর্যাদায়  
 বাংলাদেশ সরকার



Last Login : Tuesday, 13 Feb, 2018 15:17:09

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 149974 **Invitation Reference No. :** DZ(e-GP)-30/PMP(Road)/2017-2018.

**Closing Date and Time :** 28-Jan-2018 17:00 **Opening Date and Time :** 28-Jan-2018 17:00

**Procuring Entity :** Dhaka Zone

**Brief :** PMP Work by providing Single Bituminous Surface Treatment, Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard (6th KM of N-1 Road)-Narayangonj under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-30/PMPRoad/2017-2018. & PMP Work by providing Single Bituminous Surface Treatment Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard 6th KM of N-1 Road-Narayangonj under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018.

**Lot No. and Description :** 01 & PMP Work by providing Single Bituminous Surface Treatment, Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard (6th KM of N-1 Road)-Narayangonj under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

**Procurement Data**

| Procurement Type | Procurement Method    |
|------------------|-----------------------|
| NCT              | Open Tendering Method |

**Procurement Plan**

| Approval Status | Budget Type | Approval Status of Official Estimates |
|-----------------|-------------|---------------------------------------|
| Approved        | Revenue     | Approved                              |

**Name of Tenderer/Consultant Recommended for Award**

Masud Hi-Tech Engineering Ltd.

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

| Name                                 | ACE, Dhaka Zone           | Md. Sharful Anam Khan                         | SE, Road Circle, Narayangonj. |
|--------------------------------------|---------------------------|---|-------------------------------|
| Committee Role                       | Chairperson               | Member  | Member Secretary              |
| Designation                          | Additional Chief Engineer | Executive Engineer                            | Superintending Engineer       |
| PE Office                            | Dhaka Zone                | Office of the Executive Engineer, LGED, Dhaka | Dhaka Zone                    |
| Signed Tender Evaluation Report 4 On | 30 Jan 2018 10:45         | 30 Jan 2018 10:33                             | 30 Jan 2018 10:49             |
| Comments                             | Sign                      | Sign  | Sign                          |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

*Signed*

*AAM*

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃতি বিভাগ  
পত্নী পরিচালক ও পৌর মহাপ্রকৃতি  
পত্নী পরিচালক ও পৌর মহাপ্রকৃতি

[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 149974 **Invitation Reference No. :** DZ(e-GP)-30/PMP(Road)/2017-2018.  
**Closing Date and Time :** 28-Jan-2018 17:00 **Opening Date and Time :** 28-Jan-2018 17:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** PMP Work by providing Single Bituminous Surface Treatment, Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard (6th KM of N-1 Road)-Narayangonj under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

| S. No. | List of Tenderers  | Clarification Status | Action                                 |
|--------|--|----------------------|--|
| 1      | <a href="#">Masud Hi-Tech Engineering Ltd.</a><br><a href="#">(Sub Contractor/Consultant - View Details)</a> | -                    | <a href="#">View Evaluation Status</a> |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
 AAM  
 কাজী আব্দুল্লাহ আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## Opening Report

| Tender/Proposal Detail      |  |                            |                                  |
|-----------------------------|--|----------------------------|----------------------------------|
| Tender/Proposal ID :        | 149974   | Invitation Reference No. : | DZ(e-GP)-30/PMP(Road)/2017-2018. |
| Closing Date and Time :     | 28-Jan-2018 17:00  | Opening Date and Time :    | 28-Jan-2018 17:00                |
| Procuring Entity :          | Dhaka Zone   |                            |                                  |
| Brief :                     | PMP Work by providing Single Bituminous Surface Treatment, Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard (6th KM of N-1 Road)-Narayangonj under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018). |                            |                                  |
| <a href="#">View Notice</a> |  |                            |                                  |

| Package No. :   | DZe-GP-30/PMPRoad/2017-2018.   |  |  |
|---|--|--|--|
| Package Description :   | PMP Work by providing Single Bituminous Surface Treatment Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard 6th KM of N-1 Road-Narayangonj under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018.        |  |  |
| Form Name   |  | Action   |  |
| Tenderer Information Form (e-PW3-2) - Part - 1  |  | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Tenderer Information Form (e-PW3-2) - Part - 2<br>Qualification Information of the Tenderer [ITT Clause 31] |  | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Tenderer Information Form (e-PW3-2) - Part - 3  |  | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| e-Tender Submission Letter (Form e-PW3-1)   |  | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Tenderer Information Form (e-PW3-2) - Part - 4  |  | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Subcontractor Information (Form e-PW3-3)  |  | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Personnel Information (Form e-PW3-4)  |  | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Past Performance Evaluation and rating matrix for different aspects   |  | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Lot No. :   | 01   |  |  |
| Lot Description :   | PMP Work by providing Single Bituminous Surface Treatment, Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard (6th KM of N-1 Road)-Narayangonj under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018). |  |  |
| TOR1  | <a href="#">View</a>   |  |  |
| TOR2  | <a href="#">View</a>   |  |  |
| Form Name   |  | Action   |  |
| Division 2 : Earthwork  |  | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Division 1 : General & Site Facilities  |  | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Unconditional Discount Form   |  | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Division 3 : Pavement Work  |  | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Division 5 : Structure  |  | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Division 6 : Incidental   |  | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |
| Grand Summary   |  | <a href="#">Individual Report</a>   <a href="#">Comparative Report</a> |  |

Signed

AAH

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও সত্যায়িত বিভাগ  
স্বাক্ষর পত্রিকার ও সত্যায়িত  
পত্রিকার স্বাক্ষর



Last Login : Tuesday, 13 Feb, 2018 15:17:09

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

| Tender/Proposal Detail  |  |                            |                                  |
|-------------------------|--|----------------------------|----------------------------------|
| Tender/Proposal ID :    | 149974   | Invitation Reference No. : | DZ(e-GP)-30/PMP(Road)/2017-2018. |
| Closing Date and Time : | 28-Jan-2018 17:00  | Opening Date and Time :    | 28-Jan-2018 17:00                |
| Procuring Entity :      | Dhaka Zone   |                            |                                  |
| Brief :                 | PMP Work by providing Single Bituminous Surface Treatment, Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard (6th KM of N-1 Road)-Narayangonj under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018). |                            |                                  |
|                         |  |                            | <a href="#">View Notice</a>      |

| Tender Opening Report 1                       |  |                    |                                      |
|---|--|--------------------|--------------------------------------|
| Ministry Name :                               | Ministry of Road Transport and Bridges   | Division Name :    | Road Transport and Highways Division |
| Organization/Agency Name :                    | Roads & Highways Department (RHD)  | Procuring Entity : | Dhaka Zone                           |
| Tender/Proposal Package No. and Description : | DZe-GP-30/PMPRoad/2017-2018. & PMP Work by providing Single Bituminous Surface Treatment Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard 6th KM of N-1 Road-Narayangonj under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018. |                    |                                      |
| Lot No. and Description :                     | 01 & PMP Work by providing Single Bituminous Surface Treatment, Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard (6th KM of N-1 Road)-Narayangonj under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).                    |                    |                                      |

| Procurement Data |            |             |                       |
|------------------|------------|-------------|-----------------------|
| Procurement Type | Funding By | Budget Type | Method                |
| NCT              | GOB        | Revenue     | Open Tendering Method |

| Procurement Plan   |                 |
|--|-----------------|
| Approving Authority  | Approval Status |
| <b>Name:</b> Md. Abdus Sabur<br><b>Designation:</b> Additional Chief Engineer<br><b>Role:</b> PE<br><b>Office Name:</b> Dhaka Zone<br><b>Organization:</b> Roads & Highways Department (RHD) | Approved        |

| Advertisement details |                |          |                     |
|-----------------------|----------------|----------|---------------------|
| Newspaper Name        | Newspaper Date | URL Page | URL Publishing Date |
| The Bangladesh Today  | 01-Jan-2018    |          |                     |
| Daily Amadershomoy    | 01-Jan-2018    |          |                     |
| Daily Janata          | 02-Jan-2018    |          |                     |

| Tender/Proposal Date and Time |                          |
|-------------------------------|--------------------------|
| Date and Time of Publishing   | Date and Time of Closing |
| 28-Dec-2017 21:00             | 28-Jan-2018 17:00        |

| Opening Date and Time  |  |
|------------------------|--|
| Original Date and Time |  |
| 28-Jan-2018 17:00      |  |

| Tender/Proposal Document  |                     |                |                  |
|---------------------------|---------------------|----------------|------------------|
| Documents Sold/Downloaded | Nos. of Submissions | Nos. Withdrawn | Nos. Substituted |
| 2                         | 1                   | 0              | 0                |

| TOC Members       |   |
|-------------------|---|
| Committee Members | ACE, Dhaka Zone   SE, Road Circle, Narayangonj. |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

|                                     |                           |                         |
|-------------------------------------|---------------------------|-------------------------|
| <b>Committee Role</b>               | Chairperson               | Member Secretary        |
| <b>Designation</b>                  | Additional Chief Engineer | Superintending Engineer |
| <b>PE Office</b>                    | Dhaka Zone                | Dhaka Zone              |
| <b>Electronically Signed TOR On</b> | 28 Jan 2018 17:14         | 28 Jan 2018 17:07       |
| <b>Comments</b>                     | Sign                      | Sign                    |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 13 Feb, 2018 15:17:09

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 149974 **Invitation Reference No. :** DZ(e-GP)-30/PMP(Road)/2017-2018.

**Closing Date and Time :** 28-Jan-2018 17:00 **Opening Date and Time :** 28-Jan-2018 17:00

**Procuring Entity :** Dhaka Zone

**Brief :** PMP Work by providing Single Bituminous Surface Treatment, Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard (6th KM of N-1 Road)-Narayangonj under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

## Tender Opening Report 2

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-30/PMPRoad/2017-2018. & PMP Work by providing Single Bituminous Surface Treatment Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard 6th KM of N-1 Road-Narayangonj under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018.

**Lot No. and Description :** 01 & PMP Work by providing Single Bituminous Surface Treatment, Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard (6th KM of N-1 Road)-Narayangonj under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

## Tender Date and Time

| Date and Time of Publishing | Date and Time of Closing | Date and Time of Opening | Tender Validity Date | Tender Security Validity Date |
|-----------------------------|--------------------------|--------------------------|----------------------|-------------------------------|
| 28-Dec-2017 21:00           | 28-Jan-2018 17:00        | 28-Jan-2018 17:00        | 28-May-2018          | 25-Jun-2018                   |

## Tender Document

| Documents Sold | Nos. of Submissions | Nos. Withdrawn | Nos. Substituted / Modified |
|----------------|---------------------|----------------|-----------------------------|
| 2              | 1                   | 0              | 0                           |

| S. No. | Name of Tenderer / Consultant   | Date and Time of Submission | Tender Security Type | Tender Security Amount | Name of Bank & Branch, Date of Issue   | Tender Security Valid upto (Date) | Tender Validity upto (Date) |
|--------|---|-----------------------------|----------------------|------------------------|--|-----------------------------------|-----------------------------|
| 1      | <a href="#">Masud Hi-Tech Engineering Ltd. (Sub Contractor/Consultant - View Details)</a> | 28-Jan-2018 16:22           | Bank Guarantee       | 4550000.00             | <b>Bank:</b> Jamuna Bank Limited<br><b>Branch:</b> Dhanmondi Branch JBL<br>28-Jan-2018 10:46 | 25-Jun-2018                       | 28-May-2018                 |

## Official Cost Estimate (In BDT)

181531747.470

## Opening Report Header

| S. No | Name of Tenderer               | Quoted Amount (in BDT) Without Discount | Discount in Percentage (%) | Discount in Amount | Quoted Amount (in BDT) with Discount |
|-------|--------------------------------|---|----------------------------|--------------------|--------------------------------------|
| 1     | Masud Hi-Tech Engineering Ltd. | 181423017.894                           | 0.000                      | 0.000              | 181423017.894                        |

## Opening Report Footer

## TOC Members

| Committee Members            | ACE, Dhaka Zone           | SE, Road Circle, Narayangonj. |
|------------------------------|---------------------------|-------------------------------|
| Committee Role               | Chairperson               | Member Secretary              |
| Designation                  | Additional Chief Engineer | Superintending Engineer       |
| PE Office                    | Dhaka Zone                | Dhaka Zone                    |
| Electronically Signed TOR On | 28 Jan 2018 17:15         | 28 Jan 2018 17:08             |
| Comments                     | Sign                      | Sign                          |

Signed  
AAM

কাজী আব্দুল আল-মামুন  
যোগাযোগ  
পদক পরিচালক ও মহাপ্রকল্প পরিচালক  
পদক পরিচালক ও পদক পরিচালক  
পদক পরিচালক ও পদক পরিচালক

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
স্বাক্ষরকারী  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 149974
 **Invitation Reference No. :** DZ(e-GP)-30/PMP(Road)/2017-2018.

**Closing Date and Time :** 28-Jan-2018 17:00
 **Opening Date and Time :** 28-Jan-2018 17:00

**Procuring Entity :** Dhaka Zone

**Brief :** PMP Work by providing Single Bituminous Surface Treatment, Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard (6th KM of N-1 Road)-Narayangonj under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

| Package No                   | Package Description   |
|------------------------------|---|
| DZe-GP-30/PMPRoad/2017-2018. | PMP Work by providing Single Bituminous Surface Treatment Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard 6th KM of N-1 Road-Narayangonj under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018. |

[Masud Hi-Tech Engineering Ltd.](#)  
 (Sub Contractor/Consultant - View Details)

## Division 2 : Earthwork

## Bill of Quantities

| Item no.            | Group                  | Item Code (if any) | Description of Item   | Measurement Unit | Quantity  | Unit Price In figures (BDT) | Unit Price In Words (BDT)                         | Total Price In Figures (BDT) | Total Price In Words (BDT)  |
|---------------------|------------------------|--------------------|---|------------------|-----------|-----------------------------|---|------------------------------|---|
| 1                   | Division 2 : Earthwork | 02/01/01           | Clearing and Grubbing   | Sqm              | 36800.000 | 15.547                      | Fifteen point Five Four Seven                     | 572129.600                   | Five Lakh Seventy-Two Thousand One Hundred and Twenty-Nine point Six      |
| 2                   | Division 2 : Earthwork | 02/02/03           | Roadway Excavation in Existing Pavement (not reinforced concrete) | Cum              | 24.000    | 176.164                     | One Hundred and Seventy-Six point One Six Four    | 4227.936                     | Four Thousand Two Hundred and Twenty-Seven point Nine Three Six           |
| 3                   | Division 2 : Earthwork | 02/05/03           | Sand backfill for structures                                      | Cum              | 10.800    | 1024.444                    | One Thousand AND Twenty-Four point Four Four Four | 11063.995                    | Eleven Thousand AND Sixty-Three point Nine Nine Five                      |
| 4                   | Division 2 : Earthwork | 02/10/01           | Construction of Soil Earthen Shoulders                            | Cum              | 1886.400  | 154.614                     | One Hundred and Fifty-Four point Six One Four     | 291663.850                   | Two Lakh Ninety-One Thousand Six Hundred and Sixty-Three point Eight Five |
| <b>Grand Total:</b> |                        |                    |   |                  |           |                             |   | 879085.381                   | Eight Lakh Seventy-Nine Thousand AND Eighty-Five point Three Eight One    |

This Division 2 : Earthwork is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

| S. No. | Mapped Document Name | File Name   | File Size(In Kb) | Action                   |
|--------|----------------------|---|------------------|--------------------------|
| 1      | -                    | Rate Analysis Tender ID 149974 Narayangonj Link Road Asper Final .....pdf | 663.48           | <a href="#">Download</a> |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোসাদ্দাক হোসেন  
 সিস্টেম এনালিস্ট ও যন্ত্রাংশ বিক্রয়  
 সিস্টেম এনালিস্ট ও সফটওয়্যার  
 এনালিস্ট বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 149974 **Invitation Reference No. :** DZ(e-GP)-30/PMP(Road)/2017-2018.  
**Closing Date and Time :** 28-Jan-2018 17:00 **Opening Date and Time :** 28-Jan-2018 17:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** PMP Work by providing Single Bituminous Surface Treatment, Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard (6th KM of N-1 Road)-Narayangonj under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

| Package No                   | Package Description   |
|------------------------------|---|
| DZe-GP-30/PMPRoad/2017-2018. | PMP Work by providing Single Bituminous Surface Treatment Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard 6th KM of N-1 Road-Narayangonj under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018. |

[Masud Hi-Tech Engineering Ltd.](#)  
 (Sub Contractor/Consultant - View Details)

## Division 1 : General &amp; Site Facilities

| Item no. | Group                                  | Item Code (if any) | Description of Item   | Measurement Unit | Nominal Quantity | Unit Price in Figures (BDT) | Unit Price in Words (BDT)  | Total Price in Figures (BDT) | Total Price in Words (BDT)   |
|----------|--|--------------------|---|------------------|------------------|-----------------------------|--|------------------------------|--|
| 1        | Division 1 : General & Site Facilities | 01/01/02           | Maintain Temp. Structures & Equipment for the Maintenance and Protection of Traffic | Day              | 180              | 1820.009                    | One Thousand Eight Hundred and Twenty point Zero Zero Nine         | 327601.620                   | Three Lakh Twenty-Seven Thousand Six Hundred and One point Six Two             |
| 2        | Division 1 : General & Site Facilities | 01/02/01           | Supply, Erect and Remove Field Office for Engineer                                  | LS               | 1                | 51620.092                   | Fifty-One Thousand Six Hundred and Twenty point Zero Nine Two      | 51620.092                    | Fifty-One Thousand Six Hundred and Twenty point Zero Nine Two                  |
| 3        | Division 1 : General & Site Facilities | 01/02/02           | Maintenance, Staffing, Security and Cleaning of the Field Office for the Engineer   | Month            | 6                | 5223.462                    | Five Thousand Two Hundred and Twenty-Three point Four Six Two      | 31340.772                    | Thirty-One Thousand Three Hundred and Forty point Seven Seven Two              |
| 4        | Division 1 : General & Site Facilities | 01/02/03           | Provision of Office Equipment and Consumables                                       | Month            | 6                | 3871.507                    | Three Thousand Eight Hundred and Seventy-One point Five Zero Seven | 23229.042                    | Twenty-Three Thousand Two Hundred and Twenty-Nine point Zero Four Two          |
| 5        | Division 1 : General & Site Facilities | 01/02/04           | Provision, Maintenance and Removal of Sign Boards                                   | LS               | 1                | 4455.306                    | Four Thousand Four Hundred and Fifty-Five point Three Zero Six     | 4455.306                     | Four Thousand Four Hundred and Fifty-Five point Three Zero Six                 |
| 6        | Division 1 : General & Site Facilities | 01/02/07           | Progress Photographs  | Month            | 6                | 497.765                     | Four Hundred and Ninety-Seven point Seven Six Five                 | 2986.590                     | Two Thousand Nine Hundred and Eighty-Six point Five Nine                       |
| 7        | Division 1 : General & Site Facilities | 01/03/01           | Provide and Remove Site Laboratory & Equipment                                      | LS               | 1                | 55307.241                   | Fifty-Five Thousand Three Hundred and Seven point Two Four One     | 55307.241                    | Fifty-Five Thousand Three Hundred and Seven point Two Four One                 |
| 8        | Division 1 : General & Site Facilities | 01/03/02           | Maintain Site Laboratory  | Month            | 6                | 3871.507                    | Three Thousand Eight Hundred and Seventy-One point Five Zero Seven | 23229.042                    | Twenty-Three Thousand Two Hundred and Twenty-Nine point Zero Four Two          |
|          |  |                    |   |                  |                  |                             | <b>Grand Total:</b>  | 519769.705                   | Five Lakh Nineteen Thousand Seven Hundred and Sixty-Nine point Seven Zero Five |

This Division 1 : General & Site Facilities is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

Signed  
  
 কাজী আব্দুল আল-মাসুদ  
 মোসাদ্দাক  
 পল্লী পরিদপ্তর ও মহাপ্রকৃতি বিভাগ  
 পল্লী পরিদপ্তর ও পল্লী মহাপ্রকৃতি  
 পল্লী পরিদপ্তর ও পল্লী মহাপ্রকৃতি

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ  
স্বাক্ষর পরিচালনা ও সফটওয়্যার  
পরিচালনা বিভাগ, বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 149974 **Invitation Reference No. :** DZ(e-GP)-30/PMP(Road)/2017-2018.  
**Closing Date and Time :** 28-Jan-2018 17:00 **Opening Date and Time :** 28-Jan-2018 17:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** PMP Work by providing Single Bituminous Surface Treatment, Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard (6th KM of N-1 Road)-Narayangonj under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)


| Package No                   | Package Description   |
|------------------------------|---|
| DZe-GP-30/PMPRoad/2017-2018. | PMP Work by providing Single Bituminous Surface Treatment Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard 6th KM of N-1 Road-Narayangonj under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018. |

[Masud Hi-Tech Engineering Ltd.](#)  
 (Sub Contractor/Consultant - View Details)

## Unconditional Discount Form

| Unconditional Discount                 |                                      |
|--|--------------------------------------|
| Discount in Percentage (%) [In figure] | Discount in Percentage (%) [In word] |
| 0.000                                  | Zero                                 |
| 0.000                                  | Zero                                 |

This Unconditional Discount Form is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 149974 **Invitation Reference No. :** DZ(e-GP)-30/PMP(Road)/2017-2018.  
**Closing Date and Time :** 28-Jan-2018 17:00 **Opening Date and Time :** 28-Jan-2018 17:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** PMP Work by providing Single Bituminous Surface Treatment, Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard (6th KM of N-1 Road)-Narayangonj under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

| Package No                   | Package Description   |
|------------------------------|---|
| DZe-GP-30/PMPRoad/2017-2018. | PMP Work by providing Single Bituminous Surface Treatment Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard 6th KM of N-1 Road-Narayangonj under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018. |

[Masud Hi-Tech Engineering Ltd.](#)  
 (Sub Contractor/Consultant - View Details)

## Division 3 : Pavement Work

## Bill of Quantities

| Item no. | Group                      | Item Code (if any) | Description of Item  | Measurement Unit | Quantity   | Unit Price<br>In figures (BDT) | Unit Price<br>In Words (BDT)   | Total Price<br>In Figures (BDT) | Total Price<br>In Words (BDT)  |
|----------|----------------------------|--------------------|--|------------------|------------|--------------------------------|--|---------------------------------|--|
| 1        | Division 3 : Pavement Work | 03/01/01           | Scarify, Mix and Re-compact Existing Pavement and/or Shoulder                | Sqm              | 3920.500   | 50.269                         | Fifty point Two Six Nine   | 197079.615                      | One Lakh Ninety-Seven Thousand AND Seventy-Nine point Six One Five                           |
| 2        | Division 3 : Pavement Work | 03/03/01           | Aggregate Base Type I  | Cum              | 588.080    | 5858.881                       | Five Thousand Eight Hundred and Fifty-Eight point Eight Eight One    | 3445490.738                     | Thirty-Four Lakh Forty-Five Thousand Four Hundred and Ninety point Seven Three Eight         |
| 3        | Division 3 : Pavement Work | 03/06/01a          | Bituminous Prime Coat (Plant Placed)   | Sqm              | 3920.500   | 114.853                        | One Hundred and Fourteen point Eight Five Three                      | 450281.186                      | Four Lakh Fifty Thousand Two Hundred and Eighty-One point One Eight Six                      |
| 4        | Division 3 : Pavement Work | 03/07/01a          | Bituminous Tack Coat (Plant work) for SBST & Wearing Course                  | Sqm              | 238659.500 | 47.438                         | Forty-Seven point Four Three Eight                                   | 11321529.361                    | One Crore Thirteen Lakh Twenty-One Thousand Five Hundred and Twenty-Nine point Three Six One |
| 5        | Division 3 : Pavement Work | 03/09/01b          | Single Bituminous Surface Treatment (Machine method) Bitumen Grade 60/70     | Sqm              | 117369.500 | 210.321                        | Two Hundred and Ten point Three Two One                              | 24685270.610                    | Two Crore Forty-Six Lakh Eighty-Five Thousand Two Hundred and Seventy point Six One          |
| 6        | Division 3 : Pavement Work | 03/10/01b          | Dense Bituminous Surfacing-Base Course (Plant Method) Bitumen Grade 60/70    | Cum              | 196.030    | 19365.771                      | Nineteen Thousand Three Hundred and Sixty-Five point Seven Seven One | 3796272.089                     | Thirty-Seven Lakh Ninety-Six Thousand Two Hundred and Seventy-Two point Zero Eight Nine      |
| 7        | Division 3 : Pavement Work | 03/10/02b          | Dense Bituminous Surfacing-Wearing Course (Plant Method) Bitumen Grade 60/70 | Cum              | 6064.500   | 20202.017                      | Twenty Thousand Two Hundred and Two point Zero One Seven             | 122515132.097                   | Twelve Crore Twenty-Five Lakh Fifteen Thousand   |
| 8        | Division 3 : Pavement Work | Misc-01            | Rut Correction by Milling Machine  | Sqm              | 121290.000 | 36.871                         | Thirty-Six point Eight Seven One                                     | 4472083.590                     |  |

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোজ্ঞামান  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মহালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

|  |  |  |  |  |  |  |  |                     |               |  |
|--|--|--|--|--|--|--|--|---------------------|---------------|--|
|  |  |  |  |  |  |  |  | <b>Grand Total:</b> | 170883139.286 | Seventeen Crore<br>Eight Lakh Eighty-<br>Three Thousand<br>One Hundred and<br>Thirty-Nine point<br>Two Eight Six |
|--|--|--|--|--|--|--|--|---------------------|---------------|--|

This Division 3 : Pavement Work is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAR  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যন্ত্রাণিক বিভাগ  
স্বাক্ষর পরিচালনা ও সফটওয়্যার  
পরিচালনা বিভাগ  
বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 149974 **Invitation Reference No. :** DZ(e-GP)-30/PMP(Road)/2017-2018.  
**Closing Date and Time :** 28-Jan-2018 17:00 **Opening Date and Time :** 28-Jan-2018 17:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** PMP Work by providing Single Bituminous Surface Treatment, Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard (6th KM of N-1 Road)-Narayangonj under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

| Package No                   | Package Description   |
|------------------------------|---|
| DZe-GP-30/PMPRoad/2017-2018. | PMP Work by providing Single Bituminous Surface Treatment Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard 6th KM of N-1 Road-Narayangonj under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018. |


[Masud Hi-Tech Engineering Ltd.](#)  
 (Sub Contractor/Consultant - View Details)

## Division 5 : Structure

## Bill of Quantities

| Item no.            | Group                  | Item Code (if any) | Description of Item  | Measurement Unit | Quantity | Unit Price<br>In figures (BDT) | Unit Price<br>In Words (BDT)                                    | Total Price<br>In Figures (BDT) | Total Price<br>In Words (BDT)   |
|---------------------|------------------------|--------------------|--|------------------|----------|--------------------------------|---|---------------------------------|---|
| 1                   | Division 5 : Structure | 05/01/02a          | Concrete class as detailed on Drawings (Class-10) for road Divider                                 | Cum              | 10.800   | 6959.625                       | Six Thousand Nine Hundred and Fifty-Nine point Six Two Five     | 75163.950                       | Seventy-Five Thousand One Hundred and Sixty-Three point Nine Five                   |
| 2                   | Division 5 : Structure | 05/01/02k          | Concrete class-30 (Deck slab, side wall, wheel guard, curb etc.) (concrete mixer) for road Divider | Cum              | 8.900    | 13914.128                      | Thirteen Thousand Nine Hundred and Fourteen point One Two Eight | 123835.739                      | One Lakh Twenty-Three Thousand Eight Hundred and Thirty-Five point Seven Three Nine |
| <b>Grand Total:</b> |                        |                    |  |                  |          |                                |   | 198999.689                      | One Lakh Ninety-Eight Thousand Nine Hundred and Ninety-Nine point Six Eight Nine    |

This Division 5 : Structure is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

| Tender/Proposal Detail         |  |                                   |                                  |
|--------------------------------|--|-----------------------------------|----------------------------------|
| <b>Tender/Proposal ID :</b>    | 149974   | <b>Invitation Reference No. :</b> | DZ(e-GP)-30/PMP(Road)/2017-2018. |
| <b>Closing Date and Time :</b> | 28-Jan-2018 17:00  | <b>Opening Date and Time :</b>    | 28-Jan-2018 17:00                |
| <b>Procuring Entity :</b>      | Dhaka Zone   |                                   |                                  |
| <b>Brief :</b>                 | PMP Work by providing Single Bituminous Surface Treatment, Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard (6th KM of N-1 Road)-Narayangonj under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018). |                                   |                                  |
| <a href="#">View Notice</a>    |  |                                   |                                  |

| Package No                   | Package Description   |
|------------------------------|---|
| DZe-GP-30/PMPRoad/2017-2018. | PMP Work by providing Single Bituminous Surface Treatment Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard 6th KM of N-1 Road-Narayangonj under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018. |

[Masud Hi-Tech Engineering Ltd.](#)  
 (Sub Contractor/Consultant - View Details)

## Division 6 : Incidental

| Bill of Quantities  |                         |                    |  |                  |          |                             |  |                              |  |
|---------------------|-------------------------|--------------------|--|------------------|----------|-----------------------------|--|------------------------------|--|
| Item no.            | Group                   | Item Code (if any) | Description of Item                            | Measurement Unit | Quantity | Unit Price In figures (BDT) | Unit Price In Words (BDT)  | Total Price In Figures (BDT) | Total Price In Words (BDT)   |
| 1                   | Division 6 : Incidental | 06/10/01           | Traffic Sign                                   | Nos              | 10.000   | 9355.011                    | Nine Thousand Three Hundred and Fifty-Five point Zero One One        | 93550.110                    | Ninety-Three Thousand Five Hundred and Fifty point One One                   |
| 2                   | Division 6 : Incidental | 06/10/02           | Sign Post                                      | Nos              | 10.000   | 5530.724                    | Five Thousand Five Hundred and Thirty point Seven Two Four           | 55307.240                    | Fifty-Five Thousand Three Hundred and Seven point Two Four                   |
| 3                   | Division 6 : Incidental | 06/11/02           | Road Marking Thermoplastic Material (by spray) | Sqm              | 4000.000 | 2179.105                    | Two Thousand One Hundred and Seventy-Nine point One Zero Five        | 8716420.000                  | Eighty-Seven Lakh Sixteen Thousand Four Hundred and Twenty                   |
| 4                   | Division 6 : Incidental | 06/16/01           | Concrete Kilometer post                        | Nos              | 9.000    | 8527.387                    | Eight Thousand Five Hundred and Twenty-Seven point Three Eight Seven | 76746.483                    | Seventy-Six Thousand Seven Hundred and Forty-Six point Four Eight Three      |
| <b>Grand Total:</b> |                         |                    |  |                  |          |                             |  | 8942023.833                  | Eighty-Nine Lakh Forty-Two Thousand AND Twenty-Three point Eight Three Three |

This Division 6 : Incidental is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

Signed

AAR

কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

|                         |  |                            |                                  |
|-------------------------|--|----------------------------|----------------------------------|
| Tender/Proposal ID :    | 149974   | Invitation Reference No. : | DZ(e-GP)-30/PMP(Road)/2017-2018. |
| Closing Date and Time : | 28-Jan-2018 17:00  | Opening Date and Time :    | 28-Jan-2018 17:00                |
| Procuring Entity :      | Dhaka Zone   |                            |                                  |
| Brief :                 | PMP Work by providing Single Bituminous Surface Treatment, Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard (6th KM of N-1 Road)-Narayanganj under Narayanganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018). |                            |                                  |

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : Masud Hi-Tech Engineering Ltd.


| S. No. | Form Name                              | Amount (in BDT)      |
|--------|--|----------------------|
| 1      | Division 2 : Earthwork                 | 879085.381           |
| 2      | Division 1 : General & Site Facilities | 519769.705           |
| 3      | Unconditional Discount Form            | 0.000                |
| 4      | Division 3 : Pavement Work             | 170883139.286        |
| 5      | Division 5 : Structure                 | 198999.689           |
| 6      | Division 6 : Incidental                | 8942023.833          |
|        | <b>Grand Total</b>                     | <b>181423017.894</b> |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

|                         |  |                            |                                  |
|-------------------------|--|----------------------------|----------------------------------|
| Tender/Proposal ID :    | 149974   | Invitation Reference No. : | DZ(e-GP)-30/PMP(Road)/2017-2018. |
| Closing Date and Time : | 28-Jan-2018 17:00  | Opening Date and Time :    | 28-Jan-2018 17:00                |
| Procuring Entity :      | Dhaka Zone   |                            |                                  |
| Brief :                 | PMP Work by providing Single Bituminous Surface Treatment, Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard (6th KM of N-1 Road)-Narayangonj under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018). |                            |                                  |

[View Notice](#)
[Save As PDF](#) | [Print](#)


| Form Name                              | Masud Hi-Tech Engineering Ltd.<br>Amount in (BDT) |
|--|---|
| Division 2 : Earthwork                 | 879085.381  |
| Division 1 : General & Site Facilities | 519769.705  |
| Unconditional Discount Form            | 0.000   |
| Division 3 : Pavement Work             | 170883139.286                                     |
| Division 5 : Structure                 | 198999.689  |
| Division 6 : Incidental                | 8942023.833                                       |
| Grand Total                            | 181423017.894                                     |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 149974  
**Closing Date and Time :** 28-Jan-2018 17:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** PMP Work by providing Single Bituminous Surface Treatment, Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard (6th KM of N-1 Road)-Narayangonj under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

**Invitation Reference No. :** DZ(e-GP)-30/PMP(Road)/2017-2018.  
**Opening Date and Time :** 28-Jan-2018 17:00

[View Notice](#)

| Package No                   | Package Description   |
|------------------------------|---|
| DZe-GP-30/PMPRoad/2017-2018. | PMP Work by providing Single Bituminous Surface Treatment Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard 6th KM of N-1 Road-Narayangonj under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018. |

[Masud Hi-Tech Engineering Ltd.](#)  
 (Sub Contractor/Consultant - View Details)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

| Sl. No | Aspects of Evaluation   | Measure of Rating                                | Past Performance Rating |
|--------|---|--|-------------------------|
| 1. (a) | Number of Court Cases filed against PE(s) during last 5 years   | No. of Court Cases                               | No Case filed           |
| 1. (b) | Number of Court Cases won against PE(s) during last 5 years   | No. of Court Cases                               | No Case won             |
| 2      | Debarred by PE(s) during last 5 years   | Year Counting Backward from IFT Publication Date | none                    |
| 3      | Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years   | No. of Contracts                                 | none                    |
| 4      | Total number of Completed Contracts during last 5 years   | No. of Contracts                                 | 25.000                  |
| 5      | Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years | No. of Contracts                                 | 0.000                   |
| 6      | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years   | No. of Contracts                                 | 0.000                   |
| 7      | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years  | No. of Contracts                                 | 0.000                   |
| 8      | Declared Insolvent or Bankrupt within last 5 years  | Year Counting Backward from IFT Publication Date | Never bankrupt          |
| 9      | Total Turnover of last five (5) years   | (In BDT)   | 1669160036.95           |

Declaration

| Description  | Response |
|--|----------|
| We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74? | I Agree  |

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

| S. No. | Mapped Document Name | File Name   | File Size(In Kb) | Action                   |
|--------|----------------------|---|------------------|--------------------------|
| 1      | -                    | Past Performance Masud Hi-Tech Engineering Ltd..pdf | 1335.95          | <a href="#">Download</a> |

[Home](#) | 
 [About e-GP](#) | 
 [Contact Us](#) | 
 [RSS Feed](#) | 
 [Terms and Conditions](#) | 
 [Service Level](#) | 
 [Disclaimer and Privacy Policy](#) | 
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
 AAM  
 কাজী আব্দুল আল-মাসুদ  
 মোসাদ্দাক  
 পদক পরিচালক ও মহাপ্রকৃত বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 149974
 **Invitation Reference No. :** DZ(e-GP)-30/PMP(Road)/2017-2018.

**Closing Date and Time :** 28-Jan-2018 17:00
 **Opening Date and Time :** 28-Jan-2018 17:00

**Procuring Entity :** Dhaka Zone

**Brief :** PMP Work by providing Single Bituminous Surface Treatment, Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard (6th KM of N-1 Road)-Narayangonj under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

| Package No                   | Package Description   |
|------------------------------|---|
| DZe-GP-30/PMPRoad/2017-2018. | PMP Work by providing Single Bituminous Surface Treatment Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard 6th KM of N-1 Road-Narayangonj under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018. |

[Masud Hi-Tech Engineering Ltd.](#)  
 (Sub Contractor/Consultant - View Details)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7



| Item of Equipment                               | Condition | Owned, leased or to be purchased | Owned, leased or to be purchased (state owner, lessor or seller) |
|---|-----------|----------------------------------|--|
| Computerized Auto Batch Mx Asphalt Plant        | Good      | Owned                            | 1 No.  |
| Asphalt Paver Machine                           | Good      | Owned                            | 1 No.  |
| Milling Machine for Bituminous Pavement Cutting | Good      | Leased                           | 1 No.  |
| Power Rotary Brush                              | Good      | Owned                            | 1 No.  |
| Drag Brush                                      | Good      | Owned                            | 1 No.  |
| Power Rotary Brush                              | Good      | Owned                            | 1 No.  |
| Aggregate Spreader                              | Good      | Owned                            | 1 No.  |
| Heating Equipment                               | Good      | Owned                            | 1 No.  |
| Motor Grader 120 HP                             | Good      | Owned                            | 1 No.  |
| Vibratory Roller 10 Tonne                       | Good      | Owned                            | 1 No.  |
| Pay Loader                                      | Good      | Owned                            | 2 Nos.   |
| Dump Trucks 6-10 Tonne                          | Good      | Owned                            | 4 Nos.   |
| Pneumatic Tyre Roller 10 Ton                    | Good      | Owned                            | 1 No.  |
| Smooth Wheel Steel Roller 8-10 Tonne            | Good      | Owned                            | 1 No.  |
| Water Tanker 3000 Litres                        | Good      | Owned                            | 1 No.  |
| Auto Mix Concrete Mixture Machine (with Hopper) | Good      | Owned                            | 1 No.  |
| Concrete Vibrator with Nozzle                   | Good      | Owned                            | 1 No.  |
| Bitumen Pressure Sprayer (Truck Mounted)        | Good      | Owned                            | 1 No.  |
| Sit-on Type Thermoplastic Road Marking Machine  | Good      | Owned                            | 1 No.  |
| Welding Machine                                 | Good      | Owned                            | 1 No.  |

Signed  
 AAM

কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার


|                      |      |                               |       |
|----------------------|------|-------------------------------|-------|
| Re-bar Cutter        | Good | Owned                         | 1 No. |
| 5.                   |      |                               |       |
| Elements of Activity |      | Brief description of Activity |       |
| Not Applicable       |      | Not Applicable                |       |









This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

| S. No. | Mapped Document Name    | File Name   | File Size(In Kb) | Action   |
|--------|-------------------------|---|------------------|--|
| 1      | Work Plan (ITT 25.1(h)) | Work Plan 149974 Narayangonj Link Road.pdf              | 121.50           |  Download   |
| 2      | -                       | CVR Test Machine.pdf                                    | 1725.02          |  Download   |
| 3      | -                       | Dump Truck Route Permit DMU 12-1131 to DMU 12-1134.pdf  | 1284.27          |  Download   |
| 4      | -                       | Excavator Caterpillar Model 320B.pdf                    | 2522.15          |  Download   |
| 5      | -                       | Motor Grader Model - MG3-H.pdf                          | 1477.36          |  Download   |
| 6      | -                       | Hand Roller Model - JV06H-2.pdf                         | 2751.37          |  Download   |
| 7      | -                       | Soil Compactor Model CS533E.pdf                         | 2159.70          |  Download   |
| 8      | -                       | Soil Compactor.pdf                                      | 1499.64          |  Download   |
| 9      | -                       | Survey Equipment.jpg                                    | 2141.43          |  Download   |
| 10     | -                       | Dump Truck Dhaka Metro U 12-1133.pdf                    | 2088.84          |  Download   |
| 11     | -                       | Dump Truck Dhaka Metro U 12-1134.pdf                    | 2118.72          |  Download   |
| 12     | -                       | Dump Truck Dhaka Metro U 12-1132.pdf                    | 2064.64          |  Download   |
| 13     | -                       | Dump Truck Dhaka Metro U 12-1131.pdf                    | 2117.51          |  Download   |
| 14     | -                       | Dump Truck 4 Nos New.pdf                                | 2023.26          |  Download |
| 15     | -                       | Form XII Masud Hi-Tech Engineering.pdf                  | 295.34           |  Download |
| 16     | -                       | Incorporation Certificate Masud Hi-Tech Engineering.pdf | 260.51           |  Download |
| 17     | -                       | Memorandum of Masud Hi-Tech Engineering.pdf             | 1809.97          |  Download |
| 18     | -                       | Auto Level Machine.pdf                                  | 169.13           |  Download |
| 19     | -                       | Auto Batch Mixing Plant Document.pdf                    | 2299.39          |  Download |
| 20     | -                       | Caterpillar Wheel Loader Model CAT 950.pdf              | 1683.07          |  Download |
| 21     | -                       | Caterpillar Wheel Loader Model 920.pdf                  | 1917.11          |  Download |
| 22     | -                       | Bitumen Distributor Amman Apollo.pdf                    | 2561.44          |  Download |
| 23     | -                       | Drum Mix Asphalt Plant.pdf                              | 1020.55          |  Download |
| 24     | -                       | Core Cutter Machine Bitumen Extraction Machine.jpg      | 284.46           |  Download |
| 25     | -                       | Concrete Mixture Machine.pdf                            | 347.05           |  Download |
| 26     | -                       | Dump Truck Dhaka Metro U 12-0546.pdf                    | 1817.76          |  Download |
| 27     | -                       | Dump Truck Dhaka Metro U 12-0545.pdf                    | 1831.24          |  Download |
| 28     | -                       | Dump Truck Dhaka Metro U 12-0544.pdf                    | 1808.90          |  Download |
| 29     | -                       | Dump Truck Dhaka Metro U 12-0543.pdf                    | 1831.39          |  Download |
| 30     | -                       | Dump Truck 4 Nos..pdf                                   | 1822.64          |  Download |
| 31     | -                       | Generator.pdf   | 566.83           |  Download |
| 32     | -                       | Excavator Model 180-8.pdf                               | 1859.67          |  Download |
| 33     | -                       | Dump Truck.pdf  | 587.85           |  Download |
| 34     | -                       | Dump Truck Dhaka Metro U 12-0547.pdf                    | 1822.46          |  Download |

Signed  
AAR

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও মর্যাদিত বিভাগ  
স্বাক্ষরিত ও মোহাম্মাদ  
মর্যাদিত ও মোহাম্মাদ

|    |   |   |         |  |
|----|---|---|---------|--|
| 35 | - | Penumatic Roller and Asphalt Paver.pdf                    | 844.95  |  Download  |
| 36 | - | Mni Prisom.pdf  | 132.15  |  Download   |
| 37 | - | Level Machine.pdf   | 172.10  |  Download   |
| 38 | - | Labratory Equipment for Test.pdf                          | 104.16  |  Download   |
| 39 | - | HAMM Tandeem Roller Model HD85.22 2 No.pdf                | 1555.06 |  Download   |
| 40 | - | Total Station.pdf   | 166.21  |  Download   |
| 41 | - | SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf                 | 2139.97 |  Download   |
| 42 | - | Sakai Tyre Roller Model TS7409.pdf                        | 1594.61 |  Download   |
| 43 | - | Penumatic Tyre Roller and Asphalt Paver.pdf               | 2378.32 |  Download   |
| 44 | - | Water Pump.pdf  | 185.87  |  Download   |
| 45 | - | Water Pump Mixture Machine Generator Vabrator Machine.pdf | 869.89  |  Download   |
| 46 | - | Water Pump 2.pdf  | 207.52  |  Download   |
| 47 | - | Vibratory Roller PTR Dump Truck.jpg                       | 111.56  |  Download   |
| 48 | - | Wheel Loader.rar  | 1412.90 |  Download   |
| 49 | - | Wheel Loader Model ZL50GN.pdf                             | 2670.20 |  Download   |
| 50 | - | Wheel Loader Model Mb-LW500FN.pdf                         | 895.85  |  Download   |
| 51 | - | Wilson Drum Mix Asphalt Plant Document.pdf                | 2542.71 |  Download   |
| 52 | - | Wilson Bitumen Distributor.pdf                            | 2533.60 |  Download   |
| 53 | - | Wilson Bitumen Distributor Document.pdf                   | 2556.30 |  Download   |
| 54 | - | Wilson Paver Finisher Machine Document.pdf                | 2393.32 |  Download   |
| 55 | - | Wilson Drum Mx Asphalt Plant.pdf                          | 2525.09 |  Download   |
| 56 | - | Wilson Paver Finisher Machine.pdf                         | 2638.00 |  Download   |
| 57 | - | Driver Jamir Ali Prodhan.pdf                              | 531.06  |  Download   |
| 58 | - | Project Accountant Md. Shadikul Islam.pdf                 | 1368.59 |  Download   |
| 59 | - | Supervisor Safiquil Islam.pdf                             | 1139.80 |  Download   |
| 60 | - | Supervisor Sahid Hossain Khan.pdf                         | 847.22  |  Download   |
| 61 | - | Supervisor.pdf  | 1221.81 |  Download   |
| 62 | - | Supervisor Khandokar Mobarak Hossain.pdf                  | 1026.32 |  Download   |
| 63 | - | Supervisor Md. Jamal Mah.pdf                              | 228.83  |  Download   |
| 64 | - | Supervisor Md. Nur Alam.pdf                               | 1822.11 |  Download   |
| 65 | - | Supervisor Md. Saddam Sheikh.pdf                          | 1992.48 |  Download   |
| 66 | - | Supervisor Md. Sharif Ullah.pdf                           | 1082.50 |  Download   |
| 67 | - | Steel Roller Operator Md. Amjad Hossain Ma.pdf            | 1135.00 |  Download   |
| 68 | - | Project Manager Muhammed Eleas Shah.pdf                   | 366.10  |  Download   |
| 69 | - | Project Manager Ahmed Mahbubur Rahman.pdf                 | 600.84  |  Download   |
| 70 | - | Project Manager Md. Badruzzaman.jpg                       | 1349.42 |  Download   |
| 71 | - | Project Engineer Shawpan Kumer Sarker.pdf                 | 1453.24 | <br>কাজী আব্দুল আল-মামুন<br>প্রোগ্রামার<br>নব্বু পাবনা ও মহাপাড়া বিভাগ<br>নব্বু পাবনা ও পোতা মহাপাড়া<br>নব্বু পাবনা ও পোতা মহাপাড়া |
| 72 | - | Project Engineer Sree Tusher Chandro Sarker.pdf           | 1205.87 |  |
| 73 | - | Project Engineer Ashish Kumer Paul.pdf                    | 308.63  |  |

|    |   |  |         |  |
|----|---|--|---------|--|
| 74 | - | Project Engineer Md. Altaf Hossain.pdf       | 1838.04 |  Download  |
| 75 | - | Project Engineer Md. Moklesur Rahman.pdf     | 2176.93 |  Download |
| 76 | - | Project Accountant Md. Nurey Alam.pdf        | 2233.11 |  Download |
| 77 | - | Project Accountant Md. Rezaul Karim Riaz.pdf | 1343.35 |  Download |
| 78 | - | Dump Truck Driver Akter Hossain.pdf          | 409.76  |  Download |
| 79 | - | Dump Truck Driver Rintu Mr.pdf               | 1046.82 |  Download |
| 80 | - | Distributor Operator Md. Ripon.pdf           | 584.53  |  Download |
| 81 | - | Distributor Operator Sree Uzzal Halder.pdf   | 1369.65 |  Download |


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল্লাহ আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচয় ও নতুন মর্যাদায়  
 বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 149974  
**Closing Date and Time :** 28-Jan-2018 17:00  
**Procuring Entity :** Dhaka Zone  
**Brief :** PMP Work by providing Single Bituminous Surface Treatment, Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard (6th KM of N-1 Road)-Narayangonj under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

**Invitation Reference No. :** DZ(e-GP)-30/PMP(Road)/2017-2018.  
**Opening Date and Time :** 28-Jan-2018 17:00

[View Notice](#)

| Package No                   | Package Description   |
|------------------------------|---|
| DZe-GP-30/PMPRoad/2017-2018. | PMP Work by providing Single Bituminous Surface Treatment Dense Bituminous Surfacing Base & Wearing Course with partial repairing by Aggregate Base Type-I at Signboard 6th KM of N-1 Road-Narayangonj under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018. |

[Masud Hi-Tech Engineering Ltd.](#)  
 (Sub Contractor/Consultant - View Details)

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

| Description   | Tenderer's Response            |
|---|--------------------------------|
| 1. Name of the Tenderer / JVCA Partner:   | Masud Hi-Tech Engineering Ltd. |
| 2. Registered e-mail ID of the Tenderer / JVCA Partner:                               | masudegp1982@gmail.com         |
| 4.1 General Experience in Construction Works of Tenderer: [State years of experience] | More than 10 (ten) years       |

## 4.2 Specific Experience in Construction Works of Tenderer

| Contract No.                    | Name of Contract   | Role in Contract | Award date    | Completion date   | Total Contract Value | Procuring Entity's Name Address Tel / Fax e-mail  | Brief description with justifications of the similarity compared to the PE's requirements   |
|---------------------------------|--|------------------|---------------|-------------------|----------------------|---|---|
| DZ(e-GP)-17/PMP(Road)/2016-2017 | Overlay by DBS Wearing Course at Madanpur-Madanganj-Syedpur road R113 Ch. 0000m to 11000m of Narayangonj Road Division under PMP during the year 2016-2017 PMP Road 2016-2017. | Prime Contractor | 20 March 2017 | 10 September 2017 | 132067741.490        | Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.bd | Aggregate Base Type - I 4,571.25 Cum<br>Aggregate Base Type - II 81.45 Cum<br>DBS Wearing Course 3,025.00 Cum<br>DBS Base Course 1,674.95 Cum<br>Single Bituminous Surface Treatment 9,065.70 Sqm |

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

| Financial Year  | Amount (Taka or Equivalent) |
|---|-----------------------------|
| Masud Hi-Tech Engineering Ltd. (28-12-2012 to 28-12-2017) |                             |

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engin

| S. No. | Mapped Document Name | File Name | File Size(In Kb) |
|--------|----------------------|-----------|------------------|
|--------|----------------------|-----------|------------------|



































Signed

AAH

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষর পত্রিকার ও স্ট্যাম্পের  
অনুপস্থিতিতে স্বাক্ষর করা হয়

|    |  |  |         |   |
|----|--|--|---------|---|
| 1  | General Experience Certificates (ITT 15.1(a))  | Fotulla Munshigonj Louhajong Mawa Road Date. 23.03.2006 Tk. 1468000.00.pdf                       | 982.12  |  Download   |
| 2  | General Experience Certificates (ITT 15.1(a))  | Munshigonj Louhajong Mawa Road Date . 23.03.2006 Tk. 2348386.pdf                                 | 1053.24 |  Download  |
| 3  | General Experience Certificates (ITT 15.1(a))  | Bondor Road Madanpur Road _ Tender ID 80402 Tk. 131155950.98.pdf                                 | 1671.30 |  Download  |
| 4  | General Experience Certificates (ITT 15.1(a))  | General Experience Charsindur Bridge _ Tender ID 49398 _Tk. 70580627.69.pdf                      | 2024.85 |  Download  |
| 5  | General Experience Certificates (ITT 15.1(a))  | RHD Dhaka = Tk. 1849710.85.jpg   | 165.44  |  Download  |
| 6  | General Experience Certificates (ITT 15.1(a))  | RHD Dhaka = Tk. 5919591.04.jpg   | 172.94  |  Download  |
| 7  | General Experience Certificates (ITT 15.1(a))  | RHD Dhaka = Tk. 471096.88.jpg  | 182.01  |  Download  |
| 8  | General Experience Certificates (ITT 15.1(a))  | RHD Dhaka = Tk. 472881.63.jpg  | 183.16  |  Download  |
| 9  | General Experience Certificates (ITT 15.1(a))  | RHD Dhaka = Tk. 474130.52.jpg  | 178.61  |  Download  |
| 10 | General Experience Certificates (ITT 15.1(a))  | RHD Dhaka = Tk. 1715616.25.jpg   | 182.73  |  Download  |
| 11 | General Experience Certificates (ITT 15.1(a))  | RHD Dhaka = Tk. 4373337.24.jpg   | 166.18  |  Download  |
| 12 | General Experience Certificates (ITT 15.1(a))  | General Experience Certificate Rigid Charabag Birulia Dhaka Tk. 92216507.20 Tender ID 80404.pdf  | 1567.13 |  Download  |
| 13 | General Experience Certificates (ITT 15.1(a))  | General Experience Certificate Charsindur Bridge Narsingdi Tk. 70580627.69 Tender ID 49398.pdf   | 1574.54 |  Download  |
| 14 | General Experience Certificates (ITT 15.1(a))  | General Experience Certificate Rigid Shaheprotap Narsingdi Tk. 132898809.18 Tender ID 62644.pdf  | 1630.68 |  Download  |
| 15 | General Experience Certificates (ITT 15.1(a))  | General Experience Certificate 10 Years.pdf  | 1800.67 |  Download  |
| 16 | General Experience Certificates (ITT 15.1(a))  | Memorandum of Masud Hi-Tech Engineering Ltd.pdf  | 1809.97 |  Download  |
| 17 | General Experience Certificates (ITT 15.1(a))  | Incorporation Certificate Masud Hi-Tech Engineering Ltd.pdf                                      | 260.51  |  Download  |
| 18 | General Experience Certificates (ITT 15.1(a))  | Form XII Masud Hi-Tech Engineering Ltd.pdf   | 295.34  |  Download  |
| 19 | General Experience Certificates (ITT 15.1(a))  | General Experience Certificate Morrelgonj Bagerhat Tender ID 22254.pdf                           | 1798.28 |  Download  |
| 20 | General Experience Certificates (ITT 15.1(a))  | General Experience Certificate Morrelgonj Bagerhat Tender ID 22253.pdf                           | 1874.48 |  Download  |
| 21 | General Experience Certificates (ITT 15.1(a))  | General Experience Mawna Sreepur Gazipur Tk. 63026572.19.pdf                                     | 1625.99 |  Download  |
| 22 | General Experience Certificates (ITT 15.1(a))  | General Experience PMP Langalbondh Bridge Tk. 116999248.69.pdf                                   | 1047.22 |  Download  |
| 23 | General Experience Certificates (ITT 15.1(a))  | General Experience RHD Manikgonj Tk. 76020105.95.pdf   | 1734.84 |  Download  |
| 24 | General Experience Certificates (ITT 15.1(a))  | General Experience Rigid Pavement Gabtoli Ashulia Birulia Tender ID 27867.pdf                    | 1223.59 |  Download  |
| 25 | General Experience Certificates (ITT 15.1(a))  | General Experience Certificate Rigid Matuail Newtown Tk. 135061190.36.pdf                        | 1592.87 |  Download  |
| 26 | General Experience Certificates (ITT 15.1(a))  | General Experience Certificate Rigid Pavement Baipail Tender ID 41324 Tk. 144625258.24.pdf       | 1133.67 |  Download  |
| 27 | General Experience Certificates (ITT 15.1(a))  | General Experience Certificate Rupgonj Narayangonj Tk. 61250767.06.pdf                           | 1763.92 |  Download  |
| 28 | General Experience Certificates (ITT 15.1(a))  | General Experience Certificate Tangail Bridge Tk. 72834018.40.pdf                                | 1464.44 |  Download  |
| 29 | General Experience Certificates (ITT 15.1(a))  | General Experience Certificate Joypara Link Road Tk. 34843822.58.pdf                             | 1519.59 |  Download  |
| 30 | General Experience Certificates (ITT 15.1(a))  | General Experience Certificate of MHEL 1.pdf   | 1659.91 |  Download  |
| 31 | General Experience Certificates (ITT 15.1(a))  | General Experience Certificate RHD Comilla Tk. 9599997.12.pdf                                    | 1458.87 |  Download  |
| 32 | General Experience Certificates (ITT 15.1(a))  | General Experience Certificate RHD Manikgonj Tk. 76020105.95.pdf                                 | 1455.77 |  Download  |
| 33 | General Experience Certificates (ITT 15.1(a))  | General Experience Certificate Eight Lane Tk. 368082530.95.pdf                                   | 1796.18 |  Download  |
| 34 | Specific Experience Certificates (ITT 15.1(b)) | Specefic Experience Certificate Bondor Road Madanpur Road _ Tender ID 80402 Tk. 131155950.98.pdf | 1671.30 | <br>কাজী আব্দুল আল-মামুন<br>প্রোগ্রামার<br>সিস্টেম এনালিস্ট ও মাস্টার ট্রেনার<br>গণপ্রজাতন্ত্রী বাংলাদেশ সরকার |
| 35 | Specific Experience Certificates (ITT 15.1(b)) | Final IPC Tender ID 80402 Bondor Road - Madanpur Road.pdf  | 2309.78 |   |
| 36 | Financial Capacity Certificates (ITT 16)       | Credit Line Certificate 149974.pdf   | 498.97  |   |





|    |  |   |         |   |
|----|--|---|---------|---|
| 37 | Valid Trade License (ITT 25.1.(f))                             | Trade Licence 2017-2018 MHEL.pdf  | 2008.23 |  Download   |
| 38 | TIN Certificate (ITT 25.1(g))                                  | Tin Certificate MHEL.pdf  | 1112.33 |  Download  |
| 39 | VAT Certificate (ITT 25.1(g))                                  | Vat Certificate MHEL.pdf  | 1128.73 |  Download  |
| 40 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2011-2012 MHEL.pdf  | 2647.41 |  Download  |
| 41 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2012-2013 MHEL.pdf  | 1387.42 |  Download  |
| 42 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2013-2014 MHEL.pdf  | 1624.11 |  Download  |
| 43 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2014-2015 MHEL.pdf  | 1417.15 |  Download  |
| 44 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2015-2016 MHEL 1.pdf  | 1851.46 |  Download  |
| 45 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2015-2016 MHEL 2.pdf  | 1461.18 |  Download  |
| 46 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2015-2016 MHEL 3.pdf  | 1755.40 |  Download  |
| 47 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2016-2017 MHEL 1.pdf  | 2015.02 |  Download  |
| 48 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2016-2017 MHEL 2.pdf  | 2594.29 |  Download  |
| 49 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2016-2017 MHEL 3.pdf  | 2129.65 |  Download  |
| 50 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2016-2017 MHEL 4.pdf  | 2451.48 |  Download  |
| 51 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2016-2017 MHEL 5.pdf  | 1973.07 |  Download  |
| 52 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2016-2017 MHEL 6.pdf  | 2280.67 |  Download  |
| 53 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2016-2017 MHEL 7.pdf  | 1779.84 |  Download  |
| 54 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2016-2017 MHEL 8.pdf  | 988.48  |  Download  |
| 55 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2016-2017 MHEL 9.pdf  | 2171.58 |  Download  |
| 56 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2016-2017 MHEL 10.pdf                                       | 2546.34 |  Download  |
| 57 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2016-2017_LGED Narayangonj_Memo No. 22_Date. 05.07.2017.pdf | 2594.33 |  Download  |
| 58 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2017-2018 RHD Narayangonj.jpg                               | 1410.20 |  Download  |
| 59 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2017-2018 MHEL 1.pdf  | 1581.29 |  Download  |
| 60 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2017-2018 MHEL 2.pdf  | 1943.92 |  Download  |
| 61 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2017-2018 MHEL 3.pdf  | 1650.91 |  Download  |
| 62 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Payment Certificate 2017-2018 MHEL 4.pdf  | 2081.15 |  Download  |
| 63 | Average Annual Construction Turnover Certificate (ITT 31.1(c)) | Table For Calculation Turnover 2012 - 2013 to 2017-2018 Date. 16.01.2018.pdf    | 575.10  |  Download  |
| 64 | -  | CVR Test Machine.pdf  | 1725.02 |  Download  |
| 65 | -  | Dump Truck Route Permit DMU 12-1131 to DMU 12-1134.pdf                          | 1284.27 |  Download  |
| 66 | -  | Excavator Caterpillar Model 320B.pdf  | 2522.15 |  Download  |
| 67 | -  | Motor Grader Model - MG3-H.pdf  | 1477.36 |  Download  |
| 68 | -  | Hand Roller Model - JV06H-2.pdf   | 2751.37 |  Download  |
| 69 | -  | Soil Compactor Model CS533E.pdf   | 2159.70 |  Download  |
| 70 | -  | Soil Compactor.pdf  | 1499.64 | <br>কাজী আব্দুল আল-মামুন<br>প্রোগ্রামার<br>সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ<br>সড়ক পরিবহন ও সেতু মন্ত্রণালয়<br>গণপ্রজাতন্ত্রী বাংলাদেশ সরকার |
| 71 | -  | Survey Equipment.jpg  | 2141.43 |   |
| 72 | -  | Dump Truck Dhaka Metro U 12-1133.pdf  | 2088.84 |   |
|    |  |   |         |   |

|     |   |   |         |  |
|-----|---|---|---------|--|
| 73  | - | Dump Truck Dhaka Metro U 12-1134.pdf                      | 2118.72 |  Download  |
| 74  | - | Dump Truck Dhaka Metro U 12-1132.pdf                      | 2064.64 |  Download   |
| 75  | - | Dump Truck Dhaka Metro U 12-1131.pdf                      | 2117.51 |  Download   |
| 76  | - | Dump Truck 4 Nos New.pdf                                  | 2023.26 |  Download   |
| 77  | - | Form XII Masud Hi-Tech Engineering.pdf                    | 295.34  |  Download   |
| 78  | - | Incorporation Certificate Masud Hi-Tech Engineering.pdf   | 260.51  |  Download   |
| 79  | - | Memorandum of Masud Hi-Tech Engineering.pdf               | 1809.97 |  Download   |
| 80  | - | Auto Level Machine.pdf                                    | 169.13  |  Download   |
| 81  | - | Auto Batch Mixing Plant Document.pdf                      | 2299.39 |  Download   |
| 82  | - | Catter Pillar Wheel Loader Model CAT 950.pdf              | 1683.07 |  Download   |
| 83  | - | Cater Pillar Wheel Loader Model 920.pdf                   | 1917.11 |  Download   |
| 84  | - | Drum Mix Asphalt Plant.pdf                                | 1020.55 |  Download   |
| 85  | - | Bitumen Distributor Amman Apollo.pdf                      | 2561.44 |  Download   |
| 86  | - | Core Cutter Machine Bitumen Extraction Machine.jpg        | 284.46  |  Download   |
| 87  | - | Concrete Mixture Machine.pdf                              | 347.05  |  Download   |
| 88  | - | Dump Truck Dhaka Metro U 12-0546.pdf                      | 1817.76 |  Download   |
| 89  | - | Dump Truck Dhaka Metro U 12-0545.pdf                      | 1831.24 |  Download   |
| 90  | - | Dump Truck Dhaka Metro U 12-0544.pdf                      | 1808.90 |  Download  |
| 91  | - | Dump Truck Dhaka Metro U 12-0543.pdf                      | 1831.39 |  Download   |
| 92  | - | Dump Truck 4 Nos..pdf                                     | 1822.64 |  Download   |
| 93  | - | Generator.pdf   | 566.83  |  Download   |
| 94  | - | Excavator Model 180-8.pdf                                 | 1859.67 |  Download   |
| 95  | - | Dump Truck.pdf  | 587.85  |  Download   |
| 96  | - | Dump Truck Dhaka Metro U 12-0547.pdf                      | 1822.46 |  Download   |
| 97  | - | Penumatic Roller and Asphalt Paver.pdf                    | 844.95  |  Download   |
| 98  | - | Mni Prisom.pdf  | 132.15  |  Download   |
| 99  | - | Level Machine.pdf   | 172.10  |  Download   |
| 100 | - | Labratory Equipment for Test.pdf                          | 104.16  |  Download   |
| 101 | - | HAMMTandeen Roller Model HD85.22 2 No.pdf                 | 1555.06 |  Download   |
| 102 | - | Total Station.pdf   | 166.21  |  Download   |
| 103 | - | SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf                 | 2139.97 |  Download   |
| 104 | - | Sakai Tyre Roller Model TS7409.pdf                        | 1594.61 |  Download   |
| 105 | - | Penumatic Tyre Roller and Asphalt Paver.pdf               | 2378.32 |  Download   |
| 106 | - | Water Pump.pdf  | 185.87  |  Download   |
| 107 | - | Water Pump Mixture Machine Generator Vabrator Machine.pdf | 869.89  |  Download   |
| 108 | - | Water Pump 2.pdf  | 207.52  |  Download   |
| 109 | - | Vibratory Roller PTR Dump Truck.jpg                       | 111.56  | <br>কাজী আব্দুল আল-মাসুদ<br>মোহাম্মাদ<br>সড়ক পরিবহন ও মহাসড়ক বিভাগ<br>সড়ক পরিবহন ও সেতু মন্ত্রণালয়<br>গণপ্রজাতন্ত্রী বাংলাদেশ সরকার |
| 110 | - | Wheel Loader.rar  | 1412.90 |  |
| 111 | - | Wheel Loader Model ZL50GN.pdf                             | 2670.20 |  |



|     |   |  |         |  |
|-----|---|--|---------|--|
| 112 | - | Wheel Loader Model Mb-LW500FN.pdf                            | 895.85  |  Download  |
| 113 | - | Wilson Drum Mix Asphalt Plant Document.pdf                   | 2542.71 |  Download   |
| 114 | - | Wilson Bitumen Distributor.pdf                               | 2533.60 |  Download   |
| 115 | - | Wilson Bitumen Distributor Document.pdf                      | 2556.30 |  Download   |
| 116 | - | Wilson Paver Finisher Machine Document.pdf                   | 2393.32 |  Download   |
| 117 | - | Wilson Drum Mix Asphalt Plant.pdf                            | 2525.09 |  Download   |
| 118 | - | Wilson Paver Finisher Machine.pdf                            | 2638.00 |  Download   |
| 119 | - | Driver Jamir Ali Prodhon.pdf                                 | 531.06  |  Download   |
| 120 | - | Project Accountant Md. Shadikul Islam.pdf                    | 1368.59 |  Download   |
| 121 | - | Supervisor Safiquil Islam.pdf                                | 1139.80 |  Download   |
| 122 | - | Supervisor Sahid Hossain Khan.pdf                            | 847.22  |  Download   |
| 123 | - | Supervisor.pdf   | 1221.81 |  Download   |
| 124 | - | Supervisor Khandokar Mobarak Hossain.pdf                     | 1026.32 |  Download   |
| 125 | - | Supervisor Md. Jamal Mah.pdf                                 | 228.83  |  Download   |
| 126 | - | Supervisor Md. Nur Alam.pdf                                  | 1822.11 |  Download   |
| 127 | - | Supervisor Md. Saddam Sheikh.pdf                             | 1992.48 |  Download   |
| 128 | - | Supervisor Md. Sharif Ullah.pdf                              | 1082.50 |  Download   |
| 129 | - | Steel Roller Operator Md. Amjad Hossain Ma.pdf               | 1135.00 |  Download   |
| 130 | - | Project Manager Muhammed Eleas Shah.pdf                      | 366.10  |  Download   |
| 131 | - | Project Manager Ahmed Mahbubur Rahman.pdf                    | 600.84  |  Download   |
| 132 | - | Project Manager Md. Badruzzaman.jpg                          | 1349.42 |  Download   |
| 133 | - | Project Engineer Shawpan Kumer Sarker.pdf                    | 1453.24 |  Download   |
| 134 | - | Project Engineer Sree Tusher Chandro Sarker.pdf              | 1205.87 |  Download   |
| 135 | - | Project Engineer Ashish Kumer Paul.pdf                       | 308.63  |  Download   |
| 136 | - | Project Engineer Md. Altaf Hossain.pdf                       | 1838.04 |  Download   |
| 137 | - | Project Engineer Md. Mbklesur Rahman.pdf                     | 2176.93 |  Download   |
| 138 | - | Project Accountant Md. Rezaul Karim Riaz.pdf                 | 1343.35 |  Download   |
| 139 | - | Project Accountant Md. Nurey Alam.pdf                        | 2233.11 |  Download   |
| 140 | - | Dump Truck Driver Akter Hossain.pdf                          | 409.76  |  Download   |
| 141 | - | Dump Truck Driver Rintu Mr.pdf                               | 1046.82 |  Download   |
| 142 | - | Distributor Operator Md. Ripon.pdf                           | 584.53  |  Download   |
| 143 | - | Distributor Operator Sree Uzzal Halder.pdf                   | 1369.65 |  Download   |
| 144 | - | Memorandum of Masud Hi-Tech Engineering Ltd..pdf             | 1809.97 |  Download   |
| 145 | - | Incorporation Certificate Masud Hi-Tech Engineering Ltd..pdf | 260.51  |  Download   |
| 146 | - | Form XII Masud Hi-Tech Engineering Ltd..pdf                  | 295.34  |  Download   |
| 147 | - | MHEL Form XII.pdf  | 48.66   |  Download   |
| 148 | - | Masud Hi-Tech Memorandum of Articles.pdf                     | 101.90  | <br>কাজী আব্দুল আল-মামুন<br>মোস্তাফিজ<br>সিনিয়র ও মর্যাদাপূর্ণ বিভাগ<br>সচিব পদবিভাগ ও সচিব মন্ত্রণালয়<br>গণপ্রজাতন্ত্রী বাংলাদেশ সরকার |
| 149 | - | Incorporation Certificate MHEL.pdf                           | 858.00  |  |
| 150 | - | National ID Card Authorized Person.pdf                       | 2066.21 |  |

|     |   |   |         |  |
|-----|---|---|---------|--|
| 151 | - | Past Performance Masud Hi-Tech Engineering Ltd..pdf | 1335.95 |  Download  |
| 152 | - | Work in Hand MHEL 28.12.2017.xlsx                   | 92.65   |  Download |

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
আব্দুল্লাহ আল-মামুন  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার