

Last Login : Thursday, 5 Oct, 2017 10:45:31

Welcome, M A N. Siddique | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 110687 **Invitation Reference No. :** DZ(e-GP)-25/PMP(Road)/2016-2017.

Closing Date and Time : 23-Jul-2017 12:00 **Opening Date and Time :** 23-Jul-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road (Bonomala-Amtoli) (R-301) of Gazipur Road Division under PMP during the year 2016-2017 (PMP(Road) 2016-2017).

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-25/PMPRoad/2016-2017.

Lot No. and Description : 1 & Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road Bonomala-Amtoli R-301 of Gazipur Road Division under PMP during the year 2016-2017 PMPRoad 2016-2017.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type				Approval Status of Official Estimates	
Approved	Revenue				Approved	
Criteria	Dolly Construction Ltd-Infratech (JV)	M/S.SALEH AHAMED - M.A.H. CONSTRUCTION LTD.-N.B CONSTRUCTION JV	MAQ ENGINEERING LTD.	NATIONAL DEVELOPMENT ENGINEERS LTD.	NT-SHKCL JV	
Tender Validity	Yes	Yes	Yes	Yes	Yes	
Tender Security	Yes	Yes	Yes	Yes	Yes	
JVCA Partner's Information given or not (If any)	Yes	Yes	No	No	Yes	
Joint Venture Agreement	Yes	Yes	No	No	Yes	
Subcontractor's Information given or not (If any)	Yes	Yes	Yes	Yes	Yes	
Tender Contents	Yes	Yes	Yes	Yes	Yes	
Tenderer Information	Yes	Yes	Yes	Yes	Yes	
Eligibility Declarations	Yes	Yes	Yes	Yes	Yes	
Trade license or Equivalent	Yes	Yes	Yes	Yes	Yes	
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	Yes	Yes	
Legal Capacity	Yes	Yes	Yes	Yes	Yes	
Litigation History	No	No	No	No	No	
Solvency	Yes	Yes	Yes	Yes	Yes	
Country of Origin	Yes	Yes	Yes	Yes	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	Yes	Yes	
Accepted in preliminary Evaluation	Yes	Yes	Yes	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report that no substantial or important information has been omitted.

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	ACE, Dhaka Zone	SE,Dhaka Road Circle,Dhaka.	Md. Sharif Uddin
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 1 On	22 Aug 2017 00:30	22 Aug 2017 00:48	23 Aug 2017 11:13
Comments	Sign	Sign	Signed.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোরাদপুর
 পল্লী পরিদপ্তর ও মহাসড়ক বিভাগ
 পল্লী পরিদপ্তর ও পল্লী মহাসড়ক
 বাংলাদেশ সরকার



Last Login : Thursday, 5 Oct, 2017 10:45:31

Welcome, M A N. Siddique | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 110687 **Invitation Reference No. :** DZ(e-GP)-25/PMP(Road)/2016-2017.

Closing Date and Time : 23-Jul-2017 12:00 **Opening Date and Time :** 23-Jul-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road (Bonomala-Amtoli) (R-301) of Gazipur Road Division under PMP during the year 2016-2017 (PMP(Road) 2016-2017).

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-25/PMPRoad/2016-2017. & Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road Bonomala-Amtoli R-301 of Gazipur Road Division under PMP during the year 2016-2017 PMPRoad 2016-2017.

Lot No. and Description : 1 & Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road (Bonomala-Amtoli) (R-301) of Gazipur Road Division under PMP during the year 2016-2017 (PMP(Road) 2016-2017).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Dolly Construction Ltd-Infratech (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
M/S.SALEH AHAMED -MAH. CONSTRUCTION LTD-N.B CONSTRUCTION JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MAQ ENGINEERING LTD.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
NATIONAL DEVELOPMENT ENGINEERS LTD.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
NT-SHKCL JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

Name	ACE, Dhaka Zone	SE,Dhaka Road Circle,Dhaka.	Md. Sharif Uddin
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED,

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পঞ্চ পন্থার ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Signed Tender Evaluation Report 2 On	22 Aug 2017 00:34	22 Aug 2017 00:49	23 Aug 2017 11:13
Comments	Sign	Sign	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
পরিচালনা বিভাগ
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 5 Oct, 2017 10:45:31

Welcome, M A N. Siddique | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 110687 **Invitation Reference No. :** DZ(e-GP)-25/PMP(Road)/2016-2017.

Closing Date and Time : 23-Jul-2017 12:00 **Opening Date and Time :** 23-Jul-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road (Bonomala-Amtoli) (R-301) of Gazipur Road Division under PMP during the year 2016-2017 (PMP(Road) 2016-2017).

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-25/PMPRoad/2016-2017. & Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road Bonomala-Amtoli R-301 of Gazipur Road Division under PMP during the year 2016-2017 PMPRoad 2016-2017.

Lot No. and Description : 1 & Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road (Bonomala-Amtoli) (R-301) of Gazipur Road Division under PMP during the year 2016-2017 (PMP(Road) 2016-2017).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation	Total Points Awarded	Total Turnover of last five (5) years
L1	NATIONAL DEVELOPMENT ENGINEERS LTD. (Winner)	101998145.310	91798330.779	10199814.531	10.000	1000	7902061929.17
L2	Dolly Construction Ltd-Infratech (JV)	101998145.310	91798330.779	10199814.531	10.000	1000	7044204272.30
L3	M/S.SALEH AHAMED -MAH. CONSTRUCTION LTD-N.B CONSTRUCTION JV	101998145.310	91798330.779	10199814.531	10.000	1000	4199750829.75
L4	NT-SHKCL JV	101998145.310	91798330.779	10199814.531	10.000	1000	1751613476.48
L5	MAQ ENGINEERING LTD.	101998145.310	106156338.167	-4158192.857	-4.077	0	0

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
NATIONAL DEVELOPMENT ENGINEERS LTD.	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	Md. Sharif Uddin
------	-----------------	-------------------------------	------------------

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 3 On	14 Sep 2017 09:30	14 Sep 2017 09:33	14 Sep 2017 10:30
Comments	Sign	Sign	Signed.

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 5 Oct, 2017 10:45:31

Welcome, M A N. Siddique | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 110687 **Invitation Reference No. :** DZ(e-GP)-25/PMP(Road)/2016-2017.

Closing Date and Time : 23-Jul-2017 12:00 **Opening Date and Time :** 23-Jul-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road (Bonomala-Amtoli) (R-301) of Gazipur Road Division under PMP during the year 2016-2017 (PMP(Road) 2016-2017).

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-25/PMPRoad/2016-2017. & Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road Bonomala-Amtoli R-301 of Gazipur Road Division under PMP during the year 2016-2017 PMPRoad 2016-2017.

Lot No. and Description : 1 & Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road (Bonomala-Amtoli) (R-301) of Gazipur Road Division under PMP during the year 2016-2017 (PMP(Road) 2016-2017).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

NATIONAL DEVELOPMENT ENGINEERS LTD.

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	SE,Dhaka Road Circle,Dhaka.	Md. Sharif Uddin
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 4 On	14 Sep 2017 13:10	14 Sep 2017 13:12	14 Sep 2017 10:31
Comments	Sign	Sign	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পদ্ধতি পরিদর্শন ও মূল্যায়ন বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID :	110687	Invitation Reference No. :	DZ(e-GP)-25/PMP(Road)/2016-2017.
Closing Date and Time :	23-Jul-2017 12:00	Opening Date and Time :	23-Jul-2017 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road (Bonomala-Amtoli) (R-301) of Gazipur Road Division under PMP during the year 2016-2017 (PMP(Road) 2016-2017).		

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	Dolly Construction Ltd-Infratech (JV) (JVCA- View Details)	-	View Evaluation Status
2	MS.SALEH AHAMED-MAH. CONSTRUCTION LTD-N.B CONSTRUCTION JV (JVCA- View Details)	-	View Evaluation Status
3	MAQ ENGINEERING LTD.	-	View Evaluation Status
4	NATIONAL DEVELOPMENT ENGINEERS LTD.	-	View Evaluation Status
5	NT-SHKCL JV (JVCA- View Details)	-	View Evaluation Status

[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	110687	Invitation Reference No. :	DZ(e-GP)-25/PMP(Road)/2016-2017.
Closing Date and Time :	23-Jul-2017 12:00	Opening Date and Time :	23-Jul-2017 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road (Bonomala-Amtoli) (R-301) of Gazipur Road Division under PMP during the year 2016-2017 (PMP(Road) 2016-2017).		
View Notice			

Package No. :	DZe-GP-25/PMPRoad/2016-2017.		
Package Description :	Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road Bonomala-Amtoli R-301 of Gazipur Road Division under PMP during the year 2016-2017 (PMP(Road) 2016-2017).		
Form Name	Action		
Tenderer Information Form (e-PW3-2) - Part - 1	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 3	Individual Report Comparative Report		
e-Tender Submission Letter (Form e-PW3-1)	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 4	Individual Report Comparative Report		
Subcontractor Information (Form e-PW3-3)	Individual Report Comparative Report		
Personnel Information (Form e-PW3-4)	Individual Report Comparative Report		
Past Performance Evaluation and rating matrix for different aspects	Individual Report Comparative Report		
Lot No. :	1		
Lot Description :	Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road (Bonomala-Amtoli) (R-301) of Gazipur Road Division under PMP during the year 2016-2017 (PMP(Road) 2016-2017).		
TOR1	View		
TOR2	View		
Form Name	Action		
Division 02 : Earthwork	Individual Report Comparative Report		
Division 01 : General & Site Facilities	Individual Report Comparative Report		
Unconditional Discount Form	Individual Report Comparative Report		
Division 03 : Pavement Work	Individual Report Comparative Report		
Division 06 : Incidental	Individual Report Comparative Report		
Division 05 : Structures	Individual Report Comparative Report		
Grand Summary	Individual Report Comparative Report		

Signed

AAN

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক



Last Login : Thursday, 5 Oct, 2017 10:45:31

Welcome, M A N. Siddique | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	110687	Invitation Reference No. :	DZ(e-GP)-25/PMP(Road)/2016-2017.
Closing Date and Time :	23-Jul-2017 12:00	Opening Date and Time :	23-Jul-2017 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road (Bonomala-Amtoli) (R-301) of Gazipur Road Division under PMP during the year 2016-2017 (PMP(Road) 2016-2017).		
			View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Dhaka Zone
Tender/Proposal Package No. and Description :	DZe-GP-25/PMPRoad/2016-2017. & Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road Bonomala-Amtoli R-301 of Gazipur Road Division under PMP during the year 2016-2017 PMPRoad 2016-2017.		
Lot No. and Description :	1 & Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road (Bonomala-Amtoli) (R-301) of Gazipur Road Division under PMP during the year 2016-2017 (PMP(Road) 2016-2017).		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Md. Abdus Sabur Designation: Additional Chief Engineer Role: PE Office Name: Dhaka Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The New Nation	11-Jul-2017		
The Daily Bhorer Dak	11-Jul-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
06-Jul-2017 14:50	23-Jul-2017 12:00

Opening Date and Time	
Original Date and Time	
23-Jul-2017 12:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
10	5	0	1

TOC Members		
Committee Members	ACE, Dhaka Zone	SE,Dhaka Road Circle,Dhaka.
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer

Signed

 কাজী আব্দুস সাবুর
 চেয়ারম্যান
 পাবনা পরিষদ ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

PE Office	Dhaka Zone	Dhaka Zone
Electronically Signed TOR On	23 Jul 2017 13:17	23 Jul 2017 13:19
Comments	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
আব্দুল মামুন
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত



Last Login : Thursday, 5 Oct, 2017 10:45:31

Welcome, M A N. Siddique | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 110687 **Invitation Reference No. :** DZ(e-GP)-25/PMP(Road)/2016-2017.

Closing Date and Time : 23-Jul-2017 12:00 **Opening Date and Time :** 23-Jul-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road (Bonomala-Amtoli) (R-301) of Gazipur Road Division under PMP during the year 2016-2017 (PMP(Road) 2016-2017).

[View Notice](#)

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-25/PMPRoad/2016-2017. & Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road Bonomala-Amtoli R-301 of Gazipur Road Division under PMP during the year 2016-2017 PMPRoad 2016-2017.

Lot No. and Description : 1 & Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road (Bonomala-Amtoli) (R-301) of Gazipur Road Division under PMP during the year 2016-2017 (PMP(Road) 2016-2017).

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
06-Jul-2017 14:50	23-Jul-2017 12:00	23-Jul-2017 12:00	20-Nov-2017	18-Dec-2017

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
10	5	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	Dolly Construction Ltd-Infratech (JV) (JVCA- View Details)	23-Jul-2017 10:48	Bank Guarantee	2550000.00	Bank: Southeast Bank Limited Branch: Kakrail Branch 18-Jul-2017 13:49	18-Dec-2017	20-Nov-2017
2	M/S.SALEH AHAMED - MAH. CONSTRUCTION LTD-N.B. CONSTRUCTION JV (JVCA- View Details)	23-Jul-2017 10:10	Pay Order	2550000.00	Bank: Mercantile Bank Limited Branch: Satmasjid Road Branch. 18-Jul-2017 12:40	18-Dec-2017	20-Nov-2017
3	MAQ ENGINEERING LTD.	22-Jul-2017 15:56	Bank Guarantee	2550000.00	Bank: Bank Asia Limited Branch: BAL_Tejgaon Link Road Branch 20-Jul-2017 11:15	18-Dec-2017	20-Nov-2017
4	NATIONAL DEVELOPMENT ENGINEERS LTD.	22-Jul-2017 13:36	Bank Guarantee	2550000.00	Bank: Bank Asia Limited Branch: BAL_Gulshan Branch 20-Jul-2017 10:55	18-Dec-2017	20-Nov-2017
5	NT-SHKCL JV (JVCA- View Details)	23-Jul-2017 10:45	Bank Guarantee	2550000.00	Bank: Meghna Bank Limited Branch: Gazipur Chowrasta Branch 19-Jul-2017 16:32	18-Dec-2017	20-Nov-2017

Official Cost Estimate (In BDT)

101998145.310

Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted. wil
-------	------------------	---	----------------------------	--------------------	-------------

Signed
AAN

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

1	NATIONAL DEVELOPMENT ENGINEERS LTD.	91798330.779	0.000	0.000	91798330.779
1	Dolly Construction Ltd-Infratech (JV)	91798330.779	0.000	0.000	91798330.779
1	M/S.SALEH AHAMED -MA.H. CONSTRUCTION LTD-N.B CONSTRUCTION JV	91798330.779	0.000	0.000	91798330.779
1	NT-SHKCL JV	91798330.779	0.000	0.000	91798330.779
2	MAQ ENGINEERING LTD.	106156338.167	0.000	0.000	106156338.167

Opening Report Footer

TOC Members

Committee Members	ACE, Dhaka Zone	SE,Dhaka Road Circle,Dhaka.
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Dhaka Zone	Dhaka Zone
Electronically Signed TOR On	23 Jul 2017 13:16	23 Jul 2017 13:20
Comments	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	110687	Invitation Reference No. :	DZ(e-GP)-25/PMP(Road)/2016-2017.
Closing Date and Time :	23-Jul-2017 12:00	Opening Date and Time :	23-Jul-2017 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road (Bonomala-Amtoli) (R-301) of Gazipur Road Division under PMP during the year 2016-2017 (PMP(Road) 2016-2017).		
 View Notice			

Package No	Package Description
DZe-GP-25/PMPRoad/2016-2017.	Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road Bonomala-Amtoli R-301 of Gazipur Road Division under PMP during the year 2016-2017 PMPRoad 2016-2017.

Dolly Construction Ltd-Infratech (JV) (JVCA - View Details)									
Division 02 : Earthwork									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 02 : Earthwork	02/01/01	Clearing and Grubbing	Sqm	19320.000	40.501	Forty point Five Zero One	782479.320	Seven Lakh Eighty-Two Thousand Four Hundred and Seventy-Nine point Three Two
2	Division 02 : Earthwork	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	44573.500	153.901	One Hundred and Fifty-Three point Nine Zero One	6859906.224	Sixty-Eight Lakh Fifty-Nine Thousand Nine Hundred and Six point Two Two Four
3	Division 02 : Earthwork	02/06/02	Embankment fill from contractor's Arranged land	Cum	25256.470	278.101	Two Hundred and Seventy-Eight point One Zero One	7023849.563	Seventy Lakh Twenty-Three Thousand Eight Hundred and Forty-Nine point Five Six Three
4	Division 02 : Earthwork	02/06/03	Sand Backfill to Swamp	Cum	26587.540	421.196	Four Hundred and Twenty-One point One Nine Six	11198565.498	One Crore Eleven Lakh Ninety-Eight Thousand Five Hundred and Sixty-Five point Four Nine Eight
5	Division 02 : Earthwork	02/07/02	Preparation of Sub grade (450mm)	Sqm	11753.000	92.701	Ninety-Two point Seven Zero One	1089514.853	Ten Lakh Eighty-Nine Thousand Five Hundred and Fourteen point Eight Five Three
6	Division 02 : Earthwork	02/08/01	Improved Sub-grade	Cum	3550.900	824.401	Eight Hundred and Twenty-Four point Four Zero One	2927365.511	Twenty-Nine Lakh Twenty-Seven Thousand Three Hundred and Sixty-Five point Five One One
7	Division 02 : Earthwork	02/07/01	Preparation of Sub grade (300mm) For Brick Masonary Toe Wall	Sqm	295.000	62.101	Sixty-Two point One Zero One	18319.795	Eighteen Thousand Three Hundred and Nineteen point Seven Nine Five
Grand Total:								29900000.764	Two Crore Ninety-Nine Lakh point Seven Six Four

This Division 02 : Earthwork is Electronically Signed by Mr. Mohammed on behalf of Dolly Construction Ltd-Infratech (JV)

M/S.SALEH AHAMED -M.A.H. CONSTRUCTION LTD-N.B CONSTRUCTION JV (JVCA - View Details)									
Division 02 : Earthwork									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
	Division						Twenty-Nine point		Five Lakh Sixty-F

Signed

SALEH AHAMED

কাজী আব্দুল আল-মামুন
মোহাম্মদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও সীল মোহাম্মদ
পল্লভাঙ্গা জেলা বাংলাদেশ সরকার

1	02 : Earthwork	02/01/01	Clearing and Grubbing	Sqm	19320.000	29.251	Twenty Nine point Two Five One	565129.320	Hundred and Twenty-Nine point Three Two
2	Division 02 : Earthwork	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	44573.500	111.434	One Hundred and Eleven point Four Three Four	4967003.399	Forty-Nine Lakh Sixty-Seven Thousand AND Three point Three Nine Nine
3	Division 02 : Earthwork	02/06/02	Embankment fill from contractor's Arranged land	Cum	25256.470	243.186	Two Hundred and Forty-Three point One Eight Six	6142019.913	Sixty-One Lakh Forty-Two Thousand AND Nineteen point Nine One Three
4	Division 02 : Earthwork	02/06/03	Sand Backfill to Swamp	Cum	26587.540	417.186	Four Hundred and Seventeen point One Eight Six	11091949.462	One Crore Ten Lakh Ninety-One Thousand Nine Hundred and Forty-Nine point Four Six Two
5	Division 02 : Earthwork	02/07/02	Preparation of Sub grade (450mm)	Sqm	11753.000	72.452	Seventy-Two point Four Five Two	851528.356	Eight Lakh Fifty-One Thousand Five Hundred and Twenty-Eight point Three Five Six
6	Division 02 : Earthwork	02/08/01	Improved Sub-grade	Cum	3550.900	844.859	Eight Hundred and Forty-Four point Eight Five Nine	3000009.823	Thirty Lakh AND Nine point Eight Two Three
7	Division 02 : Earthwork	02/07/01	Preparation of Sub grade (300mm) For Brick Masonary Toe Wall	Sqm	295.000	48.302	Forty-Eight point Three Zero Two	14249.090	Fourteen Thousand Two Hundred and Forty-Nine point Zero Nine
Grand Total:								26631889.363	Two Crore Sixty-Six Lakh Thirty-One Thousand Eight Hundred and Eighty-Nine point Three Six Three

This Division 02 : Earthwork is Electronically Signed by Mrs. Anwara on behalf of M/S.SALEH AHAMED -MAH. CONSTRUCTION LTD-N.B CONSTRUCTION JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID-110687.pdf	119.99	 Download

MAQ ENGINEERING LTD.

Division 02 : Earthwork

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 02 : Earthwork	02/01/01	Clearing and Grubbing	Sqm	19320.000	47.001	Forty-Seven point Zero Zero One	908059.320	Nine Lakh Eight Thousand AND Fifty-Nine point Three Two
2	Division 02 : Earthwork	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	44573.500	147.001	One Hundred and Forty-Seven point Zero Zero One	6552349.074	Sixty-Five Lakh Fifty-Two Thousand Three Hundred and Forty-Nine point Zero Seven Four
3	Division 02 : Earthwork	02/06/02	Embankment fill from contractor's Arranged land	Cum	25256.470	426.001	Four Hundred and Twenty-Six point Zero Zero One	10759281.476	One Crore Seven Lakh Fifty-Nine Thousand Two Hundred and Eighty-One point Four Seven Six
4	Division 02 : Earthwork	02/06/03	Sand Backfill to Swamp	Cum	26587.540	477.001	Four Hundred and Seventy-Seven point Zero Zero One	12682283.168	One Crore Twenty-Six Lakh Eighty-Two Thousand Two Hundred and Eighty-Three point One Six Eight
5	Division 02 : Earthwork	02/07/02	Preparation of Sub grade (450mm)	Sqm	11753.000	93.001	Ninety-Three point Zero Zero One	1093040.753	Ten Lakh Ninety-Three Thousand AND Forty point Seven Five Three
6	Division 02 : Earthwork	02/08/01	Improved Sub-grade	Cum	3550.900	950.001	Nine Hundred and Fifty point Zero Zero One	3373358.551	Thirty-Three Lakh Seventy-Three Thousand Three Hundred and Fifty-Eight point Five Five One
7	Division 02 : Earthwork	02/07/01	Preparation of Sub grade (300mm) For Brick Masonary Toe Wall	Sqm	295.000	79.001	Seventy-Nine point Zero Zero One	23305.295	Twenty-Three Thousand Three Hundred and Five point Two Nine Five
Grand Total:								35391677.637	Three Crore Fifty-Three Lakh Ninety-One Thousand Six Hundred and Seventy-Seven point Six Three Seven

This Division 02 : Earthwork is Electronically Signed by Mr. Zahed Murad on behalf of MAQ ENGINEERING LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	-	Rate Analysis for Earth Work 110687.pdf	820.68

NATIONAL DEVELOPMENT ENGINEERS LTD.

Division 02 : Earthwork

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পাকিস্তান ও বাংলাদেশ বিভাগ
পাকিস্তান ও বাংলাদেশ
পাকিস্তান ও বাংলাদেশ

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 02 : Earthwork	02/01/01	Clearing and Grubbing	Sqm	19320.000	44.922	Forty-Four point Nine Two Two	867893.040	Eight Lakh Sixty-Seven Thousand Eight Hundred and Ninety-Three point Zero Four
2	Division 02 : Earthwork	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	44573.500	140.001	One Hundred and Forty point Zero Zero One	6240334.574	Sixty-Two Lakh Forty Thousand Three Hundred and Thirty-Four point Five Seven Four
3	Division 02 : Earthwork	02/06/02	Embankment fill from contractor's Arranged land	Cum	25256.470	274.694	Two Hundred and Seventy-Four point Six Nine Four	6937800.770	Sixty-Nine Lakh Thirty-Seven Thousand Eight Hundred point Seven Seven
4	Division 02 : Earthwork	02/06/03	Sand Backfill to Swamp	Cum	26587.540	316.085	Three Hundred and Sixteen point Zero Eight Five	8403922.581	Eighty-Four Lakh Three Thousand Nine Hundred and Twenty-Two point Five Eight One
5	Division 02 : Earthwork	02/07/02	Preparation of Sub grade (450mm)	Sqm	11753.000	105.526	One Hundred and Five point Five Two Six	1240247.078	Twelve Lakh Forty Thousand Two Hundred and Forty-Seven point Zero Seven Eight
6	Division 02 : Earthwork	02/08/01	Improved Sub-grade	Cum	3550.900	678.509	Six Hundred and Seventy-Eight point Five Zero Nine	2409317.608	Twenty-Four Lakh Nine Thousand Three Hundred and Seventeen point Six Zero Eight
7	Division 02 : Earthwork	02/07/01	Preparation of Sub grade (300mm) For Brick Masonary Toe Wall	Sqm	295.000	76.125	Seventy-Six point One Two Five	22456.875	Twenty-Two Thousand Four Hundred and Fifty-Six point Eight Seven Five
							Grand Total:	26121972.526	Two Crore Sixty-One Lakh Twenty-One Thousand Nine Hundred and Seventy-Two point Five Two Six

This Division 02 : Earthwork is Electronically Signed by Mr. Mustafizur Rahman on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

NT-SHKCL JV (JVCA - View Details)									
Division 02 : Earthwork									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 02 : Earthwork	02/01/01	Clearing and Grubbing	Sqm	19320.000	44.922	Forty-Four point Nine Two Two	867893.040	Eight Lakh Sixty-Seven Thousand Eight Hundred and Ninety-Three point Zero Four
2	Division 02 : Earthwork	02/02/01	Roadway Excavation in Unsuitable Soil	Cum	44573.500	171.043	One Hundred and Seventy-One point Zero Four Three	7623985.161	Seventy-Six Lakh Twenty-Three Thousand Nine Hundred and Eighty-Five point One Six One
3	Division 02 : Earthwork	02/06/02	Embankment fill from contractor's Arranged land	Cum	25256.470	250.555	Two Hundred and Fifty point Five Five Five	6328134.841	Sixty-Three Lakh Twenty-Eight Thousand One Hundred and Thirty-Four point Eight Four One
4	Division 02 : Earthwork	02/06/03	Sand Backfill to Swamp	Cum	26587.540	378.583	Three Hundred and Seventy-Eight point Five Eight Three	10065590.656	One Crore Sixty-Five Thousand Five Hundred and Ninety point Six Five Six
5	Division 02 : Earthwork	02/07/02	Preparation of Sub grade (450mm)	Sqm	11753.000	82.592	Eighty-Two point Five Nine Two	970703.776	Nine Lakh Seventy Thousand Seven Hundred and Three point Seven Seven Six
6	Division 02 : Earthwork	02/08/01	Improved Sub-grade	Cum	3550.900	809.912	Eight Hundred and Nine point Nine One Two	2875916.521	Twenty-Eight Lakh Seventy-Five Thousand Nine Hundred and Sixteen point Five Two One
7	Division 02 : Earthwork	02/07/01	Preparation of Sub grade (300mm) For Brick Masonary Toe Wall	Sqm	295.000	68.888	Sixty-Eight point Eight Eight Eight	20321.960	Twenty Thousand Three Hundred and Twenty-One point Nine Six
							Grand Total:	28752545.955	Two Crore Eighty-Seven Lakh Fifty-Two Thousand and Forty-Five point Five

This Division 02 : Earthwork is Electronically Signed by Mr. Md. Sharif Hossain on behalf of NT-SHKCL JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)
--------	----------------------	-----------	------------------

Signed
A.A.H.

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচালক ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

1	-	Rate_Analysis_110687.pdf	311.73	 Download
---	---	--------------------------	--------	---

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
নতুন পরিচয় ও মহাপ্রকৃত বিভাগ
নতুন পরিচয় ও নতুন মহাপ্রকৃত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	110687	Invitation Reference No. :	DZ(e-GP)-25/PMP(Road)/2016-2017.
Closing Date and Time :	23-Jul-2017 12:00	Opening Date and Time :	23-Jul-2017 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road (Bonomala-Amtoli) (R-301) of Gazipur Road Division under PMP during the year 2016-2017 (PMP(Road) 2016-2017).		
 View Notice			

Package No	Package Description
DZe-GP-25/PMPRoad/2016-2017.	Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road Bonomala-Amtoli R-301 of Gazipur Road Division under PMP during the year 2016-2017 PMPRoad 2016-2017.

Dolly Construction Ltd-Infratech (JV) (JVCA - View Details)									
Division 01 : General & Site Facilities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 01 : General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	1	7964.078	Seven Thousand Nine Hundred and Sixty-Four point Zero Seven Eight	7964.078	Seven Thousand Nine Hundred and Sixty-Four point Zero Seven Eight
2	Division 01 : General & Site Facilities	01/02/05	Provision & Maintenance of survey equipment	Month	6	807.301	Eight Hundred and Seven point Three Zero One	4843.806	Four Thousand Eight Hundred and Forty-Three point Eight Zero Six
3	Division 01 : General & Site Facilities	01/02/07	Progress Photograph	Month	6	900.001	Nine Hundred point Zero Zero One	5400.006	Five Thousand Four Hundred point Zero Zero Six
4	Division 01 : General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6	6929.101	Six Thousand Nine Hundred and Twenty-Nine point One Zero One	41574.606	Forty-One Thousand Five Hundred and Seventy-Four point Six Zero Six
							Grand Total:	59782.496	Fifty-Nine Thousand Seven Hundred and Eighty-Two point Four Nine Six

This Division 01 : General & Site Facilities is Electronically Signed by Mr. Mohammed on behalf of Dolly Construction Ltd-Infratech (JV)

M/S.SALEH AHAMED -M.A.H. CONSTRUCTION LTD-N.B CONSTRUCTION JV (JVCA - View Details)									
Division 01 : General & Site Facilities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 01 : General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	1	8861.996	Eight Thousand Eight Hundred and Sixty-One point Nine Nine Six	8861.996	Eight Thousand Eight Hundred and Sixty-One point Nine Nine Six
2	Division 01 : General & Site Facilities	01/02/05	Provision & Maintenance of survey equipment	Month	6	897.001	Eight Hundred and Ninety-Seven point Zero Zero One	5382.006	Five Thousand Three Hundred and Eighty-Two point Zero Zero Six
3	Division 01 : General & Site Facilities	01/02/07	Progress Photograph	Month	6	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six

Signed
A.A.H.

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচালক ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

4	Division 01 : General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6	7699.001	Seven Thousand Six Hundred and Ninety-Nine point Zero Zero One	46194.006	Forty-Six Thousand One Hundred and Ninety-Four point Zero Zero Six
							Grand Total:	66438.014	Sixty-Six Thousand Four Hundred and Thirty-Eight point Zero One Four

This Division 01 : General & Site Facilities is Electronically Signed by Mrs. Anwara on behalf of MS.SALEH AHAMED -MA.H. CONSTRUCTION LTD-N.B CONSTRUCTION JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID-110687.pdf	119.99	 Download

MAQ ENGINEERING LTD.

Division 01 : General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 01 : General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	1	8850.001	Eight Thousand Eight Hundred and Fifty point Zero Zero One	8850.001	Eight Thousand Eight Hundred and Fifty point Zero Zero One
2	Division 01 : General & Site Facilities	01/02/05	Provision & Maintenance of survey equipment	Month	6	2000.001	Two Thousand point Zero Zero One	12000.006	Twelve Thousand point Zero Zero Six
3	Division 01 : General & Site Facilities	01/02/07	Progress Photograph	Month	6	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
4	Division 01 : General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6	7700.001	Seven Thousand Seven Hundred point Zero Zero One	46200.006	Forty-Six Thousand Two Hundred point Zero Zero Six
							Grand Total:	73050.019	Seventy-Three Thousand AND Fifty point Zero One Nine


This Division 01 : General & Site Facilities is Electronically Signed by Mr. Zahed Murad on behalf of MAQ ENGINEERING LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis for General and Site Facilities 110687.pdf	583.36	 Download

NATIONAL DEVELOPMENT ENGINEERS LTD.

Division 01 : General & Site Facilities


Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 01 : General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	1	5453.473	Five Thousand Four Hundred and Fifty-Three point Four Seven Three	5453.473	Five Thousand Four Hundred and Fifty-Three point Four Seven Three
2	Division 01 : General & Site Facilities	01/02/05	Provision & Maintenance of survey equipment	Month	6	500.001	Five Hundred point Zero Zero One	3000.006	Three Thousand point Zero Zero Six
3	Division 01 : General & Site Facilities	01/02/07	Progress Photograph	Month	6	500.001	Five Hundred point Zero Zero One	3000.006	Three Thousand point Zero Zero Six
4	Division 01 : General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6	8604.907	Eight Thousand Six Hundred and Four point Nine Zero Seven	51629.442	Fifty-One Thousand and Six point Four
							Grand Total:	63082.927	Sixty-Three Thousand and Eighty-Two point Seven

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 পল্লব পরিদেব ও মহাপ্রদিক বিভাগ
 নতুন পল্লব ও পল্লব মহাপ্রদিক
 বাংলাদেশ সরকার

This Division 01 : General & Site Facilities is Electronically Signed by Mr. Mustafizur Rahman on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

NT-SHKCL JV (JVCA - View Details)									
Division 01 : General & Site Facilities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 01 : General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	1	8889.233	Eight Thousand Eight Hundred and Eighty-Nine point Two Three Three	8889.233	Eight Thousand Eight Hundred and Eighty-Nine point Two Three Three
2	Division 01 : General & Site Facilities	01/02/05	Provision & Maintenance of survey equipment	Month	6	897.206	Eight Hundred and Ninety-Seven point Two Zero Six	5383.236	Five Thousand Three Hundred and Eighty-Three point Two Three Six
3	Division 01 : General & Site Facilities	01/02/07	Progress Photograph	Month	6	1000.447	One Thousand point Four Four Seven	6002.682	Six Thousand AND Two point Six Eight Two
4	Division 01 : General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6	7734.454	Seven Thousand Seven Hundred and Thirty-Four point Four Five Four	46406.724	Forty-Six Thousand Four Hundred and Six point Seven Two Four
							Grand Total:	66681.875	Sixty-Six Thousand Six Hundred and Eighty-One point Eight Seven Five

This Division 01 : General & Site Facilities is Electronically Signed by Mr. Md. Sharif Hossain on behalf of NT-SHKCL JV

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদা বিকাশ
 নতুন পরিচয় ও মর্যাদা বিকাশ
 বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 110687
Closing Date and Time : 23-Jul-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road (Bonomala-Amtoli) (R-301) of Gazipur Road Division under PMP during the year 2016-2017 (PMP(Road) 2016-2017).

Invitation Reference No. : DZ(e-GP)-25/PMP(Road)/2016-2017.
Opening Date and Time : 23-Jul-2017 12:00

[View Notice](#)

Package No	Package Description
DZe-GP-25/PMPRoad/2016-2017.	Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road Bonomala-Amtoli R-301 of Gazipur Road Division under PMP during the year 2016-2017 PMPRoad 2016-2017.

Dolly Construction Ltd-Infratech (JV)
(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mohammed on behalf of Dolly Construction Ltd-Infratech (JV)

M/S.SALEH AHAMED -M.A.H. CONSTRUCTION LTD-N.B CONSTRUCTION JV
(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mrs. Anwara on behalf of M/S.SALEH AHAMED -MA.H. CONSTRUCTION LTD-N.B CONSTRUCTION JV

MAQ ENGINEERING LTD.

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Zahed Murad on behalf of MAQ ENGINEERING LTD.

NATIONAL DEVELOPMENT ENGINEERS LTD.

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mustafizur Rahman on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

Signed

 কাজী আব্দুল আল-মামুন
 মোস্তাফিজুর রহমান
 সড়ক পরিবহন ও মরশুমিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

NT-SHKCL JV
(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. Sharif Hossain on behalf of NT-SHKCL JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
[Signature]
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাণিক বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 110687
Closing Date and Time : 23-Jul-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road (Bonomala-Amtoli) (R-301) of Gazipur Road Division under PMP during the year 2016-2017 (PMP(Road) 2016-2017).

Invitation Reference No. : DZ(e-GP)-25/PMP(Road)/2016-2017.
Opening Date and Time : 23-Jul-2017 12:00

[View Notice](#)

Package No	Package Description
DZe-GP-25/PMPRoad/2016-2017.	Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road Bonomala-Amtoli R-301 of Gazipur Road Division under PMP during the year 2016-2017 PMPRoad 2016-2017.

Dolly Construction Ltd-Infratech (JV)
(JVCA - View Details)

Division 03 : Pavement Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 03 : Pavement Work	03/02/01	Sub-Base	Cum	2938.250	3924.901	Three Thousand Nine Hundred and Twenty-Four point Nine Zero One	11532340.363	One Crore Fifteen Lakh Thirty-Two Thousand Three Hundred and Forty point Three Six Three
2	Division 03 : Pavement Work	03/03/01	Aggregate Base Type-I	Cum	2350.600	5909.401	Five Thousand Nine Hundred and Nine point Four Zero One	13890637.991	One Crore Thirty-Eight Lakh Ninety Thousand Six Hundred and Thirty-Seven point Nine Nine One
3	Division 03 : Pavement Work	03/03/02	Aggregate Base Type-II	Cum	1762.950	4258.801	Four Thousand Two Hundred and Fifty-Eight point Eight Zero One	7508053.223	Seventy-Five Lakh Eight Thousand AND Fifty-Three point Two Two Three
4	Division 03 : Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Place)	Sqm	11753.000	110.699	One Hundred and Ten point Six Nine Nine	1301045.347	Thirteen Lakh One Thousand AND Forty-Five point Three Four Seven
5	Division 03 : Pavement Work	03/10/01b	DBS Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	822.710	17915.401	Seventeen Thousand Nine Hundred and Fifteen point Four Zero One	14739179.557	One Crore Forty-Seven Lakh Thirty-Nine Thousand One Hundred and Seventy-Nine point Five Five Seven
6	Division 03 : Pavement Work	03/10/02b	DBS Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	587.650	18106.201	Eighteen Thousand One Hundred and Six point Two Zero One	10640109.018	One Crore Six Lakh Forty Thousand One Hundred and Nine point Zero One Eight
7	Division 03 : Pavement Work	03/13/01	Brick on End Edging	Lin.Metre	3220.000	92.701	Ninety-Two point Seven Zero One	298497.220	Two Lakh Ninety-Eight Thousand Four Hundred and Ninety-Seven point Two Two
							Grand Total:	59909862.719	Five Crore Ninety-Nine Lakh Nine Thousand Eight Hundred and Sixty-Two point Seven One Nine

This Division 03 : Pavement Work is Electronically Signed by Mr. Mohammed on behalf of Dolly Construction Ltd-Infratech (JV)

M/S.SALEH AHAMED -M.A.H. CONSTRUCTION LTD-N.B CONSTRUCTION JV
(JVCA - View Details)

Division 03 : Pavement Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
----------	-------	--------------------	---------------------	------------------	----------	--------------------------------	------------------------------	---------------------------------	-------------------------------

Signed

SALEH AHAMED

কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 পদক পরিচালক ও মহাপ্রকৃত বিভাগ
 পদক পরিচালক ও পদক পরিচালক
 পদক পরিচালক ও পদক পরিচালক

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price	Unit Price	Total Price	Total Price
						In figures (BDT)	In Words (BDT)	In Figures (BDT)	In Words (BDT)
1	Division 03 : Pavement Work	03/02/01	Sub-Base	Cum	2938.250	4117.931	Four Thousand One Hundred and Seventeen point Nine Three One	12099510.761	One Crore Twenty Lakh Ninety-Nine Thousand Five Hundred and Ten point Seven Six One
2	Division 03 : Pavement Work	03/03/01	Aggregate Base Type-I	Cum	2350.600	6322.847	Six Thousand Three Hundred and Twenty-Two point Eight Four Seven	14862484.158	One Crore Forty-Eight Lakh Sixty-Two Thousand Four Hundred and Eighty-Four point One Five Eight
3	Division 03 : Pavement Work	03/03/02	Aggregate Base Type-II	Cum	1762.950	4427.652	Four Thousand Four Hundred and Twenty-Seven point Six Five Two	7805729.093	Seventy-Eight Lakh Five Thousand Seven Hundred and Twenty-Nine point Zero Nine Three
4	Division 03 : Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Place)	Sqm	11753.000	118.985	One Hundred and Eighteen point Nine Eight Five	1398430.705	Thirteen Lakh Ninety-Eight Thousand Four Hundred and Thirty point Seven Zero Five
5	Division 03 : Pavement Work	03/10/01b	DBS Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	822.710	18817.097	Eighteen Thousand Eight Hundred and Seventeen point Zero Nine Seven	15481013.873	One Crore Fifty-Four Lakh Eighty-One Thousand AND Thirteen point Eight Seven Three
6	Division 03 : Pavement Work	03/10/02b	DBS Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	587.650	18990.147	Eighteen Thousand Nine Hundred and Ninety point One Four Seven	11159559.885	One Crore Eleven Lakh Fifty-Nine Thousand Five Hundred and Fifty-Nine point Eight Eight Five
7	Division 03 : Pavement Work	03/13/01	Brick on End Edging	Lin.Metre	3220.000	94.883	Ninety-Four point Eight Eight Three	305523.260	Three Lakh Five Thousand Five Hundred and Twenty-Three point Two Six
							Grand Total:	63112251.735	Six Crore Thirty-One Lakh Twelve Thousand Two Hundred and Fifty-One point Seven Three Five

This Division 03 : Pavement Work is Electronically Signed by Mrs. Anwara on behalf of M/S.SALEH AHAMED -MAH. CONSTRUCTION LTD-N.B CONSTRUCTION JV


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID-110687.pdf	119.99	 Download

MAQ ENGINEERING LTD.

Division 03 : Pavement Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price	Unit Price	Total Price	Total Price
						In figures (BDT)	In Words (BDT)	In Figures (BDT)	In Words (BDT)
1	Division 03 : Pavement Work	03/02/01	Sub-Base	Cum	2938.250	4700.001	Four Thousand Seven Hundred point Zero Zero One	13809777.938	One Crore Thirty-Eight Lakh Nine Thousand Seven Hundred and Seventy-Seven point Nine Three Eight
2	Division 03 : Pavement Work	03/03/01	Aggregate Base Type-I	Cum	2350.600	7300.001	Seven Thousand Three Hundred point Zero Zero One	17159382.351	One Crore Seventy-One Lakh Fifty-Nine Thousand Three Hundred and Eighty-Two point Three Five One
3	Division 03 : Pavement Work	03/03/02	Aggregate Base Type-II	Cum	1762.950	4722.001	Four Thousand Seven Hundred and Twenty-Two point Zero Zero One	8324651.663	Eighty-Three Lakh Twenty-Four Thousand Six Hundred and Fifty-One point Six Six Three
4	Division 03 : Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Place)	Sqm	11753.000	123.001	One Hundred and Twenty-Three point Zero Zero One	1445630.753	Fourteen Lakh Forty-Five Thousand Six Hundred and Thirty point Seven Five Three
5	Division 03 : Pavement Work	03/10/01b	DBS Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	822.710	19000.001	Nineteen Thousand point Zero Zero One	15631490.823	One Cr Thirty-C Four H point E
6	Division 03 : Pavement	03/10/02b	DBS Wearing Course (Plant Method) (Bitumen	Cum	587.650	20000.001	Twenty Thousand point Zero Zero One	11753000.588	One Cr Lakh F Thous

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সফটওয়্যার ও হার্ডওয়্যার বিভাগ
 সফটওয়্যার ও নেটওয়ার্ক সিস্টেম
 বাংলাদেশ সরকার

	Work		Grade 60/70)				Zero Zero One		thousand point five Eight Eight
7	Division 03 : Pavement Work	03/13/01	Brick on End Edging	Lin.Metre	3220.000	180.001	One Hundred and Eighty point Zero Zero One	579603.220	Five Lakh Seventy-Nine Thousand Six Hundred and Three point Two Two
							Grand Total:	68703537.336	Six Crore Eighty-Seven Lakh Three Thousand Five Hundred and Thirty-Seven point Three Three Six

This Division 03 : Pavement Work is Electronically Signed by Mr. Zahed Murad on behalf of MAQ ENGINEERING LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis for Pavement Work 110687.pdf	835.11	 Download

NATIONAL DEVELOPMENT ENGINEERS LTD.

Division 03 : Pavement Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 03 : Pavement Work	03/02/01	Sub-Base	Cum	2938.250	4044.244	Four Thousand AND Forty-Four point Two Four Four	11882999.933	One Crore Eighteen Lakh Eighty-Two Thousand Nine Hundred and Ninety-Nine point Nine Three Three
2	Division 03 : Pavement Work	03/03/01	Aggregate Base Type-I	Cum	2350.600	5490.477	Five Thousand Four Hundred and Ninety point Four Seven Seven	12905915.236	One Crore Twenty-Nine Lakh Five Thousand Nine Hundred and Fifteen point Two Three Six
3	Division 03 : Pavement Work	03/03/02	Aggregate Base Type-II	Cum	1762.950	4328.768	Four Thousand Three Hundred and Twenty-Eight point Seven Six Eight	7631401.546	Seventy-Six Lakh Thirty-One Thousand Four Hundred and One point Five Four Six
4	Division 03 : Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Place)	Sqm	11753.000	132.767	One Hundred and Thirty-Two point Seven Six Seven	1560410.551	Fifteen Lakh Sixty Thousand Four Hundred and Ten point Five Five One
5	Division 03 : Pavement Work	03/10/01b	DBS Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	822.710	20351.208	Twenty Thousand Three Hundred and Fifty-One point Two Zero Eight	16743142.334	One Crore Sixty-Seven Lakh Forty-Three Thousand One Hundred and Forty-Two point Three Three Four
6	Division 03 : Pavement Work	03/10/02b	DBS Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	587.650	20926.401	Twenty Thousand Nine Hundred and Twenty-Six point Four Zero One	12297399.548	One Crore Twenty-Two Lakh Ninety-Seven Thousand Three Hundred and Ninety-Nine point Five Four Eight
7	Division 03 : Pavement Work	03/13/01	Brick on End Edging	Lin.Metre	3220.000	120.515	One Hundred and Twenty point Five One Five	388058.300	Three Lakh Eighty-Eight Thousand AND Fifty-Eight point Three
							Grand Total:	63409327.448	Six Crore Thirty-Four Lakh Nine Thousand Three Hundred and Twenty-Seven point Four Four Eight


This Division 03 : Pavement Work is Electronically Signed by Mr. Mustafizur Rahman on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

NT-SHKCL JV (JVCA - View Details)

Division 03 : Pavement Work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 03 : Pavement Work	03/02/01	Sub-Base	Cum	2938.250	4002.501	Four Thousand AND Two point Five Zero One	11760348.563	One Crore Seventeen Lakh Three Thousand Four Hundred and Eight point Five Six Three
									One Crore

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম এনালিস্ট ও যন্ত্রাংশ বিক্রয়
 সিস্টেম এনালিস্ট ও সফটওয়্যার
 এনালিস্ট বাংলাদেশ সরকার

2	Division 03 : Pavement Work	03/03/01	Aggregate Base Type-I	Cum	2350.600	6075.847	Six Thousand AND Seventy-Five point Eight Four Seven	14281885.958	Lakh Eighty-One Thousand Eight Hundred and Eighty-Five point Nine Five Eight
3	Division 03 : Pavement Work	03/03/02	Aggregate Base Type-II	Cum	1762.950	4232.205	Four Thousand Two Hundred and Thirty-Two point Two Zero Five	7461165.805	Seventy-Four Lakh Sixty-One Thousand One Hundred and Sixty-Five point Eight Zero Five
4	Division 03 : Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Place)	Sqm	11753.000	117.054	One Hundred and Seventeen point Zero Five Four	1375735.662	Thirteen Lakh Seventy-Five Thousand Seven Hundred and Thirty-Five point Six Six Two
5	Division 03 : Pavement Work	03/10/01b	DBS Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	822.710	18148.198	Eighteen Thousand One Hundred and Forty-Eight point One Nine Eight	14930703.977	One Crore Forty-Nine Lakh Thirty Thousand Seven Hundred and Three point Nine Seven Seven
6	Division 03 : Pavement Work	03/10/02b	DBS Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	587.650	18366.922	Eighteen Thousand Three Hundred and Sixty-Six point Nine Two Two	10793321.713	One Crore Seven Lakh Ninety-Three Thousand Three Hundred and Twenty-One point Seven One Three
7	Division 03 : Pavement Work	03/13/01	Brick on End Edging	Lin.Metre	3220.000	103.332	One Hundred and Three point Three Three Two	332729.040	Three Lakh Thirty-Two Thousand Seven Hundred and Twenty-Nine point Zero Four
							Grand Total:	60935890.718	Six Crore Nine Lakh Thirty-Five Thousand Eight Hundred and Ninety point Seven One Eight

This Division 03 : Pavement Work is Electronically Signed by Mr. Md. Sharif Hossain on behalf of NT-SHKCL JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পল্লব পরিচালক ও মহাপ্রকল্প পরিচালক
পল্লব পরিচালক ও পল্লব পরিচালক
পল্লব পরিচালক ও পল্লব পরিচালক

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	110687	Invitation Reference No. :	DZ(e-GP)-25/PMP(Road)/2016-2017.
Closing Date and Time :	23-Jul-2017 12:00	Opening Date and Time :	23-Jul-2017 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road (Bonomala-Amtoli) (R-301) of Gazipur Road Division under PMP during the year 2016-2017 (PMP(Road) 2016-2017).		
 View Notice			

Package No	Package Description
DZe-GP-25/PMPRoad/2016-2017.	Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road Bonomala-Amtoli R-301 of Gazipur Road Division under PMP during the year 2016-2017 PMPRoad 2016-2017.

Dolly Construction Ltd-Infratech (JV) (JVCA - View Details)									
Division 06 : Incidental									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 06 : Incidental	06/10/01	Traffic Signs	Nos	10.000	6210.901	Six Thousand Two Hundred and Ten point Nine Zero One	62109.010	Sixty-Two Thousand One Hundred and Nine point Zero One
2	Division 06 : Incidental	06/10/02	Sign Post	Nos	10.000	2765.701	Two Thousand Seven Hundred and Sixty-Five point Seven Zero One	27657.010	Twenty-Seven Thousand Six Hundred and Fifty-Seven point Zero One
3	Division 06 : Incidental	06/11/02	Road Marking Thermoplastic Material	Sqm	404.250	949.501	Nine Hundred and Forty-Nine point Five Zero One	383835.779	Three Lakh Eighty-Three Thousand Eight Hundred and Thirty-Five point Seven Seven Nine
4	Division 06 : Incidental	06/15/01	Concrete Guide Post	Nos	72.000	1861.201	One Thousand Eight Hundred and Sixty-One point Two Zero One	134006.472	One Lakh Thirty-Four Thousand AND Six point Four Seven Two
5	Division 06 : Incidental	06/16/01	Concrete Kilometer Post	Nos	4.000	7790.401	Seven Thousand Seven Hundred and Ninety point Four Zero One	31161.604	Thirty-One Thousand One Hundred and Sixty-One point Six Zero Four
Grand Total:								638769.875	Six Lakh Thirty-Eight Thousand Seven Hundred and Sixty-Nine point Eight Seven Five

This Division 06 : Incidental is Electronically Signed by Mr. Mohammed on behalf of Dolly Construction Ltd-Infratech (JV)

M/S.SALEH AHAMED -M.A.H. CONSTRUCTION LTD-N.B CONSTRUCTION JV (JVCA - View Details)									
Division 06 : Incidental									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 06 : Incidental	06/10/01	Traffic Signs	Nos	10.000	6901.001	Six Thousand Nine Hundred and One point Zero Zero One	69010.010	Sixty-Nine Thousand and One point Zero Zero One
2	Division 06 : Incidental	06/10/02	Sign Post	Nos	10.000	3073.001	Three Thousand AND Seventy-Three point Zero Zero One	30730.010	Thirty Thousand and Thirty point Zero Zero One
3	Division 06 : Incidental	06/11/02	Road Marking Thermoplastic	Sqm	404.250	1055.348	One Thousand AND Fifty-Five point Three Four Eight	426624.429	Four Lakh Twen Six Hundred and Sixty point Six Four Eight

Signed

SALEH AHAMED

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃতি বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

			Material				Five point three Four Eight		point Four Two Nine
4	Division 06 : Incidental	06/15/01	Concrete Guide Post	Nos	72.000	2016.468	Two Thousand AND Sixteen point Four Six Eight	145185.696	One Lakh Forty-Five Thousand One Hundred and Eighty-Five point Six Nine Six
5	Division 06 : Incidental	06/16/01	Concrete Kilometer Post	Nos	4.000	8603.096	Eight Thousand Six Hundred and Three point Zero Nine Six	34412.384	Thirty-Four Thousand Four Hundred and Twelve point Three Eight Four
							Grand Total:	705962.529	Seven Lakh Five Thousand Nine Hundred and Sixty-Two point Five Two Nine

This Division 06 : Incidental is Electronically Signed by Mrs. Anwara on behalf of MS.SALEH AHAMED -MA.H. CONSTRUCTION LTD-N.B CONSTRUCTION JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID-110687.pdf	119.99	 Download

MAQ ENGINEERING LTD.

Division 06 : Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 06 : Incidental	06/10/01	Traffic Signs	Nos	10.000	6702.001	Six Thousand Seven Hundred and Two point Zero Zero One	67020.010	Sixty-Seven Thousand AND Twenty point Zero One
2	Division 06 : Incidental	06/10/02	Sign Post	Nos	10.000	3073.001	Three Thousand AND Seventy-Three point Zero Zero One	30730.010	Thirty Thousand Seven Hundred and Thirty point Zero One
3	Division 06 : Incidental	06/11/02	Road Marking Thermoplastic Material	Sqm	404.250	857.001	Eight Hundred and Fifty-Seven point Zero Zero One	346442.654	Three Lakh Forty-Six Thousand Four Hundred and Forty-Two point Six Five Four
4	Division 06 : Incidental	06/15/01	Concrete Guide Post	Nos	72.000	2066.001	Two Thousand AND Sixty-Six point Zero Zero One	148752.072	One Lakh Forty-Eight Thousand Seven Hundred and Fifty-Two point Zero Seven Two
5	Division 06 : Incidental	06/16/01	Concrete Kilometer Post	Nos	4.000	8657.001	Eight Thousand Six Hundred and Fifty-Seven point Zero Zero One	34628.004	Thirty-Four Thousand Six Hundred and Twenty-Eight point Zero Zero Four
							Grand Total:	627572.750	Six Lakh Twenty-Seven Thousand Five Hundred and Seventy-Two point Seven Five

This Division 06 : Incidental is Electronically Signed by Mr. Zahed Murad on behalf of MAQ ENGINEERING LTD.


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis for Incidental. 110687.pdf	631.80	 Download

NATIONAL DEVELOPMENT ENGINEERS LTD.

Division 06 : Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 06 : Incidental	06/10/01	Traffic Signs	Nos	10.000	6000.001	Six Thousand point Zero Zero One	60000.010	Sixty Thousand point Zero One
2	Division 06 : Incidental	06/10/02	Sign Post	Nos	10.000	2500.001	Two Thousand Five Hundred point Zero Zero One	25000.010	Twenty-Five Thousand point Zero One
3	Division 06 : Incidental	06/11/02	Road Marking Thermoplastic Material	Sqm	404.250	900.001	Nine Hundred point Zero Zero One	363825.404	Three Lakh Sixty-Three Thousand Eight Hundred and Twenty-Five point Four Zero Four
4	Division 06 : Incidental	06/15/01	Concrete Guide Post	Nos	72.000	1909.625	One Thousand Nine Hundred and Nine point Six Two Five	137493.000	One Lakh Thir Thousand Four Ninety-Three
5	Division 06 : Incidental	06/16/01	Concrete Kilometer Post	Nos	4.000	11718.637	Eleven Thousand Seven Hundred and Eighteen point Six Three Seven	46874.548	Forty-Six Thousand and Five Four Eight
									Six Lakh Thirty

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম এনালিস্ট ও মাস্টার
 সফটওয়্যার ইঞ্জিনিয়ার
 বাংলাদেশ সরকার

								Grand Total:	633192.972	One Hundred and Ninety-Two point Nine Seven Two
--	--	--	--	--	--	--	--	---------------------	------------	---

This Division 06 : Incidental is Electronically Signed by Mr. Mustafizur Rahman on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

NT-SHKCL JV
(JVCA - View Details)

Division 06 : Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 06 : Incidental	06/10/01	Traffic Signs	Nos	10.000	6901.237	Six Thousand Nine Hundred and One point Two Three Seven	69012.370	Sixty-Nine Thousand AND Twelve point Three Seven
2	Division 06 : Incidental	06/10/02	Sign Post	Nos	10.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five	30726.250	Thirty Thousand Seven Hundred and Twenty-Six point Two Five
3	Division 06 : Incidental	06/11/02	Road Marking Thermoplastic Material	Sqm	404.250	1055.348	One Thousand AND Fifty-Five point Three Four Eight	426624.429	Four Lakh Twenty-Six Thousand Six Hundred and Twenty-Four point Four Two Nine
4	Division 06 : Incidental	06/15/01	Concrete Guide Post	Nos	72.000	2068.457	Two Thousand AND Sixty-Eight point Four Five Seven	148928.904	One Lakh Forty-Eight Thousand Nine Hundred and Twenty-Eight point Nine Zero Four
5	Division 06 : Incidental	06/16/01	Concrete Kilometer Post	Nos	4.000	8656.471	Eight Thousand Six Hundred and Fifty-Six point Four Seven One	34625.884	Thirty-Four Thousand Six Hundred and Twenty-Five point Eight Eight Four
							Grand Total:	709917.837	Seven Lakh Nine Thousand Nine Hundred and Seventeen point Eight Three Seven

This Division 06 : Incidental is Electronically Signed by Mr. Md. Sharif Hossain on behalf of NT-SHKCL JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAR
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
পল্লব পরিচালন ও মহাপ্রকল্প বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 110687
Closing Date and Time : 23-Jul-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road (Bonomala-Amtoli) (R-301) of Gazipur Road Division under PMP during the year 2016-2017 (PMP(Road) 2016-2017).

Invitation Reference No. : DZ(e-GP)-25/PMP(Road)/2016-2017.
Opening Date and Time : 23-Jul-2017 12:00

[View Notice](#)

Package No	Package Description
DZe-GP-25/PMPRoad/2016-2017.	Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road Bonomala-Amtoli R-301 of Gazipur Road Division under PMP during the year 2016-2017 PMPRoad 2016-2017.

Dolly Construction Ltd-Infratech (JV)
(JVCA - View Details)

Division 05 : Structures

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 05 : Structures	05/01/01	Single Layer Brick Flat Soling (For Brick Masonary Toe Wall)	Sqm	250.000	421.204	Four Hundred and Twenty-One point Two Zero Four	105301.000	One Lakh Five Thousand Three Hundred and One
2	Division 05 : Structures	05/01/02a	Concrete Class 10 detail on Drawing (For Brick Masonary Toe Wall)	Cum	18.750	7619.401	Seven Thousand Six Hundred and Nineteen point Four Zero One	142863.769	One Lakh Forty-Two Thousand Eight Hundred and Sixty-Three point Seven Six Nine
3	Division 05 : Structures	05/05/01	New and Extended Brick Wall (For Brick Masonary Toe Wall)	Cum	156.250	6667.201	Six Thousand Six Hundred and Sixty-Seven point Two Zero One	1041750.156	Ten Lakh Forty-One Thousand Seven Hundred and Fifty point One Five Six
Grand Total:								1289914.925	Twelve Lakh Eighty-Nine Thousand Nine Hundred and Fourteen point Nine Two Five

This Division 05 : Structures is Electronically Signed by Mr. Mohammed on behalf of Dolly Construction Ltd-Infratech (JV)

M/S.SALEH AHAMED -M.A.H. CONSTRUCTION LTD-N.B CONSTRUCTION JV
(JVCA - View Details)

Division 05 : Structures

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 05 : Structures	05/01/01	Single Layer Brick Flat Soling (For Brick Masonary Toe Wall)	Sqm	250.000	425.146	Four Hundred and Twenty-Five point One Four Six	106286.500	One Lakh Six Thousand Two Hundred and Five
2	Division 05 : Structures	05/01/02a	Concrete Class 10 detail on Drawing (For Brick Masonary Toe Wall)	Cum	18.750	7586.674	Seven Thousand Five Hundred and Eighty-Six point Six Seven Four	142250.138	One Lakh Forty Two Hundred and Three Eight

Signed

SALEH AHAMED

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পতন পরিচালক ও মহাপ্রকল্প নির্বাহী
পতন পরিচালক ও পৌর মহাপ্রকল্প
পল্লীজাতকী বাংলাদেশ সরকার

3	Division 05 : Structures	05/05/01	New and Extended Brick Wall (For Brick Masonry Toe Wall)	Cum	156.250	6612.816	Six Thousand Six Hundred and Twelve point Eight One Six	1033252.500	Ten Lakh Thirty-Three Thousand Two Hundred and Fifty-Two point Five
Grand Total:								1281789.138	Twelve Lakh Eighty-One Thousand Seven Hundred and Eighty-Nine point One Three Eight

This Division 05 : Structures is Electronically Signed by Mrs. Anwara on behalf of M/S.SALEH AHAMED -MAH. CONSTRUCTION LTD-N.B CONSTRUCTION JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID-110687.pdf	119.99	 Download

MAQ ENGINEERING LTD.

Division 05 : Structures

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 05 : Structures	05/01/01	Single Layer Brick Flat Soling (For Brick Masonry Toe Wall)	Sqm	250.000	467.001	Four Hundred and Sixty-Seven point Zero Zero One	116750.250	One Lakh Sixteen Thousand Seven Hundred and Fifty point Two Five
2	Division 05 : Structures	05/01/02a	Concrete Class 10 detail on Drawing (For Brick Masonry Toe Wall)	Cum	18.750	8000.001	Eight Thousand point Zero Zero One	150000.019	One Lakh Fifty Thousand point Zero One Nine
3	Division 05 : Structures	05/05/01	New and Extended Brick Wall (For Brick Masonry Toe Wall)	Cum	156.250	7000.001	Seven Thousand point Zero Zero One	1093750.156	Ten Lakh Ninety-Three Thousand Seven Hundred and Fifty point One Five Six
Grand Total:								1360500.425	Thirteen Lakh Sixty Thousand Five Hundred point Four Two Five

This Division 05 : Structures is Electronically Signed by Mr. Zahed Murad on behalf of MAQ ENGINEERING LTD.


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis for Structures. 110687.pdf	624.96	 Download

NATIONAL DEVELOPMENT ENGINEERS LTD.

Division 05 : Structures

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 05 : Structures	05/01/01	Single Layer Brick Flat Soling (For Brick Masonry Toe Wall)	Sqm	250.000	527.447	Five Hundred and Twenty-Seven point Four Four Seven	131861.750	One Lakh Thirty-One Thousand Eight Hundred and Sixty-One point Seven Five
2	Division 05 : Structures	05/01/02a	Concrete Class 10 detail on Drawing (For Brick Masonry Toe Wall)	Cum	18.750	8923.535	Eight Thousand Nine Hundred and Twenty-Three point Five Three Five	167316.281	One Lakh Sixty-Seven Thousand Three Hundred and Sixteen point Two Eight One
3	Division 05 : Structures	05/05/01	New and Extended Brick Wall (For Brick Masonry Toe Wall)	Cum	156.250	8138.092	Eight Thousand One Hundred and Thirty-Eight point Zero Nine Two	1271576.875	Twelve Lakh Seven Thousand Five Hundred and Seventy-Six point Five
Grand Total:								1570754.906	Fifteen Lakh Seven Hundred and Seventy point Nine Zero Six

Signed

 কাজী আব্দুল আল-হামিদ
 প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সড়ক কর্তৃপক্ষ

This Division 05 : Structures is Electronically Signed by Mr. Mustafizur Rahman on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

NT-SHKCL JV (JVCA - View Details)									
Division 05 : Structures									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 05 : Structures	05/01/01	Single Layer Brick Flat Soling (For Brick Masonary Toe Wall)	Sqm	250.000	467.548	Four Hundred and Sixty-Seven point Five Four Eight	116887.000	One Lakh Sixteen Thousand Eight Hundred and Eighty-Seven
2	Division 05 : Structures	05/01/02a	Concrete Class 10 detail on Drawing (For Brick Masonary Toe Wall)	Cum	18.750	7855.586	Seven Thousand Eight Hundred and Fifty-Five point Five Eight Six	147292.238	One Lakh Forty-Seven Thousand Two Hundred and Ninety-Two point Two Three Eight
3	Division 05 : Structures	05/05/01	New and Extended Brick Wall (For Brick Masonary Toe Wall)	Cum	156.250	6842.337	Six Thousand Eight Hundred and Forty-Two point Three Three Seven	1069115.156	Ten Lakh Sixty-Nine Thousand One Hundred and Fifteen point One Five Six
							Grand Total:	1333294.394	Thirteen Lakh Thirty-Three Thousand Two Hundred and Ninety-Four point Three Nine Four

This Division 05 : Structures is Electronically Signed by Mr. Md. Sharif Hossain on behalf of NT-SHKCL JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পদক পরিচালন ও যন্ত্রাঙ্ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	110687	Invitation Reference No. :	DZ(e-GP)-25/PMP(Road)/2016-2017.
Closing Date and Time :	23-Jul-2017 12:00	Opening Date and Time :	23-Jul-2017 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road (Bonomala-Amtoli) (R-301) of Gazipur Road Division under PMP during the year 2016-2017 (PMP(Road) 2016-2017).		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : MAQ ENGINEERING LTD.

S. No.	Form Name	Amount (in BDT)
1	Division 02 : Earthwork	35391677.637
2	Division 01 : General & Site Facilities	73050.019
3	Unconditional Discount Form	0.000
4	Division 03 : Pavement Work	68703537.336
5	Division 06 : Incidental	627572.750
6	Division 05 : Structures	1360500.425
	Grand Total	106156338.167

Tenderer/Consultant Name : NATIONAL DEVELOPMENT ENGINEERS LTD.

S. No.	Form Name	Amount (in BDT)
1	Division 02 : Earthwork	26121972.526
2	Division 01 : General & Site Facilities	63082.927
3	Unconditional Discount Form	0.000
4	Division 03 : Pavement Work	63409327.448
5	Division 06 : Incidental	633192.972
6	Division 05 : Structures	1570754.906
	Grand Total	91798330.779

Tenderer/Consultant Name : NT-SHKCL JV

S. No.	Form Name	Amount (in BDT)
1	Division 02 : Earthwork	28752545.955
2	Division 01 : General & Site Facilities	66681.875
3	Unconditional Discount Form	0.000
4	Division 03 : Pavement Work	60935890.718
5	Division 06 : Incidental	709917.837
6	Division 05 : Structures	1333294.394
	Grand Total	91798330.779

Tenderer/Consultant Name : Dolly Construction Ltd-Infratech (JV)

S. No.	Form Name	Amount (in BDT)
1	Division 02 : Earthwork	29900000.764
2	Division 01 : General & Site Facilities	
3	Unconditional Discount Form	
4	Division 03 : Pavement Work	
5	Division 06 : Incidental	
6	Division 05 : Structures	

Signed

AAH

কাজী আব্দুল্লাহ আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মালিকানা বিভাগ
 নতুন পরিচালন ও মালিকানা বিভাগ
 বাংলাদেশ সরকার

	Grand Total	91798330.779
Tenderer/Consultant Name : M/S.SALEH AHAMED -M.A.H. CONSTRUCTION LTD-N.B CONSTRUCTION JV		
S. No.	Form Name	Amount (in BDT)
1	Division 02 : Earthwork	26631889.363
2	Division 01 : General & Site Facilities	66438.014
3	Unconditional Discount Form	0.000
4	Division 03 : Pavement Work	63112251.735
5	Division 06 : Incidental	705962.529
6	Division 05 : Structures	1281789.138
	Grand Total	91798330.779

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
A.A.H.

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকল্প
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 110687
Closing Date and Time : 23-Jul-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road (Bonomala-Amtoli) (R-301) of Gazipur Road Division under PMP during the year 2016-2017 (PMP(Road) 2016-2017).

Invitation Reference No. : DZ(e-GP)-25/PMP(Road)/2016-2017.
Opening Date and Time : 23-Jul-2017 12:00

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	MAQ ENGINEERING LTD. Amount in (BDT)	NATIONAL DEVELOPMENT ENGINEERS LTD. Amount in (BDT)	NT-SHKCL JV Amount in (BDT)	Dolly Construction Ltd- Infratech (JV) Amount in (BDT)	M/S.SALEH AHAMED -M.A.H. CONSTRUCTION LTD-N.B CONSTRUCTION JV Amount in (BDT)
Division 02 : Earthwork	35391677.637	26121972.526	28752545.955	29900000.764	26631889.363
Division 01 : General & Site Facilities	73050.019	63082.927	66681.875	59782.496	66438.014
Unconditional Discount Form	0.000	0.000	0.000	0.000	0.000
Division 03 : Pavement Work	68703537.336	63409327.448	60935890.718	59909862.719	63112251.735
Division 06 : Incidental	627572.750	633192.972	709917.837	638769.875	705962.529
Division 05 : Structures	1360500.425	1570754.906	1333294.394	1289914.925	1281789.138
Grand Total	106156338.167	91798330.779	91798330.779	91798330.779	91798330.779

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

A.A.M.

কাজী আব্দুল্লাহ আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচয় ও নতুন মর্যাদায়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	110687	Invitation Reference No. :	DZ(e-GP)-25/PMP(Road)/2016-2017.
Closing Date and Time :	23-Jul-2017 12:00	Opening Date and Time :	23-Jul-2017 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road (Bonomala-Amtoli) (R-301) of Gazipur Road Division under PMP during the year 2016-2017 (PMP(Road) 2016-2017).		
View Notice			

Package No	Package Description
DZe-GP-25/PMPRoad/2016-2017.	Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road Bonomala-Amtoli R-301 of Gazipur Road Division under PMP during the year 2016-2017 PMPRoad 2016-2017.

[Dolly Construction Ltd-Infratech \(JV\)](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer							
Description				Tenderer's Response			
1. Name of the Tenderer / JVCA Partner:				Dolly Construction Ltd-Infratech (JV)			
2. Registered e-mail ID of the Tenderer / JVCA Partner:				dd.icjv@gmail.com			
4.1 General Experience in Construction Works of Tenderer: [State years of experience]				Infratech Construction Company-20Years, Dolly Construction Ltd-16years			
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
WI-02	Improvement of Joydebpur-Mymensinghoad(Ch. 13+250m to 26+240m) of Road Transport and Haighways Division.	Prime Contractor	22-5-2013	31-12-2015	2615126007.001	17 ECB, SWO-West, Bangladesh Army	Improvement of Joydebpur-Mymensinghoad(Ch. 13+250m to 26+240m) of Road Transport and Haighways Division. (Road Construction Work)
Memo No. LGED/XEN/4095	Rehabilitation and Periodic Maintenance of Kalatia - Baluatack Bishaw Road via Ramerkanda Ruhitpur Sonakanda. (Ch. 0+000 - 14+000 KM), under Upazila: Keraniganj, District: Dhaka	Prime Contractor	24.09.2016	12/07/2017(80% Completed)	82091277.917	Executive Engineer, LGED, Dhaka	Rehabilitation and Periodic Maintenance of Kalatia - Baluatack Bishaw Road via Ramerkanda Ruhitpur Sonakanda. (Ch. 0+000 - 14+000 KM), under Upazila: Keraniganj, District: Dhaka. (Road Construction Work)
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year					Amount (Taka or Equivalent Taka)		
Infratech Construction Company (2012-13 to 2016-17)					6447095189.000		
Dolly Construction Ltd (2012-13 to 2016-17)							

This Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mohammed on behalf of Dolly Construction Ltd-Infratech (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)
--------	----------------------	-----------	------------------

Signed

AAN

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
নব্বু পল্লিমালা ও মহাপ্রাচীর বিভাগ
নব্বু পল্লিমালা ও চৌহদ্দী মহাপ্রাচীর
নব্বু পল্লিমালা ও চৌহদ্দী মহাপ্রাচীর

1	General Experience Certificates (ITT 15.1(a))	General Exprience (DCL).zip	1082.07	 Download
2	General Experience Certificates (ITT 15.1(a))	General Exp._Infratech.zip	1868.14	 Download
3	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-18 (DCL).pdf	1981.09	 Download
4	TIN Certificate (ITT 25.1(g))	TIN (DCL).pdf	577.74	 Download
5	TIN Certificate (ITT 25.1(g))	TIN Certificate (Infratech).pdf	348.40	 Download
6	VAT Certificate (ITT 25.1(g))	VAT (DCL).pdf	153.34	 Download
7	VAT Certificate (ITT 25.1(g))	VAT Certificate (Infratech).pdf	430.19	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL Turnover (2014-15) .pdf	736.57	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL Turnover (2015-16) Part-01.zip	1733.14	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL Turnover (2015-16) Part-2.zip	2004.12	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL - Turnover (2016-17) Part-01.zip	1649.40	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL - Turnover (2016-17) Part-02 .zip	2081.36	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover (Infratech Construction Company).zip	997.20	 Download
14	-	Sanction Letter-125.00Crore (DCL).jpg	235.97	 Download
15	-	Joint Venture Agreement-110687.pdf	1877.50	 Download
16	-	Tender Capacity (DCL)-110687.zip	758.62	 Download
17	-	Tender Capacity (Infratech)-110687.pdf	310.84	 Download
18	Valid Trade License (ITT 25.1.(f))	Trade Licence (Infratech) 2017-18 .pdf	1567.09	 Download
19	Financial Capacity Certificates (ITT 16)	Line of Credit -110687.zip	453.81	 Download
20	-	AVERAGE ANNUAL CONSTRUCTION TURNOVER (INFRA TECH).pdf	256.13	 Download
21	-	Average Annual Construction Turnover (DCL).pdf	1331.48	 Download
22	Specific Experience Certificates (ITT 15.1(b))	Specific Experience -110687.zip	884.55	 Download

M/S.SALEH AHAMED -M.A.H. CONSTRUCTION LTD-N.B CONSTRUCTION JV
(JVCA - View Details)


Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/S.SALEH AHAMED -MA.H. CONSTRUCTION LTD-N.B CONSTRUCTION JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	samahnbjv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	20 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DZ(e-Gp)-09/PMP(Road)/2014-2015	Periodic Maintenance (PMP) of Itakhola-Motkhola-Katiadi Road (R-211) (Ch. 16+00m to 32 + 700 m) and remaining portion of Tongi-kaligonj-ghorashal-panchdona Road (R-301 (Ch. 24-360 m to 25 + 762 m) with DBS wearing course under Narsingdi Road Division.	Prime Contractor	30/03/2015	15/12/2015	144155403.670	Executive engineer Narsingdi Road Division	 কাজী আব্দুল আল-মামুন প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক নারসিংদী ও চৌহাট মহাপ্রকল্প নারসিংদী মহাপ্রকল্প সেক্টর


Dev/24/e-GP/SE/DRC/2015-2016(46989)	Estimate for Re-construction, Strengthening & Surfacing of Pavement providing improved sub-grade, sub-base Aggregate Base Type 1, 3 & DBS wearing course and rigid pavement etc.....	Prime Contractor	25-04-2016	22-06-2016	71990325.260	Executive engineer, RHD, Dhaka Division	is similarity You want to similar work certificate & we are submitted the same nature of work certificate. So this certificate is similarity
18/e-GP/SE/DRC/2014-2015	Improvement of Lackpur - Aral - Kamargaon - Ghagutia Chala - Toke - Motkholia Road under Road Division, Gazipur	Prime Contractor	20-12-2015	22-06-2016	58999112.520	Executive engineer, RHD, Gazipur Road Division, Gazipur	You want to similar work certificate & we are submitted the same nature of work certificate. So this certificate is similarity
ADP/ACE/SSZ/2015-16/11	Widening, Strengthening and surfacing work at ch. 1+500 km to 14+000 km of Sonapur (Noakhali) Sonagazi (Feni)-Zorargonj (Chittagong) Road under Noakhali Road Division during the year 2015-2016	Prime Contractor	18-04-2016	15-06-2017	201470155.700	Executive Engineer, RHD, Road Division, Noakhali	You want to similar work certificate & we are submitted the same nature of work certificate. So this certificate is similarity


4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2016	3500000000.000
2012-2016	1552551091.880
2012-2016	717274385.760


This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mrs. Anwara on behalf of M/S.SALEH AHAMED -MA.H. CONSTRUCTION LTD-N.B CONSTRUCTION JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	SA-BWDB Kaptai.zip	884.67	 Download
2	General Experience Certificates (ITT 15.1(a))	SA-BWDB Narail.zip	1111.44	 Download
3	General Experience Certificates (ITT 15.1(a))	SA-Noakhali Certificate.jpg	239.16	 Download
4	General Experience Certificates (ITT 15.1(a))	SA-Work Completion Certificate Feni.zip	1263.84	 Download
5	General Experience Certificates (ITT 15.1(a))	SA-Work Completion Certificate Laxmipur.zip	517.72	 Download
6	General Experience Certificates (ITT 15.1(a))	SA- Work_Done_RHD_645.jpg	372.39	 Download
7	General Experience Certificates (ITT 15.1(a))	SA_Building_104.16_FP.jpg	247.42	 Download
8	General Experience Certificates (ITT 15.1(a))	SA-BWDB Chittagong.zip	1403.31	 Download
9	General Experience Certificates (ITT 15.1(a))	SA-BWDB Fein-2.zip	1711.12	 Download
10	General Experience Certificates (ITT 15.1(a))	SA-BWDB Feni.zip	1785.41	 Download
11	General Experience Certificates (ITT 15.1(a))	SA- P-69 BWDB Certificate Satkhira .jpg	381.21	 Download
12	General Experience Certificates (ITT 15.1(a))	SA- Work Certificate.jpg	2430.99	 Download
13	General Experience Certificates (ITT 15.1(a))	SA- Work Ex BWDB (13-53 Crore).jpg	571.64	 Download
14	General Experience Certificates (ITT 15.1(a))	SA- Work_Done_RHD_286.jpg	372.85	 Download
15	General Experience Certificates (ITT 15.1(a))	SA- Work_Done_RHD_368.jpg	348.12	 Download
16	General Experience Certificates (ITT 15.1(a))	SA- P-11 Work Certificate Cox's Bazar-2 .jpg	329.46	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও যোগাযোগ বিভাগ নতুন পরিচয় ও সোই মরশুর বাংলাদেশ সরকার
17	General Experience Certificates (ITT 15.1(a))	SA- P-13 BWDB Certificate Cox's Bazar-1 .jpg	290.85	
18	General Experience Certificates (ITT 15.1(a))	SA- P-41 BWDB Certificate Noakhali .jpg	344.38	

19	General Experience Certificates (ITT 15.1(a))	SA- P-49 BWDB Certificate Noakhali-2 .jpg	268.69	 Download
20	General Experience Certificates (ITT 15.1(a))	SA- P-55 BWDB Certificate Chapai Nawabganj .jpg	292.83	 Download
21	General Experience Certificates (ITT 15.1(a))	SA- P-68 BWDB Certificate Laxmipur-3 .jpg	341.93	 Download
22	General Experience Certificates (ITT 15.1(a))	SA- P-2 Work Certificate Dhaka City Corporation.jpg	397.38	 Download
23	General Experience Certificates (ITT 15.1(a))	SA- P-4 Work Certificate Sylhet.jpg	339.94	 Download
24	General Experience Certificates (ITT 15.1(a))	SA- P-5 Work Certificate Bogra .jpg	309.32	 Download
25	General Experience Certificates (ITT 15.1(a))	SA- P-7 Work Certificate Comilla .jpg	170.13	 Download
26	General Experience Certificates (ITT 15.1(a))	SA- P-8 Work Certificate Cox's Bazar .jpg	357.74	 Download
27	General Experience Certificates (ITT 15.1(a))	SA- General Exp.r PC Girder Bridge 14-15 441.37.jpg	1358.21	 Download
28	General Experience Certificates (ITT 15.1(a))	SA- General Experience_(A)_SA.pdf	2101.34	 Download
29	General Experience Certificates (ITT 15.1(a))	SA- General Experience_(B)_SA.pdf	2074.95	 Download
30	General Experience Certificates (ITT 15.1(a))	SA- General Experience_(C)_SA.pdf	2460.67	 Download
31	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-03.zip	1914.74	 Download
32	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-01.zip	1324.95	 Download
33	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-02.zip	1923.22	 Download
34	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2014-2015.zip	1222.47	 Download
35	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2013-2014.zip	1757.12	 Download
36	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2012-2013.zip	2401.38	 Download
37	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2011-2012.zip	1497.65	 Download
38	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate Building.zip	2178.17	 Download
39	General Experience Certificates (ITT 15.1(a))	NBC- New Work Certificate 2015-16.zip	2535.10	 Download
40	General Experience Certificates (ITT 15.1(a))	NBC- New Work Certificate 2014-15.zip	1695.05	 Download
41	General Experience Certificates (ITT 15.1(a))	NBC- New Work Certificate 2012-13.zip	1635.86	 Download
42	General Experience Certificates (ITT 15.1(a))	NBC- New Work Certificate 2013-14.zip	1840.19	 Download
43	General Experience Certificates (ITT 15.1(a))	NBC- New Work Certificate 2011-12.zip	2041.16	 Download
44	Valid Trade License (ITT 25.1.(f))	SA- Trade Lince 2017-2018.pdf	612.32	 Download
45	Valid Trade License (ITT 25.1.(f))	MAHCL-New Trade License 2016-2017.pdf	968.97	 Download
46	Valid Trade License (ITT 25.1.(f))	NBC- New Trade License 2016-2017.zip	1683.60	 Download
47	TIN Certificate (ITT 25.1(g))	SA- TIN Certificate_16-17.pdf	89.93	 Download
48	TIN Certificate (ITT 25.1(g))	MAHCL-New TIN-16-17.zip	1378.17	 Download
49	TIN Certificate (ITT 25.1(g))	NBC- Tin Certificate 2016-2017.jpg	286.27	 Download
50	VAT Certificate (ITT 25.1(g))	SA- VAT Certificate_New.pdf	103.63	 Download
51	VAT Certificate (ITT 25.1(g))	MAHCL-New VAT.zip	911.97	 Download
52	VAT Certificate (ITT 25.1(g))	NBC- New VAT.zip	449.35	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA Audit Report 2011.zip	1303.82	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA Audit Report 2012.zip	1251.46	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA Audit Report 2013.zip	1258.34	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও সোই মর্যাদাপূর্ণ নতুন পরিচালন ও সোই মর্যাদাপূর্ণ
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA Audit Report 2014.zip	1171.48	
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Sa Audit Report 2016.pdf	585.00	


58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- Turnover SA1.rar	2044.81	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- Turnover_(A)_SA.pdf	2101.34	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- Turnover_(B)_SA.pdf	2074.95	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- Turnover_(C)_SA.pdf	2460.67	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- PC_RHD_FENI_12-13_48.jpg	824.08	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- PC_RHD_FENI_14-15_677_18.jpg	821.26	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- PC_RHD_LXPUR_14-15_286_52.jpg	519.63	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- PC_RHD_SYLHET_12-13_315.jpg	756.86	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- Turn Over DNCC.pdf	335.89	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- Turn over-Road work.jpg	160.89	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- PC_BWDB_BHOLA_14-15_2787.jpg	408.16	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- PC_BWDB_CTG_12-13_783.jpg	592.42	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- PC_BWDB_FENI_12-13_1094.jpg	643.89	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- PC_DNCC_14-15_138.jpg	493.92	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- PC_FP_15_16_813.pdf	58.59	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- PC_LGED_SONAGAZI_14-15_2.jpg	508.30	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- PC_12_13 (1).pdf	2702.55	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- PC_12_13 (2).pdf	1274.80	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- PC_12-13.rar	1635.29	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- PC_13-14.rar	2671.84	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- PC_14_15 (1).pdf	2001.95	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- PC_15_16_DP_157_98.jpg	479.42	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- ACTO-SA-EW.pdf	2358.06	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- ACTO-SA-PW.pdf	1478.92	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- ACTO-SA-RW.pdf	1127.19	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- ACTO-SA-SW.pdf	460.09	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- Page-33.jpg	471.57	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- PC RHD Chandpur (327 Lac).PDF	123.70	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2014.zip	925.78	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL New- Audit Report 2015 New.zip	1902.27	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2016 New.zip	2140.27	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2012.zip	1045.16	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2013.zip	1525.15	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL - Original General Annual Turn Over 2012-2016.zip	369.73	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2013-14 New....zip	2191.18	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও নতুন মর্যাদায়
 বাংলাদেশ সরকার

93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2014-2015 New....zip	1726.30	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2015-2016 New....zip	1651.72	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2011-12 New....zip	1170.99	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2012-2013 New....zip	1360.50	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NBC- New Audit Report-2015.zip	1544.04	 Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NBC- New Audit Report-2016.zip	1307.70	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NBC- New Audit Report-2014.zip	708.44	 Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NBC- New Audit Report-2013.zip	762.53	 Download
101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NBC- New Audit Report-2012.zip	753.97	 Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NBC- New Payment Certificate Manikganj Page-2.jpg	420.19	 Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NBC- New Payment Certificate.jpg	440.06	 Download
104	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NBC- New Payment Certificate Gazipur-1.jpg	330.10	 Download
105	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NBC- New Payment Certificate Gazipur-002.jpg	254.52	 Download
106	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NBC- New Payment Certificate Gazipur-2.jpg	319.01	 Download
107	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NBC- New Payment Certificate Manikganj Page-1.jpg	954.82	 Download
108	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NBC- New Payment Certificate-F.zip	1573.13	 Download
109	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NBC- New Payment Certificate-G.zip	1367.85	 Download
110	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NBC- New Payment Certificate Gazipur-001.jpg	396.90	 Download
111	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NBC- New Payment Certificate-E.zip	2034.53	 Download
112	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NBC- New Payment Certificate-C.zip	2675.01	 Download
113	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NBC- New Payment Certificate-D.zip	1824.56	 Download
114	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NBC- New Payment Certificate-B.zip	2708.81	 Download
115	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NBC- New Payment Certificate-A.zip	2738.88	 Download
116	Specific Experience Certificates (ITT 15.1(b))	NBC - Specific ID-110687 File-1.zip	2290.21	 Download
117	Specific Experience Certificates (ITT 15.1(b))	NBC - Specific ID-110687 File-2.zip	1505.12	 Download
118	Financial Capacity Certificates (ITT 16)	MAHCL- Mercantile Bank Ltd. Certificate -2.jpg	397.36	 Download
119	Financial Capacity Certificates (ITT 16)	NBC- Mercantile Bank Ltd. Certificate -1.jpg	389.03	 Download
120	Specific Experience Certificates (ITT 15.1(b))	SA- Specific Completion Certificate Noakhali.jpg	373.63	 Download
121	Specific Experience Certificates (ITT 15.1(b))	MAHCL- Specific Narsingdi ID-110687.zip	2648.45	 Download
122	Financial Capacity Certificates (ITT 16)	SA- Bank Certificate.jpg	356.36	 Download

MAQ ENGINEERING LTD.**Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]****Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up****4.1 Qualification Information of the Tenderer**

Description	Tenderer's F
1. Name of the Tenderer / JVCA Partner:	MAQ Engineering Ltd.


Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 শুল্ক পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 শুল্ক পরিদপ্তর ও সোহা মহাপ্রদায়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

2. Registered e-mail ID of the Tenderer / JVCA Partner:						maqengltbd@gmail.com	
4.1 General Experience in Construction Works of Tenderer: [State years of experience]						14	
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-gp/PMP (Road)/CZ-04 (Re-Tender)/Cox/CZ/2015-16 (MAQ Engineering Ltd.)	Rehabilitation of pavement by providing Base Type-I, DBS Base Course and Overlay, Construction of toe Wall, U-Drain and Hard Shoulder from Chainage 58.000 Km. to chainage 76.000 Km. at Anowara-Banekhali-Chakaria Road (R-170) under Cox's Bazar Road Division during the financial year 2015-2016.	Prime Contractor	07 January, 2016	05 July, 2016	131537751.000	Rana Priya Barua Executive Engineer, RHD, Road Division, Cox's Bazar Phone: 0341-52160 E-Mail:- eecox@rhd.gov.bd	01. Embankment fill from borrowpit - 13179.00Cum. 02. Aggregate Base Type-1 - 1025.71Cum. 03. Bituminous Tack Coat in Plant Method - 90474.65Sqm. 04. DBS-Base Course 50mm thick (Av) Plant method - 571.03Cum. 05. DBS-Wearing Course 50mm thick (Av) Plant method - 5049.00Cum. 06. New and extended Brick work - 317.30Cum. 07. Concrete slope Protection - 2310.00 Sqm. 08. Thermoplastic Road Marking - 4194.00 Sqm. 09. U drain - 447.00 Meter. 10. RCC plate Palasiding - 520.00Meter.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2015-2016		515783544.730					
2014-2015		245924388.170					
2013-2014		194468537.000					
2012-2013		244648093.000					
2011-2012		215770266.000					
Total for Five Years		1416594828.900					
Average Annual Turn Over		283318965.780					

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Zahed Murad on behalf of MAQ ENGINEERING LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience Last 10 years MAQ 110687.pdf	293.92	 Download
2	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 1, 110687.pdf	1780.27	 Download
3	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 2, 110687.pdf	755.79	 Download
4	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 3, 110687.pdf	414.05	
5	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 4, 110687.pdf	524.46	
6	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 5, 110687.pdf	791.78	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচয় ও নতুন মর্যাদার
 নতুন পরিচয় ও নতুন মর্যাদার

7	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 7 , 110687.pdf	743.13	 Download
8	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 8 , 110687.pdf	687.64	 Download
9	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 9 , 110687.pdf	525.23	 Download
10	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 10 , 110687.pdf	342.43	 Download
11	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 11 , 110687.pdf	1225.96	 Download
12	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 12 , 110687.pdf	193.53	 Download
13	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 13, 110687.pdf	1573.53	 Download
14	Specific Experience Certificates (ITT 15.1(b))	Specific Experience (MAQ) 110687.pdf	396.99	 Download
15	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate (MAQ) 110687.pdf	971.69	 Download
16	-	National ID of MD (MAQ) 110687 .pdf	625.48	 Download
17	-	Certificate of Incorporation (MAQ) 110687.pdf	942.78	 Download
18	-	MEMORANDUMPart-1 (MAQ) 110687.pdf	729.79	 Download
19	-	MEMORANDUMPart-2 (MAQ) 110687.pdf	755.51	 Download
20	Valid Trade License (ITT 25.1.(f))	Trade lisencc (MAQ) 110687 .pdf	2088.70	 Download
21	TIN Certificate (ITT 25.1(g))	Tin Certificate (MAQ) 110687 .pdf	1302.71	 Download
22	VAT Certificate (ITT 25.1(g))	VAT Registration Certificate (MAQ) 110687 .pdf	2035.59	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turn Over (5 Year)-Summary (MAQ), 110687.pdf	149.45	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-1(Gazipur city corporation) 110687.pdf	1474.25	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-2(4Nos. Bridge khagrachari) 110687.pdf	2347.42	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-3(Extension Air port road Ctg) 110687.pdf	678.47	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-5(Gurder Bridge Muhurigang-Ctg) 110687.pdf	400.69	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-6 (4 nos. Bridge Ramgarh-Jaliapara) 110687.pdf	2278.03	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-7 (Auditorium PTI Jessore) 110687.pdf	2394.11	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-8 (Underpass) 110687.pdf	1296.60	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-9 (Anowara- Banskhal) 110687.pdf	971.69	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-10 (Oxygenmoor-Hathazari portion) 110687.pdf	1511.29	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-11 (20 Storied foundation at Saltgola) 110687.pdf	180.88	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-12 (Batakhali Bridge) JV Partner (MAQ) 110687.pdf	1563.91	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-13 (10 Foot Over Bridge) 110687.pdf	700.23	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-14 (Maintences program Sandwip) 110687.pdf	2391.10	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-15 (Shafique Center Coxbazar) 110687.pdf	2735.58	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-16 (Port local Terminal Ctg. Port) 110687.pdf	342.43	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-17 (8 Foot Over Bridge) 110687.pdf	687.64	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-18 (21 Intersection) 110687.pdf	743.13	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-19 (100MW Power plant Jhulda,CTG Acron) 110687.pdf	193.53	 Download
42	Financial Capacity Certificates (ITT 16)	Credit line facilities (MAQ) 110687 .pdf	484.22	 Download

NATIONAL DEVELOPMENT ENGINEERS LTD.

Signed
A.A.H.

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পাক পবিত্র ও মহাপ্রভু বিভাগ
পাক পবিত্র ও পোত মহাপ্রভু
পাক পবিত্র ও পোত মহাপ্রভু

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	National Development Engineers Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	tender@ndeabd.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	35 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DZ(e-GP)-24/PMP(Road)/2015-2016	Dense Bituminous Surfacing (DBS) Wearing Course at different K.M of Dhaka-Chittagong National Highway (N1) & Dhaka-Sylhet National Highway (N2) under Narayanganj Road Division during the year 2015-2016.(PMP 2015-2016)	Prime Contractor	20-03-2016	10-11-2016	308803778.590	The Additional Chief Engineer, Roads & Highway Department, Dhaka Zone, Elenbari, Tejgaon, Dhaka - 1215	Dense Bituminous Surfacing (DBS) Wearing Course at different K.M of Dhaka-Chittagong National Highway (N1) & Dhaka-Sylhet National Highway (N2) under Narayanganj Road Division during the year 2015-2016.(PMP 2015-2016).


4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]


Financial Year	Amount (Taka or Equivalent Taka)
2011-2012	1656422708.000
2012-2013	2567818394.000
2013-2014	2503856926.000
2014-2015	3391548647.000
2015-2016	6189677398.000

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mustafizur Rahman on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	List of General Experience 10 Years 105445.pdf	75.38	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Part 10 ID105445.pdf	1205.04	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Part 07 ID105445.pdf	1300.93	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Part 11 ID105445.pdf	761.89	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Part 08 ID105445.pdf	1238.73	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Part 09 ID105445.pdf	1181.65	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Part 06 ID105445.pdf	1103.63	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Part 02 ID105445.pdf	1665.35	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Part 03 ID105445.pdf	1586.44	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Part 04 ID105445.pdf	1171.49	 Download
11	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Part 05 ID105445.pdf	1316.65	 Download
12	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Part 01 ID105445.pdf	1487.05	 Download
13	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate 105445.pdf	526.26	
14	Financial Capacity Certificates (ITT 16)	LC Tongi Gazipur 110687.pdf	996.99	
15	Valid Trade License (ITT 25.1.(f))	Trade License-NDE 105445.pdf	1421.38	

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 শ্রদ্ধা পরিষদ ও মহাপ্রকৃতি বিভাগ
 শ্রদ্ধা পরিষদ ও শ্রদ্ধা পরিষদ
 বাংলাদেশ সরকার

16	TIN Certificate (ITT 25.1(g))	TIN-NDE 105445.pdf	916.42	 Download
17	VAT Certificate (ITT 25.1(g))	VAT -NDE 105445.pdf	341.00	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates- NDE- 2015-16 Part-2 of 2.pdf	2513.92	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates- NDE- 2015-16 Part-1 of 2.pdf	2001.09	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates- NDE- 2014-15 Part-1 of 2.pdf	1301.67	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates- NDE- 2014-15 Part-2 of 2.pdf	1554.14	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates -NDE- 2013-14 Part-4 of 4.pdf	2033.89	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates -NDE- 2013-14 Part-3 of 4.pdf	1854.08	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates -NDE- 2013-14 Part-2 of 4.pdf	2422.37	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates -NDE- 2013-14 Part-1 of 4.pdf	1960.02	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates -NDE- 2012-13 Part-1 of 2.pdf	2196.41	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates -NDE- 2011-12 Part-1 of 2.pdf	2095.06	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates -NDE- 2011-12 Part-2 of 2.pdf	2370.82	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates -NDE- 2012-13 Part-2 of 2.pdf	2238.93	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Statement of Payment Certificate-NDE- 2013-14 ID 105445.pdf	1289.56	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Statement of Payment Certificate -NDE- 2015-2016 ID 105445.pdf	953.23	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Statement Of Payment Certificate - NDE - 2014-15 ID 105445.pdf	1404.99	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Certificates from NBR 105445.pdf	486.04	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Statement of Payment Certificate -NDE-2012-13 ID 105445.pdf	1460.44	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Construction Turnover Last 05 Years 105445.pdf	18.46	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Statement of Payment Certificate -NDE- 2015-2016.pdf	953.23	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Statement Of Payment Certificate - NDE - 2014-15.pdf	1404.99	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Statement of Payment Certificate-NDE- 2013-14.pdf	1289.56	 Download
39	-	Analysis of Tender 105445.xls	164.92	 Download
40	-	Work Method.pdf	57.97	 Download
41	-	Accountant - 105445.pdf	679.05	 Download
42	-	Site Engineer -105445.pdf	1956.07	 Download
43	-	Surveyor - 105445.pdf	626.20	 Download
44	-	Material Engineer - 105445.pdf	1058.00	 Download
45	-	Senior Engineer - 105445.pdf	795.97	 Download
46	-	Project Manager -105445.pdf	1685.93	 Download
47	-	List of Technical Personnel - 105445.pdf	487.44	 Download
48	-	Tyre Roller ID 105445.pdf	2170.71	 Download
49	-	Vibr Tandam Compactor - NDE - ID 105445.pdf	1009.36	 কাজী আনুয়ার আল-মামুন মোঃমামুন পাক পবিত্রতা ও মর্যাদাক্রম বিভাগ পাক পবিত্রতা ও মর্যাদাক্রম পাকপবিত্রতা বিভাগ
50	-	Wheel Loader - NDE - ID 105445.pdf	783.90	
51	-	NDE -Dump Truck ID 105445.pdf	1393.48	
52	-	Road Rollers - NDE - ID 105445.pdf	1049.85	

53	-	Road Rollers-2 - NDE - ID 105445.pdf	805.58	 Download
54	-	Dump Truck -3 - ID 105445.pdf	2012.83	 Download
55	-	Dump Truck -2 - ID 105445.pdf	1735.82	 Download
56	-	CAT excavator - NDE ID 105445.pdf	969.59	 Download
57	-	Dump Truck ID 105445.pdf	1649.37	 Download
58	-	Cat dozer - NDE - ID 105445.pdf	1990.07	 Download
59	-	Computerized Auto Batch Mix Asphalt Plant 90-120 Ton Per Hour- NDE ID 105445.pdf	1022.51	 Download
60	-	Bull Dozer - NDE- ID 105445.pdf	747.83	 Download
61	-	Asphalt Mixing Plant - NDE - ID 105445.pdf	1718.79	 Download
62	-	List of Equipmentâ€™s ID 105445.pdf	1963.90	 Download
63	-	Asphalt Paver - NDE - ID 105445.pdf	1421.42	 Download
64	-	Work Program 105445.pdf	1073.57	 Download
65	-	Memorandum And Articles of Association-105445.pdf	2778.87	 Download
66	-	Tender Capacity 105445.pdf	112.20	 Download
67	-	List of Ongoing Projects 105445.pdf	30.07	 Download

NT-SHKCL JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	NT-SHKCL JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	ntshkdjv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	15 Years & SHKCL= 7 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
48212011	Construction of internal Roads including surface drain of Sector no-05 (part) of Purbachal New Town Project (Package No # RC-13. Lot-03).	Prime Contractor	09.12.2012	31.03.2016	203632030.870	Project Director Purbachal New Town Project, RAJUK RAJUK Bhaban, Dhaka	As per Certificate


4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
1. Total Construction Turnover Last 5 Years-NT	1500000000.000
2. Total Construction Turnover Last 5 Years-SHKCL	1500000000.000

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Sharif Hossain on behalf of NT-SHKCL JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	General Experience Certificates (ITT 15.1(a))	Evidence of Gen. Exp_Niaz.pdf	162.24
2	General Experience Certificates (ITT 15.1(a))	Evidence of General Exp_shk.pdf	2050.35

Signed

কাজী আব্দুল আল-মামুন
স্বাক্ষরকারী
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ
স্বাক্ষর পত্রিকার ও স্ট্যাম্পের
পাশে স্বাক্ষরকারী বাংলাদেশ সরকার

3	TIN Certificate (ITT 25.1(g))	SHK TIN.pdf	44.40	 Download
4	TIN Certificate (ITT 25.1(g))	TIN Certificate 2016-2017 Niaz Traders-1.pdf	735.37	 Download
5	VAT Certificate (ITT 25.1(g))	SHK VAT (F).pdf	1340.16	 Download
6	VAT Certificate (ITT 25.1(g))	VAT_NIAZ Traders.pdf	171.37	 Download
7	Valid Trade License (ITT 25.1.(f))	Trade licence Niaz Traders-(2016-2017)1.pdf	350.72	 Download
8	Valid Trade License (ITT 25.1.(f))	SHK Trade License.pdf	902.65	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Payment Certificate-Niaz (2012-2016)-1.pdf	302.09	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2014-2015) Tk. 78.35 core-Niaz_Traders.pdf	834.88	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_Niaz-2010-11_2.38 cr..pdf	2033.20	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_Niaz-2011-2012_10.07 Cr.pdf	55.75	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_Niaz(2015-2016) Tk. 19.4 crore.pdf	1294.83	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -Niaz(2015-2016) Tk.6.19 Crore.pdf	2247.50	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate_Niaz-2012-2013, 2013-2014_24.72 Cr.pdf	2101.55	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate_Niaz-2014-2015_34.53 Cr.pdf	1044.41	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate_Niaz-2015-2016_27.06 Cr.pdf	519.91	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate_Niaz-2015-2016_23.54 Cr.pdf	1056.20	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SHK Turnover.pdf	1205.62	 Download
20	Financial Capacity Certificates (ITT 16)	Liquid Asset-NT- 110687.pdf	810.75	 Download
21	Financial Capacity Certificates (ITT 16)	Liquid Asset-SHKCL- 110687.pdf	468.68	 Download
22	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate-NT.pdf	2605.79	 Download
23	Specific Experience Certificates (ITT 15.1(b))	Specific Exp. Certificate-SHKCL.pdf	186.97	 Download
24	Specific Experience Certificates (ITT 15.1(b))	Other Partner Experience s.pdf	2281.88	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ
পত্নী পরিচালক ও পৌর মহাপ্রকৃত
পৌরসভা/কাজী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	110687	Invitation Reference No. :	DZ(e-GP)-25/PMP(Road)/2016-2017.
Closing Date and Time :	23-Jul-2017 12:00	Opening Date and Time :	23-Jul-2017 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road (Bonomala-Amtoli) (R-301) of Gazipur Road Division under PMP during the year 2016-2017 (PMP(Road) 2016-2017).		
View Notice			

Package No	Package Description
DZe-GP-25/PMPRoad/2016-2017.	Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road Bonomala-Amtoli R-301 of Gazipur Road Division under PMP during the year 2016-2017 PMPRoad 2016-2017.

Dolly Construction Ltd-Infratech (JV)
(JVCA - View Details)

Personnel Information (Form e-PW3-4)

[This Form should be completed for each person proposed by the Tenderer on Form e-PW3-2 , where applicable]

A. Proposed Position and B. Personal Data

Proposed Position	Proposed Position (Prime/Alternative)	Name	Date of Birth	Years overall experience	National ID Number	Years of employment with the Tenderer	Professional Qualifications:
Construction Project Manager	Prime Candidate	Md.Nabiruzzaman	9-02-1965	26	8192223142582	18	B.Sc.Engineering (Civil)

C. Present Employment [to be completed only if not employed by the Tenderer]

Name of Procuring Entity (working under):	Address of Procuring Entity:	Present Job Title:	Years with present Procuring Entity:	Tel No:	Fax No:	e-mail address:	Contact [manager/personnel officer]:
-	-	-	-	-	-	-	-

D. Professional Experience

Sr. No.	From	To	Company	Project	Position	Relevant technical and management experience.
1	-	-	-	-	-	Copy Attached

This Personnel Information (Form e-PW3-4) is Electronically Signed by Mr. Mohammed on behalf of Dolly Construction Ltd-Infratech (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Key Personnel-1.jpg	1721.49	Download
2	-	Md. Nabiruzzaman-Construction Project Manager.pdf	1602.31	Download
3	-	Md.Razibul Islam Khan-Site Engineer.pdf	1354.24	Download
4	-	Surveyor-Md Taifur Rahman Mah.pdf	428.53	Download
5	-	Laboratory Technician-Md Alauddin.pdf	594.84	Download
6	-	Asadullah-Accountant.pdf	420.19	Download

M/S.SALEH AHAMED -M.A.H. CONSTRUCTION LTD-N.B CONSTRUCTION JV
(JVCA - View Details)

Personnel Information (Form e-PW3-4)

[This Form should be completed for each person proposed by the Tenderer on Form e-PW3-2 , where applicable]

A. Proposed Position and B. Personal Data

Proposed Position	Proposed Position (Prime/Alternative)	Name	Date of Birth	Years overall experience	National ID Number	Years of employment with the Tenderer

Signed

AAH

কাজী আব্দুল আল-মামুন
মোহাম্মদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও সীল মোহাম্মদ
মোহাম্মদ আল-মামুন সরকার

Construction Project Manager	Prime Candidate	Engr. Md. Munirul Alam	05-01-1969	16 years	2694813613539	15 years	B.Sc in Civil	
C. Present Employment [to be completed only if not employed by the Tenderer]								
Name of Procuring Entity (working under):	Address of Procuring Entity:		Present Job Title:	Years with present Procuring Entity:	Tel No:	Fax No:	e-mail address:	Contact [manager/personnel officer]:
Additional Chief Engineer, RHD	Additional Chief Engineer, RHD, Dhaka Zone, Elenbari, Tejgaon		Additional Chief Engineer	2 years	02-9569116	N/A	N/A	Copy Enclosed
D. Professional Experience								
Sr. No.	From	To	Company	Project	Position	Relevant technical and management experience.		
1	1998	2017	MAH. Construction Ltd.	Verities Project	Project Manager	Copy Enclosed		

This Personnel Information (Form e-PW3-4) is Electronically Signed by Mrs. Anwara on behalf of M/S.SALEH AHAMED -MAH. CONSTRUCTION LTD-N.B CONSTRUCTION JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	SA- Manpower List with CV and Certificate_SA.pdf	811.20	Download
2	-	SA- azizul-haque_certificate.jpg	48.89	Download
3	-	SA- azizul-haque_cv.jpg	52.29	Download
4	-	SA- CV-SA.pdf	1073.32	Download
5	-	MAHCL- Organization Chart Page-1.jpg	510.96	Download
6	-	MAHCL- Organization Chart Page-2.jpg	549.09	Download
7	-	MAHCL- Major Work New.zip	2144.05	Download
8	-	MAHCL- Bio-Data Doc- 01.zip	2305.66	Download
9	-	MAHCL- Bio-Data Doc- 02.zip	2252.84	Download
10	-	MAHCL- Bio-Data Doc- 03.zip	2302.58	Download
11	-	NBC- New Bio-Data.zip	2075.03	Download

MAQ ENGINEERING LTD.

Personnel Information (Form e-PW3-4)

[This Form should be completed for each person proposed by the Tenderer on Form e-PW3-2 , where applicable]

A. Proposed Position and B. Personal Data

Proposed Position	Proposed Position (Prime/ Alternative)	Name	Date of Birth	Years overall experience	National ID Number	Years of employment with the Tenderer	Professional Qualifications:
Construction Project Manager	Prime Candidate	Syed Mohammad Abduhu	7th February, 1971	19	2698875395875	10	B.Sc. in Civil Engineering

C. Present Employment [to be completed only if not employed by the Tenderer]

Name of Procuring Entity (working under):	Address of Procuring Entity:	Present Job Title:	Years with present Procuring Entity:	Tel No:	Fax No:	e-mail address:	Contact [manager/personnel officer]:
N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A

D. Professional Experience

Sr. No.	From	To	Company	Project	Position	Relevant technical and management experience.
1	January 2007	Till date	MAQ Engineering Ltd.	1. Construction and Improvement of 21 Intersections under Dhaka City Corporation. 2.Construction of remaining Work of incomplete 150.07 Meter(36.60+68+36.60+30.50m)long PC Girder Bridge. 3. Construction Of Under pass In front of ? Sheikh Fazlatunnessa Mujib Memorial KPJ Specialized Hospital and nursing Collage? at 8th km (p) of Nabinagar-DEPZ-Kaliakoir (Chandra). 4. Anowara-Banskhali-Chakaria Road (R-170) under Coks Bazar Road Division during the financial year 2015-2016. 5. Construction of 10 (Ten) Foot over Bridge in Dhaka City Corporation (Contract package No. DCC-W7B) 6. Construction of 50 MW Power Plant at Patenga, Chittagong.	Project Manager	Responsible for detail engineering survey, geometric design of Road, analysis & cost estimation, Total Supervision of Construction Work, Preparation of bill and Key personal to communicate with authority, prepared geometric detailed s technical different s AutoCAD :
				1. Construction of Aktel Green Field towers (ranges 42m -75m ht) 2.		Responsi engineeri analysis &

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী প্রকৌশল ও মহাপ্রকৌশল বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

2	January 2005	August 2006	LLC Construction SdnBhd	construction of 20m Roof Top Tower of TMB (Telecom Malaysia International Bangladesh) 3. Construction of Banglalink SDH and PDH Green Field towers (ranges 50m -85m ht) project of ORASCOM	Project Manager	Total Supervision of Construction Work, Preparation of bill and Key personal to communicate with authority.
3	November 2002	31st December, 2004	SARM Associates Limited	Contract Packages C2 (Improvement of Nine Intersections), C3 (Improvement of Eleven Intersections) & C16 (Improvement of Corridor ?Rehabilitation of 35km road with pipe drain and footpath)	Construction Engineer	Responsible for detail engineering survey, geometric design of Road, assist in preparation of pre-qualification & bidding documents, analysis & cost estimation. Also, prepared geometric drawings, detailed structural and technical drawings for different structures using AutoCAD system.
4	November 1999	August 2002	IDA financed	Contract Packages C1(Construction of Flyover), C7(Construction of Tongi Bypass & Bridge) & C11 (rehabilitation of flood damaged road)	Planning Engineer	Responsible for detail engineering survey, geometric design of Road, assist in preparation, analysis & cost estimation. Also, prepared geometric drawings, detailed structural and technical drawings for different structures using AutoCAD system.
5	May 1998	October 1999	SARM Associates Limited	KFAED funded Sylhet-Jaflong-Tamabil Road improvement Project of Roads and Highways Department.	Planning Engineer & Design Engineer	Responsible for detail engineering survey, geometric design of Road, assist in preparation of pre-qualification & bidding documents, analysis & cost estimation. Also, prepared geometric drawings, detailed structural and technical drawings for different structures using AutoCAD system.
6	December 1997	April 1998	DANIDA financed	Dhaka-Aricha Highway Rehabilitation Project of RHD in association with Carl Bro International a/s, Denmark	Site Engineer	Responsible for site supervision

This Personnel Information (Form e-PW3-4) is Electronically Signed by Mr. Zahed Murad on behalf of MAQ ENGINEERING LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Construction Project Manager (Abduhu) 110687.pdf	677.63	 Download

NATIONAL DEVELOPMENT ENGINEERS LTD.

Personnel Information (Form e-PW3-4)

[This Form should be completed for each person proposed by the Tenderer on Form e-PW3-2 , where applicable]

A. Proposed Position and B. Personal Data


Proposed Position	Proposed Position (Prime/ Alternative)	Name	Date of Birth	Years overall experience	National ID Number	Years of employment with the Tenderer	Professional Qualifications:
Construction Project Manager	Prime Candidate	MD. NURUL ISLAM	30th March, 1968	24	2692620517854	15	B. Sc. Engineering (Civil), 1992

C. Present Employment [to be completed only if not employed by the Tenderer]

Name of Procuring Entity (working under):	Address of Procuring Entity:	Present Job Title:	Years with present Procuring Entity:	Tel No:	Fax No:	e-mail address:	Contact [manager/personnel officer]:
N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A

D. Professional Experience

Sr. No.	From	To	Company	Project	Position	Relevant technical and management experience.
1	Feb. 01, 2009	Till now	National Development Engineers Ltd.	(i) 2-Basement + 19-Storied Delta life Insurance Building at Bhandaricity one, Katnarpara College Road, Bogra. (ii) 13-Storied + 3 level Basement Multistoried office Building complex of Dhaka Stock Exchange Ltd. at Nikunja, Dhak (iii) French German Embassy Building Construction Work, at Baridhara, Dhaka.(iv) 14-Storied Residential Flat Building for selling to the Govt. Officers at Lalmatia, Dhaka. (v) 16-Storied Residential Building for selling to the Govt. Officer's at Lalmatia, Dhaka. (vi) Establishment of ENT and Head Neck Cancer Hospital and Institute at Dhaka (Sub-head : Construction of Hospital Building (vii) 5th to 7th floor over 4th floor of Hall block and 3rd floor of service block of under construction Hall Building at Jagannath Hall at University of Dhaka.	General Manager	Checking of Shop drawing & Bar bending, Preparing work program. Monitoring the project time to time whether the contractor is fulfilling target or not. Prepare report, Meeting and client about progress of work.

Signed

 কাজী আব্দুল আল-মুদুন
 মোহাম্মাদ
 সচিব পরিদপ্তর ও মহাপ্রকল্প বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

This Personnel Information (Form e-PW3-4) is Electronically Signed by Mr. Mustafizur Rahman on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

NT-SHKCL JV (JVCA - View Details)							
Personnel Information (Form e-PW3-4)							
[This Form should be completed for each person proposed by the Tenderer on Form e-PW3-2 , where applicable]							
A. Proposed Position and B. Personal Data							
Proposed Position	Proposed Position (Prime/ Alternative)	Name	Date of Birth	Years overall experience	National ID Number	Years of employment with the Tenderer	Professional Qualifications:
Construction Project Manager	Prime Candidate	Copy Enclose	Copy Enclose	Copy Enclose	Copy Enclose	Copy Enclose	Copy Enclose
C. Present Employment [to be completed only if not employed by the Tenderer]							
Name of Procuring Entity (working under):	Address of Procuring Entity:	Present Job Title:	Years with present Procuring Entity:	Tel No:	Fax No:	e-mail address:	Contact [manager/personnel officer]:
N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
D. Professional Experience							
Sr. No.	From	To	Company	Project	Position	Relevant technical and management experience.	
1	Copy Enclose	Copy Enclose	Copy Enclose	Copy Enclose	Copy Enclose	Copy Enclose	

This Personnel Information (Form e-PW3-4) is Electronically Signed by Mr. Md. Sharif Hossain on behalf of NT-SHKCL JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	List of employee_Niaz.pdf	2232.46	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও মোহাম্মাদ
পত্নী পরিচালক ও মোহাম্মাদ
পত্নী পরিচালক ও মোহাম্মাদ

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 110687
Closing Date and Time : 23-Jul-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road (Bonomala-Amtoli) (R-301) of Gazipur Road Division under PMP during the year 2016-2017 (PMP(Road) 2016-2017).

Invitation Reference No. : DZ(e-GP)-25/PMP(Road)/2016-2017.
Opening Date and Time : 23-Jul-2017 12:00

[View Notice](#)

Package No	Package Description
DZe-GP-25/PMPRoad/2016-2017.	Construction of Tongi-Kaligonj-Ghorashal-Pachdona Link Road Bonomala-Amtoli R-301 of Gazipur Road Division under PMP during the year 2016-2017 PMPRoad 2016-2017.

Dolly Construction Ltd-Infratech (JV)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	-
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	-
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	-
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	-
4	Total number of Completed Contracts during last 5 years	No. of Contracts	18.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mohammed on behalf of Dolly Construction Ltd-Infratech (JV)

M/S.SALEH AHAMED -M.A.H. CONSTRUCTION LTD-N.B CONSTRUCTION JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	
		Year Counting Backward	

Signed
 A.A.H.
 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ্তর
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	156.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	9.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree
In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mrs. Anwara on behalf of M/S.SALEH AHAMED -MAH. CONSTRUCTION LTD.-N.B CONSTRUCTION JV

<u>MAQ ENGINEERING LTD.</u>			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	10.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree
In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Zahed Murad on behalf of MAQ ENGINEERING LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance Evaluation and Performance Matrix(MAQ) 110687.pdf	514.54	 Download

<u>NATIONAL DEVELOPMENT ENGINEERS LTD.</u>			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	 কাজী আব্দুল আল-মামুন মোস্তাফিজ সিনিয়র পরিচালক ও মহাপ্রকল্প পরিচালক সড়ক পরিবহন ও সেতু মন্ত্রণালয় বাংলাদেশ সরকার
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	

2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	45.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause ?4?	I Agree

**In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]**

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mustafizur Rahman on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.


NT-SHKCL JV (JVCA - View Details)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	55.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	3.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause ?4?	I Agree

**In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]**

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Sharif Hossain on behalf of NT-SHKCL JV

Signed

 কাজী আব্দুল আল-মামুন
 মোস্তাফিজুর রহমান
 নতুন পরিচয় ও মর্যাদা বিকাশ
 নতুন পরিচয় ও মর্যাদা বিকাশ
 বাংলাদেশ সরকার