Evaluation Summary

1 |Tender ID 137483 [Re-Tender]
2 |Package No. eGP-16/RHD/ACE/RZ/2017-2018.
3 |Name or Work - |PMP Road-Major work of Rangpur Road Division a Rehabilitation strengthening & DBST
work etc. at Ch. 5 800 Km to Ch. 21460 of Rangpur-Barabari-Kurigram N-506 Road b
DBST work at Ch. 50060 Km to Ch. 59150 Km of Gaibandha-Sundargonj-Kadamtoli
Pirgacha Z-5613 Road c Surfacing work by DBS wearing Course at Ch.0000 Km to Ch.
3900 Km of Police line Chiriakhana-Jalkar-Sotapir-Pakarmatha Road Z-5019 And For
Lalmonirhat Road Division d Surfacing work by DBS Wearing Course and Strengthening
by aggregate Base Type-1 work at Ch. 20830 Km to Ch.22000 Km & Ch. 46940 Km to
Ch. 49940 Km of Barabari-Lalmonirhat-Burimari National Highway N-509 & e Surfacing
work by DBS wearing Course at Approach of Tista Bridge & Ch. 34590 Km to Ch. 37740
Km of Rangpur-Barabari-Kurigram National Highway N-506 during the year 2017-18.
4 [Procuring Entity Rangpur Zone
5 |Budget Revenue (PMP-Road)
6 [Procurement Method OTM - NCT
7 |Invitation and Opening Dated Invitation 15-Nov-17 Opening 30-Nov-17 15
8 |Tender Validity Period (date/day) 30-Mar-18 120
9 |Number of Tender Submission 3
10 |Preliminary Examination and TER1 Tenders Accepted in Preliminary Examination | 3
Technical Evaluation Resultsand [ | @ }—++ 77— ——— =
Comments of TEC
TER2 Technically Responsive Tenders J | 2
M/S.Taz Monzil (JV) failed to fulfill specific experience requirement
according to ITT 15.1(b). Hence, 01 tenderer has been evaluated as non-
responsive.
11 |Price Comparison of Lowest 03 Name Quoted Value Rank
Tenderers RAB-RC (PVT) LIMITED-M/S Paradise Traders| o[ __
Moshiur Rahman Chowdhury e 1
MOZAHAR ENTERPRISE (PVT.) LTD. 216,078,882.933 2™
12 IN Wi RAB-RC (PVT) LIMITED-M/S Paradise Traders-Moshiur Rahman
ame of Winner Chowdhury
[RAB-RC (PVT)‘LIMITED - Lead Partner]
13 |Recommended Contract Value 194,565,977.244 Taka
14 |Official Cost Estimate and Cost Est. 216,184,419.160 Taka 10.000% Less
% above / less
15 |Comment of TEC Chairperson

In reply to the query, the undersigned has the honor to inform him that The DBST quantity as shown in the certificate uploaded by
Taz Monzil is less than the minimum requirement as mentioned in ITT 15.1(b), but it has been evaluated as responsive by mistake.
Actually Taz Monzil is Non-responsive as it does not fulfil the requirement of ITT15.1(b).. It has been corrected and corrected|
evaluation report has been prepared. At this stage, it is not possible to correct the responsiveness of Taz Monijil status in the e-GP
system (i.e. TER2). However this has no effect in the selection process and to determine the winning Tenderer. As per instructions,
detailed Evaluation sheet has also been corrected for Tender Capacity amounts. The corrected evaluation report along with Tender
capacity calculation sheet are hereby uploaded for your kind consideration and approval of the Tender.

Remarks of HOPE:

Signature of HOPE:
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Chief Engineer, RHD (L‘,—L,L,L/))
Roads and Highways Department ;
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