



Last Login : Thursday, 21 Dec, 2017 20:24:09

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 137483 **Invitation Reference No. :** eGP-16/RHD/ACE/RZ/2017-2018 (Re-Tender)

Closing Date and Time : 30-Nov-2017 14:00 **Opening Date and Time :** 30-Nov-2017 14:00

Procuring Entity : Rangpur Zone

Brief :

PMP Road-Major work of Rangpur Road Division a) Rehabilitation strengthening & DBST work etc. at Ch. 5+ 800 Km to Ch. 21+460 of Rangpur-Barabari-Kurigram (N-506) Road , b) DBST work at Ch. 50+060 Km to Ch. 59+150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha (Z-5613) Road , c) Surfacing work by DBS wearing Course at Ch.0+000 Km to Ch. 3+900 Km of Police line (Chiriakhana)-Jalkar-Sotapir-Pakarmatha Road (Z-5019) And For Lalmonirhat Road Division d) Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20+830 Km to Ch.22+000 Km & Ch. 46+940 Km to Ch. 49+940 Km of Barabari-Lalmonirhat-Burimari National Highway (N-509) & e) Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34+590 Km to Ch. 37+740 Km of Rangpur-Barabari-Kurigram National Highway (N-506) during the year 2017-18.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : eGP-16/RHD/ACE/RZ/2017-2018

Lot No. and Description : 1 & PMP Road-Major work of Rangpur Road Division a Rehabilitation strengthening & DBST work etc. at Ch. 5 800 Km to Ch. 21460 of Rangpur-Barabari-Kurigram N-506 Road b DBST work at Ch. 50060 Km to Ch. 59150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha Z-5613 Road c Surfacing work by DBS wearing Course at Ch.0000 Km to Ch. 3900 Km of Police line Chiriakhana-Jalkar-Sotapir-Pakarmatha Road Z-5019 And For Lalmonirhat Road Division d Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20830 Km to Ch.22000 Km & Ch. 46940 Km to Ch. 49940 Km of Barabari-Lalmonirhat-Burimari National Highway N-509 & e Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34590 Km to Ch. 37740 Km of Rangpur-Barabari-Kurigram National Highway N-506 during the year 2017-18.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type			Approval Status of Official Estimates
Approved	Revenue			Approved
Criteria	M/S.Taz Monzil (JV)	MOZAHAR ENTERPRISE (PVT.) LTD.	RAB-RC (PVT) LIMITED-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint Venture)	
Tender Validity	Yes	Yes		Yes
Tender Security	Yes	Yes		Yes
JVCA Partner's Information given or not (If any)	Yes	NA		Yes
Joint Venture Agreement	Yes	Yes		Yes
Subcontractor's Information given or not (If any)	NA	NA		NA
Tender Contents	Yes	Yes		Yes
Tenderer Information	Yes	Yes		Yes
Eligibility Declarations	Yes	Yes		Yes
Trade license or Equivalent	Yes	Yes		Yes
Taxation Obligations Documents or Equivalent	Yes	Yes		Yes
Legal Capacity	Yes	Yes		Yes
Litigation History	Yes	Yes		Yes
Solvency	Yes	Yes		Yes

Signed

 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

Country of Origin	Yes	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Fakir Abdur Rob, PE	SE, Rangpur Circle	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 1 On	13 Dec 2017 13:54	13 Dec 2017 14:03	13 Dec 2017 17:00
Comments	OK	Signed	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক



Last Login : Thursday, 21 Dec, 2017 20:24:09

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 137483 **Invitation Reference No. :** eGP-16/RHD/ACE/RZ/2017-2018 (Re-Tender)

Closing Date and Time : 30-Nov-2017 14:00 **Opening Date and Time :** 30-Nov-2017 14:00

Procuring Entity : Rangpur Zone

Brief : PMP Road-Major work of Rangpur Road Division a) Rehabilitation strengthening & DBST work etc. at Ch. 5+ 800 Km to Ch. 21+460 of Rangpur-Barabari-Kurigram (N-506) Road , b) DBST work at Ch. 50+060 Km to Ch. 59+150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha (Z-5613) Road , c) Surfacing work by DBS wearing Course at Ch.0+000 Km to Ch. 3+900 Km of Police line (Chiriakhana)-Jalkar-Sotapir-Pakarmatha Road (Z-5019) And For Lalmonirhat Road Division d) Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20+830 Km to Ch.22+000 Km & Ch. 46+940 Km to Ch. 49+940 Km of Barabari-Lalmonirhat-Burimari National Highway (N-509) & e) Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34+590 Km to Ch. 37+740 Km of Rangpur-Barabari-Kurigram National Highway (N-506) during the year 2017-18.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : eGP-16/RHD/ACE/RZ/2017-2018 & PMP Road-Major work of Rangpur Road Division a Rehabilitation strengthening & DBST work etc. at Ch. 5 800 Km to Ch. 21460 of Rangpur-Barabari-Kurigram N-506 Road b DBST work at Ch. 50060 Km to Ch. 59150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha Z-5613 Road c Surfacing work by DBS wearing Course at Ch.0000 Km to Ch. 3900 Km of Police line Chiriakhana-Jalkar-Sotapir-Pakarmatha Road Z-5019 And For Lalmonirhat Road Division d Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20830 Km to Ch.22000 Km & Ch. 46940 Km to Ch. 49940 Km of Barabari-Lalmonirhat-Burimari National Highway N-509 & e Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34590 Km to Ch. 37740 Km of Rangpur-Barabari-Kurigram National Highway N-506 during the year 2017-18.

Lot No. and Description : 1 & PMP Road-Major work of Rangpur Road Division a) Rehabilitation strengthening & DBST work etc. at Ch. 5+ 800 Km to Ch. 21+460 of Rangpur-Barabari-Kurigram (N-506) Road , b) DBST work at Ch. 50+060 Km to Ch. 59+150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha (Z-5613) Road , c) Surfacing work by DBS wearing Course at Ch.0+000 Km to Ch. 3+900 Km of Police line (Chiriakhana)-Jalkar-Sotapir-Pakarmatha Road (Z-5019) And For Lalmonirhat Road Division d) Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20+830 Km to Ch.22+000 Km & Ch. 46+940 Km to Ch. 49+940 Km of Barabari-Lalmonirhat-Burimari National Highway (N-509) & e) Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34+590 Km to Ch. 37+740 Km of Rangpur-Barabari-Kurigram National Highway (N-506) during the year 2017-18.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
MS.Taz Monzil (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MOZHAR ENTERPRISE (PVT.) LTD.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
RAB-RC (PVT) LIMITED-MS Paradise Traders-Moshiur Rahman Chowdhury (Joint Venture)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under

Signed
AAM
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 শ্রদ্ধা পরিচালনা ও মর্যাদা বিধান
 শ্রদ্ধা পরিচালনা ও শ্রদ্ধা পরিচালনা
 শ্রদ্ধা পরিচালনা ও শ্রদ্ধা পরিচালনা

conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Fakir Abdur Rob, PE	SE, Rangpur Circle	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 2 On	13 Dec 2017 13:59	13 Dec 2017 14:04	13 Dec 2017 17:01
Comments	Signed	Signed	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 21 Dec, 2017 20:24:09

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 137483 **Invitation Reference No. :** eGP-16/RHD/ACE/RZ/2017-2018 (Re-Tender)

Closing Date and Time : 30-Nov-2017 14:00 **Opening Date and Time :** 30-Nov-2017 14:00

Procuring Entity : Rangpur Zone

Brief :

PMP Road-Major work of Rangpur Road Division a) Rehabilitation strengthening & DBST work etc. at Ch. 5+ 800 Km to Ch. 21+460 of Rangpur-Barabari-Kurigram (N-506) Road , b) DBST work at Ch. 50+060 Km to Ch. 59+150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha (Z-5613) Road , c) Surfacing work by DBS wearing Course at Ch.0+000 Km to Ch. 3+900 Km of Police line (Chiriakhana)-Jalkar-Sotapir-Pakarmatha Road (Z-5019) And For Lalmonirhat Road Division d) Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20+830 Km to Ch.22+000 Km & Ch. 46+940 Km to Ch. 49+940 Km of Barabari-Lalmonirhat-Burimari National Highway (N-509) & e) Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34+590 Km to Ch. 37+740 Km of Rangpur-Barabari-Kurigram National Highway (N-506) during the year 2017-18.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : eGP-16/RHD/ACE/RZ/2017-2018 & PMP Road-Major work of Rangpur Road Division a Rehabilitation strengthening & DBST work etc. at Ch. 5 800 Km to Ch. 21460 of Rangpur-Barabari-Kurigram N-506 Road b DBST work at Ch. 50060 Km to Ch. 59150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha Z-5613 Road c Surfacing work by DBS wearing Course at Ch.0000 Km to Ch. 3900 Km of Police line Chiriakhana-Jalkar-Sotapir-Pakarmatha Road Z-5019 And For Lalmonirhat Road Division d Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20830 Km to Ch.22000 Km & Ch. 46940 Km to Ch. 49940 Km of Barabari-Lalmonirhat-Burimari National Highway N-509 & e Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34590 Km to Ch. 37740 Km of Rangpur-Barabari-Kurigram National Highway N-506 during the year 2017-18.

Lot No. and Description : 1 & PMP Road-Major work of Rangpur Road Division a) Rehabilitation strengthening & DBST work etc. at Ch. 5+ 800 Km to Ch. 21+460 of Rangpur-Barabari-Kurigram (N-506) Road , b) DBST work at Ch. 50+060 Km to Ch. 59+150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha (Z-5613) Road , c) Surfacing work by DBS wearing Course at Ch.0+000 Km to Ch. 3+900 Km of Police line (Chiriakhana)-Jalkar-Sotapir-Pakarmatha Road (Z-5019) And For Lalmonirhat Road Division d) Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20+830 Km to Ch.22+000 Km & Ch. 46+940 Km to Ch. 49+940 Km of Barabari-Lalmonirhat-Burimari National Highway (N-509) & e) Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34+590 Km to Ch. 37+740 Km of Rangpur-Barabari-Kurigram National Highway (N-506) during the year 2017-18.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton	Total Points Awarded	Total Turnover of last five (5) years
L1	RAB-RC (PVT) LIMITED-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint Venture) (Winner)	216184419.160	194565977.244	21618441.916	10.000	1000	6617993380
L2	M/S.Taz Monzil (JV)	216184419.160	194565977.244	21618441.916	10.000	1000	1450001000
L3	MOZAHAR ENTERPRISE (PVT.) LTD.	216184419.160	216078882.933	105536.227	0.049		

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant

Signed
AAM
 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সচিব পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

RAB-RC (PVT) LIMITED-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint Venture)

Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Fakir Abdur Rob, PE	SE, Rangpur Circle	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 3 On	13 Dec 2017 19:04	13 Dec 2017 19:08	13 Dec 2017 19:06
Comments	Signed	Signed	signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প



Last Login : Thursday, 21 Dec, 2017 20:24:09

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 137483 **Invitation Reference No. :** eGP-16/RHD/ACE/RZ/2017-2018 (Re-Tender)

Closing Date and Time : 30-Nov-2017 14:00 **Opening Date and Time :** 30-Nov-2017 14:00

Procuring Entity : Rangpur Zone

Brief : PMP Road-Major work of Rangpur Road Division a) Rehabilitation strengthening & DBST work etc. at Ch. 5+ 800 Km to Ch. 21+460 of Rangpur-Barabari-Kurigram (N-506) Road , b) DBST work at Ch. 50+060 Km to Ch. 59+150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha (Z-5613) Road , c) Surfacing work by DBS wearing Course at Ch.0+000 Km to Ch. 3+900 Km of Police line (Chiriakhana)-Jalkar-Sotapir-Pakarmatha Road (Z-5019) And For Lalmonirhat Road Division d) Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20+830 Km to Ch.22+000 Km & Ch. 46+940 Km to Ch. 49+940 Km of Barabari-Lalmonirhat-Burimari National Highway (N-509) & e) Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34+590 Km to Ch. 37+740 Km of Rangpur-Barabari-Kurigram National Highway (N-506) during the year 2017-18.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

Tender Package No. and Description : eGP-16/RHD/ACE/RZ/2017-2018 & PMP Road-Major work of Rangpur Road Division a Rehabilitation strengthening & DBST work etc. at Ch. 5 800 Km to Ch. 21460 of Rangpur-Barabari-Kurigram N-506 Road b DBST work at Ch. 50060 Km to Ch. 59150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha Z-5613 Road c Surfacing work by DBS wearing Course at Ch.0000 Km to Ch. 3900 Km of Police line Chiriakhana-Jalkar-Sotapir-Pakarmatha Road Z-5019 And For Lalmonirhat Road Division d Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20830 Km to Ch.22000 Km & Ch. 46940 Km to Ch. 49940 Km of Barabari-Lalmonirhat-Burimari National Highway N-509 & e Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34590 Km to Ch. 37740 Km of Rangpur-Barabari-Kurigram National Highway N-506 during the year 2017-18.

Lot No. and Description : 1 & PMP Road-Major work of Rangpur Road Division a) Rehabilitation strengthening & DBST work etc. at Ch. 5+ 800 Km to Ch. 21+460 of Rangpur-Barabari-Kurigram (N-506) Road , b) DBST work at Ch. 50+060 Km to Ch. 59+150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha (Z-5613) Road , c) Surfacing work by DBS wearing Course at Ch.0+000 Km to Ch. 3+900 Km of Police line (Chiriakhana)-Jalkar-Sotapir-Pakarmatha Road (Z-5019) And For Lalmonirhat Road Division d) Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20+830 Km to Ch.22+000 Km & Ch. 46+940 Km to Ch. 49+940 Km of Barabari-Lalmonirhat-Burimari National Highway (N-509) & e) Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34+590 Km to Ch. 37+740 Km of Rangpur-Barabari-Kurigram National Highway (N-506) during the year 2017-18.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

RAB-RC (PVT) LIMITED-M/S Paradise Traders-Moshir Rahman Chowdhury (Joint Venture)

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Fakir Abdur Rob, PE	SE, Rangpur Circle	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Ran

Signed
AAR
 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পটক পরিষদ ও মহাপ্রকৃতি বিভাগ
 পটক পরিষদ ও পটক মহাপ্রকৃতি
 পটক পরিষদ ও পটক মহাপ্রকৃতি

Signed Tender Evaluation Report 4 On	13 Dec 2017 19:37	13 Dec 2017 19:08	13 Dec 2017 19:10
Comments	Signed	Signed	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
যোগাযোগ
স্বত্ব পরিচয় ও যোগাযোগ বিভাগ
স্বত্ব পরিচয় ও সোহ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail			
Tender/Proposal ID :	137483	Invitation Reference No. :	eGP-16/RHD/ACE/RZ/2017-2018 (Re-Tender)
Closing Date and Time :	30-Nov-2017 14:00	Opening Date and Time :	30-Nov-2017 14:00
Procuring Entity :	Rangpur Zone		
Brief :	<p>PMP Road-Major work of Rangpur Road Division a) Rehabilitation strengthening & DBST work etc. at Ch. 5+ 800 Km to Ch. 21+460 of Rangpur-Barabari-Kurigram (N-506) Road , b) DBST work at Ch. 50+060 Km to Ch. 59+150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha (Z-5613) Road , c) Surfacing work by DBS wearing Course at Ch.0+000 Km to Ch. 3+900 Km of Police line (Chiriakhana)-Jalkar-Sotapir-Pakamatha Road (Z-5019) And For Lalmonirhat Road Division d) Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20+830 Km to Ch.22+000 Km & Ch. 46+940 Km to Ch. 49+940 Km of Barabari-Lalmonirhat-Burimari National Highway (N-509) & e) Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34+590 Km to Ch. 37+740 Km of Rangpur-Barabari-Kurigram National Highway (N-506) during the year 2017-18.</p>		
View Notice			

S. No.	List of Tenderers	Clarification Status	Action
1	M/S.Taz Monzil (JV) (JVCA- View Details)	-	View Evaluation Status
2	MOZAHAR ENTERPRISE (PVT.) LTD.	-	View Evaluation Status
3	RAB-RC (PVT) LIMITED-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint Venture) (JVCA- View Details)	-	View Evaluation Status

[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAM

কাজী আব্দুল আল-মামুন
সিনিয়র প্রোগ্রামার
নথক পরিচালক ও মহাপ্রকল্প পরিচালক
নথক পরিচালক ও সিনিয়র পরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	137483	Invitation Reference No. :	eGP-16/RHD/ACE/RZ/2017-2018 (Re-Tender)
Closing Date and Time :	30-Nov-2017 14:00	Opening Date and Time :	30-Nov-2017 14:00
Procuring Entity :	Rangpur Zone		
Brief :	<p>PMP Road-Major work of Rangpur Road Division a) Rehabilitation strengthening & DBST work etc. at Ch. 5+ 800 Km to Ch. 21+460 of Rangpur-Barabari-Kurigram (N-506) Road , b) DBST work at Ch. 50+060 Km to Ch. 59+150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha (Z-5613) Road , c) Surfacing work by DBS wearing Course at Ch.0+000 Km to Ch. 3+900 Km of Police line (Chiriakhana)-Jalkar-Sotapir-Pakarmatha Road (Z-5019) And For Lalmonirhat Road Division d) Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20+830 Km to Ch.22+000 Km & Ch. 46+940 Km to Ch. 49+940 Km of Barabari-Lalmonirhat-Burimari National Highway (N-509) & e) Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34+590 Km to Ch. 37+740 Km of Rangpur-Barabari-Kurigram National Highway (N-506) during the year 2017-18.</p>		
View Notice			

Package No. :	eGP-16/RHD/ACE/RZ/2017-2018		
Package Description :	<p>PMP Road-Major work of Rangpur Road Division a Rehabilitation strengthening & DBST work etc. at Ch. 5 800 Km to Ch. 21460 of Rangpur-Barabari-Kurigram N-506 Road b DBST work at Ch. 50060 Km to Ch. 59150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha Z-5613 Road c Surfacing work by DBS wearing Course at Ch.0000 Km to Ch. 3900 Km of Police line Chiriakhana-Jalkar-Sotapir-Pakarmatha Road Z-5019 And For Lalmonirhat Road Division d Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20830 Km to Ch.22000 Km & Ch. 46940 Km to Ch. 49940 Km of Barabari-Lalmonirhat-Burimari National Highway N-509 & e Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34590 Km to Ch. 37740 Km of Rangpur-Barabari-Kurigram National Highway N-506 during the year 2017-18.</p>		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	1		
Lot Description :	<p>PMP Road-Major work of Rangpur Road Division a) Rehabilitation strengthening & DBST work etc. at Ch. 5+ 800 Km to Ch. 21+460 of Rangpur-Barabari-Kurigram (N-506) Road , b) DBST work at Ch. 50+060 Km to Ch. 59+150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha (Z-5613) Road , c) Surfacing work by DBS wearing Course at Ch.0+000 Km to Ch. 3+900 Km of Police line (Chiriakhana)-Jalkar-Sotapir-Pakarmatha Road (Z-5019) And For Lalmonirhat Road Division d) Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20+830 Km to Ch.22+000 Km & Ch. 46+940 Km to Ch. 49+940 Km of Barabari-Lalmonirhat-Burimari National Highway (N-509) & e) Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34+590 Km to Ch. 37+740 Km of Rangpur-Barabari-Kurigram National Highway (N-506) during the year 2017-18.</p>		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Bill of Quantities (Salvage items)		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

[Home](#)
[Message Box](#)
[APP](#)
[Tender](#)
[Workflow](#)
[Evaluation](#)
[Debarment](#)
[Complaint Mgmt](#)
[My Account](#)



[Help](#)

Last Login : Thursday, 21 Dec, 2017 20:24:09
Welcome, MD. Nazrul Islam | [Logout](#)

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	137483	Invitation Reference No. :	eGP-16/RHD/ACE/RZ/2017-2018 (Re-Tender)
Closing Date and Time :	30-Nov-2017 14:00	Opening Date and Time :	30-Nov-2017 14:00
Procuring Entity :	Rangpur Zone		
Brief :	<p>PMP Road-Major work of Rangpur Road Division a) Rehabilitation strengthening & DBST work etc. at Ch. 5+ 800 Km to Ch. 21+460 of Rangpur-Barabari-Kurigram (N-506) Road , b) DBST work at Ch. 50+060 Km to Ch. 59+150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha (Z-5613) Road , c) Surfacing work by DBS wearing Course at Ch.0+000 Km to Ch. 3+900 Km of Police line (Chiriakhana)-Jalkar-Sotapir-Pakarmatha Road (Z-5019) And For Lalmonirhat Road Division d) Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20+830 Km to Ch.22+000 Km & Ch. 46+940 Km to Ch. 49+940 Km of Barabari-Lalmonirhat-Burimari National Highway (N-509) & e) Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34+590 Km to Ch. 37+740 Km of Rangpur-Barabari-Kurigram National Highway (N-506) during the year 2017-18.</p>		
View Notice			


Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rangpur Zone
Tender/Proposal Package No. and Description :	eGP-16/RHD/ACE/RZ/2017-2018 & PMP Road-Major work of Rangpur Road Division a Rehabilitation strengthening & DBST work etc. at Ch. 5 800 Km to Ch. 21460 of Rangpur-Barabari-Kurigram N-506 Road b DBST work at Ch. 50060 Km to Ch. 59150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha Z-5613 Road c Surfacing work by DBS wearing Course at Ch.0000 Km to Ch. 3900 Km of Police line Chiriakhana-Jalkar-Sotapir-Pakarmatha Road Z-5019 And For Lalmonirhat Road Division d Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20830 Km to Ch.22000 Km & Ch. 46940 Km to Ch. 49940 Km of Barabari-Lalmonirhat-Burimari National Highway N-509 & e Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34590 Km to Ch. 37740 Km of Rangpur-Barabari-Kurigram National Highway N-506 during the year 2017-18.		
Lot No. and Description :	1 & PMP Road-Major work of Rangpur Road Division a) Rehabilitation strengthening & DBST work etc. at Ch. 5+ 800 Km to Ch. 21+460 of Rangpur-Barabari-Kurigram (N-506) Road , b) DBST work at Ch. 50+060 Km to Ch. 59+150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha (Z-5613) Road , c) Surfacing work by DBS wearing Course at Ch.0+000 Km to Ch. 3+900 Km of Police line (Chiriakhana)-Jalkar-Sotapir-Pakarmatha Road (Z-5019) And For Lalmonirhat Road Division d) Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20+830 Km to Ch.22+000 Km & Ch. 46+940 Km to Ch. 49+940 Km of Barabari-Lalmonirhat-Burimari National Highway (N-509) & e) Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34+590 Km to Ch. 37+740 Km of Rangpur-Barabari-Kurigram National Highway (N-506) during the year 2017-18.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Obaidul Quader Designation: Mnister Role: Minister Office Name: Rangpur Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Asian Age	16-Nov-2017		
The Daily Manab Jamin	16-Nov-2017		
The Daily Rangpur Chittra	16-Nov-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time
15-Nov-2017 17:00	30-Nov-2017

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

Opening Date and Time	
Original Date and Time	
30-Nov-2017 14:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	3	0	0

TOC Members		
Committee Members	Fakir Abdur Rob, PE	SE, Rangpur Circle
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Rangpur Zone	Rangpur Zone
Electronically Signed TOR On	30 Nov 2017 14:05	30 Nov 2017 14:06
Comments	Signed	Signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[Home](#)
[Message Box](#)
[APP](#)
[Tender](#)
[Workflow](#)
[Evaluation](#)
[Debarment](#)
[Complaint Mgmt](#)
[My Account](#)



[Help](#)

Last Login : Thursday, 21 Dec, 2017 20:24:09
Welcome, MD. Nazrul Islam | [Logout](#)

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	137483	Invitation Reference No. :	eGP-16/RHD/ACE/RZ/2017-2018 (Re-Tender)
Closing Date and Time :	30-Nov-2017 14:00	Opening Date and Time :	30-Nov-2017 14:00
Procuring Entity :	Rangpur Zone		
Brief :	<p>PMP Road-Major work of Rangpur Road Division a) Rehabilitation strengthening & DBST work etc. at Ch. 5+ 800 Km to Ch. 21+460 of Rangpur-Barabari-Kurigram (N-506) Road , b) DBST work at Ch. 50+060 Km to Ch. 59+150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha (Z-5613) Road , c) Surfacing work by DBS wearing Course at Ch.0+000 Km to Ch. 3+900 Km of Police line (Chiriakhana)-Jalkar-Sotapir-Pakarmatha Road (Z-5019) And For Lalmonirhat Road Division d) Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20+830 Km to Ch.22+000 Km & Ch. 46+940 Km to Ch. 49+940 Km of Barabari-Lalmonirhat-Burimari National Highway (N-509) & e) Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34+590 Km to Ch. 37+740 Km of Rangpur-Barabari-Kurigram National Highway (N-506) during the year 2017-18.</p>		
View Notice			

Tender Opening Report 2

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rangpur Zone
Tender Package No. and Description :	<p>eGP-16/RHD/ACE/RZ/2017-2018 & PMP Road-Major work of Rangpur Road Division a Rehabilitation strengthening & DBST work etc. at Ch. 5 800 Km to Ch. 21460 of Rangpur-Barabari-Kurigram N-506 Road b DBST work at Ch. 50060 Km to Ch. 59150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha Z-5613 Road c Surfacing work by DBS wearing Course at Ch.0000 Km to Ch. 3900 Km of Police line Chiriakhana-Jalkar-Sotapir-Pakarmatha Road Z-5019 And For Lalmonirhat Road Division d Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20830 Km to Ch.22000 Km & Ch. 46940 Km to Ch. 49940 Km of Barabari-Lalmonirhat-Burimari National Highway N-509 & e Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34590 Km to Ch. 37740 Km of Rangpur-Barabari-Kurigram National Highway N-506 during the year 2017-18.</p>		
Lot No. and Description :	<p>1 & PMP Road-Major work of Rangpur Road Division a) Rehabilitation strengthening & DBST work etc. at Ch. 5+ 800 Km to Ch. 21+460 of Rangpur-Barabari-Kurigram (N-506) Road , b) DBST work at Ch. 50+060 Km to Ch. 59+150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha (Z-5613) Road , c) Surfacing work by DBS wearing Course at Ch.0+000 Km to Ch. 3+900 Km of Police line (Chiriakhana)-Jalkar-Sotapir-Pakarmatha Road (Z-5019) And For Lalmonirhat Road Division d) Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20+830 Km to Ch.22+000 Km & Ch. 46+940 Km to Ch. 49+940 Km of Barabari-Lalmonirhat-Burimari National Highway (N-509) & e) Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34+590 Km to Ch. 37+740 Km of Rangpur-Barabari-Kurigram National Highway (N-506) during the year 2017-18.</p>		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
15-Nov-2017 17:00	30-Nov-2017 14:00	30-Nov-2017 14:00	30-Mar-2018	27-Apr-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	3	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/S.Taz Monzil (JV) (JVCA- View Details)	30-Nov-2017 11:30	Bank Guarantee	5500000.00	Bank: Mutual Trust Bank Limited Branch: MTB Rangpur Branch 29-Nov-2017 13:35	27-Apr-2018	30-Mar-2018
2	MOZAHAR ENTERPRISE (PVT.) LTD.	29-Nov-2017 21:20	Bank Guarantee	5500000.00	Bank: Southeast Bank Limited Branch: SEBL Khulna Branch 29-Nov-2017 16:23	27-Apr-2018	30-Mar-2018
3	RAB-RC (PVT) LIMITED-M/S Paradise Traders-Mbshiur Rahman Chowdhury (Joint Venture) (JVCA- View Details)	30-Nov-2017 13:34	Bank Guarantee	5500000.00	Bank: SBAC Bank Limited Branch: Rajshahi Branch 29-Nov-2017 16:27	27-Apr-2018	

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচালক ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Official Cost Estimate (In BDT)					
216184419.160					

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	RAB-RC (PVT) LIMITED-MS Paradise Traders-Moshiur Rahman Chowdhury (Joint Venture)	194565977.244	0.000	0.000	194565977.244
1	MS.Taz Monzil (JV)	194565977.244	0.000	0.000	194565977.244
2	MOZAHAR ENTERPRISE (PVT.) LTD.	216078882.933	0.000	0.000	216078882.933
Opening Report Footer					

TOC Members		
Committee Members	Fakir Abdur Rob, PE	SE, Rangpur Circle
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Rangpur Zone	Rangpur Zone
Electronically Signed TOR On	30 Nov 2017 14:07	30 Nov 2017 14:07
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপরিচালক বিভাগ
পত্নী পরিচালক ও পৌর মহাপরিচালক
পৌর পরিচালক, বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	137483	Invitation Reference No. :	eGP-16/RHD/ACE/RZ/2017-2018 (Re-Tender)
Closing Date and Time :	30-Nov-2017 14:00	Opening Date and Time :	30-Nov-2017 14:00
Procuring Entity :	Rangpur Zone		
Brief :	PMP Road-Major work of Rangpur Road Division a) Rehabilitation strengthening & DBST work etc. at Ch. 5+ 800 Km to Ch. 21+460 of Rangpur-Barabari-Kurigram (N-506) Road , b) DBST work at Ch. 50+060 Km to Ch. 59+150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha (Z-5613) Road , c) Surfacing work by DBS wearing Course at Ch.0+000 Km to Ch. 3+900 Km of Police line (Chiriakhana)-Jalkar-Sotapir-Pakarmatha Road (Z-5019) And For Lalmonirhat Road Division d) Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20+830 Km to Ch.22+000 Km & Ch. 46+940 Km to Ch. 49+940 Km of Barabari-Lalmonirhat-Burimari National Highway (N-509) & e) Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34+590 Km to Ch. 37+740 Km of Rangpur-Barabari-Kurigram National Highway (N-506) during the year 2017-18.		

[View Notice](#)


Package No	Package Description
eGP-16/RHD/ACE/RZ/2017-2018	PMP Road-Major work of Rangpur Road Division a Rehabilitation strengthening & DBST work etc. at Ch. 5 800 Km to Ch. 21460 of Rangpur-Barabari-Kurigram N-506 Road b DBST work at Ch. 50060 Km to Ch. 59150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha Z-5613 Road c Surfacing work by DBS wearing Course at Ch.0000 Km to Ch. 3900 Km of Police line Chiriakhana-Jalkar-Sotapir-Pakarmatha Road Z-5019 And For Lalmonirhat Road Division d Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20830 Km to Ch.22000 Km & Ch. 46940 Km to Ch. 49940 Km of Barabari-Lalmonirhat-Burimari National Highway N-509 & e Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34590 Km to Ch. 37740 Km of Rangpur-Barabari-Kurigram National Highway N-506 during the year 2017-18.

[M/S.Taz Monzil \(JV\)](#)
[\(JVCA - View Details\)](#)


Bill of Quantities

Bill of Quantities


Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division -1 : General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	6.000	7999.885	Seven Thousand Nine Hundred and Ninety-Nine point Eight Eight Five	47999.310	Forty-Seven Thousand Nine Hundred and Ninety-Nine point Three One
2	Division -1 : General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	1000.447	One Thousand point Four Four Seven	6002.682	Six Thousand AND Two point Six Eight Two
3	Division -1 : General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1.000	301158.971	Three Lakh One Thousand One Hundred and Fifty-Eight point Nine Seven One	301158.971	Three Lakh One Thousand One Hundred and Fifty-Eight point Nine Seven One
4	Division -1 : General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6.000	7000.668	Seven Thousand point Six Six Eight	42004.008	Forty-Two Thousand AND Four point Zero Zero Eight
5	Division-2 : Earthwork	02/01/01	Clearing and Grubbing	Sqm	4860.000	35.397	Thirty-Five point Three Nine Seven	172029.420	One Lakh Seventy-Two Thousand AND Two point Nine Seven
6	Division-2 : Earthwork	02/02/02	Roadway Excavation in suitable soil	Cum	3645.000	134.376	One Hundred and Thirty-Four point Three Seven Six	489800.5	Four Hundred and Eighty Nine Thousand AND Eight point Zero Five

Signed

 কাজী আব্দুল আল-মামুন
 প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক
 পল্লী পরিচালক ও পল্লী পরিচালক
 পল্লী পরিচালক ও পল্লী পরিচালক

									point Five Two
7	Division-2 : Earthwork	02/02/01	Roadway Excavation in unsuitable soil	Cum	1423.500	134.376	One Hundred and Thirty-Four point Three Seven Six	191284.236	One Lakh Ninety-One Thousand Two Hundred and Eighty-Four point Two Three Six
8	Division-2 : Earthwork	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	Cum	423.620	222.622	Two Hundred and Twenty-Two point Six Two Two	94307.132	Ninety-Four Thousand Three Hundred and Seven point One Three Two
9	Division-2 : Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	7659.000	206.726	Two Hundred and Six point Seven Two Six	1583314.434	Fifteen Lakh Eighty-Three Thousand Three Hundred and Fourteen point Four Three Four
10	Division-2 : Earthwork	02/06/03	Sand Backfill for Swamp	Cum	657.000	399.564	Three Hundred and Ninety-Nine point Five Six Four	262513.548	Two Lakh Sixty-Two Thousand Five Hundred and Thirteen point Five Four Eight
11	Division-2 : Earthwork	02/07/01	Preparation of Sub-grade 300mm depth	Sqm	5955.000	56.758	Fifty-Six point Seven Five Eight	337993.890	Three Lakh Thirty-Seven Thousand Nine Hundred and Ninety-Three point Eight Nine
12	Division-2 : Earthwork	02/08/01	Improved Subgrade	Cum	1896.000	734.962	Seven Hundred and Thirty-Four point Nine Six Two	1393487.952	Thirteen Lakh Ninety-Three Thousand Four Hundred and Eighty-Seven point Nine Five Two
13	Division-2 : Earthwork	02/10/01	Construction of Soil Earthen Shoulder	Cum	4671.000	207.722	Two Hundred and Seven point Seven Two Two	970269.462	Nine Lakh Seventy Thousand Two Hundred and Sixty-Nine point Four Six Two
14	Division-3 : Pavement Work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or shoulder	Sqm	23603.000	38.976	Thirty-Eight point Nine Seven Six	919950.528	Nine Lakh Nineteen Thousand Nine Hundred and Fifty point Five Two Eight
15	Division-3 : Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	222.959	14162.587	Fourteen Thousand One Hundred and Sixty-Two point Five Eight Seven	3157676.235	Thirty-One Lakh Fifty-Seven Thousand Six Hundred and Seventy-Six point Two Three Five
16	Division-3 : Pavement Work	03/02/01	Sub-base	Cum	1543.500	3869.049	Three Thousand Eight Hundred and Sixty-Nine point Zero Four Nine	5971877.132	Fifty-Nine Lakh Seventy-One Thousand Eight Hundred and
	Division-3 :						Five Thousand Six Hundred and		

Signed

 কাজী আব্দুল আল-হামিদ
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও সোহ মর্যাদাপূর্ণ
 বাংলাদেশ সরকার

17	Pavement Work	03/03/01	Aggregate Base Type-1	Cum	4585.850	5692.098	One Hundred and Ninety-Two point Zero Nine Eight	26103107.613	One Hundred and Seven point Six One Three
18	Division-3 : Pavement Work	03/06/01a	Bituminous prime coat (plant placed)	Sqm	29558.000	118.407	One Hundred and Eighteen point Four Zero Seven	3499874.106	Thirty-Four Lakh Ninety-Nine Thousand Eight Hundred and Seventy-Four point One Zero Six
19	Division-3 : Pavement Work	03/07/01a	Bituminous Tack coat (Plant work)	Sqm	67474.850	44.261	Forty-Four point Two Six One	2986504.336	Twenty-Nine Lakh Eighty-Six Thousand Five Hundred and Four point Three Three Six
20	Division-3 : Pavement Work	03/08/01	Primer seal	Sqm	7107.000	102.701	One Hundred and Two point Seven Zero One	729896.007	Seven Lakh Twenty-Nine Thousand Eight Hundred and Ninety-Six point Zero Zero Seven
21	Division-3 : Pavement Work	03/09/02(b)	DBST (20mm nominal size aggregate followed by 10mm (Machine Method) (Bitumen grade 60/70))	Sqm	135110.000	373.122	Three Hundred and Seventy-Three point One Two Two	50412513.420	Five Crore Four Lakh Twelve Thousand Five Hundred and Thirteen point Four Two
22	Division-3 : Pavement Work	03/10/1b	Dense Bituminous Surfacing Base Course (Plant Method) (Bitumen grade 60/70)	Cum	380.400	17941.492	Seventeen Thousand Nine Hundred and Forty-One point Four Nine Two	6824943.557	Sixty-Eight Lakh Twenty-Four Thousand Nine Hundred and Forty-Three point Five Five Seven
23	Division-3 : Pavement Work	03/10/02b	Dense Bituminous Surfacing Wearing course (Plant Method) (Bitumen grade 60/70)	Cum	3961.820	18170.616	Eighteen Thousand One Hundred and Seventy point Six One Six	71988709.881	Seven Crore Nineteen Lakh Eighty-Eight Thousand Seven Hundred and Nine point Eight Eight One
24	Division-3 : Pavement Work	03/11/01	Premix Bituminous Carpetting	Cum	431.787	14837.704	Fourteen Thousand Eight Hundred and Thirty-Seven point Seven Zero Four	6406727.697	Sixty-Four Lakh Six Thousand Seven Hundred and Twenty-Seven point Six Nine Seven
25	Division-3 : Pavement Work	03/13/01	Brick on End Edging	LM	10511.000	98.029	Ninety-Eight point Zero Two Nine	1030382.819	Ten Lakh Thirty Thousand Three Hundred and Eighty-Two point Eight One Nine
26	Division-6 : Incidental	06/05/01	Road Marking Thermoplastic Materials (spray application)	Sqm	7249.540	1030.931	One Thousand AND Thirty point Nine Three One	7473775.522	Seventy-Four Lakh Seventy-Three Thousand Seven
							Five Thousand		

Signed

 কাজী আব্দুল আল-হামিদ
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ

27	Division-6 : Incidental	06/10/01	Traffic Signs	nos	32.000	5562.397	Five Hundred and Sixty-Two point Three Nine Seven	177996.704	thousand Nine Hundred and Ninety-Six point Seven Zero Four
28	Division-6 : Incidental	06/10/02	Sign Post	nos	35.000	2464.245	Two Thousand Four Hundred and Sixty-Four point Two Four Five	86248.575	Eighty-Six Thousand Two Hundred and Forty-Eight point Five Seven Five
29	Division-6 : Incidental	06/15/01	Concrete Guide Post (1.6m long,200mm dia)	nos	12.000	1529.238	One Thousand Five Hundred and Twenty-Nine point Two Three Eight	18350.856	Eighteen Thousand Three Hundred and Fifty point Eight Five Six
30	Division-6 : Incidental	06/16/01	Km Post (As per drawing)	nos	3.000	6374.997	Six Thousand Three Hundred and Seventy-Four point Nine Nine Seven	19124.991	Nineteen Thousand One Hundred and Twenty-Four point Nine Nine One
31	Division-6 : Incidental	Misc. 01	Protective work (RCC Toe wall)	m	100.000	8661.517	Eight Thousand Six Hundred and Sixty-One point Five One Seven	866151.700	Eight Lakh Sixty-Six Thousand One Hundred and Fifty-One point Seven
							Grand Total:	194565977.244	Nineteen Crore Forty-Five Lakh Sixty-Five Thousand Nine Hundred and Seventy-Seven point Two Four Four

This Bill of Quantities is Electronically Signed by Mr. Md. Yeamin on behalf of M/S.Taz Mozil (JV)

MOZAHAR ENTERPRISE (PVT.) LTD.									
Bill of Quantities									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division -1 : General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	6.000	4943.822	Four Thousand Nine Hundred and Forty-Three point Eight Two Two	29662.932	Twenty-Nine Thousand Six Hundred and Sixty-Two point Nine Three Two
2	Division -1 : General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	370.787	Three Hundred and Seventy point Seven Eight Seven	2224.722	Two Thousand Two Hundred and Twenty-Four point Seven Two Two
3	Division -1 : General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1.000	106213.363	One Lakh Six Thousand Two Hundred and Thirteen point Three Six Three	106213.363	One Lakh Six Thousand Two Hundred and Thirteen point Three Six Three
4	Division -1 : General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6.000	2657.305	Two Thousand Six Hundred and Fifty-Seven point Three Zero Five	15943.8	Fifteen
	Division -2 :						Eighty-Four point		

Signed
AAM


কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পাক পাবলিক ও মরাদ্দিক বিভাগ
পাক পাবলিক ও মরাদ্দিক
পাবলিক ও মরাদ্দিক
পাবলিক ও মরাদ্দিক

5	Division-2 : Earthwork	02/01/01	Clearing and Grubbing	Sqm	4860.000	44.989	Forty-four point Nine Eight Nine	218646.540	Thousand Six Hundred and Forty-Six point Five Four
6	Division-2 : Earthwork	02/02/02	Roadway Excavation in suitable soil	Cum	3645.000	170.562	One Hundred and Seventy point Five Six Two	621698.490	Six Lakh Twenty-One Thousand Six Hundred and Ninety-Eight point Four Nine
7	Division-2 : Earthwork	02/02/01	Roadway Excavation in unsuitable soil	Cum	1423.500	170.562	One Hundred and Seventy point Five Six Two	242795.007	Two Lakh Forty-Two Thousand Seven Hundred and Ninety-Five point Zero Zero Seven
8	Division-2 : Earthwork	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	Cum	423.620	274.382	Two Hundred and Seventy-Four point Three Eight Two	116233.703	One Lakh Sixteen Thousand Two Hundred and Thirty- Three point Seven Zero Three
9	Division-2 : Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	7659.000	250.096	Two Hundred and Fifty point Zero Nine Six	1915485.264	Nineteen Lakh Fifteen Thousand Four Hundred and Eighty- Five point Two Six Four
10	Division-2 : Earthwork	02/06/03	Sand Backfill for Swamp	Cum	657.000	417.259	Four Hundred and Seventeen point Two Five Nine	274139.163	Two Lakh Seventy-Four Thousand One Hundred and Thirty- Nine point One Six Three
11	Division-2 : Earthwork	02/07/01	Preparation of Sub-grade 300mm depth	Sqm	5955.000	64.271	Sixty-Four point Two Seven One	382733.805	Three Lakh Eighty-Two Thousand Seven Hundred and Thirty-Three point Eight Zero Five
12	Division-2 : Earthwork	02/08/01	Improved Subgrade	Cum	1896.000	836.917	Eight Hundred and Thirty-Six point Nine One Seven	1586794.632	Fifteen Lakh Eighty-Six Thousand Seven Hundred and Ninety-Four point Six Three Two
13	Division-2 : Earthwork	02/10/01	Construction of Soil Earthen Shoulder	Cum	4671.000	208.296	Two Hundred and Eight point Two Nine Six	972950.616	Nine Lakh Seventy-Two Thousand Nine Hundred and Fifty point Six One Six
14	Division-3 : Pavement Work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or shoulder	Sqm	23603.000	42.347	Forty-Two point Three Four Seven	999516.241	Nine Lakh Ninety-Nine Thousand Five Hundred and Sixteen point Two Four One
15	Division-3 : Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	222.959	16170.479	Sixteen Thousand One Hundred and Seventy point Four Seven Nine	3605353.827	Thirty-Six Lakh Five Thousand Three Hundred and Fifty-Three point Eight Two Seven
16	Division-3 : Pavement Work	03/02/01	Sub-base	Cum	1543.500	3610.171	Three Thousand Six Hundred and Ten point One Seven One	5572298.9	Five Five Lakh

Signed
AAB


কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পাবনা পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
পাবনা পরিদপ্তর ও পোতাধীন
পরিদপ্তর, বাংলাদেশ সরকার

17	Division-3 : Pavement Work	03/03/01	Aggregate Base Type-1	Cum	4585.850	6159.542	Six Thousand One Hundred and Fifty-Nine point Five Four Two	28246735.681	Eighty-Two Lakh Forty-Six Thousand Seven Hundred and Thirty-Five point Six Eight One
18	Division-3 : Pavement Work	03/06/01a	Bituminous prime coat (plant placed)	Sqm	29558.000	123.468	One Hundred and Twenty-Three point Four Six Eight	3649467.144	Thirty-Six Lakh Forty-Nine Thousand Four Hundred and Sixty-Seven point One Four Four
19	Division-3 : Pavement Work	03/07/01a	Bituminous Tack coat (Plant work)	Sqm	67474.850	45.489	Forty-Five point Four Eight Nine	3069363.452	Thirty Lakh Sixty-Nine Thousand Three Hundred and Sixty-Three point Four Five Two
20	Division-3 : Pavement Work	03/08/01	Primer seal	Sqm	7107.000	110.915	One Hundred and Ten point Nine One Five	788272.905	Seven Lakh Eighty-Eight Thousand Two Hundred and Seventy-Two point Nine Zero Five
21	Division-3 : Pavement Work	03/09/02(b)	DBST (20mm nominal size aggregate followed by 10mm (Machine Method) (Bitumen grade 60/70))	Sqm	135110.000	415.534	Four Hundred and Fifteen point Five Three Four	56142798.740	Five Crore Sixty-One Lakh Forty-Two Thousand Seven Hundred and Ninety-Eight point Seven Four
22	Division-3 : Pavement Work	03/10/1b	Dense Bituminous Surfacing Base Course (Plant Method) (Bitumen grade 60/70)	Cum	380.400	20971.843	Twenty Thousand Nine Hundred and Seventy-One point Eight Four Three	7977689.077	Seventy-Nine Lakh Seventy-Seven Thousand Six Hundred and Eighty-Nine point Zero Seven Seven
23	Division-3 : Pavement Work	03/10/02b	Dense Bituminous Surfacing Wearing course (Plant Method) (Bitumen grade 60/70)	Cum	3961.820	20996.562	Twenty Thousand Nine Hundred and Ninety-Six point Five Six Two	83184599.263	Eight Crore Thirty-One Lakh Eighty-Four Thousand Five Hundred and Ninety-Nine point Two Six Three
24	Division-3 : Pavement Work	03/11/01	Premix Bituminous Carpetting	Cum	431.787	17567.329	Seventeen Thousand Five Hundred and Sixty-Seven point Three Two Nine	7585344.287	Seventy-Five Lakh Eighty-Five Thousand Three Hundred and Forty-Four point Two Eight Seven
25	Division-3 : Pavement Work	03/13/01	Brick on End Edging	LM	10511.000	112.719	One Hundred and Twelve point Seven One Nine	1184789.409	Eleven Lakh Eighty-Four Thousand Seven Hundred and Eighty-Nine point Four Zero Nine
26	Division-6 : Incidental	06/05/01	Road Marking Thermoplastic Materials (spray application)	Sqm	7249.540	849.808	Eight Hundred and Forty-Nine point Eight Zero Eight	6160717.0	Sixty-One Lakh Sixty Thousand
	Division-6 : Incidental						Six Thousand		

Signed

 কাজী আনওয়ার আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ
 বাংলাদেশ সরকার

27	Division-6 : Incidental	06/10/01	Traffic Signs	nos	32.000	6940.014	Nine hundred and Forty point Zero One Four	222080.448	Two hundred AND Eighty point Four Four Eight
28	Division-6 : Incidental	06/10/02	Sign Post	nos	35.000	3089.889	Three Thousand AND Eighty-Nine point Eight Eight Nine	108146.115	One Lakh Eight Thousand and One Hundred and Forty-Six point One One Five
29	Division-6 : Incidental	06/15/01	Concrete Guide Post (1.6m long,200mm dia)	nos	12.000	1773.662	One Thousand Seven Hundred and Seventy-Three point Six Six Two	21283.944	Twenty-One Thousand and Two Hundred and Eighty-Three point Nine Four Four
30	Division-6 : Incidental	06/16/01	Krn Post (As per drawing)	nos	3.000	8114.002	Eight Thousand One Hundred and Fourteen point Zero Zero Two	24342.006	Twenty-Four Thousand Three Hundred and Forty-Two point Zero Zero Six
31	Division-6 : Incidental	Misc. 01	Protective work (RCC Toe wall)	m	100.000	10505.623	Ten Thousand Five Hundred and Five point Six Two Three	1050562.300	Ten Lakh Fifty Thousand Five Hundred and Sixty-Two point Three
							Grand Total:	216078882.933	Twenty-One Crore Sixty Lakh Seventy-Eight Thousand Eight Hundred and Eighty-Two point Nine Three Three

This Bill of Quantities is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis of Tender ID-137483 (Rangpur Zone).xls	1317.82	 Download


RAB-RC (PVT) LIMITED-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Bill of Quantities


Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division -1 : General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	6.000	7964.101	Seven Thousand Nine Hundred and Sixty-Four point One Zero One	47784.606	Forty-Seven Thousand Seven Hundred and Eighty-Four point Six Zero Six
2	Division -1 : General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	900.001	Nine Hundred point Zero Zero One	5400.006	Five Thousand Four Hundred point Zero Zero Six
3	Division -1 : General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1.000	298498.713	Two Lakh Ninety-Eight Thousand Four Hundred and Ninety-Eight point Seven One Three	298498.713	Two Lakh Ninety-Eight Thousand Four Hundred and Ninety-Eight point
4	Division -1 : General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6.000	6929.101	Six Thousand Nine Hundred and Twenty-Nine point One Zero One	41574.	

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও সত্যায়িত বিভাগ
স্বাক্ষরিত ও সত্যায়িত বিভাগ
স্বাক্ষরিত ও সত্যায়িত বিভাগ

							One Zero One		Four point Six Zero Six
5	Division-2 : Earthwork	02/01/01	Clearing and Grubbing	Sqm	4860.000	40.501	Forty point Five Zero One	196834.860	One Lakh Ninety-Six Thousand Eight Hundred and Thirty-Four point Eight Six
6	Division-2 : Earthwork	02/02/02	Roadway Excavation in suitable soil	Cum	3645.000	153.901	One Hundred and Fifty-Three point Nine Zero One	560969.145	Five Lakh Sixty Thousand Nine Hundred and Sixty-Nine point One Four Five
7	Division-2 : Earthwork	02/02/01	Roadway Excavation in unsuitable soil	Cum	1423.500	153.901	One Hundred and Fifty-Three point Nine Zero One	219078.074	Two Lakh Nineteen Thousand AND Seventy-Eight point Zero Seven Four
8	Division-2 : Earthwork	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	Cum	423.620	238.501	Two Hundred and Thirty-Eight point Five Zero One	101033.794	One Lakh One Thousand AND Thirty-Three point Seven Nine Four
9	Division-2 : Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cum	7659.000	278.101	Two Hundred and Seventy-Eight point One Zero One	2129975.559	Twenty-One Lakh Twenty-Nine Thousand Nine Hundred and Seventy-Five point Five Five Nine
10	Division-2 : Earthwork	02/06/03	Sand Backfill for Swamp	Cum	657.000	421.201	Four Hundred and Twenty-One point Two Zero One	276729.057	Two Lakh Seventy-Six Thousand Seven Hundred and Twenty-Nine point Zero Five Seven
11	Division-2 : Earthwork	02/07/01	Preparation of Sub-grade 300mm depth	Sqm	5955.000	62.101	Sixty-Two point One Zero One	369811.455	Three Lakh Sixty-Nine Thousand Eight Hundred and Eleven point Four Five Five
12	Division-2 : Earthwork	02/08/01	Improved Subgrade	Cum	1896.000	826.201	Eight Hundred and Twenty-Six point Two Zero One	1566477.096	Fifteen Lakh Sixty-Six Thousand Four Hundred and Seventy-Seven point Zero Nine Six
13	Division-2 : Earthwork	02/10/01	Construction of Soil Earthen Shoulder	Cum	4671.000	233.101	Two Hundred and Thirty-Three point One Zero One	1088814.771	Ten Lakh Eighty-Eight Thousand Eight Hundred and Fourteen point Seven Seven One
14	Division-3 : Pavement Work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or shoulder	Sqm	23603.000	43.201	Forty-Three point Two Zero One	1019673.	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

15	Division-3 : Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	222.959	14159.701	Fourteen Thousand One Hundred and Fifty-Nine point Seven Zero One	3157032.775	Thirty-One Lakh Fifty-Seven Thousand AND Thirty-Two point Seven Seven Five
16	Division-3 : Pavement Work	03/02/01	Sub-base	Cum	1543.500	3924.901	Three Thousand Nine Hundred and Twenty-Four point Nine Zero One	6058084.694	Sixty Lakh Fifty-Eight Thousand AND Eighty-Four point Six Nine Four
17	Division-3 : Pavement Work	03/03/01	Aggregate Base Type-1	Cum	4585.850	5909.401	Five Thousand Nine Hundred and Nine point Four Zero One	27099626.576	Two Crore Seventy Lakh Ninety-Nine Thousand Six Hundred and Twenty-Six point Five Seven Six
18	Division-3 : Pavement Work	03/06/01a	Bituminous prime coat (plant placed)	Sqm	29558.000	110.701	One Hundred and Ten point Seven Zero One	3272100.158	Thirty-Two Lakh Seventy-Two Thousand One Hundred point One Five Eight
19	Division-3 : Pavement Work	03/07/01a	Bituminous Tack coat (Plant work)	Sqm	67474.850	41.401	Forty-One point Four Zero One	2793526.265	Twenty-Seven Lakh Ninety-Three Thousand Five Hundred and Twenty-Six point Two Six Five
20	Division-3 : Pavement Work	03/08/01	Primer seal	Sqm	7107.000	99.901	Ninety-Nine point Nine Zero One	709996.407	Seven Lakh Nine Thousand Nine Hundred and Ninety-Six point Four Zero Seven
21	Division-3 : Pavement Work	03/09/02(b)	DBST (20mm nominal size aggregate followed by 10mm (Machine Method) (Bitumen grade 60/70))	Sqm	135110.000	366.301	Three Hundred and Sixty-Six point Three Zero One	49490928.110	Four Crore Ninety-Four Lakh Ninety Thousand Nine Hundred and Twenty-Eight point One One
22	Division-3 : Pavement Work	03/10/1b	Dense Bituminous Surfacing Base Course (Plant Method) (Bitumen grade 60/70)	Cum	380.400	17915.401	Seventeen Thousand Nine Hundred and Fifteen point Four Zero One	6815018.540	Sixty-Eight Lakh Fifteen Thousand AND Eighteen point Five Four
23	Division-3 : Pavement Work	03/10/02b	Dense Bituminous Surfacing Wearing course (Plant Method) (Bitumen grade 60/70)	Cum	3961.820	18106.201	Eighteen Thousand One Hundred and Six point Two Zero One	71733509.246	Seven Crore Seventeen Lakh Thirty-Three Thousand Five Hundred and Nine point Two Four Six
24	Division-3 : Pavement Work	03/11/01	Premix Bituminous Carpetting	Cum	431.787	14601.601	Fourteen Thousand Six Hundred and One point Six Zero One	6304781.	Sixty-Three Lakh Four Thousand

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন প্রতিদ্বন্দ্বিতা ও যোগাযোগ বিভাগ
 নতুন প্রতিদ্বন্দ্বিতা ও সেবা মন্ত্রণালয়
 বাংলাদেশ সরকার

25	Division-3 : Pavement Work	03/13/01	Brick on End Edging	LM	10511.000	92.701	Ninety-Two point Seven Zero One	974380.211	Four Thousand Three Hundred and Eighty point Two One One
26	Division-6 : Incidental	06/05/01	Road Marking Thermoplastic Materials (spray application)	Sqm	7249.540	961.101	Nine Hundred and Sixty-One point One Zero One	6967540.144	Sixty-Nine Lakh Sixty-Seven Thousand Five Hundred and Forty point One Four Four
27	Division-6 : Incidental	06/10/01	Traffic Signs	nos	32.000	6210.901	Six Thousand Two Hundred and Ten point Nine Zero One	198748.832	One Lakh Ninety-Eight Thousand Seven Hundred and Forty-Eight point Eight Three Two
28	Division-6 : Incidental	06/10/02	Sign Post	nos	35.000	2765.701	Two Thousand Seven Hundred and Sixty-Five point Seven Zero One	96799.535	Ninety-Six Thousand Seven Hundred and Ninety-Nine point Five Three Five
29	Division-6 : Incidental	06/15/01	Concrete Guide Post (1.6m long, 200mm dia)	nos	12.000	1861.201	One Thousand Eight Hundred and Sixty-One point Two Zero One	22334.412	Twenty-Two Thousand Three Hundred and Thirty-Four point Four One Two
30	Division-6 : Incidental	06/16/01	Km Post (As per drawing)	nos	3.000	7790.401	Seven Thousand Seven Hundred and Ninety point Four Zero One	23371.203	Twenty-Three Thousand Three Hundred and Seventy-One point Two Zero Three
31	Division-6 : Incidental	Msc. 01	Protective work (RCC Toe wall)	m	100.000	9255.437	Nine Thousand Two Hundred and Fifty-Five point Four Three Seven	925543.700	Nine Lakh Twenty-Five Thousand Five Hundred and Forty-Three point Seven
							Grand Total:	194565977.244	Nineteen Crore Forty-Five Lakh Sixty-Five Thousand Nine Hundred and Seventy-Seven point Two Four Four

This Bill of Quantities is Electronically Signed by Mr. Kh. Tajul on behalf of RAB-RC (PVT) LIMITED-MS Paradise Traders-Mbshiur Rahman Chowdhury (Joint Venture)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পবিত্র ও মর্যাদাপূর্ণ বিভাগ
পবিত্র ও মর্যাদাপূর্ণ
পবিত্র ও মর্যাদাপূর্ণ

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	137483
Closing Date and Time :	30-Nov-2017 14:00
Procuring Entity :	Rangpur Zone
Invitation Reference No. :	eGP-16/RHD/ACE/RZ/2017-2018 (Re-Tender)
Opening Date and Time :	30-Nov-2017 14:00
Brief :	<p>PMP Road-Major work of Rangpur Road Division a) Rehabilitation strengthening & DBST work etc. at Ch. 5+ 800 Km to Ch. 21+460 of Rangpur-Barabari-Kurigram (N-506) Road , b) DBST work at Ch. 50+060 Km to Ch. 59+150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha (Z-5613) Road , c) Surfacing work by DBS wearing Course at Ch.0+000 Km to Ch. 3+900 Km of Police line (Chiriakhana)-Jalkar-Sotapir-Pakarmatha Road (Z-5019) And For Lalmonirhat Road Division d) Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20+830 Km to Ch.22+000 Km & Ch. 46+940 Km to Ch. 49+940 Km of Barabari-Lalmonirhat-Burimari National Highway (N-509) & e) Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34+590 Km to Ch. 37+740 Km of Rangpur-Barabari-Kurigram National Highway (N-506) during the year 2017-18.</p>
View Notice	

Package No	Package Description
eGP-16/RHD/ACE/RZ/2017-2018	PMP Road-Major work of Rangpur Road Division a Rehabilitation strengthening & DBST work etc. at Ch. 5 800 Km to Ch. 21460 of Rangpur-Barabari-Kurigram N-506 Road b DBST work at Ch. 50060 Km to Ch. 59150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha Z-5613 Road c Surfacing work by DBS wearing Course at Ch.0000 Km to Ch. 3900 Km of Police line Chiriakhana-Jalkar-Sotapir-Pakarmatha Road Z-5019 And For Lalmonirhat Road Division d Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20830 Km to Ch.22000 Km & Ch. 46940 Km to Ch. 49940 Km of Barabari-Lalmonirhat-Burimari National Highway N-509 & e Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34590 Km to Ch. 37740 Km of Rangpur-Barabari-Kurigram National Highway N-506 during the year 2017-18.

M/S.Taz Monzil (JV)
(JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
Daywork 01	Incidental	Daywork001	Daywork item	Lump Sum	1	1.111	One point One One One	1.111	One point One One One
							Grand Total:	1.111	One point One One One

This Schedule of Day works is Electronically Signed by Mr. Md. Yeamin on behalf of M/S.Taz Monzil (JV)

MOZAHAR ENTERPRISE (PVT.) LTD.

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
Daywork 01	Incidental	Daywork001	Daywork item	Lump Sum	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

RAB-RC (PVT) LIMITED-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Schedule of Day works

Signed

কাজী আব্দুল আল-মামুন
মোহাম্মদ
পবিত্র পবিত্র ও মহাপ্রভু বিভাগ
পবিত্র পবিত্র ও মহাপ্রভু
পবিত্র পবিত্র ও মহাপ্রভু

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
Daywork 01	Incidental	Daywork001	Daywork item	Lump Sum	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Kh. Tajul on behalf of RAB-RC (PVT) LIMITED-M/S Paradise Traders-Mbshiur Rahman Chowdhury (Joint Venture)

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও সেই মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 137483 **Invitation Reference No. :** eGP-16/RHD/ACE/RZ/2017-2018 (Re-Tender)
Closing Date and Time : 30-Nov-2017 14:00 **Opening Date and Time :** 30-Nov-2017 14:00
Procuring Entity : Rangpur Zone

Brief : PMP Road-Major work of Rangpur Road Division a) Rehabilitation strengthening & DBST work etc. at Ch. 5+ 800 Km to Ch. 21+460 of Rangpur-Barabari-Kurigram (N-506) Road , b) DBST work at Ch. 50+060 Km to Ch. 59+150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha (Z-5613) Road , c) Surfacing work by DBS wearing Course at Ch.0+000 Km to Ch. 3+900 Km of Police line (Chiriakhana)-Jalkar-Sotapir-Pakarmatha Road (Z-5019) And For Lalmonirhat Road Division d) Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20+830 Km to Ch.22+000 Km & Ch. 46+940 Km to Ch. 49+940 Km of Barabari-Lalmonirhat-Burimari National Highway (N-509) & e) Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34+590 Km to Ch. 37+740 Km of Rangpur-Barabari-Kurigram National Highway (N-506) during the year 2017-18.

[View Notice](#)

Package No	Package Description
eGP-16/RHD/ACE/RZ/2017-2018	PMP Road-Major work of Rangpur Road Division a Rehabilitation strengthening & DBST work etc. at Ch. 5 800 Km to Ch. 21460 of Rangpur-Barabari-Kurigram N-506 Road b DBST work at Ch. 50060 Km to Ch. 59150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha Z-5613 Road c Surfacing work by DBS wearing Course at Ch.0000 Km to Ch. 3900 Km of Police line Chiriakhana-Jalkar-Sotapir-Pakarmatha Road Z-5019 And For Lalmonirhat Road Division d Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20830 Km to Ch.22000 Km & Ch. 46940 Km to Ch. 49940 Km of Barabari-Lalmonirhat-Burimari National Highway N-509 & e Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34590 Km to Ch. 37740 Km of Rangpur-Barabari-Kurigram National Highway N-506 during the year 2017-18.

MOZAHAR ENTERPRISE (PVT.) LTD.

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন
মোহাম্মদ
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ
সকল পরিচালক ও সচিব মহোদয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 137483 **Invitation Reference No. :** eGP-16/RHD/ACE/RZ/2017-2018 (Re-Tender)
Closing Date and Time : 30-Nov-2017 14:00 **Opening Date and Time :** 30-Nov-2017 14:00
Procuring Entity : Rangpur Zone
Brief : PMP Road-Major work of Rangpur Road Division a) Rehabilitation strengthening & DBST work etc. at Ch. 5+ 800 Km to Ch. 21+460 of Rangpur-Barabari-Kurigram (N-506) Road , b) DBST work at Ch. 50+060 Km to Ch. 59+150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha (Z-5613) Road , c) Surfacing work by DBS wearing Course at Ch.0+000 Km to Ch. 3+900 Km of Police line (Chiriakhana)-Jalkar-Sotapir-Pakarmatha Road (Z-5019) And For Lalmonirhat Road Division d) Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20+830 Km to Ch.22+000 Km & Ch. 46+940 Km to Ch. 49+940 Km of Barabari-Lalmonirhat-Burimari National Highway (N-509) & e) Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34+590 Km to Ch. 37+740 Km of Rangpur-Barabari-Kurigram National Highway (N-506) during the year 2017-18.

[View Notice](#)

Package No	Package Description
eGP-16/RHD/ACE/RZ/2017-2018	PMP Road-Major work of Rangpur Road Division a Rehabilitation strengthening & DBST work etc. at Ch. 5 800 Km to Ch. 21460 of Rangpur-Barabari-Kurigram N-506 Road b DBST work at Ch. 50060 Km to Ch. 59150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha Z-5613 Road c Surfacing work by DBS wearing Course at Ch.0000 Km to Ch. 3900 Km of Police line Chiriakhana-Jalkar-Sotapir-Pakarmatha Road Z-5019 And For Lalmonirhat Road Division d Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20830 Km to Ch.22000 Km & Ch. 46940 Km to Ch. 49940 Km of Barabari-Lalmonirhat-Burimari National Highway N-509 & e Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34590 Km to Ch. 37740 Km of Rangpur-Barabari-Kurigram National Highway N-506 during the year 2017-18.

M/S.Taz Monzil (JV)

(JVCA - View Details)

Bill of Quantities (Salvage items)

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Deduction Item	02/02/06	Deduction of Value of Materials Recovered from existing Road Pavement (Deduction from item code 02/02/03)	Cum	424	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	937888.424	Nine Lakh Thirty-Seven Thousand Eight Hundred and Eighty-Eight point Four Two Four	I AGREE
							Grand Total:	937888.424	Nine Lakh Thirty-Seven Thousand Eight Hundred and Eighty-Eight point Four Two Four	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Md. Yeamin on behalf of M/S.Taz Monzil (JV)

MOZAHAR ENTERPRISE (PVT.) LTD.

Bill of Quantities (Salvage items)

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Deduction Item	02/02/06	Deduction of Value of Materials Recovered from existing Road Pavement (Deduction from item code 02/02/03)	Cum	424	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	937888.424	Nine Lakh Thirty-Seven Thousand Eight Hundred and Eighty-Eight point Four Two Four	Signed
							Grand Total:	937888.424	Nine Lakh Thirty-Seven Thousand Eight Hundred and Eighty-Eight point Four Two Four	

									Four Two Four	
--	--	--	--	--	--	--	--	--	---------------	--

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

RAB-RC (PVT) LIMITED-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint Venture) (JVCA - View Details)										
Bill of Quantities (Salvage items)										
This form contains items 1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box										
Salvage materials										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Deduction Item	02/02/06	Deduction of Value of Materials Recovered from existing Road Pavement (Deduction from item code 02/02/03	Cum	424	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	937888.424	Nine Lakh Thirty-Seven Thousand Eight Hundred and Eighty-Eight point Four Two Four	I AGREE
							Grand Total:	937888.424	Nine Lakh Thirty-Seven Thousand Eight Hundred and Eighty-Eight point Four Two Four	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items) is Electronically Signed by Mr. Kh. Tajul on behalf of RAB-RC (PVT) LIMITED-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint Venture)


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আসাদুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মরাদ্দকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	137483	Invitation Reference No. :	eGP-16/RHD/ACE/RZ/2017-2018 (Re-Tender)
Closing Date and Time :	30-Nov-2017 14:00	Opening Date and Time :	30-Nov-2017 14:00
Procuring Entity :	Rangpur Zone		
Brief :	PMP Road-Major work of Rangpur Road Division a) Rehabilitation strengthening & DBST work etc. at Ch. 5+ 800 Km to Ch. 21+460 of Rangpur-Barabari-Kurigram (N-506) Road , b) DBST work at Ch. 50+060 Km to Ch. 59+150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha (Z-5613) Road , c) Surfacing work by DBS wearing Course at Ch.0+000 Km to Ch. 3+900 Km of Police line (Chiriakhana)-Jalkar-Sotapir-Pakamatha Road (Z-5019) And For Lalmonirhat Road Division d) Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20+830 Km to Ch.22+000 Km & Ch. 46+940 Km to Ch. 49+940 Km of Barabari-Lalmonirhat-Burimari National Highway (N-509) & e) Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34+590 Km to Ch. 37+740 Km of Rangpur-Barabari-Kurigram National Highway (N-506) during the year 2017-18.		

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	216078882.933
2	Unconditional Discount Form	0.000
	Grand Total	216078882.933

Tenderer/Consultant Name : RAB-RC (PVT) LIMITED-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint Venture)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	194565977.244
	Grand Total	194565977.244

Tenderer/Consultant Name : M/S.Taz Monzil (JV)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	194565977.244
	Grand Total	194565977.244

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 সচিব পরিদপ্তর ও সচিব মহাপ্রকৃতি
 বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	137483	Invitation Reference No. :	eGP-16/RHD/ACE/RZ/2017-2018 (Re-Tender)
Closing Date and Time :	30-Nov-2017 14:00	Opening Date and Time :	30-Nov-2017 14:00
Procuring Entity :	Rangpur Zone		
Brief :	PMP Road-Major work of Rangpur Road Division a) Rehabilitation strengthening & DBST work etc. at Ch. 5+ 800 Km to Ch. 21+460 of Rangpur-Barabari-Kurigram (N-506) Road , b) DBST work at Ch. 50+060 Km to Ch. 59+150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha (Z-5613) Road , c) Surfacing work by DBS wearing Course at Ch.0+000 Km to Ch. 3+900 Km of Police line (Chiriakhana)-Jalkar-Sotapir-Pakamatha Road (Z-5019) And For Lalmonirhat Road Division d) Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20+830 Km to Ch.22+000 Km & Ch. 46+940 Km to Ch. 49+940 Km of Barabari-Lalmonirhat-Burimari National Highway (N-509) & e) Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34+590 Km to Ch. 37+740 Km of Rangpur-Barabari-Kurigram National Highway (N-506) during the year 2017-18.		

[View Notice](#)
[Save As PDF](#) | [Print](#)


Form Name	MOZAHAR ENTERPRISE (PVT.) LTD. Amount in (BDT)	RAB-RC (PVT) LIMITED-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint Venture) Amount in (BDT)	M/S.Taz Monzil (JV) Amount in (BDT)
Bill of Quantities	216078882.933	194565977.244	194565977.244
Unconditional Discount Form	0.000	0	0
Grand Total	216078882.933	194565977.244	194565977.244

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	137483	Invitation Reference No. :	eGP-16/RHD/ACE/RZ/2017-2018 (Re-Tender)
Closing Date and Time :	30-Nov-2017 14:00	Opening Date and Time :	30-Nov-2017 14:00
Procuring Entity :	Rangpur Zone		
Brief :	<p>PMP Road-Major work of Rangpur Road Division a) Rehabilitation strengthening & DBST work etc. at Ch. 5+ 800 Km to Ch. 21+460 of Rangpur-Barabari-Kurigram (N-506) Road , b) DBST work at Ch. 50+060 Km to Ch. 59+150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha (Z-5613) Road , c) Surfacing work by DBS wearing Course at Ch.0+000 Km to Ch. 3+900 Km of Police line (Chiriakhana)-Jalkar-Sotapir-Pakarmatha Road (Z-5019) And For Lalmonirhat Road Division d) Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20+830 Km to Ch.22+000 Km & Ch. 46+940 Km to Ch. 49+940 Km of Barabari-Lalmonirhat-Burimari National Highway (N-509) & e) Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34+590 Km to Ch. 37+740 Km of Rangpur-Barabari-Kurigram National Highway (N-506) during the year 2017-18.</p>		
View Notice			

Package No	Package Description
eGP-16/RHD/ACE/RZ/2017-2018	PMP Road-Major work of Rangpur Road Division a Rehabilitation strengthening & DBST work etc. at Ch. 5 800 Km to Ch. 21460 of Rangpur-Barabari-Kurigram N-506 Road b DBST work at Ch. 50060 Km to Ch. 59150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha Z-5613 Road c Surfacing work by DBS wearing Course at Ch.0000 Km to Ch. 3900 Km of Police line Chiriakhana-Jalkar-Sotapir-Pakarmatha Road Z-5019 And For Lalmonirhat Road Division d Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20830 Km to Ch.22000 Km & Ch. 46940 Km to Ch. 49940 Km of Barabari-Lalmonirhat-Burimari National Highway N-509 & e Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34590 Km to Ch. 37740 Km of Rangpur-Barabari-Kurigram National Highway N-506 during the year 2017-18.

M/S.Taz Monzil (JV)

(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	70.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	1451100600.00
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Yeamin on behalf of M/S.Taz Monzil (JV)

MOZAHAR ENTERPRISE (PVT.) LTD.
Past Performance Evaluation and rating matrix for different aspects
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT

Signed

AAH

কাজী আব্দুল আল-মামুন
মোহাম্মদ
পদক পরিচালক ও মহাপ্রকৃত বিভাগ
পদক পরিচালক ও মোহাম্মদ
পদক পরিচালক ও মোহাম্মদ

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	100.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	4385819031.01




Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MEPL-Tender Capacity 26.10.17.xls	23.97	 Download
2	-	Past Performance of Different Aspects (24.08.17).pdf	152.34	 Download
3	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download

RAB-RC (PVT) LIMITED-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects


Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	100.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	9022991176.270

Declaration

Description
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সচিব পরিদপ্তর ও মহাপ্রকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Kh. Tajul on behalf of RAB-RC (PVT) LIMITED-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint Venture)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 137483 **Invitation Reference No. :** eGP-16/RHD/ACE/RZ/2017-2018 (Re-Tender)
Closing Date and Time : 30-Nov-2017 14:00 **Opening Date and Time :** 30-Nov-2017 14:00
Procuring Entity : Rangpur Zone

Brief :

PMP Road-Major work of Rangpur Road Division a) Rehabilitation strengthening & DBST work etc. at Ch. 5+800 Km to Ch. 21+460 of Rangpur-Barabari-Kurigram (N-506) Road , b) DBST work at Ch. 50+060 Km to Ch. 59+150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha (Z-5613) Road , c) Surfacing work by DBS wearing Course at Ch.0+000 Km to Ch. 3+900 Km of Police line (Chiriakhana)-Jalkar-Sotapir-Pakamatha Road (Z-5019) And For Lalmonirhat Road Division d) Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20+830 Km to Ch.22+000 Km & Ch. 46+940 Km to Ch. 49+940 Km of Barabari-Lalmonirhat-Burimari National Highway (N-509) & e) Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34+590 Km to Ch. 37+740 Km of Rangpur-Barabari-Kurigram National Highway (N-506) during the year 2017-18.

[View Notice](#)

Package No	Package Description
eGP-16/RHD/ACE/RZ/2017-2018	PMP Road-Major work of Rangpur Road Division a Rehabilitation strengthening & DBST work etc. at Ch. 5 800 Km to Ch. 21460 of Rangpur-Barabari-Kurigram N-506 Road b DBST work at Ch. 50060 Km to Ch. 59150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha Z-5613 Road c Surfacing work by DBS wearing Course at Ch.0000 Km to Ch. 3900 Km of Police line Chiriakhana-Jalkar-Sotapir-Pakamatha Road Z-5019 And For Lalmonirhat Road Division d Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20830 Km to Ch.22000 Km & Ch. 46940 Km to Ch. 49940 Km of Barabari-Lalmonirhat-Burimari National Highway N-509 & e Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34590 Km to Ch. 37740 Km of Rangpur-Barabari-Kurigram National Highway N-506 during the year 2017-18.

M/S.Taz Monzil (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
As Per Mapped/Uploaded File	New	Owned	As Per Mapped/Uploaded File

5.

Elements of Activity	Brief description of Activity
For SW and AACT	For SW and AACT

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Yeamin on behalf of M/S.Taz Monzil (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Time Schedule-180-137483-Road.xls	22.61	Download

MOZAHAR ENTERPRISE (PVT.) LTD.

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

Signed

আব্দুল হক মোহাম্মদ

পদক পরিচালক ও মহাপ্রকৃত বিভাগ

সড়ক পরিবহন ও সেতু মন্ত্রণালয়

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Plant	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Paver	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Bitumen Distributor	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Air Compressor	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Tyre Roller	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Vibromax Roller	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Tendom Roller	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Dump Truck	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Pay Loader	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Excavator	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Mixer Machine	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Survey Equipments	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Generator	New	Owned	Mozahar Enterprise (Pvt.) Ltd.








5.

Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	ID-137483 Rangpur Zone (Work Plan).xls	52.03	 Download
2	-	Pay Loader.pdf	2746.67	 Download
3	-	Soil Compactor (CASE).pdf	725.75	 Download
4	-	Soil Compactor (Vibratory).pdf	552.68	 Download
5	-	China Dump Truck.zip	1889.58	 Download
6	-	Bull Dozer.PDF	1170.01	 Download
7	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
8	-	Asphalt Batching Plant-2.pdf	917.33	 Download
9	-	Asphalt Continuous Drum Mx Plant (60-90 TPH).PDF	2196.39	 Download
10	-	LC Drum Mx Plant (60-90 TPH).pdf	20.55	 Download
11	-	Grader LC Copy.pdf	1596.67	 Download
12	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
13	-	Dozer D5-18.jpg	621.80	 Download
14	-	Equipment List.pdf	434.00	 Download
15	-	Dump Truck-2.pdf	2206.52	 Download
16	-	Tyre Roller LC.pdf	1228.34	 Download
17	-	Soil Compactor.pdf	603.12	 Download
18	-	Asphalt Paver LC.pdf	1771.44	 Download
19	-	Excavator.pdf	1102.96	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

20	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
21	-	Equipment For Bridge Work.pdf	775.17	 Download
22	-	Dump Truck.pdf	2477.63	 Download
23	-	Asphalt Plant-KAUSIK.pdf	2192.80	 Download
24	-	Asphalt Plant-45-60 KAUSIK.pdf	911.80	 Download
25	-	Equipments .pdf	1588.60	 Download
26	-	Bitumen Distributor -2016.pdf	495.37	 Download

RAB-RC (PVT) LIMITED-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up



4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Plant 60T-80T/hour (batching plant)	New	Owned	1(one)
Paver Machine	Good	Owned	2
Bitumen Distributor	Good	Owned	3
Air Compressor	Good	Owned	3
PTR 8-10 Ton Capacity	Good	Owned	3
Vibro Max Roller	Good	Owned	1
Tendom Road Roller	Good	Owned	4
Dump Truck 18 Ton Capacity	Good	Owned	10
Pay Loader	Good	Owned	3
Excavator	Good	Owned	1
Mixer Machine for pre-coating of DBST materials	Good	Owned	2
Necessary Survey and Laboratory Equipment	Good	Owned	3 set
Generator (10 KVA)	Good	Owned	As required

5.

Elements of Activity	Brief description of Activity
Copy Attached	Copy Attached

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Kh. Tajul on behalf of RAB-RC (PVT) LIMITED-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint Venture)


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan Tender ID-137483.pdf	245.22	 Download
2	Work Plan (ITT 25.1(h))	Work Method Nov-29.pdf	70.70	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সচিব পরিচালক ও মহাপ্রকৃতি বিভাগ
 সচিব পরিচালক ও সচিব মহাপ্রকৃতি
 বাংলাদেশ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	137483
Closing Date and Time :	30-Nov-2017 14:00
Procuring Entity :	Rangpur Zone
Invitation Reference No. :	eGP-16/RHD/ACE/RZ/2017-2018 (Re-Tender)
Opening Date and Time :	30-Nov-2017 14:00
Brief :	<p>PMP Road-Major work of Rangpur Road Division a) Rehabilitation strengthening & DBST work etc. at Ch. 5+ 800 Km to Ch. 21+460 of Rangpur-Barabari-Kurigram (N-506) Road , b) DBST work at Ch. 50+060 Km to Ch. 59+150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha (Z-5613) Road , c) Surfacing work by DBS wearing Course at Ch.0+000 Km to Ch. 3+900 Km of Police line (Chiriakhana)-Jalkar-Sotapir-Pakarmatha Road (Z-5019) And For Lalmonirhat Road Division d) Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20+830 Km to Ch.22+000 Km & Ch. 46+940 Km to Ch. 49+940 Km of Barabari-Lalmonirhat-Burimari National Highway (N-509) & e) Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34+590 Km to Ch. 37+740 Km of Rangpur-Barabari-Kurigram National Highway (N-506) during the year 2017-18.</p>
View Notice	

Package No	Package Description
eGP-16/RHD/ACE/RZ/2017-2018	PMP Road-Major work of Rangpur Road Division a Rehabilitation strengthening & DBST work etc. at Ch. 5 800 Km to Ch. 21460 of Rangpur-Barabari-Kurigram N-506 Road b DBST work at Ch. 50060 Km to Ch. 59150 Km of Gaibandha-Sundargonj-Kadamtoli Pirgacha Z-5613 Road c Surfacing work by DBS wearing Course at Ch.0000 Km to Ch. 3900 Km of Police line Chiriakhana-Jalkar-Sotapir-Pakarmatha Road Z-5019 And For Lalmonirhat Road Division d Surfacing work by DBS Wearing Course and Strengthening by aggregate Base Type-1 work at Ch. 20830 Km to Ch.22000 Km & Ch. 46940 Km to Ch. 49940 Km of Barabari-Lalmonirhat-Burimari National Highway N-509 & e Surfacing work by DBS wearing Course at Approach of Tista Bridge & Ch. 34590 Km to Ch. 37740 Km of Rangpur-Barabari-Kurigram National Highway N-506 during the year 2017-18.

M/S.Taz Monzil (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer							
Description						Tenderer's Response	
1. Name of the Tenderer / JVCA Partner:						M/S. Taj Monzil-JV, Kamal Kachna, Rangpur.	
2. Registered e-mail ID of the Tenderer / JVCA Partner:						mstmmsabcjv@gmail.com	
4.1 General Experience in Construction Works of Tenderer: [State years of experience]						10	
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
378	Road Work	Prime Contractor	01-07-2014	21-12-2014	152473900.000	As Per Tender Notice	OK
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year						Amount (Taka or Equivalent Taka)	
2012-13 to 2016-2017						1063168000.000	
2012-13 to 2016-2017						387932600.000	

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Yeamin on behalf of M/S.Taz Monzil (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	VAT Certificate (ITT 25.1(g))	VAT-JV.zip	734.22	Download
2	Valid Trade License (ITT 25.1.(f))	Trade License-JV-17-18.zip	1003.32	
3	TIN Certificate (ITT 25.1(g))	TIN-JV-16-17.zip	1133.26	
4	Specific Experience Certificates (ITT 15.1(b))	SW-Road-TM.jpg	564.67	

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
যোগাযোগ
পতন পরিচয় ও যোগাযোগ বিভাগ
পতন পরিচয় ও পতন পরিচয়
পতন পরিচয় ও পতন পরিচয়

5	Financial Capacity Certificates (ITT 16)	LA-JV.zip	1593.51	 Download
6	-	JV Agreement-TMABC.zip	1358.77	 Download
7	-	Asphalt Paper-TMzip	2793.45	 Download
8	-	Analysis for Tender ID-137483.xls	197.77	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Cer-12-13-1323.62Lac.zip	1045.58	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Cer-13-14-1045.01Lac.zip	2346.73	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Cer-14-15-3092.63Lac.zip	2616.43	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Cer-15-16-2286.19Lac.zip	2512.00	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Cer-16-17-2884.24Lac.zip	2607.32	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay.-Cer-13-14-38.65Lac-ABC.zip	629.28	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay.-Cer-14-15-682.50Lac-ABC.zip	1213.73	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay.-Cer-15-16-103.61Lac-ABC.zip	805.72	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay.-Cer-16-17-2923.62Lac-ABC.zip	2617.63	 Download
18	-	Asphalt Paper.zip	2793.45	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT-1.zip	2408.07	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT-2.zip	2576.52	 Download
21	General Experience Certificates (ITT 15.1(a))	General-1.zip	2408.07	 Download
22	General Experience Certificates (ITT 15.1(a))	General-2.zip	2576.52	 Download
23	General Experience Certificates (ITT 15.1(a))	General-TM-1.zip	2714.20	 Download
24	-	Manpower-TM.jpg	708.49	 Download
25	-	Equipment = New = TMrar	2762.42	 Download
26	-	Equipment List - 02 of 02 - TMrar	1767.12	 Download
27	-	Equipment List = 01 of 02 - TMrar	1315.21	 Download
28	-	Man Power = New = TMrar	1222.41	 Download
29	-	Man Power-01 of 02 = TMrar	1402.86	 Download
30	-	Man Power-02 of 02 = TMrar	1182.84	 Download
31	General Experience Certificates (ITT 15.1(a))	General-3.zip	539.95	 Download
32	General Experience Certificates (ITT 15.1(a))	General-4.zip	1463.71	 Download
33	General Experience Certificates (ITT 15.1(a))	General-5.zip	1322.76	 Download
34	General Experience Certificates (ITT 15.1(a))	General-6.zip	1274.09	 Download
35	General Experience Certificates (ITT 15.1(a))	General-1-1.zip	517.93	 Download
36	General Experience Certificates (ITT 15.1(a))	General-2-1-TMzip	1282.69	 Download

MOZAHAR ENTERPRISE (PVT.) LTD.**Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]****Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up****4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner	Mozahar Enterprise (Pvt.) Ltd. Managing Director : Kazi Mozaharul Haque, Haji Hanif Co

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচয় ও মহাপ্রাপ্ত বিভাগ
পদক পরিচয় ও পদক পরিচয়
পদক পরিচয় ও পদক পরিচয়

1. Name of the Tenderer / JVCA Partner:		12-13, Khanjahan Ali Road, Khulna.					
2. Registered e-mail ID of the Tenderer / JVCA Partner:		mozaharenterprisepltd@gmail.com					
4.1 General Experience in Construction Works of Tenderer: [State years of experience]		17 years					
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
06(Six)/PMP (Road)/Khulna Zone /2012-2013	Overlay work at Chitalmari-Patgati(Tungipara) Road (Z-7054) and DBST work at Noapara (Katakhal)-Fakirhat-Mollahat Road (R-865) of PMP under Road Division Bagerhat during the year 2012-2013.DBST Quantity= 120084.60 sqm, Aggregate Base Type-1=2031 cum.	Prime Contractor	13.02.2013	21.07.2013	111727323.600	Additional Chief Engineer, RHD, Khulna Zone, Khulna.	Overlay work at Chitalmari-Patgati(Tungipara) Road (Z-7054) and DBST work at Noapara (Katakhal)-Fakirhat-Mollahat Road (R-865) of PMP under Road Division Bagerhat during the year 2012-2013.DBST Quantity= 120084.60 sqm, Aggregate Base Type-1=2031 cum.
Tender ID- 33289, Package No: e-GP/02/ACE Khu/2015-2016	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kushtia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kushtia during the year 2015-2016	Prime Contractor	05.01.2016	17.11.2016	172301961.270	Additional Chief Engineer, RHD, Khulna Zone, Khulna.	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kushtia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kushtia during the year 2015-2016
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2012-2013 to 2016-2017		4385819031.010					

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience-2016-2017.pdf	841.58	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience-2015-2016.pdf	1154.20	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience -2014-2015.pdf	1217.58	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience-2013-2014.pdf	1471.20	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience -2011-2012..pdf	520.29	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience -2012-2013.pdf	995.36	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience-2008-2009.pdf	867.50	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience -2009-2010.pdf	1391.67	 কাজী আব্দুল আল-মামুন মোহাম্মাদ সড়ক পরিবহন ও যান্ত্রিক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
9	General Experience Certificates (ITT 15.1(a))	General Experience -2010-2011..pdf	1767.36	
10	General Experience Certificates (ITT 15.1(a))	General Experience-(2004-2005 to 2007-2008).pdf	1520.10	
11	Specific Experience Certificates (ITT 15.1(b))	ID-38142 Road Certificate (17.89 Crore).pdf	768.61	

12	Specific Experience Certificates (ITT 15.1(b))	ID-33289 Completion Certificate.pdf	83.79	 Download
13	Specific Experience Certificates (ITT 15.1(b))	RHD, Rajshahi (PMP)-DBST.zip	1387.06	 Download
14	Specific Experience Certificates (ITT 15.1(b))	ID-27931 Completion Certificate (PMP).jpg	2543.11	 Download
15	Specific Experience Certificates (ITT 15.1(b))	ID-6325 PMP Faridpur DBS Work.pdf	1404.02	 Download
16	Specific Experience Certificates (ITT 15.1(b))	TBL-ME-JV (06-PMP-2012-2013).zip	2708.91	 Download
17	Financial Capacity Certificates (ITT 16)	Bank Certificate TID- 137483.pdf	396.66	 Download
18	Valid Trade License (ITT 25.1.(f))	Trade License-2017-2018..PDF	1356.83	 Download
19	TIN Certificate (ITT 25.1(g))	TIN Certificate -2016-2017.jpg	2113.17	 Download
20	VAT Certificate (ITT 25.1(g))	VAT MEPL.jpg	564.35	 Download
21	VAT Certificate (ITT 25.1(g))	BIN Certification.PDF	132.61	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turnover TDMS Format-2017 (Final).xls	345.56	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 03 of 06.pdf	2019.57	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Payment certificate Up to -2017-2018 (Final).pdf	322.31	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 05 of 06.pdf	2099.63	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 06 of 06.pdf	1038.15	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 07 of 07.pdf	2607.11	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 01 of 06.pdf	2377.85	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 02 of 06.pdf	2070.08	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 04 of 06.pdf	2012.52	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 02 of 02.pdf	2405.09	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 01 of 02.pdf	2481.82	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 02 of 03.pdf	2802.14	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 03 of 03.pdf	788.41	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 02 of 03.pdf	1969.76	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 03 of 03.pdf	316.87	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 01 of 03.pdf	2749.51	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 02 of 03.pdf	997.97	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 03 of 03.pdf	630.14	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 01 of 03.pdf	1985.81	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 01 of 03.pdf	1605.83	 Download
42	-	Personnel Capability.pdf	591.74	 Download
43	-	Personnel Capability Part-1..pdf	1685.26	 Download
44	-	Personnel Capability Part-2.pdf	1731.09	 Download
45	-	Pay Loader.pdf	2746.67	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচয় ও নতুন মর্যাদায় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
46	-	Soil Compactor (CASE).pdf	725.75	
47	-	Soil Compactor (Mbratory).pdf	552.68	

48	-	China Dump Truck.zip	1889.58	 Download
49	-	Bull Dozer.PDF	1170.01	 Download
50	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
51	-	Asphalt Batching Plant-2.pdf	917.33	 Download
52	-	Asphalt Continuous Drum Mix Plant (60-90 TPH).PDF	2196.39	 Download
53	-	Grader LC Copy.pdf	1596.67	 Download
54	-	LC Drum Mix Plant (60-90 TPH).pdf	20.55	 Download
55	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
56	-	Dozer D5-18.jpg	621.80	 Download
57	-	Equipment List.pdf	434.00	 Download
58	-	Dump Truck-2.pdf	2206.52	 Download
59	-	Tyre Roller LC.pdf	1228.34	 Download
60	-	Soil Compactor.pdf	603.12	 Download
61	-	Asphalt Paver LC.pdf	1771.44	 Download
62	-	Excavator.pdf	1102.96	 Download
63	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
64	-	Equipment For Bridge Work.pdf	775.17	 Download
65	-	Dump Truck.pdf	2477.63	 Download
66	-	Asphalt Plant-KAUSIK.pdf	2192.80	 Download
67	-	Asphalt Plant-45-60 KAUSIK.pdf	911.80	 Download
68	-	Equipments..pdf	1588.60	 Download
69	-	Bitumen Distributor -2016.pdf	495.37	 Download
70	-	MEPL-Tender Capacity 26.10.17.xls	23.97	 Download
71	-	Past Performance of Different Aspects (24.08.17).pdf	152.34	 Download
72	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download
73	-	Rate Analysis of Tender ID-137483 (Rangpur Zone).xls	1317.82	 Download

RAB-RC (PVT) LIMITED-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md. Abdul Bakar Siddique
2. Registered e-mail ID of the Tenderer / JVCA Partner:	rabrc.pvt_limited@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	15 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity: Name Address Tel / Fax e-mail	Brief description with
						Additional Chief	 কাজী আব্দুল আল-মামুন মোস্তাফিজ সচিব পরিবহন ও মহাসড়ক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

PMP 2012-2013/01/Overly/Feni/Comilla Zone.	PMP Works (DBST/ DBSW) at N-104, PMP Works (DBST) at R-142, PMP Works (DBST) at Z-1433 Under noakhali Road Division and PMP Works (DBST) at Z -1035 & z-1441 under Feni Road Division.	Prime Contractor	17/12/2012	30/05/2014	308633675.190	Chief Engineer, RHD, Sarak Bhaban, Comilla	Construction Of DBST Works
--	--	------------------	------------	------------	---------------	--	----------------------------

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	1768874252.720
2015-2016	1157188345.590
2014-2015	1146663673.840
2013-2014	605318973.250
2012-2013	586081650.270
In Total=	5264126895.670

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Kh. Tajul Islam
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mssparadisets@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	23 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
E-GP/RAZ/ADP/04/2015-16	ADP/04/2015-16 Widening, Strengthening, Construction of Hard Shoulder and Surfacing at Ch. 41+000 to 51+000 km at Patnitala-Shapahar-Rahanpur Road under Road Division, Naogaon during the year 2015-2016	Prime Contractor	24/12/2015	18/05/2016	145064346.300	Additional Chief Engineer, RHD, Sarak Bhaban, Rajshahi 0721-772423	Construction of Road Pavement Works


4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	506800661.590
2015-2016	505029655.270
2014-2015	158564052.360
2013-2014	101530230.360
2012-2013	37452424.700
In Total=	1309377024.280

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Moshiur Rahman Chowdhury
2. Registered e-mail ID of the Tenderer / JVCA Partner:	l.mrc.bd@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	16 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
ADP/ACE/Comilla/BM P Road/ 2015-2016/03	Construction of flexible pavement, widening & strengthening of existing pavement at 13th (p), 15th (p), 16th (p), 17th (p), 18th, 19th, 20th, 21st (p), & 23rd (p) km including surfacing (DBS) earth work, protective work of Baburhat-Matlab-Pannai Road 2015-2016.	Prime Contractor	08.12.2015	28.03.2017	104501530.990	(Subrat Datta) ID- 601979 Executiv Engineer RHD Road	 কাজী আব্দুল আল-মামুন প্রোগ্রামার পল্লী পরিদপন ও মহাসড়ক বিভাগ পল্লী পরিদপন ও পল্লী মহাসড়ক পল্লী পরিদপন ও পল্লী মহাসড়ক

						Division, Chadpur	
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2016-2017		892318256.120					
2015-2016		566143000.000					
2014-2015		228300000.000					
2013-2014		526253000.000					
2012-2013		236473000.000					
In Total=		2449487256.120					

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Kh. Tajul on behalf of RAB-RC (PVT) LIMITED-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint Venture)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Exp. MRC.zip	995.77	 Download
2	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-1.pdf	2801.74	 Download
3	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-2.pdf	2698.44	 Download
4	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-3.pdf	1938.92	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experiance_01 MPT.zip	1960.64	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experiance_02 MPT.zip	845.47	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experiance 10 MPT.zip	478.62	 Download
8	Specific Experience Certificates (ITT 15.1(b))	Similar Nature Works DBST Work-RABRC.zip	238.33	 Download
9	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Naogaon_1450.64 Lac-MPT.pdf	569.68	 Download
10	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-18 for MPT.pdf	137.90	 Download
11	Valid Trade License (ITT 25.1.(f))	Trade License MRC-2017-18.pdf	229.33	 Download
12	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18 RAB RC.pdf	920.11	 Download
13	TIN Certificate (ITT 25.1(g))	TIN Certificate for MPT-2016-17.zip	913.03	 Download
14	TIN Certificate (ITT 25.1(g))	Tin Certificate MRC 16-17.pdf	135.26	 Download
15	TIN Certificate (ITT 25.1(g))	TIN 2016-17 RAB-RC.jpg	699.34	 Download
16	VAT Certificate (ITT 25.1(g))	VAT Certificate for MPT.jpg	157.19	 Download
17	VAT Certificate (ITT 25.1(g))	Update Vat Certificate-MRC.jpg	152.32	 Download
18	VAT Certificate (ITT 25.1(g))	VAT RAB-RC.jpg	222.78	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(5). RABRC.zip	1000.67	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(6). RAB-RC.zip	1965.43	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(4). RABRC.zip	2231.51	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(3). RABRC.zip	2225.88	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(2). RABRC.zip	2541.83	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(1). RAB-RC.zip	2580.35	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(6). RAB-RC.zip	1635.29	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(4). RABRC.zip	2399.10	 Signed Kh. Tajul কাজী আব্দুল আল-মামুন মোস্তাফিজ সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(5). RABRC.zip	2694.48	
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(3). RABRC.zip	2591.52	

29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(2). RABRC.zip	2547.39	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(1). RAB-RC.zip	2625.12	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(4). RAB-RC.zip	2051.46	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(3). RAB-RC.zip	1893.07	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(2). RAB-RC.zip	591.05	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(1). RAB-RC.zip	1228.53	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(3). RAB-RC.zip	1562.44	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(2). RAB-RC.zip	2595.82	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(4). RAB-RC.zip	1124.71	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(1). RAB-RC.zip	1026.36	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(3). RAB-RC.zip	2185.30	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(1). RAB-RC.zip	1015.59	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(2). RAB-RC.zip	770.47	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-02 MRC.pdf	1889.53	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-03 MRC.pdf	2532.09	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-01 MRC.pdf	1908.54	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-02_Paradise.pdf	1444.37	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-03_Paradise.pdf	2275.90	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-01_Paradise.pdf	1544.87	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(1).zip	2248.90	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(2).zip	2220.79	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(3).zip	2120.38	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(5).zip	2436.59	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(4).zip	1853.61	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(6).zip	2228.08	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(7).zip	2468.10	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(8).zip	2732.35	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(9).zip	2795.96	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(10).zip	1989.95	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(12).zip	1858.44	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV Deed 2016-17 RABRC(11).zip	2481.02	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Notice of Commence 2016-17 RABRC.pdf	813.93	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(5) RABRC.zip	1000.67	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(3) RABRC.zip	2225.88	
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(4) RABRC.zip	2231.51	

Signed
AAM
কাজী আবদুল আল-মামুন
জ্যোতিষাচার
নৃত্য পরিদর্শন ও মহল্লায় বিভাগ
নৃত্য পরিদর্শন ও সেন্ট মঙ্গলায়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

99	-	Asphalt Plant Agreement RAB RC.pdf	1609.75	 Download
100	-	Asphalt Plant Ownership RAB RC.pdf	808.59	 Download
101	-	RAB RC Equipment.PDF	1274.26	 Download
102	-	RAB RC Staff.pdf	1576.62	 Download
103	-	Technical Staff-MRC.zip	1481.47	 Download
104	-	Equipment asphalt -1 a.zip	1080.44	 Download
105	-	Equipment asphalt -1 b.zip	2360.71	 Download
106	-	Equipment asphalt -1 c.zip	2745.27	 Download
107	-	Equipment Asphalt- 3.zip	2382.97	 Download
108	-	Equipment asphalt -02 MRC.pdf	883.83	 Download
109	-	Asphalt paver finisher doc.pdf	1121.58	 Download
110	-	Bitument Sprayer Doc.pdf	1088.37	 Download
111	-	Equipments-Paradise-04.pdf	2055.63	 Download
112	-	Equipments-Paradise-03.pdf	2451.42	 Download
113	-	Equipments-Paradise-02.pdf	2340.46	 Download
114	-	Equipments-Paradise-01.pdf	2596.20	 Download
115	-	Manpower List-02_Paradise.pdf	1209.71	 Download
116	-	Manpower List-01_Paradise.pdf	2782.39	 Download
117	-	Asphalt Batching Plant Paper-Paradise-03.zip	650.70	 Download
118	-	Asphalt Batching Plant Paper-Paradise-02.zip	2640.92	 Download
119	-	Asphalt Batching Plant Paper-Paradise-01.zip	2640.92	 Download
120	-	Tender Capacity-RABRC.pdf	756.34	 Download
121	-	Work In Hand -MRC 6 month.pdf	225.24	 Download
122	-	Tender Capacity - Paradise 6 month.pdf	322.07	 Download
123	Financial Capacity Certificates (ITT 16)	Credit Commitment ID-137483 RAB-RC.jpg	1962.68	 Download
124	Financial Capacity Certificates (ITT 16)	Credit Commitment ID-137483 MPT.pdf	199.06	 Download
125	Financial Capacity Certificates (ITT 16)	Credit Commitment ID-137483 MRC.pdf	217.09	 Download
126	-	Analysis ID 137483.pdf	460.56	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-হামিদ
 সিনিয়র প্রোগ্রামার
 নতুন পরিচালনা ও মন্ত্রণালয় বিভাগ
 নতুন পরিচালনা ও সোহ মন্ত্রণালয়
 বাংলাদেশ সরকার