

Evaluation Summary

1	Tender ID	:	123982		
2	Package No.	:	02/e-GP/BZ/PMP/BARG/2017-2018		
3	Name or Work	:	PMP Major work for improvement of existing road by Strengthening of base type-I with 40mm DBS Wearing course Protective work Road sign KM Post & Road marking from 1th km Ch.0000 Chandukhali to 9th km P Ch.8700 Kaownia Bazar of BargunaChandukhali-Betagi-Bakergonj Padrishibpur Road Z-8803 under Barguna Road Division during the financial year 2017-2018		
4	Procuring Entity	:	Barisal Zone		
5	Budget	:	Revenue (PMP-Road)		
6	Procurement Method	:	OTM - NCT		
7	Invitation and Opening Dated	:	Invitation 2-Oct-17	Opening 31-Oct-17	29
8	Tender Validity Period (date/day)	:	28-Feb-18		120
9	Number of Tender Submission	:	5		
10	Preliminary Examination and Technical Evaluation Results and Comments of TEC	TER1	Tenders Accepted in Preliminary Examination		4
		TER2	Technically Responsive Tenders		3
			M/S Tania Enterprise has been excluded by the eGP system for quoting less by more than 10% of the official cost estimate. MA-PC-MT (JV) failed to fulfill specific experience requirement. Hence, 02 tenderers have been evaluated as non-responsive by the TEC. In post-qualification , the 1st ranked tenderer Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV has been disqualified for having several on-going works of Masud Hi-Tech Engineering Ltd in barisal zone. Hence, TEC recommended the 2nd ranked tenderer. Quoted tender price of all the tenderers are same (10% less).		
11	Price Comparison of Lowest 03 Tenderers	Name		Quoted Value	Point [Turnover]
		Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)		98,554,227.696	1000 [900.65]
		The Reliable Builders		98,554,227.696	1000 [632.77]
12	Name of Winner	:	Md.Mahafuz Khan-MozaharEnterprise (Pvt) Ltd (JV) [Mozahar Enterprise (Pvt) Ltd - Lead Partner]		
13	Recommended Contract Value	:	98,554,227.696 Taka		
14	Official Cost Estimate and % above / less	:	Cost Est. 109,504,697.440 Taka	10.000% Less	
15	Comment of TEC Chairperson	:	"Forwarded with recommendation for his kind approval."		

Remarks of HOPE:

Signature of HOPE:

The reason for disqualification of 1st ranked tenderer at post qualification stage is not acceptable, hence recs for re-evaluation

(Ebne Alam Hasan)
Chief Engineer, RHD
Roads and Highways Department

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পবিত্র ও মহাদেব বিদ্যালয়
পবিত্র ও মহাদেব বিদ্যালয়
পবিত্র ও মহাদেব বিদ্যালয়