



Last Login : Tuesday, 13 Feb, 2018 16:43:59

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 147981 **Invitation Reference No. :** DZ(e-GP)-29/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 **Opening Date and Time :** 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road (N105) (Dhaka By-Pass) at Ch.4+000 to Ch.7+000 & Ch. 8+100 to 8+ 280, Golakandail Bridge Approach under PMP (Roads) 2017-2018 under Narayanganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-29/PMPRoad/2017-2018.

Lot No. and Description : 1 & Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road N105 Dhaka By-Pass at Ch.4000 to Ch.7000 & Ch. 8100 to 8 280 Golakandail Bridge Approach under PMP Roads 2017-2018 under Narayanganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type				Approval Status of Official Estimates
Approved	Revenue				Approved
Criteria	Kamal Associates-Mir Brothers JV	M/S.MRC-HB-JV	Masud Hi-Tech Engineering Ltd.	Mir Habibul Alam-Udayan Builders JV	
Tender Validity	Yes	Yes	Yes	Yes	
Tender Security	Yes	Yes	Yes	Yes	
JVCA Partner's Information given or not (If any)	Yes	Yes	No	Yes	
Joint Venture Agreement	Yes	Yes	No	Yes	
Subcontractor's Information given or not (If any)	Yes	Yes	Yes	Yes	
Tender Contents	Yes	Yes	Yes	Yes	
Tenderer Information	Yes	Yes	Yes	Yes	
Eligibility Declarations	Yes	Yes	Yes	Yes	
Trade license or Equivalent	Yes	Yes	Yes	Yes	
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	Yes	
Legal Capacity	Yes	Yes	Yes	Yes	
Litigation History	No	No	No	No	
Solvency	Yes	Yes	Yes	Yes	
Country of Origin	Yes	Yes	Yes	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	Yes	
Accepted in preliminary Evaluation	Yes	Yes	Yes		

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	ACE, Dhaka Zone	Md. Sharful Anam Khan	SE, Road Circle, Narayangonj.
Committee Role	Chairperson	Member	Member Secretary
Designation	Additional Chief Engineer	Executive Engineer	Superintending Engineer
PE Office	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka	Dhaka Zone
Signed Tender Evaluation Report 1 On	29 Jan 2018 22:40	30 Jan 2018 09:51	29 Jan 2018 22:50
Comments	Sign	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Tender Evaluation Report 2 - Technical Responsiveness Report

 Print Save As PDF

Tender/Proposal Detail

Tender/Proposal ID :	147981	Invitation Reference No. :	DZ(e-GP)-29/PMP(Road)/2017-2018.
Closing Date and Time :	18-Jan-2018 12:00	Opening Date and Time :	18-Jan-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road (N105) (Dhaka By-Pass) at Ch.4+000 to Ch.7+000 & Ch. 8+100 to 8+ 280, Golakandail Bridge Approach under PMP (Roads) 2017-2018 under Narayanganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		

 [View Notice](#)

Technical Responsiveness Report

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Dhaka Zone
Tender Package No. and Description :	DZe-GP-29/PMPRoad/2017-2018. & Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road N105 Dhaka By-Pass at Ch.4000 to Ch.7000 & Ch. 8100 to 8 280 Golakandail Bridge Approach under PMP Roads 2017-2018 under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018.		
Lot No. and Description :	1 & Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road (N105) (Dhaka By-Pass) at Ch.4+000 to Ch.7+000 & Ch. 8+100 to 8+ 280, Golakandail Bridge Approach under PMP (Roads) 2017-2018 under Narayangonj Road Division during the year 2017-2018 (PMP/Road) 2017-2018).		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Kamal Associates-Mir Brothers JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
M/S.MRC-HB-JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Masud Hi-Tech Engineering Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Mir Habibul Alam-Udayan Builders JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	ACE, Dhaka Zone	Md. Sharful Anam Khan	SE, Road Circle, Na
Committee Role	Chairperson	Member	Member Secretary
Designation	Additional Chief Engineer	Executive Engineer	Superintending Eng
PE Office	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka	Dhaka Zone

Signed
A.A. Khan
কাজী আব্দুল্লাহ আল-মামুন
খোয়াশার
নতুন পরিষদ ও মহানগর বিধান
সভার পরিষদ ও নতুন মহানগর
সংসদসভার বায়োলগ জরুর

Signed Tender Evaluation Report 2 On	29 Jan 2018 22:41	30 Jan 2018 09:52	29 Jan 2018 22:51
Comments	Sign	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 13 Feb, 2018 16:43:59

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 147981 **Invitation Reference No. :** DZ(e-GP)-29/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 **Opening Date and Time :** 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road (N105) (Dhaka By-Pass) at Ch.4+000 to Ch.7+000 & Ch. 8+100 to 8+ 280, Golakandail Bridge Approach under PMP (Roads) 2017-2018 under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-29/PMPRoad/2017-2018. & Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road N105 Dhaka By-Pass at Ch.4000 to Ch.7000 & Ch. 8100 to 8 280 Golakandail Bridge Approach under PMP Roads 2017-2018 under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road (N105) (Dhaka By-Pass) at Ch.4+000 to Ch.7+000 & Ch. 8+100 to 8+ 280, Golakandail Bridge Approach under PMP (Roads) 2017-2018 under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton	Total Points Awarded	Total Turnover of last five (5) years
L1	Kamal Associates-Mr Brothers JV (Winner)	103226224.910	92903602.419	10322622.491	10.000	1000	3128632039.05
L2	Mr Habibul Alam-Udayan Builders JV	103226224.910	92903602.419	10322622.491	10.000	1000	1770030093.85
L3	M/S.MRC-HB-JV	103226224.910	92903602.419	10322622.491	10.000	1000	1222211619.80
L4	Masud Hi-Tech Engineering Ltd.	103226224.910	99950062.179	3276162.731	3.174	0	0

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
Kamal Associates-Mr Brothers JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	Md. Sharful Anam Khan	SE, Road Circle, Na
------	-----------------	-----------------------	---------------------

Signed
AAM

কাজী আব্দুল আল-মামুন
যোগাযোগ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Committee Role	Chairperson	Member	Member Secretary
Designation	Additional Chief Engineer	Executive Engineer	Superintending Engineer
PE Office	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka	Dhaka Zone
Signed Tender Evaluation Report 3 On	30 Jan 2018 10:09	30 Jan 2018 10:38	30 Jan 2018 10:18
Comments	Sign	Sign	Sign

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh (BDT))
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination (BDT))

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 13 Feb, 2018 16:43:59

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 147981 **Invitation Reference No. :** DZ(e-GP)-29/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 **Opening Date and Time :** 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road (N105) (Dhaka By-Pass) at Ch.4+000 to Ch.7+000 & Ch. 8+100 to 8+ 280, Golakandail Bridge Approach under PMP (Roads) 2017-2018 under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-29/PMPRoad/2017-2018. & Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road N105 Dhaka By-Pass at Ch.4000 to Ch.7000 & Ch. 8100 to 8 280 Golakandail Bridge Approach under PMP Roads 2017-2018 under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road (N105) (Dhaka By-Pass) at Ch.4+000 to Ch.7+000 & Ch. 8+100 to 8+ 280, Golakandail Bridge Approach under PMP (Roads) 2017-2018 under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

Kamal Associates-Mr Brothers JV

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	Md. Sharful Anam Khan	SE, Road Circle, Narayangonj.
Committee Role	Chairperson	Member	Member Secretary
Designation	Additional Chief Engineer	Executive Engineer	Superintending Engineer
PE Office	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka	Dhaka Zone
Signed Tender Evaluation Report 4 On	30 Jan 2018 10:42	30 Jan 2018 10:38	30 Jan 2018 10:50
Comments	Sign	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মদ
পদক পরিচালক ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID :	147981	Invitation Reference No. :	DZ(e-GP)-29/PMP(Road)/2017-2018.
Closing Date and Time :	18-Jan-2018 12:00	Opening Date and Time :	18-Jan-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road (N105) (Dhaka By-Pass) at Ch.4+000 to Ch.7+000 & Ch. 8+100 to 8+ 280, Golakandail Bridge Approach under PMP (Roads) 2017-2018 under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	Kamal Associates-Mir Brothers JV (JVCA- View Details)	-	View Evaluation Status
2	M/S.MRC-HB-JV (JVCA- View Details)	-	View Evaluation Status
3	Masud Hi-Tech Engineering Ltd. (Sub Contractor/Consultant - View Details)	-	View Evaluation Status
4	Mr Habibul Alam-Udayan Builders JV (JVCA- View Details)	-	View Evaluation Status


Signed

AAH

কাজী আব্দুল আল-হামিদ
সিনিয়র প্রোগ্রামার
নতুন পরিচালনা ও মন্ত্রণালয় বিভাগ
নতুন পরিচালনা ও সচিব মহোদয়ের
পরিচালনাধীন বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	147981	Invitation Reference No. :	DZ(e-GP)-29/PMP(Road)/2017-2018.
Closing Date and Time :	18-Jan-2018 12:00	Opening Date and Time :	18-Jan-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road (N105) (Dhaka By-Pass) at Ch.4+000 to Ch.7+000 & Ch. 8+100 to 8+ 280, Golakandail Bridge Approach under PMP (Roads) 2017-2018 under Narayanganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
 View Notice			

Package No. :	DZe-GP-29/PMPRoad/2017-2018.		
Package Description :	Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road N105 Dhaka By-Pass at Ch.4000 to Ch.7000 & Ch. 8100 to 8 280 Golakandail Bridge Approach under PMP Roads 2017-2018 under Narayanganj Road Division during the year 2017-2018 PMPRoad 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	1		
Lot Description :	Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road (N105) (Dhaka By-Pass) at Ch.4+000 to Ch.7+000 & Ch. 8+100 to 8+ 280, Golakandail Bridge Approach under PMP (Roads) 2017-2018 under Narayanganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
TOR1	View		
TOR2	View		
Form Name		Action	
Division-3: Pavement work		Individual Report Comparative Report	
Division-2: Earth work		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Division-6: Incidental		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed

AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 13 Feb, 2018 16:43:59

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	147981	Invitation Reference No. :	DZ(e-GP)-29/PMP(Road)/2017-2018.
Closing Date and Time :	18-Jan-2018 12:00	Opening Date and Time :	18-Jan-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road (N105) (Dhaka By-Pass) at Ch.4+000 to Ch.7+000 & Ch. 8+100 to 8+ 280, Golakandail Bridge Approach under PMP (Roads) 2017-2018 under Narayanganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
			View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Dhaka Zone
Tender/Proposal Package No. and Description :	DZe-GP-29/PMPRoad/2017-2018. & Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road N105 Dhaka By-Pass at Ch.4000 to Ch.7000 & Ch. 8100 to 8 280 Golakandail Bridge Approach under PMP Roads 2017-2018 under Narayanganj Road Division during the year 2017-2018 PMPRoad 2017-2018.		
Lot No. and Description :	1 & Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road (N105) (Dhaka By-Pass) at Ch.4+000 to Ch.7+000 & Ch. 8+100 to 8+ 280, Golakandail Bridge Approach under PMP (Roads) 2017-2018 under Narayanganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Md. Abdus Sabur Designation: Additional Chief Engineer Role: PE Office Name: Dhaka Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Financial Express	01-Jan-2018		
Daily Janakantha	01-Jan-2018		
Daily Bhorer Kagoj	01-Jan-2018		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
20-Dec-2017 21:55	18-Jan-2018 12:00

Opening Date and Time	
Original Date and Time	
18-Jan-2018 12:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
6	4	0	1

TOC Members	
Committee Members	ACE, Dhaka Zone SE, Road Circle, Narayanganj.

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Dhaka Zone	Dhaka Zone
Electronically Signed TOR On	18 Jan 2018 15:14	18 Jan 2018 12:51
Comments	Sign	Sign


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার



Last Login : Tuesday, 13 Feb, 2018 16:43:59

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147981 **Invitation Reference No. :** DZ(e-GP)-29/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 **Opening Date and Time :** 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road (N105) (Dhaka By-Pass) at Ch.4+000 to Ch.7+000 & Ch. 8+100 to 8+ 280, Golakandail Bridge Approach under PMP (Roads) 2017-2018 under Narayanganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-29/PMPRoad/2017-2018. & Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road N105 Dhaka By-Pass at Ch.4000 to Ch.7000 & Ch. 8100 to 8 280 Golakandail Bridge Approach under PMP Roads 2017-2018 under Narayanganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road (N105) (Dhaka By-Pass) at Ch.4+000 to Ch.7+000 & Ch. 8+100 to 8+ 280, Golakandail Bridge Approach under PMP (Roads) 2017-2018 under Narayanganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
20-Dec-2017 21:55	18-Jan-2018 12:00	18-Jan-2018 12:00	18-May-2018	15-Jun-2018

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
6	4	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	Kamal Associates-Mr Brothers JV (JVCA - View Details)	18-Jan-2018 10:07	Bank Guarantee	2600000.00	Bank: United Commercial Bank Limited Branch: Banani Branch 15-Jan-2018 18:13	15-Jun-2018	18-May-2018
2	M.S.MRC-HB-JV (JVCA - View Details)	17-Jan-2018 21:44	Bank Guarantee	2600000.00	Bank: Mercantile Bank Limited Branch: Motijheel Branch. 17-Jan-2018 15:36	15-Jun-2018	18-May-2018
3	Masud Hi-Tech Engineering Ltd. (Sub Contractor/Consultant - View Details)	18-Jan-2018 11:30	Bank Guarantee	2600000.00	Bank: Jamuna Bank Limited Branch: Dhanmondi Branch JBL 17-Jan-2018 17:19	15-Jun-2018	18-May-2018
4	Mr Habibul Alam-Udayan Builders JV (JVCA - View Details)	18-Jan-2018 01:36	Bank Guarantee	2600000.00	Bank: Mdland Bank Limited Branch: Gulshan Branch 17-Jan-2018 13:50	15-Jun-2018	18-May-2018

Official Cost Estimate (In BDT)

103226224.910

Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount
1	Kamal Associates-Mr Brothers JV	92903602.419	0.000	0.000	
1	Mr Habibul Alam-Udayan	92903602.419	0.000	0.000	

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

	Builders JV				
1	MS.MRC-HB-JV	92903602.419	0.000	0.000	92903602.419
2	Masud Hi-Tech Engineering Ltd.	99950062.179	0.000	0.000	99950062.179

Opening Report Footer

TOC Members

Committee Members	ACE, Dhaka Zone	SE, Road Circle, Narayangonj.
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Dhaka Zone	Dhaka Zone
Electronically Signed TOR On	18 Jan 2018 15:21	18 Jan 2018 12:46
Comments	Sign	Sign


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147981
Closing Date and Time : 18-Jan-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road (N105) (Dhaka By-Pass) at Ch.4+000 to Ch.7+000 & Ch. 8+100 to 8+ 280, Golakandail Bridge Approach under PMP (Roads) 2017-2018 under Narayanganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-29/PMPRoad/2017-2018.	Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road N105 Dhaka By-Pass at Ch.4000 to Ch.7000 & Ch. 8100 to 8 280 Golakandail Bridge Approach under PMP Roads 2017-2018 under Narayanganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Kamal Associates-Mir Brothers JV](#)
[\(JVCA - View Details\)](#)

Division-3: Pavement work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-3: Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	25095.600	39.002	Thirty-Nine point Zero Zero Two	978778.591	Nine Lakh Seventy-Eight Thousand Seven Hundred and Seventy-Eight point Five Nine One
2	Division-3: Pavement work	03/03/01	Aggregate Base Type-I	Cum	5019.120	5825.001	Five Thousand Eight Hundred and Twenty-Five point Zero Zero One	29236379.019	Two Crore Ninety-Two Lakh Thirty-Six Thousand Three Hundred and Seventy-Nine point Zero One Nine
3	Division-3: Pavement work	03/06/01a	Bituminous Prime Coat (Plant placed)	Sqm	25095.600	120.003	One Hundred and Twenty point Zero Zero Three	3011547.287	Thirty Lakh Eleven Thousand Five Hundred and Forty-Seven point Two Eight Seven
4	Division-3: Pavement work	03/07/01a	Bituminous Tack Coat (Plant work)	Sqm	25827.600	40.001	Forty point Zero Zero One	1033129.828	Ten Lakh Thirty-Three Thousand One Hundred and Twenty-Nine point Eight Two Eight
5	Division-3: Pavement work	03/10/01b	DBS - Base Course (Plant Method)- (Bitumen Grade 60/70)	Cum	1756.690	18250.009	Eighteen Thousand Two Hundred and Fifty point Zero Zero Nine	32059608.310	Three Crore Twenty Lakh Fifty-Nine Thousand Six Hundred and Eight point Three One
6	Division-3: Pavement work	03/10/02b	DBS Wearing Course (Plant Method) Bitumen Grade 60/70	Cum	1291.380	18750.004	Eighteen Thousand Seven Hundred and Fifty point Zero Zero Four	24213380.166	Two Crore Forty-Two Lakh Thirteen Thousand Three Hundred and Eighty point One Six Six
7	Division-3: Pavement work	03/13/01	Brick on End Edging	Meter	6400.000	96.427	Ninety-Six point Four Two Seven	617132.800	Six Lakh Seventeen Thousand One Hundred and Thirty-Two point Eight
							Grand Total:	91149956.001	Nine Crore Eleven Lakh Forty-Nine Thousand Nine Hundred and Fifty-Six point Zero Zero One

This Division-3: Pavement work is Electronically Signed by Mr. MKM on behalf of Kamal Associates-Mir Brothers JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	-	PMP_Analysis_147981.pdf	171.09

[M/S.MRC-HB-JV](#)
[\(JVCA - View Details\)](#)

Division-3: Pavement work

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 মোরামার
 পল্লী পরিদপ ও মহাপ্রকৃতি বিভাগ
 নতুন পল্লীপত্র ও পল্লী মহাপ্রদায়
 পল্লীপত্রিকা বাহাদুরপুর সরকার

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-3: Pavement work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	25095.600	47.225	Forty-Seven point Two Two Five	1185139.710	Eleven Lakh Eighty-Five Thousand One Hundred and Thirty-Nine point Seven One
2	Division-3: Pavement work	03/03/01	Aggregate Base Type-I	Cum	5019.120	5000.125	Five Thousand point One Two Five	25096227.390	Two Crore Fifty Lakh Ninety-Six Thousand Two Hundred and Twenty-Seven point Three Nine
3	Division-3: Pavement work	03/06/01a	Bituminous Prime Coat (Plant placed)	Sqm	25095.600	115.105	One Hundred and Fifteen point One Zero Five	2888629.038	Twenty-Eight Lakh Eighty-Eight Thousand Six Hundred and Twenty-Nine point Zero Three Eight
4	Division-3: Pavement work	03/07/01a	Bituminous Tack Coat (Plant work)	Sqm	25827.600	45.215	Forty-Five point Two One Five	1167794.934	Eleven Lakh Sixty-Seven Thousand Seven Hundred and Ninety-Four point Nine Three Four
5	Division-3: Pavement work	03/10/01b	DBS - Base Course (Plant Method)- (Bitumen Grade 60/70)	Cum	1756.690	19000.115	Nineteen Thousand point One One Five	33377312.019	Three Crore Thirty-Three Lakh Seventy-Seven Thousand Three Hundred and Twelve point Zero One Nine
6	Division-3: Pavement work	03/10/02b	DBS Wearing Course (Plant Method) Bitumen Grade 60/70	Cum	1291.380	20000.115	Twenty Thousand point One One Five	25827748.509	Two Crore Fifty-Eight Lakh Twenty-Seven Thousand Seven Hundred and Forty-Eight point Five Zero Nine
7	Division-3: Pavement work	03/13/01	Brick on End Edging	Meter	6400.000	84.549	Eighty-Four point Five Four Nine	541113.600	Five Lakh Forty-One Thousand One Hundred and Thirteen point Six
							Grand Total:	90083965.200	Nine Crore Eighty-Three Thousand Nine Hundred and Sixty-Five point Two

This Division-3: Pavement work is Electronically Signed by Mr. Md. on behalf of M/S.MRC-HB-JV


Masud Hi-Tech Engineering Ltd. (Sub Contractor/Consultant - View Details)									
Division-3: Pavement work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-3: Pavement work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	25095.600	50.268	Fifty point Two Six Eight	1261505.621	Twelve Lakh Sixty-One Thousand Five Hundred and Five point Six Two One
2	Division-3: Pavement work	03/03/01	Aggregate Base Type-I	Cum	5019.120	5634.965	Five Thousand Six Hundred and Thirty-Four point Nine Six Five	28282565.531	Two Crore Eighty-Two Lakh Eighty-Two Thousand Five Hundred and Sixty-Five point Five Three One
3	Division-3: Pavement work	03/06/01a	Bituminous Prime Coat (Plant placed)	Sqm	25095.600	122.309	One Hundred and Twenty-Two point Three Zero Nine	3069417.740	Thirty Lakh Sixty-Nine Thousand Four Hundred and Seventeen point Seven Four
4	Division-3: Pavement work	03/07/01a	Bituminous Tack Coat (Plant work)	Sqm	25827.600	52.477	Fifty-Two point Four Seven Seven	1355354.965	Thirteen Lakh Fifty-Five Thousand Three Hundred and Fifty-Four point Nine Six Five
5	Division-3: Pavement work	03/10/01b	DBS - Base Course (Plant Method)- (Bitumen Grade 60/70)	Cum	1756.690	20044.126	Twenty Thousand AND Forty-Four point One Two Six	35211315.703	Three Crore Fifty-Two Lakh Eleven Thousand Three Hundred and Fifteen point Seven Zero Three
6	Division-3: Pavement work	03/10/02b	DBS Wearing Course (Plant Method) Bitumen Grade 60/70	Cum	1291.380	20973.287	Twenty Thousand Nine Hundred and Seventy-Three point Two Eight Seven	27084483.366	Two Lakh Thirteen Thousand Three Hundred and Sixty-Six point Six
	Division-3:						One Hundred and Two		Six Lakh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও সীল মোহাম্মাদ
মহাপ্রকল্পের বাংলাদেশ সরকার

7	Pavement work	03/13/01	Brick on End Edging	Meter	6400.000	102.134	One hundred and two point One Three Four	653657.600	thousand Six hundred and Fifty-Seven point Six
							Grand Total:	96918300.526	Nine Crore Sixty-Nine Lakh Eighteen Thousand Three Hundred point Five Two Six

This Division-3: Pavement work is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis Tender ID 147981 Narayangonj Dhaka Bypass Final.pdf	461.82	 Download

Mir Habibul Alam-Udayan Builders JV

(JVCA - View Details)

Division-3: Pavement work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-3: Pavement work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	25095.600	38.976	Thirty-Eight point Nine Seven Six	978126.106	Nine Lakh Seventy-Eight Thousand One Hundred and Twenty-Six point One Zero Six
2	Division-3: Pavement work	03/03/01	Aggregate Base Type-I	Cum	5019.120	5650.556	Five Thousand Six Hundred and Fifty point Five Five Six	28360818.631	Two Crore Eighty-Three Lakh Sixty Thousand Eight Hundred and Eighteen point Six Three One
3	Division-3: Pavement work	03/06/01a	Bituminous Prime Coat (Plant placed)	Sqm	25095.600	115.539	One Hundred and Fifteen point Five Three Nine	2899520.528	Twenty-Eight Lakh Ninety-Nine Thousand Five Hundred and Twenty point Five Two Eight
4	Division-3: Pavement work	03/07/01a	Bituminous Tack Coat (Plant work)	Sqm	25827.600	45.296	Forty-Five point Two Nine Six	1169886.970	Eleven Lakh Sixty-Nine Thousand Eight Hundred and Eighty-Six point Nine Seven
5	Division-3: Pavement work	03/10/01b	DBS - Base Course (Plant Method)- (Bitumen Grade 60/70)	Cum	1756.690	18399.564	Eighteen Thousand Three Hundred and Ninety-Nine point Five Six Four	32322330.083	Three Crore Twenty-Three Lakh Twenty-Two Thousand Three Hundred and Thirty point Zero Eight Three
6	Division-3: Pavement work	03/10/02b	DBS Wearing Course (Plant Method) Bitumen Grade 60/70	Cum	1291.380	18626.299	Eighteen Thousand Six Hundred and Twenty-Six point Two Nine Nine	24053630.003	Two Crore Forty Lakh Fifty-Three Thousand Six Hundred and Thirty point Zero Zero Three
7	Division-3: Pavement work	03/13/01	Brick on End Edging	Meter	6400.000	99.553	Ninety-Nine point Five Five Three	637139.200	Six Lakh Thirty-Seven Thousand One Hundred and Thirty-Nine point Two
							Grand Total:	90421451.521	Nine Crore Four Lakh Twenty-One Thousand Four Hundred and Fifty-One point Five Two One

This Division-3: Pavement work is Electronically Signed by Mr. Zahir on behalf of Mr Habibul Alam-Udayan Builders JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পবিত্র পবিত্র ও মহাপুত্রিক বিভাগ
পবিত্র পবিত্র ও পবিত্র মহাপুত্রিক
পবিত্র পবিত্র ও পবিত্র মহাপুত্রিক


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147981
Closing Date and Time : 18-Jan-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road (N105) (Dhaka By-Pass) at Ch.4+000 to Ch.7+000 & Ch. 8+100 to 8+ 280, Golakandail Bridge Approach under PMP (Roads) 2017-2018 under Narayanganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Invitation Reference No. : DZ(e-GP)-29/PMP(Road)/2017-2018.
Opening Date and Time : 18-Jan-2018 12:00

[View Notice](#)

Package No	Package Description
DZe-GP-29/PMPRoad/2017-2018.	Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road N105 Dhaka By-Pass at Ch.4000 to Ch.7000 & Ch. 8100 to 8 280 Golakandail Bridge Approach under PMP Roads 2017-2018 under Narayanganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Kamal Associates-Mir Brothers JV
(JVCA - View Details)

Division-2: Earth work

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division-2: Earth work	02/01/01	Clearing and Grubbing	Sqm	19200	10.002	Ten point Zero Zero Two	192038.400	One Lakh Ninety-Two Thousand AND Thirty-Eight point Four
2	Division-2: Earth work	02/10/01	Construction of Soil Earthen Shoulders	Cum	2880	175.002	One Hundred and Seventy-Five point Zero Zero Two	504005.760	Five Lakh Four Thousand AND Five point Seven Six
Grand Total:								696044.160	Six Lakh Ninety-Six Thousand AND Forty-Four point One Six

This Division-2: Earth work is Electronically Signed by Mr. MKMon behalf of Kamal Associates-Mir Brothers JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	PMP_Analysis_147981.pdf	171.09	Download

M/S.MRC-HB-JV
(JVCA - View Details)

Division-2: Earth work

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division-2: Earth work	02/01/01	Clearing and Grubbing	Sqm	19200	40.001	Forty point Zero Zero One	768019.200	Seven Lakh Sixty-Eight Thousand AND Nineteen point Two
2	Division-2: Earth work	02/10/01	Construction of Soil Earthen Shoulders	Cum	2880	250.112	Two Hundred and Fifty point One One Two	720322.560	Seven Lakh Twenty Thousand Three Hundred and Twenty-Two point Five Six
Grand Total:								1488341.760	Fourteen Lakh Eighty-Three Hundred and Seven Six

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচয় ও মর্যাদাক বিতরণ
সকল পরিচয় ও সোহ মর্যাদায়
পাশতাকজী বাংলাদেশ সরকার

This Division-2: Earth work is Electronically Signed by Mr. Md. on behalf of MS.MRC-HB-JV

<u>Masud Hi-Tech Engineering Ltd.</u> (Sub Contractor/Consultant - View Details)									
Division-2: Earth work									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division-2: Earth work	02/01/01	Clearing and Grubbing	Sqm	19200	15.547	Fifteen point Five Four Seven	298502.400	Two Lakh Ninety-Eight Thousand Five Hundred and Two point Four
2	Division-2: Earth work	02/10/01	Construction of Soil Earthen Shoulders	Cum	2880	116.207	One Hundred and Sixteen point Two Zero Seven	334676.160	Three Lakh Thirty-Four Thousand Six Hundred and Seventy-Six point One Six
							Grand Total:	633178.560	Six Lakh Thirty-Three Thousand One Hundred and Seventy-Eight point Five Six

This Division-2: Earth work is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

<u>Mir Habibul Alam-Udayan Builders JV</u> (JVCA - View Details)									
Division-2: Earth work									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division-2: Earth work	02/01/01	Clearing and Grubbing	Sqm	19200	39.698	Thirty-Nine point Six Nine Eight	762201.600	Seven Lakh Sixty-Two Thousand Two Hundred and One point Six
2	Division-2: Earth work	02/10/01	Construction of Soil Earthen Shoulders	Cum	2880	192.543	One Hundred and Ninety-Two point Five Four Three	554523.840	Five Lakh Fifty-Four Thousand Five Hundred and Twenty-Three point Eight Four
							Grand Total:	1316725.440	Thirteen Lakh Sixteen Thousand Seven Hundred and Twenty-Five point Four Four

This Division-2: Earth work is Electronically Signed by Mr. Zahir on behalf of Mr Habibul Alam-Udayan Builders JV

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 পূর্বক পরিচয় ও মহাপ্রকৃতি বিভাগ
 পূর্বক পরিচয় ও মোহাম্মাদ
 পূর্বক পরিচয় ও মোহাম্মাদ

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147981
 Invitation Reference No. : DZ(e-GP)-29/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00
 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road (N105) (Dhaka By-Pass) at Ch.4+000 to Ch.7+000 & Ch. 8+100 to 8+ 280, Golakandail Bridge Approach under PMP (Roads) 2017-2018 under Narayanganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-29/PMPRoad/2017-2018.	Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road N105 Dhaka By-Pass at Ch.4000 to Ch.7000 & Ch. 8100 to 8 280 Golakandail Bridge Approach under PMP Roads 2017-2018 under Narayanganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

[M/S.MRC-HB-JV](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. on behalf of M/S.MRC-HB-JV

[Masud Hi-Tech Engineering Ltd.](#)
[\(Sub Contractor/Consultant - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.


[Mir Habibul Alam-Udayan Builders JV](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Zahir on behalf of Mr Habibul Alam-Udayan Builders JV




[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147981
Closing Date and Time : 18-Jan-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road (N105) (Dhaka By-Pass) at Ch.4+000 to Ch.7+000 & Ch. 8+100 to 8+ 280, Golakandail Bridge Approach under PMP (Roads) 2017-2018 under Narayanganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Invitation Reference No. : DZ(e-GP)-29/PMP(Road)/2017-2018.
Opening Date and Time : 18-Jan-2018 12:00

[View Notice](#)

Package No	Package Description
DZe-GP-29/PMPRoad/2017-2018.	Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road N105 Dhaka By-Pass at Ch.4000 to Ch.7000 & Ch. 8100 to 8 280 Golakandail Bridge Approach under PMP Roads 2017-2018 under Narayanganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Kamal Associates-Mir Brothers JV
(JVCA - View Details)

Division-6: Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-6: Incidental	06/05/01	Road Marking Thermoplastic Material (by spray)	Sqm	768.000	700.001	Seven Hundred point Zero Zero One	537600.768	Five Lakh Thirty-Seven Thousand Six Hundred point Seven Six Eight
2	Division-6: Incidental	06/10/01	Traffic Signs	Nos	5.000	4000.224	Four Thousand point Two Two Four	20001.120	Twenty Thousand AND One point One Two
3	Division-6: Incidental	06/10/02	Sign Post	Nos	5.000	2000.004	Two Thousand point Zero Zero Four	10000.020	Ten Thousand point Zero Two
4	Division-6: Incidental	06/17/01a	RCC Palisiding (4m post, 200mm X 200mm)	Lin Meter	70.000	7000.005	Seven Thousand point Zero Zero Five	490000.350	Four Lakh Ninety Thousand point Three Five
Grand Total:								1057602.258	Ten Lakh Fifty-Seven Thousand Six Hundred and Two point Two Five Eight

This Division-6: Incidental is Electronically Signed by Mr. MKMon behalf of Kamal Associates-Mir Brothers JV

M/S.MRC-HB-JV
(JVCA - View Details)

Division-6: Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-6: Incidental	06/05/01	Road Marking Thermoplastic Material (byspray)	Sqm	768.000	900.093	Nine Hundred point Zero Nine Three	691271.424	Six Lakh Ninety-One Thousand Two Hundred and Seventy-One point Four Two Five
2	Division-6: Incidental	06/10/01	Traffic Signs	Nos	5.000	6500.557	Six Thousand Five Hundred point Five Five Seven	32502.785	Thirty-Two Thousand and Eight Five
3	Division-6: Incidental	06/10/02	Sign Post	Nos	5.000	2500.862	Two Thousand Five Hundred point Eight Six Two	12504.310	Twelve Thousand and Four point

Signed

আব্দুল হক আল-মামুন

সহকারী পরিচালক ও মহাপরিচালক বিভাগ

সড়ক পরিবহন ও সেতু মন্ত্রণালয়

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

4	Division-6: Incidental	06/17/01a	RCC Palisiding (4m post, 200mm X 200mm)	Lin Meter	70.000	8500.242	Eight Thousand Five Hundred point Two Four Two	595016.940	Five Lakh Ninety-Five Thousand AND Sixteen point Nine Four
							Grand Total:	1331295.459	Thirteen Lakh Thirty-One Thousand Two Hundred and Ninety-Five point Four Five Nine

This Division-6: Incidental is Electronically Signed by Mr. Md. on behalf of M/S.MRC-HB-JV

Masud Hi-Tech Engineering Ltd. (Sub Contractor/Consultant - View Details)									
Division-6: Incidental									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-6: Incidental	06/05/01	Road Marking Thermoplastic Material (by spray)	Sqm	768.000	2120.971	Two Thousand One Hundred and Twenty point Nine Seven One	1628905.728	Sixteen Lakh Twenty-Eight Thousand Nine Hundred and Five point Seven Two Eight
2	Division-6: Incidental	06/10/01	Traffic Signs	Nos	5.000	9355.405	Nine Thousand Three Hundred and Fifty-Five point Four Zero Five	46777.025	Forty-Six Thousand Seven Hundred and Seventy-Seven point Zero Two Five
3	Division-6: Incidental	06/10/02	Sign Post	Nos	5.000	5530.724	Five Thousand Five Hundred and Thirty point Seven Two Four	27653.620	Twenty-Seven Thousand Six Hundred and Fifty-Three point Six Two
4	Division-6: Incidental	06/17/01a	RCC Palisiding (4m post, 200mm X 200mm)	Lin Meter	70.000	9932.096	Nine Thousand Nine Hundred and Thirty-Two point Zero Nine Six	695246.720	Six Lakh Ninety-Five Thousand Two Hundred and Forty-Six point Seven Two
							Grand Total:	2398583.093	Twenty-Three Lakh Ninety-Eight Thousand Five Hundred and Eighty-Three point Zero Nine Three

This Division-6: Incidental is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

Mir Habibul Alam-Udayan Builders JV (JVCA - View Details)									
Division-6: Incidental									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-6: Incidental	06/05/01	Road Marking Thermoplastic Material (by spray)	Sqm	768.000	653.326	Six Hundred and Fifty-Three point Three Two Six	501754.368	Five Lakh One Thousand Seven Hundred and Fifty-Four point Three Six Eight
2	Division-6: Incidental	06/10/01	Traffic Signs	Nos	5.000	6901.377	Six Thousand Nine Hundred and One point Three Seven Seven	34506.885	Thirty-Four Thousand Five Hundred and Six point Eight Eight Five
3	Division-6: Incidental	06/10/02	Sign Post	Nos	5.000	3072.413	Three Thousand AND Seventy-Two point Four One Three	15362.065	Fifteen Thousand Three Hundred and Sixty-Two point Zero Six Five
4	Division-6: Incidental	06/17/01a	RCC Palisiding (4m post, 200mm X 200mm)	Lin Meter	70.000	8768.602	Eight Thousand Seven Hundred and Sixty-Eight point Six Zero Two	613802.140	Six Lakh Thirteen Thousand Eight Hundred and Two point One Four
							Grand Total:	1165425.458	Eleven Lakh Sixty-Five Thousand Four Hundred and Twenty-Five point Four Five Eight

This Division-6: Incidental is Electronically Signed by Mr. Zahir on behalf of Mr Habibul Alam-Udayan Builders JV

Signed
AAB
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও স্ট্যাম্পের
পাশে স্বাক্ষর করা হয়েছে

Signed
AAM

কাজী আব্দুল আল-মামুন
আব্দুল মামুন
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	147981	Invitation Reference No. :	DZ(e-GP)-29/PMP(Road)/2017-2018.
Closing Date and Time :	18-Jan-2018 12:00	Opening Date and Time :	18-Jan-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road (N105) (Dhaka By-Pass) at Ch.4+000 to Ch.7+000 & Ch. 8+100 to 8+ 280, Golakandail Bridge Approach under PMP (Roads) 2017-2018 under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : Mir Habibul Alam-Udayan Builders JV

S. No.	Form Name	Amount (in BDT)
1	Division-3: Pavement work	90421451.521
2	Division-2: Earth work	1316725.440
3	Unconditional Discount Form	0.000
4	Division-6: Incidental	1165425.458
	Grand Total	92903602.419

Tenderer/Consultant Name : Masud Hi-Tech Engineering Ltd.

S. No.	Form Name	Amount (in BDT)
1	Division-3: Pavement work	96918300.526
2	Division-2: Earth work	633178.560
3	Unconditional Discount Form	0.000
4	Division-6: Incidental	2398583.093
	Grand Total	99950062.179

Tenderer/Consultant Name : M/S.MRC-HB-JV

S. No.	Form Name	Amount (in BDT)
1	Division-3: Pavement work	90083965.200
2	Division-2: Earth work	1488341.760
3	Unconditional Discount Form	0.000
4	Division-6: Incidental	1331295.459
	Grand Total	92903602.419

Tenderer/Consultant Name : Kamal Associates-Mir Brothers JV

S. No.	Form Name	Amount (in BDT)
1	Division-3: Pavement work	91149956.001
2	Division-2: Earth work	696044.160
3	Division-6: Incidental	1057602.258
	Grand Total	92903602.419


[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE



 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন প্রতিষ্ঠান ও মহাপ্রকৃত বিভাগ
 নতুন প্রতিষ্ঠান ও নতুন মহাপ্রকৃত
 নতুন প্রতিষ্ঠান ও নতুন মহাপ্রকৃত

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147981
 Invitation Reference No. : DZ(e-GP)-29/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00
 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road (N105) (Dhaka By-Pass) at Ch.4+000 to Ch.7+000 & Ch. 8+100 to 8+ 280, Golakandail Bridge Approach under PMP (Roads) 2017-2018 under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)
[Save As PDF](#) | [Print](#)

Form Name	Mir Habibul Alam-Udayan Builders JV Amount in (BDT)	Masud Hi-Tech Engineering Ltd. Amount in (BDT)	M/S.MRC-HB-JV Amount in (BDT)	Kamal Associates-Mir Brothers JV Amount in (BDT)
Division-3: Pavement work	90421451.521	96918300.526	90083965.200	91149956.001
Division-2: Earth work	1316725.440	633178.560	1488341.760	696044.160
Unconditional Discount Form	0.000	0.000	0.000	0
Division-6: Incidental	1165425.458	2398583.093	1331295.459	1057602.258
Grand Total	92903602.419	99950062.179	92903602.419	92903602.419


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও নতুন মহাপ্রকল্প
 বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	147981	Invitation Reference No. :	DZ(e-GP)-29/PMP(Road)/2017-2018.
Closing Date and Time :	18-Jan-2018 12:00	Opening Date and Time :	18-Jan-2018 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road (N105) (Dhaka By-Pass) at Ch.4+000 to Ch.7+000 & Ch. 8+100 to 8+ 280, Golakandail Bridge Approach under PMP (Roads) 2017-2018 under Narayanganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).		
View Notice			

Package No	Package Description
DZe-GP-29/PMPRoad/2017-2018.	Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road N105 Dhaka By-Pass at Ch.4000 to Ch.7000 & Ch. 8100 to 8 280 Golakandail Bridge Approach under PMP Roads 2017-2018 under Narayanganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

Kamal Associates-Mir Brothers JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	79.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	9.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	4314170324.38

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MKM on behalf of Kamal Associates-Mir Brothers JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance Evaluation_KA.pdf	233.11	Download
2	-	Ongoing Works_KA_147981.pdf	29.82	Download
3	-	Tender Capacity_KA_147981.pdf	11.21	
4	-	Tender Capacity_MIR_.pdf	17.14	
5	-	Current Contract Commitments _ Work in Progress_MIR_.pdf	167.82	
6	-	(Past Performance Evaluation and rating Matrix for different	390.86	

Signed

কাজী আব্দুল আল-মামুন
কাজী আব্দুল আল-মামুন
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকায় ও সেই স্বাক্ষর
পত্রিকায় স্বাক্ষরিত স্বাক্ষর

Aspects)_MB(1).pdf

M/S.MRC-HB-JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	12.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	2.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	1082610969(MRC)

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. on behalf of M/S.MRC-HB-JV

Masud Hi-Tech Engineering Ltd.
(Sub Contractor/Consultant - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	25.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	1685234924.791

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

Signed
 AAM
 কাজী আব্দুল আল-মাসুদ
 যোজ্যামার
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

Mir Habibul Alam-Udayan Builders JV (JVCA - View Details)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	8.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	2.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	2249920852.63
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause ?4?			I Agree
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Zahir on behalf of Mir Habibul Alam-Udayan Builders JV

Signed
AAR

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃতি বিভাগ
স্বাক্ষর পত্রিকা ও সৌখ্য মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147981
 Invitation Reference No. : DZ(e-GP)-29/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00
 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road (N105) (Dhaka By-Pass) at Ch.4+000 to Ch.7+000 & Ch. 8+100 to 8+ 280, Golakandail Bridge Approach under PMP (Roads) 2017-2018 under Narayanganj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-29/PMPRoad/2017-2018.	Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road N105 Dhaka By-Pass at Ch.4000 to Ch.7000 & Ch. 8100 to 8 280 Golakandail Bridge Approach under PMP Roads 2017-2018 under Narayanganj Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Kamal Associates-Mir Brothers JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Computerized Auto Batch Mx Asphalt Plant	Good	Owned	Owned
Asphalt Paver Machine	Good	Owned	Owned
Milling Machine for Bituminous Pavement Cutting	Good	Owned	Owned
Motor Grader 120 HP	Good	Owned	Owned
Vibratory Roller 10 Tonne	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Dump Trucks 6-10 Tonne	Good	Owned	Owned
Pneumatic Tyre Roller 10 Ton	New	Owned	Owned
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	Owned
Water Tanker 3000 Litres	Good	Owned	Owned
Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	Owned
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	Owned
Welding Machine	Good	Owned	Owned
Re-bar Cutter	Good	Owned	Owned


5.	
Elements of Activity	Brief description of Activity
As per Agreement	As per Agreement

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MKM on behalf of Kamal Associates-Mir Brothers JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)
--------	----------------------	-----------	------------------

Signed
 AAM

কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 সড়ক পরিবহন ও মরাদ্দক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

1	-	Manpower-II_KA.zip	2056.64	 Download
2	-	Manpower-I_KA.zip	1099.08	 Download
3	-	Equipment-7_KA.zip	1580.29	 Download
4	-	Equipment-6_KA.zip	2131.42	 Download
5	-	Equipment-5_KA.zip	1908.70	 Download
6	-	Equipment-3_KA.zip	2182.91	 Download
7	-	Equipment-4_KA.zip	1502.84	 Download
8	-	Equipment-1_KA.zip	1258.35	 Download
9	-	Equipment-2_KA.zip	1258.34	 Download
10	-	EQUIPMENT LIST-147981_KA.pdf	13.65	 Download
11	-	List Manpower_147981_KA.pdf	10.53	 Download
12	Work Plan (ITT 25.1(h))	Program, Tender ID_147981.pdf	18.17	 Download
13	-	Asphalt Mx Plant (Computerized).pdf	549.78	 Download

M/S.MRC-HB-JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Attached	New	Owned	Enclosed

5.

Elements of Activity	Brief description of Activity
Attached	Enclosed

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. on behalf of M/S.MRC-HB-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work plan-147981.xlsx	17.69	 Download

Masud Hi-Tech Engineering Ltd.
(Sub Contractor/Consultant - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)























Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

Signed
AAM

কাজী আব্দুল্লাহ আল-মাসুদ
মোঃমাসুদ
পতন পরিচালনা ও মহাপ্রকল্প বিভাগ
পতন পরিচালনা ও পোহ মহাপ্রকল্প
পাটনাকারী বাংলাদেশ সরকার






4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Computerized Auto Batch Mx Asphalt Plant	Good	Owned	1 No.
Asphalt Paver Machine	Good	Owned	1 No.
Milling Machine for Bituminous Pavement Cutting	Good	Leased	1 No.
Motor Grader 120 HP	Good	Owned	1 No.
Vibratory Roller 10 Tonne	Good	Owned	1 No.
Pay Loader	Good	Owned	2 Nos.
Dump Trucks 6-10 Tonne	Good	Owned	4 Nos.
Pneumatic Tyre Roller 10 Ton	Good	Owned	1 No.
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	1 No.
Water Tanker 3000 Litres	Good	Owned	1 No.
Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	1 No.
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	1 No.
Welding Machine	Good	Owned	1 No.
Re-bar Cutter	Good	Owned	1 No.
5.			
Elements of Activity	Brief description of Activity		
Not Applicable	Not Applicable		




This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan 147981.pdf	111.78	 Download
2	-	CVR Test Machine.pdf	1725.02	 Download
3	-	Dump Truck Route Permit DMU 12-1131 to DMU 12-1134.pdf	1284.27	 Download
4	-	Excavator Caterpillar Model 320B.pdf	2522.15	 Download
5	-	Motor Grader Model - MG3-H.pdf	1477.36	 Download
6	-	Hand Roller Model - JV06H-2.pdf	2751.37	 Download
7	-	Soil Compactor Model CS533E.pdf	2159.70	 Download
8	-	Soil Compactor.pdf	1499.64	 Download
9	-	Survey Equipment.jpg	2141.43	 Download
10	-	Dump Truck Dhaka Metro U 12-1133.pdf	2088.84	 Download
11	-	Dump Truck Dhaka Metro U 12-1134.pdf	2118.72	 Download
12	-	Dump Truck Dhaka Metro U 12-1132.pdf	2064.64	 Download
13	-	Dump Truck Dhaka Metro U 12-1131.pdf	2117.51	 Download
14	-	Dump Truck 4 Nos New.pdf	2023.26	 Download
15	-	Form XII Masud Hi-Tech Engineering.pdf	295.34	 Download
16	-	Incorporation Certificate Masud Hi-Tech Engineering.pdf	260.51	 Download
17	-	Memorandum of Masud Hi-Tech Engineering.pdf	1809.97	 Download
18	-	Auto Level Machine.pdf	169.13	 Download
19	-	Auto Batch Mixing Plant Document.pdf	2299.39	 Download
20	-	Caterpillar Wheel Loader Model CAT 950.pdf	1683.07	 Download
21	-	Caterpillar Wheel Loader Model 920.pdf	1917.11	 Download
22	-	Bitumen Distributor Amman Apollo.pdf	2561.44	 Download

Signed
AAR

কাজী আব্দুল আল-মাসুদ
মোহাম্মাদ
পল্লব পরিচালক ও মহাপ্রকল্প পরিচালক
পল্লব পরিচালক ও মহাপ্রকল্প পরিচালক
পল্লব পরিচালক ও মহাপ্রকল্প পরিচালক

23	-	Drum Mix Asphalt Plant.pdf	1020.55	 Download
24	-	Core Cutter Machine Bitumen Extraction Machine.jpg	284.46	 Download
25	-	Concrete Mixture Machine.pdf	347.05	 Download
26	-	Dump Truck Dhaka Metro U 12-0546.pdf	1817.76	 Download
27	-	Dump Truck Dhaka Metro U 12-0545.pdf	1831.24	 Download
28	-	Dump Truck Dhaka Metro U 12-0544.pdf	1808.90	 Download
29	-	Dump Truck Dhaka Metro U 12-0543.pdf	1831.39	 Download
30	-	Dump Truck 4 Nos..pdf	1822.64	 Download
31	-	Generator.pdf	566.83	 Download
32	-	Excavator Model 180-8.pdf	1859.67	 Download
33	-	Dump Truck.pdf	587.85	 Download
34	-	Dump Truck Dhaka Metro U 12-0547.pdf	1822.46	 Download
35	-	Penumatic Roller and Asphalt Paver.pdf	844.95	 Download
36	-	Mni Prisom.pdf	132.15	 Download
37	-	Level Machine.pdf	172.10	 Download
38	-	Labratory Equipment for Test.pdf	104.16	 Download
39	-	HAMM Tandeen Roller Model HD85.22 2 No.pdf	1555.06	 Download
40	-	Total Station.pdf	166.21	 Download
41	-	SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf	2139.97	 Download
42	-	Sakai Tyre Roller Model TS7409.pdf	1594.61	 Download
43	-	Penumatic Tyre Roller and Asphalt Paver.pdf	2378.32	 Download
44	-	Water Pump.pdf	185.87	 Download
45	-	Water Pump Mixture Machine Generator Vabrator Machine.pdf	869.89	 Download
46	-	Water Pump 2.pdf	207.52	 Download
47	-	Vibratory Roller PTR Dump Truck.jpg	111.56	 Download
48	-	Wheel Loader.rar	1412.90	 Download
49	-	Wheel Loader Model ZL50GN.pdf	2670.20	 Download
50	-	Wheel Loader Model Mb-LW500FN.pdf	895.85	 Download
51	-	Wilson Drum Mix Asphalt Plant Document.pdf	2542.71	 Download
52	-	Wilson Bitumen Distributor.pdf	2533.60	 Download
53	-	Wilson Bitumen Distributor Document.pdf	2556.30	 Download
54	-	Wilson Paver Finisher Machine Document.pdf	2393.32	 Download
55	-	Wilson Drum Mix Asphalt Plant.pdf	2525.09	 Download
56	-	Wilson Paver Finisher Machine.pdf	2638.00	 Download
57	-	Driver Jamir Ali Prodhan.pdf	531.06	 Download
58	-	Project Accountant Md. Shadikul Islam.pdf	1368.59	 Download
59	-	Supervisor Safiquil Islam.pdf	1139.80	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিবহন ও মহাসড়ক বিভাগ নতুন পরিবহন ও সেতু মহাপ্রকল্প বাংলাদেশ সরকার
60	-	Supervisor Sahid Hossain Khan.pdf	847.22	
61	-	Supervisor Khandokar Mobarok Hossain.pdf	1026.32	

62	-	Supervisor.pdf	1221.81	 Download
63	-	Supervisor Md. Jamal Mah.pdf	228.83	 Download
64	-	Supervisor Md. Nur Alam.pdf	1822.11	 Download
65	-	Supervisor Md. Saddam Sheikh.pdf	1992.48	 Download
66	-	Supervisor Md. Sharif Ullah.pdf	1082.50	 Download
67	-	Steel Roller Operator Md. Amjad Hossain Ma.pdf	1135.00	 Download
68	-	Project Manager Muhammed Eleas Shah.pdf	366.10	 Download
69	-	Project Manager Ahmed Mahbubur Rahman.pdf	600.84	 Download
70	-	Project Manager Md. Badruzzaman.jpg	1349.42	 Download
71	-	Project Engineer Shawpan Kumer Sarker.pdf	1453.24	 Download
72	-	Project Engineer Sree Tusher Chandro Sarker.pdf	1205.87	 Download
73	-	Project Engineer Ashish Kumer Paul.pdf	308.63	 Download
74	-	Project Engineer Md. Altaf Hossain.pdf	1838.04	 Download
75	-	Project Engineer Md. Moklesur Rahman.pdf	2176.93	 Download
76	-	Project Accountant Md. Nurey Alam.pdf	2233.11	 Download
77	-	Project Accountant Md. Rezaul Karim Riaz.pdf	1343.35	 Download
78	-	Dump Truck Driver Akter Hossain.pdf	409.76	 Download
79	-	Dump Truck Driver Rintu Mr.pdf	1046.82	 Download
80	-	Distributor Operator Md. Ripon.pdf	584.53	 Download
81	-	Distributor Operator Sree Uzzal Halder.pdf	1369.65	 Download

Mir Habibul Alam-Udayan Builders JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Copy Enclosed	Good	Owned	Copy Enclosed

5.

Elements of Activity	Brief description of Activity
Copy Enclosed	Copy Enclosed

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Zahir on behalf of Mir Habibul Alam-Udayan Builders JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	Work Plan (ITT 25.1(h))	Works Plan 147981.pdf	314.82

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকায় ও মোবাইল
পেপার/কম্পিউটার মাধ্যমে স্বাক্ষর

52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিদপন ও মহাপ্রকৃতি বিভাগ
স্বাক্ষর পরিদপন ও সোহ্ম মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 147981
 Invitation Reference No. : DZ(e-GP)-29/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00
 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road (N105) (Dhaka By-Pass) at Ch.4+000 to Ch.7+000 & Ch. 8+100 to 8+ 280, Golakandail Bridge Approach under PMP (Roads) 2017-2018 under Narayangonj Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-29/PMPRoad/2017-2018.	Strengthening & Overlay work by DBS wearing course at Madanpur -Joydevpur Road N105 Dhaka By-Pass at Ch.4000 to Ch.7000 & Ch. 8100 to 8 280 Golakandail Bridge Approach under PMP Roads 2017-2018 under Narayangonj Road Division during the year 2017-2018 PMPRoad 2017-2018.

[Kamal Associates-Mir Brothers JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Kamal Associates-Mir Brothers JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	kamirjv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	Kamal Associates= 19 Years, Mir Brothers= 10 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DZ(e-GP)-05/PMP(Overlay) I 2013 -2014/02	DBS Overlay works at 1st km to 12th (p) km of Gabtoli-Showarighat (Badamtoli) Road under Dhaka Road Division under Periodic Maintenance Program 2013-2014 DBS Overlay works at 1st km to 12th (p) km of Gabtoli-Showarighat (Badamtoli) Road under Dhaka Road Division under Periodic Maintenance Program 2013-2014	Prime Contractor	08.05.2014	03.01.2015	146116479.790	The Additional Chief Engineer, Roads and Highways Department, Dhaka Zone, Alenbari, Tejgaon, Tel-880-2-91361 38, acecom@rhd.gov.bd	Aggregate Base Type-I, Bituminous Prime Coat, Bituminous Tack Coat, Primer Seal, DBS-Base Course 50mm thick (Av), DBS-Wearing Course 50mm thick (Av.), Concrete Side Drain, Road Marking Thermoplastic paint.
DZ(e-GP)-07 I Dev I 2014-2A1 5.	Construction of 37.29m{1x36.48m} long p.c girder Bridge (Baratia Bridge) at 4th km, 2Z.05m(1 x 21 .34m)p.c girder bridge (Joynagar bridge) at 24.40m(1 x 24.40m) t on p.c girder bridge (Kilatia bridge) at 3th km of K.K. H.I. Road under Dhaka Road Division during the year 2014-2A15	Prime Contractor	26.1.2015	20.15.2016	115939533.090	The Additional Chief Engineer, Roads and Highways Department, Dhaka Zone, Elenbari, Tejgaon, 01730782592, achedha@rhd.gov.bd	Bore pile cast in places (dia 750 mm), Vertical member, col, pier, abutment, girder, beam, cross girder and diaphragm, concrete class-35

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
KA(2012-2013)	
KA(2013-2014)	
KA(2014-2015)	
KA(2015-2016)	
KA(2016-2017)	
MR(2012-2017)	

Signed

 কাজী আব্দুল আল-মামুন
 প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সড়ক পরিবহন ও সেতু মন্ত্রণালয়

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MKM on behalf of Kamal Associates-Mr Brothers JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Financial Capacity Certificates (ITT 16)	Credit Commitment Letter_KA.pdf	188.79	 Download
2	Financial Capacity Certificates (ITT 16)	Credit Commitment MIR-147981.pdf	41.28	 Download
3	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2012-13)_KA_1.pdf	1440.49	 Download
4	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2012-13)_KA_2.pdf	1190.82	 Download
5	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2013-2014_KA.zip	2415.83	 Download
6	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015_KA_1.zip	2686.79	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015_KA_2.pdf	2389.57	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_KA.zip	2379.63	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_KA.zip	2621.17	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2012-13)_KA_3.pdf	1370.69	 Download
11	General Experience Certificates (ITT 15.1(a))	General Experience_KA__(1).zip	2305.34	 Download
12	General Experience Certificates (ITT 15.1(a))	General Experience_KA__(2).zip	901.31	 Download
13	General Experience Certificates (ITT 15.1(a))	General Experience_KA__(3).zip	1945.74	 Download
14	General Experience Certificates (ITT 15.1(a))	General Experience_KA__(4).zip	949.21	 Download
15	General Experience Certificates (ITT 15.1(a))	General Experience_KA__(5).zip	2091.13	 Download
16	General Experience Certificates (ITT 15.1(a))	General Experience_KA__(6).zip	1752.92	 Download
17	General Experience Certificates (ITT 15.1(a))	General Experience_KA__(7).zip	2656.63	 Download
18	Valid Trade License (ITT 25.1(f))	Trade liecense_KA.pdf	432.38	 Download
19	TIN Certificate (ITT 25.1(g))	Tin_KA2017.pdf	34.62	 Download
20	TIN Certificate (ITT 25.1(g))	e-tin_418566516442 (MKMKamal Uddin).pdf	247.68	 Download
21	VAT Certificate (ITT 25.1(g))	VAT Registration_.pdf	110.04	 Download
22	General Experience Certificates (ITT 15.1(a))	Gen_MIR_14.zip	2375.00	 Download
23	General Experience Certificates (ITT 15.1(a))	Gen_MIR_15.zip	857.14	 Download
24	General Experience Certificates (ITT 15.1(a))	Gen_MIR_11.zip	2420.97	 Download
25	General Experience Certificates (ITT 15.1(a))	Gen_MIR_12.zip	2355.99	 Download
26	General Experience Certificates (ITT 15.1(a))	Gen_MIR_13.zip	2014.47	 Download
27	General Experience Certificates (ITT 15.1(a))	Gen_MIR_9.zip	2278.60	 Download
28	General Experience Certificates (ITT 15.1(a))	Gen_MIR_10.zip	2103.15	 Download
29	General Experience Certificates (ITT 15.1(a))	Gen_MIR_7.zip	1957.47	 Download
30	General Experience Certificates (ITT 15.1(a))	Gen_MIR_8.zip	2165.60	 Download
31	General Experience Certificates (ITT 15.1(a))	Gen_MIR_4.zip	1674.96	 Download
32	General Experience Certificates (ITT 15.1(a))	Gen_MIR_5.zip	2351.23	 Download
33	General Experience Certificates (ITT 15.1(a))	Gen_MIR_6.zip	2295.68	 Download
34	General Experience Certificates (ITT 15.1(a))	Gen_MIR_1.zip	1953.12	 Download
35	General Experience Certificates (ITT 15.1(a))	Gen_MIR_2.zip	1983.90	 Download
36	General Experience Certificates (ITT 15.1(a))	Gen_MIR_3.zip	1685.78	 Dow
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over_DITF_2011, 2013, 2014, 2015, 2016, 2017_Mr.zip	1304.01	 Dow
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_DITF_MIR.pdf	770.37	 Dow
39	Average Annual Construction Turnover Certificate	Payment_3.pdf	234.05	 Dow

Signed

 কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 সচিব পরিদপ্তর ও মহাপ্রকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

	(ITT 31.1(c))			
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_1.pdf	1476.88	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_2.pdf	1002.69	 Download
42	Valid Trade License (ITT 25.1(f))	Trade License_MR.pdf	823.65	 Download
43	TIN Certificate (ITT 25.1(g))	TIN_MR.pdf	171.39	 Download
44	VAT Certificate (ITT 25.1(g))	VAT_MR.pdf	100.16	 Download
45	Specific Experience Certificates (ITT 15.1(b))	GS Road_Specific_KA.pdf	265.30	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Top_Sheet_Mr.pdf	178.24	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover form ___Mr.pdf	475.94	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover __DIFT__MR.pdf	770.37	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_4.pdf	585.85	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Total (KA).pdf	80.61	 Download
51	Specific Experience Certificates (ITT 15.1(b))	37.29 m Similar Nature_MR.pdf	697.67	 Download

M/S.MRC-HB-JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/S MR CONSTRUCTION-M/S HASMAT&BROTHERS-JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mrhbjv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	15

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
563/2013	Construction of Inernal Road at Purbachal (RDC-13,Lot-1)	Prime Contractor	25/02/2014	24/05/2015	283234611.150	Project Director,RAJUK,Dhaka	Satisfactory

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013(MRC)	137028393.890
2013-2014(MRC)	158025500.220
2014-2015(MRC)	208214768.240
2015-2016(MRC)	509867845.480
2016-2017(MRC)	69474461.500

This Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. on behalf of M/S.MRC-HB-JV























S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience Certificate H.rar	1501.12	 Download
2	Valid Trade License (ITT 25.1(f))	HASMAT TRADE 18.rar	530.36	 Download
3	TIN Certificate (ITT 25.1(g))	Tax2017 H.jpg	1236.85	 Download
4	VAT Certificate (ITT 25.1(g))	VAT H.rar	398.73	 Download
5	Average Annual Construction Turnover Certificate (ITT 31.1(c))	FINAL BILL RUPEGONJ.jpg	1100.07	 Download
6	Average Annual Construction Turnover Certificate (ITT 31.1(c))	nw work 2017.rar	312.19	 Dow
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PART WORK 002.rar	1532.94	 Dow
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RUP GONJ WORK.rar	1502.78	 Dow

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পতন পরিচালনা ও মরাদ্দকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TOTAL UPTO 1017.rar	2432.77	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURN OVER PART 17-18.jpg	125.53	 Download
11	VAT Certificate (ITT 25.1(g))	WORK2018.rar	698.58	 Download
12	-	Payment Certificate of H.rar	1650.25	 Download
13	-	R.C.C DH JV.rar	1158.90	 Download
14	-	JV Stamp DBS.pdf	2742.43	 Download
15	-	HD JV 02 city16-17.rar	1856.63	 Download
16	-	has 16-17 -pavment.rar	2002.09	 Download
17	-	PAVEMENT 15-16.rar	567.84	 Download
18	-	JV STAMP ROWSHAN CHAIRMAN HOUSE.rar	1130.46	 Download
19	-	JV STAMP- NIRAPAD SCHOOL.rar	735.82	 Download
20	-	PAYMENT PART 17-18.jpg	187.84	 Download
21	-	Personnel Key of hasmat.rar	1023.47	 Download
22	Financial Capacity Certificates (ITT 16)	LIQUID DBS.jpg	619.02	 Download
23	-	Payment Certificate of Hasmat(1).rar	1309.22	 Download
24	General Experience Certificates (ITT 15.1(a))	General Exp-MRC.pdf	692.07	 Download
25	General Experience Certificates (ITT 15.1(a))	General Exp.2016-2017-MRC.pdf	161.08	 Download
26	General Experience Certificates (ITT 15.1(a))	General Exp 2016-2017-MRC-1.pdf	160.57	 Download
27	General Experience Certificates (ITT 15.1(a))	General Exp-2016-2017-MRC-2.pdf	59.54	 Download
28	General Experience Certificates (ITT 15.1(a))	General Exp-14-15-MRC.pdf	372.57	 Download
29	General Experience Certificates (ITT 15.1(a))	General Exp-15-16-MRC.pdf	1064.92	 Download
30	General Experience Certificates (ITT 15.1(a))	General Exp-15-16-MRC-1.pdf	60.23	 Download
31	General Experience Certificates (ITT 15.1(a))	General Exp-12-13-MRC-1.pdf	62.27	 Download
32	General Experience Certificates (ITT 15.1(a))	General Exp-13-14-MRC.pdf	330.09	 Download
33	General Experience Certificates (ITT 15.1(a))	General Exp-12-13-MRC.pdf	196.21	 Download
34	Specific Experience Certificates (ITT 15.1(b))	Specific Exp-.pdf	236.03	 Download
35	Financial Capacity Certificates (ITT 16)	Liquid Asset-147981-MRC-147981.pdf	123.22	 Download
36	Valid Trade License (ITT 25.1(f))	trade license-MRC.pdf	241.32	 Download
37	TIN Certificate (ITT 25.1(g))	Income Tax-MRC-2017-18.pdf	53.81	 Download
38	VAT Certificate (ITT 25.1(g))	VAT-MRC-2018.pdf	59.30	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment cert-2013-2014-MRC.pdf	362.23	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment cert-2012-2013-MRC.pdf	447.91	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment cert-2016-2017-MRC.pdf	514.58	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment cert-2015-2016-MRC.pdf	708.23	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment cert-2014-2015-MRC.pdf	487.88	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MRC-D-JV-Tarabo.pdf	552.46	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MRC-DEED- 6 Sto. Bldg-narayangonj city cor.,pdf	855.04	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MRC-Deed Kurigram.pdf	498.55	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report-2015_MRC.pdf	379.91	 Dow
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report-2014_MRC.pdf	195.46	 Dow
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report-2013_MRC.pdf	143.21	 Dow

Signed
AAB

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পাবনা পরিদপ্তর ও মহাপ্রকল্প বিভাগ
পাবনা পরিদপ্তর ও পোস্তা মহাপ্রকল্প
পাবনা পরিদপ্তর ও পোস্তা মহাপ্রকল্প

50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report-2012_MRC.pdf	168.29	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report-2016-MRC.pdf	556.02	 Download
52	-	Analysis-147981.pdf	559.69	 Download
53	-	Equipment list-MRC-3.pdf	2036.29	 Download
54	-	Deed-147981.pdf	397.10	 Download
55	-	Man power list_MRC.pdf	990.51	 Download
56	-	Equipment list-MRC-2.pdf	49.05	 Download
57	-	List of Equipment-MRC.pdf	376.58	 Download
58	-	List of Equipment-1-MRC.pdf	1211.12	 Download
59	-	WASA-MRC.pdf	312.92	 Download
60	-	Enlisted RAJUK_MRC-16-17.pdf	221.81	 Download
61	-	Project Manager-MRC.pdf	259.64	 Download
62	-	Md.Rafiq-PM-MRC.pdf	233.25	 Download
63	-	MRC National ID.pdf	91.93	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MRC_DJV_5N.pdf	2492.85	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MRC_DJV_4N.pdf	2074.90	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MRC_DJV_1N.pdf	543.25	 Download
67	-	Bio Data with Certificate_02_MRC.pdf	383.00	 Download
68	-	Bio Data with Certificate_01_MRC.pdf	555.12	 Download
69	-	TIN-2 MRC.pdf	614.51	 Download
70	-	Authorization MR.jpg	132.57	 Download
71	-	tender capacity-MRC.xlsx	16.51	 Download

Masud Hi-Tech Engineering Ltd.
(Sub Contractor/Consultant - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer


Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Masud Hi-Tech Engineering Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	masudegp1982@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	More Than 10 (Ten) Years.

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DKZ/40/2010-2011/R-01	8 (Eight) Lanning of at 4th K.M, 5th K.M & 6th K.M on Jatrabari-Katchpur Road (Polder Road) of Widening pavement at New 4 (Four) Lane under Narayanganj Road Division during the year 2010-2011.	Prime Contractor	05 January 2012	15 October 2014	372174643.400	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.bd	Earthwork 212,732.280 Cum Sub-Base 18,749.800 Cum Aggregate Base 10,416. Cum Aggregate Base 13,888. Cum DBS V6 Course 2,230.0

Signed
A.A.H.
কাজী আব্দুল আল-মামুন
যোগাযোগ
সড়ক পরিবহন ও মর্যাদা বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

							Cum DBS Base Course 3,122.070 Cum RCC Work 1,630.560 Cum
DZ(e-GP)-06/PMP(Road)/2016-2017	Periodic Maintenance of JangaShibpur-Raipura Road (Ch: 0+000 to 7+915) (Z-2041) and Shaheprotap-Narsingdi (Ch: 0+000m to 0+980m & 3+530m to 4+880m) (R-210) Road with DBS Wearing Course including Rigid pavement on Bazar area under Narsingdi Road Division during the year 2016-2017 (PMP(Road) 2016-2017).	Prime Contractor	23 October 2016	22 April 2017	133035324.300	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.bd	Improved Sub grade 41.13 Cum Sub-Base 1,099.92 Cum Aggregate Base Type-1 3,473.53 Cum Dense Bituminous Surfacing-Base Course (Plant Method) 512.77 Cum Dense Bituminous Surfacing-Wearing Course (Plant Method) 2,304.20 Cum Premix Bituminous Carpeting 376.237 Cum Concrete Class 10 (Produced by Concrete Batching Plant) 536.25 Cum Concrete Class 30 (Produced by Concrete Batching Plant) 1,430.00 Cum
e-GP/12/ACEkhu/2014-2015_ID-22253	Earthwork on Road Embankment, Widening Strengthening of Existing Pavement, Construction of Hard Shoulder, Surfacing (DBS), RCC Pre-cast Palisiding, Road marking, Sign Signal, KMPost from Ch. 0+000m to 9+065m of Signboard-Morelgonj-Rayenda-Sharankhola-Bogi Road (Z-7702) under Road Division, Bagerhat during the year 2014-2015 (Package No. WP-02)	Prime Contractor	30 June 2015	25 April 2016	111107363.250	Executive Engineer, RHD, Bagerhat Road Division, Sarak Bhaban, Bagerhat. Phone: 046862485 Email: eebeg@rhd.gov.bd	Sub-Base 1,309.730 Cum Aggregate Base Type - II 8,712.750 Cum DBS Wearing Course 1,739.140 Cum DBS Base Course 2,684.650 Cum
e-GP/13/ACE Khu/2014-2015_ID-22254	Earthwork on Road Embankment, Widening Strengthening of Existing Pavement, Construction of Hard Shoulder, Surfacing (DBS), RCC Pre-cast Palisiding, Road marking, Sign Signal, KMPost from Ch. 9+065m to 19+181m of Signboard-Morelgonj-Rayenda-Sharankhola-Bogi Road (Z-7702) under Road Division, Bagerhat during the year 2014-2015 (Package No. WP-03)	Prime Contractor	30 June 2015	17 May 2016	106786925.260	Executive Engineer, RHD, Bagerhat Road Division, Sarak Bhaban, Bagerhat. Phone: 046862485 Email: eebeg@rhd.gov.bd	Sub-Base 2,049.600 Cum Aggregate Base Type - II 8,791.109 Cum DBS Wearing Course 1,743.946 Cum DBS Base Course 2,829.113 Cum
Dev/03/e-GP/SE/DRC/2015-16	Improvement of (Strengthening & Surfacing) Bhulta-Rupgonj-Baraith-Badda Road (Z-2063) under Road Division, Narayangonj during the year 2015-2016.(Ch.0+000 to 8+000)	Prime Contractor	11 November 2015	01 November 2016	62342688.250	Executive Engineer, Road Division, Narayangonj Phone: 027693468 Cell: 01730782606 Email: eenary@rhd.gov.bd	Aggregate Base Type - I 2,457.00 Cum Aggregate Base Type - II 1,994.00 Cum DBS Wearing Course 1,786.0 Cum Premix Bituminous Carpeting 68.00 Cum

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নথি পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
 নথি পরিচালনা ও নথি সংরক্ষণ
 বাংলাদেশ সরকার




							Compacted Premix Bituminous Seal Coat 13,140.00 Lin. Metre
DZ(e-GP)-17/PMP(Road)/2016-2017	Overlay by DBS Wearing Course at Madanpur-Madanganj-Syedpur road R113 Ch. 0000m to 11000m of Narayangonj Road Division under PMP during the year 2016-2017 PMP Road 2016-2017.	Prime Contractor	20 March 2017	10 September 2017	132067741.490	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.bd	Aggregate Base Type - I 4,571.25 Cum Aggregate Base Type - II 81.45 Cum DBS Wearing Course 3,025.00 Cum DBS Base Course 1,674.95 Cum Single Bituminous Surface Treatment 9,065.70 Sqm
DZ(e-GP)-16/PMP(Road)/2016-2017	Strengthening & Overlay Work of Fatulla Panchabati-MunshigonjMuktarpur-Louhajong-Mawa Road R-812 from Ch. 09450m to 13100m and Raising of Hard Shoulder & Overlay Work of MunshigonjHatimara-Kunderbazar-Sreenagar Sonbari Road Z-8004 from Ch.07000m to 20470m of Munshigonj Road Division under PMP during the year 2016-2017 PMPRoad 2016-2017.	Prime Contractor	14 March 2017	13 September 2017	122766754.160	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.bd	Embankment 7,050.570 Cum Aggregate Base Type - I 3,022.560 Cum DBS Wearing Course 4,481.660 Cum DBS Base Course 110.010 Cum

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
Financial Year 2012-2013 Masud Hi-Tech Engineering Ltd.	23043947.110
Financial Year 2013-2014 Masud Hi-Tech Engineering Ltd.	171736249.820
Financial Year 2014-2015 Masud Hi-Tech Engineering Ltd.	38467411.343
Financial Year 2015-2016 Masud Hi-Tech Engineering Ltd.	392795835.985
Financial Year 2016-2017 Masud Hi-Tech Engineering Ltd.	865455601.955
Financial Year 2017-2018 Masud Hi-Tech Engineering Ltd.	193735878.578

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Munshigonj Louhajong Mawa Road Date . 23.03.2006 Tk. 2348386.pdf	1053.24	 Download
2	General Experience Certificates (ITT 15.1(a))	Fotulla Munshigonj Louhajong Mawa Road Date. 23.03.2006 Tk. 1468000.00.pdf	982.12	 Download
3	General Experience Certificates (ITT 15.1(a))	Bondor Road Madanpur Road _ Tender ID 80402 Tk. 131155950.98.pdf	1671.30	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience Charsindur Bridge _Tender ID 49398 _Tk. 70580627.69.pdf	2024.85	 Download
5	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk.1849710.85.jpg	165.44	 Download
6	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 5919591.04.jpg	172.94	 Download
7	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 471096.88.jpg	182.01	 Download
8	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 472881.63.jpg	183.16	 Download
9	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 474130.52.jpg	178.61	 Download
10	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 1715616.25.jpg	182.73	 Download
11	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 4373337.24.jpg	166.18	 Download
12	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Charabag Birulia Dhaka Tk. 92216507.20 Tender ID 80404.pdf	1567.13	 Download
13	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Charsindur Bridge Narsingdi Tk. 70580627.69 Tender ID 49398.pdf	1574.54	 Dow
14	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Shaheprotap Narsingdi Tk. 132898809.18 Tender ID 62644.pdf	1630.68	 Dow
15	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 10 Years.pdf	1800.67	 Dow

Signed
AAR

কাজী আব্দুল আল-মামুন
যোগাযোগ
পরিচালক ও মহাপ্রকল্প পরিচালক
পল্লী উন্নয়ন ও দেশ-সংরক্ষণ
মন্ত্রণালয়, বাংলাদেশ সরকার

16	General Experience Certificates (ITT 15.1(a))	Memorandum of Masud Hi-Tech Engineering Ltd.pdf	1809.97	 Download
17	General Experience Certificates (ITT 15.1(a))	Incorporation Certificate Masud Hi-Tech Engineering Ltd.pdf	260.51	 Download
18	General Experience Certificates (ITT 15.1(a))	Form XII Masud Hi-Tech Engineering Ltd.pdf	295.34	 Download
19	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Morrelgonj Bagerhat Tender ID 22254.pdf	1798.28	 Download
20	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Morrelgonj Bagerhat Tender ID 22253.pdf	1874.48	 Download
21	General Experience Certificates (ITT 15.1(a))	General Experience Mawna Sreepur Gazipur Tk. 63026572.19.pdf	1625.99	 Download
22	General Experience Certificates (ITT 15.1(a))	General Experience PMP Langalbondh Bridge Tk. 116999248.69.pdf	1047.22	 Download
23	General Experience Certificates (ITT 15.1(a))	General Experience RHD Manikgonj Tk. 76020105.95.pdf	1734.84	 Download
24	General Experience Certificates (ITT 15.1(a))	General Experience Rigid Pavement Gabtoli Ashulia Birulia Tender ID 27867.pdf	1223.59	 Download
25	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Matuail Newtown Tk. 135061190.36.pdf	1592.87	 Download
26	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Pavement Baipail Tender ID 41324 Tk. 144625258.24.pdf	1133.67	 Download
27	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rupgonj Narayangonj Tk. 61250767.06.pdf	1763.92	 Download
28	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Tangail Bridge Tk. 72834018.40.pdf	1464.44	 Download
29	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Joypara Link Road Tk. 34843822.58.pdf	1519.59	 Download
30	General Experience Certificates (ITT 15.1(a))	General Experience Certificate of MHEL 1.pdf	1659.91	 Download
31	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Comilla Tk. 9599997.12.pdf	1458.87	 Download
32	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Manikgonj Tk. 76020105.95.pdf	1455.77	 Download
33	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Eight Lane Tk. 368082530.95.pdf	1796.18	 Download
34	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Eight Lane Tk. 368082530.90.pdf	1796.18	 Download
35	Specific Experience Certificates (ITT 15.1(b))	Final IPC Tender ID 62644 Rigid Pavement Shaheprotap-Narsingdi-Jangashibpur.pdf	2373.11	 Download
36	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Bagerhat Tender ID 22253.pdf	1874.48	 Download
37	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Bagerhat Tender ID 22254.pdf	2017.42	 Download
38	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Rupgonj Narayangonj Tk. 61250767.06.pdf	1763.92	 Download
39	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Bondor Road Madanpur Road _ Tender ID 80402 Tk. 131155950.98.pdf	1671.30	 Download
40	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Sonbari Munshigonj Tender ID 80403.pdf	1523.85	 Download
41	Financial Capacity Certificates (ITT 16)	Credit Line Certificate 147981.pdf	504.58	 Download
42	Valid Trade License (ITT 25.1(f))	Trade Licence 2017-2018 MHEL.pdf	2008.23	 Download
43	TIN Certificate (ITT 25.1(g))	Tin Certificate MHEL.pdf	1112.33	 Download
44	VAT Certificate (ITT 25.1(g))	Vat Certificate MHEL.pdf	1128.73	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2011-2012 MHEL.pdf	2647.41	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 MHEL.pdf	1387.42	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 MHEL.pdf	1624.11	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 MHEL.pdf	1417.15	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 1.pdf	1851.46	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 2.pdf	1461.18	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 3.pdf	1755.40	 Dow
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 1.pdf	2015.02	 Dow
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 2.pdf	2594.29	 Dow
54	Average Annual Construction Turnover Certificate	Payment Certificate 2016-2017 MHEL 3.pdf	2129.65	 Dow

Signed
AAB

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও স্টাফ অফিসের
শরণার্থী বাংলাদেশ সরকার

	(ITT 31.1(c))			 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 4.pdf	2451.48	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 5.pdf	1973.07	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 6.pdf	2280.67	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 7.pdf	1779.84	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 8.pdf	988.48	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 9.pdf	2171.58	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 10.pdf	2546.34	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 RHD Narayangonj.jpg	1410.20	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017_LGED Narayangonj_Memo No. 22_Date. 05.07.2017.pdf	2594.33	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 1.pdf	1581.29	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 2.pdf	1943.92	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 3.pdf	1650.91	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 MHEL 4.pdf	2081.15	 Download
68	-	Auto Level Machine.pdf	169.13	 Download
69	-	Auto Batch Mxing Plant Document.pdf	2299.39	 Download
70	-	CVR Test Machine.pdf	1725.02	 Download
71	-	Dump Truck Route Permit DMU 12-1131 to DMU 12-1134.pdf	1284.27	 Download
72	-	Excavator Catterpillar Model 320B.pdf	2522.15	 Download
73	-	Motor Grader Model - MG3-H.pdf	1477.36	 Download
74	-	Hand Roller Model - JV06H-2.pdf	2751.37	 Download
75	-	Soil Compactor Model CS533E.pdf	2159.70	 Download
76	-	Soil Compactor.pdf	1499.64	 Download
77	-	Sevey Equipment.jpg	2141.43	 Download
78	-	Dump Truck Dhaka Metro U 12-1133.pdf	2088.84	 Download
79	-	Dump Truck Dhaka Metro U 12-1134.pdf	2118.72	 Download
80	-	Dump Truck Dhaka Metro U 12-1132.pdf	2064.64	 Download
81	-	Dump Truck Dhaka Metro U 12-1131.pdf	2117.51	 Download
82	-	Dump Truck 4 Nos New.pdf	2023.26	 Download
83	-	Form XII Masud Hi-Tech Engineering.pdf	295.34	 Download
84	-	Incorporation Certificate Masud Hi-Tech Engineering.pdf	260.51	 Download
85	-	Memorandum of Masud Hi-Tech Engineering.pdf	1809.97	 Download
86	-	Catter Pillar Wheel Loader Model CAT 950.pdf	1683.07	 Download
87	-	Cater Pillar Wheel Loader Model 920.pdf	1917.11	 Download
88	-	Bitumen Distributor Amman Apollo.pdf	2561.44	 Download
89	-	Drum MxAsphalt Plant.pdf	1020.55	 Download
90	-	Core Cutter Machine Bitumen Extraction Machine.jpg	284.46	 Download
91	-	Concrete Mixture Machine.pdf	347.05	 Dow
92	-	Dump Truck Dhaka Metro U 12-0546.pdf	1817.76	 Dow
93	-	Dump Truck Dhaka Metro U 12-0545.pdf	1831.24	 Dow
94	-	Dump Truck Dhaka Metro U 12-0544.pdf	1808.90	 Dow

Signed
A.A.H.

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পাবনা পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
পাবনা পরিদপ্তর ও পোতাশ্রয়
পাবনা পরিদপ্তর ও পোতাশ্রয়

95	-	Dump Truck Dhaka Metro U 12-0543.pdf	1831.39	 Download
96	-	Dump Truck 4 Nos..pdf	1822.64	 Download
97	-	Generator.pdf	566.83	 Download
98	-	Excavator Model 180-8.pdf	1859.67	 Download
99	-	Dump Truck.pdf	587.85	 Download
100	-	Dump Truck Dhaka Metro U 12-0547.pdf	1822.46	 Download
101	-	Pneumatic Roller and Asphalt Paver.pdf	844.95	 Download
102	-	Mni Prism.pdf	132.15	 Download
103	-	Level Machine.pdf	172.10	 Download
104	-	Laboratory Equipment for Test.pdf	104.16	 Download
105	-	HAMM Tandem Roller Model HD85.22 2 No.pdf	1555.06	 Download
106	-	Total Station.pdf	166.21	 Download
107	-	SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf	2139.97	 Download
108	-	Sakai Tyre Roller Model TS7409.pdf	1594.61	 Download
109	-	Pneumatic Tyre Roller and Asphalt Paver.pdf	2378.32	 Download
110	-	Water Pump.pdf	185.87	 Download
111	-	Water Pump Mixture Machine Generator Vibrator Machine.pdf	869.89	 Download
112	-	Water Pump 2.pdf	207.52	 Download
113	-	Vibratory Roller PTR Dump Truck.jpg	111.56	 Download
114	-	Wheel Loader.rar	1412.90	 Download
115	-	Wheel Loader Model ZL50GN.pdf	2670.20	 Download
116	-	Wheel Loader Model Mo-LW500FN.pdf	895.85	 Download
117	-	Wilson Drum Mix Asphalt Plant Document.pdf	2542.71	 Download
118	-	Wilson Bitumen Distributor.pdf	2533.60	 Download
119	-	Wilson Bitumen Distributor Document.pdf	2556.30	 Download
120	-	Wilson Paver Finisher Machine Document.pdf	2393.32	 Download
121	-	Wilson Drum Mix Asphalt Plant.pdf	2525.09	 Download
122	-	Wilson Paver Finisher Machine.pdf	2638.00	 Download
123	-	Driver Jamir Ali Proshan.pdf	531.06	 Download
124	-	Project Accountant Md. Shadikul Islam.pdf	1368.59	 Download
125	-	Supervisor Safiqul Islam.pdf	1139.80	 Download
126	-	Supervisor Sahid Hossain Khan.pdf	847.22	 Download
127	-	Supervisor.pdf	1221.81	 Download
128	-	Supervisor Khandakar Mobarak Hossain.pdf	1026.32	 Download
129	-	Supervisor Md. Jamal Mah.pdf	228.83	 Download
130	-	Supervisor Md. Nur Alam.pdf	1822.11	 Download
131	-	Supervisor Md. Saddam Sheikh.pdf	1992.48	 Download
132	-	Supervisor Md. Sharif Ullah.pdf	1082.50	 Download
133	-	Steel Roller Operator Md. Amjad Hossain Ma.pdf	1135.00	 Download
134	-	Project Manager Muhammed Eleas Shah.pdf	366.10	 Dow
135	-	Project Manager Ahmed Mahbubur Rahman.pdf	600.84	 Dow
136	-	Project Manager Md. Badruzzaman.jpg	1349.42	 Dow

Signed
AAM

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পাবনা পরিদপ্তর ও মহাপ্রকল্প বিভাগ
পাবনা পরিদপ্তর ও পোস্ত মহাপ্রকল্প
পাবনা পরিদপ্তর ও পোস্ত মহাপ্রকল্প

137	-	Project Engineer Shawpan Kumer Sarker.pdf	1453.24	Download
138	-	Project Engineer Sree Tusher Chandro Sarker.pdf	1205.87	Download
139	-	Project Engineer Ashish Kumer Paul.pdf	308.63	Download
140	-	Project Engineer Md. Ataf Hossain.pdf	1838.04	Download
141	-	Project Engineer Md. Moklesur Rahman.pdf	2176.93	Download
142	-	Project Accountant Md. Nurey Alam.pdf	2233.11	Download
143	-	Project Accountant Md. Rezaul Karim Riaz.pdf	1343.35	Download
144	-	Dump Truck Driver Akter Hossain.pdf	409.76	Download
145	-	Dump Truck Driver Rintu Mir.pdf	1046.82	Download
146	-	Distributor Operator Md. Ripon.pdf	584.53	Download
147	-	Distributor Operator Sree Uzzal Halder.pdf	1369.65	Download
148	-	Work in Hand MHEL 20.12.2017.pdf	508.27	Download
149	-	Past Performance Masud Hi-Tech Engineering Ltd..pdf	1335.95	Download
150	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table For Calculation Turnover 2012 - 2013 to 2017-2018 Date. 16.01.2018.pdf	575.10	Download

Mir Habibul Alam-Udayan Builders JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Mr Habibul Alam-Udayan Builders JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mirudayan@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	Mr Habibul Alam-21 Years, Udayan Builders-31 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
000	Copy Enclosed	Prime Contractor	000	000	0.000	Copy Enclosed	Copy Enclosed

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
Copy Enclosed	0.000

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Zahir on behalf of Mr Habibul Alam-Udayan Builders JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Work Mir Habibul -JV.rar	1925.42	Download
2	General Experience Certificates (ITT 15.1(a))	Udayan Genarel W.C.C work.rar	2685.32	Download
3	Specific Experience Certificates (ITT 15.1(b))	Similar Road 37-33 Crore.jpg	379.38	Download
4	Specific Experience Certificates (ITT 15.1(b))	Similar Nature of Road Work UB.pdf	1203.15	Download
5	Financial Capacity Certificates (ITT 16)	Financial Tender ID-147981_.pdf	215.51	Download
6	Financial Capacity Certificates (ITT 16)	Financial Tender ID-147981_ UB.pdf	1209.30	Download
7	Valid Trade License (ITT 25.1.(f))	MH-Trade Lincense 2017-18.pdf	382.05	Download
8	Valid Trade License (ITT 25.1.(f))	U-Trade License 2017-18.zip	2080.61	Dow
9	TIN Certificate (ITT 25.1(g))	TIN UB.pdf	962.81	Dow
10	TIN Certificate (ITT 25.1(g))	TIN-Mr Habibul Alam-00001 (1).pdf	983.46	Dow
11	VAT Certificate (ITT 25.1(g))	VAT-Mr Habibul Alam.jpeg	136.77	Dow

Signed
AAB
কাজী আব্দুল আল-মামুন
মোহাম্মদ
পরিচালক ও মর্যাদাপূর্ণ বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

12	VAT Certificate (ITT 25.1(g))	Udayan VAT Certificate.jpg	1855.81	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	U- Annual Construction Trmover Financial Year 2012-2013 UBuilders.pdf	1396.89	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	U- Annual Construction Trmover Financial Year 2013-2014 UBuilders.pdf	2129.43	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	U- Annual Construction Trmover Financial Year 2014-2015 UBuilders.pdf	1214.80	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	U- Annual Construction Trmover Financial Year 2016-2017 UB.zip	925.73	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	U- Construction Turnover Summarysheet of Udayan Builders.pdf	51.43	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	U- Annual Construction Trmover Financial Year 2015-2016 UBuilders.pdf	1845.52	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MH-Payment Certificate Year 2014-2015 2013-2014 2012-2013 JV-1.rar	2593.11	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MH-Payment Certificate Year 2014-2015 2013-2014 2012-2013.rar	1882.80	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MH-Payment Certificate Year 2015-2016.rar	2098.69	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MH-Payment Certificate Year 2016-2017 2015-2016 JV.rar	2157.28	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MH-2012-2013 to 2016-2017-Completion Certificate-JV.rar	2673.97	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MH-Completion Certificate 2012-2013 to 2016-2017.rar	2277.28	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MH-Payment Certificate Year 2014-2015 2013-2014 2012-2013 JV.rar	2593.11	 Download
26	-	Staff Paper-1.zip	2503.42	 Download
27	-	Staff Paper-2.zip	2511.85	 Download
28	-	Staff Paper-3.zip	918.66	 Download
29	-	List of KeyTechnical Personnels Proposed for the work..pdf	249.37	 Download
30	-	Staff of Key.zip	2385.18	 Download
31	-	Equipment List for Road Work.pdf	2199.10	 Download
32	-	Staff List Proposed List mir UB.pdf	262.12	 Download
33	-	Staff List UBuilders.pdf	458.84	 Download
34	-	JV Agreement 147981.pdf	1976.89	 Download
35	-	Tender Capacity 147981.zip	1968.05	 Download
36	-	NID Md. Zahir Hossain Bhuiyan Udayan Builders.jpg	450.15	 Download
37	-	Past Performance UB.pdf	2299.80	 Download
38	-	Equipment List UB.pdf	2245.30	 Download
39	-	Engineer ID UB 001.jpg	514.06	 Download
40	-	Udayan PMID.jpg	418.78	 Download
41	-	NID-Mr Habibul Alam.jpg	82.85	 Download
42	-	Ownership-Mr Habibul Alam.rar	263.82	 Download
43	-	Udayan Affidavit.jpg	1425.01	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IIVED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পতন পরিচালনা ও মর্যাদা বিতরণ
পতন পরিচালনা ও পোহ মর্যাদা
পতন পরিচালনা ও পোহ মর্যাদা