



Last Login : Saturday, 3 Mar, 2018 20:43:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 151734 **Invitation Reference No. :** 07/e-GP/BZ/PMP/BAR/2017-2018

Closing Date and Time : 05-Feb-2018 12:00 **Opening Date and Time :** 05-Feb-2018 12:00

Procuring Entity : Barisal Zone

Brief : Construction of rigid pavement, slope protection, strengthening, carpeting & Seal Coat work at 10th, 11th, 12th, 16th, 17th & 18th km of Hizla-Mehendigonj-Barisal Road (Z-8043) under Barisal Road Division during the year 2017-2018

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Barisal Zone

Tender Package No. and Description : 07/e-GP/BZ/PMP/BAR/2017-2018

Lot No. and Description : 1 & Construction of rigid pavement slope protection strengthening carpeting & Seal Coat work at 10th 11th 12th 16th 17th & 18th km of Hizla-Mehendigonj-Barisal Road Z-8043 under Barisal Road Division during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Turna Enterprise (JV)	
Tender Validity	Yes	
Tender Security	Yes	
JVCA Partner's Information given or not (If any)	Yes	
Joint Venture Agreement	Yes	
Subcontractor's Information given or not (If any)	NA	
Tender Contents	Yes	
Tenderer Information	Yes	
Eligibility Declarations	Yes	
Trade license or Equivalent	Yes	
Taxation Obligations Documents or Equivalent	Yes	
Legal Capacity	Yes	
Litigation History	No	
Solvency	Yes	
Country of Origin	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	
Accepted in preliminary Evaluation	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

TEC Members

Signed

 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

TEC Members			
Name	ACE, Barisal Zone(Chairperson)	SE, Barisal(RHD)	Molla Mizanur Rahman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Barisal Zone	Barisal Zone	Office of the Executive Engineer, LGED, Barisal
Signed Tender Evaluation Report 1 On	14 Feb 2018 18:10	14 Feb 2018 18:11	14 Feb 2018 21:29
Comments	signed	signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Tender Evaluation Report 2 - Technical Responsiveness Report

[Print](#)[Save As PDF](#)

Tender/Proposal Detail

Tender/Proposal ID : 151734 **Invitation Reference No. :** 07/e-GP/BZ/PMP/BAR/2017-2018
Closing Date and Time : 05-Feb-2018 12:00 **Opening Date and Time :** 05-Feb-2018 12:00
Procuring Entity : Barisal Zone
Brief : Construction of rigid pavement, slope protection, strengthening, carpeting & Seal Coat work at 10th, 11th, 12th, 16th, 17th & 18th km of Hizla-Mehendigonj-Barisal Road (Z-8043) under Barisal Road Division during the year 2017-2018

[View Notice](#)

Technical Responsiveness Report

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Barisal Zone
Tender Package No. and Description : 07/e-GP/BZ/PMP/BAR/2017-2018 & Construction of rigid pavement slope protection strengthening carpeting & Seal Coat work at 10th 11th 12th 16th 17th & 18th km of Hizla-Mehendigonj-Barisal Road Z-8043 under Barisal Road Division during the year 2017-2018
Lot No. and Description : 1 & Construction of rigid pavement, slope protection, strengthening, carpeting & Seal Coat work at 10th, 11th, 12th, 16th, 17th & 18th km of Hizla-Mehendigonj-Barisal Road (Z-8043) under Barisal Road Division during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
MM Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and MS. Turna Enterprise (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	ACE, Barisal Zone(Chairperson)	SE, Barisal(RHD)	Molla Mizanur Rahman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Barisal Zone	Barisal Zone	Office of the Executive Engineer, LGED, Barisal
Signed Tender Evaluation Report 2 On	14 Feb 2018 18:10	14 Feb 2018 18:12	14 Feb 2018 21:29
Comments	signed	signed	Signed

Signed

কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যোগাযোগ বিভাগ
স্বাক্ষর পরিচালনা ও স্টাফ অফিসার
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Saturday, 3 Mar, 2018 20:43:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 151734 **Invitation Reference No. :** 07/e-GP/BZ/PMP/BAR/2017-2018

Closing Date and Time : 05-Feb-2018 12:00 **Opening Date and Time :** 05-Feb-2018 12:00

Procuring Entity : Barisal Zone

Brief : Construction of rigid pavement, slope protection, strengthening, carpeting & Seal Coat work at 10th, 11th, 12th, 16th, 17th & 18th km of Hizla-Mehendigonj-Barisal Road (Z-8043) under Barisal Road Division during the year 2017-2018

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Barisal Zone

Tender Package No. and Description : 07/e-GP/BZ/PMP/BAR/2017-2018 & Construction of rigid pavement slope protection strengthening carpeting & Seal Coat work at 10th 11th 12th 16th 17th & 18th km of Hizla-Mehendigonj-Barisal Road Z-8043 under Barisal Road Division during the year 2017-2018

Lot No. and Description : 1 & Construction of rigid pavement, slope protection, strengthening, carpeting & Seal Coat work at 10th, 11th, 12th, 16th, 17th & 18th km of Hizla-Mehendigonj-Barisal Road (Z-8043) under Barisal Road Division during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	MM Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and MS. Turna Enterprise (JV) (Winner)	85599339.024	77039405.122	8559933.898	10.000

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
MM Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and MS. Turna Enterprise (JV)	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Barisal Zone (Chairperson)	SE, Barisal (RHD)	Molla Mizanur Rahman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Barisal Zone	Barisal Zone	Office of the Executive Engineer, LGED
Signed Tender Evaluation Report 3 On	15 Feb 2018 11:38	15 Feb 2018 11:39	15 Feb 2018 12:23

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পটল পরিদপন ও মহাপটল বিভাগ
 পটল পরিদপন ও পোহা মহাপটল
 পল্লভাঙ্গা জেলা বাংলাদেশ সরকার

Comments	signed	signed	Signed
<p>Domestic preference calculated on the basis following formula :-</p> <ol style="list-style-type: none">1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])			

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
স্বাক্ষর পরিচালনা ও স্টোফ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Saturday, 3 Mar, 2018 20:43:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 151734 **Invitation Reference No. :** 07/e-GP/BZ/PMP/BAR/2017-2018

Closing Date and Time : 05-Feb-2018 12:00 **Opening Date and Time :** 05-Feb-2018 12:00

Procuring Entity : Barisal Zone

Brief : Construction of rigid pavement, slope protection, strengthening, carpeting & Seal Coat work at 10th, 11th, 12th, 16th, 17th & 18th km of Hizla-Mehendigonj-Barisal Road (Z-8043) under Barisal Road Division during the year 2017-2018

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Barisal Zone

Tender Package No. and Description : 07/e-GP/BZ/PMP/BAR/2017-2018 & Construction of rigid pavement slope protection strengthening carpeting & Seal Coat work at 10th 11th 12th 16th 17th & 18th km of Hizla-Mehendigonj-Barisal Road Z-8043 under Barisal Road Division during the year 2017-2018

Lot No. and Description : 1 & Construction of rigid pavement, slope protection, strengthening, carpeting & Seal Coat work at 10th, 11th, 12th, 16th, 17th & 18th km of Hizla-Mehendigonj-Barisal Road (Z-8043) under Barisal Road Division during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

MM Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and MS. Turna Enterprise (JV)

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	ACE, Barisal Zone(Chairperson)	SE, Barisal(RHD)	Molla Mizanur Rahman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Barisal Zone	Barisal Zone	Office of the Executive Engineer, LGED, Barisal
Signed Tender Evaluation Report 4 On	15 Feb 2018 13:30	15 Feb 2018 13:31	15 Feb 2018 12:24
Comments	signed	signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পত্রিকায় ও সেই মহাপ্রকৃত
পত্রিকায় স্বাক্ষরিত স্বাক্ষর

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 151734
 Invitation Reference No. : 07/e-GP/BZ/PMP/BAR/2017-2018
Closing Date and Time : 05-Feb-2018 12:00
 Opening Date and Time : 05-Feb-2018 12:00
Procuring Entity : Barisal Zone
Brief : Construction of rigid pavement, slope protection, strengthening, carpeting & Seal Coat work at 10th, 11th, 12th, 16th, 17th & 18th km of Hizla-Mehendigonj-Barisal Road (Z-8043) under Barisal Road Division during the year 2017-2018

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Tuma Enterprise (JV) (JVCA- View Details)	-	View Evaluation Status

[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report


Tender/Proposal Detail			
Tender/Proposal ID :	151734	Invitation Reference No. :	07/e-GP/BZ/PMP/BAR/2017-2018
Closing Date and Time :	05-Feb-2018 12:00	Opening Date and Time :	05-Feb-2018 12:00
Procuring Entity :	Barisal Zone		
Brief :	Construction of rigid pavement, slope protection, strengthening, carpeting & Seal Coat work at 10th, 11th, 12th, 16th, 17th & 18th km of Hizla-Mehendigonj-Barisal Road (Z-8043) under Barisal Road Division during the year 2017-2018		
View Notice			

Package No. :	07/e-GP/BZ/PMP/BAR/2017-2018		
Package Description :	Construction of rigid pavement slope protection strengthening carpeting & Seal Coat work at 10th 11th 12th 16th 17th & 18th km of Hizla-Mehendigonj-Barisal Road Z-8043 under Barisal Road Division during the year 2017-2018		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	1		
Lot Description :	Construction of rigid pavement, slope protection, strengthening, carpeting & Seal Coat work at 10th, 11th, 12th, 16th, 17th & 18th km of Hizla-Mehendigonj-Barisal Road (Z-8043) under Barisal Road Division during the year 2017-2018		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed

AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Saturday, 3 Mar, 2018 20:43:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 151734 **Invitation Reference No. :** 07/e-GP/BZ/PMP/BAR/2017-2018

Closing Date and Time : 05-Feb-2018 12:00 **Opening Date and Time :** 05-Feb-2018 12:00

Procuring Entity : Barisal Zone

Brief : Construction of rigid pavement, slope protection, strengthening, carpeting & Seal Coat work at 10th, 11th, 12th, 16th, 17th & 18th km of Hizla-Mehendigonj-Barisal Road (Z-8043) under Barisal Road Division during the year 2017-2018

[View Notice](#)

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Barisal Zone

Tender/Proposal Package No. and Description : 07/e-GP/BZ/PMP/BAR/2017-2018 & Construction of rigid pavement slope protection strengthening carpeting & Seal Coat work at 10th 11th 12th 16th 17th & 18th km of Hizla-Mehendigonj-Barisal Road Z-8043 under Barisal Road Division during the year 2017-2018

Lot No. and Description : 1 & Construction of rigid pavement, slope protection, strengthening, carpeting & Seal Coat work at 10th, 11th, 12th, 16th, 17th & 18th km of Hizla-Mehendigonj-Barisal Road (Z-8043) under Barisal Road Division during the year 2017-2018

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: ACE, Barisal Zone(Chairperson) Designation: Additional Chief Engineer Role: AO Office Name: Barisal Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Star	07-Jan-2018		
The Daily Jai Jai Din	07-Jan-2018		
The Daily Barisaler Ajkal	06-Jan-2018		

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
04-Jan-2018 10:00	05-Feb-2018 12:00

Opening Date and Time

Original Date and Time
05-Feb-2018 12:00

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	1	0	0

TOC Members

Committee Members	ACE, Barisal Zone(Chairperson)	SE, Barisal(RHD)
Committee Role	Chairperson	Member Secretary

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Barisal Zone	Barisal Zone
Electronically Signed TOR On	05 Feb 2018 12:22	05 Feb 2018 12:19
Comments	signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Saturday, 3 Mar, 2018 20:43:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	151734	Invitation Reference No. :	07/e-GP/BZ/PMP/BAR/2017-2018
Closing Date and Time :	05-Feb-2018 12:00	Opening Date and Time :	05-Feb-2018 12:00
Procuring Entity :	Barisal Zone		
Brief :	Construction of rigid pavement, slope protection, strengthening, carpeting & Seal Coat work at 10th, 11th, 12th, 16th, 17th & 18th km of Hizla-Mehendigonj-Barisal Road (Z-8043) under Barisal Road Division during the year 2017-2018		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Barisal Zone
Tender Package No. and Description :	07/e-GP/BZ/PMP/BAR/2017-2018 & Construction of rigid pavement slope protection strengthening carpeting & Seal Coat work at 10th 11th 12th 16th 17th & 18th km of Hizla-Mehendigonj-Barisal Road Z-8043 under Barisal Road Division during the year 2017-2018		
Lot No. and Description :	1 & Construction of rigid pavement, slope protection, strengthening, carpeting & Seal Coat work at 10th, 11th, 12th, 16th, 17th & 18th km of Hizla-Mehendigonj-Barisal Road (Z-8043) under Barisal Road Division during the year 2017-2018		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
04-Jan-2018 10:00	05-Feb-2018 12:00	05-Feb-2018 12:00	05-Jun-2018	03-Jul-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	1	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	MM Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and MS. Tuma Enterprise (JV) (JVCA - View Details)	05-Feb-2018 11:22	Bank Guarantee	2150000.00	Bank: Shahjalal Islami Bank Limited Branch: Banani (SJIBL) 04-Feb-2018 15:01	03-Jul-2018	05-Jun-2018

Official Cost Estimate (In BDT)	
85599339.024	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	MM Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and MS. Tuma Enterprise (JV)	77039405.122	0.000	0.000	77039405.122

Opening Report Footer	
-----------------------	--

TOC Members			
Committee Members	ACE, Barisal Zone(Chairperson)	SE, Barisal(RHD)	
Committee Role	Chairperson	Member Secretary	
Designation	Additional Chief Engineer	Superintending Engineer	
PE Office	Barisal Zone	Barisal Zone	
Electronically Signed TOR On	05 Feb 2018 12:17	05 Feb 2018 12:20	
Comments	signed	signed	

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ
 বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)


Tender/Proposal Detail			
Tender/Proposal ID :	151734	Invitation Reference No. :	07/e-GP/BZ/PMP/BAR/2017-2018
Closing Date and Time :	05-Feb-2018 12:00	Opening Date and Time :	05-Feb-2018 12:00
Procuring Entity :	Barisal Zone		
Brief :	Construction of rigid pavement, slope protection, strengthening, carpeting & Seal Coat work at 10th, 11th, 12th, 16th, 17th & 18th km of Hizla-Mehendigonj-Barisal Road (Z-8043) under Barisal Road Division during the year 2017-2018		
<div>View Notice</div>			

Package No	Package Description
07/e-GP/BZ/PMP/BAR/2017-2018	Construction of rigid pavement slope protection strengthening carpeting & Seal Coat work at 10th 11th 12th 16th 17th & 18th km of Hiza-Mehendigonj-Barisal Road Z-8043 under Barisal Road Division during the year 2017-2018

[M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Turna Enterprise \(JV\)](#)
[\(JVCA - View Details\)](#)


Bill of Quantities

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2 - Earthwork	02/10/01	Construction of Soil Earthen Shoulders	cum	1200.000	180.014	One Hundred and Eighty point Zero One Four	216016.800	Two Lakh Sixteen Thousand AND Sixteen point Eight
2	Division 3 - Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	sqm	1480.000	45.608	Forty-Five point Six Zero Eight	67499.840	Sixty-Seven Thousand Four Hundred and Ninety-Nine point Eight Four
3	Division 3 - Pavement work	03/03/02	Aggregate Base Type II	cum	148.000	4495.452	Four Thousand Four Hundred and Ninety-Five point Four Five Two	665326.896	Six Lakh Sixty-Five Thousand Three Hundred and Twenty-Six point Eight Nine Six
4	Division 3 - Pavement work	03/06/01 b	Bituminous Prime Coat (hand placed)	sqm	1480.000	114.954	One Hundred and Fourteen point Nine Five Four	170131.920	One Lakh Seventy Thousand One Hundred and Thirty-One point Nine Two
5	Division 3 - Pavement work	03/07/01 b	Bituminous Tack Coat (Labor intensive work)	sqm	7400.000	41.805	Forty-One point Eight Zero Five	309357.000	Three Lakh Nine Thousand Three Hundred and Fifty-Seven
6	Division 3 - Pavement work	03/11/01	Premix Bituminous Carpeting	cum	59.200	15412.821	Fifteen Thousand Four Hundred and Twelve point Eight Two One	912439.003	Nine Lakh Twelve Thousand Four Hundred and Thirty-Nine point Zero Zero Three
7	Division 3 - Pavement work	03/12/02	12 mm Compacted Premix Bituminous Seal Coat	sqm	8880.000	149.834	One Hundred and Forty-Nine point Eight Three Four	1330525.920	Thirteen Lakh Thirty Thousand Five Hundred and Twenty-Five point Nine Two
8	Division 3 - Pavement work	03/13/01	Brick on End Edging	LM	800.000	97.854	Ninety-Seven point Eight Five Four	78283.200	Seventy-Eight Thousand Two Hundred and Eighty-Three point Two
9	Division 5 - Structures	05/01/02 k	Concrete class-30 (Deck slab, side walk, wheel guard, curb etc (Concrete Mixer)	cum	3595.000	14749.713	Fourteen Thousand Seven Hundred and Forty-Nine point Seven One Three	53025218.235	Five Crore Thirty Lakh Twenty-Five Thousand Two Hundred and Eighteen point Two Three Five
10	Division 5 - Structures	05/02/02	High Yield Reinforcement Bars	Tonne	214.359	72427.363	Seventy-Two Thousand Four Hundred and Twenty-Seven point Three Six Three	15525457.105	One Crore Fifty-Five Lakh Twenty-Five Thousand Four Hundred and Fifty-Seven point One
11	Additional item	PWD no, 24.22	Providing expansion joint	LM	595.500	301.156	Three Hundred and One point One Five Six	179338.398	One Lakh Thousand and Thirty-Nine Eight
	Division 6		Concrete Slab				One Thousand Four Hundred		Thirty-Seve


 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাঙ্ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

12	Division 6 - Incidental	06/01/02	Concrete Slope Protection	sqm	2650.000	1424.054	and Twenty-Four point Zero Five Four	3773743.100	three thousand Seven Hundred and Forty-Three point One
13	Division 6 - Incidental	06/10/01	Traffic Signs	nos	5.000	6555.945	Six Thousand Five Hundred and Fifty-Five point Nine Four Five	32779.725	Thirty-Two Thousand Seven Hundred and Seventy-Nine point Seven Two Five
14	Division 6 - Incidental	06/10/02	Sign Post	nos	5.000	2919.341	Two Thousand Nine Hundred and Nineteen point Three Four One	14596.705	Fourteen Thousand Five Hundred and Ninety-Six point Seven Zero Five
15	Division 6 - Incidental	06/17/01 a	RCC Palisiding (4m post, 200mm X 200mm)	LM	105.000	7035.155	Seven Thousand AND Thirty- Five point One Five Five	738691.275	Seven Lakh Thirty-Eight Thousand Six Hundred and Ninety-One point Two Seven Five
							Grand Total:	77039405.122	Seven Crore Seventy Lakh Thirty-Nine Thousand Four Hundred and Five point One Two Two

This Bill of Quantities is Electronically Signed by Mr. Mohiuddin on behalf of MM. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and MS. Tuma Enterprise (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis For ID No-151734.pdf	150.01	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 151734
 Invitation Reference No. : 07/e-GP/BZ/PMP/BAR/2017-2018
Closing Date and Time : 05-Feb-2018 12:00
 Opening Date and Time : 05-Feb-2018 12:00
Procuring Entity : Barisal Zone
Brief : Construction of rigid pavement, slope protection, strengthening, carpeting & Seal Coat work at 10th, 11th, 12th, 16th, 17th & 18th km of Hizla-Mehendigonj-Barisal Road (Z-8043) under Barisal Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
07/e-GP/BZ/PMP/BAR/2017-2018	Construction of rigid pavement slope protection strengthening carpeting & Seal Coat work at 10th 11th 12th 16th 17th & 18th km of Hizla-Mehendigonj-Barisal Road Z-8043 under Barisal Road Division during the year 2017-2018

[M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Turna Enterprise \(JV\)](#)
[\(JVCA - View Details\)](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
na	NA	NA	NA	NA	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Mohiuddin on behalf of M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Turna Enterprise (JV)

[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 151734 **Invitation Reference No. :** 07/e-GP/BZ/PMP/BAR/2017-2018
Closing Date and Time : 05-Feb-2018 12:00 **Opening Date and Time :** 05-Feb-2018 12:00
Procuring Entity : Barisal Zone
Brief : Construction of rigid pavement, slope protection, strengthening, carpeting & Seal Coat work at 10th, 11th, 12th, 16th, 17th & 18th km of Hizla-Mehendigonj-Barisal Road (Z-8043) under Barisal Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
07/e-GP/BZ/PMP/BAR/2017-2018	Construction of rigid pavement slope protection strengthening carpeting & Seal Coat work at 10th 11th 12th 16th 17th & 18th km of Hizla-Mehendigonj-Barisal Road Z-8043 under Barisal Road Division during the year 2017-2018

[M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Turna Enterprise \(JV\)](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mohiuddin on behalf of M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Turna Enterprise (JV)

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	151734	Invitation Reference No. :	07/e-GP/BZ/PMP/BAR/2017-2018
Closing Date and Time :	05-Feb-2018 12:00	Opening Date and Time :	05-Feb-2018 12:00
Procuring Entity :	Barisal Zone		
Brief :	Construction of rigid pavement, slope protection, strengthening, carpeting & Seal Coat work at 10th, 11th, 12th, 16th, 17th & 18th km of Hizla-Mehendigonj-Barisal Road (Z-8043) under Barisal Road Division during the year 2017-2018		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Turna Enterprise (JV)


S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	77039405.122
2	Unconditional Discount Form	0.000
	Grand Total	77039405.122

[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সড়ক পরিবহন ও মর্যাদাপ্রাপ্ত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 151734
 Invitation Reference No. : 07/e-GP/BZ/PMP/BAR/2017-2018
Closing Date and Time : 05-Feb-2018 12:00
 Opening Date and Time : 05-Feb-2018 12:00
Procuring Entity : Barisal Zone
Brief : Construction of rigid pavement, slope protection, strengthening, carpeting & Seal Coat work at 10th, 11th, 12th, 16th, 17th & 18th km of Hizla-Mehendigonj-Barisal Road (Z-8043) under Barisal Road Division during the year 2017-2018

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Turna Enterprise (JV) Amount in (BDT)
Bill of Quantities	77039405.122
Unconditional Discount Form	0.000
Grand Total	77039405.122


[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচয় ও নতুন মর্যাদায়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 151734
 Invitation Reference No. : 07/e-GP/BZ/PMP/BAR/2017-2018
Closing Date and Time : 05-Feb-2018 12:00
 Opening Date and Time : 05-Feb-2018 12:00
Procuring Entity : Barisal Zone
Brief : Construction of rigid pavement, slope protection, strengthening, carpeting & Seal Coat work at 10th, 11th, 12th, 16th, 17th & 18th km of Hizla-Mehendigonj-Barisal Road (Z-8043) under Barisal Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
07/e-GP/BZ/PMP/BAR/2017-2018	Construction of rigid pavement slope protection strengthening carpeting & Seal Coat work at 10th 11th 12th 16th 17th & 18th km of Hizla-Mehendigonj-Barisal Road Z-8043 under Barisal Road Division during the year 2017-2018

[M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Turna Enterprise \(JV\)](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Turna Enterprise (JV)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	te.mm.ot2018@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	TE= 12years, MBEL= 26 years OTBL= 25 Years











4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
02(Two)/2010-201/SE/DRC	Construction of Embankment, Flexible Pavement, Road Median, Service Lane, Footpath, Side Dran, RCC Box Culvert, Intersection and Surfacing on Existing Pavement of Nabinagar - DEPZ - Chandra Road under Manikgonj Road Division under Dhaka Road Circle during the year 2010-2011 (CH. 8+000 to 16+000m).	Prime Contractor	25-05-2011	18.12.2013	514072826.470	Government of the Peoples Republic of Bangladesh Office of the Executive Engineer, RHD Manikgonj Road Division, Manikgonj. Phone: 7710377	The Major Item of the Constructions including Side drain = 3150 m Earth Work :1,60,316.91 cum, Preparation of Sub-grade 300 mm depth = 80952.68 Sq. M, Sand Backfill to Swamp = 41264.10 Cum, Sand Pile = 4000.80 m, Improved Sub-grade = 24976.49, Sub-Base = 18,944.50 cum, Aggregate Base Type II = 14,141.95 cum, Aggregate Base Type - I = 14,959.47 cum, DBS - Base Course = 6727.20 cum, DBS Wearing Course = 6890.04 cum, RCC Culvert = 16 nos. Road M T N S N (t d S Signed কাজী আব্দুল আল-মামুন প্রোগ্রামার সড়ক পরিবহন ও যান্ত্রিক বিভাগ সড়ক পরিবহন ও সেতু মহাপরিদপ গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

							3050 m, New Jersey Barrier= 768m etc. The construction work is 4 -laning project of 8.0 Km length and the widening for 4 laning of Road is on the soft clay and on marshyland
e- GP/PMP/Road/ACE/Comilla/DBSW/2015-2016/15	Construction of RCC Rigid Pavement at 33rd (p) & 34th (p) km and Road Median Barrier of Feni-Noakhali National Highway (N-104) under Noakhali Road Division during the year 2015-2016	Prime Contractor	15-02-2016	13-08-2016	108641355.020	Additional Chief Engineer, RHD, Comilla Zone, Comilla Phone No : 081-64721 acecom@rhd.gov.bd	Roadway Excavation in Unsuitable Soil ,Roadway Excavation in Existing Pavement (not reinforced concrete) ,Preparation of Sub-grade 300 mm Depth,Scarify, Mix and Recompact Existing Pavement and/or Shoulder,Aggregate Base Type I,Bituminous Prime Coat (Plant Placed) (60/70 Grade Bitumen) ,Dense Bituminous Surfacing-Wearing Course(Plant Method), Concrete class-20 (Foundation) ,High Yield Reinforcement Bars ,Dry Lean Concrete 100 mm thick (Concrete class-20) ,250 mm Thick Pavement Quality Concrete (PQC) (Concrete Class - 35) &Filler Materials for Construction Joint, Longitudinal Joint & Expansion Joint.
As Per Certificate	As Per Certificate	Prime Contractor	As Per Certificate	As Per Certificate	251672521.020	As Per Certificate	As Per Certificate
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year						Amount (Taka or Equivalent Taka)	
Average annual construction turnover last 5 years (MBEL) =						10735147011.030	
Average annual construction turnover last 5 years (MTE) =						2473889384.090	
Average annual construction turnover last 5 years (MTE) =						6144366791.480	

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mbiuddin on behalf of MM Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and MS. Tuma Enterprise (JV)








S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	2. General Exp. Records _ MBEL-Certificates.pdf	1994.72	 Download
2	General Experience Certificates (ITT 15.1(a))	1. General Exp Record _MBEL-List.pdf	536.79	 Download
3	Valid Trade License (ITT 25.1.(f))	Trade License _ MBEL (2017-2018).pdf	1424.93	 Download
4	TIN Certificate (ITT 25.1(g))	TIN Certificate _MBEL-(2016-2017).pdf	1411.99	 Download
5	VAT Certificate (ITT 25.1(g))	VAT Certificate __ MBEL.pdf	782.39	 Download
6	Average Annual Construction Turnover Certificate (ITT 31.1(c))	15. Payment Certificate _ (2012-2013)_Part-3 _MBEL.rar	1759.08	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14. Payment Certificate _ (2012-2013)_Part-2 _MBEL.rar	2410.38	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	11. Payment Certificate _ (2013-2014)_part-2 _MBEL.rar	1860.76	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	12. Payment Certificate _ (2013-2014)_part-3 _MBEL.rar	1716.69	 Download
10	Average Annual Construction Turnover Certificate	13. Payment Certificate _ (2012-2013)_Part-1.rar	2570.56	 Download

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
নব্বু পরিচালক ও মহাপ্রকৃত বিভাগ
নব্বু পরিচালক ও মোহাম্মাদ
নব্বু পরিচালক ও মোহাম্মাদ

	(ITT 31.1(c))			 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6.Payment Certificate_(2015-2016). Part-2_MBEL.rar	2561.37	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	7. Payment Certificate_(2014-2015) Part-1_MBEL.rar	1665.19	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	9.Payment Certificate_(2014-2015) Part-3_MBEL.rar	1649.66	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	10. Payment Certificate_(2013-2014)_part-1_MBEL.rar	1842.21	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2.Payment Certificate_(2016-2017) part-2_MBEL.rar	2001.63	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3.Payment Certificate_(2016-2017) part-3_MBEL.rar	1748.79	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4.Payment Certificate_(2016-2017) part-4_MBEL.rar	2613.86	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5.Payment Certificate_(2015-2016) Part-1_MBEL.rar	2248.76	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	0.Turnover Summary Sheet Last 5 Years_MBEL.pdf	109.80	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1.Payment Certificate_(2016-2017) part-1_MBEL.rar	1110.79	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	8.Payment Certificate_(2014-2015) Part-2.rar	2350.53	 Download
22	General Experience Certificates (ITT 15.1(a))	General Exp. of OTBL P-1 (New).pdf	2153.32	 Download
23	General Experience Certificates (ITT 15.1(a))	General Exp. of OTBL P-2 (New).pdf	2055.01	 Download
24	TIN Certificate (ITT 25.1(g))	TIN Certificate (Attested) of OTBL UP DATE 2018.pdf	1519.64	 Download
25	TIN Certificate (ITT 25.1(g))	TIN Certificate of OTBL Up Date (Attested).pdf	1168.83	 Download
26	Valid Trade License (ITT 25.1.(f))	Trade License of OTBL 2017-2018 Attested.pdf	903.69	 Download
27	VAT Certificate (ITT 25.1(g))	VAT Certificates of OTBL (New) (Attested Copy).pdf	738.21	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2016-17 (New) (P-1).pdf	2345.35	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2016-17 (New) (P-3).pdf	2366.56	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2014-15 (New) (P-2).pdf	1731.28	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2016-17 (New) (P-2).pdf	2693.87	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2014-15 (New) (P-3).pdf	840.46	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2015-16 (New) (P-1).pdf	2288.08	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2015-16 (New) (P-2).pdf	1826.79	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2012-13 New (P-6).pdf	1595.66	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2013-14 (New) (P-1).pdf	1742.16	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2013-14 (New) (P-2).pdf	1189.46	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2013-14 (New) (P-3).pdf	1193.12	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2013-14 (New) (P-4).pdf	1481.72	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2014-15 (New) (P-1).pdf	2030.00	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	A Turnover of OTBL 2013-2017 RHD Format Top Sheet.pdf	66.26	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2012-13 New (P-1).pdf	2609.62	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2012-13 New (P-2).pdf	2738.29	 কাজী আব্দুল আল-মামুন প্রোগ্রামার সিস্টেম পরিচালক ও যন্ত্রাংশ বিভাগ সিস্টেম পরিচালক ও সফটওয়্যার পরিচালক, বাংলাদেশ সরকার
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2012-13 New (P-3).pdf	1671.43	
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2012-13 New (P-5).pdf	2001.36	

46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of OTBL 2012-13 New (P-4).pdf	1837.87	 Download
47	General Experience Certificates (ITT 15.1(a))	Genarel Expariance-1(MTE).pdf	1764.16	 Download
48	General Experience Certificates (ITT 15.1(a))	General Experience-2(MTE).pdf	431.44	 Download
49	General Experience Certificates (ITT 15.1(a))	Genarel Expariance-3(MTE).pdf	2516.18	 Download
50	General Experience Certificates (ITT 15.1(a))	General Experience-4(MTE).pdf	2216.81	 Download
51	General Experience Certificates (ITT 15.1(a))	General Experience-5(MTE).pdf	1627.57	 Download
52	Specific Experience Certificates (ITT 15.1(b))	Similar Work -(Rigid)- (MTE).pdf	913.53	 Download
53	Financial Capacity Certificates (ITT 16)	Liquid Asset-151734-MTE.pdf	1069.52	 Download
54	Valid Trade License (ITT 25.1.(f))	Trade License-2017-18 Atasted.jpg	440.95	 Download
55	TIN Certificate (ITT 25.1(g))	TIN Certi.-MTE.pdf	1483.58	 Download
56	VAT Certificate (ITT 25.1(g))	VAT Certificate-MTE.pdf	1194.51	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Last Five Years Calculation Top Sheet-(MTE).pdf	2160.72	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2012-2013-MTE.pdf	1515.47	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2013-2014-MTE (P1).pdf	2697.24	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. -2013-2014-MTE-P2.pdf	2660.64	 Download
61	Financial Capacity Certificates (ITT 16)	Line of Credit_OTBL_151734.pdf	344.55	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2014-2015-MTE-P1.pdf	991.92	 Download
63	Financial Capacity Certificates (ITT 16)	Line of credit_MBEL_151734.pdf	1071.53	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2015-2016-MTE-P1.pdf	1914.48	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2016-2017-MTE.pdf	1974.61	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi.-2014-2015-MTE-P2.pdf	1371.45	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi.-2015-2016-MTE-P2.pdf	1721.92	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi.r-2015-2016-MTE-P3.pdf	2296.49	 Download
69	Specific Experience Certificates (ITT 15.1(b))	Specific Exp. Rigid Pavement-MBEL.pdf	1105.36	 Download
70	Specific Experience Certificates (ITT 15.1(b))	Sherpur Road Certificate-MBEL.pdf	212.25	 Download
71	Specific Experience Certificates (ITT 15.1(b))	Spe. Exp. of Kotalipara-Rajoir 19_GZ_OTBL.pdf	727.75	 Download
72	Specific Experience Certificates (ITT 15.1(b))	Specific Exp. of Jamalpur (25.17 Crore) OTBL with JV Agreement and Stay Order.pdf	2779.45	 Download
73	Specific Experience Certificates (ITT 15.1(b))	Specific Exp. Flexible Pavement-MBEL-4 Lane.pdf	1777.63	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	11. JV. Kushiara Bridge (CR24B-MBEL)-MBEL.pdf	632.55	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	12. JV-Norshindi Bridge_(MBEL-SHIKHO)-MBEL.pdf	951.08	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	13. JV-MBEL-AKA-GECL JV-MBEL.pdf	720.77	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	7. MBEL-BRT_JV-MBEL.pdf	1636.64	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	8. MBEL-RBL-ACL_JV-MBEL.pdf	1915.95	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	9. MBEL-BHARTIA_JV-MBEL.pdf	2118.55	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	10. JV-Satta Bridge_MBEL-MCCC (No.4)-MBEL.pdf	1117.30	 <p>কাজী আব্দুল আল-মামুন মোহাম্মাদ পাকিস্তান ও মালদ্বীপ পাকিস্তান ও মালদ্বীপ পাকিস্তান ও মালদ্বীপ পাকিস্তান ও মালদ্বীপ</p>
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6. MBEL-UDC_JV-MBEL.pdf	2494.49	
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. MBEL-AS_JV-MBEL.pdf	981.50	

83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5. MBEL_MNO_JV-MBEL.pdf	906.68	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. MBEL-SPECTRA.JV-MBEL.pdf	2723.87	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. JV. MBEL_ATT (JV)-MBEL.pdf	1690.25	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. .JV. MBEL-ST (JV)-MBEL.pdf	2280.33	 Download
87	-	NID of MTE.pdf	84.65	 Download
88	-	Tender Capacity of All Tender Purpose Up Date 1.00 Years_OTBL.pdf	2423.46	 Download
89	-	Tender Capacity-(MTE).jpg	297.42	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক বিকাশ
 নতুন পরিচয় ও নতুন মর্যাদায়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 151734 **Invitation Reference No. :** 07/e-GP/BZ/PMP/BAR/2017-2018
Closing Date and Time : 05-Feb-2018 12:00 **Opening Date and Time :** 05-Feb-2018 12:00
Procuring Entity : Barisal Zone
Brief : Construction of rigid pavement, slope protection, strengthening, carpeting & Seal Coat work at 10th, 11th, 12th, 16th, 17th & 18th km of Hizla-Mehendigonj-Barisal Road (Z-8043) under Barisal Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
07/e-GP/BZ/PMP/BAR/2017-2018	Construction of rigid pavement slope protection strengthening carpeting & Seal Coat work at 10th 11th 12th 16th 17th & 18th km of Hizla-Mehendigonj-Barisal Road Z-8043 under Barisal Road Division during the year 2017-2018

[M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Turna Enterprise \(JV\)](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)



Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Copy Enclose	New	Owned	Copy Enclose
5.			
Elements of Activity	Brief description of Activity		
As per JV agreement	As per JV agreement		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mohiuddin on behalf of M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Turna Enterprise (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Major Construction Equipment-MBEL 1-17.pdf	2059.98	Download
2	-	1. Asphalt Batching Plant Documents-MBEL.pdf	2103.70	Download
3	-	2. Equipment-1_ Evidence-MBEL.pdf	2459.09	Download
4	-	3. Equipment-2- Evidence-MBEL.pdf	2167.32	Download
5	-	4. Equipment Documents-C.Plant-MBEL.pdf	764.55	Download
6	-	Equipment of Extra Mixture Machine, Pump, Nozzle and etc..pdf	2088.61	Download
7	-	Survey Equipment of OTBL.pdf	710.99	Download
8	-	Concrete Batching Plant of OTBL.pdf	748.14	Download
9	-	Equipment Details-OTBL_1.pdf	2227.52	Download
10	-	Equipment Details-OTBL_2.pdf	2150.37	Download

Signed
 A.A.H.
 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

11	-	List of Equipment OTBL.pdf	157.71	 Download
12	-	List of Equipment-(MTE).pdf	167.61	 Download
13	-	Equipment Part-1-(MTE).pdf	1533.45	 Download
14	-	Laboratory Equipment-(MTE).pdf	124.75	 Download
15	-	Equipment Part-2-(MTE).pdf	1828.33	 Download
16	-	Asphalt Batching Plant-(MTE).pdf	1407.59	 Download
17	-	5nos Big Dump Truck-MTE-2.pdf	1922.25	 Download
18	-	Concrete Batching Plant-(MTE).pdf	2694.12	 Download
19	-	Electric Generator-(MTE).pdf	590.34	 Download
20	-	Hot Mix Plant-02-(MTE).pdf	1337.47	 Download
21	-	5 nos Big Dump Truck-MTE-1.pdf	2397.71	 Download
22	Work Plan (ITT 25.1(h))	WorkPlan IDNo151734.xlsx	12.84	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
স্বচ্ছ পরিচালনা ও সেবা মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 151734 **Invitation Reference No. :** 07/e-GP/BZ/PMP/BAR/2017-2018
Closing Date and Time : 05-Feb-2018 12:00 **Opening Date and Time :** 05-Feb-2018 12:00
Procuring Entity : Barisal Zone
Brief : Construction of rigid pavement, slope protection, strengthening, carpeting & Seal Coat work at 10th, 11th, 12th, 16th, 17th & 18th km of Hizla-Mehendigonj-Barisal Road (Z-8043) under Barisal Road Division during the year 2017-2018

[View Notice](#)

Package No	Package Description
07/e-GP/BZ/PMP/BAR/2017-2018	Construction of rigid pavement slope protection strengthening carpeting & Seal Coat work at 10th 11th 12th 16th 17th & 18th km of Hizla-Mehendigonj-Barisal Road Z-8043 under Barisal Road Division during the year 2017-2018

[M.M. Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and M/S. Turna Enterprise \(JV\)](#)
[\(JVCA - View Details\)](#)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	85.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	19353403186.600

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mohiuddin on behalf of MM Builders & Engineers Ltd. and Orient Trading & Builders Ltd. and MS. Turna Enterprise (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance Evaluation -1 (MTE).jpg	688.70	Download
2	-	Past Performance-(2).pdf	1584.61	Download
3	-	Affidavit (MTE).pdf	263.49	Download

Signed

AAH

কাজী আব্দুল আল-মামুন
মোহাম্মদ
স্বাক্ষরিত ও মহাপ্রাণিক বিভাগ
স্বাক্ষর পত্রিকায় ও মোহাম্মদ
মহাপ্রাণিক বিভাগে স্বাক্ষর

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAAD
কাজী আব্দুল্লাহ আল-মামুন
আওয়ামান
নব্বক পরিষদ ও মৎস্যক বিভাগ
নব্বক পরিষদ ও পোতা যন্ত্রাণায়
মহানগরকাজী বাংলাদেশ সরকার