


[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [My Account](#) [Help](#)

Thursday, 02 Aug, 2018 16:13:48 BST

Last Login : Thursday, 2 Aug, 2018 15:09:16

 Welcome, Md. Georgis Hossain | [Logout](#)[View All Notifications](#)[Go Back](#)

Add Evaluation Factor

Tender/Proposal Detail

Tender/Proposal ID :	196791	Invitation Reference No. :	e-GP/37/ACE Khu/2017-2018
Closing Date and Time :	20-Jun-2018 13:00	Opening Date and Time :	20-Jun-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to 135+950, Ch. 137+400 to 137+700, Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla (Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) under Road Division, Jessore during the year 2017-2018.		
Tender/Proposal Status :	Being evaluated		

[View Notice](#)

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিকাশ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

PAST PERFORMANCE EVALUATION AND RATING MATRIX FOR DIFFERENT ASPECTS TO BE USED IN ASSESSING THE BIDDERS QUALITY

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating				
1	2	3	4	5	6	7	8
1	(a) Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	Above 5	4 - 5	2 - 3	1	No Case filed
	Points Allocated		0	25	50	75	100
	Points Awarded						
	(b) Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won	1	2 - 3	4 - 5	Above 5 or No Case filed
	Points Allocated		0	25	50	75	100
2	Debarred by PE(s) during last 5 years from IFT Publication Date	No. of Years	> 5 yrs	≤ 5 but > 3 yrs	≤ 3 but > 1 yrs	≤ 1 yrs	none
	Points Allocated		0	25	50	75	100
	Points Awarded						
3	Termination of contract as a result of incomplete implementation for poor performance by PE(s) during last 5 years	No. of Contracts	Above 5	4 - 5	2 - 3	1	none
	Points Allocated		0	50	75	100	150
	Points Awarded						
4	Extension of Time beyond original contract period by PE(s) during last 5 years (% of number of Completed Contract)	Percentage of Contract Number	> 50 %	≤ 50% but > 30%	≤ 30% but > 10%	≤ 10%	none
	Points Allocated		0	50	75	100	150
	Points Awarded						
5	Imposition of Liquidated Damage (LD) by PE(s) during last 5 years (% of number of Completed Contract)	Percentage of Contract Number	> 50 %	≤ 50% but > 30%	≤ 30% but > 10%	≤ 10%	none
	Points Allocated		0	50	75	100	150
	Points Awarded						
6	Extension of Defect Liability Period by PE(s) during last 5 years (% of number of Completed Contract)	Percentage of Contract Number	> 50 %	≤ 50% but > 30%	≤ 30% but > 10%	≤ 10%	none
	Points Allocated		0	50	75	100	150
	Points Awarded						
7	Declared Insolvent or Bankrupt within last 5 years from IFT Publication Date	No. of Years	More than Thrice	Thrice	Twice	Once	Never bankrupt
	Points Allocated		0	25	50	75	100
	Points Awarded						
	Total Points Allocated		1000				
	Total Points Awarded (Col.9)						

NOTE:


In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

e-PW3

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

Name of Tenderer/Consultant	Number of court cases filed during last 5 years	Number of court cases won against PE during last 5 years	Debarred by PE during last 5 years	Termination of contract as a result of incomplete implementation for poor performance by PE during last 5 years	Extension of Time beyond original contract period by PE during last 5 years	Imposition of Liquidated Damage (LD) by PE(s) during last 5 years (% of number of Implemented Contract)	Extension of Defect Liability Period by PE(s) during last 5 years (% of number of Implemented Contract)	Declared insolvent/bankrupt since last 5 years	In case of multiple EQUALs, Total Turnover of last five (5) years (In BDT)	Total Points Awarded
MD. MOYENUDDIN (BASHI)	100	100	100	150	150	150	150	100	6416655000	1000.0
Mozahar Enterprise (Pvt.) Ltd.-Rana Builders (Pvt.) Ltd.-Taher Brothers Ltd.-JV	100	100	100	150	150	150	150	100	22305099000	1000.0


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মহাশালায়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার