Tender Evaluation Report 1 5/7/2018

Last Login : Sunday, 6 May, 2018 10:59:48 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 1 - Eligibility Report &5 Print  )-| Save As PDF

Tender/Proposal Detail

DZ(e-GP)-27/PMP(Road)/2017-2018 (re-

Tender/Proposal ID : 178490 Invitation Reference No. : tender).
Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00
Procuring Entity : Dhaka Zone

Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105)

Brief Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
L= View Notice
Eligibility Report

Ministry Name : Mnistry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description DZe-GP-27/PMPRoad/2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-

105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.
| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
pistve Bucget Type e Estimaten
Approved Revenue Approved
Criteria NATIONAL DEVELOPMENT ENGINEERS LTD.

Tender Validity Yes
Tender Security Yes
JVCAPartner's Information given or not (If any) No
Joint Venture Agreement No
Subcontractor's Information given or not (If any) Yes
Tender Contents Yes
Tenderer Information Yes
Eligibilty Declarations Yes
Trade license or Equivalent Yes
Taxation Obligations Documents or Equivalent Yes
Legal Capacity Yes
Litigation History No
Solvency Yes
Country of Origin Yes
Authorization Letter confirming the signatory of the Tenderer from Organization Yes
Accepted in preliminary Evaluation Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evalt =*-~ 2+ "‘2
that no substantial or important information has been omitted.

’—‘ AAM—
TEC Members e T
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e

https://www.eprocure.gov.bd/officer/TER1.jsp?tenderid=178490&lotId=2425108&isview=y&stat=eval&sign=y&in=y&evalCount=0 1/ 1y




Tender Evaluation Report 1

5/7/2018

TEC Members

Name ACE, Dhaka Zone SE, RHD, Road Circle,Dhaka. Md. Mosarrof Hossain
Committee Role Chairperson Member Secretary Member
Designation Additional Chief Engineer Superintending Engineer Executive Engineer
PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation | 20 Apr 2018 19:24 20 Apr 2018 19:30 22 Apr2018 09:43
Report 1 On
Comments Sign Sign Signed
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Tender Evaluation Report 2 5/7/2018

Last Login : Sunday, 6 May, 2018 10:59:48 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 2 - Technical Responsiveness Report &5 Print  )-| Save As PDF

Tender/Proposal Detail

DZ(e-GP)-27/PMP(Road)/2017-2018 (re-

Tender/Proposal ID : 178490 Invitation Reference No. : tender).
Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00
Procuring Entity : Dhaka Zone

Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105)

Brief : Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
L= View Notice
Technical Responsiveness Report
Ministry Name : Mnistry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th
: Km P of Madanpur - JoydebpurN-105 Road under Gazpur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur -
Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
Approval Budk Approval Status of
Status 1872 Official Estimates
Approved Revenue Approved
Criteria
Conformity of EC igirﬂm;ngf Adequacy
T AT P e P Tenderer's = Tenderer's Tur . Liquid the Materials. of Evaluation
Qualification | Experience MOVEr  asset = Scheduled of Equipme! nt's Technical Status
Requirements Ty e Proposal
NATIONAL DEVELOPVENT ENGINEERS LTD. Yes Yes Yes | Yes Yes Yes Yes | Jechnically

Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name ACE, Dhaka Zone SE, RHD, Road Circle,Dhaka. Md. Mosarrof Hossain
Committee Role Chairperson Member Secretary Member
Designation Additional Chief Engineer Superintending Engineer Executive Engineer
PE Office Dhaka Zone Dhaka Zone COffice of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation 20 Apr 2018 19:25 20 Apr 2018 19:30 22 Apr 2018 09:44
Report 2 On
Comments Sign Sign Signed
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Tender Evaluation Report 3 5/7/2018

Last Login : Sunday, 6 May, 2018 10:59:48 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison &5 Print  )-| Save As PDF

Tender/Proposal Detail

DZ(e-GP)-27/PMP(Road)/2017-2018 (re-

Tender/Proposal ID : 178490 Invitation Reference No. : tender).
Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00
Procuring Entity : Dhaka Zone

Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105)

Brief : Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
L= View Notice
Financial Evaluation and Price Comparison
Ministry Name : Mnistry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th
: Km P of Madanpur - JoydebpurN-105 Road under Gazpur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur -
Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
Approval Budk Approval Status of
Status L Official Estimates
Approved Revenue Approved
Price Evaluation
Evaluation Report Header
Rank Name of Tenderer Official Est Cost Quoted Amount (in BDT) Deviation Amount = %of Deviaiton
L1 | NATIONAL DEVELOPMENT ENGINEERS LTD. (Winner) 118623773.249 118598150.124 25623.126 0.022
Evaluation Report Footer
Post Qualification
Name of Tenderer/Consultant Status
NATIONAL DEVELOPMENT ENGINEERS LTD. Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,

that no substantial or important information has been omitted.

TEC Members

TEC Members

Name ACE, Dhaka Zone SE, RHD, Road Circle,Dhaka.
Committee Role Chairperson Member Secretary
Designation Additional Chief Engineer Superintending Engineer
PE Office Dhaka Zone Dhaka Zone
Signed Tender Evaluation 22 Apr2018 09:47 22 Apr2018 09:49
Report 3 On
Comments Sign Sign

Md. Mosarrof Hossain
Member
Executive Engineer

COffice of the Executive Engineer, LGED, Dhaka

22 Apr 2018 09:54 51:6“‘!-’
WA~

ey
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Tender Evaluation Report 3

5/7/2018

Domestic preference calculated on the basis following formula :-
1. EXW price per Line ltem= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])

2. Quoted Price (Without Domestic Preference) = (EXW price per Line ltem + Inland transportation, Insurance and other local costs for the delivery of the Goods to their
final destination [BDT])
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Tender Evaluation Report 4 5/7/2018

Last Login : Sunday, 6 May, 2018 10:59:48 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 4 - Final Evaluation Report &5 Print  )-| Save As PDF

Tender/Proposal Detail

DZ(e-GP)-27/PMP(Road)/2017-2018 (re-

Tender/Proposal ID : 178490 Invitation Reference No. : tender).
Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00
Procuring Entity : Dhaka Zone

Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105)

Brief : Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
L= View Notice
Final Evaluation Report
Ministry Name : Mnistry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th
: Km P of Madanpur - JoydebpurN-105 Road under Gazpur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur -
Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
Approval Budk Approval Status of
Status L Official Estimates
Approved Revenue Approved

Name of Tenderer/Consultant Recommended for Award
NATIONAL DEVELOPMVENT ENGINEERS LTD.

Post Qualification Report Clarification on Tenders
Miew Clarification on Tender/Proposal has not taken place
TEC Members
TEC Members
Name ACE, Dhaka Zone SE, RHD, Road Circle,Dhaka. Md. Mosarrof Hossain
Committee Role Chairperson Member Secretary Member
Designation Additional Chief Engineer Superintending Engineer Executive Engineer
PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation | 22 Apr 2018 09:58 22 Apr 2018 09:57 22 Apr 2018 09:56
Report 4 On
Comments Signed Signed Signed
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List of Tenderers/Consultants for seeking clarification View Query — View Query / Clarification 5/7/2018

P

Last Login : Sunday, 6 May, 2018 10:59:48

List of Tenderers/Consultants for seeking clarification

Tender/Proposal Detail

Tender/Proposal ID: 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).
Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
: under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
el View Notice
S. No. List of Tenderers Clarification Status Action
1 NATIONAL DEVELOPMENT ENGINEERS LTD. - View Evaluation Status
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
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Opening Reports 5/7/2018

P

Last Login : Sunday, 6 May, 2018 10:59:48 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Opening Report

Tender/Proposal Detail

Tender/Proposal ID: 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).
Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road

under Gazpur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

el View Notice

Package No. : DZe-GP-27/PMPRoad/2017-2018.

Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazpur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Package Description :

Form Name Action
Tenderer Information Form (e-PW3-2) - Part - 1

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Tenderer Information Form (e-PW3-2) - Part - 3
e-Tender Submission Letter (Form e-PW3-1)
Tenderer Information Form (e-PW3-2) - Part - 4
Subcontractor Information (Form e-PW3-3)
Personnel Information (Form e-PW3-4)

Individual Report | Comparative Report

Individual Report | Comparative Report

Individual Report | Comparative Report

Individual Report | Comparative Report

Individual Report | Comparative Report

Individual Report | Comparative Report

Individual Report | Comparative Report

Past Performance Evaluation and rating matrix for different aspects Individual Report | Comparative Report

Lot No. : 1

Lot Description : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105)
Road under Gazpur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

TOR1 View

TOR2 View

Form Name Action

Division 02 : Earth works Individual Report | Comparative Report

Division 01 : Genaral & Site Facilities
Unconditional Discount Form
Division 3 : Pavement Work

Division 5 : Structures

Division 6 : Incidentals

Grand Summary

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features
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Tender/Proposal Opening Report 1 5/7/2018

Last Login : Sunday, 6 May, 2018 10:59:48

A Welcome, MD. Nazul Islam | @ Logout

View All Notifications
/- Save AsPDF <@ Go Back to Dashboard

Tender/Proposal Opening Report 1 5 Print

Tender/Proposal Detail

DZ(e-GP)-27/PMP(Road)/2017-2018 (re-

Tender/Proposal ID : 178490 Invitation Reference No. : tender).
Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00
Procuring Entity : Dhaka Zone

Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105)

Brief : Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

[ View Notice

Tender Opening Report 1

Ministry Name :
Organization/Agency Name :

Mnistry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th
Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur -
Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Tender/Proposal Package No. and
Description :

Lot No. and Description :

Procurement Data

Procurement Type Funding By Budget Type Method
NCT GOB Revenue Open Tendering Method
Procurement Plan
Approving Authority Approval Status
Name: M. Abdus Sabur Approved
Designation:  Additional Chief Engineer
Role: PE
Office Name: Dhaka Zone
Organization: Roads & Highways Department (RHD)
Advertisement details
Newspaper Name Newspaper Date URL Page URL Publishing Date
Ourtime 26-Mar-2018
Daily Manabzamin 26-Mar-2018
The Daily Bhorer Dak 26-Mar-2018
Tender/Proposal Date and Time
Date and Time of Publishing Date and Time of Closing
20-Mar-2018 17:00 04-Apr-2018 12:00
Opening Date and Time
Original Date and Time
04-Apr-2018 12:00
Tender/Proposal Document
Documents Sold/Downloaded Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified
2 2 0 1

TOC Members

Committee Members ACE, Dhaka Zone SE, RHD, Road Circle, Dhaka. AAMA—
Committee Role Chairperson Member Secretary =& m e

https://www.eprocure.gov.bd/officer/TOR1.jsp?tenderid=178490&lotId=242510&frm=eval



Tender/Proposal Opening Report 1

5/7/2018

Designation Additional Chief Engineer Superintending Engineer
PE Office Dhaka Zone Dhaka Zone
Bectronically Signed TOROn | 04 Apr 2018 12:21 04 Apr2018 12:13
Comments Sign Sign

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features
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Tender Opening Report 2 5/7/2018

Last Login : Sunday, 6 May, 2018 10:59:48 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications
Tender Opening Report 2 & Print /) Save AsPDF <@ Go Back to Dashboard

Tender/Proposal Detail

DZ(e-GP)-27/PMP(Road)/2017-2018 (re-

Tender/Proposal ID : 178490 Invitation Reference No. : tender).
Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105)
' Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
[ View Notice
Tender Opening Report 2
Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th
: Km P of Madanpur - JoydebpurN-105 Road under Gazpur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur -
Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Tender Date and Time
Date and Time of Publishing Date and Time of Closing Date and Time of Opening Tender Validity Date Tender Security Validity Date
20-Mar-2018 17:00 04-Apr-2018 12:00 04-Apr-2018 12:00 02-Aug-2018 30-Aug-2018

Tender Document
Documents Sold Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified
2 2 0 1

Name of Tenderer/ | DateandTimeof ~ Tender Security = Tender Security  Name of Bank & Branch, = Tender Security =, 1cnder

sl Consuiltant Submission Type Amount Date of Issue Valid upto (Date) "a'(ig:{e‘;pm
1 KSA-SUCARCON JV 03-Apr-2018 Bank Guarantee 3000000.00 | Bank: Dhaka Bank Limited 30-Aug-2018 02-Aug-2018
(JVCA- View Details) 18:17 Branch: HEAD OFFICE
01-Apr-2018 16:07
2 NATIONAL 04-Apr-2018 Bank Guarantee 3000000.00 | Bank: Jamuna Bank 30-Aug-2018 02-Aug-2018
DEVELOPMVENT 10:11 Limited
ENGINEERS LTD. Branch: Gulshan Branch
JBL
03-Apr-2018 12:50
Official Cost Estimate (In BDT)
118623773.249
Opening Report Header
S. Quoted Amount (in BDT) Without Discount in Discount in Quoted Amount (in BDT) with
No DT CAC T Ty Discount Percentage (%9 Amount Discount
1 | KSA-SUCARCON JV 106761395.912 0.000 0.000 106761395.912
2 | NATIONAL DEVELOPMENT 118598150.124 0.000 0.000 118598150.124
ENGINEERS LTD.
Opening Report Footer
TOC Members
Committee Members ACE, Dhaka Zone SE, RHD, Road Circle,Dhaka.
Committee Role Chairperson Member Secretary \ 2
Designation Additional Chief Engineer Superintending Engineer ﬁ

PE Office Dhaka Zone Dhaka Zone vy & f * A

- ey T
AT
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Tender Opening Report 2 5/7/2018

Bectronically Signed TOROn | 04 Apr 2018 12:22 04 Apr2018 12:14
Comments Sign Sign
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Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x,
14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Scgnel
=&Y ey G

Ed S

https://www.eprocure.gov.bd/officer/TOR2.jsp?tenderid=178490&lotId=242510&frm=eval 107 1y




Individual Report

5/7/2018

Last Login : Sunday, 6 May, 2018 10:59:48

Individual Report

5. Welcome, MD. Nazul Islam | £ Logout

& Print }-| Save As PDF

P

View All Notifications

<@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID:
Closing Date and Time :
Procuring Entity :

Brief :

Package No

DZe-GP-27/PMPRoad/2017-2018.

Bill of Quantities

178490
04-Apr-2018 12:00
Dhaka Zone

Invitation Reference No. :
Opening Date and Time :

DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).
04-Apr-2018 12:00

Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Package Description

under Gazpur Road Division during the year 2017-2018 PMPRoad 2017-2018.

KSA-SUCARCON JV.
(JVCA - View Details)

Division 02 : Earth works

=l View Notice

Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road

Unit
It Item Me & Prics Unit Price dotalBrico Total Price
:o"‘ Group | Code (if Description of Item asﬁ';ﬁme Quantity - In Figures
any) figures In Words (BDT) (BOT) In Words (BDT)
(BDT)
P Eight Lakh Seventy-Seven
Division 02 . . Two Hundred and
1 :Earh 0210/01  Sonstruction of Soil Earthen Cum 3750000 234.001 Thirty-Four pointZero = 877503750 | 1nousand Five Hundred
Shoulder and Three point Seven
works Zero One
Five
Division 02 Roadway excavation in Existing Two Hundred and Eﬁur Lakz gelﬁ dred
2 | :Earh 02/02/03 | Pavement(not reinforced Cum 1731.700 | 238.001 | Thirty-Eight point 412146332 g“FS""” S e ‘f‘Thre
works concrete) Zero Zero One and Forty-Six point Three
Three Two
Division 02 Eight Hundred and Three Lakh Seventy-One
3 : Earth 02/08/01 | Improved Sub-grade Cum 450.000 | 825.001 = Twenty-Five point 371250.450 ' Thousand Two Hundred
works Zero Zero One and Fifty point Four Five
Sixteen Lakh Sixty
Grand Total: 1660900.532 | Thousand Nine Hundred
point Five Three Two
This Division 02 : Earth works is Electronically Signed by Mr. Md on behalf of KSA-SUCARCON JV
NATIONAL DEVEL OPMENT ENGINEERS LTD.
Division 02 : Earth works
Bill of Quantities
Unit
orn item Measurement 52 Unit Price alies Total Price
:o Group | Code (if Description of Item asl';nﬁ et Quantity . In Figures
any) figures In Words (BDT) (BDT) In Words (BDT)
(BDT)
Division 02 " . Two Hundred and Eight Lakh Sixty-Five
1 Eath o200 SonstuctonofSoilEarthen o 3750.000 230.766 ThirtypointSeven | 865372.500 Thousand Three Hundred and
Shoulder o o
works Six Six Seventy-Two point Five
Division 02 Roadway excavation in Existing Two Hundred and Four Lakh Fifty-Nine Thousand
2 : Earth 02/02/03 | Pavement(not reinforced Cum 1731.700  265.065 Sixty-Five point 459013.061 ' AND Thirteen point Zero Six
works concrete) Zero Six Five One
Division 02 Nine Hundred
. ) Four Lakh Five Thousand AND
3 : Earth 02/08/01 | Improved Sub-grade Cum 450.000 ' 900.023 | point Zero Two 405010.350 Ten point Three Five
works Three
\
Sewventeen L SJ-GNL/
) Thousand Tr
Grand Total: 1729395.911 Ninety-Five p \AM'*"
One
tey WA
e
B ad @ TS et
R R
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5/7/2018
This Division 02 : Earth works is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.
S. No. Mapped Document Name File Name File Size(In Kb) Action
1 - Analysis of Quoted Price TID -178490.pdf 226.05 ¥+ Download
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Tender/Proposal Detail

Tender/Proposal ID : 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).
Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road

under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

=l View Notice

Package No Package Description
DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazpur Road Division during the year 2017-2018 PMPRoad 2017-2018.

KSA-SUCARCON JV.
(JVCA - View Details)

Division 01 : Genaral & Site Facilities

Item . Unit Price Total Price L
It:om Group Code (if  Description of ltem Measl::'ﬁment w::g in Figures Unit Price inWords (BDT) = in Figures 1C Pr(lBDnce Ll
’ any) (BDT) (BDT)
Division 01 : :;[:Vits ion, d Seven Thousand Nine Fifteen Thousand Nine
1 | Genaral &Site | 0100204 n e”?”‘;es?” LS 2 7968001 Hundred and Sixty-Eight 15936.002  Hundred and Thirty-Six
Facilities emoval ot Sign point Zero Zero One point Zero Zero Two
Boards
Division 01 : Provision & , Three Thousand Two
2 | Genaral &Site 01/02/05 Maintenance of Month 4| go7p1 EigntHundred and Seven 3228.004 | Hundred and Twenty-
s - point Zero Zero One ) !
Facilities sruvey equipment Eight point Zero Zero Four
Division 01 : - ] Three Thousand Six
3 | Genaral &Site | 01/02/07 | Progress Photograph | Month 4, 900001 Linefundred pointZero 3600.004 | Hundred point Zero Zero
Facilities Four
Division 01 : Provide and Remove Two Lakh Ninety-Eight $‘r’]"° Lak’é"g‘i‘l“ Egghg
4 | Genaral &Site | 01/03/01 | Site Laboratory & LS 1| 298656.801 | Thousand SixHundred and | 298656.801 3“;.;‘;8. X ”t”E.reht
Facilities Equipment Fifty-Six point Eight Zero One and Fiity-Sixpoint =g
Zero One
Division 01 : o Six Thousand Nine Hundred Twenty-Seven Thousand
- Maintain Site ; - Seven Hundred and
5 Genaral & Site | 01/03/02 Month 4 6930.001 | and Thirty point Zero Zero 27720.004 )
I Laboratory Twenty point Zero Zero
Facilities One
Four
Three Lakh Forty-Nine
. Thousand One Hundred
Grand Total: 349140.815 and Forty point Eight One
Five
This Division 01 : Genaral & Site Facilities is Electronically Signed by M. Md on behalf of KSAASUCARCON JV
NATIONAL DEVELOPMENT ENGINEERS LTD.
Division 01 : Genaral & Site Facilities
Item q Unit Price Total Price .
It:om Group Code (if Description of ltem MeasLl;r:;ment m;tr:?;, in Figures Unit Price in Words (BDT) in Figures 1zl Pr(l;en_lrr)\ R
’ any) (BDT) (BDT)
Division 01 : ,Iz’/g?vits ion, d Seven Thousand Nine Fifteen Thousand Nine
1 Genaral &Site 01/02004 ﬁe”al“‘f‘si""; LS 2 7988824 Hundred and Eighty-Eight 15977.648 | Hundred and Seventu-
Facilities emoval of Sig point Eight Two Four Seven pc
Boards
Division 01 : Provision & . Two Thoi
2 Genaral &Site 01/02005 Maintenanceof | Month 4| 706704 SevenHundredand Sixpoint | ng56 816 | Hundred
- Seven Zero Four LU ey ey A
Facilities sruvey equipment point Eig TS
g o Ty frat
B R
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Division 01 : f Two Thousand Nine
] Progress Seven Hundred and Thirty- ]
3 Gen_e_lrgl & Site | 01/02/07 Photograph Month 4 738.659 Eight point Six Five Nine 2954636 Hu_ndre_d and Flﬂy-Four
Facilities point Six Three Six
L . ] One Lakh Eighty-Four One Lakh Eighty-Four
Division 01 : Provide and Remowe : :
4 | Genaral&Site 01/03/01 SiteLaboratory& | LS 1| 184971.995 housand Nine Hundred and | 444974 gg5 | Thousand Nine Hundred
i h Seventy-One point Nine Nine and Seventy-One point
Facilities Equipment A ) f f
Five Nine Nine Five
Division 01 : Maintain Site Five Thousand Five Hundred Twenty-Two Thousand
5 Genaral & Site | 01/03/02 Month 4 5530.724 | and Thirty point Seven Two 22122.896 A One Hundred and Twenty-
e Laboratory P " ’
Facilities Four Two point Eight Nine Six
Two Lakh Twenty-Eight
Grand Total: 228853991 | Thousand Eight Hundred

and Fifty-Three point Nine
Nine One

This Division 01 : Genaral & Site Facilities is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMVENT ENGINEERS LTD.
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Tender/Proposal Detail

Tender/Proposal ID : 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).
Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road

under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

=l View Notice

Package No Package Description
DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazpur Road Division during the year 2017-2018 PMPRoad 2017-2018.
NATIONAL DEVELOPMENT ENGINEERS LTD.
Unconditional Discount Form

Unconditional Discount
Discount in Percentage (%9[In figure] Discount in Percentage (%) [In word]

0.000 | Zero
0.000 | Zero

This Unconditional Discount Form is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
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Last Login : Sunday, 6 May, 2018 10:59:48

5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).
Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Surfacing \_Nork Incl udir)g Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
=l View Notice
Package No Package Description

DZe-GP-27/PMPRoad/2017-2018.

Bill of Quantities

under Gazpur Road Division during the year 2017-2018 PMPRoad 2017-2018.

KSA-SUCARCON JV.
(JVCA - View Details)

Division 3 : Pavement Work

Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road

o tem Measurement SriilrnEe Unit Price ezl Total Price
e Goup | Code (if Description of Item asurement | o antity
no. Unit Infigures In Figures
any) In Words (BDT) In Words (BDT)
(BDT)
Division 3 : Three Thousand Nine S_eventeen Lakh Sixty-
1 Paement | 03/0201  Sub-base Cum 450000 3925001 Hundredand Twenty- | 7q655 450 | SixThousand Two
Five point Zero Zero Hundred and Fifty
Work ; )
One point Four Five
One Lakh Forty-Five
Division 3 : Scarify,Mixand Re-compact ’ Thousand One
2 | Paement 0301/01  Bsting Pavementandior  Sqm 3375000 43001 Fom-Three pointZero 145128.375 | Hundred and Twenty-
Zero One . ;
Work Shoulder Eight point Three
Seven Five
Forty-Nine Lakh
. Fourteen Thousand )
Division 3 : h Eighteen Thousand
Repair of Potholes on the One Hundred and )
3 Pavement = 03/01/02 Existing Pavement Cum 347.353 | 14160.001 Sixty point Zero Zero 4918518.827 Fl_ve Hundre_d an_d
Work on Eighteen point Eight
e
Two Seven
Division 3 : Five Thousand Nine giever;tiy-N_irr;]e Lak:: d
4 Paement  03/03/01 | Aggregate Base Type-| Cum 1350.000 | 5900.001 | Hundred point Zero 7965001350 | SMy-Five Thousa
AND One point Three
Work Zero One )
Five
Division 3 : Four Thousand Two ment}é-j' V‘T/% Lakh d
5 | Pawement 03/03/02 | Aggregate Base Type-ll Cum 525000 4260.001 Hundred and Sixty 2236500525 | - '”}"_' X , g“S?“t
Work point Zero Zero One Ive Hiunadred poin
Five Two Five
Division 3 : Labour charge for using Two Thousand Two Three Lakh Thirty-
6 Pavement | Misc-01 recovered material as Cum 150.000 | 2260.001 | Hundred and Sixty 339000.150 | Nine Thousand point
Work Aggregate Base type-Il point Zero Zero One One Five
Division 3 : Seven Lakh Forty-Two
7 Pawement  03/06/01a Bituminous Prime Coat Sqm 6750000 110001 OneHundredandTen | 74550575, ThousandFive
Work (Plant Placed) point Zero Zero One Hundred and Six point
Seven Five
Division 3 : — . Twenty-One Lakh
8 | Pavement  03/07/01a s\gﬂ;mous Tack Coat (Plant | o 53000000 40001 FOMYPOINZErOZE0 5120053000  Twenty Thousand
Work AND Fifty-Three
Division 3 : ) Two Crore Twenty-
9 | Pawement 0310/01p DBSBaseCourse(Plant ¢ 1266.700 | 18000.001  EighteenThousand = 5yg0460 567  EightLakh Six
Wo Method) point Zero Zero One Hundred and One
rk ] -
point Two Six Seven
P . Four Crore Seventy-
Division 3 : . Eighteen Thousand - g .
10 | Pavement | 03/10/02b DBSWearing Course (Plant | 2650.000 18100.001  One Hundredpoint | 47965002.650 Nine Lakh Sixy-Five
Method) Thousand AND Two
Work Zero Zero One e
point Six Five
\
One SJ-GNL/
Division 3 : Fourteen Thousand Seve
11 | Pavement | 03/11/01 | PremixBituminous Carpeting A Cum 727.200  14600.001 @ SixHundred point 10617120.727 | One \AM,»/
Work Zero Zero One Twet
Two

wﬁm"“ﬁ
-
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Individual Report 5/7/2018
Division 3 : ) ) One Lakh Si_xtyFive
12 | Pavement |03/13/01 | Brick on End Edging LM 1800000  92.001 Ninety-TwopointZero | 4g5504 gqq | Thousand Six
Zero One Hundred and One
Work L
point Eight
Ten Crore Seventeen
Lakh Eighty-One
i Thousand Two
Grand Total: 101781285.871 Hundred and Eighty-
Five point Eight Seven
One
This Division 3 : Pavement Work is Electronically Signed by Mr. Md on behalf of KSA-SUCARCON JV
NATIONAL DEVEL OPMENT ENGINEERS LTD.
Division 3 : Pavement Work
Bill of Quantities
orn ltem Measurement i Unit Price ctalies Total Price
Group Code (if Description of ltem ure Quantity
no. any) Unit In figures In Words (BDT) In Figures In Words (BDT)
(BOT) (BDT)
Division 3 : Four Thousand Three Nineteen Lakh Thirty-
1 | Paement 0302001 | Sub-base Cum 450000 4304.747 | Hundredand Four 1937136.150 | Seven Thousand One
Work point Seven Four Hundred and Thirty-Six
Seven point One Five
. : One Lakh Sixty-One
Division 3 : Scarify,Mixand Re-compact . h
2 | Pawement 030101  Bsting Pawementandior  Sqm 3375000 47733 Fort-Seven point 161008.875 | [nousand AND Ninety-
Seven Three Three Eight point Eight Seven
Work Shoulder Five
Division 3 : Fifteen Thousand Fifty-Three Lakh Thirty-
' Repair of Potholes on the Three Hundred and Eight Thousand Six
3 \Ijvivement 03/01/02 Existing Pavement Cum 347.353 | 15369.514 Sixty-Nine point Five 5338646.796 Hundred and Forty-Six
rk ] " )
One Four point Seven Nine Six
Division 3 : ﬁixrmogsar:‘ffe"e" Ninety-One Lakh Eight
4 Paement  03/03/01 | Aggregate Base Type-| Cum 1350000 6741.341 Hundred and Forty 9100810.350 | Hundred and Ten point
One point Three Four )
Work Three Five
One
Division 3 : Four Thousand Six Twenty-Four Lakh Fifty-
5 | Paement 030302  Aggregate Base Type-ll Cum 505000 | 4683.909 ;'r‘]’”dred andEighty- | 5450057 9o | Nine Thousand AND
Work hree point Nine Zero Fifty-Two point Two
Nine Two Five
Division 3 : Labour charge for using Two Thousand Five Three Lakh Seventy-
6 Pavement | Misc-01 recovered material as Cum 150.000 ' 2500.001 | Hundred point Zero 375000.150 | Five Thousand point
Work Aggregate Base type-Il Zero One One Five
Division 3 : Bitumin Prime Coat One Hundred and %ven L:(lj(hrf/eventy
7 | Pawement  03/06/01a >luminous Frime t.oa Sqm 6750.000 | 114.107 | Fourteen point One 770222250 | | ousand fwo
(Plant Placed) Hundred and Twenty-
Work Zero Seven A "
Two point Two Five
Division 3 : o . Twenty-Two Lakh Fifty-
8 | Paement  03/07/01a Bituminous Tack Coat (Plant | ., 53000000 42591 Forty-TwopointFive 2057323000 Seven Thousand
Wo Work) Nine One Three Hundred and
rk
Twenty-Three
Two Crore Fifty-Four
Division 3 : Twenty Thousand Lakh Three Thousand
9 Pavement 03/0/01p DBSBaseCourse(Plant o 1266.700 | 20054.725 | AND Fify-Four point | 25403320.158 | Three Hundred and
Method) ' . "
Work Seven Two Five Twenty point One Five
Eight
Five Crore Thirty-Seven
Division 3 : DBS Wearing Course (Plant ¥x§mm?:§ aa?:é Lakh Four Thousand
10 | Pavement | 03/10/02b Method Cum 2650.000 | 20265.827 SixtveFi int Eight 53704441.550 | Four Hundred and
Work od) py-Five point Eig Forty-One point Five
Two Seven )
Five
! One Crore Twenty-Two
Division 3: Snteen Thousand Lakh Twenty-One
11 | Pavement | 03/11/01 | PremixBituminous Carpeting Cum 727200 16805732 S I 12221128.310 | Thousand One
Five point Seven
Work Three Two Hundred and Twenty-
Eight point Three One
Division 3 : One Hundred and One Lakh Ninety-Four
12 | Pavement | 03/13/01 | Brick on End Edging LM 1800.000 107.788 | Seven point Seven 194018.400 | Thousand AND
Work Eight Eight Eighteen point Four
Eleven Crore Thirty-
Nine Lakh Twenty-Two
. Thousand One
Grand Total: 113922198.214 Hundred and Ninety-

This Division 3 : Pavement Work is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMVENT ENGINEERS LTD.

Elght it TiaiA ;\mh
Four s}GV\tL/

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=178490&formId=1049584&frm=eval

ey YA
.
B ad o TP .
w&‘ AW

PAVNANS-)



Individual Report 5/7/2018

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Mnistry of Planning, Government of the People's Republic of Bangladesh

Segred-
=&Y ey G

Eed S

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=1784908&formId=1049584&frm=eval z1) 1y




Individual Report 5/7/2018

P
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Tender/Proposal Detail

Tender/Proposal ID : 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).
Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road

under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

=l View Notice

Package No Package Description
DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazpur Road Division during the year 2017-2018 PMPRoad 2017-2018.

KSA-SUCARCON JV.
(JVCA - View Details)

Division 5 : Structures

Bill of Quantities

Unit
. . Total
ltem ltem T Rrico Unit Price dotal Rrice Price
no Goup  Code (if Description of ltem Unit Quantity In In Fioures
- any) : InWords (BDT) gu InWords
figures (BDT) (BDT)
(BDT)
Fifteen
Division 5 ion Joint C lete As Detailed on th Nine Thousand Four .Il‘.aktr
1 05/08/01 g""a'.‘s'o". ‘t’r']” | °”t‘jp eg .be d'.e m°”B % LM 160.000 | 9450.001 | Hundred and Fiftypoint | 1512000.160 T‘r’j"e e g
Structures rawings in the location described in the Bof Zero Zero One ousan
point One
Six
Fifteen
Lakh
Grand Total: 1512000160 | e
ousand
point One
Six
This Division 5 : Structures is Electronically Signed by Mr. Md on behalf of KSAASUCARCON JV
NATIONAL DEVEL OPMENT ENGINEERS LTD.
Division 5 : Structures
Bill of Quantities
Unit
i tem Mo e Sl Unit Price eallbzs Total Price
o' Group | Code (if Description of ltem ot Quantity In Figures
any) figures In Words (BDT) (BDT) In Words (BDT)
(BDT)
. " Eleven Lakh
Division 5 Expansion Joint Complete As Detailed on az(r;?rzlésj: (;j S'\II)T; Fifteen Thousand
1 : 05/08/01 | the Drawings in the location described in ' LM 160.000  6969.653 | Lo 1115144480 | One Hundred and
Nine point Six Five ]
Structures the BoQ Th Forty-Four point
ree h
Four Eight
Eleven Lakh
Fifteen Thousand
Grand Total: 1115144.480 A One Hundred and
Forty-Four point
Four Eight
This Division 5 : Structures is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMVENT ENGINEERS LTD.
‘G
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ] \M““&ﬁ-’
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Tender/Proposal Detail

Tender/Proposal ID : 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).
Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road

under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

=l View Notice

Package No Package Description
DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazpur Road Division during the year 2017-2018 PMPRoad 2017-2018.

KSA-SUCARCON JV.
(JVCA - View Details)

Division 6 : Incidentals

Bill of Quantities

Unit
It Item Me nt Price Unit Price ToalBrice Total Price
:om Goup  Code (if Description of Item "‘sﬁ';ﬁme Quantity - In Figures
any) figures In Words (BDT) (BOT) In Words (BDT)
(BDT)
Division 6 : Road Marking Nine Hundred and Fourteen Lakh Fifty-Eight
1 : .1 06/11/02 | Thermoplastic Material (by & Sgm 1534.000  950.501 | Fifty point Five Zero | 1458068.534 | Thousand AND Sixty-Eight point
Incidentals
spray) One Five Three Four
Fourteen Lakh Fifty-Eight
Grand Total: 1458068.534 | Thousand AND Sixty-Eight point
Five Three Four
This Division 6 : Incidentals is Electronically Signed by Mr. Md on behalf of KSA-SUCARCON JV
NATIONAL DEVELOPMENT ENGINEERS LTD.
Division 6 : Incidentals
Bill of Quantities
Unit
o tem Measurement e Unit Price 1C -l ) Total Price
:o Group | Code(if = Description of ltem as&ﬁ"‘e Quantity - In Figures
any) figures In Words (BDT) (BDT) In Words (BDT)
(BDT)
Division 6 : Road Marking One Thousand AND Sixteen Lakh Two Thousand
1 } . 1 06/11/02 | Thermoplastic Material Sgm 1534.000 ' 1044.692 = Forty-Four point Six 1602557.528 | Five Hundred and Fifty-Seven
Incidentals : A )
(by spray) Nine Two point Five Two Eight
Sixteen Lakh Two Thousand
Grand Total: 1602557.528 | Five Hundred and Fifty-Seven
point Five Two Eight
This Division 6 : Incidentals is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

52.x, 53.x
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Grand Summary Report

5/7/2018

Last Login : Sunday, 6 May, 2018 10:59:48

Individual Report

Tender/Proposal Detail

Tender/Proposal ID:
Closing Date and Time :
Procuring Entity :

Brief :

P

5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications
4@ Go back to Dashboard

178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).
04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00
Dhaka Zone

Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazpur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Tenderer/Consultant Name : NATIONAL DEVELOPMENT ENGINEERS LTD.

el View Notice

J-| Save AsPDF (& Print

S. No. Form Name Amount (in BDT)
1 Division 02 : Earth works 1729395.911
2 Division 01 : Genaral & Site Facilities 228853.991
3 Unconditional Discount Form 0.000
4 Division 3 : Pavement Work 113922198.214
5 Division 5 : Structures 1115144.480
6 Division 6 : Incidentals 1602557.528
Grand Total 118598150.124
Tenderer/Consultant Name : KSA-SUCARCON JV
S. No. Form Name Amount (in BDT)
1 Division 02 : Earth works 1660900.532
2 Division 01 : Genaral & Site Facilities 349140.815
3 Division 3 : Pavement Work 101781285.871
4 Division 5 : Structures 1512000.160
5 Division 6 : Incidentals 1458068.534
Grand Total 106761395.912
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
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Grand Summary Report 5/7/2018

P

Last Login : Sunday, 6 May, 2018 10:59:48 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications
Comparative Report <@ Go back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).
Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road

under Gazpur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

el View Notice

J-| Save AsPDF (& Print

Erin s NATIONAL DEVE.CPM_B\IT ENGINEERS LTD. KSA-SUC.AROON JV
Amount in (BDT) Amount in (BDT)
Division 02 : Earth works 1729395.911 1660900.532
Division 01 : Genaral & Site Facilities 228853.991 349140.815
Unconditional Discount Form 0.000 0
Division 3 : Pavement Work 113922198.214 101781285.871
Division 5 : Structures 1115144480 1512000.160
Division 6 : Incidentals 1602557.528 1458068.534
Grand Total 118598150.124 106761395.912
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Mnistry of Planning, Government of the People's Republic of Bangladesh
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Individual Report 5/7/2018

P

Last Login : Sunday, 6 May, 2018 10:59:48 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).
Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road

under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

=l View Notice

Package No Package Description
DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazpur Road Division during the year 2017-2018 PMPRoad 2017-2018.

KSA-SUCARCON JV.
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Past
ﬁlc') Aspects of Evaluation Measure of Rating Performance
Rating
22'1) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed
1 Number of Court Cases won against PE(s) during last 5 years No. of Court Cases Above 5 or No
(b) ’ Case filed
) Year Counting Backward

2 | Debarred by PE(s) during last 5 years from IFT Publication Date none
3 Total number of Termi.nation of contract by the PE(s) as a result of fundamental breach of contract by the contractor for No. of Contracts none

poor performance during last 5 years
4 | Total number of Completed Contracts during last 5 years No. of Contracts 90.000
5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In No. of Contracts 4.000

the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years ’ ’
6 | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000
7 | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

Year Counting Backward Never

8 | Declared Insolvent or Bankrupt within last 5 years from IFT Publication Date bankrupt

9 | Total Turnover of last five (5) years (InBDT) 2406694699
Declaration

Description Response
We do hereby declare that all information provided in this form is correct. If anyinformation is found false or forged or omitted, necessary action can be taken | Agree

against us according to ITT clause ?47?

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md on behalf of KSA-SUCARCON JV

NATIONAL DEVELOPMENT ENGINEERS LTD.

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Past

:I(; Aspects of Evaluation Measure of Rating Performance

Rating
1 . . \ NL/
(é) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases sj-ﬁ
1 . . AN~

Number of Court Cases won against PE(s) during last 5 years No. of Court Cases
() ¢ (¢)uring ¥ w1l ST ey S
[l

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=178490&formId=1049438&frm=eval 21 1y



Individual Report 5/7/2018

Year Counting Backward

2 | Debarred by PE(s) during last 5 years from IFT Publication Date none
3 Total number of Terminatjon of contract by the PE(s) as a result of fundamental breach of contract by the contractor No. of Contracts none
for poor performance during last 5 years
4 | Total number of Completed Contracts during last 5 years No. of Contracts 34.000
5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In No. of Contracts 0.000
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years ’ ’
6 | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000
7 | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000
e Year Counting Backward
8 | Declared Insolvent or Bankrupt within last 5 years from IFT Publication Date Never bankrupt
9 | Total Turnover of last five (5) years (In BDT) 17519083999.00
Declaration
Description Response
We do hereby declare that all information provided in this form is correct. If anyinformation is found false or forged or omitted, necessary action can be taken —Select-
against us according to ITT clause ?47?
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]
This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT
ENGINEERS LTD.
S. No. Mapped Document Name File Name File Size(In Kb) Action
1 - Past Performance evaluations.pdf 495.18 4 Download
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Mnistry of Planning, Government of the People's Republic of Bangladesh
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Individual Report 5/7/2018

P

Last Login : Sunday, 6 May, 2018 10:59:48 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).
Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road

under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

=l View Notice

Package No Package Description

DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazpur Road Division during the year 2017-2018 PMPRoad 2017-2018.
KSA-SUCARCON JV.
(JVCA - View Details)
Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

47
Item of Equipment Condition Owned, leased or to be purchased 07::;?;'3?;‘: 1:;:?3”;::::3“‘
Uploded New Owned uploded
5.
Hements of Activity Brief description of Activity
uploded uploded

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md on behalf of KSAASUCARCON JV
S. No. Mapped Document Name File Name File Size(In Kb) Action

1 Work Plan (ITT 25.1(h)) Work Paln 178490.pdf 59.09 + Download

NATIONAL DEVELOPMENT ENGINEERS LTD.

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up 5 [‘5 ﬂ
=& -ty 4E
e
B ad o Ty et
i o ol Sel-aitutls
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47
Item of Equipment Condition Owned, leased or to be purchased Q{::;(:élg\a’vsni(:j;;g;e ;u;:lt;:sed
See attached Map file New Owned See attached Map file
5.
Hements of Activity Brief description of Activity
Not Applicable Not Applicable
This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMVENT ENGINEERS LTD.
S. No. Mapped Document Name File Name File Size(In Kb) Action
1 - Wheel. Loader.pdf 783.90 ¢ Download
2 - truck crane bill of. entry.pdf 815.09 q- Download
3 - bill of entry CAT .excavator.pdf 969.59 #. Download
4 - bill of entry of LC .soft starter.pdf 806.71 +  Download
5 - Bill of entryvibro .hammer.pdf 2178.56 g- Download
6 - Cat dozer bill of .entry.pdf 1990.07 #_ Download
7 - Bill of ent sany .46000 dollar exc.pdf 776.37 ¥, Download
8 - bill of ent Sany .76000 dollar exc.pdf 736.56 #. Download
9 - Bill of ent Sigma. crawler crane.pdf 620.32 ¥, Download
10 - bill of ent. batching plant.pdf 1423.39 g. Download
1 - bill of ent. lift.pdf 1708.37 #_ Download
12 - CERTIFICATE 01Shackle , NDEL.pdf 912.33 ¥ Download
13 - BBT bill of. .entry.pdf 744.66 #_ Download
14 - bill of ent batching pl ..accessories.pdf 244391 @ Download
15 - Bill of ent Sany .36000 dollar exc.pdf 2415.08 # . Download
16 - Sunward ..2nd pile driver.pdf 1157.17 @ Download
17 - Sunward 3rd ..pile drv certificate.pdf 1157.17 @. Download
18 - Wheel ..Loader. 2.pdf 2179.83 ¢ Download
19 - Vibr Tandam.. ..Compactor.pdf 1009.36 _@ , Download
20 - Dump Truck.. -2.pdf 1735.82 #_ Download
21 - DUNMP Truck... TIPPER. Truck Mixer .Lorry.pdf 2319.94 @ Download
22 - Dump ...Truck.pdf 1649.37 g. Download
23 - CAT. ....excavator.pdf 969.59 ¢ Download
o4 . Bull ... Dozer.pdf 747.83 ¥, Download
25 - Cat .dozer.pdf 1990.07 # . Download
26 - Sunward 2nd pile driver.pdf 115717 #  Download
27 - NDE Excavator-.pdf 2021.41 & Download
28 - Man Case Basket.pdf 500.52 #_ Download
29 - LIUGONG Excavator.pdf 620.94 ¥ Download
30 - Doc Simem.. Batching Plant.pdf 1530.80 ¢ Download
31 - Certificate of origin boom lift.pdf 1629.97 +#_ Download
A\l
32 Work Plan (ITT 25.1(h)) Work Schedule ID 178490.pdf 97.35 5.1-6
WA~
33 - Method Statement ID 178490.pdf 222.62
e P
fot sy S sk
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34 - List of Equipments ID 178490.pdf 135.92 4 Download
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
52.x, 53.x
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Individual Report

5/7/2018

Last Login : Sunday, 6 May, 2018 10:59:48

Individual Report

P

5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

& Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).
Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Surfacing \_Nork Incl udir)g Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
=l View Notice
Package No Package Description

DZe-GP-27/PMPRoad/2017-2018.

Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazpur Road Division during the year 2017-2018 PMPRoad 2017-2018.

KSA-SUCARCON JV.
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

1. Name of the Tenderer / JVCAPartner:
2. Registered e-mail ID of the Tenderer / JVCAPartner:

Description Tenderer's Response
ksa sucarcon-JV

ksasucarconjv@gmail.com

4.1 General Experience in Construction Works of Tenderer: [State years of experience] 38 years
4.2 Specific Experience in Construction Works of Tenderer
Brief description
Procuring Entity’s with
. C q C Name justifications of
Contract No. Name of Contract c?;;_ :;t A;va?;d d;:tztlon Tota\llalue Lo Address the similarity
Tel / Fax compared to the
e-mail PEs
requirements
. ) Earth work,Bricks
ueHP-111- PeEhtiiae WOB Embenmon Pime | 25 s 2015 | 12042016 | 121984908:300 | By, work Bitumiuns
1/BERAUT+DRI01/2014 | r'onankna mbankment NEarprop | sontractor | < o : ra work and RCC
Abu sayed house t o Bakker house Pourashava,Pabna works
Earth work, sand
_ Construction of 6 nos cyclone shelters . Executive filling,sub Base,
;?ED/ ECRRPIKNUM2R- 1 onecting road under koyra upazila Distric gg’;’fa sior | 07082013 15122014 | 122004916.000 | EngineerLGED  wbm Ediging
khulana ,Khulna and Bitumiuns
work
EE s Memo no 319 Dated Construction of Bituminus carpering road Prime Eﬁeﬂ;} Gazipur Eﬁ:ggggkégzgd
7 0’2 2012 and Rcc duct for utility senvices at Hi Tech Contractor 29.07.2012 1 30.06.2013 | 93982763.000 PV\?D >aap wbm ,Ediging,
o park kailakoir,Gazpur. Division.Gaziour Bitumiuns work
’ P and RCC
Earth work, sand
filling,sub Base
46.207.015.09.04.002(work ) . e ’
order)2015 dated Improvemnt of Road Drain and foorpath at | Prime 04122015 27.042016 = 72279784.000 PD,Uttara Model wbm I,Edlglng,
16.11.2015 sector 7,Road No 1,27 Contractor Town,DNCC Wearing
o course,Bitumiuns
work and RCC
4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]
. Amount
R N (Taka or Equivalent Taka)
2012-2013 370886483.400
2013-2014 353580465.000
20142015 S I‘V\JL
2015-2016 s q | g
2016-2017
tey WA
e e
P ad o Ty T
faiad ol Saliia
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This Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]is Electronically Signed by Mr. Md on behalf of KSA-SUCARCON JV
S. No. Mapped Document Name File Name File Size(In Kb) Action
1 General Experience Certificates (ITT 15.1(a)) Simelar 13-14 NCC.jpg 328.66 , Download
2 General Experience Certificates (ITT 15.1(a)) similar 13-14.jpg 395.11 , Download
3 General Experience Certificates (ITT 15.1(a)) Simialr 13-14 DCC jpg 615.29 , Download
4 General Experience Certificates (ITT 15.1(a)) 12-13 2jpg 229.49 . Download
5 General Experience Certificates (ITT 15.1(a)) to11-12jpg 291.69 , Download
6 General Experience Certificates (ITT 15.1(a)) to 14 15.jpg 421.76 , Download
7 General Experience Certificates (ITT 15.1(a)) TO12-13jpg 411.34 , Download
8 General Experience Certificates (ITT 15.1(a)) TO 15 -16.jpg 315.38 , Download
9 General Experience Certificates (ITT 15.1(a)) Bera powrosova.jpg 615.29 . Download
10 General Experience Certificates (ITT 15.1(a)) Farid pur Powrosava.jpg 41249 , Download
1 General Experience Certificates (ITT 15.1(a)) DNCC 3,jpg 352.49 , Download
12 General Experience Certificates (ITT 15.1(a)) DNCC 2,jpg 390.88 , Download
13 General Experience Certificates (ITT 15.1(a)) DNCC.jpg 378.26 , Download
14 General Experience Certificates (ITT 15.1(a)) LGED Barishal jpg 328.66 . Download
15 General Experience Certificates (ITT 15.1(a)) Genaral Exprance 2009-2010.pdf 213.90 , Download
16 General Experience Certificates (ITT 15.1(a)) Genaral Exprance 2010-2011.pdf 685.40 , Download
17 General Experience Certificates (ITT 15.1(a)) Genaral Exprance 2011-2012.pdf 21412 , Download
18 General Experience Certificates (ITT 15.1(a)) Genaral Exprance 2012-2013.pdf 279.79 , Download
19 General Experience Certificates (ITT 15.1(a)) Genaral Exprance 2013-2014.pdf 885.58 . Download
20 General Experience Certificates (ITT 15.1(a)) Genaral Exprance 2014-2015.PDF 334.70 , Download
21 General Experience Certificates (ITT 15.1(a)) Genaral Exprance 2015-2016.PDF 779.00 , Download
22 General Experience Certificates (ITT 15.1(a)) Genaral Exprance 2016-2017.PDF 2213.28 , Download
23 General Experience Certificates (ITT 15.1(a)) Work Experience.pdf 363.02 , Download
24 General Experience Certificates (ITT 15.1(a)) AVL ST JV work experience.pdf 726.81 _ Download
25 General Experience Certificates (ITT 15.1(a)) RHD Laximipur.pdf 416.95 , Download
26 General Experience Certificates (ITT 15.1(a)) AS.P..jpg 392.32 _ Download
27 Specific Experience Certificates (ITT 15.1(b)) Bera powrosova ksa road work.jpg 615.29 , Download
28 General Experience Certificates (ITT 15.1(a)) Bera powrosova ksa road work.jpg ok.pdf 733.04 , Download
29 General Experience Certificates (ITT 15.1(a)) ksa road work RHD netrokona.jpg 2484.90 , Download
30 General Experience Certificates (ITT 15.1(a)) North city corporation.pdf 317.52 , Download
31 General Experience Certificates (ITT 15.1(a)) PWD Gazpur.pdf 262.73 . Download
32 General Experience Certificates (ITT 15.1(a)) RHD netrokona.pdf 318.63 , Download
33 Financial Capacity Certificates (ITT 16) Dhaka Bank Credit Commitment 30 lac.jpg 1318.82 , Download
34 General Experience Certificates (ITT 15.1(a)) Liquid Asset 178490.pdf 316.74 , Download
35 Valid Trade License (ITT 25.1.(f)) Trade License 17-18.pdf 1203.25 , Download
36 TIN Certificate (ITT 25.1(g)) Taxclearing 2017-2018.pdf 1334.35 51-‘6 “‘L/
37 VAT Certificate (ITT 25.1(g)) VAT pdf pdf 500.20

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=178490&formId=1049432&frm=eval
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38 Valid Trade License (ITT 25.1.(f)) Trade Lisence KSA2017-18.jpg 1232.18 4 Download
39 TIN Certificate (ITT 25.1(g)) TIN 2017.2018 KSAPDF 169.81 ¥ Download
40 VAT Certificate (ITT 25.1(g)) VAT Certificate KSAPDF 743.31 ¥ Download
41 Average Annual Construction Turnover Certificate Turn over.pdf 49.40 ¥  Download

(ITT 31.1(c)) =
42 General Experience Certificates (ITT 15.1(a)) Payment Certificate FY 2012-13.PDF 725.26 4 Download
43 General Experience Certificates (ITT 15.1(a)) Payment Certificate FY 2013-14.PDF 1393.39 4 Download
44 General Experience Certificates (ITT 15.1(a)) Payment Certificate FY 2014-15.PDF 898.37 ¥ Download
45 General Experience Certificates (ITT 15.1(a)) Payment Certificate FY 2015-16.PDF 1851.50 4 Download
46 General Experience Certificates (ITT 15.1(a)) Payment Certificate FY 2016-17(A).PDF 123240 4 Download
47 General Experience Certificates (ITT 15.1(a)) Payment Cirtficate FY-(2016-2017)-A (KSA).pdf 1911.26 +  Download
48 General Experience Certificates (ITT 15.1(a)) Payment Certificate FY2016-17.PDF 1238.98 4 Download
49 Specific Experience Certificates (ITT 15.1(b)) sherpur_road_comletion egp.pdf 1792.20 4 Download
50 Average Annual Construction Turnover Certificate imcometax payment certificate 2017-2018.pdf 2260.66 ¥  Download
(ITT 31.1(c)) =
51 Average Annual Construction Turnover Certificate Income_TAX Payment_Certificate-2016-17.pdf 2585.91 ¥+ Download
(ITT 31.1(c)) =
52 Average Annual Construction Turnover Certificate 2012__2013 sucarcon turnover.pdf 1698.68 ¥+ Download
(ITT31.1(c)) =
53 Average Annual Construction Turnover Certificate 2013__2014 sucarcon turn over.pdf 863.13 ¥ Download
(ITT31.1(c)) —
54 Average Annual Construction Turnover Certificate 2014__2015 sucarcon turn over.pdf 1420.59 ¥ Download
(ITT31.1(c)) =
55 Average Annual Construction Turnover Certificate 2015_2016 sucarcon turn over.pdf 2260.66 ¥  Download
(ITT 31.1(c)) =
56 Average Annual Construction Turnover Certificate 2016__2017 sucarcon turnover.pdf 2585.91 ¥ Download
(ITT 31.1(c)) =
57 - DEED ksa sucarcon JV.pdf 1009.17 ¥ Download
58 - ksa sucarcon JV power of Attorny.pdf 983.90 4 Download
59 - KSAEQUIPMENT 1.pdf 1036.09 ¥ Download
60 General Experience Certificates (ITT 15.1(a)) MANPOWER(KSA) PART-Apdf 1615.80 4 Download
61 - MANPOWER(KSA) PART-B.pdf 431.71 ¥ Download
62 General Experience Certificates (ITT 15.1(a)) MANPOWER(KSA) PART-C.pdf 2094.02 ¥ Download
63 General Experience Certificates (ITT 15.1(a)) MANPOWER(KSA) PART-D.pdf 2094.02 ¥ Download
64 General Experience Certificates (ITT 15.1(a)) MANPOWER(KSA) PART-E.pdf 1148.24 4 Download
65 General Experience Certificates (ITT 15.1(a)) MANPOWER(KSA) PART-F.PDF 1521.28 4 Download
66 General Experience Certificates (ITT 15.1(a)) MANPOWER(KSA) PART-G.pdf 263.79 4 Download
67 - National ID (Mr-KSA).pdf 71.37 ¥ Download
68 - National Id.jpg 152.79 ¥ Download
69 - MACHINARY LIST.doc 418.76 4 Download
NATIONAL DEVEL OPMENT ENGINEERS LTD.
Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]
Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up
4.1 Qualification Information of the Tenderer N 2
Description Tenderer's Respor 5.1-6

1. Name of the Tenderer / JVCAPartner:

2. Reqistered e-mail ID of the Tenderer / JVCAPartner:

National Development Engineers

tender@ndebd.com

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=178490&formId=1049432&frm=eval
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Individual Report 5/7/2018
4.1 General Experience in Construction Works of Tenderer: [State years of experience] 35-Years
4.2 Specific Experience in Construction Works of Tenderer
Procuring
Entity's Brief description with
Rolein  Award Completion | Total Contract Name justifications of the
CELERE NEDEIET R Contract date date Value Address similarity compared to
Tel / Fax the PE's requirements
e-mail
The
Additional
Chief
Engineer,
Roads &
Highway Dense Bituminous
Department, = Surfacing (DBS) Wearing
Dhaka Course at different KM of
Dense Bituminous Surfacing (DBS) Wearing Zone,The Dhaka-Chittagong
DZ(e-GP)- Course at different KM of Dhaka-Chittagong Prime 20-03- Additional National Highway (N1) &
24/PMP(Road)/2015- = National Highway (N1) & Dhaka-Sylhet National Contractor | 2016 10-11-2016 1 308803778.590 ' Chief Dhaka-Sylhet National
2016 Highway (N2) under Narayangonj Road Division Engineer, Highway (N2) under
during the year 2015-2016.(PMP 2015-2016) Roads & Narayangonj Road
Highway Division during the year
Department, | 2015-2016.(PMP 2015-
Dhaka 2016).
Zone,
Elenbari,
Tejgaon,
Dhaka -
1215
4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]
. Amount
AT 2N (Taka or Equivalent Taka)
2012-2013 to 2016-2017 17519083999.000

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

S. No. Mapped Document Name File Name Fle Size(In Kb)
1 General Experience Certificates (ITT 15.1(a)) General Experience Certificates Part-10 of 10.pdf 2238.89
2 General Experience Certificates (ITT 15.1(a)) General. Experience Certificates Part -05 of 10.pdf 225817
3 General Experience Certificates (ITT 15.1(a)) General Experience Certificates Part -06 of 10.pdf 2094.91
4 General Experience Certificates (ITT 15.1(a)) General Experience Certificates Part-07 of 10.pdf 2180.74
5 General Experience Certificates (ITT 15.1(a)) General Experience Certificates Part-08 of 10.pdf 2258.29
6 General Experience Certificates (ITT 15.1(a)) General Experience Certificates Part-09 of 10.pdf 2085.29
7 General Experience Certificates (ITT 15.1(a)) General. Experience Certificates Part-02 of 10.pdf 277097
8 General Experience Certificates (ITT 15.1(a)) General. Experience Certificates Part -03 of 10.pdf 2165.84
9 General Experience Certificates (ITT 15.1(a)) General. Experience Certificates Part -04 of 10.pdf 2009.15

10 General Experience Certificates (ITT 15.1(a)) List. of General Experience in the Last 10 Years.pdf 419.28

1" General Experience Certificates (ITT 15.1(a)) General. Experience Certificates Part-01 of 10.pdf 274474

12 Specific Experience Certificates (ITT 15.1(b)) Specific Experience Certifi.cates.pdf 1194.18

13 Valid Trade License (ITT 25.1.(f)) Valid. Trade License.pdf 1364.26

14 TIN Certificate (ITT 25.1(g)) TIN .or Income Tax Certificate.pdf 193.12

15 VAT Certificate (ITT 25.1(g)) VAT. Certificate.pdf 640.93

16 Average Annual Construction Turnover Certificate List of Average Annual Construction Turn.over.pdf 18.50
(ITT31.1(c))

17 Average Annual Construction Turnover Certificate | Year Wise Lists of Payment Certificates 2012-2013.pdf 416.50
(ITT 31.1(c))

18 Average Annual Construction Turnover Certificate | Year Wise Listss of Payment Certificates 2013-2014.pdf 41497
(ITT 31.1(c))

19 Average Annual Construction Turnover Certificate = Year Wise Lists of Payment Certificates 2014-2015.pdf 397.21
(ITT 31.1(c))

20 Average Annual Construction Turnover Certificate = Year Wise Lists of Payment Certificates 2015-2016.pdf 379.60

(ITT 31.1(c))

Action
. Download
. Download
. Download
. Download
. Download
. Download
. Download
. Download
. Download
. Download
. Download
. Download
. Download
. Download
. Download

. Download
. Download

. Download
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Individual Report 5/7/2018

21 Average Annual Construction Turnover Certificate | Year Wise Lists of Payment Certificates 2016-2017.pdf 486.97 ¥+ Download
(ITT31.1(c)) -

22 Average Annual Construction Turnover Certificate Part 1 of 4 Payment Certificatess of 2016-2017 pdf 1736.17 ¥+ Download
(ITT31.1(c)) =

23 Average Annual Construction Turnover Certificate Part 2 of 4 Payment Certificatess of 2016-2017 .pdf 1462.32 ¥+ Download
(ITT31.1(c)) —

24 Average Annual Construction Turnover Certificate Part 3 of 4 Payment Certificatess of 2016-2017 .pdf 224322 ¥+ Download
(ITT31.1(c)) -

25 Average Annual Construction Turnover Certificate Part 4 of 4 Payment Certificatess of 2016-2017 .pdf 727.89 ¥+ Download
(ITT31.1(c)) =

26 Average Annual Construction Turnover Certificate Part=1 of 2 Payment Certificates 2015 - 2016.pdf 1691.19 + Download
(ITT31.1(c)) il

27 Average Annual Construction Turnover Certificate Part= 2 of 2 Payment Certificates 2015 - 2016.pdf 1804.38 ¥+ Download
(ITT31.1(c)) o

28 Average Annual Construction Turnover Certificate Part, 1 of 4 Payment Certificatess 2014 - 2015.pdf 1603.97 ¥+ Download
(ITT31.1(c)) =

29 Average Annual Construction Turnover Certificate Part, 2 of 4 Payment Certificatess 2014 - 2015.pdf 970.61 + Download
(ITT31.1(c)) —

30 Average Annual Construction Turnover Certificate Part, 3 of 4 Payment Certificatess 2014 - 2015.pdf 369.55 %+ Download
(ITT31.1(c)) —

31 Average Annual Construction Turnover Certificate Part, 4 of 4 Payment Certificatess 2014 - 2015.pdf 1738.39 + Download
(ITT31.1(c)) -

32 Average Annual Construction Turnover Certificate Part - 1 of 3 Payment Certificatess 2013 - 2014.pdf 2192.84 ¥+ Download
(ITT31.1(c)) =

33 Average Annual Construction Turnover Certificate Part - 2 of 3 Payment Certificatess 2013 - 2014.pdf 2270.19 + Download
(ITT31.1(c) il

34 Average Annual Construction Turnover Certificate Part - 3 of 3 Payment Certificatess 2013 - 2014.pdf 2453.99 # Download
(ITT31.1(c)) =

35 Average Annual Construction Turnover Certificate Part. 1 of 2 Payment Certificatess of 2012 - 2013.pdf 2221.64 ¥+ Download
(ITT31.1(c) -

36 Average Annual Construction Turnover Certificate Part. 2 of 2 Payment Certificatess of 2012 - 2013.pdf 1756.79 ¥+ Download
(ITT31.1(c)) —

37 - Current all Projects in Hand.pdf 62.01 ¥ Download

38 - Ongoing Certificatess of NDE Part 1 of 3.pdf 864.67 ¥ Download

39 - Ongoing Certificatess of NDE Part 2 of 3.pdf 1156.91 ¥  Download

40 - Ongoing Certificatess of NDE Part 3 of 3.pdf 2376.35 ¥ Download

41 R BID CAPACITY.pdf 216.45 ¥ Download

42 - Authorization to Seek reference.pdf 404.44 ¥ Download

43 Financial Capacity Certificates (ITT 16) Credit of Commitment ID 178490.pdf 604.53 % Download

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Mnistry of Planning, Government of the People's Republic of Bangladesh
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