Tender Evaluation Report 1 3/6/2018

Last Login : Tuesday, 6 Mar, 2018 10:59:04 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 1 - Eligibility Report &5 Print  )-| Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15
Procuring Entity : Mymensingh Zone

Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to
22+416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur

Brief : Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km
under Tangail Road Division Tangail during the year-2017-2018.
L= View Notice
Eligibility Report
Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Mymensingh Zone
Tender Package No. and Description MZe-GP-23/PMPRoad/2017-2018
Lot No. and Description : 1 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000

t0 22 416 12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road
Z-4018 Ch. 33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under
Tangail Road Division Tangail during the year-2017-2018.

| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
"t Budget Type ol Extimates
Approved Revenue Approved
Criteria M/'S ISMAIL HOSSAIN M/s TURNA ENTERPRISE

Tender Validity Yes Yes
Tender Security Yes Yes
JVCAPartner's Information given or not (If any) NA NA

Joint Venture Agreement NA NA
Subcontractor's Information given or not (If any) NA NA
Tender Contents Yes Yes
Tenderer Information Yes Yes
Eligibilty Declarations Yes Yes
Trade license or Equivalent Yes Yes
Taxation Obligations Documents or Equivalent Yes Yes
Legal Capacity Yes Yes
Litigation History Yes Yes
Solvency Yes Yes
Country of Origin Yes Yes
Authorization Letter confirming the signatory of the Tenderer from Organization Yes Yes

Accepted in preliminary Evaluation Yes Yes g)% Nl—/

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval
that no substantial or important information has been omitted.
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Tender Evaluation Report 1

3/6/2018

TEC Members

TEC Members
Name
Committee Role
Designation

PE Office

Signed Tender Evaluation

Report 1 On
Comments

ACE, Mymensingh Zone
Chairperson

Additional Chief Engineer
Mymensingh Zone

08 Feb 2018 20:44

Signed.

SE, Jamalpur Circle
Member Secretary
Superintending Engineer
Mymensingh Zone

08 Feb 2018 21:07

Signed

Md. Mosarrof Hossain
Member

Executive Engineer

Office of the Executive Engineer, LGED, Mymensingh

08 Feb 2018 21:16

Signed.
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Tender Evaluation Report 2 3/6/2018

Last Login : Tuesday, 6 Mar, 2018 10:59:04 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 2 - Technical Responsiveness Report &5 Print  )-| Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15
Procuring Entity : Mymensingh Zone

Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to
22+416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur

Brief : Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km
under Tangail Road Division Tangail during the year-2017-2018.
L= View Notice
Technical Responsiveness Report
Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Mymensingh Zone

Tender Package No. and Description MZe-GP-23/PMPRoad/2017-2018 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur

: Road Z-4012 at location.Ch 10000 to 22 416 12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii.
Baushi-Gopalpur- Bhuapur Road Z-4018 Ch. 33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019
Ch00000 to 11000 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

Lot No. and Description : 1 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch:
(10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-
Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019)
Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

| Procurement Data ’
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
Approval Bud Approval Status of
Status LB Official Estimates
Approved Revenue Approved
Criteria
Conformity of gﬂ'g:m;ngf Adequacy
N T e o Tenderer's = Tenderer's o - Liquid the Materials, of Evaluation

Asset Scheduled of Technical Status

Qualification | Experience .
Requirements = Proposal

and Services
Technically
MS ISMAIL HOSSAIN No Yes Yes Yes Yes No Yes Non-
responsive
Ms TURNAENTERPRISE Yes Yes Yes | Yes Yes Yes Yes | [lechnically
Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name ACE, Mymensingh Zone SE, Jamalpur Circle Md. Mosarrof Hossain S : A\l ‘!

Committee Role Chairperson Member Secretary Member
Designation Additional Chief Engineer Superintending Engineer Executive Engineer 4 ‘A_‘A/PA/-‘/
PE Office Mymensingh Zone Mymensingh Zone Office of the Executive Engineer, LGED, Mymer qﬁ Lo ]

"‘E"""""
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Tender Evaluation Report 2

3/6/2018

Signed Tender Evaluation | 08 Feb 2018 20:45 08 Feb 2018 21:08 08 Feb 2018 21:17
Report 2 On
Comments Signed. Signed Signed.
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Tender Evaluation Report 3

3/6/2018

Last Login : Tuesday, 6 Mar, 2018 10:59:04

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Tender/Proposal Detail

A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender/Proposal ID : 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15
Procuring Entity : Mymensingh Zone
Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to
Brief : 22+416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur
’ Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km
under Tangail Road Division Tangail during the year-2017-2018.
L= View Notice
Financial Evaluation and Price Comparison
Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Mymensingh Zone

Tender Package No. and Description

Lot No. and Description :

MzZe-GP-23/PMPRoad/2017-2018 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur
Road Z-4012 at location.Ch 10000 to 22 416 12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii.
Baushi-Gopalpur- Bhuapur Road Z-4018 Ch. 33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019
Ch00000 to 11000 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

1 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch:
(10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-
Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019)
Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

| Procurement Data ’
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
Approval Bud Approval Status of
Status LB Official Estimates
Approved Revenue Approved
Price Evaluation
Evaluation Report Header
Rank Name of Tenderer Official Est Cost Quoted Amount (in BDT) Deviation Amount %of Deviaiton
L1 Ms TURNAENTERPRISE (Winner) 218936475.535 197042827.982 21893647.558 10.000
Evaluation Report Footer
Post Qualification
Name of Tenderer/Consultant Status
Ms TURNAENTERPRISE Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Shgmad_

Name ACE, Mymensingh Zone SE, Jamalpur Circle Md. Mosarrof Hossain
Committee Role Chairperson Member Secretary Member : Q ! ' a
Designation Additional Chief Engineer Superintending Engineer Executive Engineer
PE Office Mymensingh Zone Mymensingh Zone Office of the Executive Engineer, LGED, Mymer ”:E‘.wm
https://www.eprocure.gov.bd/officer/ TER3.jsp?tenderid=1505428&lotId=248823&isview=y&rId=133864&in=y&evalCount=0 2/ 1y



Tender Evaluation Report 3 3/6/2018

Signed Tender Evaluation | 08 Feb 2018 21:26 08 Feb 2018 21:37 10 Feb 2018 17:29
Report 3 On
Comments Signed. Signed. Signed.

Domestic preference calculated on the basis following formula :-
1. EXW price per Line ltem= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])

2. Quoted Price (Without Domestic Preference) = (EXW price per Line ltem + Inland transportation, Insurance and other local costs for the delivery of the Goods to their
final destination [BDT])
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Tender Evaluation Report 4 3/6/2018

Last Login : Tuesday, 6 Mar, 2018 10:59:04

A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 4 - Final Evaluation Report &5 Print  )-| Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15
Procuring Entity : Mymensingh Zone
Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to
Brief : 22+416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur
’ Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km
under Tangail Road Division Tangail during the year-2017-2018.
L= View Notice
Final Evaluation Report
Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Mymensingh Zone

Tender Package No. and Description MZe-GP-23/PMPRoad/2017-2018 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur

: Road Z-4012 at location.Ch 10000 to 22 416 12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii.
Baushi-Gopalpur- Bhuapur Road Z-4018 Ch. 33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019
Ch00000 to 11000 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

1 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch:
(10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-
Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019)
Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

Lot No. and Description :

| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
Approval Bud Approval Status of
Status LB Official Estimates
Approved Revenue Approved
Name of Tenderer/Consultant Recommended for Award
Ms TURNAENTERPRISE
Post Qualification Report Clarification on Tenders
View Clarification on Tender/Proposal has not taken place

TEC Members

TEC Members

Name ACE, Mymensingh Zone SE, Jamalpur Circle Md. Mosarrof Hossain
Committee Role Chairperson Member Secretary Member
Designation Additional Chief Engineer Superintending Engineer Executive Engineer
PE Office Mymensingh Zone Mymensingh Zone Cffice of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation 10 Feb 2018 17:29 10 Feb 2018 17:31 10 Feb 2018 17:29
Report 4 On
Comments Signed. Signed. Signed.

Shgmad_
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List of Tenderers/Consultants for seeking clarification View Query — View Query / Clarification 3/6/2018

P

Last Login : Tuesday, 6 Mar, 2018 10:59:04 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

List of Tenderers/Consultants for seeking clarification Za GoBack

Tender/Proposal Detail

Tender/Proposal ID: 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15
Procuring Entity : Mymensingh Zone

Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416)
=12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch.

Brief : 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road
Division Tangail during the year-2017-2018.
e View Notice
S. No. List of Tenderers Clarification Status Action

1 MS ISMAIL HOSSAIN - View Evaluation Status

2 Ms TURNAENTERPRISE - \iew Evaluation Status
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Opening Reports 3/6/2018

P

5. Welcome, MD. Nazul Islam | £ Logout

Last Login : Tuesday, 6 Mar, 2018 10:59:04

View All Notifications
Opening Report

Tender/Proposal Detail

Tender/Proposal ID: 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15
Procuring Entity : Mymensingh Zone
Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416)
Brief : =12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch.
' 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road
Division Tangail during the year-2017-2018.
e View Notice
Package No. : MZe-GP-23/PMPRoad/2017-2018
Package Description : Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416

12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch. 33000
to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division Tangail
during the year-2017-2018.

Form Name Action

Tenderer Information Form (e-PW3-2) - Part - 1 Individual Report |

Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 2 Individual Report |

Comparative Report

Qualification Information of the Tenderer [ITT Clause 31]

Tenderer Information Form (e-PW3-2) - Part - 3 Individual Report |

Comparative Report

e-Tender Submission Letter (Form e-PW3-1) Individual Report |

Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 4 Individual Report |

Comparative Report

Subcontractor Information (Form e-PW3-3) Individual Report |

Comparative Report

Personnel Information (Form e-PW3-4) Individual Report |

Comparative Report

Past Performance Evaluation and rating matrix for different aspects Individual Report |

Comparative Report

Lot No. : 1

Lot Description : Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+
416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road
(Z2-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under

Tangail Road Division Tangail during the year-2017-2018.
TOR1
TOR2

View
View
Form Name Action
Division 2-Earthwork
Division 1-General & Site Facilities

Individual Report | Comparative Report

Individual Report | Comparative Report

Unconditional Discount Form Individual Report |

Comparative Report

Division 3-Pavement work Individual Report |

Comparative Report

Division 5 -Structures Individual Report |

Comparative Report

Division 6 - Incidental

Comparative Report

Individual Report |

Grand Summary Individual Report |

Comparative Report
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Tender/Proposal Opening Report 1 3/6/2018

Last Login : Tuesday, 6 Mar, 2018 10:59:04 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications
Tender/Proposal Opening Report 1 g Print -] Save AsPDF  <{@ Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15
Procuring Entity : Mymensingh Zone

Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+
416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road
(Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under
Tangail Road Division Tangail during the year-2017-2018.

Brief :

4 View Notice
Tender Opening Report 1
Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Mymensingh Zone
Tender/Proposal Package No.and ~ MZe-GP-23/PMPRoad/2017-2018 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur
Description : Road Z-4012 at location.Ch 10000 to 22 416 12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii.

Baushi-Gopalpur- Bhuapur Road Z-4018 Ch. 33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019
Ch00000 to 11000 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

Lot No. and Description : 1 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch:
(10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-
Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019)
Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.
Procurement Data
Procurement Type Funding By Budget Type Method

NCT GOB Revenue Open Tendering Method

Procurement Plan

Approving Authority Approval Status
Name: ACE, Mymenshingh Zone Approved
Designation:  Additional Chief Engineer

Role: PE
Office Name: Mymensingh Zone
Organization: Roads & Highways Department (RHD)

Advertisement details

Newspaper Name Newspaper Date URL Page URL Publishing Date
The Daily Sun 05-Jan-2018
The Daily Amader Shomoy 04-Jan-2018
The Daily Bartoman 04-Jan-2018
The Daily Swajan 04-Jan-2018

Tender/Proposal Date and Time
Date and Time of Publishing Date and Time of Closing
02-Jan-2018 16:30 31-Jan-2018 14:15

Opening Date and Time
Original Date and Time \
31-Jan-2018 14:15 g}%v\ﬂ-ﬂd
Tender/Proposal Document ‘A__A/PA/-‘/

Documents Sold/Downloaded Nos. of Submissions Nos. Withdrawn Nos. Substitut: .‘Q TR
™ .wm

https://www.eprocure.gov.bd/officer/TOR1.jsp?tenderid=150542&lotId=248823&frm=eval 11/ 1y



Tender/Proposal Opening Report 1 3/6/2018

2 2 0 1
TOC Members
Committee Members SE, Jamalpur Circle ACE, Mymensingh Zone
Committee Role Member Secretary Chairperson
Designation Superintending Engineer Additional Chief Engineer
PE Office Mymensingh Zone Mymensingh Zone

Hectronically Signed TOROn | 31 Jan 2018 14:25 31Jan 2018 14:25

Comments Signed. Signed.
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Tender Opening Report 2 3/6/2018

Last Login : Tuesday, 6 Mar, 2018 10:59:04 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications
Tender Opening Report 2 & Print /) Save AsPDF <@ Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15
Procuring Entity : Mymensingh Zone

Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+
416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road
(Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under
Tangail Road Division Tangail during the year-2017-2018.

Brief :
4 View Notice

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Mymensingh Zone

Tender Package No. and Description MZe-GP-23/PMPRoad/2017-2018 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur

: Road Z-4012 at location.Ch 10000 to 22 416 12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii.
Baushi-Gopalpur- Bhuapur Road Z-4018 Ch. 33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019
Ch00000 to 11000 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

Lot No. and Description : 1 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch:
(10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-
Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019)
Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

Tender Date and Time
Date and Time of Publishing Date and Time of Closing Date and Time of Opening Tender Validity Date Tender Security Validity Date
02-Jan-2018 16:30 31-Jan-2018 14:15 31-Jan-2018 14:15 31-May-2018 28-Jun-2018

Tender Document

Documents Sold Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified
2 2 0 1
S. No Name of Tenderer/ = Date and Time of = Tender Security = Tender Security = Name of Bank & Branch, = Tender Security V. 'II_':_nder
- NO. Consultant Submission Type Amount Date of Issue Valid upto (Date) = *2 ;D:{e‘;pm
1 M'S ISMAIL HOSSAIN 31-Jan-2018 Bank Guarantee 6300000.00 | Bank: Premier Bank 28-Jun-2018 31-May-2018
10:56 Limited
Branch: Premier Bank
Dilkusha Corporate
30-Jan-2018 17:10
2 Ms TURNA 31-Jan-2018 Bank Guarantee 6300000.00 = Bank: National Bank 28-Jun-2018 31-May-2018
ENTERPRISE 11:30 Limited
Branch: SIRAJGONJ
BRANCH
24-Jan-2018 15:31
Official Cost Estimate (In BDT)
218936475.535
Opening Report Header
S. Quoted Amount (in BDT) Without Discount in Percentage Discount in Quoted Amount (in BDT) with
No LT JCAC T T Discount (%9 Amount Discount
1 | MSISMALL HOSSAIN 197042827.982 0.000 0.000 197042827.982
1 | Ms TURNA 197042827.982 0.000 0.000 \
ENTERPRISE
Opening Report Footer
TOC Members m

™ -wm
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Tender Opening Report 2 3/6/2018

Committee Members SE, Jamalpur Circle ACE, Mymensingh Zone
Committee Role Member Secretary Chairperson
Designation Superintending Engineer Additional Chief Engineer
PE Office Mymensingh Zone Mymensingh Zone
Electronically Signed TOROn | 31 Jan 2018 14:27 31Jan 2018 14:23
Comments Signed. Signed.
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Individual Report

3/6/2018

Last Login : Tuesday, 6 Mar, 2018 10:59:04

Individual Report

P

5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

is Print - Save AsPDF < Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID:
Closing Date and Time :
Procuring Entity :

Brief :

Package No

MZe-GP-23/PMPRoad/2017-2018

Bill of Quantities

It Item
Ifo"‘ Group | Code (if
) any)

Division 2

T Earthwork 92/02002
Division 2

2 ‘Earthwork 02/04/01
Division 2

3 ‘Earthwork 02/06/02
Division 2

4 Earthwork 02/10/01

150542
31-Jan-2018 14:15
Mymensingh Zone

Invitation Reference No. :
Opening Date and Time :

MZ(e-GP)-23/PMP(Road)/2017-2018
31-Jan-2018 14:15

Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416)

=12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) =
33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) =

3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch.
11.00 km under Tangail Road

Division Tangail during the year-2017-2018.

el View Notice

Package Description

Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416

12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch.
33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division
Tangail during the year-2017-2018.

Description of ltem

Roadway Excavation in
Suitable Soil

Channel Excavation in
Unsuitable Materials

Embackment fill from Borrow
pitin Contractor Arranged
land

Construction of Soil Earthen
Shoulders

MSS ISMAIL HOSSAIN
Division 2-Earthwork

This Division 2-Earthwork is Electronically Signed by M. MD Rony on behalf of M'S ISMAIL HOSSAIN

S. No.
1

Bill of Quantities

Item
Code (if
any)

ltem Group

Division 2

Earthwork | 02/02/02

Division 2
‘Earthuwnrl

02/04/01

Mapped Document Name

Description of ltem

Roadway Excavation in
Suitable Soil

Channel Excavation in

I lncnitahla Mxtariale

Unit
ke Unit Price e 2]l 22 Total Price
Measurement ;
. Quantity
Unit In In Words (BDT) In Agures In Words (BDT)
figures (BDT)
(BDT)
One Hundred and Seventy-Five Thousand Nine
Cum 489.600 ' 155.065 | Fifty-Five point Zero 75919.824  Hundred and Nineteen point
Six Five Eight Two Four
One Hundred and One Lakh Fifteen Thousand
Cum 737.200  156.489 | Fifty-Six point Four 115363.691 | Three Hundred and Sixty-Three
Eight Nine point SixNine One
Two Hundred and Seventeen Lakh Forty-Four
Cum 7575.000 | 230.262 | Thirty point Two Six | 1744234.650 | Thousand Two Hundred and
Two Thirty-Four point Six Five
One Hundred and %I]venty-ﬁidggit Lall-ihr:?rmgﬁr\s
Cum 15253.814 | 186.545 | Eighty-Six point 2845522733 | 1 °usaT Ve t“S © ?h
Five Four Five wenty-Two point Seven Three
Three
Forty-Seven Lakh Eighty-One
Grand Total: 4781040.898 ' Thousand AND Forty point Eight
Nine Eight
File Name File Size(In Kb) Action
Rate Analysis Tangail ID-150542.pdf 409.50 4 Download
Ws TURNA ENTERPRISE
Division 2-Earthwork
Unit
1.5 Unit Price alires Total Price
Measurement Quantity
Unit In In Words (BDT) In Figures In Werde (RAT
figures (BDT)
(BDT) \ : ‘2
One Hundred and Fifty-Four Tt
Cum 489.600 ' 111.433 | Eleven point Four 54557.597 | Hundred an
Three Three Five Nine St *
One Hundred and Eighty-Threx m
Cum 737.200 | 112.769 | Twelve point Seven 83133.307 | Hundred an

":3.‘:’-“""""

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=1505428&formId=881147&frm=eval

13/ 1y



Individual Report 3/6/2018
ALaiuwurn UlPUaUIS vasTialD SixNine point Three Zero Seven
Division 2 Embackment fill from Borrow One Hundred and Thirteen Lakh Three
3 . 02/06/02 | pitin Contractor Arranged Cum 7575.000 | 172.119 ' Seventy-Two point 1303801.425 | Thousand Eight Hundred and
:Earthwork . ’
land One One Nine One point Four Two Five
. . . One Hundred and Twenty-Two Lakh Sixty-Four
4 Dsion2 15 0q  Constructionof Soil Barthen | ¢ 15253814 | 148445 | Forty-Eight point Four | 2264352.419 | Thousand Three Hundred and
:Earthwork Shoulders ) h
Four Five Fifty-Two point Four One Nine
Thirty-Seven Lakh Five
. Thousand Eight Hundred and
Grand Total: 3705844.748 Forty-Four point Seven Four
Eight
This Division 2-Earthwork is Electronically Signed by Mr. Md. Rahman on behalf of M's TURNAENTERPRISE
S. No. Mapped Document Name Fle Name Fle Size(In Kb) Action
1 - Rate Analysis ID No-150542.pdf 172.05 4 Download
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
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Individual Report 3/6/2018

P

Last Login : Tuesday, 6 Mar, 2018 10:59:04 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15
Procuring Entity : Mymensingh Zone

Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416)
=12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch.
33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road
Division Tangail during the year-2017-2018.

Brief :

el View Notice

Package No Package Description

MzZe-GP-23/PMPRoad/2017-2018 Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416
12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch.
33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division
Tangail during the year-2017-2018.

M/S ISMAIL HOSSAIN
Division 1-General & Site Facilities

ltem . Unit Price Total Price L
It:om Group Code (if Description of ltem Measlt;r:;ment grlltn::{ in Figures Unit Price in Words (BDT) in Figures LG Pr(cheDnln Ll
’ any) (BDT) (BDT)
Division 1 - ll\j/[aq\rftseir?gﬁce and Seven Thousand Three Seven Thousand Three
1 General & 01/02/04 R ! lof Si Lump Sum 1 7374.499 | Hundred and Seventy-Four 7374.499 | Hundred and Seventy-Four
Site Facilities emoval ot Sign point Four Nine Nine point Four Nine Nine
Boards
Division 1 - . ! " Five Thousand One
Progress Eight Hundred and Sixty point )
2 Gleneral_&l 01/02/07 Photographs month 6 860.335 Three Three Five 5162.010 HL{ndred and Sixty-Two
Site Facilities point Zero One
L : Two Lakh Eighty-Four Two Lakh Eighty-Four
Division 1 - Provide and Remowe : :
3 | General&  01/03/01 SiteLaboratory& | Lump Sum 1| 284973632 | Thousand Nine Hundred and | 54497 53, | Thousand Nine Hundred
) o h Seventy-Three point Six Three and Seventy-Three point
Site Facilities Equipment "
Two Six Three Two
Division 1 - Maintain Site Six Thousand One Hundred Thirty-Six Thousand Eight
4 General & 01/03/02 month 6 6145.249  and Forty-Five point Two Four = 36871.494 Hundred and Seventy-One
8 ol Laboratory ) ) :
Site Facilities Nine point Four Nine Four
Three Lakh Thirty-Four
) Thousand Three Hundred
Grand Total: 334381.635 and Eighty-One point Six
Three Five

This Division 1-General & Site Facilities is Electronically Signed by Mr. MD Rony on behalf of M'S ISMAIL HOSSAIN

Ws TURNA ENTERPRISE
Division 1-General & Site Facilities

ltem n Unit Price Total Price s
Il:om Group Code (if = Description of ltem Measltjxr:ﬁment wrlltn:; in Figures Unit Price in Words (BDT) in Figures LGl Pr(';eD.:.'; L
’ any) (BDT) (BDT)
Division 1 - Erbgvits ion, d Five Thousand One Hundred Five Thc
1 General & 01/02/04 R n enTnt;,eS_an Lump Sum 1 5167.315 | and Sixty-Seven point Three 5167.315 | Hundrec \ u ‘2
Site Facilities emoval ot Sign One Five point Th
Boards
Division 1 - : ; Three Tl
Progress SixHundred and Forty-Nine / \A_‘A/ré/-\/
2 Gleneral'8fl 01/02/07 Photographs month 6 649.888 point Eight Eight Eight 3899.328 Hu.ndre(
Site Facilities point Th P

=i i
Mnn bl 5o @ T
s
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Individual Report 3/6/2018

Division 1 - Provide and Remove One Lakh Eighty-Four 1‘."h§ ;;ﬁé?yg‘ﬁr:‘;e d
3 | General& | 01/03/01 Site Laboratory& Lump Sum 1| 184291655  Thousand Two Hundred and | 184291.655 dl;\l' (‘;Vn ur s
Site Facilities Equipment Ninety-One point Six Five Five and Ninety-One point Six
Five Five
Division 1 - Maintain Site Seven Thousand Nine Forty-Seven Thousand
4 General & 01/03/02 Laborato month 6 7920.032 | Hundred and Twenty point 47520.192 | Five Hundred and Twenty
Site Facilities Y Zero Three Two point One Nine Two
Two Lakh Forty Thousand
. Eight Hundred and
Grand Total: 240878.490 Seventy-Eight point Four
Nine
This Division 1-General & Site Facilities is Electronically Signed by Mr. Md. Rahman on behalf of M's TURNA ENTERPRISE
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Mnistry of Planning, Government of the People's Republic of Bangladesh

i d_

M m
ve Ok adandid
R

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=150542&formId=881148&frm=eval 10/ 19



Individual Report 3/6/2018

P

Last Login : Tuesday, 6 Mar, 2018 10:59:04 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15
Procuring Entity : Mymensingh Zone

Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416)
=12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch.
33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road
Division Tangail during the year-2017-2018.

Brief :

el View Notice

Package No Package Description

MzZe-GP-23/PMPRoad/2017-2018 Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416
12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch.
33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division
Tangail during the year-2017-2018.
Ws TURNA ENTERPRISE

Unconditional Discount Form

Unconditional Discount
Discount in Percentage (%9[In figure] Discount in Percentage (%) [In word]
0.000 | Zero
0.000 | Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. Rahman on behalf of M's TURNA ENTERPRISE

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
52.x
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Individual Report 3/6/2018

P

Last Login : Tuesday, 6 Mar, 2018 10:59:04

5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15
Procuring Entity : Mymensingh Zone
Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416)
Brief : =12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch.
: 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road
Division Tangail during the year-2017-2018.
el View Notice
Package No Package Description

MZe-GP-23/PMPRoad/2017-2018

Bill of Quantities

Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416

12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch.
33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division
Tangail during the year-2017-2018.

MSS ISMAIL HOSSAIN

Division 3-Pavement work

orn item Measurement SrlilFnEe Unit Price el e Total Price
:o Group = Code (if Description of Item aanﬁ et Quantity Infigures In Figures
. al In Words In Words
ny) (80T (BOT) (oM (BOT)
Sixteen Lakh
Division . Eighty-Four
. Scarify, Mixand Recompact .
L 03/01/01 | Existing Pavement and/or Sqm 39900000 42218 For:TwopointTwo | 4a84498 ogq | Thousand Four
Pavement Shoulder One Eight Hundred and
Work Ninety-Eight point
Two
Division Fourteen Thousand '?vev\(l)e'?hl_cikshaizny-
3: Repair of Potholes on the Existing Four Hundred and )
2 Pavement 03/01/02 Pavement Cum 51.395 | 14454117 Fifty-Four point One 742869.343 E!ght I-!undreq and
Sixty-Nine point
Work One Seven
Three Four Three
Division Three Thousand Fifty Lakh Fifty-Two
3 |2 0302001 | Sub-Ba Cum 1350000 374245y | SPRNHUNGrGGaNd | o0 oo 0 ReRd e
Pavement ub-Base u : ’ Forty-Two point Four : S'L)]ct eda ENi
Work Five Seven ixteen point Nine
Five
L ! ) Sixty-Nine Lakh
gmsmn aﬁrmzzss: (? Six Seventy Thousand
4 Pavement 03/03/01 | Aggregate Base Type | Cum 1045.000 6670.361 Seventy point Three 6970527.245 1Iﬁve Hurédred anq .
Work SixOne wenty-Seven poin
Two Four Five
One Crore Sixty
Division Four Thousand One Lakh Twenty-Nine
3: Hundred and Forty- Thousand Nine
5 Pavement 03/03/02 | Aggregate Base Type Il Cum 3868.750 4143.434 Three point Four 16029910.288 Hundred and Ten
Work Three Four point Two Eight
Eight
Division One Hundred and Eﬁinny-y—':si\if'll'_t?cl)(:sand
6 2 03/06/01a Sikminous Prime Coat (Plant 5, 41100000 110.383  Ten point Three 4536741300 | Seven Hundred
Pavement Placed) ; ’
Eight Three and Forty-One point
Work
Three
Division %ﬂgfs)giclj_ TEIi(gthe
3: Bituminous Tack Coat (Plant Thirty-Nine point .
7 Pavement 03/07/01a Work) Sgm 128488.000 39.738 Seven Three Eight 5105856.144 H.undrled and Fifty-
Six point One Four
Work F
i d_
L ) T
gmsmn Dense Bituminous Surfacing - g?: tﬁﬁ: d-l;gzuas,? c? d g
8 P 03/10/02b | Wearing Course (Plant Method) | Cum 7010.020 18138474 .- - 127151065.509 | F
avement Bitumen Grade 60/70) Thirty-Eight point =
Work ( Four Seven Four F
Y -
F i
e R ad vy
;'!;E' - TR
https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=1505428&formId=884129&frm=eval oy 1y



Individual Report 3/6/2018
Division Fourteen Thousand Fifty-Nine
3: R " Three Hundred and Thousand Five
9 Paverment 03/11/01 | PremixBituminous Carpeting Cum 309.988  14386.313 Eighty-Six point 4459584.394 Hundred and
Work Three One Three Eighty-Four point
Three Nine Four
g’_ ivision One Hundred and %2&::: dFiTﬁVz;’Six
10 P 03/13/01 | Brick on End Edging Lin.M 8810.000 119.894 ' Nineteen point Eight 1056266.140 -
avement Nine Four Hundred and Sixty-
Work Six point One Four
Seventeen Crore
Twenty-Seven Lakh
Eighty-Nine
Grand Total: 172789635.513 | Thousand Six
Hundred and Thirty-
Five point Five One
Three
This Division 3-Pavement work is Electronically Signed by Mr. MD Rony on behalf of M'S ISMAIL HOSSAIN
M/s TURNA ENTERPRISE
Division 3-Pavement work
Bill of Quantities
" ftem Ve " S Unit Price TotalPrice  1otal Price
eM | Goup | Code (if Description of ltem asurement | Quantity
no. any) Unit In figures In Words (BDT) In Agures In Words (BDT)
(BDT) (BDT)
Thirteen Lakh
Division 3: Scarify, Mixand R ct Existi Thirty-Three point "?hﬂy-Threg On
1| Pavement | 03/01/01 | Scarify, Mxand Recompact Bxisting | g,y 39900000 33914 Nirt-Three poin 1353168.600  ,ousandtne
Wo Pavement and/or Shoulder Nine One Four Hundred and
rk ) - ;
Sixty-Eight point
Six
Seven Lakh
Division 3: ) o F_ourteen Thousand Sixty-Two
2 | Pavement |03/01/02 | Repairof Potholes onthe Bxisting | o, 51395 | 14835072 EightHundred and 762448525 | nousand Four
Work Pavement Thirty-Five point Zero Hundred and
Seven Two Forty-Eight point
Five Two Five
Forty-Seven
Division 3: Three Thousand Five .Il‘.ﬁkh E'gzt}'\l.
3 | Pawement 03/02001 | Sub-Base Cum 1350.000  3541.466 | Hundred and Forty- 4780979100 O‘jjsag (;“e
Work One point Four Six Six unared an
Seventy-Nine
point One
Sixty-Six Lakh
A . Six Thousand Three Sixty-Three
Division 3: Hundred and Thousand Tw:
4 Paement 03/0301 | Aggregate Base Type | Cum 1045000 6376.329 < HCTSTCNT 6663263805  ,'0USand two
Work eventy-Slxpomt H.undred and .
Three Two Nine Sixty-Three point
Eight Zero Five
One Crore Forty-
L Three Thousand Eight Lakh Sixty-
Divsion 3: Eight Hundred and Six Thousand
5 | Pavement 03/03/02 | Aggregate Base Type Il Cum 3868.750 | 3842639 | c'dntHundredan 14866209.631 | 2'X Ihousan
Forty-Two point Six Two Hundred
Work . " .
Three Nine and Nine point
Six Three One
Forty-Two Lakh
Division 3: P— " One Hundred and Twenty-Two
6 | Paement  03/06/01a E,:t:égg;"”s Prime Coat (Plant Sqm 41100000 102.726 | Two point Seven Two | 4222038.600 ' Thousand AND
Work Six Thirty-Eight
point Six
Forty-Seven
Lakh Twenty-
Division 3: . o Three
7 | Paement  03/07/01a  Bituminous Tack Coat (Plant\Work) = Sqm 128488000  36.765 gi‘;r,%‘é"‘p"'”t Seven | 4793861320 | Thousand Eight
Work Hundred and
Sixty-One point
Three Two
Thirteen Crore
Division 3: Dense Bituminous Surfacing - El_ghteHen 'drho;sazd $h|rty-0'f1\le_: Lakh
8 | Pavement | 03/10/02b | Wearing Course (Plant Method) Cum 7010.020 | 18991.253 N!”e uncred an 133129063355 1wentyNine
Work (Bitumen Grade 60/70) inety-One point Two Thousand AND
Five Three Sixty-Three point
Three Five Five
\ y\_uQ_,
Division 3: Fourteen Thousand
9  Pawement | 03/11/01 | PremixBituminous Carpeting Cum 309.988 | 14708.675 E?‘B” undrec an 4559512.746
Work ight point Six Seven 3
Five
— -
ve Ol iadaniad
;‘:;E - TR
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Nine Thousand

Division 3: ) . .
10 | Pavement  03/13/01 | Brick on End Edging Lin.M 8810000 98694 NINeWEightpointSix | gqq104 140 | Four Hundred
Nine Four h
Work and Ninety-Four
point One Four
Seventeen
Crore Fifty-Nine
. Lakh Thirty
Grand Total: 175930039.822 Thousand AND
Thirty-Nine point
Eight Two Two
This Division 3-Pavement work is Electronically Signed by Mr. Md. Rahman on behalf of M's TURNAENTERPRISE
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Bxplorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
52.x
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Individual Report

3/6/2018

Last Login : Tuesday, 6 Mar, 2018 10:59:04

Individual Report

Tender/Proposal Detail

5. Welcome, MD. Nazul Islam | £ Logout

P

View All Notifications

& Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal ID: 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15
Procuring Entity : Mymensingh Zone
Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416)
Brief : =12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch.
: 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road
Division Tangail during the year-2017-2018.
el View Notice
Package No Package Description

MZe-GP-23/PMPRoad/2017-2018

Bill of Quantities

Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416

12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch.
33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division
Tangail during the year-2017-2018.

MSS ISMAIL HOSSAIN

Division 5 -Structures

Unit
ltem ltem T Brics Unit Price [otalRrics Total Price
o Group Code (if Description of Item Unit Quantity In InFigures
any) figures In Words (BDT) (BDT) In Words (BDT)
(BDT)
Division 5: Five Hundred and Fifty- #‘ri‘“e Lakg E.e"eﬂtyiix 5
1 Stucture | 05/01/01 | Single Layer Brick Flat Soling | Sqm 1761.000 | 554.547 | Four point Five Four 976557.267 | | nousand Five Fundre
Work Seven and Flfty—Seven point
Two Six Seven
s . Six Thousand Eight Nine Lakh Two
Division 5: Concrete Class as Detailed b
2 | Stucture | 05/01/02a on Drawings (Class10) Cum 132,075 | 6832.814 ?v‘;gdrgﬂ f‘é‘ld thh(')”g; 902443 909 Eg”%a”d;‘r’g; Hgi’:ﬁre"
Work (Concrete Mxer) p 9 ) ry- Iree p
Four Nine Zero Nine
Division 5: Seven Thousand AND giC[rohre One I&?:kh
3 | Stucture | 05/05/01 | Newand Extended Brickwork | Cum 1434.324 | 7097.763 | Ninety-Seven point 10180491.817 H'g ty Thousand Four
Work Seven Six Three qndrgd and Ninsty-One
point Eight One Seven
A Two Lakh Sixty-One
Division 5: . One Hundred and )
4 Stucture | Pwd.15.1 | 2mmthickcementPlaster g, 1455000 180.001 | Eightypoint Zero Zero = 261901.455 | housand Nine Hundred
Work (1:4) One and One point Four Five
Five
L One Lakh Twenty-Five
Division 5: . Two Hundred and )
5 | Stucture | Pwd.15.3 ;)I2mm thick net cement Sqm 558000 225001 Twenty-Five pointZero = 125550.558 nousand Five Hundred
Work aster (1:4) Zero One apd Fifty point Five Five
Eight
One Crore Twenty-Four
. Lakh Forty-Six Thousand
Grand Total: 12446945.006 Nine Hundred and Forty-
Five point Zero Zero Six
This Division 5 -Structures is Electronically Signed by Mr. MD Rony on behalf of M'S ISMAIL HOSSAIN
M/s TURNA ENTERPRISE
Division 5 -Structures
Bill of Quantities
Unit \ Q
" ftem Ve " Price Unit Price Total Price
M Goup | Code (if Description of ltem asurement | ouantity
no. any) Unit In In Words (BDT) In Figures I
figures (BDT) : \A—A’w/“”
(BDT)
Eight ¥ .
Division 5: Four Hundred and Sixty- Eight s R s ot
::;E' - TR
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1 Structure
Work

Division 5:

2 Structure
Work

Division 5:

3 Structure
Work

Division 5:

4 Structure
Work

Division 5:

5 Structure
Work

05/01/01

05/01/02a

05/05/01

Pwd.15.1

Pwd.15.3

Single Layer Brick Flat Soling

Concrete Class as Detailed on
Drawings (Class10) (Concrete
Mxer)

New and Extended Brickwork

12mm thick cement Plaster
(1:4)

12mm thick net cement
Plaster (1:4)

Sgm

Cum

Cum

Sgm

1761.000

132.075

1434.324

1455.000

558.000

461.422

7569.364

6626.806

139.081

120.115

One point Four Two
Two

Seven Thousand Five
Hundred and Sixty-Nine
point Three Six Four

Six Thousand Six
Hundred and Twenty-
Six point Eight Zero Six

One Hundred and
Thirty-Nine point Zero
Eight One

One Hundred and
Twenty point One One
Five

Grand Total:

This Division 5 -Structures is Electronically Signed by Mr. Md. Rahman on behalf of M's TURNAENTERPRISE

812564.142

999723.750

9504986.889

202362.855

67024.170

11586661.806

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Mnistry of Planning, Government of the People's Republic of Bangladesh
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Hundred and Sixty-Four
point One Four Two

Nine Lakh Ninety-Nine
Thousand Seven
Hundred and Twenty-
Three point Seven Five

Ninety-Five Lakh Four
Thousand Nine
Hundred and Eighty-Six
point Eight Eight Nine

Two Lakh Two
Thousand Three
Hundred and Sixty-Two
point Eight Five Five

Sixty-Seven Thousand
AND Twenty-Four point
One Seven

One Crore Fifteen Lakh
Eighty-Six Thousand
SixHundred and Sixty-
One point Eight Zero
Six

ABOUT TRUST ONLINE
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Individual Report 3/6/2018

P

Last Login : Tuesday, 6 Mar, 2018 10:59:04

5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15
Procuring Entity : Mymensingh Zone
Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416)
Brief : =12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch.
: 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road
Division Tangail during the year-2017-2018.
el View Notice
Package No Package Description

MZe-GP-23/PMPRoad/2017-2018

Bill of Quantities

Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416

12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch.
33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division
Tangail during the year-2017-2018.

M/S ISMAIL HOSSAIN
Division 6 - Incidental

Unit
It ltem Me. nt Pric Unit Price [otallRrice Total Price
Ifo"‘ Group = Code (if Description of Item asl'::ﬁme Quantity - InFigures
any) figures In Words (BDT) (BDT) In Words (BDT)
(BDT)
Twelve Lakh Seventy-
Division Road Marking - Thermoplastic One Thousand AND Eight Thousand
1 6- 06/05/01 | Material (indicate if screed or spray | Sqgm 1224.640  1044.166 @ Forty-Four point One Six | 1278727.450 = Seven Hundred and
Incidental application ) Six Twenty-Seven point
Four Five
Division Six Thousand One 'II\'lriwr;?JtZ-aErig%ne
2 6- 06/10/01 | Traffic Signs Number 16.000 A 6134.432 | Hundred and Thirty-Four |  98150.912 Hundred and Fifty
Incidental point Four Three Two undre !
point Nine One Two
Division Two Thousand Four mirty-l::ne dThguszzjnd
3 6- 06/10/02 | Sign Post Number 16.000 | 2458.101 Hundred and Fifty-Eight = 39329.616 TVJer? ﬁl':] re Ii't‘ Six
Incidental point One Zero One e ty- € po
One Six
Division Concrete Kilometer Post (As per Eig:(tj;l‘ehdogsca, rllﬂr-ll;zvry? mgu';zmg?f -
4 6- 06/16/01 drawing) Nos. 26.000  8293.702 Three point Seven Zero 215636.252 | Hundred and Thirty-
Incidental T Six point Two Five
wo
Two
L ) Fifty Lakh Fifty-Eight
Division - Five Thousand Nine :
5 |6- 06/17/01b )Fé%coﬁfrf)"d'”g (3m post, 150mm i1\ etre 850.000  5951.742 Hundred and FiftyOne | 5058980.700 Lh%f:gim”g .
Incidental point Seven Four Two u ighty
point Seven
Sixty-Six Lakh Ninety
. Thousand Eight
Grand Total: 6690824.930 Hundred and Twenty-
Four point Nine Three
This Division 6 - Incidental is Electronically Signed by Mr. MD Rony on behalf of M'S ISMAIL HOSSAIN
Ws TURNA ENTERPRISE
Division 6 - Incidental
Bill of Quantities \ : ‘2
Unit
" Hem Ve " Price Unit Price Total Price
€M Group = Code (if Description of item asurement | quantity / \A‘W/‘/
no. any) Unit In In Words (BDT) In Agures
figures (801) e R, T
( e 'm
;'!;E' oTOT TSR
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Division
1 6-
Incidental

Division
2 6-
Incidental

Division
3 6-
Incidental

Division
4 6-
Incidental

Division
5 6-
Incidental

This Division 6 - Incidental is Electronically Signed by Mr. Md. Rahman on behalf of M's TURNAENTERPRISE

06/05/01

06/10/01

06/10/02

06/16/01

06/17/01b

Road Marking - Thermoplastic
Material (indicate if screed or spray
application )

Traffic Signs

Sign Post

Concrete Kilometer Post (As per
drawing)

RCC Palisiding (3m post, 150mm
X150mm)

Sgm

Number

Number

Nos.

Lin. Metre

1224640

16.000

16.000

26.000

850.000

744.156

6468.507

2695.643

7916.412

5077.208

Seven Hundred and
Forty-Four point One
Five Six

Six Thousand Four
Hundred and Sixty-
Eight point Five Zero
Seven

Two Thousand Six
Hundred and Ninety-
Five point Six Four
Three

Seven Thousand Nine
Hundred and Sixteen
point Four One Two

Five Thousand AND
Seventy-Seven point
Two Zero Eight

Grand Total:

911323.204

103496.112

43130.288

205826.712

4315626.800

5579403.116

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Bxplorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
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Nine Lakh Eleven
Thousand Three
Hundred and Twenty-
Three point Two Zero
Four

One Lakh Three
Thousand Four
Hundred and Ninety-
Six point One One
Two

Forty-Three
Thousand One
Hundred and Thirty
point Two Eight Eight

Two Lakh Five
Thousand Eight
Hundred and Twenty-
Six point Seven One
Two

Forty-Three Lakh
Fifteen Thousand Six
Hundred and Twenty-
Six point Eight

Fifty-Five Lakh
Seventy-Nine
Thousand Four
Hundred and Three
point One One Six

ABOUT TRUST ONLINE
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Grand Summary Report

3/6/2018

Last Login : Tuesday, 6 Mar, 2018 10:59:04

Individual Report

5. Welcome, MD. Nazul Islam | £ Logout

P

View All Notifications
4@ Go back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 150542
Closing Date and Time : 31-Jan-2018 14:15
Procuring Entity : Mymensingh Zone

Invitation Reference No. :
Opening Date and Time :

MZ(e-GP)-23/PMP(Road)/2017-2018
31-Jan-2018 14:15

Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416)
Brief : =12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch.
: 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road

Division Tangail during the year-2017-2018.

Tenderer/Consultant Name : M/S ISMAIL HOSSAIN

e View Notice

/~| Save AsPDF &4 Print

S. No. Form Name Amount (in BDT)
1 Division 2-Earthwork 4781040.898
2 Division 1-General & Site Facilities 334381.635
3 Division 3-Pavement work 172789635.513
4 Division 5 -Structures 12446945.006
5 Division 6 - Incidental 6690824.930
Grand Total 197042827.982
Tenderer/Consultant Name : M/s TURNA ENTERPRISE
S. No. Form Name Amount (in BDT)
1 Division 2-Earthwork 3705844.748
2 Division 1-General & Site Facilities 240878.490
3 Unconditional Discount Form 0.000
4 Division 3-Pavement work 175930039.822
5 Division 5 -Structures 11586661.806
6 Division 6 - Incidental 5579403.116
Grand Total 197042827.982
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
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Grand Summary Report 3/6/2018

P

Last Login : Tuesday, 6 Mar, 2018 10:59:04 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications
Comparative Report <@ Go back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15
Procuring Entity : Mymensingh Zone

Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416)
=12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch.

Brief : 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road
Division Tangail during the year-2017-2018.
e View Notice
J-| Save AsPDF &4 Print
Brrls Mlml.i:l():nsnAlN M's mmHSE
Division 2-Earthwork 4781040.898 3705844.748
Division 1-General & Site Facilities 334381.635 240878.490
Unconditional Discount Form 0 0.000
Division 3-Pavement work 172789635.513 175930039.822
Division 5 -Structures 12446945.006 11586661.806
Division 6 - Incidental 6690824.930 5579403.116
Grand Total 197042827.982 197042827.982
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Bxplorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

52.x
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Individual Report 3/6/2018

P

Last Login : Tuesday, 6 Mar, 2018 10:59:04 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15
Procuring Entity : Mymensingh Zone

Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416)
=12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch.
33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road
Division Tangail during the year-2017-2018.

Brief :

el View Notice

Package No Package Description

MzZe-GP-23/PMPRoad/2017-2018 Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416
12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch.
33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division
Tangail during the year-2017-2018.
M/S ISMAIL HOSSAIN
Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Past
ﬁlc') Aspects of Evaluation Measure of Rating Performance
Rating
25) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed
25) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won
. Year Counting Backward
2 | Debarred by PE(s) during last 5 years from IFT Publication Date none
3 Total number of Termi.nation of contract by the PE(s) as a result of fundamental breach of contract by the contractor for No. of Contracts none
poor performance during last 5 years
4 | Total number of Completed Contracts during last 5 years No. of Contracts 43.000
5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In No. of Contracts 0.000
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years ) ’
6 | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000
7 | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000
e Year Counting Backward

8 | Declared Insolvent or Bankrupt within last 5 years from IFT Publication Date Never bankrupt
9 | Total Turnover of last five (5) years (In BDT) 2802967685.10
Declaration

Description Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken | Agree

against us according to ITT clause ?47?

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD Rony on behalf of MS ISMAIL HOSSAIN

M/s TURNA ENTERPRISE
Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects \ 0 ‘2

:I(; Aspects of Evaluation Measure of Rating : ! g

26'1) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases il bl
ve Ok adandid
,,,;E.. poa]
“e

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=1505428&formId=881146&frm=eval 29 1y



Individual Report

3/6/2018

zt;) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases
2 | Debarred by PE(s) during last 5 years Year Counting Backward

Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for No. of Contracts

3 poor performance during last 5 years

4 | Total number of Completed Contracts during last 5 years No. of Contracts

5 Total number o_f Qompleted Contract(s) for which gxtension of time requir_ed beyond original contract period Except In No. of Contracts
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years

6 | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts

7 | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts

8 | Declared Insolvent or Bankrupt within last 5 years Year Counting Backward

from IFT Publication Date

from IFT Publication Date

No Case won
none
none
20.000
0.000
0.000
0.000
Never bankrupt

9 | Total Turnover of last five (5) years (In BDT) 3042117201.43
Declaration
Description Response
We do hereby declare that all information provided in this form is correct. If anyinformation is found false or forged or omitted, necessary action can be taken | Agree
against us according to ITT clause ?47?
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]
This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Rahman on behalf of M's TURNAENTERPRISE
S. No. Mapped Document Name Fle Name Fle Size(In Kb) Action
1 - Past Performance Evaluation -1 (MTE).jpg 688.70 4 Download
2 - Past Performance-(2).pdf 1584.61 ¥ Download
3 - Affidavit (MTE).pdf 263.49 ¥ Download
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P

Last Login : Tuesday, 6 Mar, 2018 10:59:04 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15
Procuring Entity : Mymensingh Zone
Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416)
Brief : =12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch.

33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road
Division Tangail during the year-2017-2018.

el View Notice

Package No Package Description

MzZe-GP-23/PMPRoad/2017-2018 Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416
12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch.
33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division
Tangail during the year-2017-2018.

MS ISMAIL HOSSAIN
Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

47
Item of Equipment Condition Owned, leased or to be purchased Qrgtfgélzfne;fre:;?gusrznzrs)ed
As per uploaded Equipment List Good Owned Owned
5.
Hements of Activity Brief description of Activity
N/A N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD Rony on behalf of M'S ISMAIL HOSSAIN

S. No. Mapped Document Name File Name File Size(In Kb) Action
1 . List of Equipment.pdf 586.31 ¥, Download
2 - Document of Asphalt Batch Mix Plant..pdf 1933.34 #. Download
3 - Document of Equipment - 2.pdf 2573.41 q- Download
4 - Document of Equipment - 4.pdf 1659.70 q, Download
5 - Document of Equipment - 3.pdf 1716.97 ‘& Download
6 - Document of Equipment - 1.pdf 2294.67 q- Download

7 Work Plan (ITT 25.1(h)) Bar Chart ID-150542.pdf 95.62 ( ‘\ E! N ‘2
M/s TURNA ENTERPRISE . M/ﬂ/

Tenderer Information Form (e-PW3-2) - Part - 4
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Tenderer / JVCA's profile information will come from the e-GP System.

A Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment Condition Owned, leased or to be purchased ngﬁélﬁ;?_ﬂreggfgggnzsed
Computerized Auto Batch Mix Asphalt Plant Good Owned Owned
Asphalt Paver Good Owned Owned
Motor Grader 120 HP Good Owned Owned
Vibratory Roller 10 Tonne Good Owned Owned
Pneumatic Tyre Roller 10 Tonne Good Owned Owned
Smooth Wheel Steel Roller 8-10 Tonne Good Owned Owned
Pay Loader Good Owned Owned
Air Compressor Good Owned Owned
Dump Trucks 6-10 Tonne Good Owned Owned
Water Tanker 3000 Litres Good Owned Owned
Bitumen Pressure Sprayer (Truck Mounted) Good Owned Owned
Bitumen Pressure Sprayer (Hand Operated) Good Owned Owned
Sit-on Type Thermoplastic Road Marking Machine Good Leased Hire
Concrete Mixture Machine with hopper Good Owned Owned
Vibrator machine for concreting. Good Owned Owned
Core cutter Good Owned Owned
5.

Hements of Activity Brief description of Activity

N/A N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Rahman on behalf of M's TURNAENTERPRISE

S. No. Mapped Document Name Fle Name Fle Size(In Kb) Action
1 - List of Equipment--(MTE)..pdf 167.61 + Download
2 - Hot Mix Plant-02.pdf 133747 q, Download
3 - 5 nos Big Dump Truck-MTE-1.pdf 2397.71 #  Download
4 . 5nos Big Dump Truck-MTE-2.pdf 1922.25 ¥ Download
5 - Asphalt Batching Plant-(MTE).pdf 1407.59 #. Download
6 _ Electric Generator.pdf 590.34 ¥, Download
7 - Concrete Batching Plant.pdf 2694.12 q, Download
8 - Equipment Part-1-TE.pdf 1533.45 #  Download
9 - Equipment Part-2-TE.pdf 1828.33 ¥+ Download
10 - Laboratory Equipment-TE.pdf 124.75 ¥ . Download
1" Work Plan (ITT 25.1(h)) Work Plan-150542.pdf 65.97 q- Download

52.x

oina d_
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features g_}%
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved. P TR
IMED, Mnistry of Planning, Government of the People's Republic of Bangladesh o o—
",",':E..'“ dadit]

« TR

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=1505428&formId=881143&frm=eval 22/ 1y



Individual Report

3/6/2018

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=150542&formId=881143&frm=eval



Individual Report 3/6/2018

P

Last Login : Tuesday, 6 Mar, 2018 10:59:04 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15
Procuring Entity : Mymensingh Zone

Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416)
=12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch.
33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road
Division Tangail during the year-2017-2018.

Brief :

el View Notice

Package No Package Description

MzZe-GP-23/PMPRoad/2017-2018 Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416
12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch.
33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division
Tangail during the year-2017-2018.
M/S ISMAIL HOSSAIN

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response
1. Name of the Tenderer / JVCAPartner: MS. Ismail Hossain
2. Registered e-mail ID of the Tenderer / JVCAPartner: msismailhossain@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience] 40 Years

4.2 Specific Experience in Construction Works of Tenderer

Procuring Entity's Name
Contract No. Name of Rolein  Award Completion | Total Contract Address Brief description with justifications of the similarity
. Contract Contract = date date Value Tel / Fax compared to the PE's requirements
e-mail
PVP 2009- PMP 2009- Prime 29 Ve Additional Chief Engineer, | Hard Shoulder, Sub-Base, Base Type-Il, Carpeting,
10/02/Overl ay 2010 (Road Contractor Aprll 2011 Y 196358771.090 RHI_D, Barisal Zone, Seal Coat, DBS Base Course, DBS Wearing Course
Work) 2010 Barisal. etc.
4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]
. Amount
AT N GET (Taka or Equivalent Taka)
2012-2013 to 2016-2017 2802967685.020

This Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]is Electronically Signed by Mr. MD Rony on behalf of M'S ISMAIL HOSSAIN

S. No. Mapped Document Name File Name File Size(In Kb) Action
1 General Experience Certificates (ITT 15.1(a)) General Experience (Work Certificate).pdf 2053.45 ¥ Download
2 Specific Experience Certificates (ITT 15.1(b)) WC PMP Pirojpur-15.81.pdf 1804.03 4 Download
3 Valid Trade License (ITT 25.1.(f)) Trade Licence-2017-18.pdf 1574.38 4 Download
4 TIN Certificate (ITT 25.1(g)) TIN new.pdf 812.59 4 Download
5 VAT Certificate (ITT 25.1(g)) VAT..pdf 1205.91 ¥  Download
6 Financial Capacity Certificates (ITT 16) Liquid Asset (Tangail).pdf 1012.24 \ Q
7 Average Annual Construction Turnover Certificate Summary of Turn Over last Five years.pdf 389.46
(ITT 31.1(c)) Q ! | a
8 Average Annual Construction Turnover Certificate Payment Certificate 2012-13.pdf 2393.59
(ITT 31.1(c)) m

":3.‘:’-“""""
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4.1 Qualification

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

General Experience Certificates (ITT 15.1(a))
General Experience Certificates (ITT 15.1(a))
General Experience Certificates (ITT 15.1(a))
General Experience Certificates (ITT 15.1(a))
General Experience Certificates (ITT 15.1(a))
General Experience Certificates (ITT 15.1(a))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate (2013-2014).pdf

Payment Certificate 2014-15..pdf

Payment Certificate (2015-2016).pdf
Payment Certificate (2016-2017).pdf
Joint Venture Agreement Ismail-Swandhi.pdf
JOINT VENTURE AGREEMENT IH-SHEHA JV.pdf
JV Agreement RBP-09 (IH-SEHA JV).PDF
JV Agreement RBP-10 (IH-SEHA).PDF

ARK-IH JV Agreement.pdf

Ws TURNA ENTERPRISE

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

Information of the Tenderer

Description

1. Name of the Tenderer / JVCAPartner:
2. Registered e-mail ID of the Tenderer / JVCAPartner:

4.1 General Experience in Construction Works of Tenderer: [State years of experience]

4.2 Specific Experience in Construction Works of Tenderer

Rolein | Award Completion Total Contract
Contract No. Name of Contract Contract | date date Value
Surfacing Work providing DBS Wearing Course at
Ch181+500 km to Ch 210+000 km,Ch 219+000 to ) o
(2’8’1%2_%;2)’2013' 234+000 and Ch 2394900 km 0 243+000 km Repair | hime 1 2002 58.06.2014 | 208308303.750
of Hard Shoulder at ch 181+500 km to 188+145 of N-
5 (Bogra Portion) under PMP 2013-2014.
Re-Tender No. Periodic Maintenance Program (PP of DBS-Wearing
01- Course (N-5) Road under Road Division, Prime 06-11-
ACE/RGZ/2012- | Bogra/Gaibandha/Rangpur during the year 2012- Contractor | 2013 | 06-11-2013 1 291367150.880
2013 2013.

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Gnannial Vaar

1526.00 #_ Download
1488.70 ¥ Download
1145.00 ¥ Download
2189.51 ¥ Download
2376.73 O B
125313 ¥ Download
1197.37 O e
121746 ¥ Download
1990.18 ¥ Download
Tenderer's Response

Ms. Turna Enterprise.

13 years

Procuring Entity's Name

Address
Tel / Fax
e-mail

Additional Chief Engineer,

RHD

Rangpur Zone, Rangpur.
Phone: 0521-64836; Fax
0521-64548

Additional Chief Engineer,

RHD

Rangpur Zone,
Rangpur.Phone: 0521-
64836; Fax 0521-

64548aceran@rhd.gov.bd

Amount

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=1505428&formId=881140&frm=eval

msturnaenterprise@gmail.com

Brief
description
with
justifications
of the
similarity
compared to
the PEs
requirements

Construction
soil of
earthen
shoulders,
Repair of
Potholes,
Prime Coat,
Tack Coat,
DBS-wearing
course (Plant
Method),
50mm Av.
thic. Premix
Bituminous
Carpeting,
Hard
Shoulders, &
Road
Marking.

Construction
soil of
earthen
shoulders,
Repair of
Potholes,
Prime Coat,
Tack Coat,
DBS-wearing
course (Plant
Method),
50mm Av.
thic.,
Aggregate
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1Lnanviar icai

MS. Turna Enterprise 2012-2013 to 2016-017

This Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]is Electronically Signed by Mr. Md. Rahman on behalf of M's TURNAENTERPRISE

S. No.
1

10

1"

12

13

14

15

16

17

18

19

20

21

22

23

Mapped Document Name
General Experience Certificates (ITT 15.1(a))

General Experience Certificates (ITT 15.1(a))
General Experience Certificates (ITT 15.1(a))
General Experience Certificates (ITT 15.1(a))
General Experience Certificates (ITT 15.1(a))
Specific Experience Certificates (ITT 15.1(b))
Valid Trade License (ITT 25.1.(f))
TIN Certificate (ITT 25.1(g))
VAT Certificate (ITT 25.1(g))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Financial Capacity Certificates (ITT 16)
Specific Experience Certificates (ITT 15.1(b))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

File Name
Genarel Expariance-1.pdf

General Experience-Part-2.pdf

Genarel Expariance-Part-3.pdf

General Experience Certificate-4 (MTE).pdf

General Experience-05.pdf

Similar of Nature-1.pdf

Trade License-2017-18 Attasted.jpg

TIN Certi.-MTE.pdf

VAT Certificate-MTE.pdf

Turnover Payment Certi. 2012-2013-MTE.pdf

Turnover Payment Certi. 2013-2014-MTE (P1).pdf

Turnover Payment Certi. 2014-2015-MTE-P1.pdf

Turnover Payment Certi. 2015-2016-MTE-P1.pdf

Turnover Payment Certi. 2016-2017-MTE.pdf

MTE Turnover -2013-2014-(P2).pdf

MTE Turnover-2014-2015(P2).pdf

MTE Turnover-2015-2016-(P2).pdf

MTE Turnover-2015-2016-(P3).pdf

Liquid Asset-150542.jpg

Similar work Gaibandha-(MTE).pdf

Turnover Last Five Years Calculation Top Sheet-(MTE)-.pdf

Turnover Payment Certi. 2016-2017-MTE.pdf

Rate Analysis ID No-150542.pdf

(Taka or Equivalent Taka)

File Size(In Kb)
1764.16

43144
2516.18
2216.81
162757

796.35

44095
148358
119451

151547

2697.24

991.92

1914.48

197461

2660.64

137145

1721.92

2296.49

942.25
1233.04

51.52

2796.29

172.05
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Action

. Download
. Download
. Download
. Download
. Download
. Download
. Download
. Download
. Download

. Download
. Download
. Download
. Download
. Download
. Download
. Download
. Download
. Download

. Download
. Download

. Download
. Download

. Download
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