Evaluation Summary

1 |Tender ID 176159 Fresh Tender
2 |Package No. DZe-GP-40/PMPRoad/2017-2018.
3 |Name or Work Overly Work at 22th km p 25th km p 26th km 27th km p 28th km p 31th km
p & 32th km p of Madanpur - Joydebpur N-105 Road under Dhaka Road
Division during the year 2017-2018 PMPRoad 2017-2018.
4 |Procuring Entity Dhaka Zone
5 |Budget Revenue (PMP-Road)
6 [Procurement Method OTM-NCT
7 |Invitation and Opening Dates Invitation 14-Mar-18 Opening 12-Apr-18 29
8 |Tender Validity Period (date/day) Original 10-Aug-18 Extended - 120
. . Date of ER Time for
9 |[Time for Evaluation submilsion 24-Apr-18 Evaluation 12 Days
10 [Number of Tender Submission 3
11 |Technical Responsiveness No. of Technically Responsive Tenders 1
No. of Technically Nonresponsive Tenders 2
Reasons for nonresponsiveness:
M/s Sikder Enterprise has been excluded by the e-GP system for quoting more than
10% below the Official Cost Estimate. On the other hand, M/s Sardar Enterprise
has been excluded by the e-GP system for quoting more than 10% above the
Official Cost Estimate.
12 |Price Comparison of Lowest 03 Quoted Value PPE.RM
Tenderers Name BDT Point
( ) [Turnover]
L1 National I?evelopment Engineers Ltd. - M/S 55493792.327 -
Sagar Builders JV =
L2 - -
L3 - -
13 [Name of Winner National Development Engineers Ltd. - M/S Sagar Builders JV
Name of Lead Partner (if JV) National Development Engineers Ltd.
14 |Recommended Contract Value BDT 55,493,792.327
Official Cost Estimate and 5
15 |0, above / less Cost Est. BDT 55,540,956.600 0.085% Less
16 |Comment of TEC Chairperson

Tender Evaluation Report is Forwarded and Recommendation for approval.

[* PPERM - Past Performance Evaluation and Rating Matrix]

Remarks of HOPE

Signature of HOPE

[Turnover Figures are in Crore Taka]

(Ebne Alam Hasan) Y ’ 1 8—
Chief Engineer Engineer

Roads and Highways Department
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