Evaluation Summary

1 |Tender ID 188158
2 |Package No. DZe-GP-51/PMPRoad/2017-2018
3 [Name or Work Construction of Bus-bay & service Lane at different Locations Signboard
ch. 4175m Moghrapara ch.20044m and Meghna ch.22375m of Dhaka
Jatrabari - Comilla Mainamati - Chittagong - Teknaf National Highway N1
under Narayangonj Road Division during the year 2017-2018 PMP Road
2017-2018.
4 |Procuring Entity Dhaka Zone
5 |[Budget Revenue (PMP-Road)
6 [Procurement Method OTM-NCT
7 |Invitation and Opening Dates Invitation 30-Apr-18 Opening 30-May-18 30
8 |Tender Validity Period (date/day) Original 27-Sep-18 Extended - 120
: . Date of ER Time for
9 [Time for Evaluation SIBMISSIBA 6-Jun-18 Evaluation 7 Days
10 |Number of Tender Submission 1
11 |Technical Responsiveness No. of Technically Responsive Tenders 1
No. of Technically Nonresponsive Tenders 0
12 |Price Comparison of Lowest 03 Bustad Value PPERM
Tenderers Name Point
(BDT)
[Turnover]
Masud Hi-Tech Engineering Ltd. - M/S. 2
L1 Hasmat & Brothers JV 124,830,769.063 &
L2 - .
L3 - .
13 |Name of Winner Masud Hi-Tech Engineering Ltd. - M/S. Hasmat & Brothers JV
Name of Lead Partner (if JV) Masud Hi-Tech Engineering Ltd
14 |Recommended Contract Value BDT 124,830,759.063
Official Cost Estimate and 0
15 19, above / less Cost Est. BDT 125,743,133.940 0.726% Less
16 |Comment of TEC Chairperson

Tender Evaluation Report is Forwarded and Recommendation for Approval.
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