Evaluation Summary

1 |Tender ID 123525
2 |Package No. MZ/e-GP/10/PMPRoad/2017-2018
3 |Name or Work a Periodic Maintenance Programme providing DBS-Wearing Course from
LRP Ch. 33.297 to 45.114 of Itakhola-Motkhola-Katiadi Road R211
and b Construction of Rigid Pavement from Ch16890 to Ch18850 of Itnha-
Baraibari-Chamraghat Road Z-3623 under Periodic Maintenance
Programme under Kishoreganj Road Division during the year 2017-2018
4 [Procuring Entity Mymensingh Zone
5 |Budget Revenue (PMP-Road)
6 |Procurement Method OTM - NCT
7 |Invitation and Opening Dated Invitation 26-Sep-17 Opening 26-Oct-17 30
8 |Tender Validity Period (date/day) 23-Feb-18 120
9 [Number of Tender Submission : 1
10 [Preliminary Examination and L |TERT Tenders Accepted in Preliminary Examination 1
Technical Evaluation Results and —
Comments of TEC
TER2 Technically Responsive Tenders 1
11 |Price Comparison of Lowest 03 Name Quoted Value Rank
Tenderers
M/S ISMAIL HOSSAIN 166,076,757.811 13t
12 [Name of Winner M/S ISMAIL HOSSAIN
13 |Recommended Contract Value 166,076,757.811 Taka
14 |Official Cost Estimate and Cost Est. 158,228,817.860 Taka 4.960% Above
% above / less
There is only 01 Tenderer with 4.96% above price. TEC stated in their uploaded
report that - One part of the work is rigid pavement in Haor area and the other part is
at a distant place Bajitpur which is DBS work. Both the works have to be completed
before the Haor area goes under water during the next monsoon season. Hence, the
recommended price which is 4.96% above the official cost estimate has been found
reasonable and recommended by the TEC.
15 [Comment of TEC Chairperson

"Forwarded the Evaluation report with Recommendation for favour of kind approval.."
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Chief Engineer, RHD
Roads and Highways Department
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