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Tender Evaluation Report 1 - Eligibility Report

Tender/Proposal Detail

Tender/Proposal ID : 203096 Invitation Reference No. : E-GP-19/GZ/2017-18(PMP-Road).

Closing Date and Time : 28-Jun-2018 12:00 Opening Date and Time : 28-Jun-2018 12:00

Procuring Entity : Gopalgonj Zone

Brief :
Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to
42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-
Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.

View Notice

Eligibility Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Gopalgonj Zone

Tender Package No. and Description
:

E-GP-19/GZ/2017-18 PMP-Road

Lot No. and Description : 1 & Re-construction and Strengthening of existing pavement under PMP Major/2017-18 of at 39th p to 43rd p Ch. 38500 to
42439 45th p to 47th p Ch. 44950 to 46875 & 49th p to 55th p Ch. 48000 to 54815 km of Mostafapur-Madaripur-Shariatpur
Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 under Shariatpur Road Division during the year 2017-
18.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Criteria Mohammed Eunus & Brothers (Pvt.) Ltd. SSECL-SE JV

Tender Validity Yes Yes

Tender Security Yes Yes

JVCA Partner's Information given or not (If any) NA Yes

Joint Venture Agreement NA Yes

Subcontractor's Information given or not (If any) NA NA

Tender Contents Yes Yes

Tenderer Information Yes Yes

Eligibilty Declarations Yes Yes

Trade license or Equivalent Yes Yes

Taxation Obligations Documents or Equivalent Yes Yes

Legal Capacity Yes Yes

Litigation History NA NA

Solvency Yes Yes

Country of Origin Yes Yes

Authorization Letter confirming the signatory of the Tenderer from Organization Yes Yes

Accepted in preliminary Evaluation Yes Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.
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TEC Members

Name ACE Gopalgonj Zone TEC_TOC SE Gopalgonj Road Circle A.K.Fazlul Haque (EE_LGED, Gopalgonj)

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Gopalgonj Zone Gopalgonj Zone Gopalgonj Zone

Signed Tender Evaluation
Report 1 On

09 Jul 2018 12:50 09 Jul 2018 12:53 09 Jul 2018 12:56

Comments
02 nos. Tenderers are received and found
responsive in preliminary examination. So
recommended for Technical examination

02 nos. Tenderers are received and found
responsive in preliminary examination. So
recommended for Technical examination

02 nos. Tenderers are received and found
responsive in preliminary examination. So
recommended for Technical examination.
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Tender Evaluation Report 2 - Technical Responsiveness Report

Tender/Proposal Detail

Tender/Proposal ID : 203096 Invitation Reference No. : E-GP-19/GZ/2017-18(PMP-Road).

Closing Date and Time : 28-Jun-2018 12:00 Opening Date and Time : 28-Jun-2018 12:00

Procuring Entity : Gopalgonj Zone

Brief :
Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to
42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-
Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.

View Notice

Technical Responsiveness Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Gopalgonj Zone

Tender Package No. and Description
:

E-GP-19/GZ/2017-18 PMP-Road & Re-construction and Strengthening of existing pavement under PMP Major/2017-18 of at
39th p to 43rd p Ch. 38500 to 42439 45th p to 47th p Ch. 44950 to 46875 & 49th p to 55th p Ch. 48000 to 54815 km of
Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 under Shariatpur
Road Division during the year 2017-18.

Lot No. and Description : 1 & Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch.
38+500 to 42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of
Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under
Shariatpur Road Division during the year 2017-18.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Criteria

Name of Tenderer/Consultant Tenderer's
Qualification

Tenderer's
Experience Turnover Liquid

Asset

Conformity of
the

Scheduled of
Requirements

Eligibility and
Conformity of

Materials,
Equipments
and Services

Adequacy
of

Technical
Proposal

Evaluation
Status

Mohammed Eunus & Brothers (Pvt.) Ltd. Yes Yes Yes Yes Yes Yes Yes Technically
Responsive

SSECL-SE JV Yes Yes Yes Yes Yes Yes Yes Technically
Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name ACE Gopalgonj Zone TEC_TOC SE Gopalgonj Road Circle A.K.Fazlul Haque (EE_LGED, Gopalgonj)

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Gopalgonj Zone Gopalgonj Zone Gopalgonj Zone

Signed Tender Evaluation
Report 2 On

09 Jul 2018 12:51 09 Jul 2018 12:53 09 Jul 2018 12:57

Comments
All the Tenderers are Technically
responsive. It is recommended for

All the Tenderers are Technically
responsive. It is recommended for

All the Tenderers are Technically
responsive. It is recommended for
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Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Tender/Proposal Detail

Tender/Proposal ID : 203096 Invitation Reference No. : E-GP-19/GZ/2017-18(PMP-Road).

Closing Date and Time : 28-Jun-2018 12:00 Opening Date and Time : 28-Jun-2018 12:00

Procuring Entity : Gopalgonj Zone

Brief :
Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to
42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-
Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.

View Notice

Financial Evaluation and Price Comparison

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Gopalgonj Zone

Tender Package No. and Description
:

E-GP-19/GZ/2017-18 PMP-Road & Re-construction and Strengthening of existing pavement under PMP Major/2017-18 of at
39th p to 43rd p Ch. 38500 to 42439 45th p to 47th p Ch. 44950 to 46875 & 49th p to 55th p Ch. 48000 to 54815 km of
Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 under Shariatpur
Road Division during the year 2017-18.

Lot No. and Description : 1 & Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch.
38+500 to 42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of
Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under
Shariatpur Road Division during the year 2017-18.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Price Evaluation

Evaluation Report Header

Rank Name of Tenderer Official Est Cost Quoted Amount (in BDT) Deviation Amount % of Deviaiton

L1 Mohammed Eunus & Brothers (Pvt.) Ltd. (Winner) 150124802.406 149999661.719 125140.691 0.084

L2 SSECL-SE JV 150124802.406 155061538.033 -4936735.623 -3.289

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant Status

Mohammed Eunus & Brothers (Pvt.) Ltd. Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name ACE Gopalgonj Zone TEC_TOC SE Gopalgonj Road Circle A.K.Fazlul Haque (EE_LGED, Gopalgonj)

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Gopalgonj Zone Gopalgonj Zone Gopalgonj Zone

Signed Tender Evaluation 09 Jul 2018 13:03 09 Jul 2018 13:05 09 Jul 2018 13:06
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Report 3 On

Comments

It is found that the lowest evaluated
tenderer price is 0.084% less than the
approved Engineers estimate and is
consistent with the prevailing market
price. So it is recommended for approval.

It is found that the lowest evaluated
tenderer price is 0.084% less than the
approved Engineers estimate and is
consistent with the prevailing market
price. So it is recommended for approval.

It is found that the lowest evaluated
tenderer price is 0.084% less than the
approved Engineers estimate and is
consistent with the prevailing market price.
So it is recommended for approval.
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Tender Evaluation Report 4 - Final Evaluation Report

Tender/Proposal Detail

Tender/Proposal ID : 203096 Invitation Reference No. : E-GP-19/GZ/2017-18(PMP-Road).

Closing Date and Time : 28-Jun-2018 12:00 Opening Date and Time : 28-Jun-2018 12:00

Procuring Entity : Gopalgonj Zone

Brief :
Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to
42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-
Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.

View Notice

Final Evaluation Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Gopalgonj Zone

Tender Package No. and Description
:

E-GP-19/GZ/2017-18 PMP-Road & Re-construction and Strengthening of existing pavement under PMP Major/2017-18 of at
39th p to 43rd p Ch. 38500 to 42439 45th p to 47th p Ch. 44950 to 46875 & 49th p to 55th p Ch. 48000 to 54815 km of
Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 under Shariatpur
Road Division during the year 2017-18.

Lot No. and Description : 1 & Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch.
38+500 to 42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of
Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under
Shariatpur Road Division during the year 2017-18.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Name of Tenderer/Consultant Recommended for Award

Mohammed Eunus & Brothers (Pvt.) Ltd.

Post Qualification Report Clarification on Tenders

View Clarification on Tender/Proposal has not taken place

TEC Members

TEC Members

Name ACE Gopalgonj Zone TEC_TOC SE Gopalgonj Road Circle A.K.Fazlul Haque (EE_LGED, Gopalgonj)

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Gopalgonj Zone Gopalgonj Zone Gopalgonj Zone

Signed Tender Evaluation
Report 4 On

09 Jul 2018 19:46 09 Jul 2018 19:48 09 Jul 2018 19:49

Comments

The quoted rate of the successful tenderer
Mohammed Eunus & Brothers (Pvt.) Ltd
seems to be reasonable and workable in
respect of the prevailing market price. After
evaluation, it is found that the quoted price
of winner responsive tenderer is Tk
149999661.719 only which is 0.084%
less than the approved estimate. So it is
recommended & Forwarded by the TEC
for approval.

The quoted rate of the successful tenderer
Mohammed Eunus & Brothers (Pvt.) Ltd
seems to be reasonable and workable in
respect of the prevailing market price. After
evaluation, it is found that the quoted price
of winner responsive tenderer is Tk
149999661.719 only which is 0.084 %
less than the approved estimate. So it is
recommended & Forwarded by the TEC
for approval.

The quoted rate of the successful tenderer
Mohammed Eunus & Brothers (Pvt.) Ltd
seems to be reasonable and workable in
respect of the prevailing market price. After
evaluation, it is found that the quoted price
of winner responsive tenderer is Tk
149999661.719 only which is 0.084% less
than the approved estimate. So it is
recommended & Forwarded by the TEC
for approval.
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List of Tenderers/Consultants for seeking clarification

Tender/Proposal Detail

Tender/Proposal ID : 203096 Invitation Reference No. : E-GP-19/GZ/2017-18(PMP-Road).

Closing Date and Time : 28-Jun-2018 12:00 Opening Date and Time : 28-Jun-2018 12:00

Procuring Entity : Gopalgonj Zone

Brief :
Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439),
45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur
(Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.

View Notice

 

S. No. List of Tenderers Clarification Status Action

1 Mohammed Eunus & Brothers (Pvt.) Ltd. -   View Evaluation Status

2 SSECL-SE JV
(JVCA - View Details)

-   View Evaluation Status
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Opening Report

Tender/Proposal Detail

Tender/Proposal ID : 203096 Invitation Reference No. : E-GP-19/GZ/2017-18(PMP-Road).

Closing Date and Time : 28-Jun-2018 12:00 Opening Date and Time : 28-Jun-2018 12:00

Procuring Entity : Gopalgonj Zone

Brief :
Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439),
45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur
(Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.

View Notice

 

Package No. : E-GP-19/GZ/2017-18 PMP-Road

Package Description : Re-construction and Strengthening of existing pavement under PMP Major/2017-18 of at 39th p to 43rd p Ch. 38500 to 42439 45th
p to 47th p Ch. 44950 to 46875 & 49th p to 55th p Ch. 48000 to 54815 km of Mostafapur-Madaripur-Shariatpur Monohar Bazar-
Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 under Shariatpur Road Division during the year 2017-18.

Form Name Action

Tenderer Information Form (e-PW3-2) - Part - 1 Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 3 Individual Report  |   Comparative Report

e-Tender Submission Letter (Form e-PW3-1) Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 4 Individual Report  |   Comparative Report

Subcontractor Information (Form e-PW3-3) Individual Report  |   Comparative Report

Personnel Information (Form e-PW3-4) Individual Report  |   Comparative Report

Past Performance Evaluation and rating matrix for different aspects Individual Report  |   Comparative Report

Lot No. : 1

Lot Description : Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to
42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-
Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division during the
year 2017-18.

TOR1 View

TOR2 View

Form Name Action

Bill of Quantities Individual Report  |   Comparative Report

Schedule of Day works Individual Report  |   Comparative Report

Unconditional Discount Form Individual Report  |   Comparative Report

Bill of Quantities (Salvage items ) Individual Report  |   Comparative Report

Grand Summary Individual Report  |   Comparative Report
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Tender/Proposal Opening Report 1

Tender/Proposal Detail

Tender/Proposal ID : 203096 Invitation Reference No. : E-GP-19/GZ/2017-18(PMP-Road).

Closing Date and Time : 28-Jun-2018 12:00 Opening Date and Time : 28-Jun-2018 12:00

Procuring Entity : Gopalgonj Zone

Brief :
Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to
42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-
Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.

View Notice

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Gopalgonj Zone

Tender/Proposal Package No. and
Description :

E-GP-19/GZ/2017-18 PMP-Road & Re-construction and Strengthening of existing pavement under PMP Major/2017-18 of at
39th p to 43rd p Ch. 38500 to 42439 45th p to 47th p Ch. 44950 to 46875 & 49th p to 55th p Ch. 48000 to 54815 km of
Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 under Shariatpur
Road Division during the year 2017-18.

Lot No. and Description : 1 & Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch.
38+500 to 42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of
Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under
Shariatpur Road Division during the year 2017-18.

Procurement Data

Procurement Type Funding By Budget Type Method

NCT GOB Revenue Open Tendering Method

Procurement Plan

Approving Authority Approval Status

Name: Obaidul Quader

Designation: Minister

Role: Minister

Office Name: Gopalgonj Zone

Organization: Roads & Highways Department (RHD)

Approved

Advertisement details

Newspaper Name Newspaper Date URL Page URL Publishing Date

The Daily Dhaka Protidin 31-May-2018

The Daily New Nation 31-May-2018

Tender/Proposal Date and Time

Date and Time of Publishing Date and Time of Closing

29-May-2018 22:20 28-Jun-2018 12:00

Opening Date and Time

Original Date and Time

28-Jun-2018 12:00

Tender/Proposal Document

Documents Sold/Downloaded Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified

3 2 0 0

TOC Members

Committee Members ACE Gopalgonj Zone TEC_TOC SE Gopalgonj Road Circle

Committee Role Chairperson Member Secretary

Tender/Proposal Opening Report 1 7/17/2018
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Tender Opening Report 2

Tender/Proposal Detail

Tender/Proposal ID : 203096 Invitation Reference No. : E-GP-19/GZ/2017-18(PMP-Road).

Closing Date and Time : 28-Jun-2018 12:00 Opening Date and Time : 28-Jun-2018 12:00

Procuring Entity : Gopalgonj Zone

Brief :
Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to
42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-
Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.

View Notice

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Gopalgonj Zone

Tender Package No. and Description
:

E-GP-19/GZ/2017-18 PMP-Road & Re-construction and Strengthening of existing pavement under PMP Major/2017-18 of at
39th p to 43rd p Ch. 38500 to 42439 45th p to 47th p Ch. 44950 to 46875 & 49th p to 55th p Ch. 48000 to 54815 km of
Mostafapur-Madaripur-Shariatpur Monohar Bazar-Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 under Shariatpur
Road Division during the year 2017-18.

Lot No. and Description : 1 & Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch.
38+500 to 42+439), 45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of
Mostafapur-Madaripur-Shariatpur (Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under
Shariatpur Road Division during the year 2017-18.

Tender Date and Time

Date and Time of Publishing Date and Time of Closing Date and Time of Opening Tender Validity Date Tender Security Validity Date

29-May-2018 22:20 28-Jun-2018 12:00 28-Jun-2018 12:00 26-Oct-2018 23-Nov-2018

Tender Document

Documents Sold Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified

3 2 0 0

S. No. Name of Tenderer /
Consultant

Date and Time of
Submission

Tender Security
Type

Tender Security
Amount

Name of Bank & Branch,
Date of Issue

Tender Security
Valid upto (Date)

Tender
Validity upto

(Date)

1 Mohammed Eunus &
Brothers (Pvt.) Ltd.

28-Jun-2018
10:32

Pay Order 3200000.00 Bank: Social Islami Bank
Limited
Branch: Angaria Bazar
Branch
27-Jun-2018 15:36

23-Nov-2018 26-Oct-2018

2 SSECL-SE JV
(JVCA - View Details)

28-Jun-2018
11:24

Pay Order 3200000.00 Bank: Bank Asia Limited
Branch: BAL_Gopalgonj
Branch
27-Jun-2018 18:29

23-Nov-2018 26-Oct-2018

Official Cost Estimate (In BDT)

150124802.406

Opening Report Header

S.
No Name of Tenderer Quoted Amount (in BDT) Without

Discount
Discount in Percentage

(%)
Discount in

Amount
Quoted Amount (in BDT) with

Discount

1 Mohammed Eunus & Brothers
(Pvt.) Ltd.

149999661.719 0.000 0.000 149999661.719

2 SSECL-SE JV 155061538.033 0.000 0.000 155061538.033

Opening Report Footer

TOC Members

Committee Members ACE Gopalgonj Zone TEC_TOC SE Gopalgonj Road Circle

Committee Role Chairperson Member Secretary

Designation Additional Chief Engineer Superintending Engineer
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 203096 Invitation Reference No. : E-GP-19/GZ/2017-18(PMP-Road).

Closing Date and Time : 28-Jun-2018 12:00 Opening Date and Time : 28-Jun-2018 12:00

Procuring Entity : Gopalgonj Zone

Brief :
Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439),
45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur
(Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.

View Notice

Package No Package Description

E-GP-19/GZ/2017-18 PMP-Road Re-construction and Strengthening of existing pavement under PMP Major/2017-18 of at 39th p to 43rd p Ch. 38500 to 42439 45th
p to 47th p Ch. 44950 to 46875 & 49th p to 55th p Ch. 48000 to 54815 km of Mostafapur-Madaripur-Shariatpur Monohar Bazar-
Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 under Shariatpur Road Division during the year 2017-18.

Mohammed Eunus & Brothers (Pvt.) Ltd.

Bill of Quantities

Bill of Quantities : E-GP-19/GZ/2017-18 (PMP-Road)

1. 60-70 Grade Bitumen shall be used in all Bituminous works in this Project.

2. Stone chips used in DBS must be of Pakur/Bholagonj or equivalent.

3.The Defects Liability Period Shall be 36 (Thirty Six) Months / 3 years.

4. For preparation of Bituminous Work Asphalt Batching plant must be used by the Contractor.

5. The tenderer(s) should have their own Asphalt Batching Plant, If the tenderer(s) do not have their own Asphalt Batching Plant they may hire or lease it from any
source and In that case the tenderer(s) must submit the Contractual agreement of hire/ lease in non-judicial stamp of Tk. 300.00 affidavit by the Notary Public.

otherwise the tender shall be non-responsive. In case of hire or lease ownership Certificate of equipment of lessor shall be submitted.

6. The Additional Chief Engineer will visit the Asphalt Batching Plant during the Evaluation Process to verify the location and condition of the Plant.

7. All necessary Tests must be done by the contractors at their own cost from RHD Lab/BUET/KUET/RUET.

8. Site laboratory shall be maintained by the contractor at his own cost.

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
General &
Site
Facilities

01/02/04 Provision, Maintenance and
Removal of Sign Board. L.S 1.000 10000.001 Ten Thousand point

Zero Zero One 10000.001 Ten Thousand point
Zero Zero One

1
General &
Site
Facilities

01/02/07 Progress Photographs Month 6.000 500.001 Five Hundred point
Zero Zero One 3000.006 Three Thousand

point Zero Zero Six

2 Earth
Work 02/02/03

Roadway Excavation in Existing
Pavement (not reinforced
concrete)

cum 1318.130 230.001
Two Hundred and
Thirty point Zero Zero
One

303171.218

Three Lakh Three
Thousand One
Hundred and
Seventy-One point
Two One Eight

2 Earth
Work 02/06/02 Embankment fill from Borrow pit

in contractors Arranged Land. cum 11587.990 250.001 Two Hundred and Fifty
point Zero Zero One 2897009.088

Twenty-Eight Lakh
Ninety-Seven
Thousand AND
Nine point Zero
Eight Eight

2 Earth
Work 02/08/01 Improved Sub-grade. Cum 742.500 700.001 Seven Hundred point

Zero Zero One 519750.743

Five Lakh Nineteen
Thousand Seven
Hundred and Fifty

Individual Report 7/17/2018
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Work Zero Zero One point Seven Four
Three

3 Pavement
Work 03/01/01 Scarify, Mix & Re-compact of

Existing Pavement. sqm 27500.000 45.001 Forty-Five point Zero
Zero One 1237527.500

Twelve Lakh Thirty-
Seven Thousand
Five Hundred and
Twenty-Seven point
Five

3 Pavement
Work 03/01/02 Repair of Potholes on the

Existing Pavement cum 37.970 14500.001
Fourteen Thousand
Five Hundred point
Zero Zero One

550565.038

Five Lakh Fifty
Thousand Five
Hundred and Sixty-
Five point Zero
Three Eight

3 Pavement
Work 03/02/01 Sub-base cum 495.000 3500.001

Three Thousand Five
Hundred point Zero
Zero One

1732500.495

Seventeen Lakh
Thirty-Two
Thousand Five
Hundred point Four
Nine Five

3 Pavement
Work 03/03/01 Aggregate Base Type-I cum 4620.000 5000.001 Five Thousand point

Zero Zero One 23100004.620
Two Crore Thirty-
One Lakh AND Four
point Six Two

3 Pavement
Work 03/06/01a Bituminous Prime Coat (plant

Placed ) sqm 29975.000 115.001
One Hundred and
Fifteen point Zero Zero
One

3447154.975

Thirty-Four Lakh
Forty-Seven
Thousand One
Hundred and Fifty-
Four point Nine
Seven Five

3 Pavement
Work 03/07/01a Bituminous Tack Coat (plant

work ) sqm 67187.560 45.001 Forty-Five point Zero
Zero One 3023507.388

Thirty Lakh Twenty-
Three Thousand
Five Hundred and
Seven point Three
Eight Eight

3 Pavement
Work 03/10/01b

Dense Bituminous Surfacing-
Base Course (Plant Method)
(Bitumen Grade 60/70)

cum 1498.750 18128.005
Eighteen Thousand
One Hundred and
Twenty-Eight point
Zero Zero Five

27169347.494

Two Crore Seventy-
One Lakh Sixty-Nine
Thousand Three
Hundred and Forty-
Seven point Four
Nine Four

3 Pavement
Work 03/10/02b

Dense Bituminous Surfacing -
Wearing Course (Bitumen Grade
60/70)

cum 3397.350 23628.001

Twenty-Three
Thousand Six
Hundred and Twenty-
Eight point Zero Zero
One

80272589.197

Eight Crore Two
Lakh Seventy-Two
Thousand Five
Hundred and
Eighty-Nine point
One Nine Seven

3 Pavement
Work 03/13/01 Brick on End Edging Meter 10900.000 100.001 One Hundred point

Zero Zero One 1090010.900
Ten Lakh Ninety
Thousand AND Ten
point Nine

6 Incidental
Work 06/05/01

Road Marking-Thermoplastic
Material (indicate if screed or
spray application)

sqm 432.390 754.001
Seven Hundred and
Fifty-Four point Zero
Zero One

326022.492
Three Lakh Twenty-
Six Thousand AND
Twenty-Two point
Four Nine Two

6 Incidental
Work 06/10/01 Traffic Sign Nos. 37.000 5000.001 Five Thousand point

Zero Zero One 185000.037
One Lakh Eighty-
Five Thousand point
Zero Three Seven

6 Incidental
Work 06/10/02 Sign Post Nos 37.000 2500.001

Two Thousand Five
Hundred point Zero
Zero One

92500.037
Ninety-Two
Thousand Five
Hundred point Zero
Three Seven

6 Incidental
Work 06/17/01a RCC Palisiding (4m post,

200mmx200mm) Meter 275.000 10000.001 Ten Thousand point
Zero Zero One 2750000.275

Twenty-Seven Lakh
Fifty Thousand point
Two Seven Five

6 Incidental
Work 06/17/01b RCC Palisiding (3m post,

150mmx150mm) Meter 215.000 6000.001 Six Thousand point
Zero Zero One 1290000.215

Twelve Lakh Ninety
Thousand point
Two One Five

Grand Total: 149999661.719

Fourteen Crore
Ninety-Nine Lakh
Ninety-Nine
Thousand Six
Hundred and Sixty-
One point Seven
One Nine

.

This Bill of Quantities is Electronically Signed by Mr. Mohammed Eunus on behalf of Mohammed Eunus & Brothers (Pvt.) Ltd.

SSECL-SE JV
(JVCA - View Details)

Bill of Quantities

Bill of Quantities : E-GP-19/GZ/2017-18 (PMP-Road)
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1. 60-70 Grade Bitumen shall be used in all Bituminous works in this Project.

2. Stone chips used in DBS must be of Pakur/Bholagonj or equivalent.

3.The Defects Liability Period Shall be 36 (Thirty Six) Months / 3 years.

4. For preparation of Bituminous Work Asphalt Batching plant must be used by the Contractor.

5. The tenderer(s) should have their own Asphalt Batching Plant, If the tenderer(s) do not have their own Asphalt Batching Plant they may hire or lease it from any
source and In that case the tenderer(s) must submit the Contractual agreement of hire/ lease in non-judicial stamp of Tk. 300.00 affidavit by the Notary Public.

otherwise the tender shall be non-responsive. In case of hire or lease ownership Certificate of equipment of lessor shall be submitted.

6. The Additional Chief Engineer will visit the Asphalt Batching Plant during the Evaluation Process to verify the location and condition of the Plant.

7. All necessary Tests must be done by the contractors at their own cost from RHD Lab/BUET/KUET/RUET.

8. Site laboratory shall be maintained by the contractor at his own cost.

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
General &
Site
Facilities

01/02/04 Provision, Maintenance and
Removal of Sign Board. L.S 1.000 8849.001

Eight Thousand Eight
Hundred and Forty-
Nine point Zero Zero
One

8849.001
Eight Thousand
Eight Hundred and
Forty-Nine point
Zero Zero One

1
General &
Site
Facilities

01/02/07 Progress Photographs Month 6.000 1000.001 One Thousand point
Zero Zero One 6000.006 Six Thousand point

Zero Zero Six

2 Earth
Work 02/02/03

Roadway Excavation in Existing
Pavement (not reinforced
concrete)

cum 1318.130 265.001
Two Hundred and
Sixty-Five point Zero
Zero One

349305.768

Three Lakh Forty-
Nine Thousand
Three Hundred and
Five point Seven Six
Eight

2 Earth
Work 02/06/02 Embankment fill from Borrow pit

in contractors Arranged Land. cum 11587.990 300.001 Three Hundred point
Zero Zero One 3476408.588

Thirty-Four Lakh
Seventy-Six
Thousand Four
Hundred and Eight
point Five Eight
Eight

2 Earth
Work 02/08/01 Improved Sub-grade. Cum 742.500 916.001

Nine Hundred and
Sixteen point Zero
Zero One

680130.742

Six Lakh Eighty
Thousand One
Hundred and Thirty
point Seven Four
Two

3 Pavement
Work 03/01/01 Scarify, Mix & Re-compact of

Existing Pavement. sqm 27500.000 48.001 Forty-Eight point Zero
Zero One 1320027.500

Thirteen Lakh
Twenty Thousand
AND Twenty-Seven
point Five

3 Pavement
Work 03/01/02 Repair of Potholes on the Existing

Pavement cum 37.970 15733.001

Fifteen Thousand
Seven Hundred and
Thirty-Three point
Zero Zero One

597382.048

Five Lakh Ninety-
Seven Thousand
Three Hundred and
Eighty-Two point
Zero Four Eight

3 Pavement
Work 03/02/01 Sub-base cum 495.000 4361.001

Four Thousand Three
Hundred and Sixty-
One point Zero Zero
One

2158695.495

Twenty-One Lakh
Fifty-Eight
Thousand Six
Hundred and
Ninety-Five point
Four Nine Five

3 Pavement
Work 03/03/01 Aggregate Base Type-I cum 4620.000 6900.001

Six Thousand Nine
Hundred point Zero
Zero One

31878004.620

Three Crore
Eighteen Lakh
Seventy-Eight
Thousand AND
Four point Six Two

3 Pavement
Work 03/06/01a Bituminous Prime Coat (plant

Placed ) sqm 29975.000 145.001
One Hundred and
Forty-Five point Zero
Zero One

4346404.975

Forty-Three Lakh
Forty-Six Thousand
Four Hundred and
Four point Nine
Seven Five

3 Pavement
Work 03/07/01a Bituminous Tack Coat (plant work

) sqm 67187.560 40.001 Forty point Zero Zero
One 2687569.588

Twenty-Six Lakh
Eighty-Seven
Thousand Five
Hundred and Sixty-
Nine point Five

Individual Report 7/17/2018
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Eight Eight

3 Pavement
Work 03/10/01b

Dense Bituminous Surfacing-
Base Course (Plant Method)
(Bitumen Grade 60/70)

cum 1498.750 21200.001

Twenty-One
Thousand Two
Hundred point Zero
Zero One

31773501.499

Three Crore
Seventeen Lakh
Seventy-Three
Thousand Five
Hundred and One
point Four Nine
Nine

3 Pavement
Work 03/10/02b

Dense Bituminous Surfacing -
Wearing Course (Bitumen Grade
60/70)

cum 3397.350 20500.001
Twenty Thousand
Five Hundred point
Zero Zero One

69645678.397

Six Crore Ninety-Six
Lakh Forty-Five
Thousand Six
Hundred and
Seventy-Eight point
Three Nine Seven

3 Pavement
Work 03/13/01 Brick on End Edging Meter 10900.000 103.001

One Hundred and
Three point Zero Zero
One

1122710.900

Eleven Lakh
Twenty-Two
Thousand Seven
Hundred and Ten
point Nine

6 Incidental
Work 06/05/01

Road Marking-Thermoplastic
Material (indicate if screed or
spray application)

sqm 432.390 1069.001
One Thousand AND
Sixty-Nine point Zero
Zero One

462225.342

Four Lakh Sixty-Two
Thousand Two
Hundred and
Twenty-Five point
Three Four Two

6 Incidental
Work 06/10/01 Traffic Sign Nos. 37.000 6901.001

Six Thousand Nine
Hundred and One
point Zero Zero One

255337.037

Two Lakh Fifty-Five
Thousand Three
Hundred and Thirty-
Seven point Zero
Three Seven

6 Incidental
Work 06/10/02 Sign Post Nos 37.000 3073.001

Three Thousand AND
Seventy-Three point
Zero Zero One

113701.037

One Lakh Thirteen
Thousand Seven
Hundred and One
point Zero Three
Seven

6 Incidental
Work 06/17/01a RCC Palisiding (4m post,

200mmx200mm) Meter 275.000 10037.001
Ten Thousand AND
Thirty-Seven point
Zero Zero One

2760175.275

Twenty-Seven Lakh
Sixty Thousand One
Hundred and
Seventy-Five point
Two Seven Five

6 Incidental
Work 06/17/01b RCC Palisiding (3m post,

150mmx150mm) Meter 215.000 6602.001
Six Thousand Six
Hundred and Two
point Zero Zero One

1419430.215

Fourteen Lakh
Nineteen Thousand
Four Hundred and
Thirty point Two
One Five

Grand Total: 155061538.033

Fifteen Crore Fifty
Lakh Sixty-One
Thousand Five
Hundred and Thirty-
Eight point Zero
Three Three

.

This Bill of Quantities is Electronically Signed by Mr. Sirajul on behalf of SSECL-SE JV
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 203096 Invitation Reference No. : E-GP-19/GZ/2017-18(PMP-Road).

Closing Date and Time : 28-Jun-2018 12:00 Opening Date and Time : 28-Jun-2018 12:00

Procuring Entity : Gopalgonj Zone

Brief :
Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439),
45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur
(Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.

View Notice

Package No Package Description

E-GP-19/GZ/2017-18 PMP-Road Re-construction and Strengthening of existing pavement under PMP Major/2017-18 of at 39th p to 43rd p Ch. 38500 to 42439 45th
p to 47th p Ch. 44950 to 46875 & 49th p to 55th p Ch. 48000 to 54815 km of Mostafapur-Madaripur-Shariatpur Monohar Bazar-
Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 under Shariatpur Road Division during the year 2017-18.

Mohammed Eunus & Brothers (Pvt.) Ltd.

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%)[In figure] Discount in Percentage (%) [In word]

0.000 Zero

0.000 Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mohammed Eunus on behalf of Mohammed Eunus & Brothers (Pvt.) Ltd.
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 203096 Invitation Reference No. : E-GP-19/GZ/2017-18(PMP-Road).

Closing Date and Time : 28-Jun-2018 12:00 Opening Date and Time : 28-Jun-2018 12:00

Procuring Entity : Gopalgonj Zone

Brief :
Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439),
45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur
(Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.

View Notice

Package No Package Description

E-GP-19/GZ/2017-18 PMP-Road Re-construction and Strengthening of existing pavement under PMP Major/2017-18 of at 39th p to 43rd p Ch. 38500 to 42439 45th
p to 47th p Ch. 44950 to 46875 & 49th p to 55th p Ch. 48000 to 54815 km of Mostafapur-Madaripur-Shariatpur Monohar Bazar-
Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 under Shariatpur Road Division during the year 2017-18.

Mohammed Eunus & Brothers (Pvt.) Ltd.

Bill of Quantities (Salvage items )

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

Salvage materials

Item
No. Group

Item
Code

(if any)
Description of Items of Works Measurement

Unit Quantity
Unit

Price In
figures
(BDT)

Unit Price In
words (BDT)

Total Price
in figures

(BDT)
Total Price In words

(BDT)
Tenderer
Response

2 Earth
Work 02/02/06

Deduction of Value of
Pavement Materials
Recovered from existing Road
Pavement

cum 1318 2212.001
Two Thousand
Two Hundred and
Twelve point Zero
Zero One

2915417.318
Twenty-Nine Lakh
Fifteen Thousand Four
Hundred and Seventeen
point Three One Eight

I AGREE

Grand Total: 2915417.318
Twenty-Nine Lakh
Fifteen Thousand Four
Hundred and Seventeen
point Three One Eight

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. Mohammed Eunus on behalf of Mohammed Eunus & Brothers (Pvt.) Ltd.

SSECL-SE JV
(JVCA - View Details)

Bill of Quantities (Salvage items )

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

Salvage materials

Item
No. Group

Item
Code

(if any)
Description of Items of Works Measurement

Unit Quantity
Unit

Price In
figures
(BDT)

Unit Price In
words (BDT)

Total Price
in figures

(BDT)
Total Price In words

(BDT)
Tenderer
Response

2 Earth
Work 02/02/06

Deduction of Value of
Pavement Materials
Recovered from existing Road
Pavement

cum 1318 2212.001
Two Thousand
Two Hundred and
Twelve point Zero
Zero One

2915417.318
Twenty-Nine Lakh
Fifteen Thousand Four
Hundred and Seventeen
point Three One Eight

I AGREE

Grand Total: 2915417.318
Twenty-Nine Lakh
Fifteen Thousand Four
Hundred and Seventeen
point Three One Eight
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 203096 Invitation Reference No. : E-GP-19/GZ/2017-18(PMP-Road).

Closing Date and Time : 28-Jun-2018 12:00 Opening Date and Time : 28-Jun-2018 12:00

Procuring Entity : Gopalgonj Zone

Brief :
Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439),
45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur
(Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.

View Notice

 

 

Tenderer/Consultant Name :  Mohammed Eunus & Brothers (Pvt.) Ltd.

S. No. Form Name Amount (in BDT)

1 Bill of Quantities 149999661.719

2 Unconditional Discount Form 0.000

 Grand Total 149999661.719

Tenderer/Consultant Name :  SSECL-SE JV

S. No. Form Name Amount (in BDT)

1 Bill of Quantities 155061538.033

 Grand Total 155061538.033
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Comparative Report

Tender/Proposal Detail

Tender/Proposal ID : 203096 Invitation Reference No. : E-GP-19/GZ/2017-18(PMP-Road).

Closing Date and Time : 28-Jun-2018 12:00 Opening Date and Time : 28-Jun-2018 12:00

Procuring Entity : Gopalgonj Zone

Brief :
Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439),
45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur
(Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.

View Notice

 

 

Form Name Mohammed Eunus & Brothers (Pvt.) Ltd. 
Amount in (BDT)

SSECL-SE JV 
Amount in (BDT)

Bill of Quantities 149999661.719 155061538.033

Unconditional Discount Form 0.000 0

Grand Total 149999661.719 155061538.033
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 203096 Invitation Reference No. : E-GP-19/GZ/2017-18(PMP-Road).

Closing Date and Time : 28-Jun-2018 12:00 Opening Date and Time : 28-Jun-2018 12:00

Procuring Entity : Gopalgonj Zone

Brief :
Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439),
45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur
(Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.

View Notice

Package No Package Description

E-GP-19/GZ/2017-18 PMP-Road Re-construction and Strengthening of existing pavement under PMP Major/2017-18 of at 39th p to 43rd p Ch. 38500 to 42439 45th
p to 47th p Ch. 44950 to 46875 & 49th p to 55th p Ch. 48000 to 54815 km of Mostafapur-Madaripur-Shariatpur Monohar Bazar-
Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 under Shariatpur Road Division during the year 2017-18.

Mohammed Eunus & Brothers (Pvt.) Ltd.

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl.
No Aspects of Evaluation Measure of Rating

Past
Performance

Rating

1.
(a) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed

1.
(b) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases Above 5 or No

Case filed

2 Debarred by PE(s) during last 5 years Year Counting Backward
from IFT Publication Date none

3 Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for
poor performance during last 5 years No. of Contracts none

4 Total number of Completed Contracts during last 5 years No. of Contracts 270.000

5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years No. of Contracts 0.000

6 Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000

7 Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

8 Declared Insolvent or Bankrupt within last 5 years Year Counting Backward
from IFT Publication Date Never bankrupt

9 Total Turnover of last five (5) years (In BDT) 7179621260.00

Declaration

Description Response

We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken
against us according to ITT clause ?4? I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. 
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mohammed Eunus on behalf of Mohammed Eunus & Brothers (Pvt.) Ltd.

SSECL-SE JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl.
No Aspects of Evaluation Measure of Rating

Past
Performance

Rating

1.
(a) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed

1.
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1.
(b) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won

2 Debarred by PE(s) during last 5 years Year Counting Backward
from IFT Publication Date none

3 Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for
poor performance during last 5 years No. of Contracts none

4 Total number of Completed Contracts during last 5 years No. of Contracts 75.000

5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years No. of Contracts 16.000

6 Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000

7 Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

8 Declared Insolvent or Bankrupt within last 5 years Year Counting Backward
from IFT Publication Date

Never
bankrupt

9 Total Turnover of last five (5) years (In BDT) 4757521898

Declaration

Description Response

We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken
against us according to ITT clause ?4? I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. 
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 - Tender_Capacity_format_-_ACE_Gopalgonj_Zone_-
_Copy(1).xls

401.66 Download

2 - Past_performance_evaluation_Matrix-Sardar_Ent.[1].pdf 351.85 Download

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Sirajul on behalf of SSECL-SE JV
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Tender/Proposal Detail

Tender/Proposal ID : 203096 Invitation Reference No. : E-GP-19/GZ/2017-18(PMP-Road).

Closing Date and Time : 28-Jun-2018 12:00 Opening Date and Time : 28-Jun-2018 12:00

Procuring Entity : Gopalgonj Zone

Brief :
Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439),
45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur
(Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.

View Notice

Package No Package Description

E-GP-19/GZ/2017-18 PMP-Road Re-construction and Strengthening of existing pavement under PMP Major/2017-18 of at 39th p to 43rd p Ch. 38500 to 42439 45th
p to 47th p Ch. 44950 to 46875 & 49th p to 55th p Ch. 48000 to 54815 km of Mostafapur-Madaripur-Shariatpur Monohar Bazar-
Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 under Shariatpur Road Division during the year 2017-18.

Mohammed Eunus & Brothers (Pvt.) Ltd.

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA’s profile information will come from the e-GP System.

 

A. Tenderer / JVCA Partners (in case of JVCA)

 

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

 

4.7

Owned, leased or to be purchased
(state owner, lessor or seller) Owned, leased or to be purchased Condition Item of Equipment

Please Find Mapped Documents Good Owned Please Find Mapped Documents

5.

Elements of Activity Brief description of Activity

Please Find Mapped Documents Please Find Mapped Documents

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 - CV of proposed personnel-sheet-05.pdf 988.71 Download

2 - CV-Eng Nasir Uddin-sheet-05.pdf 2499.16 Download

3 - Resume of all engineers-02.rar 1354.56 Download

4 - Resume of all engineers-01.rar 2252.36 Download

5 - Personal Capabilities.pdf 558.78 Download

6 - Equipments.pdf 1784.27 Download

7 Work Plan (ITT 25.1(h)) Work Plan 203096.doc 1168.66 Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mohammed Eunus on behalf of Mohammed Eunus & Brothers (Pvt.) Ltd.

SSECL-SE JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA’s profile information will come from the e-GP System.
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A. Tenderer / JVCA Partners (in case of JVCA)

 

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

 

4.7

Item of Equipment Condition Owned, leased or to be purchased Owned, leased or to be purchased
(state owner, lessor or seller)

Asphalt Batching plant Good Leased LEASED

Pneumatic Tired Roller, 10 tonne Good Owned OWNED

Smooth Wheeled Steel Roller, 8-10 tonne Good Owned OWNED

Pay Loader Good Owned OWNED

Dump Trucks, 6-10 tonne Good Owned OWNED

Bitumen Pressure Sprayer Good Owned OWNED

Sit-on Type Thermoplastic Road Marking/ Painting Machine Good Owned OWNED

Air Compressor Good Owned OWNED

Asphalt Paver / Paver Machine/Finisher (Capacity 3.70 meter width) Good Owned OWNED

Core Cutter Machine Good Owned OWNED

5.

Elements of Activity Brief description of Activity

Details as per JV agreement Details as per JV agreement

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 - Equipment List.pdf 1334.71 Download

2 - SSECL-Equipment 14.pdf 2632.96 Download

3 - SSECL-Equipment 11.pdf 2308.50 Download

4 - SSECL-Equipment 12.pdf 2280.76 Download

5 - SSECL-Equipment 13.pdf 2587.47 Download

6 - SSECL-Equipment 9.pdf 1148.24 Download

7 - SSECL-Equipment 10.pdf 2347.71 Download

8 - SSECL-Equipment 8.pdf 2632.14 Download

9 - SSECL-Equipment 6.pdf 2286.67 Download

10 - SSECL-Equipment 7.pdf 2641.81 Download

11 - SSECL-Equipment 5.pdf 2001.55 Download

12 - SSECL-Equipment 4.pdf 2685.83 Download

13 - SSECL-Equipment 3.pdf 2022.40 Download

14 - SSECL-Equipment 1.pdf 2319.31 Download

15 - SSECL-Equipment 2.pdf 2114.74 Download

16 Work Plan (ITT 25.1(h)) WP 203096.pdf 545.35 Download

17 - 006.jpg 1192.53 Download

18 - SARDAR EQUIPMENT LATEST....14.12.16.pdf 436.91 Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Sirajul on behalf of SSECL-SE JV
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Tender/Proposal Detail

Tender/Proposal ID : 203096 Invitation Reference No. : E-GP-19/GZ/2017-18(PMP-Road).

Closing Date and Time : 28-Jun-2018 12:00 Opening Date and Time : 28-Jun-2018 12:00

Procuring Entity : Gopalgonj Zone

Brief :
Re-construction and Strengthening of existing pavement under PMP (Major)/2017-18 of at 39th (p) to 43rd (p) (Ch. 38+500 to 42+439),
45th (p) to 47th (p) (Ch. 44+950 to 46+875) & 49th (p) to 55th (p) (Ch. 48+000 to 54+815) km of Mostafapur-Madaripur-Shariatpur
(Monohar Bazar)-Ibrahimpur-Horina-Chandpur (Bhatialpur) Road (R-860) under Shariatpur Road Division.

View Notice

Package No Package Description

E-GP-19/GZ/2017-18 PMP-Road Re-construction and Strengthening of existing pavement under PMP Major/2017-18 of at 39th p to 43rd p Ch. 38500 to 42439 45th
p to 47th p Ch. 44950 to 46875 & 49th p to 55th p Ch. 48000 to 54815 km of Mostafapur-Madaripur-Shariatpur Monohar Bazar-
Ibrahimpur-Horina-Chandpur Bhatialpur Road R-860 under Shariatpur Road Division during the year 2017-18.

Mohammed Eunus & Brothers (Pvt.) Ltd.

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response

1. Name of the Tenderer / JVCA Partner: Mohammed Eunus & Brothers (Pvt.) Ltd.

2. Registered e-mail ID of the Tenderer / JVCA Partner: mebl.bd@gmail.com

4.1 General Experience in Construction Works of Tenderer: [State years of experience] 33 yrs

4.2 Specific Experience in Construction Works of Tenderer

Contract No. Name of
Contract

Role in
Contract Award date Completion date

Total
Contract

Value

Procuring
Entity's Name

Address
Tel / Fax
e-mail

Brief description with justifications of the
similarity compared to the PE's requirements

Please Find
Mapped
Documents

Please Find
Mapped
Documents

Prime
Contractor

Please Find
Mapped
Documents

Please Find
Mapped
Documents

500.000
Please Find
Mapped
Documents

Please Find Mapped Documents

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year Amount
(Taka or Equivalent Taka)

2013-2014 848733795.000

2014-2015 1013476998.000

2015-2016 1467318499.000

2016-2017 1648415428.000

2017-2018 2201676540.000

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 General Experience Certificates (ITT 15.1(a)) General Experience - 1996-2018.jpg 948.48 Download

2 Valid Trade License (ITT 25.1.(f)) Trade Lisence 2017-2018.pdf 1953.35 Download

3 TIN Certificate (ITT 25.1(g)) TIN - 2017 - 2018.jpg 613.72 Download

4 VAT Certificate (ITT 25.1(g)) VAT (11 Digit) Certificate.jpg 897.16 Download

5 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

NBR - 2017 - 2018.jpg 727.38 Download

6 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2015--2016 (5).pdf 1849.91 Download

7 Average Annual Construction Turnover Certificate Revised Turnover 2014--2015 (11).pdf 1531.82 Download

Individual Report 7/17/2018

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderId=203096&formId=1188891&frm=eval 29 / 37

https://www.eprocure.gov.bd/Index.jsp
https://www.eprocure.gov.bd/resources/common/InboxMessage.jsp
https://www.eprocure.gov.bd/officer/HopeDebarListing.jsp
https://www.eprocure.gov.bd/resources/common/complaintOfficerHope.htm
https://www.eprocure.gov.bd/report/AppMIS.jsp
https://www.eprocure.gov.bd/officer/SearchPackageReport.jsp
https://www.eprocure.gov.bd/report/ProcTransReport.jsp
https://www.eprocure.gov.bd/admin/PromiseIndicator.jsp
https://www.eprocure.gov.bd/admin/PromiseOverallReport.jsp
https://www.eprocure.gov.bd/Logout.jsp
https://www.eprocure.gov.bd/resources/common/ViewMarqueeList.jsp
javascript:void(0);
https://www.eprocure.gov.bd/TorRptServlet?tenderId=203096&formId=1188891&action=IndReport
https://www.eprocure.gov.bd/officer/OpeningReports.jsp?tenderId=203096&lotId=0&comType=null
https://www.eprocure.gov.bd/resources/common/ViewTender.jsp?id=203096
https://www.eprocure.gov.bd/tenderer/ViewRegistrationDetail.jsp?uId=5184&tId=965&cId=951&top=no
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=General Experience - 1996-2018.jpg&fileLen=971242&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Trade Lisence 2017-2018.pdf&fileLen=2000226&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=TIN - 2017 - 2018.jpg&fileLen=628444&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=VAT %2811 Digit%29 Certificate.jpg&fileLen=918682&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=NBR - 2017 - 2018.jpg&fileLen=744828&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2015--2016 %285%29.pdf&fileLen=1894302&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2014--2015 %2811%29.pdf&fileLen=1568582&docUid=5184&isInd=y
https://www.eprocure.gov.bd/officer/MyAPP.jsp
https://www.eprocure.gov.bd/resources/common/AdvAPPSearch.jsp
https://www.eprocure.gov.bd/officer/MyTenders.jsp
https://www.eprocure.gov.bd/resources/common/AllTenders.jsp?h=f
https://www.eprocure.gov.bd/officer/PendingProcessing.jsp?viewtype=pending
https://www.eprocure.gov.bd/officer/PendingProcessing.jsp?viewtype=processed
https://www.eprocure.gov.bd/officer/PendingProcessing.jsp?viewtype=defaultworkflow
https://www.eprocure.gov.bd/officer/CommListing.jsp?comType=TOC
https://www.eprocure.gov.bd/officer/CommListing.jsp?comType=TEC
https://www.eprocure.gov.bd/officer/CommListing.jsp?comType=TSC
https://www.eprocure.gov.bd/officer/TenderExtReqListing.jsp
https://www.eprocure.gov.bd/officer/TOExtReqListing.jsp
https://www.eprocure.gov.bd/officer/TECReportListing.jsp
https://www.eprocure.gov.bd/admin/ViewGovtUserDetail.jsp?fromWhere=ViewProfile
https://www.eprocure.gov.bd/admin/GovtUserCreation.jsp?fromWhere=EditProfile&Edit=Edit
https://www.eprocure.gov.bd/admin/ChangePassword.jsp?fromWhere=MyAccount
https://www.eprocure.gov.bd/admin/ChangeHintQusAns.jsp?fromWhere=MyAccount
https://www.eprocure.gov.bd/admin/UserPreference.jsp?fromWhere=MyAccount
https://www.eprocure.gov.bd/resources/common/Help.jsp?pageName=IndReport.jsp
https://www.eprocure.gov.bd/resources/common/userManual.jsp


(ITT 31.1(c))
Download

8 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2014--2015 (6).pdf 1074.50 Download

9 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2014--2015 (7).pdf 2022.21 Download

10 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2014--2015 (8).pdf 2014.70 Download

11 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2014--2015 (9).pdf 1662.50 Download

12 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2014--2015 (10).pdf 1922.93 Download

13 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2014--2015 (2).pdf 902.03 Download

14 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2014--2015 (3).pdf 1129.18 Download

15 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2014--2015 (1).pdf 2029.93 Download

16 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2014--2015 (5).pdf 1988.37 Download

17 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2014--2015 (4).pdf 2093.00 Download

18 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2016-2017 (21).pdf 2154.48 Download

19 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2016-2017 (22).pdf 1169.85 Download

20 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2016-2017 (23).pdf 1058.04 Download

21 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2016-2017 (24).pdf 1979.18 Download

22 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2016-2017 (18).pdf 1251.43 Download

23 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2016-2017 (19).pdf 2124.65 Download

24 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2016-2017 (20).pdf 1871.05 Download

25 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2016-2017 (6).pdf 779.34 Download

26 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2016-2017 (5).pdf 1160.17 Download

27 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2016-2017 (4).pdf 631.29 Download

28 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2016-2017 (3).pdf 1244.27 Download

29 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2016-2017 (9).pdf 1974.39 Download

30 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2016-2017 (8).pdf 1180.82 Download

31 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2016-2017 (7).pdf 1096.23 Download

32 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2016-2017 (13).pdf 1224.13 Download

33 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2016-2017 (12).pdf 1053.83 Download

34 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2016-2017 (11).pdf 1618.19 Download

35 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2016-2017 (10).pdf 1328.64 Download

36 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2016-2017 (17).pdf 1870.48 Download

37 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2016-2017 (16).pdf 1942.14 Download

38 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2016-2017 (15).pdf 1186.04 Download

39 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2016-2017 (14).pdf 1111.03 Download

40 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2015-2016 (11).pdf 1657.43 Download

41 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2016-2017 (1).pdf 1967.19 Download

Download

Individual Report 7/17/2018

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderId=203096&formId=1188891&frm=eval 30 / 37

https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2014--2015 %286%29.pdf&fileLen=1100278&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2014--2015 %287%29.pdf&fileLen=2070738&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2014--2015 %288%29.pdf&fileLen=2063046&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2014--2015 %289%29.pdf&fileLen=1702394&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2014--2015 %2810%29.pdf&fileLen=1969072&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2014--2015 %282%29.pdf&fileLen=923674&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2014--2015 %283%29.pdf&fileLen=1156274&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2014--2015 %281%29.pdf&fileLen=2078646&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2014--2015 %285%29.pdf&fileLen=2036082&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2014--2015 %284%29.pdf&fileLen=2143222&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2016-2017 %2821%29.pdf&fileLen=2206180&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2016-2017 %2822%29.pdf&fileLen=1197926&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2016-2017 %2823%29.pdf&fileLen=1083430&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2016-2017 %2824%29.pdf&fileLen=2026676&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2016-2017 %2818%29.pdf&fileLen=1281456&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2016-2017 %2819%29.pdf&fileLen=2175636&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2016-2017 %2820%29.pdf&fileLen=1915954&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2016-2017 %286%29.pdf&fileLen=798042&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2016-2017 %285%29.pdf&fileLen=1188008&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2016-2017 %284%29.pdf&fileLen=646434&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2016-2017 %283%29.pdf&fileLen=1274132&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2016-2017 %289%29.pdf&fileLen=2021772&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2016-2017 %288%29.pdf&fileLen=1209150&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2016-2017 %287%29.pdf&fileLen=1122534&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2016-2017 %2813%29.pdf&fileLen=1253508&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2016-2017 %2812%29.pdf&fileLen=1079116&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2016-2017 %2811%29.pdf&fileLen=1657026&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2016-2017 %2810%29.pdf&fileLen=1360520&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2016-2017 %2817%29.pdf&fileLen=1915362&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2016-2017 %2816%29.pdf&fileLen=1988744&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2016-2017 %2815%29.pdf&fileLen=1214504&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2016-2017 %2814%29.pdf&fileLen=1137686&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2015-2016 %2811%29.pdf&fileLen=1697204&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2016-2017 %281%29.pdf&fileLen=2014394&docUid=5184&isInd=y


42 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2016-2017 (2).pdf 2248.42 Download

43 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2015-2016 (7).pdf 1725.86 Download

44 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2015-2016 (8).pdf 1938.58 Download

45 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2015-2016 (9).pdf 2060.10 Download

46 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2015-2016 (2).pdf 2021.86 Download

47 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2015-2016 (1).pdf 1964.86 Download

48 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2015-2016 (6).pdf 1963.69 Download

49 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2015-2016 (4).pdf 2133.98 Download

50 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2015-2016 (3).pdf 2077.74 Download

51 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2015-2016 (10).pdf 2039.78 Download

52 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2012-2013 (3).pdf 2214.57 Download

53 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2013-2014 (4).pdf 1842.15 Download

54 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2013-2014 (3).pdf 1748.95 Download

55 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2013-2014 (2).pdf 1952.35 Download

56 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2013-2014 (1).pdf 2148.03 Download

57 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2013-2014 (8).pdf 1196.49 Download

58 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2013-2014 (7).pdf 1935.19 Download

59 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2013-2014 (6).pdf 2022.42 Download

60 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2013-2014 (5).pdf 1730.13 Download

61 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2012-2013 (2).pdf 2155.58 Download

62 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover of Last 05 Years 2012-2017.pdf 2709.63 Download

63 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2012-2013 (1).pdf 1850.90 Download

64 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2012-2013 (6).pdf 1777.39 Download

65 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2012-2013 (5).pdf 1893.78 Download

66 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Revised Turnover 2012-2013 (4).pdf 2219.90 Download

67 - Audited Balance Sheet - 2017 (B).pdf 1808.96 Download

68 - Audited Balance Sheet - 2017 (C).pdf 1968.17 Download

69 - Audited Balance Sheet - 2017 (A).pdf 2250.53 Download

70 - Audited Balance Sheet - 2016 D.pdf 1737.01 Download

71 - Audited Balance Sheet- 2013 A.pdf 2556.52 Download

72 - Audited Balance Sheet- 2013 B.pdf 1998.07 Download

73 - Audited Balance Sheet - 2014 A.pdf 2105.28 Download

74 - Audited Balance Sheet - 2014 B.pdf 2308.95 Download

75 - Audited Balance Sheet - 2014 C.pdf 2424.15 Download

76 - Audited Balance Sheet - 2015 B.pdf 2016.02 Download

77 - Audited Balance Sheet - 2015 A.pdf 1663.02 Download

Download

Individual Report 7/17/2018

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderId=203096&formId=1188891&frm=eval 31 / 37

https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2016-2017 %282%29.pdf&fileLen=2302374&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2015-2016 %287%29.pdf&fileLen=1767278&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2015-2016 %288%29.pdf&fileLen=1985098&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2015-2016 %289%29.pdf&fileLen=2109538&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2015-2016 %282%29.pdf&fileLen=2070378&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2015-2016 %281%29.pdf&fileLen=2012016&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2015-2016 %286%29.pdf&fileLen=2010814&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2015-2016 %284%29.pdf&fileLen=2185186&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2015-2016 %283%29.pdf&fileLen=2127600&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2015-2016 %2810%29.pdf&fileLen=2088728&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2012-2013 %283%29.pdf&fileLen=2267718&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2013-2014 %284%29.pdf&fileLen=1886354&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2013-2014 %283%29.pdf&fileLen=1790924&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2013-2014 %282%29.pdf&fileLen=1999200&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2013-2014 %281%29.pdf&fileLen=2199578&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2013-2014 %288%29.pdf&fileLen=1225198&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2013-2014 %287%29.pdf&fileLen=1981630&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2013-2014 %286%29.pdf&fileLen=2070948&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2013-2014 %285%29.pdf&fileLen=1771646&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2012-2013 %282%29.pdf&fileLen=2207308&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover of Last 05 Years 2012-2017.pdf&fileLen=2774656&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2012-2013 %281%29.pdf&fileLen=1895320&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2012-2013 %286%29.pdf&fileLen=1820046&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2012-2013 %285%29.pdf&fileLen=1939230&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Revised Turnover 2012-2013 %284%29.pdf&fileLen=2273170&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Audited Balance Sheet - 2017 %28B%29.pdf&fileLen=1852372&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Audited Balance Sheet - 2017 %28C%29.pdf&fileLen=2015400&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Audited Balance Sheet - 2017 %28A%29.pdf&fileLen=2304534&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Audited Balance Sheet - 2016 D.pdf&fileLen=1778698&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Audited Balance Sheet- 2013 A.pdf&fileLen=2617868&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Audited Balance Sheet- 2013 B.pdf&fileLen=2046020&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Audited Balance Sheet - 2014 A.pdf&fileLen=2155800&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Audited Balance Sheet - 2014 B.pdf&fileLen=2364360&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Audited Balance Sheet - 2014 C.pdf&fileLen=2482328&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Audited Balance Sheet - 2015 B.pdf&fileLen=2064400&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Audited Balance Sheet - 2015 A.pdf&fileLen=1702932&docUid=5184&isInd=y


78 - Audited Balance Sheet - 2015 C.pdf 2240.38 Download

79 - Audited Balance Sheet - 2016 A.pdf 1783.14 Download

80 - Audited Balance Sheet - 2016 C.pdf 1447.24 Download

81 - Audited Balance Sheet - 2016 B.pdf 2417.21 Download

82 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

WTEX NEW 14-15 4.pdf 442.67 Download

83 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

WTEX NEW 14-15 3.pdf 1062.98 Download

84 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

WTEX NEW 14-15 2.pdf 1875.12 Download

85 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

WTEX NEW 14-15 1.pdf 2065.85 Download

86 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

WTEX NEW 15-16 4.pdf 1670.63 Download

87 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

WTEX NEW 15-16 3.pdf 2068.57 Download

88 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

WTEX NEW 15-16 2.pdf 2417.55 Download

89 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

WTEX NEW 15-16 1.pdf 2295.38 Download

90 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

WTEX NEW 15-16 7.pdf 1806.71 Download

91 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

WTEX NEW 15-16 6.pdf 1588.68 Download

92 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

WTEX NEW 15-16 5.pdf 1741.99 Download

93 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

WTEX NEW 16-17 4.pdf 612.37 Download

94 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

WTEX NEW 16-17 3.pdf 2130.56 Download

95 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

WTEX NEW 16-17 2.pdf 1982.63 Download

96 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

WTEX NEW 16-17 1.pdf 1868.13 Download

97 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

WTEX NEW 11-12.pdf 1811.88 Download

98 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

WTEX NEW 13-14 2.pdf 1691.65 Download

99 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

WTEX NEW 13-14 1.pdf 2064.63 Download

100 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

WTEX NEW 12-13.pdf 1968.94 Download

101 Financial Capacity Certificates (ITT 16) Solvency 350 Crore SJIBL - 08-11-17.pdf 1710.33 Download

102 - NOA -- 113836.pdf 65.71 Download

103 - NOA -- 113835.pdf 65.71 Download

104 - NOA -- 90229.pdf 49.29 Download

105 Financial Capacity Certificates (ITT 16) 203096.pdf 210.98 Download

106 Specific Experience Certificates (ITT 15.1(b)) RHD-Netrakona Tk. 8.95 Crore (C-504).jpg 897.09 Download

107 Specific Experience Certificates (ITT 15.1(b)) Tangail RHD - 12.35 Crore - e-gp-97.jpg 871.09 Download

108 Specific Experience Certificates (ITT 15.1(b)) Specific B.baria.pdf 1676.11 Download

109 - Tender Capacity RHD Shairi 096.xls 246.34 Download

110 - Asphalt Deed - CCC - 110662.pdf 2003.78 Download

This Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mohammed Eunus on behalf of Mohammed Eunus & Brothers (Pvt.) Ltd.

SSECL-SE JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]
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https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Audited Balance Sheet - 2015 C.pdf&fileLen=2294142&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Audited Balance Sheet - 2016 A.pdf&fileLen=1825926&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Audited Balance Sheet - 2016 C.pdf&fileLen=1481970&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Audited Balance Sheet - 2016 B.pdf&fileLen=2475222&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=WTEX NEW 14-15 4.pdf&fileLen=453290&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=WTEX NEW 14-15 3.pdf&fileLen=1088488&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=WTEX NEW 14-15 2.pdf&fileLen=1920116&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=WTEX NEW 14-15 1.pdf&fileLen=2115428&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=WTEX NEW 15-16 4.pdf&fileLen=1710724&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=WTEX NEW 15-16 3.pdf&fileLen=2118208&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=WTEX NEW 15-16 2.pdf&fileLen=2475562&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=WTEX NEW 15-16 1.pdf&fileLen=2350468&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=WTEX NEW 15-16 7.pdf&fileLen=1850064&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=WTEX NEW 15-16 6.pdf&fileLen=1626804&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=WTEX NEW 15-16 5.pdf&fileLen=1783788&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=WTEX NEW 16-17 4.pdf&fileLen=627066&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=WTEX NEW 16-17 3.pdf&fileLen=2181692&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=WTEX NEW 16-17 2.pdf&fileLen=2030212&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=WTEX NEW 16-17 1.pdf&fileLen=1912956&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=WTEX NEW 11-12.pdf&fileLen=1855360&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=WTEX NEW 13-14 2.pdf&fileLen=1732248&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=WTEX NEW 13-14 1.pdf&fileLen=2114180&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=WTEX NEW 12-13.pdf&fileLen=2016188&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Solvency 350 Crore SJIBL - 08-11-17.pdf&fileLen=1751374&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=NOA -- 113836.pdf&fileLen=67284&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=NOA -- 113835.pdf&fileLen=67284&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=NOA -- 90229.pdf&fileLen=50468&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=203096.pdf&fileLen=216038&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=RHD-Netrakona Tk. 8.95 Crore %28C-504%29.jpg&fileLen=918616&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Tangail RHD - 12.35 Crore - e-gp-97.jpg&fileLen=891994&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Specific B.baria.pdf&fileLen=1716332&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Tender Capacity RHD Shairi 096.xls&fileLen=252250&docUid=5184&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Asphalt Deed - CCC - 110662.pdf&fileLen=2051866&docUid=5184&isInd=y
https://www.eprocure.gov.bd/tenderer/ViewJVCADetails.jsp?uId=101554&top=no
https://www.eprocure.gov.bd/tenderer/ViewJVCADetails.jsp?uId=101554&top=no


Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response

1. Name of the Tenderer / JVCA Partner: SSECL-SE JV

2. Registered e-mail ID of the Tenderer / JVCA Partner: ssecl.se.jv@gmail.com

4.1 General Experience in Construction Works of Tenderer: [State years of experience] 20

4.2 Specific Experience in Construction Works of Tenderer

Contract No. Name of Contract Role in
Contract

Award
date

Completion
date

Total Contract
Value

Procuring
Entity's Name

Address
Tel / Fax
e-mail

Brief
description

with
justifications

of the
similarity

compared to
the PE's

requirements

Mz(e-GP)-
07lPllP(Road)/2014-
2015

Repair or existing pavement by providing DBS wearing
Course of (1) Dhaka Sylhet Road,(2) Kishore-Katiadi-
Bhairab Bazar Road under Kishoregonj Road Division in
2014-15

Prime
Contractor - 21.04.2015 137337809.500 XEN,Kishoregonj

Road Division
Same type
work

E-GP-17/GZ/2013-
2014,Tender ID
7089,S-N (JV).

Widening and strengthening of Existing Pavement including
hardshoulder with surfacing at 20th (P),21st (P),25th
(P),26th & 27th (P)km of 4 laining of Madaripur(Mostofapur)-
Shariatpur Road via Kazirtack Bridge.(Shariatpur
Part)(07322-80963) under Shariatpur Road Division

Prime
Contractor - 25.10.2015 77414647.470 XEN,Shariatpur

Road Division
Same type
work

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year Amount
(Taka or Equivalent Taka)

2016-2017(SSECL) 256876000.000

2015-2016(SSECL) 660841000.000

2014-2015(SSECL) 1294558000.000

2013-2014(SSECL) 285352000.000

2012-2013(SSECL) 1269836000.000

2016-2017(SE) 230322357.000

2015-2016(SE) 181288945.000

2014-2015(SE) 211042924.000

2013-2014(SE) 182060973.000

2012-2013(SE) 185342699.000

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 General Experience Certificates (ITT 15.1(a)) General Exp Certificate SSECL.pdf 306.75 Download

2 Valid Trade License (ITT 25.1.(f)) Trade Licence SSECL-2017-18.pdf 2444.13 Download

3 TIN Certificate (ITT 25.1(g)) Tin Certificate SSECL Final.pdf 399.36 Download

4 VAT Certificate (ITT 25.1(g)) VAT SSECL Final.pdf 644.74 Download

5 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

00. SSECL-G exp. and Turnover List.pdf 1439.74 Download

6 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

01. SSECL-G exp. and Turnover 2012-2013.pdf 104.05 Download

7 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

02. SSECL-G exp. and Turnover 2012-2013.pdf 233.31 Download

8 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

03. SSECL-G exp. and Turnover 2012-2013.pdf 1975.89 Download

9 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

04. SSECL-G exp. and Turnover 2012-2013.pdf 239.47 Download

10 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

05. SSECL-G exp. and Turnover 2012-2013.pdf 167.51 Download

11 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

06. SSECL-G exp. and Turnover 2012-2013.pdf 1032.50 Download

12 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

07. SSECL-G exp. and Turnover 2012-2013.pdf 166.48 Download

13 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

08. SSECL-G exp. and Turnover 2012-2013.pdf 2096.01 Download

14 Average Annual Construction Turnover Certificate 09. SSECL-G exp. and Turnover 2012-2013.pdf 265.75 Download
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https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=General Exp Certificate SSECL.pdf&fileLen=314104&docUid=101554&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Trade Licence SSECL-2017-18.pdf&fileLen=2502788&docUid=101554&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=Tin Certificate SSECL Final.pdf&fileLen=408940&docUid=101554&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=VAT SSECL Final.pdf&fileLen=660204&docUid=101554&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=00. SSECL-G exp. and Turnover List.pdf&fileLen=1474284&docUid=101554&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=01. SSECL-G exp. and Turnover 2012-2013.pdf&fileLen=106542&docUid=101554&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=02. SSECL-G exp. and Turnover 2012-2013.pdf&fileLen=238904&docUid=101554&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=03. SSECL-G exp. and Turnover 2012-2013.pdf&fileLen=2023306&docUid=101554&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=04. SSECL-G exp. and Turnover 2012-2013.pdf&fileLen=245210&docUid=101554&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=05. SSECL-G exp. and Turnover 2012-2013.pdf&fileLen=171524&docUid=101554&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=06. SSECL-G exp. and Turnover 2012-2013.pdf&fileLen=1057276&docUid=101554&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=07. SSECL-G exp. and Turnover 2012-2013.pdf&fileLen=170474&docUid=101554&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=08. SSECL-G exp. and Turnover 2012-2013.pdf&fileLen=2146308&docUid=101554&isInd=y
https://www.eprocure.gov.bd/DocumentBriefcaseSrBean?work=download&fileName=09. SSECL-G exp. and Turnover 2012-2013.pdf&fileLen=272120&docUid=101554&isInd=y


(ITT 31.1(c))
Download

15 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

10. SSECL-G exp. and Turnover 2012-2013.pdf 243.14 Download

16 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

11. SSECL-G exp. and Turnover 2012-2013.pdf 188.24 Download

17 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

12-13-14. SSECL-G exp. and Turnover 2012-2013.pdf 1762.42 Download

18 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

15. SSECL-G exp. and Turnover 2013-2014.pdf 556.93 Download

19 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

16. SSECL-G exp. and Turnover 2013-2014.pdf 280.82 Download

20 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

17. SSECL-G exp. and Turnover 2013-2014.pdf 175.59 Download

21 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

18. SSECL-G exp. and Turnover 2013-2014.pdf 861.09 Download

22 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

19. SSECL-G exp. and Turnover 2013-2014.pdf 1437.03 Download

23 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

20. SSECL-G exp. and Turnover 2013-2014.pdf 391.31 Download

24 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

21. SSECL-G exp. and Turnover 2014-2015.pdf 832.18 Download

25 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

22-23. SSECL-G exp. and Turnover 2014-2015.pdf 1593.58 Download

26 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

24. SSECL-G exp. and Turnover 2014-2015.pdf 1266.44 Download

27 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

25. SSECL-G exp. and Turnover 2014-2015.pdf 1180.46 Download

28 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

26. SSECL-G exp. and Turnover 2014-2015.pdf 1335.48 Download

29 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

27. SSECL-G exp. and Turnover 2014-2015.pdf 578.92 Download

30 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

28. SSECL-G exp. and Turnover 2014-2015.pdf 210.97 Download

31 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

29. SSECL-G exp. and Turnover 2014-2015.pdf 871.13 Download

32 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

30. SSECL-G exp. and Turnover 2014-2015.pdf 137.70 Download

33 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

31. SSECL-G exp. and Turnover 2014-2015.pdf 2071.58 Download
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