Evaluation Summary

1 |[Tender ID 0 1128173
2 |Package No. . |e-gp/PMP Road/CZ-02/Cox/Ctg Zone/2017-2018.
Name or Work . |Rehabilitation of pavement by providing DBS Base Course Overlay and
Hard Shoulder at different locations of Dhaka Jatrabari-Comilla Moinamoti-
Chittagong-Teknaf Road N1 and rehabilitation of pavement by providing
Base Type-1 DBS Base Course Overlay Brick Masonry Toe Wall Saucer
Drain and Hard Shoulder at Different Locations Ch from 0.000 km to Ch
8.000 km of Chakariya-Badarkhali Regional Highway R-172 under Coxs
Bazar Road Division during the financial year 2017-2018.
4 |Procuring Entity . |Chittagong Zone
5 |Budget . |[Revenue (PMP-Road)
6 [Procurement Method . |OTM - NCT
7 |Invitation and Opening Dated . |Invitation 24-Oct-17 Opening 22-Nov-17 29
8 |Tender Validity Period (date/day) |: 22-Mar-18 120
9 [Number of Tender Submission : 4
10 |Preliminary Examination and - [TERT Tenders Accepted in Preliminary Examination | 4
Technical Evaluation Results and — — —
Comments of TEC
TER2 Technically Responsive Tenders I 3
UDC-MAQ JV did not respond to TEC's clarification and hence,
evaluated as non-responsive as per 47.3
11 [Price Comparison of Lowest 03 : Name Quoted Value Rank
Tenderers
RAB-RC (PVT) LIMITED 174,089,673.760[ 1
Taher Brothers Ltd. 192,993,358.120( 2™
Rana Builders - Hassan Builders JV 199,000,515.221 3™
12 [Name of Winner . |RAB-RC (PVT) LIMITED
13 |Recommended Contract Value : 174,089,673.760 Taka :
14 |Official Cost Estimate and " |Cost Est. 183,252,097.530 Taka 5.000% Less
% above / less -

15 |Comment of TEC Chairperson

"During Evaluation it was found that 4(Four) tenderers participated in the tender. Among them the fourth lowest tenderer UDC-
MAQ JV did not clarify the Location of the Batching Plant within the stipulated time when clarification sought by TEC. So the
tenderer was not considered for evaluation as per ITT Clause 47.3. Other 3 (Three) tenderers are considered as Responsive
after scrutinizing all the uploaded documents. Among them the tenderer RAB-RC (PVT) LIMITED is considered as the Lowest
Responsive Tenderer with a quoted price of Tk. 17,40,89,673.76 which is 5.000% less than the approved Engineers Estimate.
The Lowest Responsive Tenderer showed Financial Capability to do the scheduled works with a Credit Commitment of 6 (Six)
Crores from Bank Asia Ltd. which is verified by TEC. The Tenderer also has an Asphalt Batching Plant as per TDS ready to
dispose at any time to do the DBS works in the tender which supports the Technical Capability of the Tenderer. All the
members of TEC recommend the tenderer RAB-RC (PVT) LIMITED to award. So the evaluation report is forwarded for kind
approval in favour of the tenderer RAB-RC (PVT) LIMITED.."
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