Tender Evaluation Report 1 12/10/2017

Last Login : Sunday, 10 Dec, 2017 13:58:28 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 1 - Eligibility Report &5 Print  )-| Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 119531 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-07/2017-18
Closing Date and Time : 11-Oct-2017 12:30 Opening Date and Time : 11-Oct-2017 12:30

Procuring Entity : Comilla Zone

Brief : PNE works fc.>r. p.roviqmg DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under

Feni Road Division in the year 2017-18.
L= View Notice
Eligibility Report

Ministry Name : Mnistry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender Package No. and Description e-GP/PMPRoad/Feni/CZ-04/2017-18

Lot No. and Description : 01 & PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonia RoadZ-1033

under Feni Road Division in the year 2017-18.
| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
pistve Buget Type el Estimates
Approved Revenue Approved
Criteria WS Saleh Ahmed = Nur Nabi-Hassan Builders JV | Rana Builders (Pwvt.) Ltd.

Tender Validity Yes Yes Yes
Tender Security Yes Yes Yes
JVCAPartner's Information given or not (If any) NA Yes NA
Joint Venture Agreement NA Yes NA
Subcontractor's Information given or not (If any) NA NA NA
Tender Contents Yes Yes Yes
Tenderer Information Yes Yes Yes
Eligibilty Declarations Yes Yes Yes
Trade license or Equivalent Yes Yes Yes
Taxation Obligations Documents or Equivalent Yes Yes Yes

Legal Capacity Yes Yes Yes
Litigation History No No No
Solvency Yes Yes Yes
Country of Origin Yes Yes Yes
Authorization Letter confirming the signatory of the Tenderer from Organization Yes Yes Yes
Accepted in preliminary Evaluation Yes Yes Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under A\l ‘!
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval
that no substantial or important information has been omitted.
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Tender Evaluation Report 1

12/10/2017

Name Md. Shahabuddin Khan Shoaib Ahmed Md. Sohrab Ali
Committee Role Chairperson Member Secretary Member
Designation Additional Chief Engineer Superintending Engineer Executive Engineer
PE Office Comilla Zone Comilla Zone Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation | 26 Nov2017 13:21 26 Nov2017 13:23 26 Nov2017 17:07
Report 1 On
Comments Signed Signed Signed
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Tender Evaluation Report 2 12/10/2017

Last Login : Sunday, 10 Dec, 2017 13:58:28 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 2 - Technical Responsiveness Report &5 Print  )-| Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 119531 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-07/2017-18
Closing Date and Time : 11-Oct-2017 12:30 Opening Date and Time : 11-Oct-2017 12:30
Procuring Entity : Comilla Zone
g, PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under
Brief : . L
Feni Road Division in the year 2017-18.
L= View Notice
Technical Responsiveness Report
Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender Package No. and Description e-GP/PMPRoad/Feni/CZ-04/2017-18 & PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-
: Parshuram-Belonia RoadZ-1033 under Feni Road Division in the year 2017-18.

Lot No. and Description : 01 & PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(zZ-
1033) under Feni Road Division in the year 2017-18.

| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
Approval Budk Approval Status of
Status LD Official Estimates
Approved Revenue Approved
Criteria
Conformity of gﬂ'g:m;ngf Adequacy
N T e o Tenderer's = Tenderer's Liquid the of Evaluation

Qualification = Experience Turnover Asset Scheduled of Ma.teriaI:t,s Technical Status
Requirements =i Proposal

and Services
MS Saleh Ahmed Yes Yes Yes Yes Yes Yes Yes Technicallly
Responsive
Nur Nabi-Hassan Builders JV Yes Yes Yes Yes Yes Yes Yes Technicallly
Responsive
Rana Builders (Pvt.) Ltd. Yes Yes Yes Yes Yes Yes Yes Technica_lly
Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name Md. Shahabuddin Khan Shoaib Ahmed Vd. Sohrab Ali
Committee Role Chairperson Member Secretary Member
Designation Additional Chief Engineer Superintending Engineer Executive Engineer \
PE Office Comilla Zone Comilla Zone Office of the Executive Engineer, LGED, Cor g}% V\,(LAQ_/
Signed Tender Evaluation | 26 Nov2017 13:22 26 Nov2017 13:24 26 Nov2017 17:08
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Tender Evaluation Report 3 12/10/2017

Last Login : Sunday, 10 Dec, 2017 13:58:28

A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison &5 Print  )-| Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 119531 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-07/2017-18

Closing Date and Time : 11-Oct-2017 12:30 Opening Date and Time : 11-Oct-2017 12:30
Procuring Entity : Comilla Zone
g, PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under
Brief : . L
Feni Road Division in the year 2017-18.
L= View Notice
Financial Evaluation and Price Comparison
Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender Package No. and Description e-GP/PMPRoad/Feni/CZ-04/2017-18 & PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-
: Parshuram-Belonia RoadZ-1033 under Feni Road Division in the year 2017-18.

01 & PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(zZ-
1033) under Feni Road Division in the year 2017-18.

Lot No. and Description :

| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
Approval Budk Approval Status of
Status 182 Official Estimates
Approved Revenue Approved
Price Evaluation
Evaluation Report Header
Rank Name of Tenderer Official Est Cost Quoted Amount (in BDT) Deviation Amount %of Deviaiton
L1 Nur Nabi-Hassan Builders JV (Winner) 123570419.450 123545535.738 24883.712 0.021
L2 | RanaBuilders (Pwvt.) Ltd. 123570419.450 125254086.518 -1683667.068 -1.363
L3 | M'S Saleh Ahmed 123570419.450 133442504.068 -9872084.618 -7.989
Evaluation Report Footer
Post Qualification
Name of Tenderer/Consultant Status
Nur Nabi-Hassan Builders JV Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name Md. Shahabuddin Khan Shoaib Ahmed Md. Sohrab Ali
Committee Role Chairperson Member Secretary Member E l\z Nl_/
Designation Additional Chief Engineer Superintending Engineer Executive Engineer

Office of the Executive Engineer, LGED, Cor 7 ‘A.,A’PA/“’"

PE Office Comilla Zone Comilla Zone
Signed Tender Evaluation | 26 Nov2017 17:15 26 Nov2017 17:21 balymaii
Report 3 On

26 Nov2017 17:40 =i
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Tender Evaluation Report 3 12/10/2017

Comments Signed Signed Signed

Domestic preference calculated on the basis following formula :-
1. EXW price per Line ltem= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their
final destination [BDT])
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Tender Evaluation Report 4 12/10/2017

Last Login : Sunday, 10 Dec, 2017 13:58:28

A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 4 - Final Evaluation Report &5 Print  )-| Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 119531 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-07/2017-18

Closing Date and Time : 11-Oct-2017 12:30 Opening Date and Time : 11-Oct-2017 12:30
Procuring Entity : Comilla Zone
Brief : PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under
ief: . L
Feni Road Division in the year 2017-18.
L= View Notice
Final Evaluation Report
Ministry Name : Mnistry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender Package No. and Description e-GP/PMPRoad/Feni/CZ-04/2017-18 & PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-
: Parshuram-Belonia RoadZ-1033 under Feni Road Division in the year 2017-18.

01 & PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(zZ-
1033) under Feni Road Division in the year 2017-18.

Lot No. and Description :

| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
Approval Budk Approval Status of
Status LD Official Estimates
Approved Revenue Approved
Name of Tenderer/Consultant Recommended for Award
Nur Nabi-Hassan Builders JV
Post Qualification Report Clarification on Tenders
View Clarification on Tender/Proposal has not taken place
TEC Members
TEC Members
Name Md. Shahabuddin Khan Shoaib Ahmed Md. Sohrab Ali
Committee Role Chairperson Member Secretary Member
Designation Additional Chief Engineer Superintending Engineer Executive Engineer
PE Office Comilla Zone Comilla Zone COffice of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation | 26 Nov2017 17:44 26 Nov2017 17:45 26 Nov2017 17:41
Report 4 On
Comments Signed Signed Signed
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List of Tenderers/Consultants for seeking clarification View Query — View Query / Clarification 12/10/2017

P

Last Login : Sunday, 10 Dec, 2017 13:58:28

List of Tenderers/Consultants for seeking clarification

Tender/Proposal Detail

Tender/Proposal ID: 119531 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-07/2017-18
Closing Date and Time : 11-Oct-2017 12:30 Opening Date and Time : 11-Oct-2017 12:30
Procuring Entity : Comilla Zone
e, PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni
Brief : LY
Road Division in the year 2017-18.
el View Notice
S. No. List of Tenderers Clarification Status Action
1 MS Saleh Ahmed - View Evaluation Status
2 Nur Nabi-Hassan Builders JV - \Miew Evaluation Status
(JVCA - View Details)
3 Rana Builders (Pwt.) Ltd. - View Evaluation Status
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
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Opening Reports

12/10/2017

Last Login : Sunday, 10 Dec, 2017 13:58:28

Opening Report

5. Welcome, MD. Nazul Islam | £ Logout

P

View All Notifications

Tender/Proposal Detail

Tender/Proposal ID: 119531 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-07/2017-18
Closing Date and Time : 11-Oct-2017 12:30 Opening Date and Time : 11-Oct-2017 12:30
Procuring Entity : Comilla Zone
. PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni
Brief : AT
Road Division in the year 2017-18.
el View Notice
Package No. : e-GP/PMPRoad/Feni/CZ-04/2017-18
Package Description : PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonia RoadZ-1033 under Feni

Road Division in the year 2017-18.
Form Name
Tenderer Information Form (e-PW3-2) - Part - 1

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Tenderer Information Form (e-PW3-2) - Part - 3
e-Tender Submission Letter (Form e-PW3-1)
Tenderer Information Form (e-PW3-2) - Part - 4
Subcontractor Information (Form e-PW3-3)
Personnel Information (Form e-PW3-4)

Past Performance Evaluation and rating matrix for different aspects

Action

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Lot No. : 01

Lot Description : PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni
Road Division in the year 2017-18.

TOR1 MView

TOR2 View

Form Name
Division-1 : General and Site Facilities
Schedule of Day works
Unconditional Discount Form
Division-2 : Earthwork
Division-3 : Pavement works
Division-4 : Structure
Division-5 : Incidental
Grand Summary

Action

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Individual Report |

Comparative Report

Comparative Report

Individual Report |
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Individual Report 12/10/2017

P

Last Login : Sunday, 10 Dec, 2017 13:58:28 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 119531 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-07/2017-18
Closing Date and Time : 11-Oct-2017 12:30 Opening Date and Time : 11-Oct-2017 12:30

Procuring Entity : Comilla Zone

Brief : PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni

Road Division in the year 2017-18.

=l View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-04/2017-18 PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonia RoadZ-1033 under Feni
Road Division in the year 2017-18.

MS Saleh Ahmed
Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response
1. Name of the Tenderer / JVCAPartner: MS. Saleh Ahmed
2. Registered e-mail ID of the Tenderer / JVCAPartner: salehbabul21@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience] 17

4.2 Specific Experience in Construction Works of Tenderer

Procuring
Contract Roein | Award | Completion Total Contract | mer¥S | Brief description with justifications of
2 Name of Contract Sl e Loder ] e the similarity compared to the PE's
No. Contract date date Value Address . o
Tel | Fax requirements
e-mail
. . . Narsingdi
Peridoic maintenance Itakhola-Motkhola- Prime
1 Katiadi raod under Narsingdi Road division Contractor 1410422015 | 1711212015 | 141262755730 E?/ias(ijon Attached
4.3 Average annual construction turover [ITT Sub Clause15.1(a)]
. Amount
RO (Taka or Equivalent Taka)
2012-13,2013-14, 2014-15, 2015-16, 2016-17 4420353606.000
This Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]is Electronically Signed by Mr. Saleh Ahmed on behalf of M'S Saleh Ahmed
S. No. Mapped Document Name File Name File Size(In Kb) Action
1 General Experience Certificates (ITT 15.1(a)) 10Years Exp.pdf 71.65 + Download
2 Specific Experience Certificates (ITT 15.1(b)) Similar RHD Noakhali (20.14 Crore).jpg 369.05 4 Download
3 Specific Experience Certificates (ITT 15.1(b)) MAHCL- Specific Narsingdi ID-109427.zip 2648.45 4 Download
4 Valid Trade License (ITT 25.1.(f)) Trade Lince 2017-2018.pdf 612.32 ¥ Download
5 TIN Certificate (ITT 25.1(g)) TIN 2016-17 pdf 89.93 ¥ Download
6 VAT Certificate (ITT 25.1(g)) VAT Certificate_ New_SApdf 103.63 ¥ Download
7 Average Annual Construction Turnover Certificate Saleh Ahmed Top Sheet.docx 15.87 \
(ITT 31.1(c)) V\ d_/
8 Average Annual Construction Turnover Certificate Similar RCC Road.jpg 433.29
(ITT 31.1(c))
9 Average Annual Construction Turnover Certificate Similar Construction PWD (661 Lac).jpg 829.60 P A
(ITT 31.1(c))
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Individual Report 12/10/2017

10 Average Annual Construction Turnover Certificate Turnover_(C)_SA109.24 crore.pdf 245548 ¥ Download
(ITT 31.1(c)) =

11 Average Annual Construction Turnover Certificate SA- Specific Completion Certificate Noakhali.jpg 373.63 ¥+ Download
(ITT 31.1(c)) =

12 Average Annual Construction Turnover Certificate SA2016-17 Payment.pdf 1572.49 ¥+ Download
(ITT 31.1(c)) —

13 Average Annual Construction Turnover Certificate PC RHD Chandpur (327 Lac).PDF 123.70 ¥ Download
(ITT31.1(c)) =

14 Average Annual Construction Turnover Certificate Similar RHD Chandpur (944 Lac).PDF 149.59 ¥+ Download
(ITT 31.1(c)) =

15 Average Annual Construction Turnover Certificate Similar_RHD_1416.jpg 358.64 ¥  Download
(ITT 31.1(c)) =

16 Average Annual Construction Turnover Certificate Work_Done_RHD_368.jpg 348.12 ¥  Download
(ITT 31.1(c)) =

17 Average Annual Construction Turnover Certificate Work_Done_RHD_645.jpg 372.39 ¥ Download
(ITT 31.1(c)) =

18 Average Annual Construction Turnover Certificate Work_Done_RHD_286.jpg 372.85 ¥+ Download
(ITT 31.1(c)) =

19 Average Annual Construction Turnover Certificate Forwading.jpg 433.29 ¥ Download
(ITT 31.1(c)) —

20 Average Annual Construction Turnover Certificate Similar RHD 1049 Base Type 1.jpg 609.06 ¥ Download
(ITT 31.1(c)) =

21 Average Annual Construction Turnover Certificate Turnover-.pdf 1952.98 ¥ Download
(ITT 31.1(c)) =

22 Average Annual Construction Turnover Certificate Turnover SApdf 1437.24 ¥ Download
(ITT 31.1(c)) =

23 Average Annual Construction Turnover Certificate Turnover_(C)_SApdf 2460.67 ¥  Download
(ITT 31.1(c)) =

24 Average Annual Construction Turnover Certificate Turnover_(B)_SApdf 2074.95 ¥  Download
(ITT 31.1(c)) =

25 Average Annual Construction Turnover Certificate Turnover_(A)_SApdf 2101.34 ¥+ Download
(ITT 31.1(c)) =

26 Average Annual Construction Turnover Certificate Similar_RHD_Dhaka_1412.jpg 517.21 ¥ Download
(ITT31.1(c)) —

27 Average Annual Construction Turnover Certificate Similar_RHD_1049.jpg 609.06 ¥ Download
(ITT 31.1(c)) =

28 Average Annual Construction Turnover Certificate SA Building_104.16_FP.jpg 24742 ¥+ Download
(ITT 31.1(c)) =

29 Average Annual Construction Turnover Certificate PC_14-15rar 2289.56 ¥ Download
(ITT 31.1(c)) =

30 Average Annual Construction Turnover Certificate PC_13-14.rar 2671.84 ¥  Download
(ITT 31.1(c)) =

31 Average Annual Construction Turnover Certificate PC_12-13.rar 1635.29 ¥+ Download
(ITT 31.1(c)) =

32 Average Annual Construction Turnover Certificate PC_RHD_LXPUR_14-15_286_52.jpg 519.63 ¥+ Download
(ITT 31.1(c)) =

33 Average Annual Construction Turnover Certificate PC_RHD_FENI_14-15_677_18.jpg 821.26 ¥ Download
(ITT 31.1(c)) pu

34 Average Annual Construction Turnover Certificate PC_15_16_DP_157_98.jpg 47942 ¥ Download
(ITT 31.1(c)) =

35 Average Annual Construction Turnover Certificate PC_14_15 (1).pdf 2001.95 ¥  Download
(ITT 31.1(c)) =

36 Average Annual Construction Turnover Certificate PC_12_13 (1).pdf 2702.55 ¥ Download
(ITT 31.1(c)) =

37 Average Annual Construction Turnover Certificate PC_12_13 (2).pdf 1274.80 ¥ Download
(ITT 31.1(c)) =

38 Average Annual Construction Turnover Certificate Turn Over DNCC.pdf 335.89 ¥+ Download
(ITT 31.1(c)) =

39 Average Annual Construction Turnover Certificate ACTO-SA-EW.pdf 2358.06 ¥+ Download
(ITT 31.1(c)) pu

40 Average Annual Construction Turnover Certificate ACTO-SA-SW.pdf 460.09 ¥ Download
(ITT31.1(c)) hu

41 Average Annual Construction Turnover Certificate ACTO-SA-PW.pdf 1478.92 , Download
(ITT 31.1(c))

42 Average Annual Construction Turnover Certificate PC_RHD_SYLHET_12-13_315,jpg 756.86 V\ﬂ-ﬂ—/
(ITT 31.1(c))

43 Average Annual Construction Turnover Certificate PC_LGED_SONAGAZI_14-15_2.jpg 508.30
(ITT 31.1(c))

44 Average Annual Construction Turnover Certificate PC_RHD_FENI_12-13_48.jpg 824.08 m
(ITT 31.1(c)) me

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=119531&formId=711956&frm=eval

"'W

11/ ¢zu



Individual Report 12/10/2017
45 Average Annual Construction Turnover Certificate PC_BWDB_FENI_12-13_1094.jpg 643.89 ¥+ Download
(ITT 31.1(c)) =
46 Average Annual Construction Turnover Certificate PC_DNCC_14-15_138,jpg 493.92 ¥ Download
(ITT 31.1(c)) =
47 Average Annual Construction Turnover Certificate PC_BWDB_CTG_12-13_783.jpg 592.42 ¥+ Download
(ITT 31.1(c)) =
48 Average Annual Construction Turnover Certificate PC_BWDB_BHOLA 14-15_2787 jpg 408.16 ¥  Download
(ITT 31.1(c)) =
49 Average Annual Construction Turnover Certificate Construction Turnover-3.zp 2320.98 ¥ Download
(ITT 31.1(c)) =
50 Average Annual Construction Turnover Certificate Construction Turnover-2.rar 899.40 ¥ Download
(ITT 31.1(c)) =
51 Average Annual Construction Turnover Certificate Construction Turnover-1.zip 2017.24 ¥+ Download
(ITT 31.1(c)) =
52 Average Annual Construction Turnover Certificate Work ExBWDB (13-53 Crore).jpg 571.64 ¥+ Download
(ITT 31.1(c)) =
53 Average Annual Construction Turnover Certificate Single Work BWDB (13-53 Crore).jpg 571.64 ¥ Download
(ITT31.1(c)) =
54 Average Annual Construction Turnover Certificate General Exp.r PC Girder Bridge 14-15 441.37.jpg 1358.21 ¥ Download
(ITT 31.1(c)) =
55 Average Annual Construction Turnover Certificate Turn Over 3- vent Reg.13-14 524.76 lacs jpg 2759.87 ¥  Download
(ITT 31.1(c)) =
56 Average Annual Construction Turnover Certificate Payment (2015-16) 116 Crore (1st Part).pdf 2474.23 ¥  Download
(ITT 31.1(c)) =
57 Average Annual Construction Turnover Certificate Payment (2015-16) 116 Crore (2nd Part).pdf 2457.62 ¥ Download
(ITT 31.1(c)) =
58 Average Annual Construction Turnover Certificate PC-SA-16-2.pdf 1184.29 ¥+ Download
(ITT31.1(c)) =
59 Average Annual Construction Turnover Certificate PC-15.pdf 1525.68 ¥ Download
(ITT31.1(c)) =
60 Average Annual Construction Turnover Certificate PC-13.pdf 1336.09 ¥ Download
(ITT 31.1(c)) =
61 Average Annual Construction Turnover Certificate PC-SA-16-1.pdf 1216.63 ¥+ Download
(ITT 31.1(c)) =
62 Average Annual Construction Turnover Certificate PC-14 pdf 1300.86 ¥ Download
(ITT 31.1(c)) =
63 Average Annual Construction Turnover Certificate PC-12.pdf 238.82 ¥  Download
(ITT 31.1(c)) =
64 Financial Capacity Certificates (ITT 16) Credit Line ID-119531.jpg 337.67 4 Download
65 - Manpower List with CVand Certificate_ SApdf 811.20 4 Download
66 - Equipment List_SApdf 291.32 4 Download
Nur Nabi-Hassan Builders JV
(JVCA - View Details)
Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]
Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up
4.1 Qualification Information of the Tenderer
Description Tenderer's Response
1. Name of the Tenderer / JVCAPartner: Nur Nabi-Hassan Builders JV
2. Registered e-mail ID of the Tenderer / JMCAPartner: nn.hbjv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience] 20years
4.2 Specific Experience in Construction Works of Tenderer
Brief
Procuring des:v';:‘ﬂt'm
Contract No Narme of Contract Rolein = Award  Completion Total Contract BN\;Ltnyes j“tﬂiﬁgm
racto. me rac Contract date date Value Address | _. . "
Tel/Fe
e-mai \ I ‘2
Executiy .
Providing DBS-WC and construction of Engine¢
e- paved shoulder including DBS-WC from : RHD A
GP/PMP/Road/ACE/Comilla/DBSW/2016- | Ch. 01+875 to Ch. 19+050 of Feni- E’ETEMJA_ 16/10/2016 | 17/04/2017 | 304080531.080 | Feni i
e 'Wm
- e
e TR
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2017/01 (ID: 62943)

e-

GP/PMP/Road/ACE/Comilla/DBSW/2016-
2017/01 (ID: 62943)

Noakhali Road (N-104) under Feni Road |~
Division during the year 2016-2017.

Providing DBS-WC and construction of

paved shoulder including DBS-WC from
Ch. 01+875 to Ch. 19+050 of Feni-
Noakhali Road (N-104) under Feni Road
Division during the year 2016-2017.

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

2012-2013
2013-2014
2014-2015
2015-2016
2016-2017

Fnancial Year

This Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]is Electronically Signed by Mr. Md. Nur on behalf of Nur Nabi-Hassan Builders JV

S. No.
1

2

10

1"

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

Mapped Document Name
Financial Capacity Certificates (ITT 16)

General Experience Certificates (ITT 15.1(a))

VAT Certificate (ITT 25.1(g))

TIN Certificate (ITT 25.1(g))

Valid Trade License (ITT 25.1.(f))
General Experience Certificates (ITT 15.1(a))
Specific Experience Certificates (ITT 15.1(b))
Specific Experience Certificates (ITT 15.1(b))

Financial Capacity Certificates (ITT 16)
Valid Trade License (ITT 25.1.(f))
TIN Certificate (ITT 25.1(g))

VAT Certificate (ITT 25.1(g))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Nur Nabi

copy
enclosed for
Hassan
Builders

73099464.970
353644846.700
620286116.680

1236638467.150
1695365683.820

Action
¥, Download
# Download
¥, Download
¥, Download
# . Download
¥, Download
# Download
¥, Download
¥, Download
#_ Download
¥, Download
# Download
¥, Download
¥, Download

#_ Download
#_ Download
# Download
¥, Download
¥, Download
¥, Download
¥, Download

#_ Download

Road
Division,
Feni
Executive
Engineer,
Prime 16/10/2016 | 17/04/2017 ' 304080531.080 I|§HD
Contractor ’ eni
Road
Division,
Feni
Amount
(Taka or Equivalent Taka)
File Name Fle Size(In Kb)
NN Liquid Assets 600 Lac.pdf 195.20
NN-HB JV.pdf 1010.86
License.jpg 1074.05
VAT Certificate. JPG 1049.58
National ID Card.JPG 942.67
NN TIN 16-17.pdf 57.30
NN Trade 17-18.pdf 160.06
19 HB 10 years General Exp.pdf 131.25
Sp HB Feni 30.40Cr...pdf 226.28
HB Sp Lalmai 24.21Cr...pdf 140.20
HB Liquid 119531.pdf 66.46
HB Trade Licence 17-18.pdf 89.63
3 TIN.jpg 932.72
4 VAT 11disitjpg 1287.44
20 Payment TURN OVER..Xsx 20.63
26 PAYMENT 15-16.Zip 1133.25
27 PAYMENT 15-16.Zip 2651.55
24 PAYMENT 14-15.Zip 1238.15
25 PAYMENT 15-16.Zip 2423.18
22 PAYMENT 13-14 pdf 610.89
23 PAYMENT 14-15.Zip 1952.57
21 PAYMENT 12-13.pdf 194.35
28 Payment 16-17 pdf 1973.32
7 Equipment List..jpg 454.59
TENDER CAPACITY....docx 14.22
HBITT44.2-1..Xs 33.56

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=119531&formId=711956&frm=eval
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27 - 8 KEY PERSON.Zp 2654.53 ¥ Download
28 - HB Betchin Plant Doc.pdf 100.75 ¥ Download
29 - HB Batchin Plant Location.pdf 67.96 ¥ Download
30 Average Annual Construction Turnover Certificate NN_Cer_12-13 RHD,LGED_198.65-5.pdf 310.83 ¥ Download
(ITT 31.1(c)) =
31 Average Annual Construction Turnover Certificate NN_12-13 Certificate.pdf 122.83 ¥ Download
(ITT 31.1(c)) =
32 Average Annual Construction Turnover Certificate NN_Tournover_FY 14-15.pdf 128.04 ¥  Download
(ITT 31.1(c)) =
33 Average Annual Construction Turnover Certificate NN_Cer_13-14_RHD LGED_281.93-6.pdf 363.12 ¥ Download
(ITT 31.1(c)) =
34 Average Annual Construction Turnover Certificate NN_Cer_14-15_RHD LGED_800-8.pdf 902.79 ¥+ Download
(ITT31.1(c)) =
35 Average Annual Construction Turnover Certificate NN_Cer_15-16_RHD_DBS Similar_957.71--13.pdf 2054.20 ¥ Download
(ITT 31.1(c)) =
36 Specific Experience Certificates (ITT 15.1(b)) NN_Cer_16-17_RHD LGED_DBSW_2052.36-7.pdf 1176.66 ¥ Download
37 Average Annual Construction Turnover Certificate NN_Cer_16-17_815.pdf 166.10 ¥  Download
(ITT 31.1(c)) =
38 Average Annual Construction Turnover Certificate NN_cer_17-18_68.41.pdf 173.22 ¥+ Download
(ITT 31.1(c)) =
39 Average Annual Construction Turnover Certificate NN_Cer_16-17 RCC Bridge.pdf 171.98 ¥ Download
(ITT31.1(c)) =
40 - Nobi Equiment.pdf 27.51 ¥ Download
41 - Nur Nobi Key.pdf 109.32 4 Download
42 Average Annual Construction Turnover Certificate Ms Nur Nabi Pament Certificat.ds 1073.55 ¥  Download
(ITT 31.1(c)) =
Rana Builders (Pvt.) Ltd.
Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]
Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up
4.1 Qualification Information of the Tenderer
Description Tenderer's Response
1. Name of the Tenderer / JVCAPartner: Rana Builders (Pw) Ltd
2. Registered e-mail ID of the Tenderer / JVCAPartner: ranabuilders55@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience] 25years
4.2 Specific Experience in Construction Works of Tenderer
Brief
description
Procuring with
. . Entity's Name justifications
Role in Award  Completion Total Contract
Contract No. Name of Contract Contract a5 date Vs Address _of_the_
Tel / Fax similarity
e-mail compared to
the PEs
requirements
Widening of Embankment with Strengthening of
Pavement, DBS Wearing Course, Construction of KM Atiqul
. Culvert and Protective work by Retaining wall, CC Hoque
ADP/ACE/Comilla/LNKDBC h . - .
- Block Matressing from Ch. 0+000 to Ch: 31+400 ' Prime Superintending ' copy
Road/2014-15/10, Tender of Joynal Abedin Bhuiyan Road (Laksham- Contractor 05/01/2015 | 23/06/2016 = 369223093.210 Engineer, RHD | endosed

ID: 12399

Doulotgonj-Nangolkot-Kodalia-Dalua-Chewera Road Circle,
Bazar Road under Road Division Comilla during Comilla
the year 2014-2015.
4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]
. Amount
NG (Taka or Equivalent Taka)
2012-2013 to 2016-2017
This Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pwt.) Ltd.
S. No. Mapped Document Name File Name File Size(In Kb)
1 Financial Capacity Certificates (ITT 16) RBL Liquid 119531.pdf 74.08

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=119531&formId=711956&frm=eval
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10

1"

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

29

30

31

32

33

35

36

General Experience Certificates (ITT 15.1(a))
Specific Experience Certificates (ITT 15.1(b))
Valid Trade License (ITT 25.1.(f))

TIN Certificate (ITT 25.1(g))

VAT Certificate (ITT 25.1(g))

Average Annual Construction Turnover Certificate

(ITT31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Average Annual Construction Turnover Certificate
(ITT 31.1(c))

HB Sp Lalmai 24.21Cr.pdf
Sp Nangolkot 36.92Cr...pdf
Trade License RBL 2016-2017...pdf
TIN Letest IMG_20170510_0014.pdf
RBL VAT jpg

Payment Certificate RBL 105 to 115 P 2016-2017..pdf

Payment Certificate RBL 75 to 90 P 2016-2017..pdf

Payment Certificate RBL 91 to 104 P 2016-2017..pdf

Payment Certificate RBL 46 to 60 P 2016-2017..pdf

Payment Certificate RBL 61 to 74 P 2016-2017..pdf

Payment Certificate RBL 17 to 32 P 2016-2017..pdf

Payment Certificate RBL 33 to 45 P 2016-2017..pdf

Payment Certificate RBL 01 to 16 P 2016-2017..pdf

Payment Certificate RBL 2016-2017.Part 04.pdf

Payment Certificate RBL 2016-2017.Part 03.pdf

Payment Certificate RBL 25 to 32 P 2011-2012..pdf

Payment Certificate RBL 58 to 69 P 2011-2012..pdf

Payment Certificate RBL 01 to 11 P 2011-2012..pdf

Payment Certificate RBL 12 to 24 P 2011-2012..pdf

Payment Certificate RBL 75 to 84 P 2012-2013..pdf

Payment Certificate RBL 85 to 91 P 2012-2013..pdf

Payment Certificate RBL 16 to 26 P 2012-2013..pdf

Payment Certificate RBL 27 to 37 P 2012-2013..pdf

Payment Certificate RBL 38 to 48 P 2012-2013..pdf

Payment Certificate RBL 49 to 61 P 2012-2013..pdf

Payment Certificate RBL 121 to 130 P 2013-2014..pdf

Payment Certificate RBL 01 to 15 P 2012-2013..pdf

Payment Certificate RBL 78 to 94 P 2013-2014..pdf

Payment Certificate RBL 95 to 107 P 2013-2014..pdf

Payment Certificate RBL 108 to 120 P 2013-2014..pdf

Payment Certificate RBL 37 to 50 P 2013-2014..pdf

Payment Certificate RBL 51 to 62 P 2013-2014..pdf

Payment Certificate RBL 63 to 77 P 2013-2014..pdf

Payment Certificate RBL 01 to 13 P 2013-2014..pdf

Payment Certificate RBL 14 to 22 P 2013-2014..pdf

140.20

55.93

457.66

978.97

620.55

1690.69

2767.92

2595.50

2239.43

2215.80

2703.97

2524.76

2579.11

260.54

865.04

1448.37

2604.76

2060.91

2252.97

1606.21

867.64

1645.76

1630.68

2255.31

2656.06

1318.58

1989.27

1945.93

2329.04

231715

2334.38

2243.35

1790.63

2389.34

1520.72

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=119531&formId=711956&frm=eval

# . Download
¥, Download
# Download
¥, Download
¥, Download

#_ Download
#_ Download
¥, Download
¥, Download
¥, Download
¥, Download
¥, Download
# . Download
# Download
¥, Download
¥, Download
¥, Download
¥, Download
#_ Download
#_ Download
# Download
¥, Download
¥, Download
¥, Download
¥, Download
#_ Download
#_ Download
# Download
¥, Download
¥, Download
¥, Download

¥, Download
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37 Average Annual Construction Turnover Certificate Payment Certificate RBL 23 to 36 P 2013-2014..pdf 2421.66 ¥+ Download
(ITT31.1(c)) =

38 Average Annual Construction Turnover Certificate Payment Certificate RBL 131 to 142 P 2014-2015..pdf 1201.22 ¥ Download
(ITT31.1(c)) =

39 Average Annual Construction Turnover Certificate Payment Certificate RBL 92 to 104 P 2014-2015..pdf 2024.20 ¥ Download
(ITT31.1(c)) =

40 Average Annual Construction Turnover Certificate Payment Certificate RBL 105 to 117 P 2014-2015..pdf 2348.62 ¥  Download
(ITT 31.1(c)) =

41 Average Annual Construction Turnover Certificate Payment Certificate RBL 118 to 130 P 2014-2015..pdf 1735.46 ¥  Download
(ITT 31.1(c)) =

42 Average Annual Construction Turnover Certificate Payment Certificate RBL 52 to 63 P 2014-2015..pdf 2291.85 ¥ Download
(ITT 31.1(c)) =

43 Average Annual Construction Turnover Certificate Payment Certificate RBL 64 to 78 P 2014-2015..pdf 1739.99 ¥+ Download
(ITT 31.1(c)) pu

44 Average Annual Construction Turnover Certificate Payment Certificate RBL 79 to 91 P 2014-2015..pdf 2331.65 ¥ Download
(ITT31.1(c)) pu

45 Average Annual Construction Turnover Certificate Payment Certificate RBL 01 to 13 P 2014-2015..pdf 2164.03 ¥ Download
(ITT31.1(c)) =

46 Average Annual Construction Turnover Certificate Payment Certificate RBL 14 to 25 P 2014-2015..pdf 2199.72 ¥ Download
(ITT 31.1(c)) =

47 Average Annual Construction Turnover Certificate Payment Certificate RBL 26 to 39 P 2014-2015..pdf 2394.69 ¥ Download
(ITT 31.1(c)) =

48 Average Annual Construction Turnover Certificate Payment Certificate RBL 40 to 51 P 2014-2015..pdf 2033.65 ¥  Download
(ITT 31.1(c)) =

49 Average Annual Construction Turnover Certificate Payment Certificate RBL 128 to 140 P 2015-2016..pdf 1929.28 ¥ Download
(ITT 31.1(c)) =

50 Average Annual Construction Turnover Certificate Payment Certificate RBL 141 to 152 P 2015-2016..pdf 2296.90 ¥+ Download
(ITT 31.1(c)) =

51 Average Annual Construction Turnover Certificate Payment Certificate RBL 153 to 160 P 2015-2016..pdf 77211 ¥ Download
(ITT 31.1(c)) —

52 Average Annual Construction Turnover Certificate Payment Certificate RBL 87 to 99 P 2015-2016..pdf 1915.53 ¥ Download
(ITT 31.1(c)) =

53 Average Annual Construction Turnover Certificate Payment Certificate RBL 100 to 113 P 2015-2016..pdf 244813 ¥+ Download
(ITT 31.1(c)) =

54 Average Annual Construction Turnover Certificate Payment Certificate RBL 114 to 127 P 2015-2016..pdf 1985.54 ¥ Download
(ITT 31.1(c)) =

55 Average Annual Construction Turnover Certificate Payment Certificate RBL 57 to 71 P 2015-2016..pdf 2395.48 ¥ Download
(ITT 31.1(c)) =

56 Average Annual Construction Turnover Certificate Payment Certificate RBL 72 to 86 P 2015-2016..pdf 2541.89 ¥ Download
(ITT 31.1(c)) >

57 Average Annual Construction Turnover Certificate Payment Certificate RBL 01 to 14 P 2015-2016..pdf 2543.85 ¥+ Download
(ITT 31.1(c)) =

58 Average Annual Construction Turnover Certificate Payment Certificate RBL 15 to 28 P 2015-2016..pdf 2267.20 ¥ Download
(ITT 31.1(c)) —

59 Average Annual Construction Turnover Certificate Payment Certificate RBL 29 to 40 P 2015-2016..pdf 217494 ¥ Download
(ITT31.1(c)) =

60 Average Annual Construction Turnover Certificate Payment Certificate RBL 41 to 56 P 2015-2016..pdf 2589.00 4 Download

(ITT31.1(c))
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P

Last Login : Sunday, 10 Dec, 2017 13:58:28 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 119531 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-07/2017-18
Closing Date and Time : 11-Oct-2017 12:30 Opening Date and Time : 11-Oct-2017 12:30

Procuring Entity : Comilla Zone

Brief : PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni

Road Division in the year 2017-18.

=l View Notice

Package No Package Description
e-GP/PMPRoad/Feni/CZ-04/2017-18 PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonia RoadZ-1033 under Feni
Road Division in the year 2017-18.

MS Saleh Ahmed
Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

47
Item of Equipment Condition Owned, leased or to be purchased 07::;:;:?;‘: (:;;zg.egu;::;:rs)ed
Road Roller Good Owned Owned
5.
Hements of Activity Brief description of Activity
n/a n/a

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by M. Saleh Ahmed on behalf of M'S Saleh Ahmed
S. No. Mapped Document Name Fle Name Fle Size(In Kb) Action

1 Work Plan (ITT 25.1(h)) Work Plan ID-119531.doc 47.92 ¥ Download

Nur Nabi-Hassan Builders JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A Tenderer / JVCA Partners (in case of JVCA)

i d_

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

Y -
ve Ok adandid
R
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47
ltem of Equipment Condition Owned, leased or to be purchased Ql{:te;(:élgaﬂs;c: 1;253”;2:;:3“
Copy Enclosed Good Owned Own
5.
Hements of Activity Brief description of Activity
Copy Enclosed Copy Enclosed

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Nur on behalf of Nur Nabi-Hassan Builders JV
S. No. Mapped Document Name File Name File Size(In Kb) Action

1 Work Plan (ITT 25.1(h)) NN HB WP pdf 8.07 + Download

Rana Builders (Pwvt.) Ltd.
Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7
Item of Equipment Condition = Owned, leased or to be purchased ngfélgausrzﬁg‘;?r;gn:;ed

Hot Mix Plant (Asphalt Batching Plant) Good Owned Owned
Vibratory Roller, 8-10Ton Good Owned Owned
Pneumatic Tire Roller Good Owned Owned
Spelt tmisher / Spelt Paver Good Owned Owned
Bitumen Pressure Sprayer (Truck Mounted) 1000 Litter & Hand Operator Good Owned Owned
Air Compressor Good Owned Owned
Excavator Good Owned Owned
Dump Trucks 6-10Ton Good Owned Owned
Mxture Machine Good Owned Owned
Bitumen Resenwir with heating arrangement / Dicanter Good Owned Owned
5.

Hements of Activity Brief description of Activity
N/A N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pvt.) Ltd.

S. No. Mapped Document Name File Name File Size(In Kb) Action
1 Work Plan (ITT 25.1(h)) work plan 119531.Xs 41.08 ¥ Download
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Mnistry of Planning, Government of the People's Republic of Bangladesh
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P

9. Welcome, MD. Nazrul Islam | @ Logout

(-]

Last Login : Sunday, 10 Dec, 2017 13:58:28

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 119531 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-07/2017-18
Closing Date and Time : 11-Oct-2017 12:30 Opening Date and Time : 11-Oct-2017 12:30

Procuring Entity : Comilla Zone

Brief : PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni

Road Division in the year 2017-18.

=l View Notice

Package No Package Description
e-GP/PMPRoad/Feni/CZ-04/2017-18 PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonia RoadZ-1033 under Feni
Road Division in the year 2017-18.
MS Saleh Ahmed
Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Past
ﬁ:; Aspects of Evaluation Measure of Rating Performance
Rating
25'1) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed
25) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won
: Year Counting Backward
2 | Debarred by PE(s) during last 5 years from IFT Publication Date none
3 Total number of Termi_nation of contract by the PE(s) as a result of fundamental breach of contract by the contractor for No. of Contracts none
poor performance during last 5 years
4 | Total number of Completed Contracts during last 5 years No. of Contracts 50.000
5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In No. of Contracts 0.000
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years ’ ’
6 | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000
7 | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000
s Year Counting Backward

8 | Declared Insolvent or Bankrupt within last 5 years from IFT Publication Date Never bankrupt
9 | Total Turnover of last five (5) years (In BDT) 4420353606.00
Declaration

Description Response
We do hereby declare that all information provided in this form is correct. If anyinformation is found false or forged or omitted, necessary action can be taken | Agree

against us according to ITT clause ‘4’

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Saleh Ahmed on behalf of M'S Saleh Ahmed

Nur Nabi-Hassan Builders JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

:I(; Aspects of Evaluation Measure of Rating \ ‘!
é) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases 3 Q ! ' g

o~

(5) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases i haliimnli ol
o adindud
”",,,;E.'. "

“e
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Year Counting Backward

2 | Debarred by PE(s) during last 5 years from IFT Publication Date none
3 Total number of Termi_naﬁon of contract by the PE(s) as a result of fundamental breach of contract by the contractor for No. of Contracts none

poor performance during last 5 years
4 | Total number of Completed Contracts during last 5 years No. of Contracts 114.000
5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In No. of Contracts 9.000

the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years ’ ’
6 | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000
7 | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

e Year Counting Backward
8 | Declared Insolvent or Bankrupt within last 5 years from IFT Publication Date Never bankrupt
9 | Total Turnover of last five (5) years (In BDT) 5800000000.00
Declaration
Response
We do hereby declare that all information provided in this form is correct. If anyinformation is found false or forged or omitted, necessary action can be taken | Agree
against us according to ITT clause ‘4’
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]
This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Nur on behalf of Nur Nabi-Hassan Builders JV
Rana Builders (Pwvt.) Ltd.
Past Performance Evaluation and rating matrix for different aspects
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.
Past Performance Evaluation and rating matrix for different aspects
sl Past
Nc; Aspects of Evaluation Measure of Rating Performance
Rating
22'1) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed
25) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won
) Year Counting Backward

2 | Debarred by PE(s) during last 5 years from IFT Publication Date none
3 Total number of Terminatjon of contract by the PE(s) as a result of fundamental breach of contract by the contractor No. of Contracts none

for poor performance during last 5 years
4 | Total number of Completed Contracts during last 5 years No. of Contracts 49.000
5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In No. of Contracts 5.000

the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years ’ ’
6 | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000
7 | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

e Year Counting Backward
8 | Declared Insolvent or Bankrupt within last 5 years from IFT Publication Date Never bankrupt
9 | Total Turnover of last five (5) years (In BDT) 12400000000.00
Declaration
Response

We do hereby declare that all information provided in this form is correct. If anyinformation is found false or forged or omitted, necessary action can be taken | Agree

against us according to ITT clause ‘4’

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pwt.) Ltd.
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Tender/Proposal Opening Report 1 12/10/2017

Last Login : Sunday, 10 Dec, 2017 13:58:28 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications
Tender/Proposal Opening Report 1 & Print /) Save AsPDF <@ Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 119531 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-07/2017-18
Closing Date and Time : 11-Oct-2017 12:30 Opening Date and Time : 11-Oct-2017 12:30
Procuring Entity : Comilla Zone
Brief - PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under
: Feni Road Division in the year 2017-18.
4 View Notice
Tender Opening Report 1
Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone
Tender/Proposal Package No. and e-GP/PMPRoad/Feni/CZ-04/2017-18 & PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-
Description : Parshuram-Belonia RoadZ-1033 under Feni Road Division in the year 2017-18.
Lot No. and Description : 01 & PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-
1033) under Feni Road Division in the year 2017-18.
Procurement Data
Procurement Type Funding By Budget Type Method
NCT GOB Revenue Open Tendering Method
Procurement Plan
Approving Authority Approval Status
Name: Obaidul Quader Approved
Designation:  Mnister
Role: Mnister
Office Name: Comilla Zone
Organization: Roads & Highways Department (RHD)
Advertisement details
Newspaper Name Newspaper Date URL Page URL Publishing Date
The Daily Samakal 14-Sep-2017
The Daily Jai Jai Din 14-Sep-2017
The Daily Independent 14-Sep-2017
The Daily Ruposhi Bangla 14-Sep-2017
Tender/Proposal Date and Time
Date and Time of Publishing Date and Time of Closing
12-Sep-2017 20:00 11-Oct-2017 12:30

Opening Date and Time
Original Date and Time
11-Oct-2017 12:30

Tender/Proposal Document

Documents Sold/Downloaded Nos. of Submissions Nos. Withdrawn Nos. Substitut: \
4 3 0 0 g}% V\y-i—/
TOC Members . ‘A_m/—‘/

Committee Members Md. Shahabuddin Khan Shoaib Ahmed 1 balamnl
frort
“e o
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Tender/Proposal Opening Report 1 12/10/2017

Committee Role Chairperson Member
Designation Additional Chief Engineer Superintending Engineer
PE Office Comilla Zone Comilla Zone
Bectronically Signed TOROn | 11 Oct 2017 12:54 11 Oct2017 12:48
Comments Signed Signed
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Tender Opening Report 2

12/10/2017

Last Login : Sunday, 10 Dec, 2017 13:58:28

Tender Opening Report 2 5 Print

Tender/Proposal Detail

A Welcome, MD. Nazul Islam | @ Logout

View All Notifications
/- Save AsPDF <@ Go Back to Dashboard

Tender/Proposal ID : 119531 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-07/2017-18
Closing Date and Time : 11-Oct-2017 12:30 Opening Date and Time : 11-Oct-2017 12:30

Procuring Entity : Comilla Zone

Brief - PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under

Feni Road Division in the year 2017-18.

Tender Opening Report 2
Division Name :

Procuring Entity :

Ministry of Road Transport and Bridges
Roads & Highways Department (RHD)

Ministry Name :
Organization/Agency Name :

Comilla Zone

4 View Notice

Road Transport and Highways Division

Tender Package No. and Description e-GP/PMPRoad/Feni/CZ-04/2017-18 & PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-

Parshuram-Belonia RoadZ-1033 under Feni Road Division in the year 2017-18.

Lot No. and Description :
1033) under Feni Road Division in the year 2017-18.

Tender Date and Time

Date and Time of Publishing Date and Time of Closing Date and Time of Opening Tender Validity Date
12-Sep-2017 20:00 11-Oct-2017 12:30 11-Oct-2017 12:30 08-Feb-2018
Tender Document
Documents Sold Nos. of Submissions Nos. Withdrawn
4 3 0
S. No Name of Tenderer/ = Date and Time of = Tender Security = Tender Security = Name of Bank & Branch,
e Consultant Submission Type Amount Date of Issue
1 MS Saleh Ahmed 07-Oct-2017 Bank Guarantee 3100000.00 | Bank: Bank Asia Limited
20:29 Branch: BAL_Feni Branch
05-Oct-2017 16:27
2 Nur Nabi-Hassan 10-Oct-2017 Bank Guarantee 3100000.00 | Bank: United Commercial
Builders JV 22:21 Bank Limited
(JVCA - View Details) Branch: Feni Branch
02-Oct-2017 16:14
3 Rana Builders (Pwvt.) 10-Oct-2017 Bank Guarantee 3100000.00 | Bank: Bank Asia Limited
Ltd. 20:35 Branch: BAL_Comilla
Branch
08-Oct-2017 13:33
Official Cost Estimate (In BDT)
123570419.450
Opening Report Header
S. Quoted Amount (in BDT) Without Discount in Percentage Discount in
No Name of Tenderer Discount % Amount
1 | Nur Nabi-Hassan Builders 123545535.738 0.000 0.000
JV
2 | RanaBuilders (Pwvt.) Ltd. 125254086.518 0.000 0.000
3 | MS Saleh Ahmed 133442504.068 0.000 0.000
Opening Report Footer
TOC Members
Committee Members Md. Shahabuddin Khan Shoaib Ahmed
Committee Role Chairperson Member

01 & PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-

Tender Security Validity Date
08-Mar-2018

Nos. Substituted / Modified

0
. Tender
Tender Security o
N Validity upto
Valid upto (Date) (Date)
08-Mar-2018 08-Feb-2018
08-Mar-2018 08-Feb-2018
08-Mar-2018 08-Feb-2018
Quoted Amount (in BDT) with
Discount
123545535.738
125254086.518
133442504.068
g : l\ ! : ‘Z
m

™ -wm
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Tender Opening Report 2

12/10/2017

Designation Additional Chief Engineer
PE Office Comilla Zone

Superintending Engineer

Comilla Zone

Electronically Signed TOROn | 11 Oct 2017 12:55 11 Oct 2017 12:47

Comments Signed Signed
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Individual Report 12/10/2017

P

Last Login : Sunday, 10 Dec, 2017 13:58:28 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 119531 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-07/2017-18
Closing Date and Time : 11-Oct-2017 12:30 Opening Date and Time : 11-Oct-2017 12:30

Procuring Entity : Comilla Zone

Brief : PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni

Road Division in the year 2017-18.

=l View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-04/2017-18 PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonia RoadZ-1033 under Feni
Road Division in the year 2017-18.

M/S Saleh Ahmed
Division-1 : General and Site Facilities

Bill of Quantities

o ftem Measurement s Unit Price L ) Total Price
M | Group Code (if ~ Description of ltem asurement | ouantity
no. Unit In figures In Figures
any) (BOT) In Words (BDT) (BOT) In Words (BDT)
Provision Maintenance Eight Thousand Eight Hundred Eight Thousand Eight
1 GS 01/02/04 | and Removal of Sign LS 1.000 8849.001 ' and Forty-Nine point Zero Zero 8849.001 | Hundred and Forty-Nine
Boards One point Zero Zero One
Provision and . ; Five Thousand Three
2 | GS | 010205 Maintenance ofSurvey | Month 6000 897,001 EigntHundredandNinety-Seven | 5305 606 | Hyyndred and Eighty-Two
h point Zero Zero One ] "
Equipment point Zero Zero Six
3 |GS | 01.0207 Progress Photographs  Month 6000  1000.001 One Thousand point Zero Zero 6000.006 = Six Thousand point Zero
One Zero Six
Provide and Remowe Three Lakh Thirty-One Thousand mree LizhE-irhémor{\]gr q
4 | GS  01.03.01 SiteLaboratory& LS. 1.000 | 331843.001 | Eight Hundred and Forty-Three | 331843.001 ang“%a Thr%e gfnt Zeem
Equipment point Zero Zero One ry- pol
Zero One
Seven Thousand Six Hundred Forty-Six Thousand One
5 GS 01.03.02 | Maintain Site Laboratory = Month 6.000 7699.001 ' and Ninety-Nine point Zero Zero 46194.006 | Hundred and Ninety-Four
One point Zero Zero Six
Three Lakh Ninety-Eight
. Thousand Two Hundred
Grand Total: 398268.020 and Sixty-Eight point Zero
Two
This Division-1 : General and Site Facilities is Electronically Signed by Mr. Saleh Ahmed on behalf of M'S Saleh Ahmed
Nur Nabi-Hassan Builders JV
JVCA - View Details
Division-1 : General and Site Facilities
Bill of Quantities
" ftem Ve " Unit Price Unit Price Total Price Total Price
©M | Goup Code(if  Description of ltem asurement | ouantity
no. any) Unit In figures In Words (BDT) In Figures In Words (BDT)
(BOT) (BDT)
Provision Maintenance Eight Thousand Eight Eight Thousand Eight
1 GS 01/02/04 | and Removal of Sign LS 1.000 8849.001 ' Hundred and Forty-Nine 8849.001 | Hundred and Forty-Nine point
Boards point Zero Zero One Zero Zero One

Provision and ; ; Five Thous \
g Eight Hundred and Ninety- V\M—/
2 GS 01.02.05 | Maintenance of Survey Month 6.000 897.001 Seven point Zero Zero One 5382.006 | Hundred ai g_}%

Equipment point Zero
3 | GS | 010207 Progress Photographs | Month 6000  1000.001 gg:)@;’:sand point Zero 6000.006 g:i“‘ousa
Three Lakh Eight Thousand Three Lokt ¥
DrmidA And DAammas s Qita ree Lai 19 ousan ree La - ~ m
T e
e
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4 | GS 01.03.01] [yruman e ouE LS. 1.000 | 308043.001 | AND Forty-Three point Zero | 308043.001 | AND Forty-Three point Zero
Laboratory & Equipment Z6r0 One Zero One
Seven Thousand Six Forty-Six Thousand One
5 GS 01.03.02 | Maintain Site Laboratory Month 6.000 7699.001 | Hundred and Ninety-Nine 46194.006 = Hundred and Ninety-Four
point Zero Zero One point Zero Zero Six
Three Lakh Seventy-Four
Grand Total: 374468.020 ' Thousand Four Hundred and
Sixty-Eight point Zero Two
This Division-1 : General and Site Facilities is Electronically Signed by Mr. Md. Nur on behalf of Nur Nabi-Hassan Builders JV
Rana Builders (Pvt.) Ltd.
Division-1 : General and Site Facilities
Bill of Quantities
orn item Measurement Crilrnze Unit Price el Total Price
eM | Group | Code (if Description of ltem asurement  Quantity
no. Unit In figures In Figures
any) (BOT) In Words (BDT) (BDT) In Words (BDT)
. . Eight Thousand Nine Eight Thousand Nine
1 |Gs otpz04 ProvisionMaintenance and LS 1000 8900.001  Hundred point Zero Zero 8900.001 | Hundred point Zero Zero
Removal of Sign Boards
One One
. . ' . Five Thousand Four
Provision and Maintenance of Nine Hundred point Zero ;
2 GS 01.02.05 Suney Equipment Month 6.000 900.001 Zero One 5400.006 git)l(ndred point Zero Zero
3 |GS 010207  Progress Photographs Month 6000 1000001 OneThousandpointZero | g4 ggg  SixThousand point Zero
Zero One Zero Six
. " Three Lakh Thirty-Five Three Lakh Thirty-Five
4 Gs 010301 rovdeandRemow Site LS. 1,000 335000001  Thousand point Zero Zero | 335000.001 | Thousand point Zero
Laboratory & Equipment
One Zero One
Seven Thousand Seven Forty-Six Thousand Two
5 GS 01.03.02 | Maintain Site Laboratory Month 6.000 7700.001 | Hundred point Zero Zero 46200.006 = Hundred point Zero Zero
One Six
Four Lakh One
Grand Total: 401500.020 | Thousand Five Hundred
point Zero Two

This Division-1 : General and Site Facilities is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pwvt.) Ltd.
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Individual Report

12/10/2017

Last Login : Sunday, 10 Dec, 2017 13:58:28

Individual Report

Tender/Proposal Detail

5. Welcome, MD. Nazul Islam | £ Logout

& Print }-| Save As PDF

Invitation Reference No. :
Opening Date and Time :

Road Division in the year 2017-18.

Tender/Proposal ID : 119531
Closing Date and Time : 11-Oct-2017 12:30
Procuring Entity : Comilla Zone
Brief :

Package No

e-GP/PMPRoad/Feni/CZ-04/2017-18

Package Description

Road Division in the year 2017-18.

Item Goup Item Code (if Description of Measurement

no. any) Item

1 ee 11 eee ee

MS Saleh Ahmed
Schedule of Day works

Nominal Unit Price in Figures = Unit Price in Words = Total Price in Figures
Quantity (BDT) (BDT) (BDT)
1 0.001 Zero point Zero Zero 0.001
One
Grand Total: 0.001

This Schedule of Dayworks is Electronically Signed by M. Saleh Ahmed on behalf of M'S Saleh Ahmed

ltem

no, | oW

any) Item

1 ee 11 eee ee

Item Code (if = Description of Measurement

Nur Nabi-Hassan Builders JV
JVCA - View Details

Schedule of Day works

Nominal
Quantity (BDT) (BDT)

1 0.001 Zero point Zero Zero
One

Grand Total:

This Schedule of Dayworks is Electronically Signed by Mr. Md. Nur on behalf of Nur Nabi-Hassan Builders JV

Item Group Item Code (if Description of Measurement

no. any) Item

1 ee 11 eee ee

Rana Builders (Pwvt.) Ltd.
Schedule of Day works

Nominal
Quantity (BDT) (BDT)

1 0.001 Zero point Zero Zero
One

Grand Total:

(BOT)

(BDT)

P

View All Notifications

<@ Go Back To Dashboard

Unit Price in Figures | Unit Price in Words | Total Price in Figures

0.001

0.001

Unit Price in Figures = Unit Price in Words = Total Price in Figures

0.001

0.001

e-GP/PMP(Road)/Feni/CZ-07/2017-18
11-Oct-2017 12:30

PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni

=l View Notice

PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonia RoadZ-1033 under Feni

Total Price in Words
(BDT)

Zero point Zero Zero
One

Zero point Zero Zero
One

Total Price in Words
(BDT)

Zero point Zero Zero
One

Zero point Zero Zero
One

Total Price in Words
Shgnad_
Y -
ve Ok adandid
g S
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This Schedule of Dayworks is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pwvt.) Ltd.
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Individual Report 12/10/2017

P

Last Login : Sunday, 10 Dec, 2017 13:58:28 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 119531 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-07/2017-18
Closing Date and Time : 11-Oct-2017 12:30 Opening Date and Time : 11-Oct-2017 12:30

Procuring Entity : Comilla Zone

Brief : PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni

Road Division in the year 2017-18.

=l View Notice

Package No Package Description
e-GP/PMPRoad/Feni/CZ-04/2017-18 PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonia RoadZ-1033 under Feni
Road Division in the year 2017-18.

Nur Nabi-Hassan Builders JV
JVCA - View Details

Unconditional Discount Form

Unconditional Discount
Discount in Percentage (%9[In figure] Discount in Percentage (%) [In word]
0.000 | Zero
0.000 | Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. Nur on behalf of Nur Nabi-Hassan Builders JV

Rana Builders (Pvt.) Ltd.
Unconditional Discount Form

Unconditional Discount
Discount in Percentage (%9[In figure] Discount in Percentage (%9 [In word]
0.000 | Zero
0.000 | Zero

This Unconditional Discount Form is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pw.) Ltd.
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Individual Report 12/10/2017

P

Last Login : Sunday, 10 Dec, 2017 13:58:28 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 119531 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-07/2017-18
Closing Date and Time : 11-Oct-2017 12:30 Opening Date and Time : 11-Oct-2017 12:30

Procuring Entity : Comilla Zone

Brief : PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni

Road Division in the year 2017-18.

=l View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-04/2017-18 PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonia RoadZ-1033 under Feni
Road Division in the year 2017-18.

M/S Saleh Ahmed
Division-2 : Earthwork

Bill of Quantities

Unit
o item Measurement 32 Unit Price el Total Price
:o Group ~ Code (if Description of Item aanﬁ et Quantity .~ In Figures
any) figwres In Words (BDT) (BDT) In Words (BDT)
(BDT)
L One Hundred and Thirty-Eight Thousand Four
1 Ew 020201 RoadwayBcawtionin Ccum. 225000 | 171.001 | Seventy-One point 38475225 | Hundred and Seventy-Five
Unsuitable Soil ! A
Zero Zero One point Two Two Five
: " " Twenty-One Thousand Six
2 | EW 020501 DXcavationandBackillfor Cum. 432600 50,001  FypointZero Zero 21630.433 | Hundred and Thirty point Four
Structures One
Three Three
. Three Hundred and Three Lakh Forty-Five
3 EW 020602 Embankmentfl fom borrowpit o 1118510 | 309.001 | Nine pointZero Zero | 345620.709 | Thousand Six Hundred and
in contractor's Arranged land ] :
One Twenty point Seven Zero Nine
Fifty point Zero Zero One Thousand Nine Hundred
4 EW | 02.08.01 Improved Sub-grade Cum. 39.600 | 50.001 One 1980.040 and Eighty point Zero Four
. . Two Hundred and Thirty-Four Lakh Ninety-Six
5 |EW 021001 SonstuctionofSoilEarhen e 13500.000 | 259.001 | Fifty-Nine point Zero | 3496513.500 | Thousand Five Hundred and
Shoulders ) e
Zero One Thirteen point Five
Thirty-Nine Lakh Four
Grand Total: 3904219907 | [housand Two Hundred and
Nineteen point Nine Zero
Seven
This Division-2 : Earthwork is Electronically Signed by Mr. Saleh Ahmed on behalf of M'S Saleh Ahmed
Nur Nabi-Hassan Builders JV
JVCA - View Details
Division-2 : Earthwork
Bill of Quantities
Unit
" item Ve " 1.0 Unit Price etFiE Total Price
:om Group  Code (if Description of ltem 356‘;;“"5 Quantity In Figures
any) fiwes  'MWords (BDT) (80T) In Words (BDT)
(BDT)
P One Hundred and Thirty-Eight Thousand Four
1 |Ew 020201 RoadwayBcawtionin Cum. 225000 171.001 | Seventy-One point 38475.225 | Hundred and Seventv-Five point
Unsuitable Soil
Zero Zero One Two Two Five \
" Three Hundred and One Lakh Fifty g_}% V \MQ—/
2 EW 020501 goaatonandBacdilfor gy, 432600 360.001  SixtypointZeroZero | 155736.433  Seven Hundre
uctures :
One point Four Thre Q ! ' ﬂ
Embankment fill from borrow One Hundred and One Lakh Thir
3 EW 1 02.06.02 | pitin contractor's Arranged Cum. 1118.510 | 120.001 = Twenty point Zero 134222.319  Two Hundred "QW
land Zero One point Three Or s frent
TR e ¢ CTE A
::;E' - TR
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Nine Hundred and Thirty-Six Thousand Two
4 EW  02.08.01 | Improved Sub-grade Cum. 39.600 916.001 ' Sixteen point Zero 36273.640 | Hundred and Seventy-Three
Zero One point Six Four
Construction of Soil Earthen One Hundred point Thirteen Lakh Fifty Thousand
5 EW | 02.10.01 Shoulders Cum. 13500.000 ' 100.001 Zer6 Zero One 1350013.500 AND Thirteen point Five
Seventeen Lakh Fourteen
) Thousand Seven Hundred and
Grand Total: 1714721117 Twenty-One point One One
Seven
This Division-2 : Earthwork is Electronically Signed by Mr. Md. Nur on behalf of Nur Nabi-Hassan Builders JV
Rana Builders (Pvt.) Ltd.
Division-2 : Earthwork
Bill of Quantities
Unit
" item Ve " s Unit Price el Fr2D Total Price
:om Group  Code (if Description of Item asl‘J‘;ﬁme Quantity n Inigures
any) figures In Words (BDT) (BDT) In Words (BDT)
(BDT)
L One Hundred and Thirty-Nine Thousand Three
1 Ew 020201 RoadwayBExcawtionin Cum. 225000 175001  Seventy-Five point 39375225 | Hundred and Seventy-Five
Unsuitable Soil ] A
Zero Zero One point Two Two Five
: Three Hundred and One Lakh Sixty-Four Thousand
2 | EW 020501 gtm"at'm and Backfil for Cum. 432600 380.001  Eightypoint Zero Zero | 164388.433 | Three Hundred and Eighty-
ructures " :
One Eight point Four Three Three
One Hundred and One Lakh Twenty-Three
Embankment fill from borrow - .
3 EW | 02.06.02 pitin contractor's Aranged land Cum. 1118.510  110.001 | Ten point Zero Zero 123037.219 Thgusand AND Thlﬂy—Se\/en
One point Two One Nine
One Thousand point Thirty-Nine Thousand Six
4 EW | 02.08.01  Improved Sub-grade Cum. 39.600 | 1000.001 Zero Z610 One 39600.040 Hundred point Zero Four
. . ; . ! Twelve Lakh Eighty-Two
5 | Ew 021001 SonstucionofSoilBarthen o 13500000 95001  Ninet-Five pointZero | 4569513 500 | Thousand Five Hundred and
Shoulders Zero One ) M
Thirteen point Five
Sixteen Lakh Forty-Eight
Grand Total: 1648914.417 | Thousand Nine Hundred and

This Division-2 : Earthwork is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pwt.) Ltd.
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Last Login : Sunday, 10 Dec, 2017 13:58:28

Individual Report

5. Welcome, MD. Nazul Islam | £ Logout

& Print }-| Save As PDF

P

View All Notifications

<@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 119531

Invitation Reference No. :

Road Division in the year 2017-18.

Closing Date and Time : 11-Oct-2017 12:30
Procuring Entity : Comilla Zone
Brief :

Package No

e-GP/PMPRoad/Feni/CZ-04/2017-18

Road Division in the year 2017-18.

Bill of Quantities

Item Item Code -

no. Group (ifany) Description of ltem
Repair of Potholes

1 PW 03.01.02 on the Existing
Pavement

2 |PW | 030301 fggregate Base Type
Bituminous Prime

8 |PW030601@) ot (Plant Placed)
Bituminous Tack

4 PW | 03.07.01(a) Coat (Plant Work)
DBS - Wearing

5 PW 1 03.10.02(b) | Course (Bitumen
Grade 60/70)

6 PW 1 03.13.01 Brick on End Edging

MS Saleh Ahmed

Opening Date and Time :

Package Description

Division-3 : Pavement works

Unit Price
Measurement

= Quantity

In figures

Unit Price

In Words (BDT)

Cum.

Cum.

»
o
3

sgm

Cum.

m.

(BDT)

Fifteen Thousand Seven
148.500 | 15733.001

point Zero Zero One

Seven Thousand Seven
Hundred point Zero Zero
One

123.750 | 7700.001

1237.500 123.001

Forty-Six point Zero Zero

122512.500 One

46.001

Twenty-Two Thousand One

4950.000  22118.001 | Hundred and Eighteen

point Zero Zero One

One Hundred and Three

450.000 point Zero Zero One

103.001

Grand Total:

This Division-3 : Pavement works is Electronically Signed by Mr. Saleh Ahmed on behalf of M'S Saleh Ahmed

Bill of Quantities

ksm Gr Ite_m Code Description of tem
no. (if any)
Repair of Potholes
1 PW 03.01.02 on the Bxisting
Pavement

Annmvamata DAacA

Measurement

Unit

Cum.

Nur Nabi-Hassan Builders JV
(JVCA - View Details)

Division-3 : Pavement works

Unit Price Unit Price
Quantity
In figures
In Words
(BDT) (BOD

Fifteen Thousand Seven
148.500 | 15733.001 | Hundred and Thirty-Three
point Zero Zero One

Six Thousand Five

Hundred and Thirty-Three

One Hundred and Twenty-
Three point Zero Zero One

109484104.950

118607592.423

e-GP/PMP(Road)/Feni/CZ-07/2017-18
11-Oct-2017 12:30

PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni

=l View Notice

PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonia RoadZ-1033 under Feni

Total Price Total Price
In Figures

(BDT) In Words (BDT)

Twenty-Three Lakh Thirty-
Six Thousand Three
Hundred and Fifty point Six
Four Nine

Nine Lakh Fifty-Two
Thousand Eight Hundred
and Seventy-Five point One
Two Four

One Lakh Fifty-Two
Thousand Two Hundred
and Thirteen point Seven
Three Eight

Fifty-Six Lakh Thirty-Five
Thousand SixHundred and
Ninety-Seven point Five
One Two

2336350.649

952875.124

152213.738

5635697.512

Ten Crore Ninety-Four Lakh
Eighty-Four Thousand One
Hundred and Four point
Nine Five

Forty-Six Thousand Three
Hundred and Fifty point
Four Five

46350.450

Eleven Crore Eighty-Six
Lakh Seven Thousand Five
Hundred and Ninety-Two
point Four Two Three

Total Price Toemt ot
In Figures Inv \ V\ﬂ-ﬂ—/
(BDT)

T
%

-

Twenty-Th
2336350.649 ' Thousand
and Fifty p

Eight LakF
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2 PW 1 03.03.01

3 | PW  030601(a)
4 | PW | 0307.01(a)
5 | PW  03.10.02(b)
6 |PW 031301

MYy Syac uasc

Type |

Bituminous Prime
Coat (Plant Placed)

Bituminous Tack
Coat (Plant Work)

DBS - Wearing
Course (Bitumen
Grade 60/70)

Brick on End Edging

Cum.

sgm

sgm

Cum.

m.

123.750

1237.500

122512.500

4950.000

450.000

6566.001

123.001

46.001

21566.001

103.001

This Division-3 : Pavement works is Electronically Signed by Mr. Md. Nur on behalf of Nur Nabi-Hassan Builders JV

Bill of Quantities

o Grup o Coe
1 PW 030102
2 |PW 030301
3 |PW | 030601()
4 |PW | 0307.01(@)
5 | PW | 03.10.02(b)
6 |PW 031301

Description of ltem

Repair of Potholes on
the Existing
Pavement

Aggregate Base Type
|

Bituminous Prime
Coat (Plant Placed)

Bituminous Tack
Coat (Plant Work)

DBS - Wearing
Course (Bitumen
Grade 60/70)

Brick on End Edging

Measurement

Cum.

Cum.

Cum.

m.

Rana Builders (Pwvt.) Ltd.

Division-3 : Pavement works

Quantity

148.500

123.750

1237.500

122512.500

4950.000

450.000

Unit Price

In figures

(BDT)

15900.001

6600.001

130.001

50.001

21800.001

120.001

Hundred and Sixty-Six 812542.624 | Five Hundred and Forty-Two
point Zero Zero One point Six Two Four
One Lakh Fifty-Two
One Hundred and Twenty- 152213.738 Thousand Two Hundred and
Three point Zero Zero One ’ Thirteen point Seven Three
Eight
Fifty-Six Lakh Thirty-Five
Forty-Six point Zero Zero Thousand SixHundred and
One 5635697.512 Ninety-Seven point Five One
Two
Ten Crore Sixty-Seven Lakh
Twenty-One Thousand )
Five Hundred and Sixty-Six | 106751704.950 E'W(?“Z Thousand S‘.e‘f"
point Zero Zero One Nil:'|r1e Ir:?vean our poin
Forty-Six Thousand Three
One Hundred and Three ;
point Zero Zero One 46350.450 Eil\Jgdred and Fifty point Four
Eleven Crore Fifty-Seven
i Lakh Thirty-Four Thousand
Grand Total: 115734859.923 Eight Hundred and Fifty-Nine
point Nine Two Three
Unit Price feshe Total Price
In Words (BDT) g g%%es In Words (BDT)
Fifteen Thousand Twenty-Three Lakh Sixty-One
Nine Hundred point 2361150.149 | Thousand One Hundred and
Zero Zero One Fifty point One Four Nine
Six Thousand Six Eight Lakh Sixteen Thousand
Hundred point Zero 816750.124 ' Seven Hundred and Fifty point
Zero One One Two Four
One Hundred and One Lakh Sixty Thousand Eight
Thirty point Zero Zero 160876.238 = Hundred and Seventy-Six point
One Two Three Eight
] " Sixty-One Lakh Twenty-Five
Pitypoint 2610 810 | 125747512  Thousand Seven Hundred and
Forty-Seven point Five One Two
?r/]venty;)geEi ht Ten Crore Seventy-Nine Lakh
ousand Eig 107910004.950 ' Ten Thousand AND Four point
Hundred point Zero Nine Five
Zero One
One Hundred and ' "
Twenty point Zero 54000.450 E&‘R’”r Thousand point Four
Zero One
Eleven Crore Seventy-Four Lakh
Grand Total: 117428520.423  Twenty-Eight Thousand Five

This Division-3 : Pavement works is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pvt.) Ltd.
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Individual Report 12/10/2017

P

Last Login : Sunday, 10 Dec, 2017 13:58:28 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 119531 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-07/2017-18
Closing Date and Time : 11-Oct-2017 12:30 Opening Date and Time : 11-Oct-2017 12:30

Procuring Entity : Comilla Zone

Brief : PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni

Road Division in the year 2017-18.

=l View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-04/2017-18 PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonia RoadZ-1033 under Feni
Road Division in the year 2017-18.

MS Saleh Ahmed

Division-4 : Structure

Bill of Quantities

Unit Price s Total Price q
Unit Price Total Price
Ra Group Ite_m Code Description of ltem Measurgment Quantity
no. (if any) Unit In figures In Words (BDT) In Figures In Words (BDT)
(BDT) (BDT)
" ) ! Three Lakh Fifty-Two
1 |sw os0101 | SndelaperBrckFat o 753000 468,001 Four Hundred and Sixy- 352404.753 | Thousand Four Hundred and
Soling Eight point Zero Zero One ] )
Four point Seven Five Three
Concrete Class as Eight Thousand Four Five Lakh Eighty-Nine
2 SW  05.01.02(a)  Detailed on Drawings (| Cum. 69.680  8466.001 Hundred and Sixty-Sixpoint = 589910.950 ' Thousand Nine Hundred and
Class10) Zero Zero One Ten point Nine Five
" Nineteen Lakh Sixty-Seven
Eleven Thousand Nine .
3 |SW | 050102(b) onoretedass20 Cum. 165,000 11925001 | Hundred and TwentyFive | 1967625.165 1 owoand SXFiunaredand
(Foundation) point Zero Zero One F:/\\//:nty— ive point One Six
) ) Eight Lakh Sixty-Four
High Yield Ninety-Five Thoqsanc_l Two Thousand Seven Hundred
4 SW | 05.02.02 Reinf tBa Tonne 9.080 | 95236.001 ' Hundred and Thirty-Six 864742.889 d Fortv-T int Eiaht
einforcement Bars point Zero Zero One gn orty-Two point Eig
ight Nine
Seven Thousand Four )
New and Extended . . Seven Lakh Fifty Thousand
5 SW | 05.05.01 Brickwork Cum. 101.250 = 7408.001  Hundred and Eight point 750060.101 AND Sixty point One Zero One
Zero Zero One
Forty-Five Lakh Twenty-Four
. Thousand Seven Hundred
Grand Total: 4524743.858 and Forty Three point Eight
Five Eight
This Division-4 : Structure is Electronically Signed by M. Saleh Ahmed on behalf of M'S Saleh Ahmed
Nur Nabi-Hassan Builders JV
(JVCA - View Details)
Division-4 : Structure
Bill of Quantities
Unit Price Lo Total Price .
Unit Price Total Price
Kam Group Ite_m Code Description of tem Measurgment Quantity
no. (if any) Unit In figures In Words (BDT) In Figures In Words (BDT)
(BDT) (BDT)
Three Lakh Fifty-Two
Single Layer Brick Flat Four Hundred and Sixty-Eight Thousand Four Hundred
1 SW | 05.01.01 Soling Sgm. 753.000 468.001 point Zero Zero One 352404.753 and Four point Seven Five
Three
i d_
Concrete Class as Four Thousand Four mree Lz!
2 |SW | 05.01.02(a) Detailed on Drawings ( | Cum. 69.680  4488.001 | Hundred and Eighty-Eight 312723910 ang“Tsaer
Class10) point Zero Zero One 0 IWer
Nine One
Nlne Lakl m

Five Thousand Nine

Pammvnta Adlmmaon L e IUealidiNiie 1 I Thariaaa

":3.‘5-“""""
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3 SW
4 SW
5 SW

LUIILICIE LIad>-4u
05.01.02(b) (Foundation)
05.02.02 High Yield Reinforcement
o Bars
New and Extended
05.05.01 Brickwork

Cum.

Tonne

Cum.

165.000

5925.001

9.080  95236.001

101.250 | 4408.001

This Division-4 : Structure is Electronically Signed by Mr. Md. Nur on behalf of Nur Nabi-Hassan Builders JV

Bill of Quantities

tem

Grou
no.
1 S
2 SW
3 SW
4 SwW
5 SwW

Item Code L
i Description of ltem
(if any) pti
050101 | Single Layer Brick Flat
Soling
Concrete Class as
05.01.02(a) | Detailed on Drawings (
Class10)
Concrete class-20
05.01.02(b) (Foundation)
05.02.02 glag:g Yield Reinforcement
05.05.01 gsmggk Extended

Measurement
Unit

Cum.

Cum.

Tonne

Cum.

Quantity

753.000

69.680

165.000

9.080

101.250

Unit Price

In figures

(BDT)

470.001

4490.001

6000.001

96000.001

4450.001

Rana Builders (Pvt.) Ltd.

Division-4 : Structure

Hundred and Twenty-Five 977625.165
point Zero Zero One
Ninety-Five Thousand Two
Hundred and Thirty-Sixpoint | 864742.889
Zero Zero One
Four Thousand Four
Hundred and Eight point 446310.101
Zero Zero One
Grand Total: 2953806.818
Unit Price Total Price
In Words (BDT) In (ﬁBgD“m'es
Four Hundred and Seventy
point Zero Zero One 353910.753

Four Thousand Four

Hundred and Ninety point 312863.270
Zero Zero One

Six Thousand point Zero

Ze10 One 990000.165
Ninety-Six Thousand point

Zero Zero One 871680.009
Four Thousand Four

Hundred and Fifty point 450562.601
Zero Zero One

Grand Total: 2979016.798

This Division-4 : Structure is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pwvt.) Ltd.

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features
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Twenty-Five point One Six
Five

Eight Lakh Sixty-Four
Thousand Seven Hundred
and Forty-Two point Eight
Eight Nine

Four Lakh Forty-Six
Thousand Three Hundred
and Ten point One Zero
One

Twenty-Nine Lakh Fifty-
Three Thousand Eight
Hundred and Six point Eight
One Eight

Total Price

In Words (BDT)

Three Lakh Fifty-Three
Thousand Nine Hundred
and Ten point Seven Five
Three

Three Lakh Twelve
Thousand Eight Hundred
and Sixty-Three point Two
Seven

Nine Lakh Ninety Thousand
point One Six Five

Eight Lakh Seventy-One
Thousand Six Hundred and
Eighty point Zero Zero Nine

Four Lakh Fifty Thousand
Five Hundred and Sixty-Two
point Six Zero One

Twenty-Nine Lakh Seventy-
Nine Thousand AND Sixteen
point Seven Nine Eight
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Individual Report

12/10/2017

Last Login : Sunday, 10 Dec, 2017 13:58:28

Individual Report

Tender/Proposal Detail

Tender/Proposal ID:

119531

Invitation Reference No. :

5. Welcome, MD. Nazul Islam | £ Logout

P

View All Notifications

& Print /| Save AsPDF <@ Go Back To Dashboard

e-GP/PMP(Road)/Feni/CZ-07/2017-18

Closing Date and Time : 11-Oct-2017 12:30 Opening Date and Time : 11-Oct-2017 12:30
Procuring Entity : Comilla Zone
Ll PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni
Brief : AT
Road Division in the year 2017-18.
=l View Notice
Package No Package Description

e-GP/PMPRoad/Feni/CZ-04/2017-18

Bill of Quantities

Road Division in the year 2017-18.

MS Saleh Ahmed

Division-5 : Incidental

PMP works for providing DBS Wearing Course from Ch.0000 to Ch. 22500 of Feni-Parshuram-Belonia RoadZ-1033 under Feni

Unit
i ltem Mean e s Unit Price veallze Total Price
:o Group Code (if ~ Description of item aslj'nﬁ et Quantity .~ In Figures
any) figwres In Words (BDT) (BDT) In Words (BDT)
(BDT)
Six Thousand Nine Hundred One Lakh Three Thousand Five
1 W 06.10.01 | Traffic Signs Number 15.000 | 6901.001 | and One point Zero Zero 103515.015 | Hundred and Fifteen point Zero
One One Five
Three Thousand AND '
! / Forty-Six Thousand AND
2 W 06.10.02 | Sign Post Number 15.000 ' 3073.001 | Seventy-Three point Zero 46095.015 Ninety-Five point Zero One Five
Zero One
Road Marking . .
h . One Thousand AND Fifty- Fifty-Six Lakh Ninety-Seven
3 W 06.11.02 g\yesrr;gg;asnc Material sgqm 5400.000 | 1055.001 Five point Zero Zero One 5697005.400 Thousand AND Five point Four
Eight Thousand Six Hundred Seventy-Seven Thousand Nine
4 W 06.16.01 | Concrete Kilometer Post | nos 9.000 ' 8656.001 | and Fifty-Six point Zero Zero 77904.009 ' Hundred and Four point Zero
One Zero Nine
h . Eighty-Three Thousand One
PWD- 12mm thick cement One Hundred and Ninety- . ]
5 W 154 plaster Sgm. 420.000  198.001 Eight point Zero Zero One 83160.420 ?\:\J]gdred and Sixty point Four
Sixty Lakh Seven Thousand Six
Grand Total: 6007679.859 ' Hundred and Seventy-Nine
point Eight Five Nine
This Division-5 : Incidental is Electronically Signed by Mr. Saleh Ahmed on behalf of M'S Saleh Ahmed
Nur Nabi-Hassan Builders JV
JVCA - View Details
Division-5 : Incidental
Bill of Quantities
Unit
" ftem Ve " Price Unit Price Total Price Total Price
:om Group Code (if =~ Description of ltem asll;:;me Quantity In In Agures
any) figures In Words (BDT) (BOT) In Words (BDT)
(BDT)
Six Thousand Nine One Lakh Three Thousand Five
1 W 06.10.01 | Traffic Signs Number 15.000 | 6901.001 | Hundred and One point 103515.015 | Hundred and Fifteen point Zero
Zero Zero One One Five \ Q
Three Thousand AND . i
2 W 06.10.02 SignPost Number 15.000 | 3073.001 | Seventy-Three point Zero 46095015 | Foy-SixThouse g“ 3
Five point Zero C
Zero One 3 Q ! ' ﬂ
Road Marking ,
b ) Four Hundred and Fifty- Twenty-Four Lak
3 W 06.11.02 | Thermoplastic Material | sgm 5400.000 = 455.001 Five point Zero Zero One 2457005.400 Thousand AND | i haliimnli ol
(byspray) [l adaisd
e g ]
T ered e
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4 W 06.16.01
PWD-
5 w 154

Concrete Kilometer
Post

12mm thick cement
plaster

nos 9.000

420.000

8656.001

198.001

Eight Thousand Six

Hundred and Fifty-Six point 77904.009
Zero Zero One

One Hundred and Ninety-

Eight point Zero Zero One 83160.420
Grand Total: 2767679.859

This Division-5 : Incidental is Electronically Signed by Mr. Md. Nur on behalf of Nur Nabi-Hassan Builders JV

Bill of Quantities

ltem ltem
:o Group ~ Code (if
: any)
1 W | 06.10.01
2 W 06.10.02
3 W 06.11.02
4 W  06.16.01
PWD-
SO W iss

Description of tem

Traffic Signs

Sign Post

Road Marking
Thermoplastic Material
(byspray)

Concrete Kilometer
Post

12mm thick cement
plaster

Rana Builders (Pvt.) Ltd.
Division-5 : Incidental

Measurement

Unit AT
Number 15.000
Number 15.000
sgm 5400.000
nos 9.000
Sgm. 420.000

Unit
Price

In
figures

(BDT)

6900.001

3100.001

460.001

8680.001

200.001

Unit Price Ll s
In Figures
In Words (BDT)
. (BDT)
Six Thousand Nine
Hundred point Zero Zero 103500.015
One
Three Thousand One
Hundred point Zero Zero 46500.015
One
Four Hundred and Sixty
point Zero Zero One 2484005400
Eight Thousand Six
Hundred and Eighty point 78120.009
Zero Zero One
Two Hundred point Zero
Zero One 84000.420
Grand Total: 2796125.859

This Division-5 : Incidental is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pwvt.) Ltd.
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Seventy-Seven Thousand Nine
Hundred and Four point Zero Zero
Nine

Eighty-Three Thousand One
Hundred and Sixty point Four Two

Twenty-Seven Lakh Sixty-Seven
Thousand SixHundred and
Seventy-Nine point Eight Five Nine

Total Price

In Words (BDT)

One Lakh Three Thousand Five
Hundred point Zero One Five

Forty-Six Thousand Five Hundred
point Zero One Five

Twenty-Four Lakh Eighty-Four
Thousand AND Five point Four

Seventy-Eight Thousand One
Hundred and Twenty point Zero
Zero Nine

Eighty-Four Thousand point Four
Two

Twenty-Seven Lakh Ninety-Six
Thousand One Hundred and
Twenty-Five point Eight Five Nine
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Grand Summary Report

12/10/2017

Last Login : Sunday, 10 Dec, 2017 13:58:28 ‘L Welcome, VD. Nazrul Islam | @ Logout

Tender/Proposal Detail

P

View All Notifications
Individual Report <@ Go back to Dashboard

Tender/Proposal ID: 119531 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-07/2017-18
Closing Date and Time : 11-Oct-2017 12:30 Opening Date and Time : 11-Oct-2017 12:30
Procuring Entity : Comilla Zone
Brief : PMP wo_rl_<s_ for _providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni
Road Division in the year 2017-18.
el View Notice
/| Save ASPDF & Print
Tenderer/Consultant Name : Rana Builders (Pvt.) Ltd.
S. No. Form Name Amount (in BDT)
1 Division-1 : General and Site Facilities 401500.020
2 Schedule of Day works 0.001
3 Unconditional Discount Form 0.000
4 Division-2 : Earthwork 1648914.417
5 Division-3 : Pavement works 117428529.423
6 Division-4 : Structure 2979016.798
7 Division-5 : Incidental 2796125.859
Grand Total 125254086.518
Tenderer/Consultant Name : M/S Saleh Ahmed
S. No. Form Name Amount (in BDT)
1 Division-1: General and Site Facilities 398268.020
2 Schedule of Day works 0.001
3 Division-2 : Earthwork 3904219.907
4 Division-3 : Pavement works 118607592.423
5 Division-4 : Structure 4524743.858
6 Division-5 : Incidental 6007679.859
Grand Total 133442504.068
Tenderer/Consultant Name : Nur Nabi-Hassan Builders JV
S. No. Form Name Amount (in BDT)
1 Division-1 : General and Site Facilities 374468.020
2 Schedule of Day works 0.001
3 Unconditional Discount Form 0.000
4 Division-2 : Earthwork 1714721117
5 Division-3 : Pavement works 115734859.923
6 Division-4 : Structure 2953806.818
7 Division-5 : Incidental 2767679.859
Grand Total 123545535.738
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Grand Summary Report 12/10/2017

P

Last Login : Sunday, 10 Dec, 2017 13:58:28 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications
4@ Go back to Dashboard

Comparative Report

Tender/Proposal Detail

Tender/Proposal ID: 119531 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-07/2017-18
Closing Date and Time : 11-Oct-2017 12:30 Opening Date and Time : 11-Oct-2017 12:30

Procuring Entity : Comilla Zone

Brief : PMP works for providing DBS Wearing Course from Ch.0+000 to Ch. 22+500 of Feni-Parshuram-Belonia Road(Z-1033) under Feni

Road Division in the year 2017-18.

el View Notice

J-| Save AsPDF (& Print

Errnimn Rana Builders (Pvt.) Ltd. M'S Saleh Ahmed Nur Nabi-Hassan Builders JV
Amount in (BDT) Amount in (BDT) Amount in (BDT)
Division-1 : General and Site Facilities 401500.020 398268.020 374468.020
Schedule of Day works 0.001 0.001 0.001
Unconditional Discount Form 0.000 0 0.000
Division-2 : Earthwork 1648914.417 3904219.907 1714721117
Division-3 : Pavement works 117428529.423 118607592.423 115734859.923
Division-4 : Structure 2979016.798 4524743.858 2953806.818
Division-5 : Incidental 2796125.859 6007679.859 2767679.859
Grand Total 125254086.518 133442504.068 123545535.738
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