Tender Evaluation Report 1 2/19/2018

Last Login : Monday, 19 Feb, 2018 09:19:45 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 1 - Eligibility Report &5 Print  )-| Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Ir)cluding Repgi( at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105)

Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
L= View Notice
Eligibility Report

Ministry Name : Mnistry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description DZe-GP-27/PMPRoad/2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-

105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.
| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
pistve Buget Type el Estimates
Approved Revenue Approved
Criteria M/S. Sucarcon Traders Tanvir Constructions Ltd.

Tender Validity Yes Yes
Tender Security Yes Yes
JVCAPartner's Information given or not (If any) No No
Joint Venture Agreement No No
Subcontractor's Information given or not (If any) Yes Yes
Tender Contents Yes Yes
Tenderer Information Yes Yes

Eligibilty Declarations Yes Yes
Trade license or Equivalent Yes Yes
Taxation Obligations Documents or Equivalent Yes Yes

Legal Capacity Yes Yes

Litigation History No No
Solvency Yes Yes
Country of Origin Yes Yes
Authorization Letter confirming the signatory of the Tenderer from Organization Yes Yes
Accepted in preliminary Evaluation Yes Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under A\l ‘!
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval
that no substantial or important information has been omitted.
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Tender Evaluation Report 1

2/19/2018

Name
Committee Role
Designation

PE Office

Signed Tender Evaluation

Report 1 On
Comments

ACE, Dhaka Zone
Chairperson

Additional Chief Engineer
Dhaka Zone

29 Jan 2018 22:48

Sign

SE,Dhaka Road Circle,Dhaka.

Member Secretary
Superintending Engineer
Dhaka Zone

29 Jan 2018 22:54

Sign

Md. Sharful Anam Khan
Member

Executive Engineer

Office of the Executive Engineer, LGED, Dhaka

30 Jan 2018 09:56

Sign
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Tender Evaluation Report 2 2/19/2018

Last Login : Monday, 19 Feb, 2018 09:19:45 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 2 - Technical Responsiveness Report &5 Print  )-| Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105)
’ Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
L= View Notice
Technical Responsiveness Report
Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th
: Km P of Madanpur - JoydebpurN-105 Road under Gazpur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur -
Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
Approval Budk Approval Status of
Status 182 Official Estimates
Approved Revenue Approved
Criteria
Conformity of gﬂ'g:m;ngf Adequacy
N T e o Tenderer's = Tenderer's Tur . Liquid the Materials of Evaluation
Qualification | Experience MOVEr | asset = Scheduled of . ’ | Technical Status
Requirements = Proposal
and Services
Technically
MS. Sucarcon Traders No Yes Yes Yes No Yes Yes Non-
responsive
Tanvir Constructions Ltd. Yes Yes Yes Yes Yes Yes Yes Technicallly
Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka. Md. Sharful Anam Khan
Committee Role Chairperson Member Secretary Member
Designation Additional Chief Engineer Superintending Engineer Executive Engineer
PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, \
Signed Tender Evaluation | 29 Jan 2018 22:48 29 Jan 2018 22:55 30 Jan 2018 09:56 g}% V JJQ—/
Report 2 On

Comments Sign Sign Sign y ‘A.,A/PA/“"’
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Tender Evaluation Report 3 2/19/2018

Last Login : Monday, 19 Feb, 2018 09:19:45 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison &5 Print  )-| Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105)
’ Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
L= View Notice
Financial Evaluation and Price Comparison
Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th
: Km P of Madanpur - JoydebpurN-105 Road under Gazpur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur -
Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
Approval Budk Approval Status of
Status LD Official Estimates
Approved Revenue Approved
Price Evaluation
Evaluation Report Header
Rank Name of Tenderer Official Est Cost Quoted Amount (in BDT) Deviation Amount %of Deviaiton
L1 Tanvir Constructions Ltd. (Winner) 118623773.249 118445833.277 177939.973 0.150
Evaluation Report Footer
Post Qualification
Name of Tenderer/Consultant Status
Tanvir Constructions Ltd. Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka. Md. Sharful Anam Khan
Committee Role Chairperson Member Secretary Member
Designation Additional Chief Engineer Superintending Engineer Executive Engineer
PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, g'}\% V\y_ﬂ_/
Signed Tender Evaluation 30Jan 2018 10:19 30 Jan 2018 10:20 30 Jan 2018 10:34
Report 3 On y A—A"&"”
Comments Sign Sign Sign -t B
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Tender Evaluation Report 3 2/19/2018

Domestic preference calculated on the basis following formula :-
1. EXW price per Line ltem= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])

2. Quoted Price (Without Domestic Preference) = (EXW price per Line ltem + Inland transportation, Insurance and other local costs for the delivery of the Goods to their
final destination [BDT])
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Tender Evaluation Report 4 2/19/2018

Last Login : Monday, 19 Feb, 2018 09:19:45

A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 4 - Final Evaluation Report

Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105)
’ Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
L= View Notice
Final Evaluation Report
Ministry Name : Mnistry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th
: Km P of Madanpur - JoydebpurN-105 Road under Gazpur Road Division during the year 2017-2018 PMPRoad 2017-2018.

1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur -
Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Lot No. and Description :

| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
Approval Budk Approval Status of
Status LD Official Estimates
Approved Revenue Approved
Name of Tenderer/Consultant Recommended for Award
Tanvir Constructions Ltd.
Post Qualification Report Clarification on Tenders
View Clarification on Tender/Proposal has not taken place
TEC Members
TEC Members
Name ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka. Md. Sharful Anam Khan
Committee Role Chairperson Member Secretary Member
Designation Additional Chief Engineer Superintending Engineer Executive Engineer
PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation | 30 Jan 2018 10:46 30 Jan 2018 10:52 30Jan 2018 10:47
Report 4 On
Comments Sign Sign Sign
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List of Tenderers/Consultants for seeking clarification View Query — View Query / Clarification 2/19/2018

P

Last Login : Monday, 19 Feb, 2018 09:19:45 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

List of Tenderers/Consultants for seeking clarification Za GoBack

Tender/Proposal Detail

Tender/Proposal ID: 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
: under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
el View Notice
S. No. List of Tenderers Clarification Status Action
1 MS. Sucarcon Traders - View Evaluation Status
2 Tanvir Constructions Ltd. - \Miew Evaluation Status
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Mnistry of Planning, Government of the People's Republic of Bangladesh

i d_

e
23R

https://www.eprocure.gov.bd/officer/Clarification.jsp?tenderld=147979&evalCount=08&st=cl&Ink=cl o/ 1y




Opening Reports 2/19/2018

P

Last Login : Monday, 19 Feb, 2018 09:19:45 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Opening Report

Tender/Proposal Detail

Tender/Proposal ID: 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing \_/vork Includir_g Repair gt 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road

under Gazpur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
el View Notice
Package No. : DZe-GP-27/PMPRoad/2017-2018.
Package Description : Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazpur Road Division during the year 2017-2018 PMPRoad 2017-2018.
Form Name Action
Tenderer Information Form (e-PW3-2) - Part - 1 Individual Report | Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 2 Individual Report | Comparative Report
Qualification Information of the Tenderer [ITT Clause 31]
Tenderer Information Form (e-PW3-2) - Part - 3 Individual Report | Comparative Report
e-Tender Submission Letter (Form e-PW3-1) Individual Report | Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 4 Individual Report | Comparative Report
Subcontractor Information (Form e-PW3-3) Individual Report | Comparative Report
Personnel Information (Form e-PW3-4) Individual Report | Comparative Report
Past Performance Evaluation and rating matrix for different aspects Individual Report | Comparative Report
Lot No. : 1
Lot Description : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105)
Road under Gazpur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
TOR1 View
TOR2 View
Form Name Action

Division 02 : Earth works

Division 01 : Genaral & Site Facilities
Unconditional Discount Form
Division 03 : Pavement Work
Division 05 : Structers

Division 06 : Incldental

Division 06 : Incldental

Grand Summary

Individual Report | Comparative Report

Individual Report | Comparative Report

Individual Report | Comparative Report

Individual Report | Comparative Report

Individual Report | Comparative Report

Canceled Form

Individual Report | Comparative Report

Individual Report | Comparative Report
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Tender/Proposal Opening Report 1 2/19/2018

Last Login : Monday, 19 Feb, 2018 09:19:45 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications
Tender/Proposal Opening Report 1 & Print /) Save AsPDF <@ Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00
Procuring Entity : Dhaka Zone
Brief - Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105)
' Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

4 View Notice
Tender Opening Report 1
Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone
Tender/Proposal Package No.and ~ DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P &47th
Description : Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.
Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur -

Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data
Procurement Type Funding By Budget Type Method
NCT GOB Revenue Open Tendering Method

Procurement Plan

Approving Authority Approval Status
Name: Md. Abdus Sabur Approved
Designation:  Additional Chief Engineer

Role: PE
Office Name: Dhaka Zone
Organization: Roads & Highways Department (RHD)

Advertisement details

Newspaper Name Newspaper Date URL Page URL Publishing Date
Qurtime 01-Jan-2018
Daily Manabzamin 01-Jan-2018
The Daily Bhorer Dak 01-Jan-2018

Tender/Proposal Date and Time
Date and Time of Publishing Date and Time of Closing
20-Dec-2017 21:35 18-Jan-2018 12:00

Opening Date and Time
Original Date and Time
18-Jan-2018 12:00

Tender/Proposal Document

Documents Sold/Downloaded Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified
2 2 0 0 Q
\
TOC Members g z
Committee Members ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka.
Committee Role Chairperson Member Secretary m

™ -wm

https://www.eprocure.gov.bd/officer/TOR1.jsp?tenderid=147979&lotId=2425108&frm=eval 1wy 1y



Tender/Proposal Opening Report 1

Designation Additional Chief Engineer Superintending Engineer
PE Office Dhaka Zone Dhaka Zone
Hectronically Signed TOROn | 18 Jan 2018 15:42 18 Jan 2018 14:29
Comments Sign Sign
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Tender Opening Report 2 2/19/2018

Last Login : Monday, 19 Feb, 2018 09:19:45 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications
Tender Opening Report 2 & Print /) Save AsPDF <@ Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00
Procuring Entity : Dhaka Zone
Brief - Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105)
' Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
4 View Notice
Tender Opening Report 2
Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th
: Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur -
Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Tender Date and Time
Date and Time of Publishing Date and Time of Closing Date and Time of Opening Tender Validity Date Tender Security Validity Date
20-Dec-2017 21:35 18-Jan-2018 12:00 18-Jan-2018 12:00 18-May-2018 15-Jun-2018

Tender Document

Documents Sold Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified
2 2 0 0
S. No Name of Tenderer/ = Date and Time of = Tender Security = Tender Security = Name of Bank & Branch, = Tender Security Va-lli-Zindir -
L2y Consultant Submission Type Amount Date of Issue Valid upto (Date) (Dat{e)pt
1 MS. Sucarcon Traders 18-Jan-2018 Bank Guarantee 3000000.00 | Bank: Dhaka Bank Limited 15-Jun-2018 18-May-2018
07:54 Branch: HEAD OFFICE
15-Jan-2018 12:15
2 Tanvir Constructions 17-Jan-2018 Bank Guarantee 3000000.00 | Bank: Trust Bank Limited 15-Jun-2018 18-May-2018
Ltd. 20:48 Branch: TBL Gulshan
Corporate Branch
17-Jan-2018 19:05
Official Cost Estimate (In BDT)
118623773.249
Opening Report Header
S. Quoted Amount (in BDT) Without Discount in Percentage Discount in Quoted Amount (in BDT) with
No b TG ACT: o Discount (% Amount Discount
1 | MS. Sucarcon Traders 117527014.132 0.000 0.000 117527014132
2 | Tanvir Constructions 118445833.277 0.000 0.000 118445833.277
Ltd.
Opening Report Footer
TOC Members
Committee Members ACE, Dhaka Zone SE,Dhaka Road Circle,Dhaka.
Committee Role Chairperson Member Secretary \ ‘!
Designation Additional Chief Engineer Superintending Engineer
PE Office Dhaka Zone Dhaka Zone : M"‘”
Bectronically Signed TOROn | 18 Jan 2018 15:51 18 Jan 2018 15:52 S W
ve Ok adandid
,,,;E. e oxg T
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Tender Opening Report 2 2/19/2018

Comments Sign Sign
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Individual Report 2/19/2018

P

Last Login : Monday, 19 Feb, 2018 09:19:45 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road

under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

=l View Notice

Package No Package Description

DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazpur Road Division during the year 2017-2018 PMPRoad 2017-2018.

M/S. Sucarcon Traders

Division 02 : Earth works

Bill of Quantities

Unit
o ftem Measurement Price  Unitprice ~TotalPrice Total Price
:o Group  Code (if Description of Item asﬁ‘nﬁ et Quantity - In Figures
any) figures In Words (BDT) (BOT) In Words (BDT)
(BDT)
Division 02 " . Two Hundred Nine Lakh Thirty-Seven
1 Eah  o2topt | SonSiuctionofSolBarthen gy 3750000 | 250001 | and Fiftypoint | 937503.750 | Thousand Five Hundred and
works Zero Zero One Three point Seven Five
Division 02 Roadway excavation in Existing Two Hundred Four Lakh Fifty Thousand Two
2 : Earth 02/02/03 | Pavement(not reinforced Cum 1731.700 1 260.001 | and Sixty point 450243.732 | Hundred and Forty-Three point
works concrete) Zero Zero One Seven Three Two
Division 02 Nine Hundred ’ .
3 | :Earth 02/08/01 | Improved Subgrade Cum 450,000 | 900.001 | pointZero Zero | 405000.450 E°“r Lakh Five Thousand point
our Five
works One
Seventeen Lakh Ninety-Two
) Thousand Seven Hundred and
Grand Total: 1792747.932 Forty-Seven point Nine Three
Two
This Division 02 : Earth works is Electronically Signed by Mr. Md. Abdullah on behalf of M'S. Sucarcon Traders
Tanvir Constructions Ltd.
Division 02 : Earth works
Bill of Quantities
Unit
ltem tem Ty Price Unit Price Total Price Total Price
o Group Code (if Description of Item Unit Quantity In InFigures
any) figures In Words (BDT) (BDT) In Words (BDT)
(BDT)
Division 02 " . One Hundred and SixLakh Seventy-Three
1 | :Earth 02/10/01 gﬁgjmmﬁw" of Soil Earthen Cum 3750.000  179.706 | Seventy-Nine point | 673897.500  Thousand Eight Hundred
works Seven Zero Six and Ninety-Seven point Five
Division 02 Roadway excavation in Existing Two Hundred and mree LaZhFEigh|_t|y- T\évo J
2 | :Earh 02/02/03 | Pavement(not reinforced Cum 1731.700 | 220.861  Twentypoint Eight Six ~ 382464.994 ngussia” g °;” I%?N:i
works concrete) One ar by-Four po ©
Nine Four
Division 02 Seven Hundred and Three Lakh Thirtw-Four
3 : Earth 02/08/01 | Improved Subgrade Cum 450.000 743.646 Forty-Three point Six = 334640.700 | Thousan: \
works Four Six Forty poir V\M—/
Thirteen |
Grand Total: 1391003.194 | Thousan:
One Nine
Y -
e 'm
::;E' oTOT TSR
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This Division 02 : Earth works is Electronically Signed by Mr. Tanvir Ahmed on behalf of Tanvir Constructions Ltd.
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Last Login : Monday, 19 Feb, 2018 09:19:45

5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road

under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

=l View Notice
Package No Package Description

DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road

under Gazpur Road Division during the year 2017-2018 PMPRoad 2017-2018.

M/S. Sucarcon Traders

Division 01 : Genaral & Site Facilities

ltem Nomi Unit Price e Total Price
It:om Group Code (if Description of ltem Measﬁ';ﬁment er:trﬁgly in Figures L Prl(c;:;%Words inFigures = Total Price in Words (BDT)
' any) (BDT) (BDT)
Division 01 : Provision, Maintenance Eight Thousand Eight Seventeen Thousand Six
1 Genaral & Site 01/02/04 | and Removal of Sign LS 8800.001 | Hundred point Zero 17600.002 | Hundred point Zero Zero
Facilities Boards Zero One Two
Division 01 : Provision & " " Three Thousand Six
2 | Genaral &Site | 01/02/05 Maintenance of sruvey | Month 900,001 | Nine Hundred point | 554 504 | Hundred point Zero Zero
o ) Zero Zero One
Facilities equipment Four
Division 01 : ) ’
] One Thousand point Four Thousand point Zero
3 Gen_a_iral & Site 01/02/07 | Progress Photograph Month 1000.001 Zero Zero One 4000.004 Zero Four
Facilities
Division 01 : Provide and Remove Three Lakh Thirty h
4 Genaral &Site | 01/03/01  Site Laboratory& LS 1 330000.001 | Thousand point Zero | 330000.001  1re€ Lakh Thirty Thousand
o h point Zero Zero One
Facilities Equipment Zero One
Division 01 : P .
. Maintain Site Seven Thousand Twenty-Eight Thousand
5 Ic:;:gléiltriaels& Site | 01/03/02 | | ouratory Month 7000.001 point Zero Zero One 28000.004 point Zero Zero Four
Three Lakh Eighty-Three
Grand Total: 383200.015 | Thousand Two Hundred
point Zero One Five
This Division 01 : Genaral & Site Facilities is Electronically Signed by Mr. Md. Abdullah on behalf of M'S. Sucarcon Traders
Tanvir Constructions Ltd.
Division 01 : Genaral & Site Facilities
ltem Nomi Unit Price Total Price
It:om Group Code (if  Description of ltem Measc;:ﬁn‘lent QjarI\tr:?; inFigures = Unit Price inWords (BDT) inFigures | Total Price in Words (BDT)
: any) (BDT) (BDT)
Division 01 : “P/gmts ignr’j nd Four Thousand Six Nine Thousand Two
1 Genaral &Site | 01/02/04 Remc?va? 0?%? . LS Hundred and Forty-Three 9287.314 | Hundred and Eighty-Seven
Facilities '9 point Six Five Seven point Three One Four
Boards
Division 01 : Provision & ' . Two Thot \
2 | Genaral &Site | 01/02/05  Maintenance of sruvey | Month Five Hundred and Eighty 2321.828 | Hundred. V\ﬂ-ﬂ—/
S ’ point Four Five Seven L
Facilities equipment point Eigt
Division 01 : . . Two Thot * ‘A_‘AAA/-\/
3 | Genaral &Site | 01/02/07 | Progress Photograph | Month E:Xr'jt“':)‘i’;f‘,’__l?g‘éem%re o 2554012 Hundred.
Facilities gntp pointZerc syl L
e 'm
T ered e
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Division 01 : Provide and Remove Seventy-Six Thousand One Seventy-Six Thousand One
4 Genaral & Site | 01/03/01 | Site Laboratory & LS 1| 76181.526  Hundred and Eighty-One 76181.526 | Hundred and Eighty-One
Facilities Equipment point Five Two Six point Five Two Six
Division 01 : Maintain Site Four Thousand Six Eighteen Thousand Five
5 Genaral & Site | 01/03/02 Labourato Month 4 4643.657  Hundred and Forty-Three 18574.628 | Hundred and Seventy-Four
Facilities Y point Six Five Seven point Six Two Eight
One Lakh Eight Thousand
Grand Total: 108919.308 | Nine Hundred and Nineteen
point Three Zero Eight
This Division 01 : Genaral & Site Facilities is Electronically Signed by Mr. Tanvir Ahnmed on behalf of Tanvir Constructions Ltd.
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
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Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road

under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

=l View Notice

Package No Package Description
DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazpur Road Division during the year 2017-2018 PMPRoad 2017-2018.
Tanvir Constructions Ltd.
Unconditional Discount Form

Unconditional Discount
Discount in Percentage (%9[In figure] Discount in Percentage (%) [In word]
0.000 | Zero
0.000 | Zero

This Unconditional Discount Form is Electronically Signed by Mr. Tanvir Ahmed on behalf of Tanvir Constructions Ltd.

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Mnistry of Planning, Government of the People's Republic of Bangladesh

i d_

Y LR
5o vahn"
T

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=147979&formId=866750&frm=eval 10/ 19



Individual Report

2/19/2018

Last Login : Monday, 19 Feb, 2018 09:19:45

Individual Report

5. Welcome, MD. Nazul Islam | £ Logout

& Print }-| Save As PDF

P

View All Notifications

<@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID:

Closing Date and Time :

Procuring Entity :

Brief :

Package No

DZe-GP-27/PMPRoad/2017-2018.

Bill of Quantities

ltem

no. e

Division 03 :
1 Pavement
Work

Division 03 :
2 Pavement
Work

Division 03 :
3 Pavement
Work

Division 03 :
4 Pavement
Work

Division 03 :
5 Pavement
Work

Division 03 :
6 Pavement
Work

Division 03 :
7 Pavement
Work
Division 03 :
8 Pavement
Work

Division 03 :
9 Pavement
Work

Division 03 :
10 | Pavement
Work

Division 03 :
11 Pavement
Work

ltem
Code (if
any)

03/02/01

03/01/01

03/01/02

03/03/01

03/03/02

Msc-01

03/06/01a

03/07/01a

03/10/01b

03/10/02b

03/11/01

147979
18-Jan-2018 12:00
Dhaka Zone

Invitation Reference No. :
Opening Date and Time :

DZ(e-GP)-27/PMP(Road)/2017-2018.
18-Jan-2018 12:00

Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Package Description

under Gazpur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Description of ltem

Sub-base

Scarify, Mixand Re-compact
Existing Pavement and/or

Shoulder

Repair of Potholes on the

Existing Pavement

Aggregate Base Type-|

Aggregate Base Type-ll

Labour charge for using
recovered material as
Aggeregate Base type-Il

Bituminous Prime Coat (Plant

Placed)

Bituminous Tack Coat (Plant

Work)

DBS Base Course (Plant

Method)

DBS Wearing Course (Plant

Method)

Premix Bituminous Carpating

(for Profile Correction)

M/S. Sucarcon Traders

Division 03 : Pavement Work

Measurement

Cum

Cum

Cum

Cum

Cum

Sgm

Cum

Cum

Quantity

450.000

3375.000

347.353

1350.000

525.000

150.000

6750.000

53000.000

1266.700

2650.000

727.200

Unit Price

In figures

(BDT)

4300.001

50.001

15700.001

6500.001

4700.001

2500.001

120.001

40.001

19800.001

20000.001

16200.001

Unit Price

In Words (BDT)

Four Thousand
Three Hundred
point Zero Zero
One

Fifty point Zero
Zero One

Fifteen Thousand
Seven Hundred
point Zero Zero
One

Six Thousand Five
Hundred point
Zero Zero One

Four Thousand
Seven Hundred
point Zero Zero
One

Two Thousand
Five Hundred point
Zero Zero One

One Hundred and
Twenty point Zero
Zero One

Forty point Zero
Zero One

Nineteen
Thousand Eight
Hundred point
Zero Zero One

Twenty Thousand
point Zero Zero
One

Sixteen Thousand
Two Hundred point
Zero Zero One

Total Price

In Figures

(BDT)

1935000.450

168753.375

5453442447

8775001.350

2467500.525

375000.150

810006.750

2120053.000

25080661.267

53000002.650

11780640.727

=l View Notice

Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road

Total Price

In Words (BDT)

Nineteen Lakh Thirty-
Five Thousand point
Four Five

One Lakh Sixty-Eight
Thousand Seven
Hundred and Fifty-
Three point Three
Seven Five

Fifty-Four Lakh Fifty-
Three Thousand
Four Hundred and
Forty-Two point Four
Four Seven

Eighty-Seven Lakh
Seventy-Five
Thousand AND One
point Three Five

Twenty-Four Lakh
Sixty-Seven
Thousand Five
Hundred point Five
Two Five

Three Lakh Seventy-
Five Thousand point
One Five

Eight Lakh Ten
Thousand AND Six
point Seven Five

Twenty-One Lakh
Twenty Thousand
AND Fifty-Three

Two Crore Fifty Lakh
Eighty Thousand Six
Hundred and Sixty-
One point Two Six
Seven

Five Crore Thirtvl akh
oy g; \ !
Fiv

On

Lal |
The

Hu
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Division 03 : " ’ One Lakh Seventy-
12 | Pavement | 03/13/01 | Brick on End Edging LM 1800000 95001  Ninet-Five point 171001.800 | One Thousand AND
Zero Zero One v,
Work One point Eight
Eleven Crore Twenty-
One Lakh Thirty-
Grand Total: 112137064.491 ' Seven Thousand
AND Sixty-Four point
Four Nine One
This Division 03 : Pavement Work is Electronically Signed by Mr. Md. Abdullah on behalf of MS. Sucarcon Traders
Tanvir Constructions Ltd.
Division 03 : Pavement Work
Bill of Quantities
e ltem YT LI Unit Price weallbuze Total Price
e Goup | Code (if Description of ltem asurement  quantity
no. any) Unit In figures In Words (BDT) In Figures In Words (BDT)
(BOT) (BDT)
Fifteen Lakh
Division 03 Three Thousand Five Seventy-Six
1 :Pavement | 03/02/01 | Sub-base Cum 450.000  3503.001 | Hundred and Three 1576350.450 | Thousand Three
Work point Zero Zero One Hundred and Fifty
point Four Five
L . One Lakh Thirty-
Division 03 Scarify, Mxand Re-compact . . .
2 | :Paement 030101  BstingPavementandior | Sqm 3375000 39616 Miry-Nine pointSix 133704.000  1hree Thousand
One Six Seven Hundred and
Work Shoulder
Four
Thirty-Eight Lakh
Division 03 . Eleven Thousand One Fifty-Nine Thousand
3 | :Paement  03/01/02 Ejgﬁ:: 0;';8;225? onthe Cum 347353 11110.397 | Hundred and Ten point | 3859229.729 | Two Hundred and
Work 9 Three Nine Seven Twenty-Nine point
Seven Two Nine
] " Seventy-Nine Lakh
Division 03 P s e Ninety-One
4 :Pavement | 03/03/01 @ Aggregate Base Type-| Cum 1350.000  5919.783 p ) 7991707.050  Thousand Seven
point Seven Eight
Work T Hundred and Seven
ree .
point Zero Five
Division 03 Three Thousand Nine mentyrhakh Fiﬂé"
5 | :Pawement 03/03/02 | Aggregate Base Type-ll Cum 525000 3910.672 Hundred and Tenpoint | 2053102.800 - "o 'housan
’ One Hundred and
Work SixSeven Two e
Two point Eight
Division 03 Labour charge for using One Thousand AND %‘g LSZIEZST'X%

6 :Pavement | Misc-01 recovered material as Cum 150.000  1068.041 = Sixty-Eight point Zero 160206.150 HunL:ire d an(\;VSix
Work Aggeregate Base type-Il Four One point One Five
Division 03 I ) Seven Lakh Forty-

7 | :Pavement | 03/06/01a  Situminous Prime Coat (Plant | o, 6750000 110068 | OneHundredandTen | 7,595 oo  TwWO Thousand

Placed) point Zero Six Eight Nine Hundred and
Work ) h
Fifty-Nine
Division 03 o ) Twentyl-Three Lakh
8 | :Pawement | 03/07/01a Bituminous Tack Coat (Plant | ., 53000000 44319 ForyFourpointThree | 5348947 ggo Forty-Eight o
Work) One Nine Thousand Nine
Work
Hundred and Seven
Two Crore Seventy-
L Nine Lakh Thirty
Division 03 Twenty-Two Thousand !
9 :Paement 03/10/01b DBSBase Course (Plant Cum 1266.700 | 22049.942 AND FortyNine point | 27930661531  Inousand Six
Method) A Hundred and Sixty-
Work Nine Four Two e
One point Five
Three One
Five Crore Eighty-
Division 03 Twenty-Two Thousand Eight Lakh Sixty-
10 | :Pavement | 03/10/02b DBSWearing Course (Plant | &, 2650.000 | 22214.815  1Wo Hundred and 58869259750 | Nine Thousand
Work Method) Fourteen point Eight Two Hundred and
One Five Fifty-Nine point
Seven Five
Eighty-Three Lakh
Division 03 Eleven Thousand Five Eighty-Seven
11 | :Pavement |03/11/01 | FremixBituminous Carpating | o, 727200 | 11533521 | Hundred and Thirty- 8387176.471 | |nousand One
(for Profile Correction) Three point Five Two Hundred and
Work S
One Seventy-Six point
Four Seven One
Division 03 Ninet Three boint S \
12 :Pavement | 03/13/01 | Brickon End Edging LM 1800.000  93.755 Ninety-Three poin 168759.000
Seven Five Five S
Work E
= A ~—
Tv
Grand Total: 114222022931 T wll bl
T rye oy o w0ws BT
e TR
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Nine Three One
This Division 03 : Pavement Work is Electronically Signed by Mr. Tanvir Ahmed on behalf of Tanvir Constructions Ltd.
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Invitation Reference No. :

Opening Date and Time : 18-Jan-2018 12:00

under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Tender/Proposal ID: 147979
Closing Date and Time : 18-Jan-2018 12:00
Procuring Entity : Dhaka Zone
Brief :
Package No

DZe-GP-27/PMPRoad/2017-2018.

Package Description

under Gazpur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Bill of Quantities

ltem
Code (if
any)

ltem

no. | Grouwp

Description of tem

Division
1 05:
Structers

Expansion Joint Complete As Detailed on the
05/08/01 Drawings in the location described in the BoQ M

W/S. Sucarcon Traders

Division 05 : Structers

S ke Unit Price
Measurement y
Unit Sy In figures

(807) In Words (BDT)

Ten Thousand Five
160.000 ' 10500.001 | Hundred point Zero
Zero One

Grand Total:

This Division 05 : Structers is Electronically Signed by Mr. Md. Abdullah on behalf of M'S. Sucarcon Traders

Bill of Quantities

ltem
Code (if
any)

Item Goup

Description of ltem
no.

Division
1 05:
Structers

Expansion Joint Complete As Detailed
05/08/01 | on the Drawings in the location
described in the BoQ

Tanvir Constructions Ltd.

Division 05 : Structers

Unit

Price Total Price

Measurement Quantity Unit Price
Unit In

figures

(BDT)

In Agures

In Words (BDT) (BDT)

Nine Thousand One
LM 160.000 | 9155.972 | Hundred and Fifty-Five
point Nine Seven Two

1464955.520

Grand Total: 1464955.520

This Division 05 : Structers is Electronically Signed by Mr. Tanvir Ahmed on behalf of Tanvir Constructions Ltd.

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

52.x

Total Price

In Figures

(BOT)

1680000.160

1680000.160

DZ(e-GP)-27/PMP(Road)/2017-2018.

Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road

=l View Notice

Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road

Total
Price

In Words
(BDT)

Sixteen
Lakh
Eighty
Thousand
point One
Six
Sixteen
Lakh
Eighty
Thousand
point One
Six

Total Price

In Words (BDT)

Fourteen Lakh
Sixty-Four
Thousand Nine
Hundred and Fifty-
Five point Five Two

Fourteen Lakh
Sixty-Four
Thousand Nine
Hundred and Fifty-
Five point Five Two
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Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road

under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

=l View Notice

Package No Package Description

DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazpur Road Division during the year 2017-2018 PMPRoad 2017-2018.

W/S. Sucarcon Traders

Division 06 : Incldental

Bill of Quantities

Unit
o tem Measurement e Unit Price foeiiies Total Price
:o Group Code (if Description of Item as&ﬁ"‘e Quantity . In Figures
any) figures In Words (BDT) (BDT) In Words (BDT)
(BDT)
Division 06 : Road Marking One Thousand Fifteen Lakh Thirty-Four
1 © 1 06/11/02 | Thermoplastic Material (by | Sgm 1534.000 ' 1000.001 | point Zero Zero 1534001.534 | Thousand AND One point Five
Incldental
spray) One Three Four
Fifteen Lakh Thirty-Four
Grand Total: 1534001.534 | Thousand AND One point Five
Three Four
This Division 06 : Incldental is Electronically Signed by Mr. Md. Abdullah on behalf of M'S. Sucarcon Traders
Tanvir Constructions Ltd.
Division 06 : Incldental
Bill of Quantities
Unit
orn item Measurement fecs Unit Price ctaliee Total Price
o Group Code (if Description of ltem llJ‘nit Quantity In InFigares
any) figures In Words (BDT) (BOT) In Words (BDT)
(BDT)
Division 06 Road Marking Eight Hundred and Twelve Lakh Fifty-Eight Thousand
1 . 06/11/02 | Thermoplastic Material Sgm 1534.000 ' 820.686 = Twenty point Six 1258932.324 | Nine Hundred and Thirty-Two point
: Incldental ) .
(by spray) Eight Six Three Two Four
Twelve Lakh Fifty-Eight Thousand
Grand Total: 1258932.324 ' Nine Hundred and Thirty-Two point
Three Two Four
This Division 06 : Incldental is Electronically Signed by Mr. Tanvir Ahomed on behalf of Tanvir Constructions Ltd.
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Bxplorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
52.x
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Grand Summary Report

2/19/2018

Last Login : Monday, 19 Feb, 2018 09:19:45

Individual Report

Tender/Proposal Detail

Tender/Proposal ID: 147979
Closing Date and Time : 18-Jan-2018 12:00
Procuring Entity : Dhaka Zone

Brief :

5. Welcome, MD. Nazul Islam | £ Logout

Invitation Reference No. :
Opening Date and Time :

P

View All Notifications
4@ Go back to Dashboard

DZ(e-GP)-27/PMP(Road)/2017-2018.
18-Jan-2018 12:00

Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road

under Gazpur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Tenderer/Consultant Name : M/S. Sucarcon Traders

el View Notice

J-| Save AsPDF (& Print

S. No. Form Name Amount (in BDT)
1 Division 02 : Earth works 1792747.932
2 Division 01 : Genaral & Site Facilities 383200.015
3 Division 03 : Pavement Work 112137064.491
4 Division 05 : Structers 1680000.160
5 Division 06 : Incldental 1534001.534
Grand Total 117527014.132
Tenderer/Consultant Name : Tanvir Constructions Ltd.
S. No. Form Name Amount (in BDT)
1 Division 02 : Earth works 1391003.194
2 Division 01 : Genaral & Site Facilities 108919.308
3 Unconditional Discount Form 0.000
4 Division 03 : Pavement Work 114222022.931
5 Division 05 : Structers 1464955.520
6 Division 06 : Incldental 1258932.324
Grand Total 118445833.277
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
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P

Last Login : Monday, 19 Feb, 2018 09:19:45 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications
Comparative Report <@ Go back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing \_/vork Includir_g Repair gt 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road

under Gazpur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
el View Notice
/| Save AsPDF =4 Print
Errnimn M/Sﬁ::ua;:%n('gg#rs Tanw'Armcgru\z:ri:c(tiénTs) Ltd.
Division 02 : Earth works 1792747.932 1391003.194
Division 01 : Genaral & Site Facilities 383200.015 108919.308
Unconditional Discount Form 0 0.000
Division 03 : Pavement Work 112137064.491 114222022.931
Division 05 : Structers 1680000.160 1464955.520
Division 06 : Incldental 1534001.534 1258932.324
Grand Total 117527014.132 118445833.277
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

52.x
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P

Last Login : Monday, 19 Feb, 2018 09:19:45 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road

under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
=l View Notice

Package No Package Description
DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazpur Road Division during the year 2017-2018 PMPRoad 2017-2018.
W/S. Sucarcon Traders
Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Past
ﬁ:; Aspects of Evaluation Measure of Rating Performance
Rating
25'1) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed
1. Number of Court Cases won against PE(s) during last 5 years No. of Court Cases Above 5 or No
(b) ’ Case filed
: Year Counting Backward

2 | Debarred by PE(s) during last 5 years from IFT Publication Date none
3 Total number of Termi_nation of contract by the PE(s) as a result of fundamental breach of contract by the contractor for No. of Contracts none

poor performance during last 5 years
4 | Total number of Completed Contracts during last 5 years No. of Contracts 23.000
5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In No. of Contracts 3.000

the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years ’ ’
6 | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000
7 | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

Year Counting Backward Never

8 | Declared Insolvent or Bankrupt within last 5 years from IFT Publication Date bankrupt

9 | Total Turnover of last five (5) years (In BDT) 66 crore
Declaration

Description Response
We do hereby declare that all information provided in this form is correct. If anyinformation is found false or forged or omitted, necessary action can be taken | Agree

against us according to ITT clause ?47?

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Abdullah on behalf of M'S. Sucarcon Traders

Tanvir Constructions Ltd.
Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

sl Past
Nt; Aspects of Evaluation Measure of Rating Ty
\ V\ﬂ-éq_/
25) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases
1. Number of Court Cases won against PE(s) during last 5 years No. of Court Cases Vv t 1 t Z
(b) -

fromt

Nmmv MNaiinbiin~a Daalaciaed "

”,,;';E.'. poa]
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2 | Debarred by PE(s) during last 5 years from IFT Publication Date none
3 Total number of Termi_naﬁon of contract by the PE(s) as a result of fundamental breach of contract by the contractor for No. of Contracts none
poor performance during last 5 years
4 | Total number of Completed Contracts during last 5 years No. of Contracts 14.000
5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In No. of Contracts 0.000
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years : ’
6 | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000
7 | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000
s Year Counting Backward Never
8 | Declared Insolvent or Bankrupt within last 5 years from IFT Publication Date bankrupt
9 | Total Turnover of last five (5) years (InBDT) 850463300.81
Declaration
Description Response
We do hereby declare that all information provided in this form is correct. If anyinformation is found false or forged or omitted, necessary action can be taken | Agree
against us according to ITT clause ?47?
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]
This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by M. Tanvir Ahmed on behalf of Tanvir Constructions Ltd.
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
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P

Last Login : Monday, 19 Feb, 2018 09:19:45 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.

Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road

under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
=l View Notice

Package No Package Description

DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazpur Road Division during the year 2017-2018 PMPRoad 2017-2018.

M/S. Sucarcon Traders

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7
Item of Equipment Condition Owned, leased or to be purchased Ql(snte;:élgaﬂsneei(:;:;;egusr:n:rs)ed

Computerized Auto Batch Mix Asphalt Plant New Leased Leased

Asphalt Paver Machine Good Owned Owned

Miling Machine for Bituminous Pavement Cutting Good Owned Owned

Motor Grader 120 HP Good Leased Leased

Vibratory Roller 10 Tonne Good Owned Owned

PayLoader Good Owned Owned

Dump Trucks 6-10 Tonne Good Owned Owned

Pneumatic Tyre Roller 10 Ton Good Owned Owned

Smooth Wheel Steel Roller 8-10 Tonne Good Owned Owned

Water Tanker 3000 Litres Good Owned Owned

Bitumen Pressure Sprayer (Truck Mounted) Good Owned Owned

Sit-on Type Thermoplastic Road Marking Machine Good Leased Leased

Welding Machine Good Owned Owned

Re-bar Cutter Good Owned Owned

5.

Hements of Activity Brief description of Activity
n/a n/a
e d_
This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Abdullah on behalf of M'S. Sucarcon Traders
S. No. Mapped Document Name File Name File Size(In Kb)
1 Work Plan (ITT 25.1(h)) Work Plane.pdf 63.99 ' \A—A’ré/"/

Y -
T
"
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Tanvir Constructions Ltd.

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment Condition Owned, leased or to be purchased Ql(snte;élte,\aﬂsneei(:;:;;egusr:n:rs)ed
Computerized Auto Batch Mix Asphalt Plant Good Owned Owned
Asphalt Paver Machine Good Owned Owned
Miling Machine for Bituminous Pavement Cutting Good Owned Owned
Motor Grader 120 HP Good Owned Owned
Vibratory Roller 10 Tonne Good Owned Owned
Pay Loader Good Owned Owned
Dump Trucks 6-10 Tonne Good Owned Owned
Pneumatic Tyre Roller 10 Ton Good Owned Owned
Smooth Wheel Steel Roller 8-10 Tonne Good Owned Owned
Water Tanker 3000 Litres Good Owned Owned
Bitumen Pressure Sprayer (Truck Mounted) Good Owned Owned
Sit-on Type Thermoplastic Road Marking Machine Good Owned Owned
Welding Machine Good Owned Owned
Re-bar Cutter Good Owned Owned
5.

Elements of Activity Brief description of Activity

Nill N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Tanvir Anmed on behalf of Tanvir Constructions Ltd.

S. No. Mapped Document Name File Name File Size(In Kb) Action
1 Work Plan (ITT 25.1(h)) Wrok Plan_147979.jpg 1170.81 ¥+ Download
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
52.x
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Last Login : Monday, 19 Feb, 2018 09:19:45

Individual Report

Tender/Proposal Detail

5. Welcome, MD. Nazul Islam | £ Logout

P

View All Notifications

& Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal ID : 147979 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018.
Closing Date and Time : 18-Jan-2018 12:00 Opening Date and Time : 18-Jan-2018 12:00
Procuring Entity : Dhaka Zone
Brief : Surfacing \_Nork Incl udir)g Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).
=l View Notice
Package No Package Description

DZe-GP-27/PMPRoad/2017-2018.
under Gazpur Road Division during the year 2017-2018 PMPRoad 2017-2018.
W/S. Sucarcon Traders

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description
1. Name of the Tenderer / JVCAPartner:
2. Registered e-mail ID of the Tenderer / JVCAPartner:

4.1 General Experience in Construction Works of Tenderer: [State years of experience]

Tenderer's Response
MS Sucarcon Traders
sucarcon@yahoo.com

37 years

4.2 Specific Experience in Construction Works of Tenderer

Procuring
. . Entity's Name  Brief description with justifications of the
Rolein | Award | Completion Total Contract A
Contract No. Name of Contract Contract | date e Value Address similarity con:lpared tothe PEs
Tel / Fax requirements
e-mail
04/2/2008- | Construction of 4 line 4th (P) & 5km | Prime ]2 294une | o0 e E’e‘?“ﬁ"e RHD) | Earthwork Sub Grade Base Type 1,.DBS
2009/SE/DRC | at Dhaka Narayangonj Link Road Contractor | 22048 | 5910 ) ngineer,( . ) wearing course,Stucture etc
2009 Narayangonj
4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]
. Amount
AIZTEENCE (Taka or Equivalent Taka)
2012-2013 74970075.000
2013-2014 123432950.000
2014-2015 117757134.000
2015-2016 170974043.000
2016-2017 182572029.000
This Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]is Electronically Signed by Mr. Md. Abdullah on behalf of M'S. Sucarcon Traders
S. No. Mapped Document Name File Name File Size(In Kb) Action
1 General Experience Certificates (ITT 15.1(a)) LGED Dhaka Road uutara.jpg 391.62 ¥ Download
2 General Experience Certificates (ITT 15.1(a)) Lilmonir Hat-2.pdf 268.92 4 Download
3 General Experience Certificates (ITT 15.1(a)) MABari-ST-Jv-2.pdf 356.96 4 Download
4 General Experience Certificates (ITT 15.1(a)) Mohila complex comletion.pdf 1856.50 3
\ V\ﬂ-éq_/
5 General Experience Certificates (ITT 15.1(a)) sherpur road comletion.pdf 1792.20 g_}%
6 General Experience Certificates (ITT 15.1(a)) Abdul monem sucarcon.pdf 726.81 . Mﬁ/
7 General Experience Certificates (ITT 15.1(a)) Abdul mmonem sucarcom popular.jpg 392.32 = balamnl
Tve '.""‘:,"n”
e TR
https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=1479798&formId=866741&frm=eval oL/ 1y
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8 General Experience Certificates (ITT 15.1(a)) Genaral ExperianceCertificate-65.jpg 1144.21 ¥ Download

9 General Experience Certificates (ITT 15.1(a)) Genaral Experience 2-65.jpg 1974.13 #, Download

10 General Experience Certificates (ITT 15.1(a)) Genaral experince 1-65.jpg 1003.94 ¥+ Download

11 Specific Experience Certificates (ITT 15.1(b)) AVL ST JV work experi.pdf 726.81 ¥+ Download

12 Financial Capacity Certificates (ITT 16) Sucarcon Traders_Credit Certificate.pdf 405.42 #_ Download

13 Valid Trade License (ITT 25.1.() Trade License 17-18.pdf 1203.25 ¥ Download

14 TIN Certificate (ITT 25.1(g)) Taxclearing 2017-2018 pdf 133435 *. Download

15 VAT Certificate (ITT 25.1(g)) VAT-65jpg 2351.63 #_ Download

16 Average Annual Construction Turnover Certificate Sucarcon Turn Over 2013-14.pdf 715.25 #  Download
(TT31.1(0) -

17 Average Annual Construction Turnover Certificate Sucarcon Turn Over 2014-15.pdf 673.74 ¥ Download
(TT31.1(0) -

18 Average Annual Construction Turnover Certificate Sucarcon Tum Over 2015-16 pdf 258591 ¥ Download
(ITT 31.1(c)) -

19 Average Annual Construction Turnover Certificate Sucarcon Turn Over 2011-12.pdf 612.89 ¥+ Download
(ITT31.1(c)) -

20 Average Annual Construction Turnover Certificate Sucarcon Turn Over 2012-13.pdf 1058.96 +  Download
(ITT31.1(c)) -

21 Average Annual Construction Turnover Certificate Sucarcon Turnover 2011 to 2016 18.pdf 395.05 ¥+ Download
(ITT31.1(c)) -

22 - ENGINEERS LIST.pdf 331.42 ¥ Download

23 - MACHINARY LIST Road.pdf 629.84 ¥+ Download

24 - National ID of Authurization.pdf 277.74 +  Download

Tanvir Constructions Ltd.
Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response
1. Name of the Tenderer / JVCAPartner: Tanvir Constructions Ltd.
2. Registered e-mail ID of the Tenderer / JVCAPartner: tanvirconstructionsltd@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience] 17 Years

4.2 Specific Experience in Construction Works of Tenderer

Brief
Procuring Entity's des“:l';'tzt'm
Contract No. Name of Contract Rolein | Award Completion Total Contract Address justlﬁqat!on's of
Contract  date date Value Tel / Fax the similarity
e-mail compared to
the PE's
requirements
Construction of
Md. Aftab Hossain S:b B_Ia]se, |
Repairing & Reconstration by Overlay from Ch. Khan, Additional DBSSe e,
DZ(e-GP)- 0+000m to Ch. 1+000m of ZKD Link Road & bri 0812 Chief Engineer, c Weggng
03/PMP(Road)/2014- | Ch.1+000m to Ch. 10+000m of Zinzira-Keranigonj- C”mte ctor 2014 | 07-08-2015 76877824710 | RHD Dhaka Zone th?’c“krse ) mm
2015 Dohar Road (R-820) of Dhaka Road Division, Dhaka | —~°nractor Allenbari, Tejgaon, C' : at‘.”
under Periodic Maintenance Program 2014-2015. Dhaka 9136138, Wg:ﬁs ing
acedha@rhd.gov.bd Q296561
cum
Md. Aftab Hossain | Aggregate Base
Repairing and Restoration by Overlay from Ch 5+500 Khan, Additional Type-1,DBS
DZ(e-GP)- to 6+400 and Ch 6+600 to 10+750 of Dhaka- Prime 10-01- Chief Engineer, Base Course,
18/PMP(Road)/2015- | Narayangonj Road R-810 (Postagola-Chashara) Contractor | 2016 08-07-2016 | 61911405.400 RHD ,Dhaka Zone ' NRRwaarinn
2016. under Dhaka Road Division During the year 2015- Allenbari, Tejgaon, \
2016 (PMP -2015-2016). Dhaka 9136138,
acedha@rhd.gov.bc
Repair & Restoration by Overlay work at 1st-3rd(p), ’ . \A‘W/
6th-7th, (p),14th(p), 15th(p), 18th(p), 19th(p),2 1st- w ﬁﬁig d'?t‘i’snsﬁ'”
DZ(e-GP) 23th(p), km of Keranigonj (Konakhola)i-Kholamora- Ch?ef'En ingera - A
Armn i ninnare | Hazratpur-Etavara-Hamayetpur Road Ch 0+000mto | Prime 0911 | py nr man | onesonan osn | e gNeEn, fromt
%‘m
ye -
"

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=1479798&formId=866741&frm=eval 22/ 1y



Individual Report

2/19/2018

VOIrIviE\NUalu )i v 10-

2016.

DZ(e-GP)-
32/PMP(Road)/2015-
2016.

DZ(e-GP)-
06/PMP(Road)/2015-
2016.

DZ(e-GP)-
29/PVP(Road)/2015-
2016.

DZ(e-GP)-
37/PVP(Road)/2015-
2016.

03/e-
GP/SE/DRC/2015-
2016

e_
GP/61/EE/DRD/2015-
2016

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

2013-2014
2014-2015
2015-2016
2016-2017

2+800m, 5+400m to 7+00m, 13+500m to 14+300m,
17+000 to 19m, 20+500m to 22+500m) of Dhaka
Road Division Dhaka during the year 2015-2016(PMP

2015-2016).

Repair, Strengthening (Part) and Overlay (DBS
Wearing Course) Work at 30th (p), 31st (p) & 32nd (p)
km (Manikgonj Town Road) of Hemayetpur-Singair-
Makinganj Road under Manikganj Road Division
during the year 2015-2016 (PMP 2015-2016).

Overlay work under PMP at 73rd to 78th km & Ferry
Ghat bypass Road of (N-5) Dhaka (Mrpur)-Paturia
Road (6.78km) & at 1st to 6th (p) km & 8th (p) 13rd (p)
km of (R-506) Aricha(Barangail)-Ghior-Tangail
Road=11.26km during the year 2015-2016.

Repair with DBS Base Course, DBS Wearing Course
(PMP) at Dhaka-Aricha Road (N-5) under Dhaka Road
Division, Dhaka during the year 2015-2016 (PMP

2015-2016, Ch: 26+300.00m to 33-

800.00m=7500.00m)

Repairing and Restoration by Overlay from Ch.
0+000m to 8+500m & Shekerjaiga Link Ch. 0+000m
to 1+500m of Demra-Amulia-Rampura (Link to
Shekerjaiga) Road (R-112) under Road Division,
Dhaka during the year 2015-2016 (PMP 2015-2016).

Estimate for Strengthening, re-construction &
Surfacing (DBS Wearing Course), RCC U-Drain, RCC
palisiding and earthen shoulder at 3rd (p), 4th(p),
5th(p), 6th(p), 8th, 9th, 10th 11th 12th 13th(p), 15th(p),
16th(p), 23rd (p) and th km of Keranigonj
(Konakhola)-Hazratpur-ltabhara-Hemayetpur Road
(Z-8002) under Road Division, Dhaka during the year

2015-2016.

Strengthening of existing pavement at 13th km
(p),14th km (p) and construction of 2 No. bridge
approaches (rain cut broken portion) at 15th km (p),
Hazratpur Bailey Bridge (Kolatia end) & 17th km (p)
ltabara bridge (Kolatia end ) and Tanari link road
portion(p) of Khonakhola - ( Keranigong )-Kholamora
- Hazratput-Iltabara-Hemayetpur road under Dhaka
Road Division, Banani, Dhaka during the year 2015-

2016.

Financial Year

Average Annual constructions turnover Last 5 Years

Contractor | 2015

Prime 10-04-
Contractor 2016

Prime 09-11-
Contractor | 2016

Prime 24-03-
Contractor | 2016

Prime 10-04-
Contractor 2016

Prime 29-11-
Contractor | 2015

Prime 10-08-
Contractor | 2016

UI-U0-<V 10

10-07-2016

OVUI40V 10.04V

07-05-2016 1 101391814.920

22-07-2016 = 116624959.090

07-10-2016 ' 126838890.064

27-05-2016

30-08-2016

MNruw ,uviliana culic
Allenbari, Tejgaon,

wuuISE, WDOo
wearing Course

Dhaka 9136138, (50 mm) thick,
acedha@rhd.gov.bd | U-Drain,
Palisiding.
Sub Base,
Md. Abdus Salam Aggregate Base
Additional Chief \I};";‘ihg’gfurse
33640071420 %‘f;ﬂgezrﬁ:') (50 mm) thick,
Allenbari, Tejgaon, g_rteml_x
Dhaka 02-9569116. | o omINous
Carpeting, U-
Drain.
ISG, Sub Base,
Md. Aftab Hossain Aggregate Base
Khan, Additional \Tvygaen'r']g Dc'?; -
Chief Engineer, .
RHD Dhaks Zone | (80 M) thick,
Allenbari, Tejgaon, grteml?(
Dhaka 9136138 , C';;;'tri‘:;sme
acedha@rhd.gov.bd Wall, Saucer
Drain.
Md. Aftab Hossain Road Marking,
Khan, Additional DBS Base
Chief Engineer, Course
RHD ,Dhaka Zone | (25mm), DBS
Alenbari, Tejgaon, | Wearing
Dhaka 9136138, Course(50mm),
acedha@rhd.gov.bd A RCC Pipe & Pit.
Embankment
fill from borrow
pit,
Construction of
Soil earthen
shoulders ,
Aggregate Base
Type-l, DBS
Base Course,
Md. Abdus Salam, 858 Wegl&g:]
Additional Chief P."”rsev
Engineer, RHD, ipe, Concrete
Dhaka Zone, gl:ss-Z%, )
Elenbari, Tejgaon, ucer Drain,
Dhaka. U-Drain,
450mm Dia
Steel Pipe,
Brick on end
Edging, Brick
Massonary Toe
Wall, RCC
Palisiding,
Geotexile Filter
Fabric, Road
Marking.
Construction of
Soil earthen
SE, Dhaka Circle, shoulders, Sub
Superintending Base,
Engineer, Aggregate Base
69504767.058 Dhaka Circle, Type-l, DBS
Ellenbari, Tejgaon, | Wearing
Dhaka. Course, RCC
Palisiding, RCC
U-Drain.
Embankment
Md. Ataur Rahman | fill from borrow
Executive Engineer, | pit, Improved
6726285.390 ' Dhaka Road Sub Grade,
Division, Banani, Aggregate Base
Dhaka Type-ll, DBS
Base Course.
Amount
(Taka or Equivalent Taka)
17079527.270

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=1479798&formId=866741&frm=eval

Y -
ve ‘s sy Fromt
R

20/ 1y



Individual Report 2/19/2018
This Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]is Electronically Signed by Mr. Tanvir Ahmed on behalf of Tanvir Constructions Ltd.
S. No. Mapped Document Name File Name File Size(In Kb) Action

1 General Experience Certificates (ITT 15.1(a)) General Exp. Records_TCL pdf 91.81 ¥+ Download

2 Specific Experience Certificates (ITT 15.1(b)) Completion Certificate_TCL.pdf 2799.00 #_ Download

3 Valid Trade License (ITT 25.1.() Trade Licence_TCL2017-18.pdf 909.76 ¥, Download

4 TIN Certificate (ITT 25.1(g)) Tin Certificate_TCL.pdf 436.21 #_ Download

5 VAT Certificate (ITT 25.1(g)) Vat Certificate_TCL.pdf 468.16 ¥, Download

6 Financial Capacity Certificates (ITT 16) Turnover 2013-14 (TCL).pdf 1007.18 ¢ Download

7 Financial Capacity Certificates (ITT 16) Turnover 2014-15 (TCL).pdf 1054.17 ¥, Download

8 Financial Capacity Certificates (ITT 16) Turnover 2015-16 (TCL).pdf 1108.05 + . Download

9 Financial Capacity Certificates (ITT 16) Turnover 2016-17 (TCL).pdf 823.13 qg. Download

10 Average Annual Construction Turnover Certificate Annual Construction Turnover Last 5 Years jpg 1017.51 + Download

(ITT31.1(c)) o

" _ Tender Capacity TCL jpg 821.96 ¥, Download

12 - List of Equipment Nad Machineries_TCL jpg 1592.60 # . Download

13 - PhoenixBitumen Distributor.pdf 895.83 #  Download

14 _ 150 KVa Generator.jpg 1158.63 ¥+ Download

15 - 200 KVA Generator.jpg 1158.34 ¢ Download

16 R Mibratory Soil Compactor_TCL.pdf 673.61 ¥, Download

17 - Wheel Loader,Caterpillar,Bulldozer_TCL.pdf 1925.02 g. Download

18 - Wheel Loader_TCL .pdf 1600.64 #  Download

19 - Sensor Paver Finisher_TCL.pdf 1766.31 g- Download
20 - Sumitomo,Caterpiller Agreement_TCL.pdf 676.92 ¢ Download
21 - Tandem Vibratory Roller_TCL pdf 910.93 ¥, Download
22 - Tripod for Leveling (Sarve Equpiment).pdf 2262.25 ¢ Download
23 - Pneumatic Tyred Roller_TCL.pdf 149427 #  Download
24 - Portable Ligh.pdf 509.09 & Download
25 - Rubber Tyred Roller.pdf 183.00 ¢ Download
26 - Mechanical Paver Finisher_TCL.pdf 1600.07 q- Download
27 - Drump Truck Equipment_TCL.pdf 1775.09 ¢ Download
28 R Dynapac,Caterpillar.Roller_TCL.pdf 1339.96 +  Download
29 - Excavator,Kobelco,Sumitomo_TCL pdf 1756.58 # . Download
30 - HydrostaticSensorPaverFinisher_TCL.pdf 802.83 #  Download
31 _ Backhoe Loader TCL.pdf 641.14 ¥, Download
32 - Bitumen Distributor_TCL.pdf 656.82 ¢ Download
33 - Asphalt Drum MxPlant_TCL.pdf 174514 +  Download
34 - Asphlat Batch MxPlant_TCL.pdf 2311.79 # Download
35 - Air Compressor_TCL.pdf 595.28 \ 2
36 - Airman Portable Compressor_TCL.pdf 772.69 g}%
37 - Convitor Tanvir traders to Tanvir Constructions Ltd..PDF 409.80 y M/\/
38 - National IDjpg 177592 =i %"""E '

oot
" e
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Individual Report 2/19/2018
29 - Picturejpg 189.25 #, Download
40 - TCL-Certificate of Incorporation.jpg 1127.72 ¥ Download
" i Work Certificate_TCL.pdf 2108.85 # Download
42 - Audit Report_TCL 2013.pdf 2523.55 :;_. Download
43 - Audit Reports_ TCL 2014 .pdf 956.37 1 , Download
44 - Audit Reports_TCL 2015.pdf 1001.16 ¥+ Download
45 : Audit Reports_TCL 2016.pdf 1931.99 # Download
46 - Audit Report_TCL 2012.pdf 2529.99 *. Download
47 - Personnel Key Staff List (TCL).jpg 1185.82 :;_. Download
48 - Memorandum certif( TCL).jpg 1603.53 ¥+ Download
49 - Memorandum certify_TCL.pdf 135.15 :;_. . Download
50 i Memorandum certify TCL jpg 1998.12 ¥, Download
51 - Line of Credit_147979.jpg 135564 ¥+ Download
52 - On Going work TCL.jpg 174111 :;_. Download
53 - Rate Analysis_147979.pdf 2096.73 1 . Download
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