Evaluation Summary

1 |Tender ID 167753 Fresh Tender
2 |Package No. e-GP-40/RHD/ACE/RZ/2017-2018
3 |Name or Work Earthwork Widening Strengthening and Surfacing 7.30m Re-construction of 1
5.00m. Span RCC Box Culvert at 33rd km Construction of Toe wall U-drain
Sign/Signal KM post Road Marking & Road Divider Work at Ch. 26420 km to 36840
km of Bogra Mokamtola-Kalai-Joypurhat Joypurhat portion Road R-550 under Road
Division Joypurhat during the year 017-2018. Package No.WP-08.
4 |Procuring Entity Rangpur Zone
5 |[Budget Development
6 |Procurement Method OTM-NCT
7 |Invitation and Opening Dates Invitation 18-Feb-18 Opening 19-Mar-18 29
8 |Tender Validity Period (date/day) Original 17-Jul-18 Extended - 120
9 |Time for Evaluation Dt 5 t ER 18-Apr-18 Time.for 30 Days
submission Evaluation
10 |Number of Tender Submission 3
11 [Technical Responsiveness No. of Technically Responsive Tenders 3
No. of Technically Nonresponsive Tenders 0
12 |Price Comparison of Lowest 03 Quoted Value PPE_RM
Tenderers Name Point
(BDT)
[Turnover]
NAVANA CONSTRUCTION LTD.-RANA 1,000
L1|BUILDERS (PVT.) LTD.-HASSAN TECHNO 494,809,255.638
BUILDERS LTD.-JV. 2,225.52
M. M. Builders & Engineers Ltd. And Orient 1,000
L2 [Trading & Builders Ltd. and M/S. Kohinoor 494,809,255.638
Enterprise JV 1,646.51
Toma Construction & Co. Ltd. - M/S. Md. Jamil 900
L3 lqbal (TCCL-JI JV) 494,809,255.638 3.550.04
13 N £ Wi NAVANA CONSTRUCTION LTD.-RANA BUILDERS (PVT.) LTD.-
RIS RS HASSAN TECHNO BUILDERS LTD.-JV.
Name of Lead Partner (if JV) NAVANA CONSTRUCTION LTD
14 |Recommended Contract Value BDT 494,809,255.638
Official Cost Estimate and o
18 ot abiove / loss Cost Est. BDT 549,788,061.820 10.000% Less
16 |[Project Name Improvement of Important Regional Highways to Appropriate Level of Standard and
Width( Rangpur Zone)
DPP Package Information Paclg:\c?set BDT 550,498 000.00 Pack?\lgoe WP-08
The Package Cost for WP-08 of the approved DPP was TK 44.99 Cror.e. Accroding
to practical requirement the package cost has been revised as TK 55.04 Crore
which has been approved by CE (uploaded by TEC).
Project Duration up to 31-Dec-19
17 |Comment of TEC Chairperson

Tender Evaluation Committee recommendmg NAVANA CONSTRUCTION LTD.-RANA BUILDERS (PVT.) LTD.- HASSAN
TECHNO BUILDERS LTD.- JV. with quoted amount Tk 94809255.638 (Taka forty nine corer forty eight lac nine thousand two
hundred fifty five and paisa six three eight) which is 10(ten) % less than the official estimated cost
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Chief Engineer Engineer
Roads and Highways Department
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