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Add Evaluation Factor

Tender/Proposal Detail

Tender/Proposal ID : 196791 Invitation Reference No. : e-GP/37/ACE Khu/2017-2018

Closing Date and Time : 20-Jun-2018 13:00 Opening Date and Time : 20-Jun-2018 13:00

Procuring Entity : Khulna Zone

Brief :

Strengthening of flexible pavement and Dense Bituminous Surfacing work from Ch. 135+600 km to 135+675 km, Ch. 135+875 to 135+950, Ch. 137+400 to 137+700,
Ch. 138+400 to 142+142 & Ch 142+258 to 143+125 km (Mothurapur to Shantola) of Daulatdia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khulna-Mongla
(Digraj) Road (N-7) and Ch. 34+670 km to 36+150 km (Vangura to Sreerampur) & Ch. 36+682 to 39+550 km (Sreerampur to Charavita) of Bhatiapara-Kalna-Lohagara-
Narail-Jessore Road (N-806) under Road Division, Jessore during the year 2017-2018.

Tender/Proposal Status : Being evaluated View Notice
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PAST PERFORMANCE EVALUATION AND RATING MATRIX FOR DIFFERENT ASPECTS TO BE USED IN ASSESSING THE BIDDERS QUALITY

Sl.
No Aspects of Evaluation Measure of Rating Past Performance Rating

1 2 3 4 5 6 7 8

1 (a) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases Above 5 4 - 5 2 - 3 1 No Case filed

Points Allocated 0 25 50 75 100

Points Awarded

(b) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won 1 2 - 3 4 - 5 Above 5 or No Case
filed

Points Allocated 0 25 50 75 100

Points Awarded

2 Debarred by PE(s) during last 5 years from IFT Publication Date No. of Years > 5 yrs ≤ 5 but > 3 yrs ≤ 3 but > 1
yrs

≤ 1
yrs

none

Points Allocated 0 25 50 75 100

Points Awarded

3 Termination of contract as a result of incomplete implementation for poor performance by
PE(s) during last 5 years

No. of Contracts Above 5 4 - 5 2 - 3 1 none

Points Allocated 0 50 75 100 150

Points Awarded

4 Extension of Time beyond original contract period by PE(s) during last 5 years (% of
number of Completed Contract)

Percentage of Contract
Number

> 50 % ≤ 50% but >
30%

≤ 30% but >
10%

≤ 10% none

Points Allocated 0 50 75 100 150

Points Awarded

5 Imposition of Liquidated Damage (LD) by PE(s) during last 5 years (% of number of
Completed Contract)

Percentage of Contract
Number

> 50 % ≤ 50% but >
30%

≤ 30% but >
10%

≤ 10% none

Points Allocated 0 50 75 100 150

Points Awarded

6 Extension of Defect Liability Period by PE(s) during last 5 years (% of number of
Completed Contract)

Percentage of Contract
Number

> 50 % ≤ 50% but >
30%

≤ 30% but >
10%

≤ 10% none

Points Allocated 0 50 75 100 150

Points Awarded

7 Declared Insolvent or Bankrupt within last 5 years from IFT Publication Date No. of Years More than
Thrice

Thrice Twice Once Never bankrupt

Points Allocated 0 25 50 75 100

Points Awarded

Total Points Allocated 1000

Total Points Awarded (Col.9)

NOTE:
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

e-PW3
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]
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MD. MOYENUDDIN
(BASHI)

1000.0

Mozahar Enterprise
(Pvt.) Ltd.-Rana
Builders (Pvt.)
Ltd.-Taher Brothers
Ltd.-JV

1000.0
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