Tender Evaluation Report 1 1/29/2018

Last Login : Monday, 29 Jan, 2018 16:11:32 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 1 - Eligibility Report &5 Print  )-| Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18
Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00
Procuring Entity : Comilla Zone
PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type- with Potholes
Brief : repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-
1034 under Feni Road Division during the year 2017-2018.
L= View Notice
Eligibility Report
Ministry Name : Mnistry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone
Tender Package No. and Description e-GP/PMPRoad/Feni/CZ-13/2017-18
Lot No. and Description : 01 & PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with

Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-
Sonagaz Road Z-1034 under Feni Road Division during the year 2017-2018.

| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
pistve Budget Type e Estimates
Approved Revenue Approved
Criteria Nur Nabi-Hassan Techno Builders Ltd JV Rana Builders (Pvt.) Ltd.

Tender Validity Yes Yes
Tender Security Yes Yes
JVCAPartner's Information given or not (If any) Yes NA
Joint Venture Agreement Yes NA
Subcontractor's Information given or not (If any) NA NA
Tender Contents Yes Yes
Tenderer Information Yes Yes
Eligibilty Declarations Yes Yes
Trade license or Equivalent Yes Yes
Taxation Obligations Documents or Equivalent Yes Yes
Legal Capacity Yes Yes
Litigation History No No
Solvency Yes Yes
Country of Origin Yes Yes
Authorization Letter confirming the signatory of the Tenderer from Organization Yes Yes
Accepted in preliminary Evaluation Yes Yes

i d_
The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under

conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval |
that no substantial or important information has been omitted.

https://www.eprocure.gov.bd/officer/TER1.jsp?tenderid=146829&lotId=240563&isview=y&stat=eval&sign=y&in=y&evalCount=0 1/ ¢u



Tender Evaluation Report 1

1/29/2018

TEC Members

TEC Members

Name Md. Shahabuddin Khan Shoaib Ahmed Md. Sohrab Ali
Committee Role Chairperson Member Secretary Member
Designation Additional Chief Engineer Superintending Engineer Executive Engineer
PE Office Comilla Zone Comilla Zone Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation | 23 Jan 2018 22:47 23 Jan 2018 23:29 24 Jan 2018 08:45
Report 1 On
Comments Signed Signed Signed
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Tender Evaluation Report 2 1/29/2018

Last Login : Monday, 29 Jan, 2018 16:11:32 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 2 - Technical Responsiveness Report &5 Print  )-| Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18
Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00
Procuring Entity : Comilla Zone

PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes
Brief : repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-

1034 under Feni Road Division during the year 2017-2018.

L= View Notice
Technical Responsiveness Report

Ministry Name : Mnistry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender Package No. and Description e-GP/PMPRoad/Feni/CZ-13/2017-18 & PMP Works for Providing DBS Wearing Course including Profile Correction repaired
: by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch.
0000 to Ch. 20000 of Feni-Sonagaz Road Z-1034 under Feni Road Division during the year 2017-2018.

Lot No. and Description : 01 & PMP Works for Providing DBS Wearing Course including Profile Correction, repaired by Aggregate Base Type-l with
Potholes repair, Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0+000 to Ch. 20+000 of Feni-
Sonagaz Road (Z-1034) under Feni Road Division during the year 2017-2018.

| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
Approval Bud Approval Status of
Status LD Official Estimates
Approved Revenue Approved
Criteria
Conformity of EIC igirﬂm;ngf Adequacy
AT P Tenderer's = Tenderer's Tur . Liquid the Materials of Evaluation
Qualification | Experience MOVEr  asset = Scheduled of . ’ | Technical Status
Requirements = Proposal
and Services
Nur Nabi-Hassan Techno Builders Ltd JV Yes Yes Yes Yes Yes Yes Yes Technicallly
Responsive
Rana Builders (Pwvt.) Ltd. Yes Yes Yes Yes Yes Yes Yes "?rechnicallly
esponsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name Md. Shahabuddin Khan Shoaib Ahmed Md. Sohrab Ali
Committee Role Chairperson Member Secretary Member
Designation Additional Chief Engineer Superintending Engineer Executive Engineer \ Q
PE Office Comilla Zone Comilla Zone Office of the Executive Engineer, LGED, Cor g}%
Signed Tender Evaluation | 23 Jan 2018 22:48 23 Jan 2018 23:30 24 Jan 2018 08:45 3
Report 2 On
Comments Signed Signed Signed il W
ve Ok adandid
- e
:!:E‘ R
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Tender Evaluation Report 2 1/29/2018
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Tender Evaluation Report 3 1/29/2018

Last Login : Monday, 29 Jan, 2018 16:11:32

A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Tender/Proposal Detail

Tender/Proposal ID : 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18

Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00
Procuring Entity : Comilla Zone

PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes
Brief : repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-

1034 under Feni Road Division during the year 2017-2018.

L= View Notice
Financial Evaluation and Price Comparison

Ministry Name : Mnistry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender Package No. and Description e-GP/PMPRoad/Feni/CZ-13/2017-18 & PMP Works for Providing DBS Wearing Course including Profile Correction repaired
: by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch.
0000 to Ch. 20000 of Feni-Sonagaz Road Z-1034 under Feni Road Division during the year 2017-2018.

Lot No. and Description : 01 & PMP Works for Providing DBS Wearing Course including Profile Correction, repaired by Aggregate Base Type-l with
Potholes repair, Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0+000 to Ch. 20+000 of Feni-

Sonagaz Road (Z-1034) under Feni Road Division during the year 2017-2018.

| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
Approval Bud Approval Status of
Status 1872 Official Estimates
Approved Revenue Approved
Price Evaluation
Evaluation Report Header
Rank Name of Tenderer Official Est Cost Quoted Amount (in BDT) Deviation Amount %of Deviaiton
L1 | Nur Nabi-Hassan Techno Builders Ltd JV (Winner) 167576119.040 167604864.969 -28745.929 -0.018
L2 | RanaBuilders (Pvt.) Ltd. 167576119.040 175466948.269 -7890829.229 -4.709
Evaluation Report Footer
Post Qualification
Name of Tenderer/Consultant Status
Nur Nabi-Hassan Techno Builders Ltd JV Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name
Committee Role
Designation

PE Office

Md. Shahabuddin Khan
Chairperson

Additional Chief Engineer
Comilla Zone

Shoaib Ahmed
Member Secretary
Superintending Engineer

Comilla Zone

Vd. Sohrab Ali
Member

Executive Engineer

Office of the Executive Engineer, LGED, Cor .'Q

g}‘%M

"‘E"""""

https://www.eprocure.gov.bd/officer/ TER3.jsp?tenderid=1468298&lotId=240563&isview=y&rId=130187&in=y&evalCount=0
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Tender Evaluation Report 3 1/29/2018

Signed Tender Evaluation | 24 Jan 2018 10:27 24 Jan 2018 12:40 24 Jan 2018 12:51
Report 3 On
Comments Signed Signed Signed

Domestic preference calculated on the basis following formula :-
1. EXW price per Line ltem= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their
final destination [BDT])
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Tender Evaluation Report 4 1/29/2018

Last Login : Monday, 29 Jan, 2018 16:11:32 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications

Tender Evaluation Report 4 - Final Evaluation Report &5 Print  )-| Save As PDF

Tender/Proposal Detail

Tender/Proposal ID : 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18
Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00
Procuring Entity : Comilla Zone

PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type- with Potholes
Brief : repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-

1034 under Feni Road Division during the year 2017-2018.

L= View Notice
Final Evaluation Report

Ministry Name : Mnistry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender Package No. and Description e-GP/PMPRoad/Feni/CZ-13/2017-18 & PMP Works for Providing DBS Wearing Course including Profile Correction repaired
: by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch.
0000 to Ch. 20000 of Feni-Sonagaz Road Z-1034 under Feni Road Division during the year 2017-2018.

Lot No. and Description : 01 & PMP Works for Providing DBS Wearing Course including Profile Correction, repaired by Aggregate Base Type-l with
Potholes repair, Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0+000 to Ch. 20+000 of Feni-
Sonagaz Road (Z-1034) under Feni Road Division during the year 2017-2018.

| Procurement Data |
Procurement Type Procurement Method
NCT Open Tendering Method
| Procurement Plan ‘
Approval Bud Approval Status of
Status LD Official Estimates
Approved Revenue Approved

Name of Tenderer/Consultant Recommended for Award
Nur Nabi-Hassan Techno Builders Ltd JV

Post Qualification Report Clarification on Tenders
View View
TEC Members
TEC Members
Name Md. Shahabuddin Khan Shoaib Ahmed Md. Sohrab Ali
Committee Role Chairperson Member Secretary Member
Designation Additional Chief Engineer Superintending Engineer Executive Engineer
PE Office Comilla Zone Comilla Zone Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation 24 Jan 2018 22:32 24 Jan 2018 22:33 24 Jan 2018 12:51
Report 4 On
Comments Signed Signed Signed
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List of Tenderers/Consultants for seeking clarification View Query — View Query / Clarification 1/29/2018

P

Last Login : Monday, 29 Jan, 2018 16:11:32 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

List of Tenderers/Consultants for seeking clarification Za GoBack

Tender/Proposal Detail

Tender/Proposal ID: 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18
Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00
Procuring Entity : Comilla Zone
PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-| with Potholes repair
Brief : Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-1034 under
Feni Road Division during the year 2017-2018.
=l View Notice
S. No. List of Tenderers Clarification Status Action
1 Nur Nabi-Hassan Techno Builders Ltd JV Clarification Received View Query/ Clarification
(JVCA - View Details) View Evaluation Status
2 Rana Builders (Pwt.) Ltd. - View Evaluation Status
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
52.x
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Opening Reports 1/29/2018

P

Last Login : Monday, 29 Jan, 2018 16:11:32 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications
Opening Report

Tender/Proposal Detail

Tender/Proposal ID: 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18
Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00
Procuring Entity : Comilla Zone

PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes repair
Brief : Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-1034 under
Feni Road Division during the year 2017-2018.

=l View Notice

Package No. : e-GP/PMPRoad/Feni/CZ-13/2017-18

Package Description : PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-| with Potholes repair
Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-1034
under Feni Road Division during the year 2017-2018.

Form Name Action
Tenderer Information Form (e-PW3-2) - Part - 1 Individual Report | Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 2 Individual Report | Comparative Report
Qualification Information of the Tenderer [ITT Clause 31]
Tenderer Information Form (e-PW3-2) - Part - 3 Individual Report | Comparative Report
e-Tender Submission Letter (Form e-PW3-1) Individual Report | Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 4 Individual Report | Comparative Report
Subcontractor Information (Form e-PW3-3) Individual Report | Comparative Report
Personnel Information (Form e-PW3-4) Individual Report | Comparative Report
Past Performance Evaluation and rating matrix for different aspects Individual Report | Comparative Report
Lot No. : 01
Lot Description : PMP Works for Providing DBS Wearing Course including Profile Correction, repaired by Aggregate Base Type-| with Potholes

repair, Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0+000 to Ch. 20+000 of Feni-Sonagaz Road
(Z-1034) under Feni Road Division during the year 2017-2018.

TOR1 View
TOR2 View
Form Name Action
Division-1 : General and Site Facilities Individual Report | Comparative Report
Schedule of Day works Individual Report | Comparative Report
Unconditional Discount Form Individual Report | Comparative Report
Division-2 : Earth Work Individual Report | Comparative Report
Division-3 : Pavement Work Individual Report | Comparative Report
Division-5 : Structures Individual Report | Comparative Report
Division-6 : Incidental Work Individual Report | Comparative Report
Grand Summary Individual Report | Comparative Report
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
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Tender/Proposal Opening Report 1 1/29/2018

Last Login : Monday, 29 Jan, 2018 16:11:32 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications
Tender/Proposal Opening Report 1 & Print /) Save AsPDF <@ Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18
Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00
Procuring Entity : Comilla Zone

PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes
Brief : repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-
1034 under Feni Road Division during the year 2017-2018.

[ View Notice

Tender Opening Report 1
Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone
Tender/Proposal Package No.and  e-GP/PMPRoad/Feni/CZ-13/2017-18 & PMP Works for Providing DBS Wearing Course including Profile Correction repaired
Description : by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch.

0000 to Ch. 20000 of Feni-Sonagaz Road Z-1034 under Feni Road Division during the year 2017-2018.
Lot No. and Description : 01 & PMP Works for Providing DBS Wearing Course including Profile Correction, repaired by Aggregate Base Type-| with

Potholes repair, Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0+000 to Ch. 20+000 of Feni-
Sonagaz Road (Z-1034) under Feni Road Division during the year 2017-2018.

Procurement Data
Procurement Type Funding By Budget Type Method
NCT GOB Revenue Open Tendering Method

Procurement Plan

Approving Authority Approval Status
Name: Obaidul Quader Approved
Designation:  Mnister
Role: Mnister

Office Name: Comilla Zone
Organization: Roads & Highways Department (RHD)

Advertisement details

Newspaper Name Newspaper Date URL Page URL Publishing Date
The Daily Kalerkantha 17-Dec-2017
The Daily Ingilab 16-Dec-2017
The Daily Asian Age 16-Dec-2017
The Daily Comillar Kagoj 16-Dec-2017

Tender/Proposal Date and Time
Date and Time of Publishing Date and Time of Closing
14-Dec-2017 22:00 15-Jan-2018 13:00

Opening Date and Time
Original Date and Time
15-Jan-2018 13:00

Tender/Proposal Document g'}\%ml_/
Nos. Substitut

Documents Sold/Downloaded Nos. of Submissions Nos. Withdrawn

2 2 0 0 A—A’PA/“"’
“ m
TOC Members ve %M
P
"

https://www.eprocure.gov.bd/officer/TOR1.jsp?tenderid=146829&lotId=240563&frm=eval 1wy 2u




Tender/Proposal Opening Report 1 1/29/2018

Committee Members Md. Shahabuddin Khan Shoaib Ahmed
Committee Role Chairperson Member
Designation Additional Chief Engineer Superintending Engineer
PE Office Comilla Zone Comilla Zone
Bectronically Signed TOROn | 15 Jan 2018 13:19 15 Jan 2018 14:04
Comments Signed Signed
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Tender Opening Report 2 1/29/2018

Last Login : Monday, 29 Jan, 2018 16:11:32 A Welcome, MD. Nazul Islam | @ Logout

View All Notifications
Tender Opening Report 2 & Print /) Save AsPDF <@ Go Back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID : 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18
Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00
Procuring Entity : Comilla Zone

PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes
Brief : repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-
1034 under Feni Road Division during the year 2017-2018.

[ View Notice

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender Package No. and Description e-GP/PMPRoad/Feni/CZ-13/2017-18 & PMP Works for Providing DBS Wearing Course including Profile Correction repaired
: by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch.
0000 to Ch. 20000 of Feni-Sonagaz Road Z-1034 under Feni Road Division during the year 2017-2018.

Lot No. and Description : 01 & PMP Works for Providing DBS Wearing Course including Profile Correction, repaired by Aggregate Base Type-| with
Potholes repair, Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0+000 to Ch. 20+000 of Feni-
Sonagaz Road (Z-1034) under Feni Road Division during the year 2017-2018.

Tender Date and Time
Date and Time of Publishing Date and Time of Closing Date and Time of Opening Tender Validity Date Tender Security Validity Date
14-Dec-2017 22:00 15-Jan-2018 13:00 15-Jan-2018 13:00 15-May-2018 12-Jun-2018

Tender Document

Documents Sold Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified
2 2 0 0
e Name of Tenderer/ | Date andTime of ~ Tender Security = Tender Security | Name of Bank & Branch, | Tender Security Va}zi"d‘;' o
L2y Consultant Submission Type Amount Date of Issue Valid upto (Date) (Dat{e)pt
1 Nur Nabi-Hassan 14-Jan-2018 Bank Guarantee 4000000.00 | Bank: United Commercial 12-Jun-2018 15-May-2018
Techno Builders Ltd JV 20:41 Bank Limited
(JVCA- View Details) Branch: Feni Branch
10-Jan-2018 17:30
2 Rana Builders (Pwv.) 13-Jan-2018 Bank Guarantee 4000000.00 | Bank: Bank Asia Limited 12-Jun-2018 15-May-2018
Ltd. 12:26 Branch: BAL_Comilla
Branch
09-Jan-2018 12:58
Official Cost Estimate (In BDT)
167576119.040
Opening Report Header
S. Quoted Amount (in BDT) Without = Discount in Percentage Discount in Quoted Amount (in BDT) with
No D DJCACT: Ty Discount (%9 Amount Discount
1 | Nur Nabi-Hassan Techno Builders 167604864.969 0.000 0.000 167604864.969
Ltd JV
2 | Rana Builders (Pvt.) Ltd. 175466948.269 0.000 0.000 175466948.269
Opening Report Footer
TOC Members E l\z V\y-i—/
Committee Members Md. Shahabuddin Khan Shoaib Ahmed
Committee Role Chairperson Member
Designation Additional Chief Engineer Superintending Engineer m

™ -wm
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Tender Opening Report 2

1/29/2018

PE Office Comilla Zone Comilla Zone
Blectronically Signed TOROn | 15 Jan 2018 13:17 15 Jan 2018 14:05
Comments Signed Signed
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Individual Report

1/29/2018

Last Login : Monday, 29 Jan, 2018 16:11:32

Individual Report

Tender/Proposal Detail

P

5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

& Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal ID: 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18
Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00
Procuring Entity : Comilla Zone
PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes repair
Brief : Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-1034 under
Feni Road Division during the year 2017-2018.
e View Notice
Package No Package Description

e-GP/PMPRoad/Feni/CZ-13/2017-18

Bill of Quantities

Item

no, | Gow

General
1 and Site
Facilities

General
2 and Site
Facilities

General
3 and Site
Facilities

General
4 and Site
Facilities

ltem
Code (if
any)

01/02/01

01/02/02

01/02/04

01/02/07

PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes

repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-
1034 under Feni Road Division during the year 2017-2018.

Nur Nabi-Hassan Techno Builders Ltd JV

(JVCA - View Details)

Division-1 : General and Site Facilities

Unit Price
_ Measurement -
Description of tem Unit Quantity Infigures
(BDT)

Supply, erect and removwe field
office for Engineer. LS 1.000 ' 249497.001
Maintainance, stuffing scurity
and clearing of the field office for ' Month 6.000  11000.001
the engineer.
Provision Maintenance and
Removal of Sign Boards LS 1000 8343.001
Progress Photograph Month 6.000 1000.001

This Division-1 : General and Site Facilities is Electronically Signed by M. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV

Bill of Quantities

ltem

no. S

1 General and

Site Facilities

General and

" General and

Site Facilities

ltem
Code (if
any)

NAINDINA

01/02/01

01/02/02

Division-1 : General and Site Facilities

Description of ltem

Supply, erect and remove field office for
Engineer.

Maintainance, stuffing scurityand
clearing of the field office for the
engineer.

Provision Maintenance and Removal of

Rana Builders (Pwvt.) Ltd.

Measurement o
Unit Quantity

LS 1.000

Month 6.000

1o 4 nnn

Unit Price TotalPrice ' yota1 Price
In Figures
In Words (BDT) In Words (BDT)
( (BOT) (
Two Lakh FortyNine m"’ '-akr(‘jFF"”YNi”e
Thousand Four Hundred 249497001 | H c:ésrag n(cj)ur
and Ninety-Seven point ’ NiL:1ety-eSee\]/en point
Zero Zero One 7610 Zero One
Eleven Thousand point Sixty-Six Thousand
Zero Zero One 66000.006 point Zero Zero Six
) ) Eight Thousand
Eight Thousand Elgh_t Eight Hundred and
Hundred and Forty-Nine 8849.001 Forty-Nine point
point Zero Zero One Z6r6 Zero One
One Thousand point Zero Six Thousand point
Zero One 6000.006 Zero Zero Six
Three Lakh Thirty
Thousand Three
Grand Total: 330346.014 | Hundred and Forty-
Sixpoint Zero One
Four
Unit Price Unit Price Total Price Total Price
In figures In Figures
In Words In Words
(BDT) B0 "eom Loy
Five Thousand Sn Thoucand
5000.001 | point Zero Zero 5000.001 \
One
Five Thousand
5000.001 | point Zero Zero 30000.006 | .
One
wo Lakh Fifty il halumll
NCcNANNN NNA ThAiia A A mAiat aCcNnNNN NNA ” '"m
;'!;E' oTOT TSR
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Individual Report

1/29/2018

2 . i v HuLiv4 . L.O 1.UUV | £UVUUUU.VUV | 1iousdiiu puii v
Site Facilities Sign Boards Zero Zero One
Two Thousand
4 gﬁg ?:;acljﬁg gs 01/02/07 | Progress Photograph Month 6.000  2000.001 | point Zero Zero
One
Grand Total:

This Division-1 : General and Site Facilities is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pwt.) Ltd.

£LIUUUUU.LUU |

12000.006

297000.014
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Zero Zero One

Twelve Thousand
point Zero Zero
Six

Two Lakh Ninety-
Seven Thousand

point Zero One
Four
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Individual Report 1/29/2018

P

Last Login : Monday, 29 Jan, 2018 16:11:32 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18
Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00
Procuring Entity : Comilla Zone

PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes repair
Brief : Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-1034 under
Feni Road Division during the year 2017-2018.

e View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-13/2017-18 PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes
repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-
1034 under Feni Road Division during the year 2017-2018.

Nur Nabi-Hassan Techno Builders Ltd JV
(JVCA - View Details)

Schedule of Day works

Item Goup Item Code (if Description of Measurement  Nominal Unit Price in Figures = Unit Price in Words = Total Price in Figures = Total Price in Words

no. any) ltem Unit Quantity (8DT) ( ( (

NA NA  NA N/A N/A 1 0.001 Zero point Zero Zero 0.001 Zero point Zero Zero
One One

Grand Total: 0.001 ée;r: point Zero Zero

This Schedule of Dayworks is Electronically Signed by Mr. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV

Rana Builders (Pvt.) Ltd.
Schedule of Day works

Item Group Item Code (if Description of Measurement  Nominal Unit Price in Figures = Unit Price in Words = Total Price in Figures = Total Price in Words

e any) ttem Unit Quantity (B0T) (BOT) (BDT) (BOT)

NA NA | NA N/A N/A 1 0,001 | Zero point Zero Zero 0,001 | Z8ro point Zero Zero
One One

Grand Total: 0.001 ﬁrg point Zero Zero

This Schedule of Dayworks is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pwt.) Ltd.
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Individual Report 1/29/2018

P

Last Login : Monday, 29 Jan, 2018 16:11:32 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18
Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00
Procuring Entity : Comilla Zone

PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes repair
Brief : Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-1034 under
Feni Road Division during the year 2017-2018.

e View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-13/2017-18 PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes
repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-
1034 under Feni Road Division during the year 2017-2018.

Nur Nabi-Hassan Techno Builders Ltd JV
(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount
Discount in Percentage (%9[In figure] Discount in Percentage (%) [In word]
0.000 | Zero
0.000 | Zero

This Unconditional Discount Form is Electronically Signed by Mr. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV

Rana Builders (Pvt.) Ltd.
Unconditional Discount Form

Unconditional Discount
Discount in Percentage (%9[In figure] Discount in Percentage (%9 [In word]
0.000 | Zero
0.000 | Zero

This Unconditional Discount Form is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pwt.) Ltd.
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Individual Report

1/29/2018

Last Login : Monday, 29 Jan, 2018 16:11:32

Individual Report

Tender/Proposal Detail

5. Welcome, MD. Nazul Islam | £ Logout

P

View All Notifications

& Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal ID : 146829 Invitation Reference No. :
Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time :
Procuring Entity : Comilla Zone

Brief :

e-GP/PMP(Road)/Feni/CZ-13/2017-18
15-Jan-2018 13:00

PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes repair
Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-1034 under

Feni Road Division during the year 2017-2018.

Package No

e-GP/PMPRoad/Feni/CZ-13/2017-18

Package Description

e View Notice

PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes

repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-
1034 under Feni Road Division during the year 2017-2018.

Nur Nabi-Hassan Techno Builders Ltd JV

(JVCA - View Details)
Division-2 : Earth Work

Bill of Quantities

ltem Group

no.

1 Earth
Work

2 Earth
Work
Earth

3 Work

This Division-2 :

Bill of Quantities

ltem

no. Gop

1 Earth

Work

2 Earth

Work

Earth

3 Work

This Division-2 :

Unit
ifem Measurement Price Unit Price Total Price
Code (if = Description of ltem asdf €M Quantity
any) it In In Words (BDT) In Figures
figures (BDT)
(BDT)
Excavation and Three Hundred and Sixty
02/05/01 Baokiill for structure: Cum 30.000 | 360.001 point Zero Zero One 10800.030
- Three Hundred and
Embankment Fill from ) ]
02-06-02 Borrow pitin CAL Cum 100.800 | 309.001 Ic\l)l:ee point Zero Zero 31147.301
’ . Two Hundred and Fifty-
Construction of Soil . h
02-10-01 Earthen Shoulder Cum 5574.600 | 258.001 glr?:t point Zero Zero 1438252.375
Grand Total: 1480199.706
Earth Work is Electronically Signed by Mr. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV
Rana Builders (Pvt.) Ltd.
Division-2 : Earth Work
Unit
ltem Ve " Price Uniit Price Total Price
Code (if = Description of ltem asureme Quantity
any) Unit In In Words (BDT) In Figures
figures (BDT)
(BDT)
Excavation and Backfill Two Hundred point
02/05/01 for structure: Cum 30.000 | 200.001 7610 Zero One 6000.030
Embankment Fill from Three Hundred point
02-06-02 Borrow pitin CAL Cum 100.800 | 300.001 7670 Z6ro One 30240.101
) ) Two Hundred and
Construction of Soil -
02-10-01 Earthen Shoulder Cum 5574.600 | 250.001 (F)Inﬂz; point Zero Zero | 1393655.575
Grand Total: 1429895.706
Earth Work is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pvt.) Ltd.

Total Price

In Words (BDT)

Ten Thousand Eight Hundred point
Zero Three

Thirty-One Thousand One Hundred and
Forty-Seven point Three Zero One

Fourteen Lakh Thirty-Eight Thousand
Two Hundred and Fifty-Two point Three
Seven Five

Fourteen Lakh Eighty Thousand One
Hundred and Ninety-Nine point Seven
Zero Six

Total Price

In Words (BDT)

Six Thousand point Zero Three

Thirty Thousand Two Hundred and Forty
point One Zero One

Thirteen Lakh Ninety-Three Thousand Six
Hundred and Fifty-Five point Five Seven
Five

Fourteen Lakh Twenty-| \ : ‘2
Eight Hundred and Nini
Seven Zero Six

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=1468298&formId=859699&frm=eval
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Individual Report 1/29/2018
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Individual Report 1/29/2018

P

Last Login : Monday, 29 Jan, 2018 16:11:32

5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18
Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00
Procuring Entity : Comilla Zone
PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes repair
Brief : Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-1034 under
Feni Road Division during the year 2017-2018.
e View Notice
Package No Package Description

e-GP/PMPRoad/Feni/CZ-13/2017-18

Bill of Quantities

PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes

repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-

1034 under Feni Road Division during the year 2017-2018.

Nur Nabi-Hassan Techno Builders Ltd JV

(JVCA - View Details)
Division-3 : Pavement Work

Unit Price

Total Price

ltem ltem e Unit Price Total Price
Group | Code (if Description of ltem ure Quantity
no. any) Unit In figures In Words (BDT) In Figures In Words (BDT)
(BOT) (BDT)
Seven Lakh Twenty-Six
~4_  Scarify, Mxand Recompact ) " Thousand Eight
1 |Pavement| 03-01- | £ Pavementandior | Sqm 15143000 48001 HOrd-EightpointZero 726879.143 | Hundred and Seventy-
Works 01 Zero One h ;
Shoulder Nine point One Four
Three
Fifteen Thousand Thirty-Seven Lakh
Pavement | 03-01- | Repair of Potholes on the Seven Hundred and Seventy-One Thousand
2 Works 02 Existing Pavement Cum 239.720 | 15733.001 Thirty-Three point Zero 8771515.000 Five Hundred and
Zero One Fifteen
One Crore Sixteen Lakh
Pavement | 03-03- Six Thousand Five Ninety-Two Thousand
3 Works 01 Aggregate Base Type-| Cum 1780.800  6566.001 | Hundred and Sixty-Six 11692734.581 | Seven Hundred and
point Zero Zero One Thirty-Four point Five
Eight One
Eighteen Lakh Sixty-
T . One Hundred and -
4 Pavement | 03-06-  Bituminous Prime Coat Sqm 15143.000 123.001 | Twenty-Three point 1862604.143 Two Thousand Six )
Works 01 (a) (Plant Placed) Hundred and Four point
Zero Zero One
One Four Three
Premix Bituminous Shteen Thousand Two meet(;r;r:e"l'ﬁj)?se:nlaakh
5 | Pavement’ y51401 Carpeting Cum 685350 16224.001 Hundredand Twenty 44446149 085 | One Hundred and
Works . Four point Zero Zero ) .
(for profile correction) One Nineteen point Zero
Eight Five
Forty-Eight Lakh Twenty
Pavement 03-07- | Bituminous Tack Coat Forty-Six point Zero Thousand Eight
6 Works 01 (a) (Plant Work) Sqm 104799.650 46.001 Zero One 4820888.700 Hundred and Eighty-
Eight point Seven
Twelve Crore Fifty-Four
Pavement | 03-10- DBS- Wearing Course ( Twenty Thousand One Lakh Seventy-Two
7 Works 02 (b) Plant Method) (Bituminous | Cum 6236.850 | 20118.001 | Hundred and Eighteen | 125472954.537 ' Thousand Nine
Grade-60/70) point Zero Zero One Hundred and Fifty-Four
point Five Three Seven
Three Lakh Eighty-Four
Pavement | 03-13- One Hundred and Thousand One
8 Brick on End Edging Rm 3730.000 103.001 | Three point Zero Zero 384193.730 | Hundred and Ninety-
Works 01 .
One Three point Seven
Three
i d_
Fiftee
Eight
Grand Total: 159850888919 | 10U Q u ' 9
Hund -
Eight
Nine gt -
e ol "m
;'!;E' oTOT TSR
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Individual Report

1/29/2018

This Division-3 : Pavement Work is Electronically Signed by Mr. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV

Bill of Quantities

ltem

no. Ereny

1 Pavement
Works

5 Pavement
Works

3 Pavement
Works

4 Pavement
Works

5 Pavement
Works

6 Pavement
Works

7 Pavement
Works

8 Pavement
Works

ltem
Code (if
any)

03-01-
01

03-01-
02

03-03-
01

03-06-
01(a)

03/11/01

03-07-
01 (a)

03-10-
02 (b)

03-13-
01

Description of ltem

Scarify, Mixand Recompact
Existing Pavement and/or
Shoulder

Repair of Potholes on the
Existing Pavement

Aggregate Base Type-|

Bituminous Prime Coat (Plant
Placed)

Premix Bituminous Carpeting
(for profile correction)

Bituminous Tack Coat (Plant
Work)

DBS- Wearing Course ( Plant
Method) (Bituminous Grade-
60/70)

Brick on End Edging

Rana Builders (Pvt.) Ltd.
Division-3 : Pavement Work

Measurement

Unit Rty
Sqm 15143.000
cum 239.720
Cum 1780.800
Sqm 15143.000
cum 685.350
Sqm 104799.650
Cum 6236.850
Rm 3730.000

Unit Price

In figures

(BDT)

40.001

15000.001

7000.001

200.001

16000.001

60.001

21000.001

200.001

Unit Price

In Words (BDT)

Forty point Zero
Zero One

Fifteen
Thousand point
Zero Zero One

Seven
Thousand point
Zero Zero One

Two Hundred
point Zero Zero
One

Sixteen
Thousand point
Zero Zero One

Sixty point Zero
Zero One

Twenty-One
Thousand point
Zero Zero One

Two Hundred
point Zero Zero
One

Grand Total:

This Division-3 : Pavement Work is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pwt.) Ltd.

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features

Total Price

In Figures

(BOT)

605735.143

3595800.240

12465601.781

3028615.143

10965600.685

6288083.800

130973856.237

746003.730

168669296.759

Total Price

InWords (BDT)

Six Lakh Five Thousand
Seven Hundred and Thirty-
Five point One Four Three

Thirty-Five Lakh Ninety-Five
Thousand Eight Hundred
point Two Four

One Crore Twenty-Four Lakh
Sixty-Five Thousand Six
Hundred and One point
Seven Eight One

Thirty Lakh Twenty-Eight
Thousand SixHundred and
Fifteen point One Four Three

One Crore Nine Lakh Sixty-
Five Thousand Six Hundred
point Six Eight Five

Sixty-Two Lakh Eighty-Eight
Thousand AND Eighty-Three
point Eight

Thirteen Crore Nine Lakh
Seventy-Three Thousand
Eight Hundred and Fifty-Six
point Two Three Seven

Seven Lakh Forty-Six
Thousand AND Three point
Seven Three

Sixteen Crore Eighty-Six
Lakh Sixty-Nine Thousand
Two Hundred and Ninety-Six
point Seven Five Nine

ABOUT TRUST ONLINE
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Individual Report

1/29/2018

Last Login : Monday, 29 Jan, 2018 16:11:32

Individual Report

Tender/Proposal Detail

Invitation Reference No. :
Opening Date and Time :

5. Welcome, MD. Nazul Islam | £ Logout

& Print }-| Save As PDF

P

View All Notifications

<@ Go Back To Dashboard

e-GP/PMP(Road)/Feni/CZ-13/2017-18
15-Jan-2018 13:00

PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes repair
Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-1034 under
Feni Road Division during the year 2017-2018.

Tender/Proposal ID: 146829
Closing Date and Time : 15-Jan-2018 13:00
Procuring Entity : Comilla Zone
Brief :

Package No

e-GP/PMPRoad/Feni/CZ-13/2017-18

Bill of Quantities

ltem Group

1 Structures

2 Structures

3 Structures

4 Structures

Package Description

e View Notice

PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes

repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-
1034 under Feni Road Division during the year 2017-2018.

ltem Code L
i Description of ltem
(if any) pti

05-01-01 | Single Layer Brick Flat
Soling
Concrete Class as

?35)-01 02 Detailed on drawings
(Class-10)

05/05/01 | New &Extended Brick
work

Zonal SC| 12mm thick cement

i Plaster

Page-83

Nur Nabi-Hassan Techno Builders Ltd JV

(JVCA - View Details)

Division-5 : Structures

Unit
Price

Measurement .
Ut | Quantity
figures
(BDT)
Sgm 30.000  468.001
Cum 9.000 | 8466.001
Cum 57.900 '  7408.001
Sgm 66.000 | 161.001

Unit Price

In Words (BDT)

Four Hundred and Sixty-
Eight point Zero Zero One

Eight Thousand Four
Hundred and Sixty-Six
point Zero Zero One

Seven Thousand Four

Hundred and Eight point
Zero Zero One

One Hundred and Sixty-
One point Zero Zero One

Grand Total:

This Division-5 : Structures is Electronically Signed by Mr. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV

Bill of Quantities

ltem

no. S

1 Structures

2 Structures

3 Structures

Rana Builders (Pwvt.) Ltd.

Division-5 : Structures

Unit
Price P
Unit Price
“‘??acn;)de Descriptionofftem  Measurement quangiry
figures In Words (BDT)
(BDT)
A4 Single Layer Brick Flat Four Hundred point
05-01-01 Soling Sgm 30.000 | 400.001 Zero Zero One
Concrete Class as . )
- . Six Thousand point
05-01-02 (a) | Detailed on drawings Cum 9.000 | 6000.001 Zero Zero One
(Class-10)
Seven Thousand Five
05/05/01 New & Extended Brick work | Cum 57.900 | 7500.001 | Hundred point Zero
Zero One
Tanmal Oa

Total Price

In Figures

(BDT)

14040.030

76194.009

428923.258

10626.066

529783.363

Total Price

In Figures

(BOT)

12000.030

54000.009

434250.058

Total Price

In Words (BDT)

Fourteen Thousand AND Forty
point Zero Three

Seventy-Six Thousand One
Hundred and Ninety-Four
point Zero Zero Nine

Four Lakh Twenty-Eight
Thousand Nine Hundred and
Twenty-Three point Two Five
Eight

Ten Thousand SixHundred
and Twenty-Six point Zero Six
Six

Five Lakh Twenty-Nine
Thousand Seven Hundred

and Eighty-Three point Three
SixThree

Total Price

InWords (BDT)

Twelve Thousand point Zero

Three

Fifty-Four T \

Zero Zero !

Four Lakh™

Thousand”

Fifty point Z

ftyp -t ]
ve Ok adandid
,,,;E.. ]
"e
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Individual Report 1/29/2018

cotialov ) One Hundred and Fifty Nine Thousand Nine
4 Structures 23-42 Page-  12mm thick cement Plaster | Sqm 66.000  150.011 point Zero One One 9900.726 Hundred point Seven Two Six
Five Lakh Ten Thousand One
Grand Total: 510150.823 | Hundred and Fifty point Eight
Two Three

This Division-5 : Structures is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pvt.) Ltd.

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
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Individual Report 1/29/2018

P

Last Login : Monday, 29 Jan, 2018 16:11:32 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18
Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00
Procuring Entity : Comilla Zone

PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes repair
Brief : Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-1034 under
Feni Road Division during the year 2017-2018.

e View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-13/2017-18 PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes
repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-
1034 under Feni Road Division during the year 2017-2018.

Nur Nabi-Hassan Techno Builders Ltd JV
(JVCA - View Details)

Division-6 : Incidental Work

Bill of Quantities

Unit
orn item Measurement ) Unit Price e G 5 Total Price
:o Group | Code (if  Description of ltem asl‘,’ng"‘e Quantity - In Figures
any) figures In Words (BDT) (BOT) In Words (BDT)
(BDT)
Incidental | 06-10- SixThousand Nine Seventy-Five Thousand Nine
1 Work 01 Traffic Sign Nos. 11.000 | 6901.001 | Hundred and One point 75911.011 | Hundred and Eleven point
Zero Zero One Zero One One
Incidental | 06-10- Three Thousand AND Thirty-Three Thousand Eight
2 Work 02 Sign Post Nos. 11.000 | 3073.001 | Seventy-Three point Zero 33803.011 | Hundred and Three point
Zero One Zero One One
Incidental | 06-16- Eight Thousand Six One Lakh Seventy-Three
3 Work 01 Concrete Kilometer Post | Nos. 20.000 ' 8656.001 ' Hundred and Fifty-Six point 173120.020 ' Thousand One Hundred and
Zero Zero One Twenty point Zero Two
Incidental | 06-11- | <oad Marking One Thousand AND F Thoviand Eight tundred
4 | (naden Thermoplastic Material | Sqm 4924.000 | 1042.001  2n€ thousan oty | 5430812.924  Thousand Eight Hundre
Work 02. Two point Zero Zero One and Twelve point Nine Two
(byspray) Four
Fifty-Four Lakh Thirteen
Grand Total: 5413646.966 = Thousand Six Hundred and
Forty-Six point Nine Six Six
This Division-6 : Incidental Work is Electronically Signed by Mr. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV
Rana Builders (Pwvt.) Ltd.
Division-6 : Incidental Work
Bill of Quantities
Unit
" Item Ve " iR Unit Price Ve 2 lF 22 Total Price
:om Group = Code (if Description of ltem as&ﬁme Quantity In InFigures
any) figures In Words (BDT) (BDT) In Words (BDT)
(BDT)
Incidental Iy " Five Thousand point Fifty-Five Thousand point Zero
1 Work 06-10-01 | Traffic Sign Nos. 11.000 ' 5000.001 Zero Zero One 55000.011 One One
Incidental | 1 414 . Four Thousand point Forty-Four Thc
2 Work 06-10-02 | Sign Post Nos. 11.000 | 4000.001 Zero Zero One 44000.011 One One E : \ ‘2
Incidental One Thousand Five
3 Work 06-16-01 ' Concrete Kilometer Post | Nos. 20.000 ' 1500.001 | Hundred point Zero 30000.020 | Thirty Thousar
Zero One
! .4 Road Marking ' ' Forty-Four Lak syl T
4 | Incidental 06-11- | o o oplastic Material | Sqm 4924000 900,001 | Nine Hundred point 1 151504 994 | Thousand Six %m
",,;';E. s Grg, Ty
"e
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Individual Report 1/29/2018

L e (byspray) o em e point Nine Two Four
Forty-Five Lakh Sixty Thousand
Grand Total: 4560604.966 | SixHundred and Four point Nine
Six Six

This Division-6 : Incidental Work is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pvt.) Ltd.
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Grand Summary Report

1/29/2018

Last Login : Monday, 29 Jan, 2018 16:11:32

Individual Report

Tender/Proposal Detail

Tender/Proposal ID: 146829
Closing Date and Time : 15-Jan-2018 13:00
Procuring Entity : Comilla Zone

Brief :

5. Welcome, MD. Nazul Islam | £ Logout

Invitation Reference No. :

Opening Date and Time :

P

View All Notifications
4@ Go back to Dashboard

e-GP/PMP(Road)/Feni/CZ-13/2017-18
15-Jan-2018 13:00

PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes repair
Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-1034 under

Feni Road Division during the year 2017-2018.

Tenderer/Consultant Name : Rana Builders (Pvt.) Ltd.

=l View Notice

/-| Save AsPDF &5 Print

S. No. Form Name Amount (in BDT)
1 Division-1 : General and Site Facilities 297000.014
2 Schedule of Day works 0.001
3 Unconditional Discount Form 0.000
4 Division-2 : Earth Work 1429895.706
5 Division-3 : Pavement Work 168669296.759
6 Division-5 : Structures 510150.823
7 Division-6 : Incidental Work 4560604.966
Grand Total 175466948.269
Tenderer/Consultant Name : Nur Nabi-Hassan Techno Builders Ltd JV
S. No. Form Name Amount (in BDT)
1 Division-1 : General and Site Facilities 330346.014
2 Schedule of Day works 0.001
3 Unconditional Discount Form 0.000
4 Division-2 : Earth Work 1480199.706
5 Division-3 : Pavement Work 159850888.919
6 Division-5 : Structures 529783.363
7 Division-6 : Incidental Work 5413646.966
Grand Total 167604864.969
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
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Grand Summary Report 1/29/2018

P

Last Login : Monday, 29 Jan, 2018 16:11:32 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications
Comparative Report <@ Go back to Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18
Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00
Procuring Entity : Comilla Zone

PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes repair
Brief : Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-1034 under
Feni Road Division during the year 2017-2018.

=l View Notice

/-| Save AsPDF &5 Print

Form Name Rana Builder_s (Pvt.) Ltd. Nur Nabi-Hassan Tec_hno Builders Ltd JV
Amount in (BDT) Amount in (BDT)
Division-1 : General and Site Facilities 297000.014 330346.014
Schedule of Day works 0.001 0.001
Unconditional Discount Form 0.000 0.000
Division-2 : Earth Work 1429895.706 1480199.706
Division-3 : Pavement Work 168669296.759 159850888.919
Division-5 : Structures 510150.823 529783.363
Division-6 : Incidental Work 4560604.966 5413646.966
Grand Total 175466948.269 167604864.969
Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features ABOUT TRUST ONLINE
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,
52.x
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Individual Report

1/29/2018

Last Login : Monday, 29 Jan, 2018 16:11:32 5. Welcome, MD. Nazul Islam | £ Logout

Individual Report

P

View All Notifications

& Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18
Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00
Procuring Entity : Comilla Zone
PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes repair
Brief : Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-1034 under
Feni Road Division during the year 2017-2018.
e View Notice
Package No Package Description

e-GP/PMPRoad/Feni/CZ-13/2017-18

PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes

repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-

1034 under Feni Road Division during the year 2017-2018.

Nur Nabi-Hassan Techno Builders Ltd JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl

N(; Aspects of Evaluation

Number of Court Cases filed against PE(s) during last 5 years

—~

a)

-

b') Number of Court Cases won against PE(s) during last 5 years

—_

2 | Debarred by PE(s) during last 5 years

Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for
poor performance during last 5 years

4 | Total number of Completed Contracts during last 5 years

Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years

6 | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years
7 | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years

8 | Declared Insolvent or Bankrupt within last 5 years

9 | Total Turnover of last five (5) years
Declaration

Description

We do hereby declare that all information provided in this form is correct. If anyinformation is found false or forged or omitted, necessary action can be taken

against us according to ITT clause ‘4’

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

Measure of Rating

No. of Court Cases

No. of Court Cases

Year Counting Backward
from IFT Publication Date

No. of Contracts
No. of Contracts
No. of Contracts

No. of Contracts
No. of Contracts

Year Counting Backward
from IFT Publication Date

(InBDT)

Past
Performance
Rating

No Case filed

Above 5 or No
Case filed

none

none
118.000
0.000

0.000
0.000

Never
bankrupt

3005118643

Response

| Agree

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV

Rana Builders (Pvt.) Ltd.

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

No Aspects of Evaluation

25) Number of Court Cases filed against PE(s) during last 5 years

a

Measure of Rating

No. of Court Cases

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=1468298&formId=859407&frm=eval
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1/29/2018

('5) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won
2 | Debarred by PE(s) during last 5 years ;g;r %rugjgﬁczgghngge none
3 L(;t;logtlrgggorr?;;ggggﬂﬁg I:fs ?%n;-ee;?s by the PE(s) as a result of fundamental breach of contract by the contractor No. of Contracts none
4 | Total number of Completed Contracts during last 5 years No. of Contracts 45.000
5 Total number o_f Qompleted Contract(s) for which gxtension of time requir_ed beyond original contract period Except In No. of Contracts 0.000
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years

6 | Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000
7 | Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000
8 | Declared Insolvent or Bankrupt within last 5 years ;gﬁ: %ugjgﬁcgﬁgﬁg?e Never bankrupt
9 | Total Turover of last five (5) years (In BDT) 10400000000.00
Declaration

Description Response
We do hereby declare that all information provided in this form is correct. If anyinformation is found false or forged or omitted, necessary action can be taken | Agree

against us according to ITT clause ‘4’

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pwvt.) Ltd.

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features
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Individual Report 1/29/2018

P

Last Login : Monday, 29 Jan, 2018 16:11:32 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18
Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00
Procuring Entity : Comilla Zone

PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes repair
Brief : Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-1034 under
Feni Road Division during the year 2017-2018.

e View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-13/2017-18 PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes
repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-
1034 under Feni Road Division during the year 2017-2018.

Nur Nabi-Hassan Techno Builders Ltd JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

47
Item of Equipment Condition Owned, leased or to be purchased 07::;:;:,5:: (:;;Zg.egu;::;:rs)ed
Copy Enclosed Good Owned Own
5.
Hements of Activity Brief description of Activity
Copy Enclosed -

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by M. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV
S. No. Mapped Document Name File Name Fle Size(In Kb) Action

1 Work Plan (ITT 25.1(h)) Work Plan for DBSW.pdf 9.83 +  Download

Rana Builders (Pwvt.) Ltd.
Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up \A‘Mﬁ/

Y -
ve Ok adandid
R

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderld=1468298&formId=859404&frm=eval SU/ 2u



Individual Report 1/29/2018
47
. " Owned, leased or to be purchased

Item of Equipment Condition Owned, leased or to be purchased (state owner, lessor or seller)
copy enclosed Good Owned copy enclosed
5.

Elements of Activity Brief description of Activity
N/A N/A
This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pwvt.) Ltd.
S. No. Mapped Document Name File Name File Size(In Kb) Action
1 Work Plan (ITT 25.1(h)) Work Plan 148629.Xs 43.13 ¥ Download

Home | About e-GP | Contact Us | RSS Feed | Terms and Conditions | Service Level | Disclaimer and Privacy Policy | New Features
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Individual Report 1/29/2018

P

Last Login : Monday, 29 Jan, 2018 16:11:32 5. Welcome, MD. Nazul Islam | £ Logout

View All Notifications

Individual Report & Print /| Save AsPDF <@ Go Back To Dashboard

Tender/Proposal Detail

Tender/Proposal ID: 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18
Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00
Procuring Entity : Comilla Zone
PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes repair
Brief : Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-1034 under

Feni Road Division during the year 2017-2018.
e View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-13/2017-18 PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes
repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagaz Road Z-
1034 under Feni Road Division during the year 2017-2018.

Nur Nabi-Hassan Techno Builders Ltd JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response
1. Name of the Tenderer / JVCAPartner: Nur Nobi A¢??Hassan Techno Builders Ltd JV
2. Registered e-mail ID of the Tenderer / JVCAPartner: nnhtbltdjv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience] 20

4.2 Specific Experience in Construction Works of Tenderer

Brief
Procuring desm:lptlon
g with
Bk justifications
Contract Role in Award  Completion Total Contract Name
No. Name of Contract Contract date date Value Address _of_the_
similarity
Tel/ Fax
e compared to
the PEs
requirements
Additional
Providing DBS-WC and construction of Paved shoulder inculding DBS - Prim g:'eII] .
1 WC from Ch. 01+875 to Ch. 19+050 of Feni-Noakhali Road (N-104) Under Conifa clor 16/10/2016 | 17/04/2017 | 304208486.380 Co?nil‘la: » | DBS Work
Feni Road Division during the year 2016-17 (Tender ID No: 62943) Zone
Comilla
4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]
. Amount
LR (Taka or Equivalent Taka)
Nur Nobi Upto 2017 579036993.000
Hassan Techno Builders Ltd Upto 2017 2426081650.000
Nur Nobi A¢??Hassan Techno Builders Ltd JV Upto 2017 3005118643.000
This Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]is Electronically Signed by Mr. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV
S. No. Mapped Document Name File Name File Size(In Kb) Action
1 Financial Capacity Certificates (ITT 16) HTBL Liquid 146829.pdf 105.75 ¥+ Download
2 Average Annual Construction Turnover Certificate Ms Nur Nabi Pament Certificat.ds 1073.55 \ V\M—/
(ITT 31.1(c))
3 Specific Experience Certificates (ITT 15.1(b)) NN_Cer_16-17_RHD LGED_DBSW_2052.36-7.pdf 1176.66
4 Average Annual Construction Turnover Certificate NN_Cer_12-13_RHD,LGED_198.65-5.pdf 310.83 m
ITT31.1
( (©) "':E' "m
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5 Average Annual Construction Turnover Certificate NN_Cer_13-14_RHD LGED_281.93-6.pdf 363.12 ¥ Download
(ITT31.1(c)) =
6 Average Annual Construction Turnover Certificate NN_Cer_14-15 RHD LGED_800-8.pdf 902.79 ¥ Download
(ITT 31.1(c)) =
7 Average Annual Construction Turnover Certificate NN_Cer_15-16_RHD_DBS Similar_957.71--13.pdf 2054.20 ¥  Download
(ITT 31.1(c)) =
8 Average Annual Construction Turnover Certificate NN_Cer_16-17 RCC Bridge.pdf 171.98 ¥ Download
(ITT 31.1(c)) =
9 Average Annual Construction Turnover Certificate NN_Cer_16-17_815.pdf 166.10 ¥ Download
(ITT 31.1(c)) =
10 Average Annual Construction Turnover Certificate NN_cer_17-18_68.41.pdf 173.22 ¥+ Download
(ITT 31.1(c)) =
1" Financial Capacity Certificates (ITT 16) Liquid Asset NN.pdf 173.15 4 Download
12 General Experience Certificates (ITT 15.1(a)) NN_04-05_RHD_35.03.pdf 89.55 ¥ Download
13 Average Annual Construction Turnover Certificate nn_LGED_12-13.pdf 32554 ¥ Download
(ITT 31.1(c)) =
14 Average Annual Construction Turnover Certificate NN_LGED_13-14.pdf 309.00 ¥+ Download
(ITT 31.1(c)) =
15 Average Annual Construction Turnover Certificate NN_LGED_14-15.pdf 361.47 ¥  Download
(ITT 31.1(c)) =
16 Valid Trade License (ITT 25.1.(f)) NN Trade 17-18.pdf 160.06 ¥ Download
17 TIN Certificate (ITT 25.1(g)) NN TIN 16-17.pdf 57.30 ¥+ Download
18 VAT Certificate (ITT 25.1(g)) VAT Certificate.JPG 1049.58 4 Download
19 - Nobi Equiment.pdf 27.51 4 Download
20 - Nur Nobi Key.pdf 109.32 4 Download
21 - NN_HTBL JV.pdf 1065.99 ¥ Download
22 TIN Certificate (ITT 25.1(g)) NN TIN 17-18.pdf 132.90 ¥ Download
23 - National ID Card.JPG 942.67 4 Download
24 General Experience Certificates (ITT 15.1(a)) License.jpg 1074.05 4 Download
Rana Builders (Pwvt.) Ltd.
Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]
Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up
4.1 Qualification Information of the Tenderer
Description Tenderer's Response
1. Name of the Tenderer / JVCAPartner: Rana Builders (Pw) Ltd
2. Registered e-mail ID of the Tenderer / JMCAPartner: ranabuilders55@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience] 25years

4.2 Specific Experience in Construction Works of Tenderer

Brief
description

Procuring with

. 0 Entity's Name | justifications
Role in Award | Completion Total Contract
Contract No. Name of Contract Contract a5 R Value Address _of_the_
Tel / Fax similarity
e-mail compared to
the PEs

requirements

Widening of Embankment with Strengthening of
Pavement, DBS Wearing Course, Construction of KM Aiqul
ADP/ACE/Comilla/LNKDBC Culvert and Protective work by Retaining wall, CC Hoque

Road/2014-15/10, Tender | 10ck Matressing from Ch. 0+000 to Ch: 31+400 | Pime 1 051011015 | 2310612016 | 369223093210  SuPerintending | copy

ID: 12399 of Joynal Abedin Bhuiyan Road (Laksham- Contractor Engineer, RHD ' enclosed
’ Doulotgonj-Nangolkot-Kodalia-Dalua-Chewera Road Circle,
Bazar Road under Road Division Comilla during Comilla. \ 0 ‘2
the year 2014-2015.

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

P \A_w/_\/

Fnancial Year

(Taka or Equivalent Taka) Y TR
e .m
R
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2012-2013 to 2016-2017 12400000000.000
This Tenderer Information Form (e-PW3-2) - Part - 2
Quialification Information of the Tenderer [ITT Clause 31]is Electronically Signed by Mr. MD ALAMon behalf of Rana Builders (Pwvt.) Ltd.
S. No. Mapped Document Name File Name File Size(In Kb) Action
1 Financial Capacity Certificates (ITT 16) RBL Liquid 146829.pdf 98.13 ¥ Download
2 General Experience Certificates (ITT 15.1(a)) General Exp Certificate 97-111 IMG_20161215_0001.pdf 2053.30 ¥ Download
3 General Experience Certificates (ITT 15.1(a)) General Exp Certificate 78-96IMG_20161215_0001.pdf 2704.52 ¥ Download
4 General Experience Certificates (ITT 15.1(a)) General Exp Certificate 60-77 IMG_20161215_0001.pdf 2408.53 4 Download
5 General Experience Certificates (ITT 15.1(a)) General Exp Certificate 46-59 IMG_20161215_0001.pdf 1833.28 4 Download
6 General Experience Certificates (ITT 15.1(a)) General Exp Certificate 31-45 IMG_20161215_0001.pdf 1845.13 4 Download
7 General Experience Certificates (ITT 15.1(a)) General Exp Certificate 16-30 IMG_20161215_0001.pdf 1633.24 ¥ Download
8 General Experience Certificates (ITT 15.1(a)) General Exp Certificate 1-15 IMG_20161215_0001.pdf 1852.32 ¥ Download
9 General Experience Certificates (ITT 15.1(a)) General Experence 10 Years.pdf 996.90 4 Download
10 Specific Experience Certificates (ITT 15.1(b)) Sp Nangolkot 36.92Cr...pdf 55.93 4 Download
1" Valid Trade License (ITT 25.1.(f)) Trade License RBL 2016-2017...pdf 457.66 4 Download
12 TIN Certificate (ITT 25.1(g)) TIN Letest IMG_20170510_0014.pdf 978.97 ¥ Download
13 VAT Certificate (ITT 25.1(g)) RBL VAT jpg 620.55 ¥ Download
14 Average Annual Construction Turnover Certificate Payment Certificate RBL 155 to 159 P 2016-2017.pdf 2315.54 ¥ Download
(ITT 31.1(c)) =

15 Average Annual Construction Turnover Certificate Payment Certificate RBL 142 to 154 P 2016-2017..pdf 171117 ¥+ Download
(ITT 31.1(c)) =

16 Average Annual Construction Turnover Certificate Payment Certificate RBL 125 to 141P 2016-2017..pdf 2400.88 ¥ Download
(ITT31.1(c)) —

17 Average Annual Construction Turnover Certificate Payment Certificate RBL 117 to 124 P 2016-2017..pdf 1108.66 ¥ Download
(ITT31.1(c)) =

18 Average Annual Construction Turnover Certificate Payment Certificate RBL 105 to 115 P 2016-2017..pdf 1690.69 ¥+ Download
(ITT 31.1(c)) =

19 Average Annual Construction Turnover Certificate Payment Certificate RBL 75 to 90 P 2016-2017..pdf 2767.92 ¥ Download
(ITT 31.1(c)) =

20 Average Annual Construction Turnover Certificate Payment Certificate RBL 91 to 104 P 2016-2017..pdf 2595.50 ¥ Download
(ITT 31.1(c)) =

21 Average Annual Construction Turnover Certificate Payment Certificate RBL 46 to 60 P 2016-2017..pdf 223943 ¥ Download
(ITT 31.1(c)) =

22 Average Annual Construction Turnover Certificate Payment Certificate RBL 61 to 74 P 2016-2017..pdf 2215.80 ¥ Download
(ITT 31.1(c)) =

23 Average Annual Construction Turnover Certificate Payment Certificate RBL 17 to 32 P 2016-2017..pdf 2703.97 ¥ Download
(ITT31.1(c)) —

24 Average Annual Construction Turnover Certificate Payment Certificate RBL 33 to 45 P 2016-2017..pdf 2524.76 ¥+ Download
(ITT 31.1(c)) =

25 Average Annual Construction Turnover Certificate Payment Certificate RBL 01 to 16 P 2016-2017..pdf 2579.11 ¥+  Download
(ITT 31.1(c)) =

26 Average Annual Construction Turnover Certificate Payment Certificate RBL 2016-2017.Part 04.pdf 260.54 ¥ Download
(ITT 31.1(c)) =

27 Average Annual Construction Turnover Certificate Payment Certificate RBL 2016-2017.Part 03.pdf 865.04 ¥ Download
(ITT 31.1(c)) =

28 Average Annual Construction Turnover Certificate Payment Certificate RBL 2016-2017.Part 02.pdf 1216.32 ¥+ Download
(ITT 31.1(c)) =

29 Average Annual Construction Turnover Certificate Payment Certificate RBL 70 to 78 P 2011-2012..pdf 1165.60 ¥+ Download
(ITT 31.1(c)) =

30 Average Annual Construction Turnover Certificate Payment Certificate RBL 79 to 87 P 2011-2012..pdf 1070.66 ¥ Download
(ITT31.1(c)) hu

31 Average Annual Construction Turnover Certificate Payment Certificate RBL 33 to 43 P 2011-2012..pdf 1659.13 4 Newnload
(ITT 31.1(c)) \

32 Average Annual Construction Turnover Certificate Payment Certificate RBL 44 to 57 P 2011-2012..pdf 2267.81 V\ﬂ.ﬂ_,
(ITT 31.1(c))

33 Average Annual Construction Turnover Certificate Payment Certificate RBL 62 to 74 P 2012-2013..pdf 237348 ‘ \A_‘A/w/«\/
(ITT 31.1(c))

34 Average Annual Construction Turnover Certificate Payment Certificate RBL 2011-2012. (25-35)..pdf 559.23 i
’:E‘.m
ye -
b+ TR
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(ITT 31.1(c)) =

35 Average Annual Construction Turnover Certificate Payment Certificate RBL 2011-2012. (01-12)..pdf 774.74 ¥ Download
(ITT 31.1(c)) =

36 Average Annual Construction Turnover Certificate Rana Builders Tranover. 2011 to 2017 Table....Xs 136.87 ¥  Download
(ITT 31.1(c)) =
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