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Tender Evaluation Report 1 - Eligibility Report

Tender/Proposal Detail

Tender/Proposal ID : 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18

Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00

Procuring Entity : Comilla Zone

Brief :
PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes
repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-
1034 under Feni Road Division during the year 2017-2018.

View Notice

Eligibility Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender Package No. and Description
:

e-GP/PMPRoad/Feni/CZ-13/2017-18

Lot No. and Description : 01 & PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with
Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-
Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Criteria Nur Nabi-Hassan Techno Builders Ltd JV Rana Builders (Pvt.) Ltd.

Tender Validity Yes Yes

Tender Security Yes Yes

JVCA Partner's Information given or not (If any) Yes NA

Joint Venture Agreement Yes NA

Subcontractor's Information given or not (If any) NA NA

Tender Contents Yes Yes

Tenderer Information Yes Yes

Eligibilty Declarations Yes Yes

Trade license or Equivalent Yes Yes

Taxation Obligations Documents or Equivalent Yes Yes

Legal Capacity Yes Yes

Litigation History No No

Solvency Yes Yes

Country of Origin Yes Yes

Authorization Letter confirming the signatory of the Tenderer from Organization Yes Yes

Accepted in preliminary Evaluation Yes Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

Tender Evaluation Report 1 1/29/2018

https://www.eprocure.gov.bd/officer/TER1.jsp?tenderid=146829&lotId=240563&isview=y&stat=eval&sign=y&in=y&evalCount=0 1 / 20



TEC Members

TEC Members

Name Md. Shahabuddin Khan Shoaib Ahmed Md. Sohrab Ali

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Comilla Zone Comilla Zone Office of the Executive Engineer, LGED, Comilla

Signed Tender Evaluation
Report 1 On

23 Jan 2018 22:47 23 Jan 2018 23:29 24 Jan 2018 08:45

Comments Signed Signed Signed
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Tender Evaluation Report 2 - Technical Responsiveness Report

Tender/Proposal Detail

Tender/Proposal ID : 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18

Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00

Procuring Entity : Comilla Zone

Brief :
PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes
repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-
1034 under Feni Road Division during the year 2017-2018.

View Notice

Technical Responsiveness Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender Package No. and Description
:

e-GP/PMPRoad/Feni/CZ-13/2017-18 & PMP Works for Providing DBS Wearing Course including Profile Correction repaired
by Aggregate Base Type-l with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch.
0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

Lot No. and Description : 01 & PMP Works for Providing DBS Wearing Course including Profile Correction, repaired by Aggregate Base Type-l with
Potholes repair, Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0+000 to Ch. 20+000 of Feni-
Sonagazi Road (Z-1034) under Feni Road Division during the year 2017-2018.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Criteria

Name of Tenderer/Consultant Tenderer's
Qualification

Tenderer's
Experience Turnover Liquid

Asset

Conformity of
the

Scheduled of
Requirements

Eligibility and
Conformity of

Materials,
Equipments
and Services

Adequacy
of

Technical
Proposal

Evaluation
Status

Nur Nabi-Hassan Techno Builders Ltd JV Yes Yes Yes Yes Yes Yes Yes Technically
Responsive

Rana Builders (Pvt.) Ltd. Yes Yes Yes Yes Yes Yes Yes Technically
Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name Md. Shahabuddin Khan Shoaib Ahmed Md. Sohrab Ali

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Comilla Zone Comilla Zone Office of the Executive Engineer, LGED, Comilla

Signed Tender Evaluation
Report 2 On

23 Jan 2018 22:48 23 Jan 2018 23:30 24 Jan 2018 08:45

Comments Signed Signed Signed

Tender Evaluation Report 2 1/29/2018
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Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Tender/Proposal Detail

Tender/Proposal ID : 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18

Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00

Procuring Entity : Comilla Zone

Brief :
PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes
repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-
1034 under Feni Road Division during the year 2017-2018.

View Notice

Financial Evaluation and Price Comparison

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender Package No. and Description
:

e-GP/PMPRoad/Feni/CZ-13/2017-18 & PMP Works for Providing DBS Wearing Course including Profile Correction repaired
by Aggregate Base Type-l with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch.
0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

Lot No. and Description : 01 & PMP Works for Providing DBS Wearing Course including Profile Correction, repaired by Aggregate Base Type-l with
Potholes repair, Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0+000 to Ch. 20+000 of Feni-
Sonagazi Road (Z-1034) under Feni Road Division during the year 2017-2018.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Price Evaluation

Evaluation Report Header

Rank Name of Tenderer Official Est Cost Quoted Amount (in BDT) Deviation Amount % of Deviaiton

L1 Nur Nabi-Hassan Techno Builders Ltd JV (Winner) 167576119.040 167604864.969 -28745.929 -0.018

L2 Rana Builders (Pvt.) Ltd. 167576119.040 175466948.269 -7890829.229 -4.709

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant Status

Nur Nabi-Hassan Techno Builders Ltd JV Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name Md. Shahabuddin Khan Shoaib Ahmed Md. Sohrab Ali

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Comilla Zone Comilla Zone Office of the Executive Engineer, LGED, Comilla

Tender Evaluation Report 3 1/29/2018

https://www.eprocure.gov.bd/officer/TER3.jsp?tenderid=146829&lotId=240563&isview=y&rId=130187&in=y&evalCount=0 5 / 20



Signed Tender Evaluation
Report 3 On

24 Jan 2018 10:27 24 Jan 2018 12:40 24 Jan 2018 12:51

Comments Signed Signed Signed

Domestic preference calculated on the basis following formula :-
1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their

final destination [BDT])
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Tender Evaluation Report 4 - Final Evaluation Report

Tender/Proposal Detail

Tender/Proposal ID : 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18

Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00

Procuring Entity : Comilla Zone

Brief :
PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes
repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-
1034 under Feni Road Division during the year 2017-2018.

View Notice

Final Evaluation Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender Package No. and Description
:

e-GP/PMPRoad/Feni/CZ-13/2017-18 & PMP Works for Providing DBS Wearing Course including Profile Correction repaired
by Aggregate Base Type-l with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch.
0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

Lot No. and Description : 01 & PMP Works for Providing DBS Wearing Course including Profile Correction, repaired by Aggregate Base Type-l with
Potholes repair, Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0+000 to Ch. 20+000 of Feni-
Sonagazi Road (Z-1034) under Feni Road Division during the year 2017-2018.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Name of Tenderer/Consultant Recommended for Award

Nur Nabi-Hassan Techno Builders Ltd JV

Post Qualification Report Clarification on Tenders

View View

TEC Members

TEC Members

Name Md. Shahabuddin Khan Shoaib Ahmed Md. Sohrab Ali

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Comilla Zone Comilla Zone Office of the Executive Engineer, LGED, Comilla

Signed Tender Evaluation
Report 4 On

24 Jan 2018 22:32 24 Jan 2018 22:33 24 Jan 2018 12:51

Comments Signed Signed Signed
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List of Tenderers/Consultants for seeking clarification

Tender/Proposal Detail

Tender/Proposal ID : 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18

Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00

Procuring Entity : Comilla Zone

Brief :
PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes repair
Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under
Feni Road Division during the year 2017-2018.

View Notice

 

S. No. List of Tenderers Clarification Status Action

1 Nur Nabi-Hassan Techno Builders Ltd JV
(JVCA - View Details)

Clarification Received   View Query / Clarification
  View Evaluation Status

2 Rana Builders (Pvt.) Ltd. -   View Evaluation Status
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Opening Report

Tender/Proposal Detail

Tender/Proposal ID : 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18

Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00

Procuring Entity : Comilla Zone

Brief :
PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes repair
Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under
Feni Road Division during the year 2017-2018.

View Notice

 

Package No. : e-GP/PMPRoad/Feni/CZ-13/2017-18

Package Description : PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes repair
Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034
under Feni Road Division during the year 2017-2018.

Form Name Action

Tenderer Information Form (e-PW3-2) - Part - 1 Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 3 Individual Report  |   Comparative Report

e-Tender Submission Letter (Form e-PW3-1) Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 4 Individual Report  |   Comparative Report

Subcontractor Information (Form e-PW3-3) Individual Report  |   Comparative Report

Personnel Information (Form e-PW3-4) Individual Report  |   Comparative Report

Past Performance Evaluation and rating matrix for different aspects Individual Report  |   Comparative Report

Lot No. : 01

Lot Description : PMP Works for Providing DBS Wearing Course including Profile Correction, repaired by Aggregate Base Type-l with Potholes
repair, Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0+000 to Ch. 20+000 of Feni-Sonagazi Road
(Z-1034) under Feni Road Division during the year 2017-2018.

TOR1 View

TOR2 View

Form Name Action

Division-1 : General and Site Facilities Individual Report  |   Comparative Report

Schedule of Day works Individual Report  |   Comparative Report

Unconditional Discount Form Individual Report  |   Comparative Report

Division-2 : Earth Work Individual Report  |   Comparative Report

Division-3 : Pavement Work Individual Report  |   Comparative Report

Division-5 : Structures Individual Report  |   Comparative Report

Division-6 : Incidental Work Individual Report  |   Comparative Report

Grand Summary Individual Report  |   Comparative Report
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Tender/Proposal Opening Report 1

Tender/Proposal Detail

Tender/Proposal ID : 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18

Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00

Procuring Entity : Comilla Zone

Brief :
PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes
repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-
1034 under Feni Road Division during the year 2017-2018.

View Notice

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender/Proposal Package No. and
Description :

e-GP/PMPRoad/Feni/CZ-13/2017-18 & PMP Works for Providing DBS Wearing Course including Profile Correction repaired
by Aggregate Base Type-l with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch.
0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

Lot No. and Description : 01 & PMP Works for Providing DBS Wearing Course including Profile Correction, repaired by Aggregate Base Type-l with
Potholes repair, Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0+000 to Ch. 20+000 of Feni-
Sonagazi Road (Z-1034) under Feni Road Division during the year 2017-2018.

Procurement Data

Procurement Type Funding By Budget Type Method

NCT GOB Revenue Open Tendering Method

Procurement Plan

Approving Authority Approval Status

Name: Obaidul Quader

Designation: Minister

Role: Minister

Office Name: Comilla Zone

Organization: Roads & Highways Department (RHD)

Approved

Advertisement details

Newspaper Name Newspaper Date URL Page URL Publishing Date

The Daily Kalerkantha 17-Dec-2017

The Daily Inqilab 16-Dec-2017

The Daily Asian Age 16-Dec-2017

The Daily Comillar Kagoj 16-Dec-2017

Tender/Proposal Date and Time

Date and Time of Publishing Date and Time of Closing

14-Dec-2017 22:00 15-Jan-2018 13:00

Opening Date and Time

Original Date and Time

15-Jan-2018 13:00

Tender/Proposal Document

Documents Sold/Downloaded Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified

2 2 0 0

TOC Members

Tender/Proposal Opening Report 1 1/29/2018

https://www.eprocure.gov.bd/officer/TOR1.jsp?tenderid=146829&lotId=240563&frm=eval 10 / 20



Committee Members Md. Shahabuddin Khan Shoaib Ahmed

Committee Role Chairperson Member

Designation Additional Chief Engineer Superintending Engineer

PE Office Comilla Zone Comilla Zone

Electronically Signed TOR On 15 Jan 2018 13:19 15 Jan 2018 14:04

Comments Signed Signed
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Tender Opening Report 2

Tender/Proposal Detail

Tender/Proposal ID : 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18

Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00

Procuring Entity : Comilla Zone

Brief :
PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes
repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-
1034 under Feni Road Division during the year 2017-2018.

View Notice

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender Package No. and Description
:

e-GP/PMPRoad/Feni/CZ-13/2017-18 & PMP Works for Providing DBS Wearing Course including Profile Correction repaired
by Aggregate Base Type-l with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch.
0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

Lot No. and Description : 01 & PMP Works for Providing DBS Wearing Course including Profile Correction, repaired by Aggregate Base Type-l with
Potholes repair, Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0+000 to Ch. 20+000 of Feni-
Sonagazi Road (Z-1034) under Feni Road Division during the year 2017-2018.

Tender Date and Time

Date and Time of Publishing Date and Time of Closing Date and Time of Opening Tender Validity Date Tender Security Validity Date

14-Dec-2017 22:00 15-Jan-2018 13:00 15-Jan-2018 13:00 15-May-2018 12-Jun-2018

Tender Document

Documents Sold Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified

2 2 0 0

S. No. Name of Tenderer /
Consultant

Date and Time of
Submission

Tender Security
Type

Tender Security
Amount

Name of Bank & Branch,
Date of Issue

Tender Security
Valid upto (Date)

Tender
Validity upto

(Date)

1 Nur Nabi-Hassan
Techno Builders Ltd JV
(JVCA - View Details)

14-Jan-2018
20:41

Bank Guarantee 4000000.00 Bank: United Commercial
Bank Limited
Branch: Feni Branch
10-Jan-2018 17:30

12-Jun-2018 15-May-2018

2 Rana Builders (Pvt.)
Ltd.

13-Jan-2018
12:26

Bank Guarantee 4000000.00 Bank: Bank Asia Limited
Branch: BAL_Comilla
Branch
09-Jan-2018 12:58

12-Jun-2018 15-May-2018

Official Cost Estimate (In BDT)

167576119.040

Opening Report Header

S.
No Name of Tenderer Quoted Amount (in BDT) Without

Discount
Discount in Percentage

(%)
Discount in

Amount
Quoted Amount (in BDT) with

Discount

1 Nur Nabi-Hassan Techno Builders
Ltd JV

167604864.969 0.000 0.000 167604864.969

2 Rana Builders (Pvt.) Ltd. 175466948.269 0.000 0.000 175466948.269

Opening Report Footer

TOC Members

Committee Members Md. Shahabuddin Khan Shoaib Ahmed

Committee Role Chairperson Member

Designation Additional Chief Engineer Superintending Engineer

Tender Opening Report 2 1/29/2018
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18

Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00

Procuring Entity : Comilla Zone

Brief :
PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes repair
Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under
Feni Road Division during the year 2017-2018.

View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-13/2017-18 PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes
repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-
1034 under Feni Road Division during the year 2017-2018.

Nur Nabi-Hassan Techno Builders Ltd JV
(JVCA - View Details)

Division-1 : General and Site Facilities

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
General
and Site
Facilities

01/02/01 Supply, erect and remove field
office for Engineer. L.S 1.000 249497.001

Two Lakh Forty-Nine
Thousand Four Hundred
and Ninety-Seven point
Zero Zero One

249497.001

Two Lakh Forty-Nine
Thousand Four
Hundred and
Ninety-Seven point
Zero Zero One

2
General
and Site
Facilities

01/02/02
Maintainance, stuffing scurity
and clearing of the field office for
the engineer.

Month 6.000 11000.001 Eleven Thousand point
Zero Zero One 66000.006 Sixty-Six Thousand

point Zero Zero Six

3
General
and Site
Facilities

01/02/04 Provision Maintenance and
Removal of Sign Boards L.S 1.000 8849.001

Eight Thousand Eight
Hundred and Forty-Nine
point Zero Zero One

8849.001
Eight Thousand
Eight Hundred and
Forty-Nine point
Zero Zero One

4
General
and Site
Facilities

01/02/07 Progress Photograph Month 6.000 1000.001 One Thousand point Zero
Zero One 6000.006 Six Thousand point

Zero Zero Six

Grand Total: 330346.014

Three Lakh Thirty
Thousand Three
Hundred and Forty-
Six point Zero One
Four

This Division-1 : General and Site Facilities is Electronically Signed by Mr. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV

Rana Builders (Pvt.) Ltd.

Division-1 : General and Site Facilities

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 General and
Site Facilities 01/02/01 Supply, erect and remove field office for

Engineer. L.S 1.000 5000.001
Five Thousand
point Zero Zero
One

5000.001
Five Thousand
point Zero Zero
One

2 General and
Site Facilities 01/02/02

Maintainance, stuffing scurity and
clearing of the field office for the
engineer.

Month 6.000 5000.001
Five Thousand
point Zero Zero
One

30000.006
Thirty Thousand
point Zero Zero
Six

3 General and 01/02/04 Provision Maintenance and Removal of L.S 1.000 250000.001
Two Lakh Fifty
Thousand point 250000.001

Two Lakh Fifty
Thousand point

Individual Report 1/29/2018
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3 Site Facilities 01/02/04 Sign Boards L.S 1.000 250000.001 Thousand point
Zero Zero One

250000.001 Thousand point
Zero Zero One

4 General and
Site Facilities 01/02/07 Progress Photograph Month 6.000 2000.001

Two Thousand
point Zero Zero
One

12000.006
Twelve Thousand
point Zero Zero
Six

Grand Total: 297000.014
Two Lakh Ninety-
Seven Thousand
point Zero One
Four

This Division-1 : General and Site Facilities is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18

Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00

Procuring Entity : Comilla Zone

Brief :
PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes repair
Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under
Feni Road Division during the year 2017-2018.

View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-13/2017-18 PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes
repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-
1034 under Feni Road Division during the year 2017-2018.

Nur Nabi-Hassan Techno Builders Ltd JV
(JVCA - View Details)

Schedule of Day works

.

Item
no. Group Item Code (if

any)
Description of

Item
Measurement

Unit
Nominal
Quantity

Unit Price in Figures
(BDT)

Unit Price in Words
(BDT)

Total Price in Figures
(BDT)

Total Price in Words
(BDT)

N/A N/A N/A N/A N/A 1 0.001 Zero point Zero Zero
One 0.001 Zero point Zero Zero

One

Grand Total: 0.001 Zero point Zero Zero
One

 

This Schedule of Day works is Electronically Signed by Mr. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV

Rana Builders (Pvt.) Ltd.

Schedule of Day works

.

Item
no. Group Item Code (if

any)
Description of

Item
Measurement

Unit
Nominal
Quantity

Unit Price in Figures
(BDT)

Unit Price in Words
(BDT)

Total Price in Figures
(BDT)

Total Price in Words
(BDT)

N/A N/A N/A N/A N/A 1 0.001 Zero point Zero Zero
One 0.001 Zero point Zero Zero

One

Grand Total: 0.001 Zero point Zero Zero
One

 

This Schedule of Day works is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.
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Tender/Proposal Detail

Tender/Proposal ID : 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18

Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00

Procuring Entity : Comilla Zone

Brief :
PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes repair
Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under
Feni Road Division during the year 2017-2018.

View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-13/2017-18 PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes
repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-
1034 under Feni Road Division during the year 2017-2018.

Nur Nabi-Hassan Techno Builders Ltd JV
(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%)[In figure] Discount in Percentage (%) [In word]

0.000 Zero

0.000 Zero

This Unconditional Discount Form is Electronically Signed by Mr. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV

Rana Builders (Pvt.) Ltd.

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%)[In figure] Discount in Percentage (%) [In word]

0.000 Zero

0.000 Zero

This Unconditional Discount Form is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18

Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00

Procuring Entity : Comilla Zone

Brief :
PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes repair
Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under
Feni Road Division during the year 2017-2018.

View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-13/2017-18 PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes
repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-
1034 under Feni Road Division during the year 2017-2018.

Nur Nabi-Hassan Techno Builders Ltd JV
(JVCA - View Details)

Division-2 : Earth Work

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Earth
Work 02/05/01 Excavation and

Backfill for structure: Cum 30.000 360.001 Three Hundred and Sixty
point Zero Zero One 10800.030 Ten Thousand Eight Hundred point

Zero Three

2 Earth
Work 02-06-02 Embankment Fill from

Borrow pit in CAL Cum 100.800 309.001
Three Hundred and
Nine point Zero Zero
One

31147.301 Thirty-One Thousand One Hundred and
Forty-Seven point Three Zero One

3 Earth
Work 02-10-01 Construction of Soil

Earthen Shoulder Cum 5574.600 258.001
Two Hundred and Fifty-
Eight point Zero Zero
One

1438252.375
Fourteen Lakh Thirty-Eight Thousand
Two Hundred and Fifty-Two point Three
Seven Five

Grand Total: 1480199.706
Fourteen Lakh Eighty Thousand One
Hundred and Ninety-Nine point Seven
Zero Six

This Division-2 : Earth Work is Electronically Signed by Mr. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV

Rana Builders (Pvt.) Ltd.

Division-2 : Earth Work

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Earth
Work 02/05/01 Excavation and Backfill

for structure: Cum 30.000 200.001 Two Hundred point
Zero Zero One 6000.030 Six Thousand point Zero Three

2 Earth
Work 02-06-02 Embankment Fill from

Borrow pit in CAL Cum 100.800 300.001 Three Hundred point
Zero Zero One 30240.101 Thirty Thousand Two Hundred and Forty

point One Zero One

3 Earth
Work 02-10-01 Construction of Soil

Earthen Shoulder Cum 5574.600 250.001
Two Hundred and
Fifty point Zero Zero
One

1393655.575
Thirteen Lakh Ninety-Three Thousand Six
Hundred and Fifty-Five point Five Seven
Five

Grand Total: 1429895.706
Fourteen Lakh Twenty-Nine Thousand
Eight Hundred and Ninety-Five point
Seven Zero Six

This Division-2 : Earth Work is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

Individual Report 1/29/2018
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Tender/Proposal Detail

Tender/Proposal ID : 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18

Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00

Procuring Entity : Comilla Zone

Brief :
PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes repair
Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under
Feni Road Division during the year 2017-2018.

View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-13/2017-18 PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes
repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-
1034 under Feni Road Division during the year 2017-2018.

Nur Nabi-Hassan Techno Builders Ltd JV
(JVCA - View Details)

Division-3 : Pavement Work

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Pavement
Works

03-01-
01

Scarify, Mix and Recompact
Existing Pavement and/or
Shoulder

Sqm 15143.000 48.001 Forty-Eight point Zero
Zero One 726879.143

Seven Lakh Twenty-Six
Thousand Eight
Hundred and Seventy-
Nine point One Four
Three

2 Pavement
Works

03-01-
02

Repair of Potholes on the
Existing Pavement Cum 239.720 15733.001

Fifteen Thousand
Seven Hundred and
Thirty-Three point Zero
Zero One

3771515.000
Thirty-Seven Lakh
Seventy-One Thousand
Five Hundred and
Fifteen

3 Pavement
Works

03-03-
01 Aggregate Base Type-I Cum 1780.800 6566.001

Six Thousand Five
Hundred and Sixty-Six
point Zero Zero One

11692734.581

One Crore Sixteen Lakh
Ninety-Two Thousand
Seven Hundred and
Thirty-Four point Five
Eight One

4 Pavement
Works

03-06-
01 (a)

Bituminous Prime Coat
(Plant Placed) Sqm 15143.000 123.001

One Hundred and
Twenty-Three point
Zero Zero One

1862604.143
Eighteen Lakh Sixty-
Two Thousand Six
Hundred and Four point
One Four Three

5 Pavement
Works 03/11/01

Premix Bituminous
Carpeting
(for profile correction)

Cum 685.350 16224.001

Sixteen Thousand Two
Hundred and Twenty-
Four point Zero Zero
One

11119119.085

One Crore Eleven Lakh
Nineteen Thousand
One Hundred and
Nineteen point Zero
Eight Five

6 Pavement
Works

03-07-
01 (a)

Bituminous Tack Coat
(Plant Work) Sqm 104799.650 46.001 Forty-Six point Zero

Zero One 4820888.700
Forty-Eight Lakh Twenty
Thousand Eight
Hundred and Eighty-
Eight point Seven

7 Pavement
Works

03-10-
02 (b)

DBS- Wearing Course (
Plant Method) (Bituminous
Grade-60/70)

Cum 6236.850 20118.001
Twenty Thousand One
Hundred and Eighteen
point Zero Zero One

125472954.537

Twelve Crore Fifty-Four
Lakh Seventy-Two
Thousand Nine
Hundred and Fifty-Four
point Five Three Seven

8 Pavement
Works

03-13-
01 Brick on End Edging Rm 3730.000 103.001

One Hundred and
Three point Zero Zero
One

384193.730

Three Lakh Eighty-Four
Thousand One
Hundred and Ninety-
Three point Seven
Three

Grand Total: 159850888.919

Fifteen Crore Ninety-
Eight Lakh Fifty
Thousand Eight
Hundred and Eighty-
Eight point Nine One
Nine

Individual Report 1/29/2018
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This Division-3 : Pavement Work is Electronically Signed by Mr. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV

Rana Builders (Pvt.) Ltd.

Division-3 : Pavement Work

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Pavement
Works

03-01-
01

Scarify, Mix and Recompact
Existing Pavement and/or
Shoulder

Sqm 15143.000 40.001 Forty point Zero
Zero One 605735.143

Six Lakh Five Thousand
Seven Hundred and Thirty-
Five point One Four Three

2 Pavement
Works

03-01-
02

Repair of Potholes on the
Existing Pavement Cum 239.720 15000.001

Fifteen
Thousand point
Zero Zero One

3595800.240
Thirty-Five Lakh Ninety-Five
Thousand Eight Hundred
point Two Four

3 Pavement
Works

03-03-
01 Aggregate Base Type-I Cum 1780.800 7000.001

Seven
Thousand point
Zero Zero One

12465601.781
One Crore Twenty-Four Lakh
Sixty-Five Thousand Six
Hundred and One point
Seven Eight One

4 Pavement
Works

03-06-
01 (a)

Bituminous Prime Coat (Plant
Placed) Sqm 15143.000 200.001

Two Hundred
point Zero Zero
One

3028615.143
Thirty Lakh Twenty-Eight
Thousand Six Hundred and
Fifteen point One Four Three

5 Pavement
Works 03/11/01 Premix Bituminous Carpeting

(for profile correction) Cum 685.350 16000.001
Sixteen
Thousand point
Zero Zero One

10965600.685
One Crore Nine Lakh Sixty-
Five Thousand Six Hundred
point Six Eight Five

6 Pavement
Works

03-07-
01 (a)

Bituminous Tack Coat (Plant
Work) Sqm 104799.650 60.001 Sixty point Zero

Zero One 6288083.800
Sixty-Two Lakh Eighty-Eight
Thousand AND Eighty-Three
point Eight

7 Pavement
Works

03-10-
02 (b)

DBS- Wearing Course ( Plant
Method) (Bituminous Grade-
60/70)

Cum 6236.850 21000.001
Twenty-One
Thousand point
Zero Zero One

130973856.237
Thirteen Crore Nine Lakh
Seventy-Three Thousand
Eight Hundred and Fifty-Six
point Two Three Seven

8 Pavement
Works

03-13-
01 Brick on End Edging Rm 3730.000 200.001

Two Hundred
point Zero Zero
One

746003.730
Seven Lakh Forty-Six
Thousand AND Three point
Seven Three

Grand Total: 168669296.759
Sixteen Crore Eighty-Six
Lakh Sixty-Nine Thousand
Two Hundred and Ninety-Six
point Seven Five Nine

This Division-3 : Pavement Work is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.
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Tender/Proposal Detail

Tender/Proposal ID : 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18

Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00

Procuring Entity : Comilla Zone

Brief :
PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes repair
Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under
Feni Road Division during the year 2017-2018.

View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-13/2017-18 PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes
repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-
1034 under Feni Road Division during the year 2017-2018.

Nur Nabi-Hassan Techno Builders Ltd JV
(JVCA - View Details)

Division-5 : Structures

Bill of Quantities

Item
no. Group Item Code

(if any) Description of Item Measurement
Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Structures 05-01-01 Single Layer Brick Flat
Soling Sqm 30.000 468.001 Four Hundred and Sixty-

Eight point Zero Zero One 14040.030 Fourteen Thousand AND Forty
point Zero Three

2 Structures 05-01-02
(a)

Concrete Class as
Detailed on drawings
(Class-10)

Cum 9.000 8466.001
Eight Thousand Four
Hundred and Sixty-Six
point Zero Zero One

76194.009
Seventy-Six Thousand One
Hundred and Ninety-Four
point Zero Zero Nine

3 Structures 05/05/01 New & Extended Brick
work Cum 57.900 7408.001

Seven Thousand Four
Hundred and Eight point
Zero Zero One

428923.258
Four Lakh Twenty-Eight
Thousand Nine Hundred and
Twenty-Three point Two Five
Eight

4 Structures
Zonal Sc
no-42
Page-83

12mm thick cement
Plaster Sqm 66.000 161.001 One Hundred and Sixty-

One point Zero Zero One 10626.066
Ten Thousand Six Hundred
and Twenty-Six point Zero Six
Six

Grand Total: 529783.363
Five Lakh Twenty-Nine
Thousand Seven Hundred
and Eighty-Three point Three
Six Three

This Division-5 : Structures is Electronically Signed by Mr. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV

Rana Builders (Pvt.) Ltd.

Division-5 : Structures

Bill of Quantities

Item
no. Group Item Code

(if any) Description of Item Measurement
Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Structures 05-01-01 Single Layer Brick Flat
Soling Sqm 30.000 400.001 Four Hundred point

Zero Zero One 12000.030 Twelve Thousand point Zero
Three

2 Structures 05-01-02 (a)
Concrete Class as
Detailed on drawings
(Class-10)

Cum 9.000 6000.001 Six Thousand point
Zero Zero One 54000.009 Fifty-Four Thousand point

Zero Zero Nine

3 Structures 05/05/01 New & Extended Brick work Cum 57.900 7500.001
Seven Thousand Five
Hundred point Zero
Zero One

434250.058
Four Lakh Thirty-Four
Thousand Two Hundred and
Fifty point Zero Five Eight

Zonal Sc

Individual Report 1/29/2018

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderId=146829&formId=859752&frm=eval 22 / 20



4 Structures
Zonal Sc
no-42 Page-
83

12mm thick cement Plaster Sqm 66.000 150.011 One Hundred and Fifty
point Zero One One 9900.726 Nine Thousand Nine

Hundred point Seven Two Six

Grand Total: 510150.823
Five Lakh Ten Thousand One
Hundred and Fifty point Eight
Two Three

This Division-5 : Structures is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.
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Tender/Proposal Detail

Tender/Proposal ID : 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18

Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00

Procuring Entity : Comilla Zone

Brief :
PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes repair
Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under
Feni Road Division during the year 2017-2018.

View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-13/2017-18 PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes
repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-
1034 under Feni Road Division during the year 2017-2018.

Nur Nabi-Hassan Techno Builders Ltd JV
(JVCA - View Details)

Division-6 : Incidental Work

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Incidental
Work

06-10-
01 Traffic Sign Nos. 11.000 6901.001

Six Thousand Nine
Hundred and One point
Zero Zero One

75911.011
Seventy-Five Thousand Nine
Hundred and Eleven point
Zero One One

2 Incidental
Work

06-10-
02 Sign Post Nos. 11.000 3073.001

Three Thousand AND
Seventy-Three point Zero
Zero One

33803.011
Thirty-Three Thousand Eight
Hundred and Three point
Zero One One

3 Incidental
Work

06-16-
01 Concrete Kilometer Post Nos. 20.000 8656.001

Eight Thousand Six
Hundred and Fifty-Six point
Zero Zero One

173120.020
One Lakh Seventy-Three
Thousand One Hundred and
Twenty point Zero Two

4 Incidental
Work

06-11-
02.

Road Marking
Thermoplastic Material
(by spray)

Sqm 4924.000 1042.001 One Thousand AND Forty-
Two point Zero Zero One 5130812.924

Fifty-One Lakh Thirty
Thousand Eight Hundred
and Twelve point Nine Two
Four

Grand Total: 5413646.966
Fifty-Four Lakh Thirteen
Thousand Six Hundred and
Forty-Six point Nine Six Six

This Division-6 : Incidental Work is Electronically Signed by Mr. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV

Rana Builders (Pvt.) Ltd.

Division-6 : Incidental Work

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Incidental
Work 06-10-01 Traffic Sign Nos. 11.000 5000.001 Five Thousand point

Zero Zero One 55000.011 Fifty-Five Thousand point Zero
One One

2 Incidental
Work 06-10-02 Sign Post Nos. 11.000 4000.001 Four Thousand point

Zero Zero One 44000.011 Forty-Four Thousand point Zero
One One

3 Incidental
Work 06-16-01 Concrete Kilometer Post Nos. 20.000 1500.001

One Thousand Five
Hundred point Zero
Zero One

30000.020 Thirty Thousand point Zero Two

4 Incidental
Work

06-11-
02.

Road Marking
Thermoplastic Material Sqm 4924.000 900.001 Nine Hundred point

Zero Zero One 4431604.924
Forty-Four Lakh Thirty-One
Thousand Six Hundred and Four
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Work 02. (by spray) Zero Zero One point Nine Two Four

Grand Total: 4560604.966
Forty-Five Lakh Sixty Thousand
Six Hundred and Four point Nine
Six Six

This Division-6 : Incidental Work is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.
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Tender/Proposal Detail

Tender/Proposal ID : 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18

Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00

Procuring Entity : Comilla Zone

Brief :
PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes repair
Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under
Feni Road Division during the year 2017-2018.

View Notice

 

 

Tenderer/Consultant Name :  Rana Builders (Pvt.) Ltd.

S. No. Form Name Amount (in BDT)

1 Division-1 : General and Site Facilities 297000.014

2 Schedule of Day works 0.001

3 Unconditional Discount Form 0.000

4 Division-2 : Earth Work 1429895.706

5 Division-3 : Pavement Work 168669296.759

6 Division-5 : Structures 510150.823

7 Division-6 : Incidental Work 4560604.966

 Grand Total 175466948.269

Tenderer/Consultant Name :  Nur Nabi-Hassan Techno Builders Ltd JV

S. No. Form Name Amount (in BDT)

1 Division-1 : General and Site Facilities 330346.014

2 Schedule of Day works 0.001

3 Unconditional Discount Form 0.000

4 Division-2 : Earth Work 1480199.706

5 Division-3 : Pavement Work 159850888.919

6 Division-5 : Structures 529783.363

7 Division-6 : Incidental Work 5413646.966

 Grand Total 167604864.969
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Tender/Proposal Detail

Tender/Proposal ID : 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18

Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00

Procuring Entity : Comilla Zone

Brief :
PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes repair
Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under
Feni Road Division during the year 2017-2018.

View Notice

 

 

Form Name Rana Builders (Pvt.) Ltd. 
Amount in (BDT)

Nur Nabi-Hassan Techno Builders Ltd JV 
Amount in (BDT)

Division-1 : General and Site Facilities 297000.014 330346.014

Schedule of Day works 0.001 0.001

Unconditional Discount Form 0.000 0.000

Division-2 : Earth Work 1429895.706 1480199.706

Division-3 : Pavement Work 168669296.759 159850888.919

Division-5 : Structures 510150.823 529783.363

Division-6 : Incidental Work 4560604.966 5413646.966

Grand Total 175466948.269 167604864.969
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Tender/Proposal Detail

Tender/Proposal ID : 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18

Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00

Procuring Entity : Comilla Zone

Brief :
PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes repair
Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under
Feni Road Division during the year 2017-2018.

View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-13/2017-18 PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes
repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-
1034 under Feni Road Division during the year 2017-2018.

Nur Nabi-Hassan Techno Builders Ltd JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl.
No Aspects of Evaluation Measure of Rating

Past
Performance

Rating

1.
(a) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed

1.
(b) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases Above 5 or No

Case filed

2 Debarred by PE(s) during last 5 years Year Counting Backward
from IFT Publication Date none

3 Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for
poor performance during last 5 years No. of Contracts none

4 Total number of Completed Contracts during last 5 years No. of Contracts 118.000

5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years No. of Contracts 0.000

6 Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000

7 Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

8 Declared Insolvent or Bankrupt within last 5 years Year Counting Backward
from IFT Publication Date

Never
bankrupt

9 Total Turnover of last five (5) years (In BDT) 3005118643

Declaration

Description Response

We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken
against us according to ITT clause ‘4’ I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. 
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV

Rana Builders (Pvt.) Ltd.

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl.
No Aspects of Evaluation Measure of Rating

Past
Performance

Rating

1.
(a) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed

1.
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1.
(b) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won

2 Debarred by PE(s) during last 5 years Year Counting Backward
from IFT Publication Date none

3 Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor
for poor performance during last 5 years No. of Contracts none

4 Total number of Completed Contracts during last 5 years No. of Contracts 45.000

5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years No. of Contracts 0.000

6 Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000

7 Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

8 Declared Insolvent or Bankrupt within last 5 years Year Counting Backward
from IFT Publication Date Never bankrupt

9 Total Turnover of last five (5) years (In BDT) 10400000000.00

Declaration

Description Response

We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken
against us according to ITT clause ‘4’ I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. 
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.
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Tender/Proposal Detail

Tender/Proposal ID : 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18

Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00

Procuring Entity : Comilla Zone

Brief :
PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes repair
Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under
Feni Road Division during the year 2017-2018.

View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-13/2017-18 PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes
repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-
1034 under Feni Road Division during the year 2017-2018.

Nur Nabi-Hassan Techno Builders Ltd JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA’s profile information will come from the e-GP System.

 

A. Tenderer / JVCA Partners (in case of JVCA)

 

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

 

4.7

Item of Equipment Condition Owned, leased or to be purchased Owned, leased or to be purchased
(state owner, lessor or seller)

Copy Enclosed Good Owned Own

5.

Elements of Activity Brief description of Activity

Copy Enclosed -

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV
S. No. Mapped Document Name File Name File Size(In Kb) Action

1 Work Plan (ITT 25.1(h)) Work Plan for DBSW.pdf 9.83 Download

Rana Builders (Pvt.) Ltd.

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA’s profile information will come from the e-GP System.

 

A. Tenderer / JVCA Partners (in case of JVCA)

 

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up
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4.7

Item of Equipment Condition Owned, leased or to be purchased Owned, leased or to be purchased
(state owner, lessor or seller)

copy enclosed Good Owned copy enclosed

5.

Elements of Activity Brief description of Activity

N/A N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.
S. No. Mapped Document Name File Name File Size(In Kb) Action

1 Work Plan (ITT 25.1(h)) Work Plan 148629.xls 43.13 Download
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Tender/Proposal Detail

Tender/Proposal ID : 146829 Invitation Reference No. : e-GP/PMP(Road)/Feni/CZ-13/2017-18

Closing Date and Time : 15-Jan-2018 13:00 Opening Date and Time : 15-Jan-2018 13:00

Procuring Entity : Comilla Zone

Brief :
PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes repair
Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under
Feni Road Division during the year 2017-2018.

View Notice

Package No Package Description

e-GP/PMPRoad/Feni/CZ-13/2017-18 PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-l with Potholes
repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-
1034 under Feni Road Division during the year 2017-2018.

Nur Nabi-Hassan Techno Builders Ltd JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response

1. Name of the Tenderer / JVCA Partner: Nur Nobi Ã¢??Hassan Techno Builders Ltd JV

2. Registered e-mail ID of the Tenderer / JVCA Partner: nnhtbltdjv@gmail.com

4.1 General Experience in Construction Works of Tenderer: [State years of experience] 20

4.2 Specific Experience in Construction Works of Tenderer

Contract
No. Name of Contract Role in

Contract
Award
date

Completion
date

Total Contract
Value

Procuring
Entity's
Name

Address
Tel / Fax
e-mail

Brief
description

with
justifications

of the
similarity

compared to
the PE's

requirements

1
Providing DBS-WC and construction of Paved shoulder inculding DBS -
WC from Ch. 01+875 to Ch. 19+050 of Feni-Noakhali Road (N-104) Under
Feni Road Division during the year 2016-17 (Tender ID No: 62943)

Prime
Contractor 16/10/2016 17/04/2017 304208486.380

Additional
Chief
Engineer,
Comilla
Zone,
Comilla

DBS Work

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year Amount
(Taka or Equivalent Taka)

Nur Nobi Upto 2017 579036993.000

Hassan Techno Builders Ltd Upto 2017 2426081650.000

Nur Nobi Ã¢??Hassan Techno Builders Ltd JV Upto 2017 3005118643.000

This Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 Financial Capacity Certificates (ITT 16) HTBL Liquid 146829.pdf 105.75 Download

2 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Ms Nur Nabi Pament Certificat.xls 1073.55 Download

3 Specific Experience Certificates (ITT 15.1(b)) NN_Cer_16-17_RHD LGED_DBSW_2052.36-7.pdf 1176.66 Download

4 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

NN_Cer_12-13_RHD,LGED_198.65-5.pdf 310.83 Download

Individual Report 1/29/2018

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderId=146829&formId=859401&frm=eval 32 / 20



5 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

NN_Cer_13-14_RHD LGED_281.93-6.pdf 363.12 Download

6 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

NN_Cer_14-15_RHD LGED_800-8.pdf 902.79 Download

7 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

NN_Cer_15-16_RHD_DBS Similar_957.71--13.pdf 2054.20 Download

8 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

NN_Cer_16-17 RCC Bridge.pdf 171.98 Download

9 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

NN_Cer_16-17_815.pdf 166.10 Download

10 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

NN_cer_17-18_68.41.pdf 173.22 Download

11 Financial Capacity Certificates (ITT 16) Liquid Asset NN.pdf 173.15 Download

12 General Experience Certificates (ITT 15.1(a)) NN_04-05_RHD_35.03.pdf 89.55 Download

13 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

nn_LGED_12-13.pdf 325.54 Download

14 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

NN_LGED_13-14.pdf 309.00 Download

15 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

NN_LGED_14-15.pdf 361.47 Download

16 Valid Trade License (ITT 25.1.(f)) NN Trade 17-18.pdf 160.06 Download

17 TIN Certificate (ITT 25.1(g)) NN TIN 16-17.pdf 57.30 Download

18 VAT Certificate (ITT 25.1(g)) VAT Certificate.JPG 1049.58 Download

19 - Nobi Equiment.pdf 27.51 Download

20 - Nur Nobi Key.pdf 109.32 Download

21 - NN_HTBL JV.pdf 1065.99 Download

22 TIN Certificate (ITT 25.1(g)) NN TIN 17-18.pdf 132.90 Download

23 - National ID Card.JPG 942.67 Download

24 General Experience Certificates (ITT 15.1(a)) License.jpg 1074.05 Download

Rana Builders (Pvt.) Ltd.

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response

1. Name of the Tenderer / JVCA Partner: Rana Builders (Pvt) Ltd

2. Registered e-mail ID of the Tenderer / JVCA Partner: ranabuilders55@yahoo.com

4.1 General Experience in Construction Works of Tenderer: [State years of experience] 25years

4.2 Specific Experience in Construction Works of Tenderer

Contract No. Name of Contract Role in
Contract

Award
date

Completion
date

Total Contract
Value

Procuring
Entity's Name

Address
Tel / Fax
e-mail

Brief
description

with
justifications

of the
similarity

compared to
the PE's

requirements

ADP/ACE/Comilla/LNKDBC
Road/2014-15/10, Tender
ID: 12399

Widening of Embankment with Strengthening of
Pavement, DBS Wearing Course, Construction of
Culvert and Protective work by Retaining wall, CC
Block Matressing from Ch. 0+000 to Ch: 31+400
of Joynal Abedin Bhuiyan Road (Laksham-
Doulotgonj-Nangolkot-Kodalia-Dalua-Chewera
Bazar Road under Road Division Comilla during
the year 2014-2015.

Prime
Contractor 05/01/2015 23/06/2016 369223093.210

K.M. Atiqul
Hoque 
Superintending
Engineer, RHD
Road Circle,
Comilla.

copy
enclosed

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year Amount
(Taka or Equivalent Taka)

Individual Report 1/29/2018
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2012-2013 to 2016-2017 12400000000.000

This Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 Financial Capacity Certificates (ITT 16) RBL Liquid 146829.pdf 98.13 Download

2 General Experience Certificates (ITT 15.1(a)) General Exp Certificate 97-111 IMG_20161215_0001.pdf 2053.30 Download

3 General Experience Certificates (ITT 15.1(a)) General Exp Certificate 78-96IMG_20161215_0001.pdf 2704.52 Download

4 General Experience Certificates (ITT 15.1(a)) General Exp Certificate 60-77 IMG_20161215_0001.pdf 2408.53 Download

5 General Experience Certificates (ITT 15.1(a)) General Exp Certificate 46-59 IMG_20161215_0001.pdf 1833.28 Download

6 General Experience Certificates (ITT 15.1(a)) General Exp Certificate 31-45 IMG_20161215_0001.pdf 1845.13 Download

7 General Experience Certificates (ITT 15.1(a)) General Exp Certificate 16-30 IMG_20161215_0001.pdf 1633.24 Download

8 General Experience Certificates (ITT 15.1(a)) General Exp Certificate 1-15 IMG_20161215_0001.pdf 1852.32 Download

9 General Experience Certificates (ITT 15.1(a)) General Experence 10 Years.pdf 996.90 Download

10 Specific Experience Certificates (ITT 15.1(b)) Sp Nangolkot 36.92Cr...pdf 55.93 Download

11 Valid Trade License (ITT 25.1.(f)) Trade License RBL 2016-2017...pdf 457.66 Download

12 TIN Certificate (ITT 25.1(g)) TIN Letest IMG_20170510_0014.pdf 978.97 Download

13 VAT Certificate (ITT 25.1(g)) RBL VAT.jpg 620.55 Download

14 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 155 to 159 P 2016-2017.pdf 2315.54 Download

15 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 142 to 154 P 2016-2017..pdf 1711.17 Download

16 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 125 to 141P 2016-2017..pdf 2400.88 Download

17 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 117 to 124 P 2016-2017..pdf 1108.66 Download

18 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 105 to 115 P 2016-2017..pdf 1690.69 Download

19 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 75 to 90 P 2016-2017..pdf 2767.92 Download

20 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 91 to 104 P 2016-2017..pdf 2595.50 Download

21 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 46 to 60 P 2016-2017..pdf 2239.43 Download

22 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 61 to 74 P 2016-2017..pdf 2215.80 Download

23 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 17 to 32 P 2016-2017..pdf 2703.97 Download

24 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 33 to 45 P 2016-2017..pdf 2524.76 Download

25 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 01 to 16 P 2016-2017..pdf 2579.11 Download

26 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 2016-2017.Part 04.pdf 260.54 Download

27 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 2016-2017.Part 03.pdf 865.04 Download

28 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 2016-2017.Part 02.pdf 1216.32 Download

29 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 70 to 78 P 2011-2012..pdf 1165.60 Download

30 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 79 to 87 P 2011-2012..pdf 1070.66 Download

31 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 33 to 43 P 2011-2012..pdf 1659.13 Download

32 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 44 to 57 P 2011-2012..pdf 2267.81 Download

33 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 62 to 74 P 2012-2013..pdf 2373.48 Download

34 Average Annual Construction Turnover Certificate Payment Certificate RBL 2011-2012. (25-35)..pdf 559.23 Download
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(ITT 31.1(c))
Download

35 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 2011-2012. (01-12)..pdf 774.74 Download

36 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Rana Builders Tranover. 2011 to 2017 Table.....xls 136.87 Download
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