



Last Login : Monday, 29 Jan, 2018 16:11:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 146829 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-13/2017-18

**Closing Date and Time :** 15-Jan-2018 13:00 **Opening Date and Time :** 15-Jan-2018 13:00

**Procuring Entity :** Comilla Zone

**Brief :** PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

**Tender Package No. and Description :** e-GP/PMPRoad/Feni/CZ-13/2017-18

**Lot No. and Description :** 01 & PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	Nur Nabi-Hassan Techno Builders Ltd JV	Rana Builders (Pvt.) Ltd.
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	NA
Joint Venture Agreement	Yes	NA
Subcontractor's Information given or not (If any)	NA	NA
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	No	No
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 নব্বু পল্লিমা ও মহাপ্রকৃতি বিভাগ  
 নব্বু পল্লিমা ও মহাপ্রকৃতি  
 নব্বু পল্লিমা ও মহাপ্রকৃতি

TEC Members			
TEC Members			
Name	Md. Shahabuddin Khan	Shoaib Ahmed	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 1 On	23 Jan 2018 22:47	23 Jan 2018 23:29	24 Jan 2018 08:45
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 29 Jan, 2018 16:11:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 146829 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-13/2017-18

**Closing Date and Time :** 15-Jan-2018 13:00 **Opening Date and Time :** 15-Jan-2018 13:00

**Procuring Entity :** Comilla Zone

**Brief :** PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

**Tender Package No. and Description :** e-GP/PMPRoad/Feni/CZ-13/2017-18 & PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

**Lot No. and Description :** 01 & PMP Works for Providing DBS Wearing Course including Profile Correction, repaired by Aggregate Base Type-I with Potholes repair, Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0+000 to Ch. 20+000 of Feni-Sonagazi Road (Z-1034) under Feni Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Nur Nabi-Hassan Techno Builders Ltd JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Rana Builders (Pvt.) Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	Md. Shahabuddin Khan	Shoaib Ahmed	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 2 On	23 Jan 2018 22:48	23 Jan 2018 23:30	24 Jan 2018 08:45
Comments	Signed	Signed	Signed

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পদ্ধতিগত ও মর্যাদাপূর্ণ নিয়ম  
 অনুসরণ করে ও সঠিক মতে  
 বাংলাদেশ সরকার

---

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
আব্দুল্লাহ আল-মামুন  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 29 Jan, 2018 16:11:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 146829 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-13/2017-18

**Closing Date and Time :** 15-Jan-2018 13:00 **Opening Date and Time :** 15-Jan-2018 13:00

**Procuring Entity :** Comilla Zone

**Brief :** PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

**Tender Package No. and Description :** e-GP/PMPRoad/Feni/CZ-13/2017-18 & PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

**Lot No. and Description :** 01 & PMP Works for Providing DBS Wearing Course including Profile Correction, repaired by Aggregate Base Type-I with Potholes repair, Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0+000 to Ch. 20+000 of Feni-Sonagazi Road (Z-1034) under Feni Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	Nur Nabi-Hassan Techno Builders Ltd JV ( <b>Winner</b> )	167576119.040	167604864.969	-28745.929	-0.018
L2	Rana Builders (Pvt.) Ltd.	167576119.040	175466948.269	-7890829.229	-4.709

**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant	Status
Nur Nabi-Hassan Techno Builders Ltd JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	Md. Shahabuddin Khan	Shoaib Ahmed	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পাবনা পরিদপ্তর ও মহাপ্রকল্প বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

<b>Signed Tender Evaluation Report 3 On</b>	24 Jan 2018 10:27	24 Jan 2018 12:40	24 Jan 2018 12:51
<b>Comments</b>	Signed	Signed	Signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মহাসড়ক বিভাগ  
 নতুন পরিচয় ও সোহা মহাসড়ক  
 বাংলাদেশ সরকার



Last Login : Monday, 29 Jan, 2018 16:11:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 146829 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-13/2017-18

**Closing Date and Time :** 15-Jan-2018 13:00 **Opening Date and Time :** 15-Jan-2018 13:00

**Procuring Entity :** Comilla Zone

**Brief :** PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

**Tender Package No. and Description :** e-GP/PMPRoad/Feni/CZ-13/2017-18 & PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

**Lot No. and Description :** 01 & PMP Works for Providing DBS Wearing Course including Profile Correction, repaired by Aggregate Base Type-I with Potholes repair, Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0+000 to Ch. 20+000 of Feni-Sonagazi Road (Z-1034) under Feni Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

Nur Nabi-Hassan Techno Builders Ltd JV

**Post Qualification Report**[View](#)**Clarification on Tenders**[View](#)**TEC Members****TEC Members**

Name	Md. Shahabuddin Khan	Shoaib Ahmed	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 4 On	24 Jan 2018 22:32	24 Jan 2018 22:33	24 Jan 2018 12:51
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ  
স্বাক্ষর পত্রিকায় ও মোবাইল  
বিশেষজ্ঞের মাধ্যমে স্বাক্ষর

[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 146829 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-13/2017-18  
**Closing Date and Time :** 15-Jan-2018 13:00 **Opening Date and Time :** 15-Jan-2018 13:00  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">Nur Nabi-Hassan Techno Builders Ltd JV</a> <a href="#">(JVCA- View Details)</a>	Clarification Received	<a href="#">View Query / Clarification</a> <a href="#">View Evaluation Status</a>
2	<a href="#">Rana Builders (Pvt.) Ltd.</a>	-	<a href="#">View Evaluation Status</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
 AAM  
 কাজী আব্দুল্লাহ আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

## Opening Report


Tender/Proposal Detail			
Tender/Proposal ID :	146829	Invitation Reference No. :	e-GP/PMP(Road)/Feni/CZ-13/2017-18
Closing Date and Time :	15-Jan-2018 13:00	Opening Date and Time :	15-Jan-2018 13:00
Procuring Entity :	Comilla Zone		
Brief :	PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.		
 <a href="#">View Notice</a>			

Package No. :	e-GP/PMPRoad/Feni/CZ-13/2017-18		
Package Description :	PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 3		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
e-Tender Submission Letter (Form e-PW3-1)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 4		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Subcontractor Information (Form e-PW3-3)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Personnel Information (Form e-PW3-4)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Past Performance Evaluation and rating matrix for different aspects		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Lot No. :	01		
Lot Description :	PMP Works for Providing DBS Wearing Course including Profile Correction, repaired by Aggregate Base Type-I with Potholes repair, Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0+000 to Ch. 20+000 of Feni-Sonagazi Road (Z-1034) under Feni Road Division during the year 2017-2018.		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name		Action	
Division-1 : General and Site Facilities		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Schedule of Day works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Unconditional Discount Form		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division-2 : Earth Work		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division-3 : Pavement Work		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division-5 : Structures		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division-6 : Incidental Work		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Grand Summary		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	

Signed



কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




Last Login : Monday, 29 Jan, 2018 16:11:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	146829	Invitation Reference No. :	e-GP/PMP(Road)/Feni/CZ-13/2017-18
Closing Date and Time :	15-Jan-2018 13:00	Opening Date and Time :	15-Jan-2018 13:00
Procuring Entity :	Comilla Zone		
Brief :	PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.		
			<div>View Notice</div>

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Comilla Zone
Tender/Proposal Package No. and Description :	e-GP/PMPRoad/Feni/CZ-13/2017-18 & PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.		
Lot No. and Description :	01 & PMP Works for Providing DBS Wearing Course including Profile Correction, repaired by Aggregate Base Type-I with Potholes repair, Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0+000 to Ch. 20+000 of Feni-Sonagazi Road (Z-1034) under Feni Road Division during the year 2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
<b>Name:</b> Obaidul Quader <b>Designation:</b> Minister <b>Role:</b> Minister <b>Office Name:</b> Comilla Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Kalerkantha	17-Dec-2017		
The Daily Inqilab	16-Dec-2017		
The Daily Asian Age	16-Dec-2017		
The Daily Comillar Kagoj	16-Dec-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
14-Dec-2017 22:00	15-Jan-2018 13:00

Opening Date and Time	
Original Date and Time	
15-Jan-2018 13:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
2	2	0	0

TOC Members	
-------------	--

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

<b>Committee Members</b>	Md. Shahabuddin Khan	Shoaib Ahmed
<b>Committee Role</b>	Chairperson	Member
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer
<b>PE Office</b>	Comilla Zone	Comilla Zone
<b>Electronically Signed TOR On</b>	15 Jan 2018 13:19	15 Jan 2018 14:04
<b>Comments</b>	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
A.A.H.

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
স্বচ্ছ পরিচালনা ও সৌহার্দ্যপূর্ণ  
শেখ হাসিনা সরকার



Last Login : Monday, 29 Jan, 2018 16:11:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 146829 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-13/2017-18

**Closing Date and Time :** 15-Jan-2018 13:00 **Opening Date and Time :** 15-Jan-2018 13:00

**Procuring Entity :** Comilla Zone

**Brief :** PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

[View Notice](#)

## Tender Opening Report 2

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

**Tender Package No. and Description :** e-GP/PMPRoad/Feni/CZ-13/2017-18 & PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

**Lot No. and Description :** 01 & PMP Works for Providing DBS Wearing Course including Profile Correction, repaired by Aggregate Base Type-I with Potholes repair, Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0+000 to Ch. 20+000 of Feni-Sonagazi Road (Z-1034) under Feni Road Division during the year 2017-2018.

## Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
14-Dec-2017 22:00	15-Jan-2018 13:00	15-Jan-2018 13:00	15-May-2018	12-Jun-2018

## Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	2	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">Nur Nabi-Hassan Techno Builders Ltd JV (JVCA - View Details)</a>	14-Jan-2018 20:41	Bank Guarantee	4000000.00	<b>Bank:</b> United Commercial Bank Limited <b>Branch:</b> Feni Branch 10-Jan-2018 17:30	12-Jun-2018	15-May-2018
2	<a href="#">Rana Builders (Pvt.) Ltd.</a>	13-Jan-2018 12:26	Bank Guarantee	4000000.00	<b>Bank:</b> Bank Asia Limited <b>Branch:</b> BAL_Comilla Branch 09-Jan-2018 12:58	12-Jun-2018	15-May-2018

## Official Cost Estimate (In BDT)

167576119.040

## Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Nur Nabi-Hassan Techno Builders Ltd JV	167604864.969	0.000	0.000	167604864.969
2	Rana Builders (Pvt.) Ltd.	175466948.269	0.000	0.000	175466948.269

## Opening Report Footer

## TOC Members

Committee Members	Md. Shahabuddin Khan	Shoaib Ahmed
Committee Role	Chairperson	Member
Designation	Additional Chief Engineer	Superintending Engineer

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
 বাংলাদেশ সরকার

PE Office	Comilla Zone	Comilla Zone
Electronically Signed TOR On	15 Jan 2018 13:17	15 Jan 2018 14:05
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.


IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
নতুন পরিচয় ও মহাপ্রকৃত বিভাগ  
নতুন পরিচয় ও নতুন মহাপ্রকৃত  
নতুন পরিচয় ও নতুন মহাপ্রকৃত


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	146829	Invitation Reference No. :	e-GP/PMP(Road)/Feni/CZ-13/2017-18
Closing Date and Time :	15-Jan-2018 13:00	Opening Date and Time :	15-Jan-2018 13:00
Procuring Entity :	Comilla Zone		
Brief :	PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.		
<div> View Notice</div>			

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-13/2017-18	PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

**Nur Nabi-Hassan Techno Builders Ltd JV**  
(JVCA - View Details)

## Division-1 : General and Site Facilities

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General and Site Facilities	01/02/01	Supply, erect and remove field office for Engineer.	L.S	1.000	249497.001	Two Lakh Forty-Nine Thousand Four Hundred and Ninety-Seven point Zero Zero One	249497.001	Two Lakh Forty-Nine Thousand Four Hundred and Ninety-Seven point Zero Zero One
2	General and Site Facilities	01/02/02	Maintainance, stuffing scurity and clearing of the field office for the engineer.	Month	6.000	11000.001	Eleven Thousand point Zero Zero One	66000.006	Sixty-Six Thousand point Zero Zero Six
3	General and Site Facilities	01/02/04	Provision Maintenance and Removal of Sign Boards	L.S	1.000	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One
4	General and Site Facilities	01/02/07	Progress Photograph	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
							<b>Grand Total:</b>	330346.014	Three Lakh Thirty Thousand Three Hundred and Forty-Six point Zero One Four

This Division-1 : General and Site Facilities is Electronically Signed by Mr. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV

## Rana Builders (Pvt.) Ltd.

## Division-1 : General and Site Facilities

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General and Site Facilities	01/02/01	Supply, erect and remove field office for Engineer.	L.S	1.000	5000.001	Five Thousand point Zero Zero One	5000.001	Five Thousand
2	General and Site Facilities	01/02/02	Maintainance, stuffing scurity and clearing of the field office for the engineer.	Month	6.000	5000.001	Five Thousand point Zero Zero One	30000.006	
3	General and Site Facilities	01/02/04	Provision Maintenance and Removal of	L.S	1.000	25000.001	Two Lakh Fifty Thousand point	25000.001	

Signed  
AAB

কাজী আব্দুল আল-মামুন  
আব্দুল মামুন  
স্বাক্ষরিত ও সত্যায়িত বিভাগ  
স্বাক্ষরিত ও সত্যায়িত বিভাগ  
স্বাক্ষরিত ও সত্যায়িত বিভাগ

3	Site Facilities	01/02/04	Sign Boards	L.S	1.000	200000.001	Two Thousand point Zero Zero One	200000.001	Two Thousand point Zero Zero One
4	General and Site Facilities	01/02/07	Progress Photograph	Month	6.000	2000.001	Two Thousand point Zero Zero One	12000.006	Twelve Thousand point Zero Zero Six
							<b>Grand Total:</b>	297000.014	Two Lakh Ninety-Seven Thousand point Zero One Four

This Division-1 : General and Site Facilities is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোরাদপুর  
 নতুন পরিদপ্তর ও মহাপ্রকল্প বিভাগ  
 নতুন পরিদপ্তর ও নতুন মহাপ্রকল্প  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 146829 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-13/2017-18  
**Closing Date and Time :** 15-Jan-2018 13:00 **Opening Date and Time :** 15-Jan-2018 13:00  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-13/2017-18	PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

**Nur Nabi-Hassan Techno Builders Ltd JV**  
(JVCA - View Details)

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV

## Rana Builders (Pvt.) Ltd.

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 146829 **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-13/2017-18  
**Closing Date and Time :** 15-Jan-2018 13:00 **Opening Date and Time :** 15-Jan-2018 13:00  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-13/2017-18	PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

[Nur Nabi-Hassan Techno Builders Ltd JV](#)  
[\(JVCA - View Details\)](#)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV

[Rana Builders \(Pvt.\) Ltd.](#)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 146829      **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-13/2017-18  
**Closing Date and Time :** 15-Jan-2018 13:00      **Opening Date and Time :** 15-Jan-2018 13:00  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-13/2017-18	PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

**Nur Nabi-Hassan Techno Builders Ltd JV**  
(JVCA - View Details)

## Division-2 : Earth Work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Work	02/05/01	Excavation and Backfill for structure:	Cum	30.000	360.001	Three Hundred and Sixty point Zero Zero One	10800.030	Ten Thousand Eight Hundred point Zero Three
2	Earth Work	02-06-02	Embankment Fill from Borrow pit in CAL	Cum	100.800	309.001	Three Hundred and Nine point Zero Zero One	31147.301	Thirty-One Thousand One Hundred and Forty-Seven point Three Zero One
3	Earth Work	02-10-01	Construction of Soil Earthen Shoulder	Cum	5574.600	258.001	Two Hundred and Fifty-Eight point Zero Zero One	1438252.375	Fourteen Lakh Thirty-Eight Thousand Two Hundred and Fifty-Two point Three Seven Five
<b>Grand Total:</b>								1480199.706	Fourteen Lakh Eighty Thousand One Hundred and Ninety-Nine point Seven Zero Six

This Division-2 : Earth Work is Electronically Signed by Mr. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV

## Rana Builders (Pvt.) Ltd.

## Division-2 : Earth Work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Work	02/05/01	Excavation and Backfill for structure:	Cum	30.000	200.001	Two Hundred point Zero Zero One	6000.030	Six Thousand point Zero Three
2	Earth Work	02-06-02	Embankment Fill from Borrow pit in CAL	Cum	100.800	300.001	Three Hundred point Zero Zero One	30240.101	Thirty Thousand Two Hundred and Forty point One Zero One
3	Earth Work	02-10-01	Construction of Soil Earthen Shoulder	Cum	5574.600	250.001	Two Hundred and Fifty point Zero Zero One	1393655.575	Thirteen Lakh Ninety-Three Thousand Six Hundred and Fifty-Five point Five Seven Five
<b>Grand Total:</b>								1429895.706	Fourteen Lakh Twenty-Eight Hundred and Ninety point Seven Zero Six

This Division-2 : Earth Work is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

Signed  
MD ALAM

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
পদক পরিচয় ও মর্যাদা বিধান  
স্বাক্ষর পদ্ধতি ও সীল মর্যাদা  
পরিচালনাধীন বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
সিনিয়র প্রোগ্রামার  
নতুন পরিচয় ও যোগাযোগ বিভাগ  
নতুন পরিচয় ও সেবা মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 146829      **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-13/2017-18  
**Closing Date and Time :** 15-Jan-2018 13:00      **Opening Date and Time :** 15-Jan-2018 13:00  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-13/2017-18	PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

[Nur Nabi-Hassan Techno Builders Ltd JV](#)  
[\(JVCA - View Details\)](#)

## Division-3 : Pavement Work

## Bill of Quantities


Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Works	03-01-01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	15143.000	48.001	Forty-Eight point Zero Zero One	726879.143	Seven Lakh Twenty-Six Thousand Eight Hundred and Seventy-Nine point One Four Three
2	Pavement Works	03-01-02	Repair of Potholes on the Existing Pavement	Cum	239.720	15733.001	Fifteen Thousand Seven Hundred and Thirty-Three point Zero Zero One	3771515.000	Thirty-Seven Lakh Seventy-One Thousand Five Hundred and Fifteen
3	Pavement Works	03-03-01	Aggregate Base Type-I	Cum	1780.800	6566.001	Six Thousand Five Hundred and Sixty-Six point Zero Zero One	11692734.581	One Crore Sixteen Lakh Ninety-Two Thousand Seven Hundred and Thirty-Four point Five Eight One
4	Pavement Works	03-06-01 (a)	Bituminous Prime Coat (Plant Placed)	Sqm	15143.000	123.001	One Hundred and Twenty-Three point Zero Zero One	1862604.143	Eighteen Lakh Sixty-Two Thousand Six Hundred and Four point One Four Three
5	Pavement Works	03/11/01	Premix Bituminous Carpeting (for profile correction)	Cum	685.350	16224.001	Sixteen Thousand Two Hundred and Twenty-Four point Zero Zero One	11119119.085	One Crore Eleven Lakh Nineteen Thousand One Hundred and Nineteen point Zero Eight Five
6	Pavement Works	03-07-01 (a)	Bituminous Tack Coat (Plant Work)	Sqm	104799.650	46.001	Forty-Six point Zero Zero One	4820888.700	Forty-Eight Lakh Twenty Thousand Eight Hundred and Eighty-Eight point Seven
7	Pavement Works	03-10-02 (b)	DBS- Wearing Course ( Plant Method) (Bituminous Grade-60/70)	Cum	6236.850	20118.001	Twenty Thousand One Hundred and Eighteen point Zero Zero One	125472954.537	Twelve Crore Fifty-Four Lakh Seventy-Two Thousand Nine Hundred and Fifty-Four point Five Three Seven
8	Pavement Works	03-13-01	Brick on End Edging	Rm	3730.000	103.001	One Hundred and Three point Zero Zero One	384193.730	Three Lakh Eighty-Four Thousand One Hundred and Ninety-Three point Seven Three
Grand Total:								159850888.919	Fifteen Eight Thou: Hund Eight Nine

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোরাদ্দার  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিদপ্তর ও সোহা যন্ত্রাংশ  
 বাংলাদেশ সরকার

This Division-3 : Pavement Work is Electronically Signed by Mr. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV

Rana Builders (Pvt.) Ltd.									
Division-3 : Pavement Work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Works	03-01-01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	15143.000	40.001	Forty point Zero Zero One	605735.143	Six Lakh Five Thousand Seven Hundred and Thirty-Five point One Four Three
2	Pavement Works	03-01-02	Repair of Potholes on the Existing Pavement	Cum	239.720	15000.001	Fifteen Thousand point Zero Zero One	3595800.240	Thirty-Five Lakh Ninety-Five Thousand Eight Hundred point Two Four
3	Pavement Works	03-03-01	Aggregate Base Type-I	Cum	1780.800	7000.001	Seven Thousand point Zero Zero One	12465601.781	One Crore Twenty-Four Lakh Sixty-Five Thousand Six Hundred and One point Seven Eight One
4	Pavement Works	03-06-01 (a)	Bituminous Prime Coat (Plant Placed)	Sqm	15143.000	200.001	Two Hundred point Zero Zero One	3028615.143	Thirty Lakh Twenty-Eight Thousand Six Hundred and Fifteen point One Four Three
5	Pavement Works	03/11/01	Premix Bituminous Carpeting (for profile correction)	Cum	685.350	16000.001	Sixteen Thousand point Zero Zero One	10965600.685	One Crore Nine Lakh Sixty-Five Thousand Six Hundred point Six Eight Five
6	Pavement Works	03-07-01 (a)	Bituminous Tack Coat (Plant Work)	Sqm	104799.650	60.001	Sixty point Zero Zero One	6288083.800	Sixty-Two Lakh Eighty-Eight Thousand AND Eighty-Three point Eight
7	Pavement Works	03-10-02 (b)	DBS- Wearing Course ( Plant Method) (Bituminous Grade-60/70)	Cum	6236.850	21000.001	Twenty-One Thousand point Zero Zero One	130973856.237	Thirteen Crore Nine Lakh Seventy-Three Thousand Eight Hundred and Fifty-Six point Two Three Seven
8	Pavement Works	03-13-01	Brick on End Edging	Rm	3730.000	200.001	Two Hundred point Zero Zero One	746003.730	Seven Lakh Forty-Six Thousand AND Three point Seven Three
							<b>Grand Total:</b>	168669296.759	Sixteen Crore Eighty-Six Lakh Sixty-Nine Thousand Two Hundred and Ninety-Six point Seven Five Nine

This Division-3 : Pavement Work is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোরামার  
 পল্লী পরিদপ্তর ও মহাপ্রকৃতি বিভাগ  
 পল্লী পরিদপ্তর ও পল্লী পরিদপ্তর  
 পল্লী পরিদপ্তর ও পল্লী পরিদপ্তর

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	146829
Closing Date and Time :	15-Jan-2018 13:00
Procuring Entity :	Comilla Zone
Brief :	PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.
Invitation Reference No. :	e-GP/PMP(Road)/Feni/CZ-13/2017-18
Opening Date and Time :	15-Jan-2018 13:00
<a href="#">View Notice</a>	

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-13/2017-18	PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

**Nur Nabi-Hassan Techno Builders Ltd JV**  
(JVCA - View Details)

## Division-5 : Structures

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05-01-01	Single Layer Brick Flat Soling	Sqm	30.000	468.001	Four Hundred and Sixty-Eight point Zero Zero One	14040.030	Fourteen Thousand AND Forty point Zero Three
2	Structures	05-01-02 (a)	Concrete Class as Detailed on drawings (Class-10)	Cum	9.000	8466.001	Eight Thousand Four Hundred and Sixty-Six point Zero Zero One	76194.009	Seventy-Six Thousand One Hundred and Ninety-Four point Zero Zero Nine
3	Structures	05/05/01	New & Extended Brick work	Cum	57.900	7408.001	Seven Thousand Four Hundred and Eight point Zero Zero One	428923.258	Four Lakh Twenty-Eight Thousand Nine Hundred and Twenty-Three point Two Five Eight
4	Structures	Zonal Sc no-42 Page-83	12mm thick cement Plaster	Sqm	66.000	161.001	One Hundred and Sixty-One point Zero Zero One	10626.066	Ten Thousand Six Hundred and Twenty-Six point Zero Six Six
Grand Total:								529783.363	Five Lakh Twenty-Nine Thousand Seven Hundred and Eighty-Three point Three Six Three

This Division-5 : Structures is Electronically Signed by Mr. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV

## Rana Builders (Pvt.) Ltd.

## Division-5 : Structures

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05-01-01	Single Layer Brick Flat Soling	Sqm	30.000	400.001	Four Hundred point Zero Zero One	12000.030	Twelve Thousand point Zero Three
2	Structures	05-01-02 (a)	Concrete Class as Detailed on drawings (Class-10)	Cum	9.000	6000.001	Six Thousand point Zero Zero One	54000.009	Fifty-Four Thousand point Zero Zero Nine
3	Structures	05/05/01	New & Extended Brick work	Cum	57.900	7500.001	Seven Thousand Five Hundred point Zero Zero One	434250.058	Four Lakh Three Thousand and Fifty point Zero Five Eight
Zonal Sc no-42 Page-83									

Signed

AAH

কাজী আব্দুল আল-মামুন  
আব্দুল মামুন  
পদক পরিচালক ও মহাপ্রকৃতি বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

4	Structures	২০১৭ সাল no-42 Page- 83	12mm thick cement Plaster	Sqm	66.000	150.011	One Hundred and Fifty point Zero One One	9900.726	Nine Thousand Nine Hundred point Seven Two Six
							<b>Grand Total:</b>	510150.823	Five Lakh Ten Thousand One Hundred and Fifty point Eight Two Three

This Division-5 : Structures is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক  
স্বাক্ষর পরিচালক ও মোহাম্মাদ  
মহাপ্রকল্প পরিচালক বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	146829
Closing Date and Time :	15-Jan-2018 13:00
Procuring Entity :	Comilla Zone
Brief :	PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.
Invitation Reference No. :	e-GP/PMP(Road)/Feni/CZ-13/2017-18
Opening Date and Time :	15-Jan-2018 13:00

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-13/2017-18	PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

**Nur Nabi-Hassan Techno Builders Ltd JV**  
(JVCA - View Details)

## Division-6 : Incidental Work

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental Work	06-10-01	Traffic Sign	Nos.	11.000	6901.001	Six Thousand Nine Hundred and One point Zero Zero One	75911.011	Seventy-Five Thousand Nine Hundred and Eleven point Zero One One
2	Incidental Work	06-10-02	Sign Post	Nos.	11.000	3073.001	Three Thousand AND Seventy-Three point Zero Zero One	33803.011	Thirty-Three Thousand Eight Hundred and Three point Zero One One
3	Incidental Work	06-16-01	Concrete Kilometer Post	Nos.	20.000	8656.001	Eight Thousand Six Hundred and Fifty-Six point Zero Zero One	173120.020	One Lakh Seventy-Three Thousand One Hundred and Twenty point Zero Two
4	Incidental Work	06-11-02	Road Marking Thermoplastic Material (byspray)	Sqm	4924.000	1042.001	One Thousand AND Forty-Two point Zero Zero One	5130812.924	Fifty-One Lakh Thirty Thousand Eight Hundred and Twelve point Nine Two Four
Grand Total:								5413646.966	Fifty-Four Lakh Thirteen Thousand Six Hundred and Forty-Six point Nine Six Six

This Division-6 : Incidental Work is Electronically Signed by Mr. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV

## Rana Builders (Pvt.) Ltd.

## Division-6 : Incidental Work

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental Work	06-10-01	Traffic Sign	Nos.	11.000	5000.001	Five Thousand point Zero Zero One	55000.011	Fifty-Five Thousand point Zero One One
2	Incidental Work	06-10-02	Sign Post	Nos.	11.000	4000.001	Four Thousand point Zero Zero One	44000.011	Forty-Four Thousand point Zero One One
3	Incidental Work	06-16-01	Concrete Kilometer Post	Nos.	20.000	1500.001	One Thousand Five Hundred point Zero Zero One	30000.020	Thirty Thousand point Zero Two
4	Incidental Work	06-11-02	Road Marking Thermoplastic Material	Sqm	4924.000	900.001	Nine Hundred point Zero Zero One	4431604.924	Forty-Four Lakh Three Thousand Six Hundred and Four point Nine Two Four

Signed  
AAB

কাজী আব্দুল আল-মামুন  
যোগাযোগ  
স্বাক্ষর পত্রিকায় ও যথাযথক বিভাগ  
স্বাক্ষর পত্রিকায় ও চোখ মারপার  
পত্রিকায় স্বাক্ষর করা হবে

	WORK	QZ.	(byspray)				2510 2510 016		point Nine Two Four
							Grand Total:	4560604.966	Forty-Five Lakh Sixty Thousand Six Hundred and Four point Nine Six Six

This Division-6 : Incidental Work is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক  
স্বাক্ষর পরিচালক ও সচিব  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

Tender/Proposal ID :	146829	Invitation Reference No. :	e-GP/PMP(Road)/Feni/CZ-13/2017-18
Closing Date and Time :	15-Jan-2018 13:00	Opening Date and Time :	15-Jan-2018 13:00
Procuring Entity :	Comilla Zone		
Brief :	PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

### Tenderer/Consultant Name : Rana Builders (Pvt.) Ltd.

S. No.	Form Name	Amount (in BDT)
1	Division-1 : General and Site Facilities	297000.014
2	Schedule of Day works	0.001
3	Unconditional Discount Form	0.000
4	Division-2 : Earth Work	1429895.706
5	Division-3 : Pavement Work	168669296.759
6	Division-5 : Structures	510150.823
7	Division-6 : Incidental Work	4560604.966
	<b>Grand Total</b>	<b>175466948.269</b>

### Tenderer/Consultant Name : Nur Nabi-Hassan Techno Builders Ltd JV

S. No.	Form Name	Amount (in BDT)
1	Division-1 : General and Site Facilities	330346.014
2	Schedule of Day works	0.001
3	Unconditional Discount Form	0.000
4	Division-2 : Earth Work	1480199.706
5	Division-3 : Pavement Work	159850888.919
6	Division-5 : Structures	529783.363
7	Division-6 : Incidental Work	5413646.966
	<b>Grand Total</b>	<b>167604864.969</b>


[Home](#) | 
 [About e-GP](#) | 
 [Contact Us](#) | 
 [RSS Feed](#) | 
 [Terms and Conditions](#) | 
 [Service Level](#) | 
 [Disclaimer and Privacy Policy](#) | 
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ  
 নতুন পরিষদ ও নতুন মহাপ্রকৃতি  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 146829      **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-13/2017-18  
**Closing Date and Time :** 15-Jan-2018 13:00      **Opening Date and Time :** 15-Jan-2018 13:00  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

[View Notice](#)
[Save As PDF](#)   [Print](#)


Form Name	Rana Builders (Pvt.) Ltd. Amount in (BDT)	Nur Nabi-Hassan Techno Builders Ltd JV Amount in (BDT)
Division-1 : General and Site Facilities	297000.014	330346.014
Schedule of Day works	0.001	0.001
Unconditional Discount Form	0.000	0.000
Division-2 : Earth Work	1429895.706	1480199.706
Division-3 : Pavement Work	168669296.759	159850888.919
Division-5 : Structures	510150.823	529783.363
Division-6 : Incidental Work	4560604.966	5413646.966
Grand Total	175466948.269	167604864.969

[Home](#) | 
 [About e-GP](#) | 
 [Contact Us](#) | 
 [RSS Feed](#) | 
 [Terms and Conditions](#) | 
 [Service Level](#) | 
 [Disclaimer and Privacy Policy](#) | 
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 সিনিয়র প্রোগ্রামার  
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ  
 সিস্টেম পরিচালনা ও সফটওয়্যার  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 146829  
**Closing Date and Time :** 15-Jan-2018 13:00  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

**Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-13/2017-18  
**Opening Date and Time :** 15-Jan-2018 13:00

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-13/2017-18	PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

**Nur Nabi-Hassan Techno Builders Ltd JV**  
(JVCA - View Details)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	118.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	3005118643

## Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV

## Rana Builders (Pvt.) Ltd.

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষর পত্রিকায় ও সোহা মামুন  
পল্লভাঙ্গা বাহাদুর সরকার

1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	45.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	10400000000.00

## Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোঃ আমান  
পতন্য পরিচালক ও মহাপরিচালক বিভাগ  
স্বতন্ত্র পরিচালক ও সচিব মহাপরিচালক  
পল্লীকল্যাণী বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 146829      **Invitation Reference No. :** e-GP/PMP(Road)/Feni/CZ-13/2017-18  
**Closing Date and Time :** 15-Jan-2018 13:00      **Opening Date and Time :** 15-Jan-2018 13:00  
**Procuring Entity :** Comilla Zone  
**Brief :** PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-13/2017-18	PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

Nur Nabi-Hassan Techno Builders Ltd JV  
(JVCA - View Details)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Copy Enclosed	Good	Owned	Own
5.			
Elements of Activity	Brief description of Activity		
Copy Enclosed	-		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan for DBSW.pdf	9.83	<a href="#">Download</a>

Rana Builders (Pvt.) Ltd.

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

Signed

আব্দুল হক আল-মামুন


স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ

স্বাক্ষর পত্রিকার ও সীল মোহর

পাঠ্যক্রমিক বাস্তবায়ন

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
copy enclosed	Good	Owned	copy enclosed
5.			
Elements of Activity		Brief description of Activity	
N/A		N/A	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan 148629.xls	43.13	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোরাদপুর  
 পল্লী পরিষদ ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	146829
Closing Date and Time :	15-Jan-2018 13:00
Procuring Entity :	Comilla Zone
Brief :	PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.
Invitation Reference No. :	e-GP/PMP(Road)/Feni/CZ-13/2017-18
Opening Date and Time :	15-Jan-2018 13:00

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Feni/CZ-13/2017-18	PMP Works for Providing DBS Wearing Course including Profile Correction repaired by Aggregate Base Type-I with Potholes repair Construction of Brick Masonary Toe Wall and Soil Earthen shoulder from Ch. 0000 to Ch. 20000 of Feni-Sonagazi Road Z-1034 under Feni Road Division during the year 2017-2018.

**Nur Nabi-Hassan Techno Builders Ltd JV**  
(JVCA - View Details)

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Nur Nobi ঐ??Hassan Techno Builders Ltd JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	nnhtbltdjv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	20

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
1	Providing DBS-WC and construction of Paved shoulder including DBS - WC from Ch. 01+875 to Ch. 19+050 of Feni-Noakhali Road (N-104) Under Feni Road Division during the year 2016-17 (Tender ID No: 62943)	Prime Contractor	16/10/2016	17/04/2017	304208486.380	Additional Chief Engineer, Comilla Zone, Comilla	DBS Work

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
Nur Nobi Upto 2017	579036993.000
Hassan Techno Builders Ltd Upto 2017	2426081650.000
Nur Nobi ঐ??Hassan Techno Builders Ltd JV Upto 2017	3005118643.000

## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Nur on behalf of Nur Nabi-Hassan Techno Builders Ltd JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Financial Capacity Certificates (ITT 16)	HTBL Liquid 146829.pdf	105.75	<a href="#">Download</a>
2	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ms Nur Nabi Pament Certificat.xls	1073.55	
3	Specific Experience Certificates (ITT 15.1(b))	NN_Cer_16-17_RHD LGED_DBSW_2052.36-7.pdf	1176.66	
4	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NN_Cer_12-13_RHD,LGED_198.65-5.pdf	310.83	

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোঃমামুন  
পদক পরিচালক ও মহাপ্রকল্প পরিচালক  
পদক পরিচালক ও মোঃ মামুন  
পদক পরিচালক ও মোঃ মামুন

5	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NN_Cer_13-14_RHD LGED_281.93-6.pdf	363.12	Download
6	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NN_Cer_14-15_RHD LGED_800-8.pdf	902.79	Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NN_Cer_15-16_RHD_DBS Similar_957.71-13.pdf	2054.20	Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NN_Cer_16-17 RCC Bridge.pdf	171.98	Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NN_Cer_16-17_815.pdf	166.10	Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NN_cer_17-18_68.41.pdf	173.22	Download
11	Financial Capacity Certificates (ITT 16)	Liquid Asset NN.pdf	173.15	Download
12	General Experience Certificates (ITT 15.1(a))	NN_04-05_RHD_35.03.pdf	89.55	Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	nn_LGED_12-13.pdf	325.54	Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NN_LGED_13-14.pdf	309.00	Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	NN_LGED_14-15.pdf	361.47	Download
16	Valid Trade License (ITT 25.1.(f))	NN Trade 17-18.pdf	160.06	Download
17	TIN Certificate (ITT 25.1(g))	NN TIN 16-17.pdf	57.30	Download
18	VAT Certificate (ITT 25.1(g))	VAT Certificate.JPG	1049.58	Download
19	-	Nobi Equipment.pdf	27.51	Download
20	-	Nur Nobi Key.pdf	109.32	Download
21	-	NN_HTBL JV.pdf	1065.99	Download
22	TIN Certificate (ITT 25.1(g))	NN TIN 17-18.pdf	132.90	Download
23	-	National ID Card.JPG	942.67	Download
24	General Experience Certificates (ITT 15.1(a))	License.jpg	1074.05	Download

### Rana Builders (Pvt.) Ltd.

#### Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

#### 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Rana Builders (Pvt) Ltd
2. Registered e-mail ID of the Tenderer / JVCA Partner:	ranabuilders55@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	25years

#### 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
ADP/ACE/Comilla/LNKDBC Road/2014-15/10, Tender ID: 12399	Widening of Embankment with Strengthening of Pavement, DBS Wearing Course, Construction of Culvert and Protective work by Retaining wall, CC Block Matressing from Ch. 0+000 to Ch: 31+400 of Joyanal Abedin Bhuiyan Road (Laksham-Doulotgonj-Nangolkot-Kodialia-Dalua-Chewera Bazar Road under Road Division Comilla during the year 2014-2015.	Prime Contractor	05/01/2015	23/06/2016	369223093.210	K.M Atiquel Hoque Superintending Engineer, RHD Road Circle, Comilla.	copy enclosed

#### 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
----------------	-------------------------------------

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
পল্লীজাতকী বাংলাদেশ সরকার


2012-2013 to 2016-2017




1240000000.000

## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Financial Capacity Certificates (ITT 16)	RBL Liquid 146829.pdf	98.13	 Download
2	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 97-111 IMG_20161215_0001.pdf	2053.30	 Download
3	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 78-96 IMG_20161215_0001.pdf	2704.52	 Download
4	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 60-77 IMG_20161215_0001.pdf	2408.53	 Download
5	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 46-59 IMG_20161215_0001.pdf	1833.28	 Download
6	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 31-45 IMG_20161215_0001.pdf	1845.13	 Download
7	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 16-30 IMG_20161215_0001.pdf	1633.24	 Download
8	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 1-15 IMG_20161215_0001.pdf	1852.32	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience 10 Years.pdf	996.90	 Download
10	Specific Experience Certificates (ITT 15.1(b))	Sp Nangolkot 36.92Cr...pdf	55.93	 Download
11	Valid Trade License (ITT 25.1(f))	Trade License RBL 2016-2017...pdf	457.66	 Download
12	TIN Certificate (ITT 25.1(g))	TIN Letest IMG_20170510_0014.pdf	978.97	 Download
13	VAT Certificate (ITT 25.1(g))	RBL VAT.jpg	620.55	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 155 to 159 P 2016-2017.pdf	2315.54	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 142 to 154 P 2016-2017..pdf	1711.17	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 125 to 141 P 2016-2017..pdf	2400.88	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 117 to 124 P 2016-2017..pdf	1108.66	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 115 P 2016-2017..pdf	1690.69	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 90 P 2016-2017..pdf	2767.92	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 91 to 104 P 2016-2017..pdf	2595.50	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 46 to 60 P 2016-2017..pdf	2239.43	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 61 to 74 P 2016-2017..pdf	2215.80	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 17 to 32 P 2016-2017..pdf	2703.97	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 33 to 45 P 2016-2017..pdf	2524.76	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 16 P 2016-2017..pdf	2579.11	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 2016-2017.Part 04.pdf	260.54	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 2016-2017.Part 03.pdf	865.04	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 2016-2017.Part 02.pdf	1216.32	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 70 to 78 P 2011-2012..pdf	1165.60	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 79 to 87 P 2011-2012..pdf	1070.66	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 33 to 43 P 2011-2012..pdf	1659.13	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 44 to 57 P 2011-2012..pdf	2267.81	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 62 to 74 P 2012-2013..pdf	2373.48	 Download
34	Average Annual Construction Turnover Certificate	Payment Certificate RBL 2011-2012. (25-35)..pdf	559.23	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাক বিতরণ  
 নতুন পরিচয় ও নতুন মর্যাদার  
 নতুন পরিচয় ও নতুন মর্যাদার

	(ITT 31.1(c))			 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 2011-2012. (01-12)..pdf	774.74	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Rana Builders Tranover. 2011 to 2017 Table.....xls	136.87	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোঃ আমান  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার