



Last Login : Monday, 29 Jan, 2018 16:11:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 146840 **Invitation Reference No. :** e-GP/PMP(Road)/Chandpur/CZ-16/2017-18

Closing Date and Time : 15-Jan-2018 12:00 **Opening Date and Time :** 15-Jan-2018 12:00

Procuring Entity : Comilla Zone

Brief : Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I ,DBS, Saucer drain & Cross Drain at Ch 0+000 to 10+000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

Tender Package No. and Description : e-GP/PMPRoad/Chandpur/CZ-16/2017-18

Lot No. and Description : 01 & Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I DBS Saucer drain & Cross Drain at Ch 00000 to 10000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type			Approval Status of Official Estimates	
Approved	Revenue			Approved	
Criteria	Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.	M.A.H. CONSTRUCTION LTD.	M/S. Md. Jamil Iqbal	Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)	Mir Habibur Alam-Udayan Builders JV
Tender Validity	Yes	Yes	Yes	Yes	Yes
Tender Security	Yes	Yes	Yes	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	NA	NA	Yes	Yes
Joint Venture Agreement	Yes	NA	NA	Yes	Yes
Subcontractor's Information given or not (If any)	NA	NA	NA	NA	NA
Tender Contents	Yes	Yes	Yes	Yes	Yes
Tenderer Information	Yes	Yes	Yes	Yes	Yes
Eligibility Declarations	Yes	Yes	Yes	Yes	Yes
Trade license or Equivalent	Yes	Yes	Yes	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	Yes	Yes
Legal Capacity	Yes	Yes	Yes	Yes	Yes
Litigation History	No	No	No	No	No
Solvency	Yes	Yes	Yes	Yes	Yes
Country of Origin	Yes	Yes	Yes	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes	Yes	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও মহাপ্রকল্প পরিচালক
 সিস্টেম পরিচালক ও সিস্টেম পরিচালক
 সিস্টেম পরিচালক ও সিস্টেম পরিচালক

conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md. Shahabuddin Khan	Arun Alo Chakma	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 1 On	23 Jan 2018 23:21	24 Jan 2018 10:30	24 Jan 2018 08:46
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
যোগাযোগ
স্বতন্ত্র পরিদপ্তর ও মহাপরিদপ্তর বিভাগ
স্বতন্ত্র পরিদপ্তর ও সোহ আল-মামুন
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 29 Jan, 2018 16:11:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 146840 **Invitation Reference No. :** e-GP/PMP(Road)/Chandpur/CZ-16/2017-18

Closing Date and Time : 15-Jan-2018 12:00 **Opening Date and Time :** 15-Jan-2018 12:00

Procuring Entity : Comilla Zone

Brief : Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I, DBS, Saucer drain & Cross Drain at Ch 0+000 to 10+000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

Tender Package No. and Description : e-GP/PMPRoad/Chandpur/CZ-16/2017-18 & Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I DBS Saucer drain & Cross Drain at Ch 00000 to 10000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

Lot No. and Description : 01 & Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I, DBS, Saucer drain & Cross Drain at Ch: 00+000 to 10+000 km of Hajigonj-Ramgonj-Laxmipur Road (Z-1422) under road Division Chandpur during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MAH. CONSTRUCTION LTD.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
M/S. Md. Jamil Iqbal	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Mr Habibul Alam-Udayan Builders JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Shahabuddin Khan	Arun Alo Chakma	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পদ্ধতিগত ও মর্যাদাপূর্ণ নিয়ম
 অনুসরণ করে ও সঠিক মূল্যায়ন
 পরে প্রত্যক্ষ করে বাংলাদেশ সরকার

Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 2 On	23 Jan 2018 23:22	24 Jan 2018 10:31	24 Jan 2018 08:46
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 29 Jan, 2018 16:11:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 146840 **Invitation Reference No. :** e-GP/PMP(Road)/Chandpur/CZ-16/2017-18

Closing Date and Time : 15-Jan-2018 12:00 **Opening Date and Time :** 15-Jan-2018 12:00

Procuring Entity : Comilla Zone

Brief : Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I, DBS, Saucer drain & Cross Drain at Ch 0+000 to 10+000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

Tender Package No. and Description : e-GP/PMPRoad/Chandpur/CZ-16/2017-18 & Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I DBS Saucer drain & Cross Drain at Ch 00000 to 10000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

Lot No. and Description : 01 & Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I, DBS, Saucer drain & Cross Drain at Ch: 00+000 to 10+000 km of Hajigonj-Ramgonj-Laxmipur Road (Z-1422) under road Division Chandpur during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation	Total Points Awarded	Total Turnover of last five (5) years
L1	Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV. (Winner)	108974907.720	98077416.948	10897490.772	10.000	1000	15800525124.29
L2	Mr Habibul Alam-Udayan Builders JV	108974907.720	98077416.948	10897490.772	10.000	1000	3440776615.80
L3	MAH. CONSTRUCTION LTD.	108974907.720	98077416.948	10897490.772	10.000	1000	1805693745.05
L4	MS. Md. Jamil Iqbal	108974907.720	107869532.392	1105375.328	1.015	0	0
L5	Md. Shajahan Ali-MS Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)	108974907.720	108975034.112	-126.392	-0.001	0	0

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

TEC Members

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পল্লী পরিষদ ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

TEC Members			
Name	Md. Shahabuddin Khan	Arun Alo Chakma	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 3 On	24 Jan 2018 10:45	24 Jan 2018 10:47	24 Jan 2018 12:52
Comments	Signed	Signed	Signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও মোহাম্মাদ
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 29 Jan, 2018 16:11:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 146840 **Invitation Reference No. :** e-GP/PMP(Road)/Chandpur/CZ-16/2017-18

Closing Date and Time : 15-Jan-2018 12:00 **Opening Date and Time :** 15-Jan-2018 12:00

Procuring Entity : Comilla Zone

Brief : Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I, DBS, Saucer drain & Cross Drain at Ch 0+000 to 10+000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

Tender Package No. and Description : e-GP/PMPRoad/Chandpur/CZ-16/2017-18 & Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I DBS Saucer drain & Cross Drain at Ch 00000 to 10000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

Lot No. and Description : 01 & Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I, DBS, Saucer drain & Cross Drain at Ch: 00+000 to 10+000 km of Hajigonj-Ramgonj-Laxmipur Road (Z-1422) under road Division Chandpur during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Md. Shahabuddin Khan	Arun Alo Chakma	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 4 On	24 Jan 2018 22:36	24 Jan 2018 22:37	24 Jan 2018 12:52
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

আব্দুল আল-মামুন

সিনিয়র প্রকৌশলী ও মহাপ্রকৌশলী

সড়ক পরিবহন ও অধিকারিক বিভাগ

সড়ক পরিবহন ও সেতু মন্ত্রণালয়

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 146840 **Invitation Reference No. :** e-GP/PMP(Road)/Chandpur/CZ-16/2017-18
Closing Date and Time : 15-Jan-2018 12:00 **Opening Date and Time :** 15-Jan-2018 12:00
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I, DBS, Saucer drain & Cross Drain at Ch 0+000 to 10+000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV. (JVCA- View Details)	-	View Evaluation Status
2	MA.H. CONSTRUCTION LTD.	-	View Evaluation Status
3	M/S. Md. Jamil Iqbal	-	View Evaluation Status
4	Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture) (JVCA- View Details)	-	View Evaluation Status
5	Mr Habibul Alam-Udayan Builders JV (JVCA- View Details)	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালনা ও সফটওয়্যার
 বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	146840	Invitation Reference No. :	e-GP/PMP(Road)/Chandpur/CZ-16/2017-18
Closing Date and Time :	15-Jan-2018 12:00	Opening Date and Time :	15-Jan-2018 12:00
Procuring Entity :	Comilla Zone		
Brief :	Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I ,DBS, Saucer drain & Cross Drain at Ch 0+000 to 10+000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.		
View Notice			

Package No. :	e-GP/PMPRoad/Chandpur/CZ-16/2017-18		
Package Description :	Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I DBS Saucer drain & Cross Drain at Ch 00000 to 10000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.		
Form Name	Action		
Tenderer Information Form (e-PW3-2) - Part - 1	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 3	Individual Report Comparative Report		
e-Tender Submission Letter (Form e-PW3-1)	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 4	Individual Report Comparative Report		
Subcontractor Information (Form e-PW3-3)	Individual Report Comparative Report		
Personnel Information (Form e-PW3-4)	Individual Report Comparative Report		
Past Performance Evaluation and rating matrix for different aspects	Individual Report Comparative Report		
Lot No. :	01		
Lot Description :	Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I, DBS, Saucer drain & Cross Drain at Ch: 00+000 to 10+000 km of Hajigonj-Ramgonj-Laxmipur Road (Z-1422) under road Division Chandpur during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name	Action		
Division - 1 General & Site Facilities	Individual Report Comparative Report		
Schedule of Day works	Individual Report Comparative Report		
Unconditional Discount Form	Individual Report Comparative Report		
Division - 2 Earthwork	Individual Report Comparative Report		
Division - 3 Pavement work	Individual Report Comparative Report		
Division - 4 Foundation work	Individual Report Comparative Report		
Division - 5 Structure work	Individual Report Comparative Report		
Division - 6 Incidental	Individual Report Comparative Report		
Grand Summary	Individual Report Comparative Report		

Signed

AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 29 Jan, 2018 16:11:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	146840	Invitation Reference No. :	e-GP/PMP(Road)/Chandpur/CZ-16/2017-18
Closing Date and Time :	15-Jan-2018 12:00	Opening Date and Time :	15-Jan-2018 12:00
Procuring Entity :	Comilla Zone		
Brief :	Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I ,DBS, Saucer drain & Cross Drain at Ch 0+000 to 10+000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.		
			View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Comilla Zone
Tender/Proposal Package No. and Description :	e-GP/PMPRoad/Chandpur/CZ-16/2017-18 & Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I DBS Saucer drain & Cross Drain at Ch 00000 to 10000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.		
Lot No. and Description :	01 & Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I, DBS, Saucer drain & Cross Drain at Ch: 00+000 to 10+000 km of Hajigonj-Ramgonj-Laxmipur Road (Z-1422) under road Division Chandpur during the year 2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Obaidul Quader Designation: Minister Role: Minister Office Name: Comilla Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Janokontho	17-Dec-2017		
The Daily Amar Somoy	16-Dec-2017		
The Daily Dhaka Tribiune	17-Dec-2017		
The Daily Ruposhi Bangla	16-Dec-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
14-Dec-2017 22:00	15-Jan-2018 12:00

Opening Date and Time	
Original Date and Time	
15-Jan-2018 12:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
8	5	0	0

TOC Members	
-------------	--

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Committee Members	Md. Shahabuddin Khan	Arun Alo Chakma
Committee Role	Chairperson	Member
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Comilla Zone	Comilla Zone
Electronically Signed TOR On	15 Jan 2018 12:50	15 Jan 2018 12:36
Comments	Signed	Signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
Arun Alo Chakma
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 29 Jan, 2018 16:11:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 146840 **Invitation Reference No. :** e-GP/PMP(Road)/Chandpur/CZ-16/2017-18

Closing Date and Time : 15-Jan-2018 12:00 **Opening Date and Time :** 15-Jan-2018 12:00

Procuring Entity : Comilla Zone

Brief : Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I ,DBS, Saucer drain & Cross Drain at Ch 0+000 to 10+000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

[View Notice](#)

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

Tender Package No. and Description : e-GP/PMPRoad/Chandpur/CZ-16/2017-18 & Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I DBS Saucer drain & Cross Drain at Ch 00000 to 10000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

Lot No. and Description : 01 & Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I, DBS, Saucer drain & Cross Drain at Ch: 00+000 to 10+000 km of Hajigonj-Ramgonj-Laxmipur Road (Z-1422) under road Division Chandpur during the year 2017-2018.

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
14-Dec-2017 22:00	15-Jan-2018 12:00	15-Jan-2018 12:00	15-May-2018	12-Jun-2018

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
8	5	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV. (JVCA - View Details)	14-Jan-2018 21:10	Bank Guarantee	2700000.00	Bank: Bank Asia Limited Branch: BAL_Comilla Branch 11-Jan-2018 16:45	12-Jun-2018	15-May-2018
2	MAH. CONSTRUCTION LTD.	15-Jan-2018 10:41	Pay Order	2700000.00	Bank: Social Islami Bank Limited Branch: Chandpur Branch 14-Jan-2018 16:43	12-Jun-2018	15-May-2018
3	M/S. Md. Jamil Iqbal	15-Jan-2018 11:37	Bank Guarantee	2700000.00	Bank: Al-Arafah Islami Bank Limited Branch: Comilla Branch-ANBL 11-Jan-2018 15:37	12-Jun-2018	15-May-2018
4	Md. Shajahan Ali-MS Paradise Traders- Moshir Rahman Chowdhury (Joint venture) (JVCA - View Details)	14-Jan-2018 22:46	Bank Guarantee	2700000.00	Bank: United Commercial Bank Limited Branch: Comilla Branch 11-Jan-2018 16:42	12-Jun-2018	15-May-2018
5	Mr Habibul Alam-Udayan Builders JV (JVCA - View Details)	14-Jan-2018 14:59	Bank Guarantee	2700000.00	Bank: Mdland Bank Limited Branch: Gulshan Branch 11-Jan-2018 15:27	12-Jun-2018	15-May-2018

Official Cost Estimate (In BDT)

108974907.720

Opening Report Header

Signed
AAM

কাজী আব্দুল আল-মামুন
যোগাযোগ
সড়ক পরিবহন ও মরাদ্দকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.	98077416.948	0.000	0.000	98077416.948
1	Mr Habibul Alam-Udayan Builders JV	98077416.948	0.000	0.000	98077416.948
1	MAH. CONSTRUCTION LTD.	98077416.948	0.000	0.000	98077416.948
2	M/S. Md. Jamil Iqbal	107869532.392	0.000	0.000	107869532.392
3	Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)	108975034.112	0.000	0.000	108975034.112

Opening Report Footer

TOC Members

Committee Members	Md. Shahabuddin Khan	Arun Alo Chakma
Committee Role	Chairperson	Member
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Comilla Zone	Comilla Zone
Electronically Signed TOR On	15 Jan 2018 12:50	15 Jan 2018 12:38
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	146840
Invitation Reference No. :	e-GP/PMP(Road)/Chandpur/CZ-16/2017-18
Closing Date and Time :	15-Jan-2018 12:00
Opening Date and Time :	15-Jan-2018 12:00
Procuring Entity :	Comilla Zone
Brief :	Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I ,DBS, Saucer drain & Cross Drain at Ch 0+000 to 10+000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.
View Notice	

Package No	Package Description
e-GP/PMPRoad/Chandpur/CZ-16/2017-18	Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I DBS Saucer drain & Cross Drain at Ch 00000 to 10000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.
(JVCA - View Details)

Division - 1 General & Site Facilities

Bill of Quantities									
Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/0/04	Provision, Maintenance and Removal of Sign Boards	L.s	1.000	5000.001	Five Thousand point Zero Zero One	5000.001	Five Thousand point Zero Zero One
2	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	month	6.000	500.001	Five Hundred point Zero Zero One	3000.006	Three Thousand point Zero Zero Six
3	General & Site Facilities	01/03/02	Maintain Site Laboratory	month	6.000	2000.001	Two Thousand point Zero Zero One	12000.006	Twelve Thousand point Zero Zero Six
4	General & Site Facilities	01/02/07	Progress Photographs	nmonth	6.000	500.001	Five Hundred point Zero Zero One	3000.006	Three Thousand point Zero Zero Six
5	General & Site Facilities	01/03/01	Bituminous Prime Coat (hand placed)	L.s	1.000	183404.857	One Lakh Eighty-Three Thousand Four Hundred and Four point Eight Five Seven	183404.857	One Lakh Eighty-Three Thousand Four Hundred and Four point Eight Five Seven
Grand Total:								206404.876	Two Lakh Six Thousand Four Hundred and Four point Eight Seven Six

This Division - 1 General & Site Facilities is Electronically Signed by Mr. nazmul on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

M.A.H. CONSTRUCTION LTD.

Division - 1 General & Site Facilities


Bill of Quantities									
Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/0/04	Provision, Maintenance and Removal of Sign Boards	L.s	1.000	8734.371	Eight Thousand Seven Hundred and Thirty-Four point Three Seven One	8734.371	Eight Thousand Seven Hundred and Thirty-Four point Three Seven One
2	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	month	6.000	896.113	Eight Hundred and Ninety-Six point One One Three	5376.678	Five Thousand and Three Hundred point Six Six
3	General & Site Facilities	01/03/02	Maintain Site Laboratory	month	6.000	7698.768	Seven Thousand Six Hundred and Ninety-Eight point Seven Six Eight	46192.608	Forty-Six Thousand and Ninety point Six Six
4	General & Site Facilities	01/02/07	Progress Photographs	nmonth	6.000	896.113	Nine Hundred and Ninety-Nine point One One Three	5376.678	Five Thousand and Three Hundred point Six Six

Signed
A.A.H.

কাজী আব্দুল আল-মামুন
যোগাযোগ
স্বাক্ষর পরিচালনা ও যোগাযোগ বিভাগ
স্বাক্ষর পরিচালনা ও সচিব মহোদয়ের
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

4	Site Facilities	01/02/07.	Progress Photographs	nmonth	6.000	399.700	point Four Five One	399.700	hundred and ninety-six point Seven Zero Six
5	General & Site Facilities	01/03/01.	Bituminous Prime Coat (hand placed)	L.s	1.000	298922.423	Two Lakh Ninety-Eight Thousand Nine Hundred and Twenty-Two point Four Two Three	298922.423	Two Lakh Ninety-Eight Thousand Nine Hundred and Twenty-Two point Four Two Three
							Grand Total:	365222.786	Three Lakh Sixty-Five Thousand Two Hundred and Twenty-Two point Seven Eight Six

This Division - 1 General & Site Facilities is Electronically Signed by Mrs. Anowara Akter Mbn on behalf of MAH. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID 146840.pdf	160.85	 Download

M/S. Md. Jamil Iqbal

Division - 1 General & Site Facilities

Bill of Quantities

Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/0/04	Provision, Maintenance and Removal of Sign Boards	L.s	1.000	1000.001	One Thousand point Zero Zero One	1000.001	One Thousand point Zero Zero One
2	General & Site Facilities	01/02/05.	Provision and Maintenance of Survey Equipment	month	6.000	500.001	Five Hundred point Zero Zero One	3000.006	Three Thousand point Zero Zero Six
3	General & Site Facilities	01/03/02.	Maintain Site Laboratory	month	6.000	5000.001	Five Thousand point Zero Zero One	30000.006	Thirty Thousand point Zero Zero Six
4	General & Site Facilities	01/02/07.	Progress Photographs	nmonth	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
5	General & Site Facilities	01/03/01.	Bituminous Prime Coat (hand placed)	L.s	1.000	20000.001	Twenty Thousand point Zero Zero One	20000.001	Twenty Thousand point Zero Zero One
							Grand Total:	60000.020	Sixty Thousand point Zero Two

This Division - 1 General & Site Facilities is Electronically Signed by Mr. Md Iqbal on behalf of M/S. Md. Jamil Iqbal

Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

(JVCA - View Details)

Division - 1 General & Site Facilities

Bill of Quantities

Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/0/04	Provision, Maintenance and Removal of Sign Boards	L.s	1.000	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One	8849.001	Eight Thousand Eight Hundred and Forty-Nine point Zero Zero One
2	General & Site Facilities	01/02/05.	Provision and Maintenance of Survey Equipment	month	6.000	897.001	Eight Hundred and Ninety-Seven point Zero Zero One	5382.006	Five Thousand Three Hundred and Eighty-Two point Zero Zero Six
3	General & Site Facilities	01/03/02.	Maintain Site Laboratory	month	6.000	7699.001	Seven Thousand Six Hundred and Ninety-Nine point Zero Zero One	46194.006	Forty-Six Thousand and One Hundred and Ninety-Four point Zero Zero Six
4	General & Site Facilities	01/02/07.	Progress Photographs	nmonth	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
5	General & Site Facilities	01/03/01.	Bituminous Prime Coat (hand placed)	L.s	1.000	331843.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Zero Zero One	331843.001	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Zero Zero One
							Grand Total:	398268.020	Three Lakh Ninety-Eight Thousand Two Hundred and Sixty-Two

This Division - 1 General & Site Facilities is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-M/S Paradise Traders-Mbshur Rahn (Joint venture)

Mir Habibul Alam-Udayan Builders JV

Signed
AAB
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও স্ট্যাম্পের
অনুপস্থিতিতে বাংলাদেশ সরকার


(JVCA - View Details)

Division - 1 General & Site Facilities

Bill of Quantities

Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/0/04	Provision, Maintenance and Removal of Sign Boards	L.s	1.000	8849.159	Eight Thousand Eight Hundred and Forty-Nine point One Five Nine	8849.159	Eight Thousand Eight Hundred and Forty-Nine point One Five Nine
2	General & Site Facilities	01/02/05.	Provision and Maintenance of Survey Equipment	month	6.000	897.206	Eight Hundred and Ninety-Seven point Two Zero Six	5383.236	Five Thousand Three Hundred and Eighty-Three point Two Three Six
3	General & Site Facilities	01/03/02.	Maintain Site Laboratory	month	6.000	7698.768	Seven Thousand Six Hundred and Ninety-Eight point Seven Six Eight	46192.608	Forty-Six Thousand One Hundred and Ninety-Two point Six Zero Eight
4	General & Site Facilities	01/02/07.	Progress Photographs	nmonth	6.000	1000.447	One Thousand point Four Four Seven	6002.682	Six Thousand AND Two point Six Eight Two
5	General & Site Facilities	01/03/01.	Bituminous Prime Coat (hand placed)	L.s	1.000	206219.696	Two Lakh Six Thousand Two Hundred and Nineteen point Six Nine Six	206219.696	Two Lakh Six Thousand Two Hundred and Nineteen point Six Nine Six
							Grand Total:	272647.381	Two Lakh Seventy-Two Thousand Six Hundred and Forty-Seven point Three Eight One

This Division - 1 General & Site Facilities is Electronically Signed by Mr. Zahir on behalf of Mr Habibul Alam-Udayan Builders JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	146840 Comilla Zone Analysis.xlsx.pdf	223.01	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 146840 **Invitation Reference No. :** e-GP/PMP(Road)/Chandpur/CZ-16/2017-18
Closing Date and Time : 15-Jan-2018 12:00 **Opening Date and Time :** 15-Jan-2018 12:00
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I ,DBS, Saucer drain & Cross Drain at Ch 0+000 to 10+000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Chandpur/CZ-16/2017-18	Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I DBS Saucer drain & Cross Drain at Ch 00000 to 10000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

[Hassan Techno Builders Ltd. - Rana Builders \(Pvt.\) Ltd JV.](#)
[\(JVCA - View Details\)](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. nazmul on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

[M.A.H. CONSTRUCTION LTD.](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mrs. Anowara Akter Moni on behalf of M.A.H. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID 146840.pdf	160.85	Download

[M/S. Md. Jamil Iqbal](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero	0.001	Zero point Zero Zero

Signed

 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

						0.001	One	0.001	One
							Grand Total:	0.001	Zero point Zero Zero One


This Schedule of Dayworks is Electronically Signed by Mr. Md Iqbal on behalf of MS. Md. Jamil Iqbal

Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture) (JVCA - View Details)									
Schedule of Day works									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-M/S Paradise Traders-Mbshiuur Rahman Chowdhury (Joint venture)

Mir Habibul Alam-Udayan Builders JV (JVCA - View Details)									
Schedule of Day works									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Zahir on behalf of Mir Habibul Alam-Udayan Builders JV

Signed

 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সচিব পরিদপ্তর ও মহাপ্রকৃত বিভাগ
 সচিব পরিদপ্তর ও সচিব মহাপ্রকৃত
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 146840 **Invitation Reference No. :** e-GP/PMP(Road)/Chandpur/CZ-16/2017-18
Closing Date and Time : 15-Jan-2018 12:00 **Opening Date and Time :** 15-Jan-2018 12:00
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I ,DBS, Saucer drain & Cross Drain at Ch 0+000 to 10+000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Chandpur/CZ-16/2017-18	Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I DBS Saucer drain & Cross Drain at Ch 00000 to 10000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. nazmul on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

M.A.H. CONSTRUCTION LTD.

Unconditional Discount Form

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mrs. Anowara Akter Moni on behalf of M.A.H. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID 146840.pdf	160.85	Download

M/S. Md. Jamil Iqbal

Unconditional Discount Form


Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Iqbal on behalf of M/S. Md. Jamil Iqbal

Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero

Signed

 কাজী আব্দুল আল-মামুন
 মোসাম্মাদ
 শতক পরিচয় ও মহাপ্রকৃত বিভাগ
 শতক পরিচয় ও সোহ মন্ত্রণালয়
 বাংলাদেশ সরকার

0.000 | Zero

This Unconditional Discount Form is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-MS Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

Mir Habibul Alam-Udayan Builders JV
(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Zahir on behalf of Mr Habibul Alam-Udayan Builders JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 146840 **Invitation Reference No. :** e-GP/PMP(Road)/Chandpur/CZ-16/2017-18
Closing Date and Time : 15-Jan-2018 12:00 **Opening Date and Time :** 15-Jan-2018 12:00
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I ,DBS, Saucer drain & Cross Drain at Ch 0+000 to 10+000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Chandpur/CZ-16/2017-18	Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I DBS Saucer drain & Cross Drain at Ch 00000 to 10000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.
(JVCA - View Details)

Division - 2 Earthwork

Bill of Quantities

Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth work	02/02/02.	Roadway Excavation in Suitable Soil	cum	1316.150	150.001	One Hundred and Fifty point Zero Zero One	197423.816	One Lakh Ninety-Seven Thousand Four Hundred and Twenty-Three point Eight One Six
2	Earth work	02/06/02.	Embankment fill from borrow pit in contractor's Arranged land	cum	910.500	200.001	Two Hundred point Zero Zero One	182100.911	One Lakh Eighty-Two Thousand One Hundred point Nine One One
3	Earth work	02/10/01.	Construction of Soil Earthen Shoulders	cum	3896.470	200.001	Two Hundred point Zero Zero One	779297.896	Seven Lakh Seventy-Nine Thousand Two Hundred and Ninety-Seven point Eight Nine Six
Grand Total:								1158822.623	Eleven Lakh Fifty-Eight Thousand Eight Hundred and Twenty-Two point Six Two Three

This Division - 2 Earthwork is Electronically Signed by Mr. nazmul on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

M.A.H. CONSTRUCTION LTD.


Division - 2 Earthwork

Bill of Quantities

Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth work	02/02/02.	Roadway Excavation in Suitable Soil	cum	1316.150	131.303	One Hundred and Thirty-One point Three Zero Three	172814.443	One Lakh Seventy-Two Thousand Eight Hundred and Fourteen point Four Four Three
2	Earth work	02/06/02.	Embankment fill from borrow pit in contractor's Arranged land	cum	910.500	255.642	Two Hundred and Fifty-Five point Six Four Two	232762.041	Two Lakh Thirty-Two Thousand Seven Hundred and Sixty-Two point Zero Four One
3	Earth work	02/10/01.	Construction of Soil Earthen Shoulders	cum	3896.470	205.067	Two Hundred and Five point Zero Six Seven	799037.413	Seven Lakh Ninety-Nine Thousand AND Thirty-Seven point Four One Three
Grand Total:								1204613.897	Twelve Lakh Four Hundred and Thirt Nine Seven

This Division - 2 Earthwork is Electronically Signed by Mrs. Anowara Akter Mbni on behalf of MAH. CONSTRUCTION LTD.

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোরাদপুর
 পল্লী পরিষদ ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID 146840.pdf	160.85	 Download

M/S. Md. Jamil Iqbal

Division - 2 Earthwork

Bill of Quantities

Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth work	02/02/02.	Roadway Excavation in Suitable Soil	cum	1316.150	170.001	One Hundred and Seventy point Zero Zero One	223746.816	Two Lakh Twenty-Three Thousand Seven Hundred and Forty-Six point Eight One Six
2	Earth work	02/06/02.	Embankment fill from borrow pit in contractor's Arranged land	cum	910.500	300.001	Three Hundred point Zero Zero One	273150.911	Two Lakh Seventy-Three Thousand One Hundred and Fifty point Nine One One
3	Earth work	02/10/01.	Construction of Soil Earthen Shoulders	cum	3896.470	260.001	Two Hundred and Sixty point Zero Zero One	1013086.096	Ten Lakh Thirteen Thousand AND Eighty-Six point Zero Nine Six
							Grand Total:	1509983.823	Fifteen Lakh Nine Thousand Nine Hundred and Eighty-Three point Eight Two Three

This Division - 2 Earthwork is Electronically Signed by Mr. Md Iqbal on behalf of M/S. Md. Jamil Iqbal

Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

(JVCA - View Details)

Division - 2 Earthwork

Bill of Quantities

Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth work	02/02/02.	Roadway Excavation in Suitable Soil	cum	1316.150	171.001	One Hundred and Seventy-One point Zero Zero One	225062.966	Two Lakh Twenty-Five Thousand AND Sixty-Two point Nine Six Six
2	Earth work	02/06/02.	Embankment fill from borrow pit in contractor's Arranged land	cum	910.500	309.001	Three Hundred and Nine point Zero Zero One	281345.411	Two Lakh Eighty-One Thousand Three Hundred and Forty-Five point Four One One
3	Earth work	02/10/01.	Construction of Soil Earthen Shoulders	cum	3896.470	259.001	Two Hundred and Fifty-Nine point Zero Zero One	1009189.626	Ten Lakh Nine Thousand One Hundred and Eighty-Nine point Six Two Six
							Grand Total:	1515598.003	Fifteen Lakh Fifteen Thousand Five Hundred and Ninety-Eight point Zero Zero Three

This Division - 2 Earthwork is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)


Mir Habibul Alam-Udayan Builders JV

(JVCA - View Details)

Division - 2 Earthwork

Bill of Quantities

Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth work	02/02/02.	Roadway Excavation in Suitable Soil	cum	1316.150	151.173	One Hundred and Fifty-One point One Seven Three	198966.344	One Lakh Ninety-Eight Thousand Nine Hundred and Sixty-Six point Three Four Four
2	Earth work	02/06/02.	Embankment fill from borrow pit in contractor's Arranged land	cum	910.500	278.421	Two Hundred and Seventy-Eight point Four Two One	253502.321	Two Lakh Fifty-Thousand and Two One
3	Earth work	02/10/01.	Construction of Soil Earthen Shoulders	cum	3896.470	181.328	One Hundred and Eighty-One point Three Two Eight	706539.112	Seven Lakh Six Thousand and Thir One Two

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

						Grand Total:	1159007.777	Eleven Lakh Fifty-Nine Thousand AND Seven point Seven Seven Seven
--	--	--	--	--	--	---------------------	-------------	---

This Division - 2 Earthwork is Electronically Signed by Mr. Zahir on behalf of Mr Habibul Alam-Udayan Builders JV

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAAD
কাজী আব্দুল্লাহ আল-মামুন
আওয়ামান
নব্ব্ব পরিষদ ও মৎস্যকৃষ বিভাগ
নব্ব্ব পরিষদ ও পোতা যন্ত্রাণায়
মৎস্যকাজী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 146840 **Invitation Reference No. :** e-GP/PMP(Road)/Chandpur/CZ-16/2017-18
Closing Date and Time : 15-Jan-2018 12:00 **Opening Date and Time :** 15-Jan-2018 12:00
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I ,DBS, Saucer drain & Cross Drain at Ch 0+000 to 10+000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Chandpur/CZ-16/2017-18	Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I DBS Saucer drain & Cross Drain at Ch 00000 to 10000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.
(JVCA - View Details)

Division - 3 Pavement work

Bill of Quantities

Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Work	03/01/01.	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	sqm	28920.000	40.001	Forty point Zero Zero One	1156828.920	Eleven Lakh Fifty-Six Thousand Eight Hundred and Twenty-Eight point Nine Two
2	Pavement Work	03/01/02.	Repair of Potholes on the Existing Pavement	cum	12.650	12000.001	Twelve Thousand point Zero Zero One	151800.013	One Lakh Fifty-One Thousand Eight Hundred point Zero One Three
3	Pavement Work	03/03/01.	Aggregate Base Type I	cum	4338.000	6000.001	Six Thousand point Zero Zero One	26028004.338	Two Crore Sixty Lakh Twenty-Eight Thousand AND Four point Three Three Eight
4	Pavement Work	03/06/1a.	Bituminous Prime Coat (Plant Placed)	sqm	28920.000	150.001	One Hundred and Fifty point Zero Zero One	4338028.920	Forty-Three Lakh Thirty-Eight Thousand AND Twenty-Eight point Nine Two
5	Pavement Work	03/07/1a.	Bituminous Tack Coat (Plant Work)	sqm	25299.000	50.001	Fifty point Zero Zero One	1264975.299	Twelve Lakh Sixty-Four Thousand Nine Hundred and Seventy-Five point Two Nine Nine
6	Pavement Work	03/07/1b.	Bituminous Tack Coat (Labour intensive work)	sqm	1682.140	30.001	Thirty point Zero Zero One	50465.882	Fifty Thousand Four Hundred and Sixty-Five point Eight Eight Two
7	Pavement Work	03/10/1b.	Dense Bituminous Surfacing - Base Course (Plant Method) (Bitumen Grade 60/70)	cum	79.210	17000.001	Seventeen Thousand point Zero Zero One	1346570.079	Thirteen Lakh Forty-Six Thousand Five Hundred and Seventy point Zero Seven Nine
8	Pavement Work	03/10/2b.	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	2710.950	18000.001	Eighteen Thousand point Zero Zero One	48797102.711	Four Crore Eighty-Seven Lakh Ninety-Seven Thousand and One Hundred and Two point Seven One One
9	Pavement Work	03/13/01.	Brick on End Edging	Lin.m	10430.000	150.001	One Hundred and Fifty point Zero Zero One	1564510.430	Fifteen Lakh Sixty-Four Thousand Five Hundred and Ten point Four Three
Grand Total:								84698286.592	Eight Crore Forty-Six Lakh Ninety-Eight Thousand Two Hundred and Eighty-Six point Five Nine Two

This Division - 3 Pavement work is Electronically Signed by Mr. nazmul on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

M.A.H. CONSTRUCTION LTD.

Division - 3 Pavement work


Bill of Quantities

Signed

কাজী আব্দুল আল-মামুন
মোহাম্মদ
পদক পরিচালক ও মহাপ্রকৃতি বিভাগ
পদক পরিচালক ও পদক পরিচালক
পদক পরিচালক ও পদক পরিচালক

Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Work	03/01/01.	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	sqm	28920.000	38.147	Thirty-Eight point One Four Seven	1103211.240	Eleven Lakh Three Thousand Two Hundred and Eleven point Two Four
2	Pavement Work	03/01/02.	Repair of Potholes on the Existing Pavement	cum	12.650	14305.157	Fourteen Thousand Three Hundred and Five point One Five Seven	180960.236	One Lakh Eighty Thousand Nine Hundred and Sixty point Two Three Six
3	Pavement Work	03/03/01.	Aggregate Base Type I	cum	4338.000	6051.841	Six Thousand AND Fifty-One point Eight Four One	26252886.258	Two Crore Sixty-Two Lakh Fifty-Two Thousand Eight Hundred and Eighty-Six point Two Five Eight
4	Pavement Work	03/06/1a.	Bituminous Prime Coat (Plant Placed)	sqm	28920.000	116.084	One Hundred and Sixteen point Zero Eight Four	3357149.280	Thirty-Three Lakh Fifty-Seven Thousand One Hundred and Forty-Nine point Two Eight
5	Pavement Work	03/07/1a.	Bituminous Tack Coat (Plant Work)	sqm	25299.000	36.988	Thirty-Six point Nine Eight Eight	935759.412	Nine Lakh Thirty-Five Thousand Seven Hundred and Fifty-Nine point Four One Two
6	Pavement Work	03/07/1b.	Bituminous Tack Coat (Labour intensive work)	sqm	1682.140	39.146	Thirty-Nine point One Four Six	65849.052	Sixty-Five Thousand Eight Hundred and Forty-Nine point Zero Five Two
7	Pavement Work	03/10/1b.	Dense Bituminous Surfacing - Base Course (Plant Method) (Bitumen Grade 60/70)	cum	79.210	18042.205	Eighteen Thousand AND Forty-Two point Two Zero Five	1429123.058	Fourteen Lakh Twenty-Nine Thousand One Hundred and Twenty-Three point Zero Five Eight
8	Pavement Work	03/10/2b.	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	2710.950	17815.667	Seventeen Thousand Eight Hundred and Fifteen point Six Six Seven	48297382.454	Four Crore Eighty-Two Lakh Ninety-Seven Thousand Three Hundred and Eighty-Two point Four Five Four
9	Pavement Work	03/13/01.	Brick on End Edging	Lin.m	10430.000	89.229	Eighty-Nine point Two Two Nine	930658.470	Nine Lakh Thirty Thousand Six Hundred and Fifty-Eight point Four Seven
							Grand Total:	82552979.460	Eight Crore Twenty-Five Lakh Fifty-Two Thousand Nine Hundred and Seventy-Nine point Four Six

This Division - 3 Pavement work is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID 146840.pdf	160.85	 Download

M/S. Md. Jamil Iqbal

Division - 3 Pavement work

Bill of Quantities

Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Work	03/01/01.	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	sqm	28920.000	45.001	Forty-Five point Zero Zero One	1301428.920	Thirteen Lakh One Thousand Four Hundred and Twenty-Eight point Nine Two
2	Pavement Work	03/01/02.	Repair of Potholes on the Existing Pavement	cum	12.650	15000.001	Fifteen Thousand point Zero Zero One	189750.013	One Lakh Eighty-Nine Thousand Seven Hundred and Fifty point Zero One Three
3	Pavement Work	03/03/01.	Aggregate Base Type I	cum	4338.000	6000.001	Six Thousand point Zero Zero One	26028004.338	Two Crore Sixty Lakh Twenty-Eight Thousand AND Four point Three Three Eight
4	Pavement Work	03/06/1a.	Bituminous Prime Coat (Plant Placed)	sqm	28920.000	111.001	One Hundred and Eleven point Zero Zero One	3210148.920	Thirty-Two Thousand and Forty-Two
5	Pavement Work	03/07/1a.	Bituminous Tack Coat (Plant Work)	sqm	25299.000	45.001	Forty-Five point Zero Zero One	1138480.299	Eleven La Thousand and Eight

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক বিকাশ
 নতুন পরিচয় ও নতুন মর্যাদায়
 বাংলাদেশ সরকার

									Nine
6	Pavement Work	03/07/1b.	Bituminous Tack Coat (Labour intensive work)	sqm	1682.140	45.001	Forty-Five point Zero Zero One	75697.982	Seventy-Five Thousand Six Hundred and Ninety-Seven point Nine Eight Two
7	Pavement Work	03/10/1b.	Dense Bituminous Surfacing - Base Course (Plant Method) (Bitumen Grade 60/70)	cum	79.210	20000.001	Twenty Thousand point Zero Zero One	1584200.079	Fifteen Lakh Eighty-Four Thousand Two Hundred point Zero Seven Nine
8	Pavement Work	03/10/2b.	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	2710.950	21200.001	Twenty-One Thousand Two Hundred point Zero Zero One	57472142.711	Five Crore Seventy-Four Lakh Seventy-Two Thousand One Hundred and Forty-Two point Seven One One
9	Pavement Work	03/13/01.	Brick on End Edging	Lin.m	10430.000	140.001	One Hundred and Forty point Zero Zero One	1460210.430	Fourteen Lakh Sixty Thousand Two Hundred and Ten point Four Three
							Grand Total:	92460063.692	Nine Crore Twenty-Four Lakh Sixty Thousand AND Sixty-Three point Six Nine Two

This Division - 3 Pavement work is Electronically Signed by Mr. Md Iqbal on behalf of M/S. Md. Jamil Iqbal

Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture) (JVCA - View Details)									
Division - 3 Pavement work									
Bill of Quantities									
Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Work	03/01/01.	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	sqm	28920.000	48.001	Forty-Eight point Zero Zero One	1388188.920	Thirteen Lakh Eighty-Eight Thousand One Hundred and Eighty-Eight point Nine Two
2	Pavement Work	03/01/02.	Repair of Potholes on the Existing Pavement	cum	12.650	15733.001	Fifteen Thousand Seven Hundred and Thirty-Three point Zero Zero One	199022.463	One Lakh Ninety-Nine Thousand AND Twenty-Two point Four Six Three
3	Pavement Work	03/03/01.	Aggregate Base Type I	cum	4338.000	6566.001	Six Thousand Five Hundred and Sixty-Six point Zero Zero One	28483312.338	Two Crore Eighty-Four Lakh Eighty-Three Thousand Three Hundred and Twelve point Three Three Eight
4	Pavement Work	03/06/1a.	Bituminous Prime Coat (Plant Placed)	sqm	28920.000	123.001	One Hundred and Twenty-Three point Zero Zero One	3557188.920	Thirty-Five Lakh Fifty-Seven Thousand One Hundred and Eighty-Eight point Nine Two
5	Pavement Work	03/07/1a.	Bituminous Tack Coat (Plant Work)	sqm	25299.000	46.001	Forty-Six point Zero Zero One	1163779.299	Eleven Lakh Sixty-Three Thousand Seven Hundred and Seventy-Nine point Two Nine Nine
6	Pavement Work	03/07/1b.	Bituminous Tack Coat (Labour intensive work)	sqm	1682.140	44.001	Forty-Four point Zero Zero One	74015.842	Seventy-Four Thousand AND Fifteen point Eight Four Two
7	Pavement Work	03/10/1b.	Dense Bituminous Surfacing - Base Course (Plant Method) (Bitumen Grade 60/70)	cum	79.210	19906.001	Nineteen Thousand Nine Hundred and Six point Zero Zero One	1576754.339	Fifteen Lakh Seventy-Six Thousand Seven Hundred and Fifty-Four point Three Three Nine
8	Pavement Work	03/10/2b.	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	2710.950	20118.001	Twenty Thousand One Hundred and Eighteen point Zero Zero One	54538894.811	Five Crore Forty-Five Lakh Thirty-Eight Thousand Eight Hundred and Ninety-Four point Eight One One
9	Pavement Work	03/13/01.	Brick on End Edging	Lin.m	10430.000	103.001	One Hundred and Three point Zero Zero One	1074300.430	Ten Lakh Seventy-Four Thousand Three Hundred point Four Three
							Grand Total:	92055457.362	Nine Crore Twenty Lakh Fifty-Five Thousand Four Hundred and Fifty-Seven point Three Six Two

This Division - 3 Pavement work is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

Mir Habibul Alam-Udayan Builders JV
(JVCA - View Details)

Signed
AAM
কাজী আব্দুল আলী-মাহমুদ
মোহাম্মাদ
পল্লব পরিচালক ও মহাপ্রকল্প নির্বাহী
পল্লব পরিচালক ও মোহাম্মাদ
পল্লব পরিচালক ও মোহাম্মাদ

Division - 3 Pavement work

Bill of Quantities

Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Work	03/01/01.	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	sqm	28920.000	38.823	Thirty-Eight point Eight Two Three	1122761.160	Eleven Lakh Twenty-Two Thousand Seven Hundred and Sixty-One point One Six
2	Pavement Work	03/01/02.	Repair of Potholes on the Existing Pavement	cum	12.650	14367.961	Fourteen Thousand Three Hundred and Sixty-Seven point Nine Six One	181754.707	One Lakh Eighty-One Thousand Seven Hundred and Fifty-Four point Seven Zero Seven
3	Pavement Work	03/03/01.	Aggregate Base Type I	cum	4338.000	5709.551	Five Thousand Seven Hundred and Nine point Five Five One	24768032.238	Two Crore Forty-Seven Lakh Sixty-Eight Thousand AND Thirty-Two point Two Three Eight
4	Pavement Work	03/06/1a.	Bituminous Prime Coat (Plant Placed)	sqm	28920.000	115.999	One Hundred and Fifteen point Nine Nine Nine	3354691.080	Thirty-Three Lakh Fifty-Four Thousand Six Hundred and Ninety-One point Zero Eight
5	Pavement Work	03/07/1a.	Bituminous Tack Coat (Plant Work)	sqm	25299.000	44.519	Forty-Four point Five One Nine	1126286.181	Eleven Lakh Twenty-Six Thousand Two Hundred and Eighty-Six point One Eight One
6	Pavement Work	03/07/1b.	Bituminous Tack Coat (Labour intensive work)	sqm	1682.140	43.004	Forty-Three point Zero Zero Four	72338.749	Seventy-Two Thousand Three Hundred and Thirty-Eight point Seven Four Nine
7	Pavement Work	03/10/1b.	Dense Bituminous Surfacing - Base Course (Plant Method) (Bitumen Grade 60/70)	cum	79.210	18399.564	Eighteen Thousand Three Hundred and Ninety-Nine point Five Six Four	1457429.464	Fourteen Lakh Fifty-Seven Thousand Four Hundred and Twenty-Nine point Four Six Four
8	Pavement Work	03/10/2b.	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	2710.950	18626.299	Eighteen Thousand Six Hundred and Twenty-Six point Two Nine Nine	50494965.274	Five Crore Four Lakh Ninety-Four Thousand Nine Hundred and Sixty-Five point Two Seven Four
9	Pavement Work	03/13/01.	Brick on End Edging	Lin.m	10430.000	99.553	Ninety-Nine point Five Five Three	1038337.790	Ten Lakh Thirty-Eight Thousand Three Hundred and Thirty-Seven point Seven Nine
							Grand Total:	83616596.643	Eight Crore Thirty-Six Lakh Sixteen Thousand Five Hundred and Ninety-Six point Six Four Three

This Division - 3 Pavement work is Electronically Signed by Mr. Zahir on behalf of Mr Habibul Alam-Udayan Builders JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পবিত্র পবিত্র ও মহাপ্রভু বিভাগ
পবিত্র পবিত্র ও দেশ মন্ত্রণালয়
পবিত্র পবিত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 146840 **Invitation Reference No. :** e-GP/PMP(Road)/Chandpur/CZ-16/2017-18
Closing Date and Time : 15-Jan-2018 12:00 **Opening Date and Time :** 15-Jan-2018 12:00
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I ,DBS, Saucer drain & Cross Drain at Ch 0+000 to 10+000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Chandpur/CZ-16/2017-18	Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I DBS Saucer drain & Cross Drain at Ch 00000 to 10000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.
(JVCA - View Details)

Division - 4 Foundation work

Bill of Quantities

Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Foundation Work	04/07/05.	Sand Filling	cum	567.050	500.001	Five Hundred point Zero Zero One	283525.567	Two Lakh Eighty-Three Thousand Five Hundred and Twenty-Five point Five Six Seven
						Grand Total:		283525.567	Two Lakh Eighty-Three Thousand Five Hundred and Twenty-Five point Five Six Seven

This Division - 4 Foundation work is Electronically Signed by Mr. nazmul on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

M.A.H. CONSTRUCTION LTD.

Division - 4 Foundation work

Bill of Quantities

Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Foundation Work	04/07/05.	Sand Filling	cum	567.050	941.145	Nine Hundred and Forty-One point One Four Five	533676.272	Five Lakh Thirty-Three Thousand Six Hundred and Seventy-Six point Two Seven Two
						Grand Total:		533676.272	Five Lakh Thirty-Three Thousand Six Hundred and Seventy-Six point Two Seven Two

This Division - 4 Foundation work is Electronically Signed by Mrs. Anowara Akter Moni on behalf of M.A.H. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID 146840.pdf	160.85	Download

M/S. Md. Jamil Iqbal

Division - 4 Foundation work

Bill of Quantities

Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Foundation Work	04/07/05.	Sand Filling	cum	567.050	800.001	Eight Hundred point Zero Zero One	453640.567	Four Lakh Fifty-Three Thousand S Forty point Five Six Seven
						Grand Total:		453640.567	Four Lakh Fifty-Three Thousand S

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ

							Grand Total:	430040.007	Forty point Five Six Seven
--	--	--	--	--	--	--	--------------	------------	----------------------------

This Division - 4 Foundation work is Electronically Signed by Mr. Md Iqbal on behalf of M/S. Md. Jamil Iqbal

Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture) (JVCA - View Details)									
Division - 4 Foundation work									
Bill of Quantities									
Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Foundation Work	04/07/05.	Sand Filling	cum	567.050	1175.001	One Thousand One Hundred and Seventy-Five point Zero Zero One	666284.317	Six Lakh Sixty-Six Thousand Two Hundred and Eighty-Four point Three One Seven
							Grand Total:	666284.317	Six Lakh Sixty-Six Thousand Two Hundred and Eighty-Four point Three One Seven

This Division - 4 Foundation work is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

Mir Habibul Alam-Udayan Builders JV (JVCA - View Details)									
Division - 4 Foundation work									
Bill of Quantities									
Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Foundation Work	04/07/05.	Sand Filling	cum	567.050	845.894	Eight Hundred and Forty-Five point Eight Nine Four	479664.193	Four Lakh Seventy-Nine Thousand Six Hundred and Sixty-Four point One Nine Three
							Grand Total:	479664.193	Four Lakh Seventy-Nine Thousand Six Hundred and Sixty-Four point One Nine Three

This Division - 4 Foundation work is Electronically Signed by Mr. Zahir on behalf of Mr Habibul Alam-Udayan Builders JV

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও মর্যাদাপূর্ণ বিভাগ
স্বাক্ষরিত ও মোহাম্মাদ
মোহাম্মাদ আল-মামুন
মোহাম্মাদ আল-মামুন


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	146840	Invitation Reference No. :	e-GP/PMP(Road)/Chandpur/CZ-16/2017-18
Closing Date and Time :	15-Jan-2018 12:00	Opening Date and Time :	15-Jan-2018 12:00
Procuring Entity :	Comilla Zone		
Brief :	Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I ,DBS, Saucer drain & Cross Drain at Ch 0+000 to 10+000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.		
<div> View Notice</div>			

Package No	Package Description
e-GP/PMPRoad/Chandpur/CZ-16/2017-18	Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I DBS Saucer drain & Cross Drain at Ch 00000 to 10000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.
(JVCA - View Details)

Division - 5 Structure work

Bill of Quantities

Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01.	Single Layer Brick flat soling	sqm	3480.500	400.001	Four Hundred point Zero Zero One	1392203.480	Thirteen Lakh Ninety-Two Thousand Two Hundred and Three point Four Eight
2	Structures	05/01/02a.	Concrete class as detailed on Drawings (Class-10)	cum	348.050	4000.001	Four Thousand point Zero Zero One	1392200.348	Thirteen Lakh Ninety-Two Thousand Two Hundred point Three Four Eight
3	Structures	05/05/01.	New and Extended Brick work	cum	358.540	7000.001	Seven Thousand point Zero Zero One	2509780.359	Twenty-Five Lakh Nine Thousand Seven Hundred and Eighty point Three Five Nine
Grand Total:								5294184.187	Fifty-Two Lakh Ninety-Four Thousand One Hundred and Eighty-Four point One Eight Seven

This Division - 5 Structure work is Electronically Signed by Mr. nazmul on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

M.A.H. CONSTRUCTION LTD.

Division - 5 Structure work


Bill of Quantities

Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01.	Single Layer Brick flat soling	sqm	3480.500	438.358	Four Hundred and Thirty-Eight point Three Five Eight	1525705.019	Fifteen Lakh Twenty-Five Thousand Seven Hundred and Five point Zero One Nine
2	Structures	05/01/02a.	Concrete class as detailed on Drawings (Class-10)	cum	348.050	8097.534	Eight Thousand AND Ninety-Seven point Five Three Four	2818346.709	Twenty-Eight Lakh Eighteen Thousand Three Hundred and Forty-Six point Seven Zero Nine
3	Structures	05/05/01.	New and Extended Brick work	cum	358.540	7085.202	Seven Thousand AND Eighty-Five point Two Zero Two	2540328.325	Twenty-Five Lakh Forty Thousand Three Hundred and Four point Three Two Five
Grand Total:								6884380.053	Sixty-Eight Lakh E Thousand Three Eighty point Zero Five

Signed
A.A.H.

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

This Division - 5 Structure work is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID 146840.pdf	160.85	 Download

M/S. Md. Jamil Iqbal

Division - 5 Structure work

Bill of Quantities

Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01.	Single Layer Brick flat soling	sqm	3480.500	450.001	Four Hundred and Fifty point Zero Zero One	1566228.480	Fifteen Lakh Sixty-Six Thousand Two Hundred and Twenty-Eight point Four Eight
2	Structures	05/01/02a.	Concrete class as detailed on Drawings (Class-10)	cum	348.050	9000.001	Nine Thousand point Zero Zero One	3132450.348	Thirty-One Lakh Thirty-Two Thousand Four Hundred and Fifty point Three Four Eight
3	Structures	05/05/01.	New and Extended Brick work	cum	358.540	8000.001	Eight Thousand point Zero Zero One	2868320.359	Twenty-Eight Lakh Sixty-Eight Thousand Three Hundred and Twenty point Three Five Nine
							Grand Total:	7566999.187	Seventy-Five Lakh Sixty-Six Thousand Nine Hundred and Ninety-Nine point One Eight Seven

This Division - 5 Structure work is Electronically Signed by Mr. Md Iqbal on behalf of M/S. Md. Jamil Iqbal

Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)
(JVCA - View Details)

Division - 5 Structure work

Bill of Quantities

Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01.	Single Layer Brick flat soling	sqm	3480.500	468.001	Four Hundred and Sixty-Eight point Zero Zero One	1628877.480	Sixteen Lakh Twenty-Eight Thousand Eight Hundred and Seventy-Seven point Four Eight
2	Structures	05/01/02a.	Concrete class as detailed on Drawings (Class-10)	cum	348.050	8466.001	Eight Thousand Four Hundred and Sixty-Six point Zero Zero One	2946591.648	Twenty-Nine Lakh Forty-Six Thousand Five Hundred and Ninety-One point Six Four Eight
3	Structures	05/05/01.	New and Extended Brick work	cum	358.540	7408.001	Seven Thousand Four Hundred and Eight point Zero Zero One	2656064.679	Twenty-Six Lakh Fifty-Six Thousand AND Sixty-Four point Six Seven Nine
							Grand Total:	7231533.807	Seventy-Two Lakh Thirty-One Thousand Five Hundred and Thirty-Three point Eight Zero Seven

This Division - 5 Structure work is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

Mir Habibul Alam-Udayan Builders JV
(JVCA - View Details)

Division - 5 Structure work

Bill of Quantities

Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01.	Single Layer Brick flat soling	sqm	3480.500	452.185	Four Hundred and Fifty-Two point One Eight Five	1573829.893	Fifteen Lakh Seven Thousand Eight Hundred and Twenty-Nine point Three
2	Structures	05/01/02a.	Concrete class as detailed on Drawings (Class-10)	cum	348.050	8293.435	Eight Thousand Two Hundred and Ninety-Three point Four Three Five	2886530.052	Twenty-Eight Lakh Thousand Five Hundred and Thirty point Zero Five

Signed
AAM
কাজী আব্দুল আল-মামুন
আব্দুল আল-মামুন
স্বাক্ষরিত এবং স্বাক্ষরিত
স্বাক্ষরিত এবং স্বাক্ষরিত
স্বাক্ষরিত এবং স্বাক্ষরিত

3	Structures	05/05/01.	New and Extended Brick work	cum	358.540	7006.788	Seven Thousand AND Six point Seven Eight Eight	2512213.770	Twenty-five Lakh Twelve Thousand Two Hundred and Thirteen point Seven Seven
							Grand Total:	6972573.715	Sixty-Nine Lakh Seventy-Two Thousand Five Hundred and Seventy-Three point Seven One Five

This Division - 5 Structure work is Electronically Signed by Mr. Zahir on behalf of Mr Habibul Alam-Udayan Builders JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক
স্বাক্ষর পরিচালক ও মোহাম্মাদ
মহাপ্রকল্প পরিচালক
বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 146840 **Invitation Reference No. :** e-GP/PMP(Road)/Chandpur/CZ-16/2017-18
Closing Date and Time : 15-Jan-2018 12:00 **Opening Date and Time :** 15-Jan-2018 12:00
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I ,DBS, Saucer drain & Cross Drain at Ch 0+000 to 10+000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Chandpur/CZ-16/2017-18	Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I DBS Saucer drain & Cross Drain at Ch 00000 to 10000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

[Hassan Techno Builders Ltd. - Rana Builders \(Pvt.\) Ltd JV.](#)
[\(JVCA - View Details\)](#)

Division - 6 Incidental

Bill of Quantities

Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental	06/01/02.	Concrete Slope Protection	sqm	1460.000	2000.001	Two Thousand point Zero Zero One	2920001.460	Twenty-Nine Lakh Twenty Thousand AND One point Four Six
2	Incidental	06/05/01.	Road Marking Thermo plastic Material (Indicate if sereed	sqm	492.900	900.001	Nine Hundred point Zero Zero One	443610.493	Four Lakh Forty-Three Thousand Six Hundred and Ten point Four Nine Three
3	Incidental	06/10/01.	Traffic Signs	nos	30.000	4500.001	Four Thousand Five Hundred point Zero Zero One	135000.030	One Lakh Thirty-Five Thousand point Zero Three
4	Incidental	06/10/02.	Sign Post	nos	30.000	2500.001	Two Thousand Five Hundred point Zero Zero One	75000.030	Seventy-Five Thousand point Zero Three
5	Incidental	06/12/01.	Geotextile Filter Fabric (as detailed on the Drawings)	sqm	1460.000	150.001	One Hundred and Fifty point Zero Zero One	219001.460	Two Lakh Nineteen Thousand AND One point Four Six
6	Incidental	06/17/01b.	RCC Palisiding (3m post, 150mm X 150mm)	Lin.m	205.000	6000.001	Six Thousand point Zero Zero One	1230000.205	Twelve Lakh Thirty Thousand point Two Zero Five
7	Incidental	PWD She - 14,15.3 Page no- 126	12 mm thick cement sand plaster (1.6) with net cement finishing	sqm	9423.800	150.001	One Hundred and Fifty point Zero Zero One	1413579.424	Fourteen Lakh Thirteen Thousand Five Hundred and Seventy-Nine point Four Two Four
Grand Total:								6436193.102	Sixty-Four Lakh Thirty-Six Thousand One Hundred and Ninety-Three point One Zero Two

This Division - 6 Incidental is Electronically Signed by Mr. nazmul on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

[M.A.H. CONSTRUCTION LTD.](#)

Division - 6 Incidental


Bill of Quantities

Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
							One Thousand Three		Nineteen

Signed
 A.A.H.
 কাজী আব্দুল আল-মামুন
 মোরামার
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ
 বাংলাদেশ সরকার

1	Incidental	06/01/02.	Concrete Slope Protection	sqm	1460.000	1332.136	Hundred and Thirty-Two point One Three Six	1944918.560	Thousand Nine Hundred and Eighteen point Five Six
2	Incidental	06/05/01.	Road Marking Thermo plastic Material (Indicate if sereed	sqm	492.900	1001.135	One Thousand AND One point One Three Five	493459.441	Four Lakh Ninety-Three Thousand Four Hundred and Fifty-Nine point Four Four One
3	Incidental	06/10/01.	Traffic Signs	nos	30.000	6441.155	Six Thousand Four Hundred and Forty-One point One Five Five	193234.650	One Lakh Ninety-Three Thousand Two Hundred and Thirty-Four point Six Five
4	Incidental	06/10/02.	Sign Post	nos	30.000	2889.496	Two Thousand Eight Hundred and Eighty-Nine point Four Nine Six	86684.880	Eighty-Six Thousand Six Hundred and Eighty-Four point Eight Eight
5	Incidental	06/12/01.	Geotextile Filter Fabric (as detailed on the Drawings)	sqm	1460.000	163.986	One Hundred and Sixty-Three point Nine Eight Six	239419.560	Two Lakh Thirty-Nine Thousand Four Hundred and Nineteen point Five Six
6	Incidental	06/17/01b.	RCC Palisiding (3m post, 150mm X 150mm)	Lin.m	205.000	6101.372	Six Thousand One Hundred and One point Three Seven Two	1250781.260	Twelve Lakh Fifty Thousand Seven Hundred and Eighty-One point Two Six
7	Incidental	PWD She - 14,15.3 Page no- 126	12 mm thick cement sand plaster (1.6) with net cement finishing	sqm	9423.800	247.039	Two Hundred and Forty-Seven point Zero Three Nine	2328046.128	Twenty-Three Lakh Twenty-Eight Thousand AND Forty-Six point One Two Eight
Grand Total:								6536544.479	Sixty-Five Lakh Thirty-Six Thousand Five Hundred and Forty-Four point Four Seven Nine

This Division - 6 Incidental is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID 146840.pdf	160.85	 Download

M/S. Md. Jamil Iqbal

Division - 6 Incidental

Bill of Quantities

Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental	06/01/02.	Concrete Slope Protection	sqm	1460.000	1000.001	One Thousand point Zero Zero One	1460001.460	Fourteen Lakh Sixty Thousand AND One point Four Six
2	Incidental	06/05/01.	Road Marking Thermo plastic Material (Indicate if sereed	sqm	492.900	800.001	Eight Hundred point Zero Zero One	394320.493	Three Lakh Ninety-Four Thousand Three Hundred and Twenty point Four Nine Three
3	Incidental	06/10/01.	Traffic Signs	nos	30.000	5000.001	Five Thousand point Zero Zero One	150000.030	One Lakh Fifty Thousand point Zero Three
4	Incidental	06/10/02.	Sign Post	nos	30.000	2000.001	Two Thousand point Zero Zero One	60000.030	Sixty Thousand point Zero Three
5	Incidental	06/12/01.	Geotextile Filter Fabric (as detailed on the Drawings)	sqm	1460.000	180.001	One Hundred and Eighty point Zero Zero One	262801.460	Two Lakh Sixty-Two Thousand Eight Hundred and One point Four Six
6	Incidental	06/17/01b.	RCC Palisiding (3m post, 150mm X 150mm)	Lin.m	205.000	6000.001	Six Thousand point Zero Zero One	1230000.205	Twelve Lakh Thirty Thousand point Two Zero Five
7	Incidental	PWD She - 14,15.3 Page no- 126	12 mm thick cement sand plaster (1.6) with net cement finishing	sqm	9423.800	240.001	Two Hundred and Forty point Zero Zero One	2261721.424	Twenty-Two Lakh Sixty-One Thousand Seven Hundred and Twenty-One point Four Two Four
Grand Total:								5818845.102	Fifty-Eight Lakh Eighteen Thousand Eight Hundred and Forty-Five point One Zero Two

This Division - 6 Incidental is Electronically Signed by Mr. Md Iqbal on behalf of M/S. Md. Jamil Iqbal

Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)
(JVCA - View Details)

Division - 6 Incidental

Bill of Quantities

Signed
AAM
কাজী আব্দুল আল-মামুন
মোস্তাফিজ
পল্লব পরিচালক ও মহাপ্রকল্প পরিচালক
পল্লব পরিচালক ও পল্লব পরিচালক
পল্লব পরিচালক ও পল্লব পরিচালক

Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental	06/01/02.	Concrete Slope Protection	sqm	1460.000	1499.001	One Thousand Four Hundred and Ninety-Nine point Zero Zero One	2188541.460	Twenty-One Lakh Eighty-Eight Thousand Five Hundred and Forty-One point Four Six
2	Incidental	06/05/01.	Road Marking Thermo plastic Material (Indicate if sereed	sqm	492.900	1069.001	One Thousand AND Sixty-Nine point Zero Zero One	526910.593	Five Lakh Twenty-Six Thousand Nine Hundred and Ten point Five Nine Three
3	Incidental	06/10/01.	Traffic Signs	nos	30.000	6901.001	Six Thousand Nine Hundred and One point Zero Zero One	207030.030	Two Lakh Seven Thousand AND Thirty point Zero Three
4	Incidental	06/10/02.	Sign Post	nos	30.000	3073.001	Three Thousand AND Seventy-Three point Zero Zero One	92190.030	Ninety-Two Thousand One Hundred and Ninety point Zero Three
5	Incidental	06/12/01.	Geotextile Filter Fabric (as detailed on the Drawings)	sqm	1460.000	179.001	One Hundred and Seventy-Nine point Zero Zero One	261341.460	Two Lakh Sixty-One Thousand Three Hundred and Forty-One point Four Six
6	Incidental	06/17/01b.	RCC Palisiding (3m post, 150mm X 150mm)	Lin.m	205.000	6602.001	Six Thousand Six Hundred and Two point Zero Zero One	1353410.205	Thirteen Lakh Fifty-Three Thousand Four Hundred and Ten point Two Zero Five
7	Incidental	PWD She - 14,15.3 Page no- 126	12 mm thick cement sand plaster (1.6) with net cement finishing	sqm	9423.800	263.001	Two Hundred and Sixty-Three point Zero Zero One	2478468.824	Twenty-Four Lakh Seventy-Eight Thousand Four Hundred and Sixty-Eight point Eight Two Four
Grand Total:								7107892.602	Seventy-One Lakh Seven Thousand Eight Hundred and Ninety-Two point Six Zero Two

This Division - 6 Incidental is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ai-MS Paradise Traders-Mbshiur Rahman Chowdhury (Joint venture)

Mir Habibul Alam-Udayan Builders JV (JVCA - View Details)									
Division - 6 Incidental									
Bill of Quantities									
Item No.	Group Name	Item Code	Item Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental	06/01/02.	Concrete Slope Protection	sqm	1460.000	1425.478	One Thousand Four Hundred and Twenty-Five point Four Seven Eight	2081197.880	Twenty Lakh Eighty-One Thousand One Hundred and Ninety-Seven point Eight Eight
2	Incidental	06/05/01.	Road Marking Thermo plastic Material (Indicate if sereed	sqm	492.900	888.059	Eight Hundred and Eighty-Eight point Zero Five Nine	437724.281	Four Lakh Thirty-Seven Thousand Seven Hundred and Twenty-Four point Two Eight One
3	Incidental	06/10/01.	Traffic Signs	nos	30.000	6901.237	Six Thousand Nine Hundred and One point Two Three Seven	207037.110	Two Lakh Seven Thousand AND Thirty-Seven point One One
4	Incidental	06/10/02.	Sign Post	nos	30.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five	92178.750	Ninety-Two Thousand One Hundred and Seventy-Eight point Seven Five
5	Incidental	06/12/01.	Geotextile Filter Fabric (as detailed on the Drawings)	sqm	1460.000	121.138	One Hundred and Twenty-One point One Three Eight	176861.480	One Lakh Seventy-Six Thousand Eight Hundred and Sixty-One point Four Eight
6	Incidental	06/17/01b.	RCC Palisiding (3m post, 150mm X 150mm)	Lin.m	205.000	5814.874	Five Thousand Eight Hundred and Fourteen point Eight Seven Four	1192049.170	Eleven Lakh Ninety-Two Thousand AND Forty-Nine point One Seven
7	Incidental	PWD She - 14,15.3 Page no- 126	12 mm thick cement sand plaster (1.6) with net cement finishing	sqm	9423.800	147.486	One Hundred and Forty-Seven point Four Eight Six	1389878.567	Thirteen Lakh Eighty-Nine Thousand Eight Hundred and Seventy-Eight point Five Six Seven
Grand Total:								5576927.238	Fifty-Five L Thousand and Twent Three Eigh

This Division - 6 Incidental is Electronically Signed by Mr. Zahir on behalf of Mr Habibul Alam-Udayan Builders JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
সফটওয়্যার ও মালিকানা বিভাগ
সফটওয়্যার ও সিস্টেম মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
আওয়ামান
স্বাক্ষর পরিচরম ও মহাপ্রতীক বিভাগ
স্বাক্ষর পরিচরম ও সৌহ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Signed
AAM

কাজী আব্দুল আল-মামুন
আওয়ামাল
শুধু পরিষদ ও মহাপ্রতাপ বিভাগ
শুধু পরিষদ ও শেখ হাসিনার
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 146840 **Invitation Reference No. :** e-GP/PMP(Road)/Chandpur/CZ-16/2017-18
Closing Date and Time : 15-Jan-2018 12:00 **Opening Date and Time :** 15-Jan-2018 12:00
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I ,DBS, Saucer drain & Cross Drain at Ch 0+000 to 10+000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Chandpur/CZ-16/2017-18	Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I DBS Saucer drain & Cross Drain at Ch 00000 to 10000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

[Hassan Techno Builders Ltd. - Rana Builders \(Pvt.\) Ltd JV.](#)
[\(JVCA - View Details\)](#)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	110.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	12400000000.00

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. nazmul on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

[M.A.H. CONSTRUCTION LTD.](#)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases

Signed
 Nazmul
 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 শতক পরিচয় ও মহাপ্রকৃত বিভাগ
 শতক পরিচয় ও মোহাম্মাদ
 শতক পরিচয় ও মোহাম্মাদ

1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	39.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	1805693745.05

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

M/S. Md. Jamil Iqbal			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	40.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	4613109368.48
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Iqbal on behalf of MS. Md. Jamil Iqbal

Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture) (JVCA - View Details)		
Past Performance Evaluation and rating matrix for different aspects		
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.		
Past Performance Evaluation and rating matrix for different aspects		
Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases
1		

Signed
AAM

কাজী আব্দুল আল-মামুন
মোস্তাফিজ
পদক পরিচালক ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	45.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	5.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	-

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	--Select--

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-MS Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

Mir Habibul Alam-Udayan Builders JV (JVCA - View Details)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	8.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	2.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	2249920852.63
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Zahir on behalf of Mr Habibul Alam-Udayan Builders JV

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচয় ও মহাপ্রতিষ্ঠান বিভাগ
সকল পরিচয় ও মোহাম্মাদ
পরিচয় ও মোহাম্মাদ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 146840 **Invitation Reference No. :** e-GP/PMP(Road)/Chandpur/CZ-16/2017-18
Closing Date and Time : 15-Jan-2018 12:00 **Opening Date and Time :** 15-Jan-2018 12:00
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I ,DBS, Saucer drain & Cross Drain at Ch 0+000 to 10+000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Chandpur/CZ-16/2017-18	Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I DBS Saucer drain & Cross Drain at Ch 00000 to 10000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

[Hassan Techno Builders Ltd. - Rana Builders \(Pvt.\) Ltd JV.](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Hot Mix Plant (Asphalt Batching Plant)	Good	Owned	Owned
Vibratory Roller, 8-10Ton	Good	Owned	Owned
Pneumatic Tire Roller	Good	Owned	Owned
Spelt tmisher / Spelt Paver	Good	Owned	Owned
Bitumen Pressure Sprayer (Truck Mounted) 1000 Litter & Hand Operator	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
Excavator	Good	Owned	Owned
Dump Trucks 6-10Ton	Good	Owned	Owned
Mixture Machine	Good	Owned	Owned
Bitumen Reservoir with heating arrangement / Dicantier	Good	Owned	Owned

5.			
Elements of Activity	Brief description of Activity		
N/A	N/a		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. nazmul on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan 146840.xls	41.08	

[M.A.H. CONSTRUCTION LTD.](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

Signed
 A.A.H.
 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant	Good	Owned	Owned
Asphalt Paver (12 feet and 6 feet width)	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Dump Trucks, 6-10 tonne	Good	Owned	Owned
Bitumen Presser sprayer (Truck Mounted)	Good	Owned	Owned
Sit-on Type thermoplastic Road marking machine	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
Pneumatic Tyred Roller, 10 tonne	Good	Owned	Owned
Smooth Wheeled Steel Roller, 8-10 tonne	Good	Owned	Owned
Water Tanker	Good	Owned	Owned
Excavator	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
All Elements of Activity is Good	All Elements of Activity is Good

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Program Tender ID - 146840.pdf	30.41	 Download

M/S. Md. Jamil Iqbal

Tenderer Information Form (e-PW3-2) - Part - 4


Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant	Good	Owned	1 No.
Asphalt Paver	Good	Owned	1 No.
Pay Loader	Good	Owned	3 Nos.
Dump Trucks	Good	Owned	3 Nos.
Bitumen Presser sprayer (Truck Mounted)	Good	Owned	1 No.
Sit-on Type thermoplastic Road marking machine	Good	Owned	1 No.
Air Compressor	Good	Owned	2 Nos.
Pneumatic Tyred Roller	Good	Owned	2 Nos.
Smooth Wheeled Steel Roller	Good	Owned	2 Nos.

Signed

 কাজী আব্দুল আল-মামুন
 মোরাদপুর
 পল্লী পরিষদ ও মহাসড়ক বিভাগ
 নতুন পল্লীসংলগ্ন ও পোহা মহাসড়ক
 বাংলাদেশ সরকার

Water Tanker	Good	Owned	2 Nos.
Excavator	Good	Owned	2 Nos.
5.			
Elements of Activity		Brief description of Activity	
None		None	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Iqbal on behalf of MS. Md. Jamil Iqbal

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan 146840.pdf	241.58	 Download

Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.


A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
enclosed	Good	Leased	enclosed

5.			
Elements of Activity		Brief description of Activity	
-		-	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan.pdf	13.18	 Download

Mir Habibul Alam-Udayan Builders JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)


Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Copy Enclosed	Good	Owned	Copy Enclosed

5.			
Elements of Activity		Brief description of Activity	
Copy Enclosed		Copy Enclosed	

Signed
AAB
কাজী আব্দুল আল-মামুন
মোঃ আমান
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Zahir on behalf of Mir Habibul Alam-Udayan Builders JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan 146840 001.jpg	341.97	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক
স্বাক্ষর পরিচালক ও মোহাম্মাদ
মহাপ্রকল্প পরিচালক
বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 146840 **Invitation Reference No. :** e-GP/PMP(Road)/Chandpur/CZ-16/2017-18
Closing Date and Time : 15-Jan-2018 12:00 **Opening Date and Time :** 15-Jan-2018 12:00
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I ,DBS, Saucer drain & Cross Drain at Ch 0+000 to 10+000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/Chandpur/CZ-16/2017-18	Periodic Maintenance Program of damaged road pavement by providing Aggregate Base Type - I DBS Saucer drain & Cross Drain at Ch 00000 to 10000 km of Hajigonj-Ramgonj-Laxmipur Road Z-1422 under road Division Chandpur during the year 2017-2018.

Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	htblrbl@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	25years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
ADP/ACE/Comilla/LNKDBC Road/2014-15/10, Tender ID: 12399	Widening of Embankment with Strengthening of Pavement, DBS Wearing Course, Construction of Culvert and Protective work by Retaining wall, CC Block Matressing from Ch. 0+000 to Ch: 31+400 of Joynal Abedin Bhuiyan Road (Laksham-Doulotgonj-Nangolkot-Kodalila-Dalua-Chewera Bazar Road under Road Division Comilla during the year 2014-2015.	Prime Contractor	05/01/2015	23/06/2016	369223093.210	K.M Atiqul Hoque Superintending Engineer, RHD Road Circle, Comilla.	copy enclosed
e-GP/PMP/Road/ACE/Comilla/DBSW/2016-2017/01 (ID: 62943)	Providing DBS-WC and construction of paved shoulder including DBS-WC from Ch. 01+875 to Ch. 19+050 of Feni-Noakhali Road (N-104) under Feni Road Division during the year 2016-2017.	Prime Contractor	16/10/2016	17/04/2017	304080531.080	Executive Engineer, RHD Feni Road Division, Feni	copy enclosed

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	1700000000.000
2013-2014	
2014-2015	
2015-2016	
2016-2017	






























Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পবিত্র ও মহাপুঙ্ক বিভাগ
পবিত্র ও মহাপুঙ্ক
পবিত্র ও মহাপুঙ্ক



























This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. nazmul on behalf of Hassan Techno Builders Ltd. - Rana Builders (Pvt.) Ltd JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience_ 10 Years_RBL.pdf	996.90	 Download
2	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 1-15 IMG_RBL.pdf	1852.32	 Download
3	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 16-30 IMG_RBL.pdf	1633.24	 Download
4	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 31-45 IMG_RBL.pdf	1845.13	 Download
5	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 46-59 IMG_RBL.pdf	1833.28	 Download
6	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 60-77 IMG_RBL.pdf	2408.53	 Download
7	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 78-96 IMG_RBL.pdf	2704.52	 Download
8	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 97-111 IMG_RBL.pdf	2053.30	 Download
9	Specific Experience Certificates (ITT 15.1(b))	Eight Lanning of Jatrabari Kanchpur Road_RBL.pdf	886.36	 Download
10	Specific Experience Certificates (ITT 15.1(b))	SP Nongolkot 36.92 Cr. Comilla.pdf	306.75	 Download
11	Valid Trade License (ITT 25.1.(f))	Valid Trade License 2017-2018_RBL.pdf	786.96	 Download
12	TIN Certificate (ITT 25.1(g))	e-TIN Certificate_RBL.pdf	276.74	 Download
13	TIN Certificate (ITT 25.1(g))	TIN Letest IMG_RBL.pdf	978.97	 Download
14	VAT Certificate (ITT 25.1(g))	VAT Registration Certificate RBL.pdf	90.77	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 16 P 2016-2017..pdf	2579.11	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 17 to 32 P 2016-2017..pdf	2703.97	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 33 to 45 P 2016-2017..pdf	2524.76	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 46 to 60 P 2016-2017..pdf	2239.43	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 61 to 74 P 2016-2017..pdf	2215.80	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 90 P 2016-2017..pdf	2767.92	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 91 to 104 P 2016-2017..pdf	2595.50	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 115 P 2016-2017..pdf	1690.69	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 117 to 124 P 2016-2017..pdf	1108.66	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 125 to 141 P 2016-2017..pdf	2400.88	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 142 to 154 P 2016-2017..pdf	1711.17	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 155 to 159 P 2016-2017..pdf	2253.27	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 160 to 161 P 2016-2017..pdf	569.36	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 14 P 2015-2016..pdf	2543.85	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 15 to 28 P 2015-2016..pdf	2267.20	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 29 to 40 P 2015-2016..pdf	2174.94	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 41 to 56 P 2015-2016..pdf	2589.00	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 57 to 71 P 2015-2016..pdf	2395.48	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 72 to 86 P 2015-2016..pdf	2541.89	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মহাপ্রকৃতি বিভাগ নতুন পরিচয় ও সোহা মহাপ্রকৃতি বাংলাদেশ সরকার
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 87 to 99 P 2015-2016..pdf	1915.53	
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 100 to 113 P 2015-2016..pdf	2448.13	

36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 114 to 127 P 2015-2016..pdf	1985.54	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 128 to 140 P 2015-2016..pdf	1929.28	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 141 to 152 P 2015-2016..pdf	2296.90	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 153 to 160 P 2015-2016..pdf	772.11	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2014-2015..pdf	2164.03	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 25 P 2014-2015..pdf	2199.72	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 26 to 39 P 2014-2015..pdf	2394.69	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 40 to 51 P 2014-2015..pdf	2033.65	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 52 to 63 P 2014-2015..pdf	2291.85	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 64 to 78 P 2014-2015..pdf	1739.99	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 79 to 91 P 2014-2015..pdf	2331.65	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 92 to 104 P 2014-2015..pdf	2024.20	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 117 P 2014-2015..pdf	2348.62	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 118 to 130 P 2014-2015..pdf	1735.46	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 131 to 142 P 2014-2015..pdf	1201.22	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2013-2014..pdf	2389.34	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 22 P 2013-2014..pdf	1520.72	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 23 to 36 P 2013-2014..pdf	2421.66	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 37 to 50 P 2013-2014..pdf	2334.38	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 51 to 62 P 2013-2014..pdf	2243.35	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 63 to 77 P 2013-2014..pdf	1790.63	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 78 to 94 P 2013-2014..pdf	1945.93	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 95 to 107 P 2013-2014..pdf	2329.04	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 108 to 120 P 2013-2014..pdf	2317.15	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 121 to 130 P 2013-2014..pdf	1318.58	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 15 P 2012-2013..pdf	1989.27	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 16 to 26 P 2012-2013..pdf	1645.76	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 27 to 37 P 2012-2013..pdf	1630.68	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 38 to 48 P 2012-2013..pdf	2255.31	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 49 to 61 P 2012-2013..pdf	2656.06	Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 62 to 74 P 2012-2013..pdf	2373.48	Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 84 P 2012-2013..pdf	1606.21	Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 85 to 91 P 2012-2013..pdf	867.64	 <p>Signed A.A. Khan কাজী আব্দুল আল-মামুন প্রোগ্রামার পাবনা পরিদপ্তর ও মহাপ্রকৃতি বিভাগ পাকিস্তান ও সৌদি আরব পল্লীশিক্ষা ও যুগ্মশিক্ষা পল্লীশিক্ষা ও যুগ্মশিক্ষা</p>
69	-	Certificate of Incorporation_RBL.pdf	354.17	
70	-	RBL Articles of Association (Memorandum).pdf	1688.01	

71	-	Personal Information_RBL.pdf	172.85	 Download
72	-	Equipment List_RBL.pdf	691.67	 Download
73	-	Supreme Court High Court Division 4759_S.M. Zahurul Islam_RBL.pdf	490.24	 Download
74	-	Project Manager CV of Mr. Shahidulla Mia .1.docx	20.90	 Download
75	-	Md. Abdullah Al- Mamun CV_RBL.pdf	324.68	 Download
76	-	Md. Anisur Rahman CV_RBL.pdf	419.00	 Download
77	-	Md. Habibur Rahman CV_RBL.pdf	311.08	 Download
78	-	Md. Mahmudul Hossan CV_RBL.pdf	232.85	 Download
79	-	MD. Quamrul Hassain CV_RBL.pdf	240.33	 Download
80	-	Md. Shafiq Ahmad CV_RBL.pdf	451.11	 Download
81	-	Md. Shamsur Rahman CV_RBL.pdf	292.46	 Download
82	-	Mr. Pranab Kumar Shaha CV_RBL.pdf	343.58	 Download
83	-	Asphalt Batch Mix Plant 80-160 t-h IMG_RBL.pdf	2667.80	 Download
84	-	Asphalt Drum Mix Plant 80-160 tonne_RBL.pdf	1057.49	 Download
85	-	Asphalt Plant Document 01_RBL.pdf	1957.59	 Download
86	-	Bitumen Distributor Document 01_RBL.pdf	1966.61	 Download
87	-	Bitumen Distributor Document. 02_RBL.pdf	1982.12	 Download
88	-	Bitumin Distributor.1_RBL.jpg	85.60	 Download
89	-	Dump Truck .1_RBL.jpg	121.52	 Download
90	-	Dump Truck .3_RBL.jpg	126.93	 Download
91	-	Dump Truck .4_RBL.jpg	125.08	 Download
92	-	Dump Truck. 2_RBL.jpg	121.93	 Download
93	-	Generator -1_RBL.jpg	244.46	 Download
94	-	Generator -2_RBL.jpg	231.29	 Download
95	-	Mini Roller-1_RBL.jpg	140.91	 Download
96	-	Mixer Machine .1.jpg	227.22	 Download
97	-	Mixer Machine -2_RBL.jpg	162.76	 Download
98	-	Road Rooler -02_RBL.jpg	121.21	 Download
99	General Experience Certificates (ITT 15.1(a))	19 HB 10 years General Exp.pdf	131.25	 Download
100	General Experience Certificates (ITT 15.1(a))	GENERAL 16-17...pdf	598.15	 Download
101	General Experience Certificates (ITT 15.1(a))	GENERAL 16-17...pdf	2344.41	 Download
102	General Experience Certificates (ITT 15.1(a))	HB-MDHB 8.09Cr.zip	914.53	 Download
103	General Experience Certificates (ITT 15.1(a))	GENERAL 15-16...zip	2147.57	 Download
104	General Experience Certificates (ITT 15.1(a))	GENERAL 15-16...zip	2078.78	 Download
105	General Experience Certificates (ITT 15.1(a))	GENERAL 15-16....zip	1907.25	 Download
106	General Experience Certificates (ITT 15.1(a))	GENERAL 14-15...zip	2229.74	 Download
107	General Experience Certificates (ITT 15.1(a))	GENERAL 15-16....zip	1571.16	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মহাপ্রকৃত বিভাগ নতুন পরিচয় ও সোহা মহাপ্রকৃত নতুন পরিচয় ও সোহা মহাপ্রকৃত
108	General Experience Certificates (ITT 15.1(a))	GENERAL 13-14.zip	1269.34	
109	General Experience Certificates (ITT 15.1(a))	GENERAL 14-15...zip	1967.09	


110	General Experience Certificates (ITT 15.1(a))	GENERAL 12-13.zip	2415.21	 Download
111	Specific Experience Certificates (ITT 15.1(b))	HB Sp Lalmal 24.21Cr...pdf	140.20	 Download
112	Specific Experience Certificates (ITT 15.1(b))	Sp HB Feni 30.40Cr...pdf	226.28	 Download
113	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-2018.pdf	92.48	 Download
114	TIN Certificate (ITT 25.1(g))	TIN.pdf	60.68	 Download
115	VAT Certificate (ITT 25.1(g))	VAT.pdf	37.85	 Download
116	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 16-17...pdf	72.19	 Download
117	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 16-17...pdf	1973.32	 Download
118	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 15-16...zip	2651.55	 Download
119	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 15-16...zip	1133.25	 Download
120	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 15-16...zip	2423.18	 Download
121	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 13-14...pdf	610.89	 Download
122	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 14-15...zip	1238.15	 Download
123	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 14-15...zip	1952.57	 Download
124	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HB Payment 17-18.pdf	64.93	 Download
125	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT 12-13...pdf	194.35	 Download
126	-	HTBL KEY PERSON.zip	1354.99	 Download
127	-	HTBL Equipment.pdf	1051.02	 Download
128	-	RBL On Going work Tender Capacity 2017...xls	43.82	 Download
129	Financial Capacity Certificates (ITT 16)	HTBL Liquid 146840.pdf	93.92	 Download
130	Financial Capacity Certificates (ITT 16)	RBL Liquid 146840.pdf	89.71	 Download
131	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HTBL PAYMENT TOP SHEET 339.00Cr.xlsx	20.63	 Download
132	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RBL Turn Over Top Sheet 1240.00Cr.xls	123.87	 Download
133	-	HTBL-RBL Plant Location.pdf	21.87	 Download
134	-	Certificate of Incorporation, Memorandum, Articles of Association, Vendors agreement.zip	428.03	 Download
135	-	JV Deed 146840.pdf	320.32	 Download

M.A.H. CONSTRUCTION LTD.**Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]****Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up****4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MAH CONSTRUCTION LTD.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mah.constructionltd2015@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	20 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procurement Entity Name Address Tel / Fax e-mail

Signed

 কাজী আব্দুল আল-মামুন
 মহামার
 সচিব পরিদপ্তর ও মহাপ্রকল্প পরিদপ্তর
 সচিব পরিদপ্তর ও সচিব মহাপ্রকল্প
 বাংলাদেশ সরকার


							requirements
DZ(e-GP)-09/PMP(Road)/2014-2015.	Periodic Maintenance (PMP) of Itakhola-Motkhola-Katiadi Road(R-211) (Ch. 16+000m to 32+700m) and remaining portion of Tongi-Kaligonj-Ghorashal-Panchdona Road(R-301) (Ch. 24-360 m to 25+762m) with DBS wearing course under Narsingdi Road Division.	Prime Contractor	16 April 2015	17 December 2015	144155403.670	Executive Engineer RHD Narsingdi Road Division, Narsingdi.	Copy Enclosed
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year	Amount (Taka or Equivalent Taka)						
2012-2013	199447749.470						
2013-2014	307570038.810						
2014-2015	348714549.480						
2015-2016	453443464.080						
2016-2017	496517943.210						

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	MAHCL Road Laxmipur 10 Years Experience.jpg	436.80	 Download
2	General Experience Certificates (ITT 15.1(a))	Eastern Bangladesh Bridge Improvement Project 2011-2012.jpg	320.53	 Download
3	General Experience Certificates (ITT 15.1(a))	MAHNBCEBE Munshigonj Bridge.pdf	1011.79	 Download
4	General Experience Certificates (ITT 15.1(a))	with IPC Khagrachari(7).pdf	2756.01	 Download
5	General Experience Certificates (ITT 15.1(a))	with IPC Khagrachari(8).pdf	2756.01	 Download
6	General Experience Certificates (ITT 15.1(a))	MAHCL- Certificate Gazipur New(4).zip	1056.92	 Download
7	General Experience Certificates (ITT 15.1(a))	MAHCL- Gopalganj WC- Page-03.jpg	465.03	 Download
8	General Experience Certificates (ITT 15.1(a))	MAHCL-Certificate LGED Netrokona(1).jpg	267.03	 Download
9	General Experience Certificates (ITT 15.1(a))	MAHCL-Certificate LGED Netrokona(2).jpg	267.03	 Download
10	General Experience Certificates (ITT 15.1(a))	MAHCL-LGED Netrakona.jpg	266.72	 Download
11	General Experience Certificates (ITT 15.1(a))	MAHCL-Noakhali.jpg	283.11	 Download
12	General Experience Certificates (ITT 15.1(a))	Certificate Dhaka City Corporation.jpg	370.46	 Download
13	General Experience Certificates (ITT 15.1(a))	Certificate Food.jpg	748.75	 Download
14	General Experience Certificates (ITT 15.1(a))	Certificate RHD Laxmipur.jpg	331.76	 Download
15	General Experience Certificates (ITT 15.1(a))	MAH Comilla City Corporation Certificate(3).pdf	584.59	 Download
16	General Experience Certificates (ITT 15.1(a))	MAH LGED Natroikona.jpg	154.08	 Download
17	General Experience Certificates (ITT 15.1(a))	MAH- RHD Gopalganj(1).pdf	2246.65	 Download
18	General Experience Certificates (ITT 15.1(a))	Certificate RHD-Chandpur(1).pdf	726.29	 Download
19	General Experience Certificates (ITT 15.1(a))	Comilla City Corporation Work Order-1.jpg	167.78	 Download
20	General Experience Certificates (ITT 15.1(a))	Comilla City Corporation Work Order-2.jpg	164.96	 Download
21	General Experience Certificates (ITT 15.1(a))	MAH Experience Certificate 10 Years 1-3.pdf	873.65	 Download
22	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-01.zip	1324.95	 Download
23	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-02.zip	1923.22	 Download
24	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-03.zip	1914.74	 Download
25	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2014-2015.zip	1222.47	 <p>কাজী আব্দুল আল-মামুন মোহাম্মাদ পদক পরিচালক ও মহাপ্রকল্প পরিচালক পদক পরিচালক ও মোহাম্মাদ পদক পরিচালক ও মোহাম্মাদ</p>
26	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2011-2012.zip	1497.65	
27	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2012-2013.zip	2401.38	

28	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2013-2014.zip	1757.12	 Download
29	General Experience Certificates (ITT 15.1(a))	Work Certificate RHD Sylhet.jpg	538.91	 Download
30	General Experience Certificates (ITT 15.1(a))	MAHCL-New General Work Certificate RHD.zip	2693.67	 Download
31	General Experience Certificates (ITT 15.1(a))	MAHCL-New Work Certificate CMS.zip	1319.08	 Download
32	General Experience Certificates (ITT 15.1(a))	MAHCL-New Page-113 Chandpur Pourashava.jpg	425.68	 Download
33	General Experience Certificates (ITT 15.1(a))	MAHCL- New Dhaka City Corporation Certificate.zip	640.30	 Download
34	General Experience Certificates (ITT 15.1(a))	MAHCL- New General Work Certificate BWDB.zip	1313.95	 Download
35	General Experience Certificates (ITT 15.1(a))	MAHCL-New General Work Certificate LGED.zip	1265.81	 Download
36	General Experience Certificates (ITT 15.1(a))	MAHCL-Specific LGED Netrakona.jpg	266.72	 Download
37	General Experience Certificates (ITT 15.1(a))	MAHCL-Page-209 RHD Work Certificate Bhola.jpg	539.57	 Download
38	General Experience Certificates (ITT 15.1(a))	MAHCL- General Work Certificate CMS.zip	1319.08	 Download
39	General Experience Certificates (ITT 15.1(a))	MAHCL- General Work Certificate BWDB.zip	1313.95	 Download
40	General Experience Certificates (ITT 15.1(a))	MAHCL- Dhaka City Corporation Certificate.zip	640.30	 Download
41	General Experience Certificates (ITT 15.1(a))	MAHCL- General Work Certificate RHD.zip	2321.05	 Download
42	General Experience Certificates (ITT 15.1(a))	MAHCL-General Work Certificate LGED.zip	1265.81	 Download
43	Valid Trade License (ITT 25.1.(f))	MAH Trader Licence 2017-2018.pdf	867.59	 Download
44	TIN Certificate (ITT 25.1(g))	MAHCL-New TIN-16-17.zip	1378.17	 Download
45	VAT Certificate (ITT 25.1(g))	MAHCL-New VAT.zip	911.97	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAH Last 5 Year Tender Turn Over.pdf	167.40	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2016-2017.pdf	1697.92	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- List of On-going Works (Tender Capacity).pdf	60.54	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2012-2013 New....zip	1360.50	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2013-14 New....zip	2191.18	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2014-2015 New....zip	1726.30	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2015-2016 New....zip	1651.72	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL New- Audit Report 2015 New.zip	1902.27	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2016 New.zip	2140.27	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2014.zip	925.78	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2011.zip	1207.19	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2012.zip	1045.16	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2013.zip	1525.15	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2010.zip	1120.89	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL-Payment Certificate 2009-10.zip	2292.61	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL-Payment Certificate 2010-11 File-1.zip	1239.16	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL-Payment Certificate 2010-11 File-2.zip	1239.09	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL-Payment Certificate 2011-12.zip	1646.51	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Audit Report 2011.zip	1207.19	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক্রম বিভাগ
 নতুন পরিচয় ও সোহ মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Audit Report 2010.zip	1120.89	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL Audit 2016-2017.pdf	1838.86	 Download
67	-	Project Manager(CV).pdf	570.07	 Download
68	-	MAH Electrical Licence.pdf	1979.79	 Download
69	-	Capacity Certificate.pdf	2756.01	 Download
70	-	Lecuit Certificate.pdf	586.62	 Download
71	-	MAHCL-Declaration Page-01.jpg	1426.30	 Download
72	-	MAHCL-Declaration Page-02.jpg	1421.88	 Download
73	-	MAHCL-LC Document.zip	2084.40	 Download
74	-	UCBL LC New 30-10-2016.pdf	117.99	 Download
75	-	MAHCL-Organization Chart Page-1.jpg	506.03	 Download
76	-	MAHCL- Bio-Data Doc- 02.zip	2252.84	 Download
77	-	MAHCL- Bio-Data Doc- 03.zip	2302.58	 Download
78	-	MAHCL- Bio-Data Doc- 01.zip	2305.66	 Download
79	-	MAHCL--List of Equipment Page-1 (5 files merged).pdf	1365.00	 Download
80	-	MAHCL- Payment Certificate Doc..pdf	2338.48	 Download
81	-	Work In Hand.jpg	358.26	 Download
82	-	New List of Equipment.zip	1792.51	 Download
83	-	Organization Chart Page-1.jpg	519.78	 Download
84	-	Organization Chart Page-2.jpg	549.09	 Download
85	-	MAHCL-New Major Work.zip	2065.86	 Download
86	-	MAHCL New Bio-Data File-1.zip	2376.29	 Download
87	-	MAHCL New Bio-Data File-2.zip	2224.78	 Download
88	-	MAHCL-New Bio-Data File-3.zip	1843.10	 Download
89	-	MAHCL-Page-202 Food Godown.jpg	207.63	 Download
90	-	MAHCL-Page-113 Chandpur Pourashava.jpg	168.01	 Download
91	-	MAHCL Bio-Data File-2.zip	2224.78	 Download
92	-	MAHCL Bio-Data File-1.zip	2376.29	 Download
93	-	MAHCL-RHD Laxmipur.jpg	331.76	 Download
94	-	MAH List of Equipment Page-5.pdf	349.32	 Download
95	Financial Capacity Certificates (ITT 16)	MAH Bank Certificate ID-146840.pdf	459.64	 Download
96	Specific Experience Certificates (ITT 15.1(b))	MAHCL- Specific Certificate (Narsingdi).pdf	2667.74	 Download


M/S. Md. Jamil Iqbal

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's F
1. Name of the Tenderer / JVCA Partner:	MS. Md. Jamil Iqbal
2. Registered e-mail ID of the Tenderer / JVCA Partner:	msjamiliqbal@yahoo
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	18 Years


Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচয় ও নতুন মর্যাদায়
 বাংলাদেশ সরকার

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/RJZ/ADP/07/2014-2015	Widening of Pavement by Providing ISG, Sub-Base, Aggregate Base Type-I & DBS-Wearing Course at 2nd (P), 3rd, 4th, 5th (P), 6th, 7th (P), 17 (P) to 33rd (P) KM of Naogaon-Badalgachi-Patnitala Road under Road division, Naogaon, during the year 2014-2015	Prime Contractor	08/07/2015	24/05/2016	203333778.730	Executive Engineer, RHD, Road Division, Naogaon.	* Earth Works = 24784.55 * Sub-Base = 9351.000 Cum * Aggregate base type-I = 9350.940 Cum * DBS - Wearing Course (Plant Method) = 6838.683 Cum * RCC U-Drain & Slab for U-Drain = 390.000 LM * RCC Palisiding = 850.000 LM
E-GP-01/GZ/2014-15	Rehabilitation work by Overlay at Ch. 0+000 to Ch. 35+000 of Takerhat-Gopalgonj-Ghonapara (R 850) Road under Road Division Gopalgonj during the year 2014-2015	Prime Contractor	12/11/2014	08/03/2015	176551847.500	Executive Engineer, RHD, Road Division, Gopalgonj.	* Embankment fill * Aggregate base type-I * Bituminous Prime Coat * Bituminous Tack Coat * DBS - Wearing Course * Road marking-Thermoplastic material * Bullah palisiding * RCC palisiding * Concrete side ditch / U-drain
CRDP/LGED/SAVAR/NCB/2014/W-01	1. Improvement of Road from Pakija Textile Mill to Shahibag Chowrasta via Ishaq Shaheb's house, Imandipur Chowrasta.(ch.0+00-1+175m). Including link Drain no- 01 and no-02 2. Improvement of Road side drain from pakija Textile Mill to Shahibag Chowrasta Mor. Including link Drain no- 01 and no-02 3. Improvement of Road from Savar bus stand to Rajashon (Vision garments).(ch.0+00-3+000m). 4. Improvement of Road side drain from Savar bus stand to Rajashon (Vision garments). (ch.0+000m to 1+000m & ch.1+975m to 3+000m) 5. Improvement of Road from Savar bus stand to Nama bazar.(ch.0+00-1+225m).	Prime Contractor	09 March 2015	22 May 2017	159099514.170	Executive Engineer, Savar Pourashava, Savar, Dhaka.	Bituminous Carpeting, Seal Coat, DBS Base Course, DBS Wearing Course, Sub-Base, Base Type-I, Footpath, Pipe Drain, Pavement Tiles Work, RCC Drain Work, RCC Box Culvert, MS Rod Work, Brick Drain Work, 12mm Cement Plaster Work, RCC Pipe Line (Machine Made).

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-17	
2015-16	
2014-15	
2013-14	


Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ্তর
 বাংলাদেশ সরকার

2012-13

808258499.980

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Iqbal on behalf of M/S. Md. Jamil Iqbal

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience-jamil- 14-15 Part-1.pdf	1362.48	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience -jamil- 13-14.pdf	2300.19	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience-jamil- 12-13.pdf	1837.93	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience -jamil- 15-16.pdf	887.18	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience -jamil-14-15 Part-2.pdf	1534.04	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience -jamil-11-12.pdf	1586.47	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience Jamil Iqbal 2001-11.pdf	1729.36	 Download
8	Specific Experience Certificates (ITT 15.1(b))	Savar Pourashava Specific Exp 04.pdf	124.00	 Download
9	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Naogaon Jamil Iqbal.pdf	2616.94	 Download
10	Specific Experience Certificates (ITT 15.1(b))	IPC and CMS of Gopalganj ID 9568.pdf	563.94	 Download
11	Financial Capacity Certificates (ITT 16)	Jamil Solvency 28 Dec 17.pdf	629.82	 Download
12	Valid Trade License (ITT 25.1.(f))	Trade License Jamil 2017-18.pdf	789.12	 Download
13	TIN Certificate (ITT 25.1(g))	TIN of Md Jamil Iqbal 2016-17.pdf	1193.92	 Download
14	VAT Certificate (ITT 25.1(g))	VAT Jamil Iqbal.pdf	201.06	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2016-17.pdf	2436.29	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2012-13 Part-1.pdf	2470.38	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2013-14 Part-1.pdf	2503.01	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2015-16 Part-3.pdf	2417.16	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2015-16 Part-1.pdf	1902.89	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2015-16 Part-2.pdf	2611.69	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Summary Jamil.pdf	392.99	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2014-15 Part-3.pdf	2608.00	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2014-15 Part-4.pdf	2623.34	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2014-15 Part-1.pdf	1873.10	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2014-15 Part-2.pdf	2333.23	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report of Jamil Iqbal 2013-17.pdf	1578.33	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2013-14 Part-2.pdf	2000.46	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2012-13 Part-2.pdf	2025.30	 Download
29	-	Bitumen Pressure Sprayer Docs Jamil.pdf	730.03	 Download
30	-	Hot Mix Asphalt Plant Docs Jamil.pdf	1353.66	 Download
31	-	Asphalt Batching Plant Photo.pdf	1977.12	 Download
32	-	Asphalt Batch Plant documents Jamil Iqbal.pdf	2791.97	 Download
33	-	Hired Equipments-List and Agreement.pdf	2222.23	 Download
34	-	Equipment -jamil -Part-03.pdf	2434.06	 Download

Signed
AAB

কাজী আব্দুল আল-মামুন
মোঃমামুন
পাক পলিমার ও মালিক বিকাশ
পাক পলিমার ও মোঃ মামুন
পলিমার ও মোঃ মামুন

35	-	Equipment List of- Jamil Iqbal.pdf	1681.75	 Download
36	-	Equipment jamil -Part- 01.pdf	2312.33	 Download
37	-	Equipment -jamil -Part-02.pdf	2345.86	 Download
38	-	Personnel Information Part 1.pdf	1808.59	 Download
39	-	Personnel Information Part 2.pdf	2135.45	 Download
40	-	Man Power -jamil-Part-1.pdf	1828.76	 Download
41	-	Man Power -jamil-Part-2.pdf	1348.98	 Download
42	-	Jamil Manpower CV.pdf	544.12	 Download
43	-	Road Methodology RHD.pdf	626.45	 Download
44	-	Tenderer Capacity JI.pdf	679.68	 Download
45	Financial Capacity Certificates (ITT 16)	Commitment ID 146840.pdf	171.47	 Download

Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	shajahanali1965@gmail.com, msparadisets@gmail.com, l.mrc.bd@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	25 years, 20 years, 25 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
PMP-07/2011-12/14/Overlay	Strengthening of Existing pavement of Mymensingh(DC Office)-Raghu.-Net-Mohon.-Jamal.-Sunam Road.	Prime Contractor	-	17/02/2013	192564750.090	(Md. Masud Khan) Identity No. 601926 Executive Engineer, RHD, Netrakona Road Division, Netrakona.	Strengthening of Existing pavement of Mymensingh(DC Office)-Raghu.-Net-Mohon.-Jamal.-Sunam Road.
e-GP/RAZ/ADP/04/2015-2016	Widening, Strengthening, Construction of Hard Shoulder and Surfacing	Prime Contractor	-	1/05/2016	145064346.300	Mohammad Hamidul Haq Executive Engineer (CC),RHD Road Division, Naogaon	Widening, Strengthening, Construction of Hard Shoulder and Surfacing
e-GP/PMP/Road/ACE/Comilla/DBSW/2015-2016/03	DBS Wearing Course With partial strengthening	Prime Contractor	-	15/03/2016	84492758.450	Mohammad Saifuddin Executive Engineer, RHD, Road Division, Comilla	DBS Wearing Course With partial strengthening

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]


Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 to 2016-2017	
2012-2013 to 2016-2017	
2012-2013 to 2016-2017	

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পবিত্রমণ্ডল ও মহাপ্রকৃত বিভাগ
পাকিস্তানি ও সৌদি আরবের
পরিচালকগণের বাংলাদেশ সরকার


This Tenderer Information Form (e-PW3-2) - Part - 2




















Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-MS Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Exp. MRC.zip	995.77	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experiance_02 MPT.zip	845.47	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experiance_01 MPT.zip	1960.64	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experiance 03 MPT.zip	478.62	 Download
5	General Experience Certificates (ITT 15.1(a))	GENERAL EXPERIENCE MSA.zip	1143.42	 Download
6	Specific Experience Certificates (ITT 15.1(b))	Specific Exp MRC 8.44 .pdf	934.87	 Download
7	Specific Experience Certificates (ITT 15.1(b))	Specific Experience 1450.64 Lac-MPT MSA.pdf	569.68	 Download
8	Specific Experience Certificates (ITT 15.1(b))	Specific Exp 19 Lac MSA.zip	1531.66	 Download
9	Financial Capacity Certificates (ITT 16)	Liquid Assets ID-146840 MSA.jpg	418.14	 Download
10	Financial Capacity Certificates (ITT 16)	Liquid Assets ID-146840 MRC.pdf	96.10	 Download
11	Financial Capacity Certificates (ITT 16)	Liquid Assets ID-146840 MPT.jpg	418.84	 Download
12	Valid Trade License (ITT 25.1.(f))	TRADE LICNSE 2017-2018 JV.pdf	621.07	 Download
13	TIN Certificate (ITT 25.1(g))	TIN Certificate 16-17 JV.pdf	1142.48	 Download
14	VAT Certificate (ITT 25.1(g))	VAT CERTIFICATE JV.pdf	606.25	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Paymentct certificate 2012-2013 Shahjahan Ali.zip	2049.26	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Paymentct certificate 2013-2014 (1)Shahjahan Ali.zip	1766.14	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Paymentct certificate 2013-2014. (2)Shahjahan Ali.zip	1442.07	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Paymentct certificate 2014-2015 (1)Shahjahan Ali.zip	1707.16	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Paymentct certificate 2014-2015.(2)Shahjahan Ali.zip	1479.29	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Paymentct certificate 2015-2016 (1) Shahjahan Ali.rar	2139.43	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Paymentct certificate 2015-2016.(2) Shahjahan Ali.zip	2715.15	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Paymentct certificate 2016-2017Shahjahan Ali.zip	2203.19	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013_Paradise.pdf	2390.43	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-01_Paradise.pdf	2198.99	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-02_Paradise.pdf	2074.46	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-01_Paradise.pdf	1972.75	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-02_Paradise.pdf	1761.23	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-03_Paradise.pdf	1697.15	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-01_Paradise.zip	1936.22	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-02_Paradise.pdf	1679.00	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-03_Paradise.pdf	2173.43	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-04_Paradise.pdf	1477.17	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-05_Paradise.pdf	1795.13	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-06_Paradise.pdf	2029.87	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোসাম্মার
 শতক পরিচয় ও মহাপ্রকৃতি বিভাগ
 শতক পরিচয় ও শেখ মরহুম
 শেখ মরহুম শতক পরিচয়

35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-07_Paradise.zip	1640.04	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-01_Paradise.pdf	1544.87	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-02_Paradise.pdf	1444.37	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-03_Paradise.pdf	2275.90	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2012-2013 MRC.pdf	511.27	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2013-2014 MRC.pdf	2244.81	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2014-2015 MRC.pdf	507.27	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2015-2016 MRC.pdf	2170.50	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(1a) MRC.pdf	2279.03	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(1b) MRC.pdf	2007.28	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(2) MRC.pdf	1992.54	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(3a) MRC.pdf	2254.56	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(3b) MRC.pdf	2055.94	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(3c) MRC.pdf	1941.32	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(3d) MRC.pdf	1923.62	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(4) MRC.pdf	1920.38	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(5a) MRC.pdf	869.02	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(5b) MRC.pdf	2061.36	 Download
53	-	Equipment asphalt -02 MRC.pdf	883.83	 Download
54	-	Equipment Asphalt- 3.zip	2382.97	 Download
55	-	Equipment asphalt -1 c.zip	2745.27	 Download
56	-	Equipment asphalt -1 a.zip	1080.44	 Download
57	-	Bitument Sprayer Doc.pdf	1088.37	 Download
58	-	Asphalt paver finisher doc.pdf	1121.58	 Download
59	-	Equipments-Paradise-04.pdf	2055.63	 Download
60	-	Equipments-Paradise-03.pdf	2451.42	 Download
61	-	Equipments-Paradise-02.pdf	2340.46	 Download
62	-	Equipments-Paradise-01.pdf	2596.20	 Download
63	-	Asphalt Batching Plant Paper-Paradise-03.zip	650.70	 Download
64	-	Asphalt Batching Plant Paper-Paradise-02.zip	2640.92	 Download
65	-	Asphalt Batching Plant Paper-Paradise-01.zip	2640.92	 Download
66	-	Equipment 6 MSA.pdf	1967.23	 Download
67	-	Equipment 07 MSA.pdf	1267.06	 Download
68	-	Equipment 5 (MSA).zip	2503.03	 Download
69	-	Equipment-4 (MSA).zip	2281.38	 Download
70	-	Equipment-3 (MSA).zip	2409.03	 Download
71	-	Equipment-2 (MSA).zip	2324.14	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও সেবা মন্ত্রণালয়
 বাংলাদেশ সরকার

72	-	Equipment-1. (MSA).zip	2216.15	 Download
73	-	Technical Staff RHD.zip	1318.74	 Download
74	-	Manpower List-01_Paradise.pdf	2782.39	 Download
75	-	Manpower List-02_Paradise.pdf	1209.71	 Download
76	-	Personnel Information -05 MSA.rar	1855.43	 Download
77	-	Personnel Information -04 MSA.rar	2734.77	 Download
78	-	Personnel Information 02 MSA.pdf	143.81	 Download
79	-	Personnel Information -03 MSA.rar	1065.04	 Download
80	-	Personnel Information -1(MSA).zip	1974.09	 Download
81	-	TURN OVER Top Sheet JV.pdf	40.19	 Download
82	-	Work -Certificate MRC A.pdf	1487.67	 Download
83	-	Work -Certificate MRC B.pdf	621.92	 Download
84	-	Work -Certificate MRC C.pdf	645.50	 Download
85	-	Work -Certificate MRC D.pdf	1041.10	 Download
86	-	Work -Certificate MRC E.pdf	1286.60	 Download
87	-	Work -Certificate MRC F.pdf	2313.60	 Download
88	-	Work -Certificate MRC G.pdf	2650.05	 Download
89	-	Work -Certificate MRC H.pdf	1976.18	 Download
90	-	Work -Certificate MRC I.pdf	1648.96	 Download

Mir Habibul Alam-Udayan Builders JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Mir Habibul Alam-Udayan Builders JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mirudayan@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	Udayan Builders= 31 Years, Mir Habibul Alam=21 Years

4.2 Specific Experience in Construction Works of Tenderer


Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
000	Copy Enclosed	Prime Contractor	000	000	0.000	Copy Enclosed	Copy Enclosed

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]


Financial Year	Amount (Taka or Equivalent Taka)
Copy Enclosed	0.000


This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Zahir on behalf of Mir Habibul Alam-Udayan Builders JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Works UB.pdf	1448.82	 কাজী আব্দুল আল-মুয়িন মোহাম্মাদ শ্রদ্ধা পরিচয় ও মহাপ্রতিষ্ঠান সাক্ষর পরিচয় ও সাক্ষর মহাপ্রতিষ্ঠান বাংলাদেশ সরকার
2	General Experience Certificates (ITT 15.1(a))	General Work-JV.rar	1925.42	
3	General Experience Certificates (ITT 15.1(a))	General Work-Road and Bridge-Mir Habibul Alam.rar	1258.32	

4	General Experience Certificates (ITT 15.1(a))	Udayan Genarel W.C.C work.rar	2685.32	 Download
5	General Experience Certificates (ITT 15.1(a))	General Work Mir Habibul -JV.rar	1925.42	 Download
6	Specific Experience Certificates (ITT 15.1(b))	Similar Road 37-33 Crore.jpg	379.38	 Download
7	Specific Experience Certificates (ITT 15.1(b))	Similar Nurure Road Work UB 001.jpg	413.77	 Download
8	Valid Trade License (ITT 25.1.(f))	MH-Trade Lincense 2017-18.pdf	382.05	 Download
9	Valid Trade License (ITT 25.1.(f))	U-Trade License 2017-18.zip	2080.61	 Download
10	TIN Certificate (ITT 25.1(g))	TIN UB.pdf	962.81	 Download
11	TIN Certificate (ITT 25.1(g))	TIN-Mr Habibul Alam-00001 (1).pdf	983.46	 Download
12	VAT Certificate (ITT 25.1(g))	Udayan VAT Certificate.jpg	1855.81	 Download
13	VAT Certificate (ITT 25.1(g))	VAT-Mr Habibul Alam.jpeg	136.77	 Download
14	Financial Capacity Certificates (ITT 16)	Letter of Commitment 146840 UB.pdf	1089.26	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	U- Annual Construction Trnover Financial Year 2012-2013 UBuilders.pdf	1396.89	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	U- Annual Construction Trnover Financial Year 2013-2014 UBuilders.pdf	2129.43	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	U- Annual Construction Trnover Financial Year 2014-2015 UBuilders.pdf	1214.80	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	U- Annual Construction Trnover Financial Year 2016-2017 UB.zip	925.73	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	U- Construction Turnover Summarysheet of Udayan Builders.pdf	51.43	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	U- Annual Construction Trnover Financial Year 2015-2016 UBuilders.pdf	1845.52	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MH-Payment Certificate Year 2014-2015 2013-2014 2012-2013 JV-1.rar	2593.11	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MH-Payment Certificate Year 2014-2015 2013-2014 2012-2013.rar	1882.80	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MH-Payment Certificate Year 2015-2016.rar	2098.69	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MH-Payment Certificate Year 2016-2017 2015-2016 JV.rar	2157.28	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MH-2012-2013 to 2016-2017-Completion Certificate-JV.rar	2673.97	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MH-Completion Certificate 2012-2013 to 2016-2017.rar	2277.28	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MH-Payment Certificate Year 2014-2015 2013-2014 2012-2013 JV.rar	2593.11	 Download
28	-	ZH Bhuiyan-ID.jpg	1739.59	 Download
29	-	NID.pdf	131.95	 Download
30	-	Ownership-Mr Habibul Alam.rar	263.82	 Download
31	-	Udayan Affidavit.jpg	1425.01	 Download
32	-	NID-Mr Habibul Alam.jpg	82.85	 Download
33	-	Staff of Key.zip	2385.18	 Download
34	-	Staff Paper-1.zip	2503.42	 Download
35	-	Staff Paper-2.zip	2511.85	 Download
36	-	Staff Paper-3.zip	918.66	 Download
37	-	Staff List UBuilders.pdf	458.84	 Download
38	-	Staff List Proposed List mir UB.pdf	262.12	 Download
39	-	Equipment List for Road Work.pdf	2199.10	 Download
40	-	List of KeyTechnical Personnels Proposed for the work..pdf	249.37	 Download
41	-	NID Md. Zahir Hossain Bhuiyan Udayan Builders.jpg	450.15	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সড়ক পরিবহন ও মর্যাদাপূর্ণ বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

42	-	Past Performance UB.pdf	2299.80	 Download
43	-	Tender Capacity 146840.pdf	2392.29	 Download
44	Financial Capacity Certificates (ITT 16)	Letter of Commitment 146840 MR.pdf	219.92	 Download
45	-	JV Agreement 146840.pdf	1627.96	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
সিনিয়র প্রোগ্রামার
নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
নতুন পরিচয় ও নতুন মর্যাদায়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার