

Tender Package No. : DZ(e-GP)-03/PMP(B&C)/2017-2018
Tender ID No. : 111172
Name of Work : Re-construction of different type of culvert (17 nos) at different road of Narasingdi road division under periodic maintenance programme (PMP) during the year 2017-2018 (PMP(B&C) 2016-2017)

Abstract Sheet of Tenderers

TOS No.	Name of Tenderer's	Qualification Criteria								Remarks
		ITT 43.3 : Quoted the offer in percentage is more than 10 (Ten) percent above or below the official cost	ITT 15.1(a) : General Experience	ITT 15.1(b) : Specific Experience	ITT 16.1(b) : Liquid Asset	ITT 17.1 : Personnel Capacity	ITT 18.1 : Equipment Capacity	ITT 19.1 : Joint Venture	Result / (Responsive / Non-Responsive)	
1	2	3	4	5	6	7	8	9	10	11
1	SSECL-SE JV	-10.0000015632%	P	-	-	-	-	-	Non-Responsive as per ITT Clause no.43.3	Non-Responsive
2	Kamal Associates-Mir Brothers JV	-10.000000000000%	P	3 numbers of P.C Girder Bridges, Total length 83.74 meters of tk. 111.59 crore in a single contract. 3 numbers of P.C Girder Bridges, Total length 83.74 meters of tk. 111.59 crore in a single contract	2.00	P	Own & Hired	P	Responsive	Responsive
			1.00			Responsive				
			1.00			Responsive				
2	M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)	-10.000000000000%	P	2 numbers of P.C Girder Bridges, Total length 48.80 meters & 1 no. 2 vent Box culvert (12 meter) of tk. 6.68 crore in a single contract. 11 nos. Box culvert of tk. 4.27 crore in a single contract	3.50	P	Own & Hired	P	Responsive	Responsive
			2.50			Responsive				
			1.00			Responsive				
2	M/S Mominal Hoque & M/S. Shamim Construction (JV)	-10.000000000000%	P	1 numbers of P.C Girder Bridges, Total length 210 meters of tk. [6.4] crore in a single contract	2.00	P	Own & Hired	P	Responsive	Responsive
			1.00			Responsive				
			1.00			Responsive				
3	M/S MA Zaher	-8.8397781829%	P	1 numbers of P.C Girder Bridges, Total length 36.58 meters of tk. 5.37 crore in a single contract	1.00	P	Own & Hired	N/A	Responsive	Responsive

P = Pass
F = Fail

(Signature)
(Md. Sharif Uddin)
Member-TEC

&
Executive Engineer
LGED, Dhaka.

(Signature)
(Md. Sabur Uddin Khan)
Member Secretary-TEC

&
Superintending Engineer (c.c), RHD
Road Circle, Dhaka.

(Signature)
(Md. Abdus Sabur)
Chairperson, TEC

&
Additional Chief Engineer (c.c), RHD
Dhaka Zone, Dhaka.

(Signature)
Signed

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পতন পরিচালন ও মরাদ্দক বিভাগ
পতন পরিচালন ও পোহ মরাদ্দক
পাটনাকারী বাংলাদেশ সরকার

DZ(e-GP)-03/PMP(B&C)/2017-2018

111172

Re-construction of different type of culvert (17 nos) at different road of Narsingdi road division under periodic maintenance programme (PMP) during the year 2017-2018 (PMP(B&C) 2016-2017).

Tender Package No. :
Tender ID No. :
Name of Work :

ITT 16.1 (a) : Construction Turnover

Required Average Annual Turnover = BDT 6.00 Crore

TOS No.	Name of Tenderer's	Year							5 Years Total Turnover (3+4+5+6+7)	Average Turnover	Result (Responsive / Non-Responsive)	Remarks
		2012-2013	2013-2014	2014-2015	2015-2016	2016-2017	7	8				
1	2	3	4	5	6	7	8	9	10	11		
1	Kamal Associates-Mir Brothers JV	204,013,471.34	413,705,750.60	947,381,446.05	949,062,404.15	600,386,353.93	3,114,549,426.07	622,909,885.21	Responsive	Responsive		
2	Lead Partner : Kamal Associates - 55%	157,560,021.34	365,846,018.60	844,898,664.20	893,434,026.97	600,386,353.93	2,862,125,085.04	572,425,017.01	Responsive	Responsive		
	Other Partner : Mir Brothers - 45%	46,453,450.00	47,859,732.00	102,482,781.85	55,628,377.18	-	252,424,341.03	50,484,868.21	Responsive	Responsive		
2	M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV)	263,863,643.85	1,662,046,868.76	2,041,668,672.55	2,373,500,399.39	1,528,134,237.31	7,869,213,821.86	1,573,842,764.37	Responsive	Responsive		
	Lead Partner : M.M. Builders & Engineers Ltd.- 50.25%	206,866,006.38	1,643,118,268.52	2,008,823,922.92	2,341,380,416.91	1,528,134,237.31	7,728,322,832.04	1,545,664,570.41	Responsive	Responsive		
	Other Partner : M/S Zaman & Brothers - 49.75%	56,997,637.47	18,928,600.24	32,844,749.63	32,119,982.48	-	140,890,969.82	28,178,193.96	Responsive	Responsive		
2	M/S Mominal Hoque & M/S. Shamim Construction (JV)	83,486,613.00	182,395,383.47	244,263,769.47	348,780,480.16	278,276,994.00	1,137,203,240.10	227,440,648.02	Responsive	Responsive		
	Lead Partner : M/S Mominal Hoque - 51%	83,486,613.00	111,191,265.00	192,984,979.00	266,356,593.00	198,917,171.00	857,936,621.00	170,587,324.20	Responsive	Responsive		
	Other Partner : M/S. Shamim Construction - 49%	-	71,204,118.47	51,278,790.47	82,423,887.16	79,359,823.00	284,266,619.10	56,853,323.82	Responsive	Responsive		
3	M/S MA Zaher	214,118,404.91	68,535,337.84	84,356,713.35	1,591,279,775.00	-	1,958,290,231.10	391,658,046.22	Responsive	Responsive		

(Signature)
(Md. Sharif Uddin)
Member-TEC

&
Executive Engineer
LGED, Dhaka.

(Signature)
(Md. Sabir Uddin Khan)
Member Secretary-TEC

&
Superintending Engineer (c.c), RHD
Road Circle, Dhaka.

(Signature)
(Md. Abdus Sabur)
Chairperson, TEC

&
Additional Chief Engineer (c.c), RHD
Dhaka Zone, Dhaka.

Signed
(Signature)

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পতন পরিচালন ও মহাপ্রকল্প বিভাগ
পতন পরিচালন ও পৌর মহাপ্রকল্প
পাটনাকারী বাংলাদেশ সরকার


DZ(e-GP)-03/PMP(B&C)/2017-2018
111172
Re-construction of different type of culvert (17 nos) at different road of Narsingdi road division under periodic maintenance programme (PMP) during the year 2017-2018 (PMP(B&C) 2016-2017).

ITT 16.1(d) : Tender Capacity

Assessed Tender Capacity : A x N x 1.5 - B

The minimum Tenderer Capacity = BDT 4.25 Crore


TOS No.	Name of Tenderer	A [Maximum value of Works Performed in any one year during last five years]	N [Completion time of the proposed work in 1 years]	B [Value of existing commitments and works to be completed during the next (1) year]	Tender Capacity [A x N x 1.5 - B]	Remarks
1	2	3	4	5	6	7
2	Kamal Associates-Mir Brothers JV Lead Partner : Kamal Associates - 55% Other Partner : Mir Brothers - 45%	893,434,026.97 102,482,781.85	1.00 1.00	413,551,000.00 17,556,253.02	106,277 92,660 13,617 299,850	Responsive Responsive Responsive Responsive
2	M.M. Builders & Engineers Ltd.- M/S Zaman & Brothers (JV) Lead Partner : M.M. Builders & Engineers Ltd - 50.25% Other Partner : M/S Zaman & Brothers - 49.75%	2,341,380,416.91 56,997,637.47	1.00 1.00	590,197,200.66 8,868,836.13	292,187 7,663 52,317	Responsive Responsive Responsive
2	M/S Moninul Hoque & M/S, Shamim Construction (JV) Lead Partner : M/S Moninul Hoque - 51% Other Partner : M/S, Shamim Construction - 49%	266,356,593.00 82,423,887.16	1.00 1.00	- -	39,953 12,364	Responsive Responsive
3	M/S MA Zaher	1,591,279,775.00	1.00	28,520,000.00	235,840	Responsive



(Md. Sharif Uddin)
Member-TEC

&
Executive Engineer
LGED, Dhaka.


(Md. Sabur Uddin Khan)
Member Secretary-TEC

&
Superintending Engineer (c.c), RHD
Road Circle, Dhaka.


(Md Abdus Sabur)
Chairperson, TEC
&
Additional Chief Engineer (c.c), RHD
Dhaka Zone, Dhaka.

Signed

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পাক পাবলিক ও মালিকানা
পাবলিক ও মালিকানা
পাবলিক ও মালিকানা