



Last Login : Monday, 29 Jan, 2018 16:11:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**

Print

Save As PDF

**Tender/Proposal Detail**

**Tender/Proposal ID :** 148084 **Invitation Reference No. :** eGP-30/RHD/ACE/RZ/2017-2018

**Closing Date and Time :** 18-Jan-2018 14:00 **Opening Date and Time :** 18-Jan-2018 14:00

**Procuring Entity :** Rangpur Zone

**Brief :** Emergency Repair of N-5 Highway under periodic Maintenance Programme (PMP - Major) by Excavation, Cutting and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka (Mirpur)-Paturia-Bogra-Rangpur-Banglabandha (N-5) National Highway, under Road Division Bogra, during the year 2017-2018.

View Notice

**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

**Tender Package No. and Description :** eGP-32/RHD/ACE/RZ/2017-2018

**Lot No. and Description :** 0 & Emergency Repair of N-5 Highway under periodic Maintenance Programme PMP - Major by Excavation Scarifying and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka Mirpur-Paturia-Bogra-Rangpur-Banglabandha N-5 National Highway under Road Division Bogra during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	Yes
Joint Venture Agreement	Yes	Yes
Subcontractor's Information given or not (If any)	NA	NA
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	No	No
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report that no substantial or important information has been omitted.

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

## TEC Members

## TEC Members

Name	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequul Islam	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 1 On	22 Jan 2018 06:24	22 Jan 2018 06:25	22 Jan 2018 18:10
Comments	Signed	Signed	signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পঞ্চক পরিষদ ও মহাপঞ্চক বিভাগ  
 পঞ্চক পরিষদ ও পোহ মহাপঞ্চক  
 বাংলাদেশ সরকার



Last Login : Monday, 29 Jan, 2018 16:11:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 148084 **Invitation Reference No. :** eGP-30/RHD/ACE/RZ/2017-2018

**Closing Date and Time :** 18-Jan-2018 14:00 **Opening Date and Time :** 18-Jan-2018 14:00

**Procuring Entity :** Rangpur Zone

**Brief :** Emergency Repair of N-5 Highway under periodic Maintenance Programme (PMP - Major) by Excavation, Cutting and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka (Mirpur)-Paturia-Bogra-Rangpur-Banglabandha (N-5) National Highway, under Road Division Bogra, during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

**Tender Package No. and Description :** eGP-32/RHD/ACE/RZ/2017-2018 & Emergency Repair of N-5 Highway under periodic Maintenance Programme PMP - Major by Excavation Scarifying and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka (Mirpur)-Paturia-Bogra-Rangpur-Banglabandha (N-5) National Highway under Road Division Bogra during the year 2017-2018.

**Lot No. and Description :** 0 & Emergency Repair of N-5 Highway under periodic Maintenance Programme (PMP - Major) by Excavation, Scarifying and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka (Mirpur)-Paturia-Bogra-Rangpur-Banglabandha (N-5) National Highway, under Road Division Bogra, during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Md. Shajahan Ali-M/S Paradise Traders-Moshur Rahman Chowdhury (Joint venture)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Toma Construction & Co. Limited & Mbzahar Enterprise (Pvt.) Ltd.-JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members**

TEC Members			
Name	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequl Islam	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, L
Signed Tender Evaluation Report 2 On	22 Jan 2018 06:24	22 Jan 2018 06:25	22 Jan 2018 18:11
Comments	Signed	Signed	signed

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
 বাংলাদেশ সরকার

--	--	--	--

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ  
স্বাক্ষর পরিচালনা ও স্টাফ অফিস  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 29 Jan, 2018 16:11:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 148084 **Invitation Reference No. :** eGP-30/RHD/ACE/RZ/2017-2018

**Closing Date and Time :** 18-Jan-2018 14:00 **Opening Date and Time :** 18-Jan-2018 14:00

**Procuring Entity :** Rangpur Zone

**Brief :** Emergency Repair of N-5 Highway under periodic Maintenance Programme (PMP - Major) by Excavation, Cutting and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka (Mirpur)-Paturia-Bogra-Rangpur-Banglabandha (N-5) National Highway, under Road Division Bogra, during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

**Tender Package No. and Description :** eGP-32/RHD/ACE/RZ/2017-2018 & Emergency Repair of N-5 Highway under periodic Maintenance Programme PMP - Major by Excavation Scarifying and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka (Mirpur)-Paturia-Bogra-Rangpur-Banglabandha N-5 National Highway under Road Division Bogra during the year 2017-2018.

**Lot No. and Description :** 0 & Emergency Repair of N-5 Highway under periodic Maintenance Programme (PMP - Major) by Excavation, Scarifying and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka (Mirpur)-Paturia-Bogra-Rangpur-Banglabandha (N-5) National Highway, under Road Division Bogra, during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV (Winner)	228072289.990	205265060.991	22807228.999	10.000
L2	Md. Shajahan Ali-MS Paradise Traders-Moshir Rahman Chowdhury (Joint venture)	228072289.990	215469375.200	12602914.790	5.526

**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant	Status
Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequul Islam	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ  
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ

PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 3 On	22 Jan 2018 19:07	22 Jan 2018 19:08	24 Jan 2018 15:43
Comments	Signed	Signed	ok

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh (BDT))
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination (BDT))

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 29 Jan, 2018 16:11:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 148084 **Invitation Reference No. :** eGP-30/RHD/ACE/RZ/2017-2018

**Closing Date and Time :** 18-Jan-2018 14:00 **Opening Date and Time :** 18-Jan-2018 14:00

**Procuring Entity :** Rangpur Zone

**Brief :** Emergency Repair of N-5 Highway under periodic Maintenance Programme (PMP - Major) by Excavation, Cutting and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka (Mirpur)-Paturia-Bogra-Rangpur-Banglabandha (N-5) National Highway, under Road Division Bogra, during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

**Tender Package No. and Description :** eGP-32/RHD/ACE/RZ/2017-2018 & Emergency Repair of N-5 Highway under periodic Maintenance Programme PMP - Major by Excavation Scarifying and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka (Mirpur)-Paturia-Bogra-Rangpur-Banglabandha (N-5) National Highway under Road Division Bogra during the year 2017-2018.

**Lot No. and Description :** 0 & Emergency Repair of N-5 Highway under periodic Maintenance Programme (PMP - Major) by Excavation, Scarifying and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka (Mirpur)-Paturia-Bogra-Rangpur-Banglabandha (N-5) National Highway, under Road Division Bogra, during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

Toma Construction &amp; Co. Limited &amp; Mozahar Enterprise (Pvt.) Ltd.-JV

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequul Islam	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 4 On	24 Jan 2018 15:57	24 Jan 2018 15:58	24 Jan 2018 15:44
Comments	signed	signed	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
আব্দুল্লাহ আল-মামুন  
স্বাক্ষর পরিচালক ও মহাপরিচালক  
স্বাক্ষর পরিচালক ও মহাপরিচালক  
স্বাক্ষর পরিচালক ও মহাপরিচালক



[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

Tender/Proposal ID :	148084	Invitation Reference No. :	eGP-30/RHD/ACE/RZ/2017-2018
Closing Date and Time :	18-Jan-2018 14:00	Opening Date and Time :	18-Jan-2018 14:00
Procuring Entity :	Rangpur Zone		
Brief :	Emergency Repair of N-5 Highway under periodic Maintenance Programme (PMP - Major) by Excavation, Cutting and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka (Mrpur)-Paturia-Bogra-Rangpur-Banglabandha (N-5) National Highway, under Road Division Bogra, during the year 2017-2018.		

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	Md. Shajahan Ali-MS Paradise Traders-Moshiur Rahman Chowdhury (Joint venture) <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>
2	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>

[Home](#) | 
 [About e-GP](#) | 
 [Contact Us](#) | 
 [RSS Feed](#) | 
 [Terms and Conditions](#) | 
 [Service Level](#) | 
 [Disclaimer and Privacy Policy](#) | 
 [New Features](#)


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed




কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প

[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	148084	Invitation Reference No. :	eGP-30/RHD/ACE/RZ/2017-2018
Closing Date and Time :	18-Jan-2018 14:00	Opening Date and Time :	18-Jan-2018 14:00
Procuring Entity :	Rangpur Zone		
Brief :	Emergency Repair of N-5 Highway under periodic Maintenance Programme (PMP - Major) by Excavation, Cutting and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka (Mirpur)-Paturia-Bogra-Rangpur-Banglabandha (N-5) National Highway, under Road Division Bogra, during the year 2017-2018.		
 <a href="#">View Notice</a>			

Package No. :	eGP-32/RHD/ACE/RZ/2017-2018		
Package Description :	Emergency Repair of N-5 Highway under periodic Maintenance Programme PMP - Major by Excavation Scarifying and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka Mirpur-Paturia-Bogra-Rangpur-Banglabandha N-5 National Highway under Road Division Bogra during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 3		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
e-Tender Submission Letter (Form e-PW3-1)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 4		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Subcontractor Information (Form e-PW3-3)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Personnel Information (Form e-PW3-4)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Past Performance Evaluation and rating matrix for different aspects		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Lot No. :	0		
Lot Description :	Emergency Repair of N-5 Highway under periodic Maintenance Programme (PMP - Major) by Excavation, Scarifying and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka (Mirpur)-Paturia-Bogra-Rangpur-Banglabandha (N-5) National Highway, under Road Division Bogra, during the year 2017-2018.		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name		Action	
Bill of Quantities		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Schedule of Day works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Unconditional Discount Form		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Grand Summary		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ  
 নতুন পরিষদ ও সোহা মহাপ্রকৃতি  
 বাংলাদেশ সরকার



Last Login : Monday, 29 Jan, 2018 16:11:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	148084	Invitation Reference No. :	eGP-30/RHD/ACE/RZ/2017-2018
Closing Date and Time :	18-Jan-2018 14:00	Opening Date and Time :	18-Jan-2018 14:00
Procuring Entity :	Rangpur Zone		
Brief :	Emergency Repair of N-5 Highway under periodic Maintenance Programme (PMP - Major) by Excavation, Cutting and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka (Mirpur)-Paturia-Bogra-Rangpur-Banglabandha (N-5) National Highway, under Road Division Bogra, during the year 2017-2018.		
			<a href="#">View Notice</a>

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rangpur Zone
Tender/Proposal Package No. and Description :	eGP-32/RHD/ACE/RZ/2017-2018 & Emergency Repair of N-5 Highway under periodic Maintenance Programme PMP - Major by Excavation Scarifying and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka (Mirpur)-Paturia-Bogra-Rangpur-Banglabandha N-5 National Highway under Road Division Bogra during the year 2017-2018.		
Lot No. and Description :	0 & Emergency Repair of N-5 Highway under periodic Maintenance Programme (PMP - Major) by Excavation, Scarifying and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka (Mirpur)-Paturia-Bogra-Rangpur-Banglabandha (N-5) National Highway, under Road Division Bogra, during the year 2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
<b>Name:</b> Additional Chief Engineer, Rangpur Zone, AO <b>Designation:</b> Additional Chief Engineer <b>Role:</b> AO <b>Office Name:</b> Rangpur Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Amader Somoy, Dhaka	21-Dec-2017	<a href="http://www.eprocure.gov.bd">www.eprocure.gov.bd</a>	20-Dec-2017
The Daily Financial Express, Dhaka	21-Dec-2017	<a href="http://www.eprocure.gov.bd">www.eprocure.gov.bd</a>	20-Dec-2017
The Daily Arjon, Rangpur	21-Dec-2017	<a href="http://www.eprocure.gov.bd">www.eprocure.gov.bd</a>	20-Dec-2017

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
20-Dec-2017 23:45	18-Jan-2018 14:00

Opening Date and Time	
Original Date and Time	
18-Jan-2018 14:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
5	2	0	1

TOC Members	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
 বাংলাদেশ সরকার

<b>Committee Members</b>	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequul Islam
<b>Committee Role</b>	Chairperson	Member
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer
<b>PE Office</b>	Rangpur Zone	Rangpur Zone
<b>Electronically Signed TOR On</b>	18 Jan 2018 14:10	18 Jan 2018 14:34
<b>Comments</b>	Signed	I agree

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালনা ও সেবা মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 29 Jan, 2018 16:11:32

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 148084 **Invitation Reference No. :** eGP-30/RHD/ACE/RZ/2017-2018

**Closing Date and Time :** 18-Jan-2018 14:00 **Opening Date and Time :** 18-Jan-2018 14:00

**Procuring Entity :** Rangpur Zone

**Brief :** Emergency Repair of N-5 Highway under periodic Maintenance Programme (PMP - Major) by Excavation, Cutting and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka (Mirpur)-Paturia-Bogra-Rangpur-Banglabandha (N-5) National Highway, under Road Division Bogra, during the year 2017-2018.

[View Notice](#)

## Tender Opening Report 2

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

**Tender Package No. and Description :** eGP-32/RHD/ACE/RZ/2017-2018 & Emergency Repair of N-5 Highway under periodic Maintenance Programme PMP - Major by Excavation Scarifying and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka Mirpur-Paturia-Bogra-Rangpur-Banglabandha N-5 National Highway under Road Division Bogra during the year 2017-2018.

**Lot No. and Description :** 0 & Emergency Repair of N-5 Highway under periodic Maintenance Programme (PMP - Major) by Excavation, Scarifying and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka (Mirpur)-Paturia-Bogra-Rangpur-Banglabandha (N-5) National Highway, under Road Division Bogra, during the year 2017-2018.

## Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
20-Dec-2017 23:45	18-Jan-2018 14:00	18-Jan-2018 14:00	18-May-2018	15-Jun-2018

## Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
5	2	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)</a> <a href="#">(JVCA - View Details)</a>	18-Jan-2018 12:19	Bank Guarantee	6000000.00	<b>Bank:</b> SBAC Bank Limited <b>Branch:</b> Rajshahi Branch 18-Jan-2018 10:44	15-Jun-2018	18-May-2018
2	<a href="#">Toma Construction &amp; Co. Limited &amp; Mozahar Enterprise (Pvt.) Ltd.-JV</a> <a href="#">(JVCA - View Details)</a>	17-Jan-2018 10:16	Bank Guarantee	6000000.00	<b>Bank:</b> SBAC Bank Limited <b>Branch:</b> Khulna Branch 16-Jan-2018 19:32	15-Jun-2018	18-May-2018

## Official Cost Estimate (In BDT)

228072289.990

## Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV	205265060.991	0.000	0.000	205265060.991
2	Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)	215469375.200	0.000	0.000	

## Opening Report Footer

## TOC Members

Signed  
AAM

কাজী আব্দুল আল-মামুন  
আব্দুল মামুন  
সদস্য পরিচালক ও মহাপ্রকৃত বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

<b>Committee Members</b>	Additional Chief Engineer, Rangpur Zone, AO	Md. Sadequul Islam
<b>Committee Role</b>	Chairperson	Member
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer
<b>PE Office</b>	Rangpur Zone	Rangpur Zone
<b>Electronically Signed TOR On</b>	18 Jan 2018 14:11	18 Jan 2018 14:35
<b>Comments</b>	Signed	I agree


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল্লাহ আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 148084  
**Closing Date and Time :** 18-Jan-2018 14:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Emergency Repair of N-5 Highway under periodic Maintenance Programme (PMP - Major) by Excavation, Cutting and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka (Mrpur)-Paturia-Bogra-Rangpur-Banglabandha (N-5) National Highway, under Road Division Bogra, during the year 2017-2018.

**Invitation Reference No. :** eGP-30/RHD/ACE/RZ/2017-2018  
**Opening Date and Time :** 18-Jan-2018 14:00

[View Notice](#)

Package No	Package Description
eGP-32/RHD/ACE/RZ/2017-2018	Emergency Repair of N-5 Highway under periodic Maintenance Programme PMP - Major by Excavation Scarifying and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka Mrpur-Paturia-Bogra-Rangpur-Banglabandha N-5 National Highway under Road Division Bogra during the year 2017-2018.

**Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)**  
**(JVCA - View Details)**

## Bill of Quantities

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-03	Special Item No-01	Excavation , cutting, breaking, mixing, adding required materials for proper gradation and recompact of existing bituminous layer. (Rate approved vide memo no. 221(4)-RZ, Date-22/01/2017)	Sqm	127494.500	171.196	One Hundred and Seventy-One point One Nine Six	21826548.422	Two Crore Eighteen Lakh Twenty-Six Thousand Five Hundred and Forty-Eight point Four Two Two
2	Division-03	03/07/1(a)	Bituminous Tack Coat (Plant Work).	Sqm	201001.000	44.917	Forty-Four point Nine One Seven	9028361.917	Ninety Lakh Twenty-Eight Thousand Three Hundred and Sixty-One point Nine One Seven
3	Division-03	03/10/01(b)	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	511.000	18948.258	Eighteen Thousand Nine Hundred and Forty-Eight point Two Five Eight	9682559.838	Ninety-Six Lakh Eighty-Two Thousand Five Hundred and Fifty-Nine point Eight Three Eight
4	Division-03	03/10/02(b)	Dense Bituminous Surfacing-Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	9022.990	18948.258	Eighteen Thousand Nine Hundred and Forty-Eight point Two Five Eight	17096994	Seventeen Crore Nine Lakh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোস্তাফিজ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপরিদপ্তর  
 বাংলাদেশ সরকার

5	Division-06	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	3927.600	1008.749	One Thousand AND Eight point Seven Four Nine	3961962.572	Thirty-Nine Lakh Sixty-One Thousand Nine Hundred and Sixty-Two point Five Seven Two
							<b>Grand Total:</b>	215469375.200	Twenty-One Crore Fifty-Four Lakh Sixty-Nine Thousand Three Hundred and Seventy-Five point Two

This Bill of Quantities is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-M/S Paradise Traders-Mbshur Rahman Chowdhury (Joint venture)

Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV (JVCA - View Details)									
Bill of Quantities									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-03	Special Item No-01	Excavation , cutting, breaking, mixing, adding required materials for proper gradation and recompact of existing bituminous layer. (Rate approved vide memo no. 221(4)-RZ, Date-22/01/2017)	Sqm	127494.500	161.812	One Hundred and Sixty-One point Eight One Two	20630140.034	Two Crore Six Lakh Thirty Thousand One Hundred and Forty point Zero Three Four
2	Division-03	03/07/1(a)	Bituminous Tack Coat (Plant Work).	Sqm	201001.000	41.687	Forty-One point Six Eight Seven	8379128.687	Eighty-Three Lakh Seventy-Nine Thousand One Hundred and Twenty-Eight point Six Eight Seven
3	Division-03	03/10/01(b)	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	511.000	17776.061	Seventeen Thousand Seven Hundred and Seventy-Six point Zero Six One	9083567.171	Ninety Lakh Eighty-Three Thousand Five Hundred and Sixty-Seven point One Seven One
4	Division-03	03/10/02(b)	Dense Bituminous Surfacing-Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	9022.990	18105.859	Eighteen Thousand One Hundred and Five point Eight Five Nine	1633689	Sixteen Crore Thirty-Three


Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পাবনা পরিষদ ও মহাসড়ক বিভাগ  
পাবনা পরিষদ ও পোস্ত মহাসড়ক  
পাবনা-কাজী আব্দুল আল-মামুন



5	Division-06	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	3927.600	968.337	Nine Hundred and Sixty-Eight point Three Three Seven	3803240.401	Eight Thirty-Eight Lakh Three Thousand Two Hundred and Forty point Four Zero One
							<b>Grand Total:</b>	205265060.991	Twenty Crore Fifty-Two Lakh Sixty-Five Thousand AND Sixty point Nine Nine One

This Bill of Quantities is Electronically Signed by Mr. Kazi on behalf of Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis of Tender ID-148084 (Rangpur Zone)_less.xls	1298.66	 <b>Download</b>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAH  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃতি বিভাগ  
পত্নী পরিচালক ও পৌর মহাপ্রকৃতি  
পৌর পরিচালক। বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 148084 **Invitation Reference No. :** eGP-30/RHD/ACE/RZ/2017-2018  
**Closing Date and Time :** 18-Jan-2018 14:00 **Opening Date and Time :** 18-Jan-2018 14:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Emergency Repair of N-5 Highway under periodic Maintenance Programme (PMP - Major) by Excavation, Cutting and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka (Mirpur)-Paturia-Bogra-Rangpur-Banglabandha (N-5) National Highway, under Road Division Bogra, during the year 2017-2018.

[View Notice](#)

Package No	Package Description
eGP-32/RHD/ACE/RZ/2017-2018	Emergency Repair of N-5 Highway under periodic Maintenance Programme PMP - Major by Excavation Scarifying and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka Mirpur-Paturia-Bogra-Rangpur-Banglabandha N-5 National Highway under Road Division Bogra during the year 2017-2018.

[Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury \(Joint venture\)](#)  
[\(JVCA - View Details\)](#)

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

[Toma Construction & Co. Limited & Mozahar Enterprise \(Pvt.\) Ltd.-JV](#)  
[\(JVCA - View Details\)](#)

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Kazi on behalf of Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

Signed  
 Kazi  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ  
 সচিব পরিদপ্তর ও সচিব মহাপ্রকৃতি  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 148084 **Invitation Reference No. :** eGP-30/RHD/ACE/RZ/2017-2018  
**Closing Date and Time :** 18-Jan-2018 14:00 **Opening Date and Time :** 18-Jan-2018 14:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Emergency Repair of N-5 Highway under periodic Maintenance Programme (PMP - Major) by Excavation, Cutting and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka (Mrpur)-Paturia-Bogra-Rangpur-Banglabandha (N-5) National Highway, under Road Division Bogra, during the year 2017-2018.

[View Notice](#)

Package No	Package Description
eGP-32/RHD/ACE/RZ/2017-2018	Emergency Repair of N-5 Highway under periodic Maintenance Programme PMP - Major by Excavation Scarifying and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka Mrpur-Paturia-Bogra-Rangpur-Banglabandha N-5 National Highway under Road Division Bogra during the year 2017-2018.

[Toma Construction & Co. Limited & Mozahar Enterprise \(Pvt.\) Ltd.-JV](#)  
[\(JVCA - View Details\)](#)

## Unconditional Discount Form

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Kazi on behalf of Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

Signed  
 AAH  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

Tender/Proposal ID :	148084	Invitation Reference No. :	eGP-30/RHD/ACE/RZ/2017-2018
Closing Date and Time :	18-Jan-2018 14:00	Opening Date and Time :	18-Jan-2018 14:00
Procuring Entity :	Rangpur Zone		
Brief :	Emergency Repair of N-5 Highway under periodic Maintenance Programme (PMP - Major) by Excavation, Cutting and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka (Mirpur)-Paturia-Bogra-Rangpur-Banglabandha (N-5) National Highway, under Road Division Bogra, during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	205265060.991
2	Unconditional Discount Form	0.000
	<b>Grand Total</b>	<b>205265060.991</b>

Tenderer/Consultant Name : Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	215469375.200
	<b>Grand Total</b>	<b>215469375.200</b>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

*AAM*

কাজী আব্দুল্লাহ আল-মামুন  
 মোকাদ্দাস  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

Tender/Proposal ID :	148084	Invitation Reference No. :	eGP-30/RHD/ACE/RZ/2017-2018
Closing Date and Time :	18-Jan-2018 14:00	Opening Date and Time :	18-Jan-2018 14:00
Procuring Entity :	Rangpur Zone		
Brief :	Emergency Repair of N-5 Highway under periodic Maintenance Programme (PMP - Major) by Excavation, Cutting and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka (Mirpur)-Paturia-Bogra-Rangpur-Banglabandha (N-5) National Highway, under Road Division Bogra, during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#) | [Print](#)

Form Name	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV Amount in (BDT)	Md. Shajahan Ali-W/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture) Amount in (BDT)
Bill of Quantities	205265060.991	215469375.200
Unconditional Discount Form	0.000	0
Grand Total	205265060.991	215469375.200

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
 AAM

কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 148084      **Invitation Reference No. :** eGP-30/RHD/ACE/RZ/2017-2018  
**Closing Date and Time :** 18-Jan-2018 14:00      **Opening Date and Time :** 18-Jan-2018 14:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Emergency Repair of N-5 Highway under periodic Maintenance Programme (PMP - Major) by Excavation, Cutting and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka (Mrpur)-Paturia-Bogra-Rangpur-Banglabandha (N-5) National Highway, under Road Division Bogra, during the year 2017-2018.

[View Notice](#)

Package No	Package Description
eGP-32/RHD/ACE/RZ/2017-2018	Emergency Repair of N-5 Highway under periodic Maintenance Programme PMP - Major by Excavation Scarifying and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka Mrpur-Paturia-Bogra-Rangpur-Banglabandha N-5 National Highway under Road Division Bogra during the year 2017-2018.

[Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury \(Joint venture\)](#)  
[\(JVCA - View Details\)](#)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	100.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	5060323249.630

## Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

[Toma Construction & Co. Limited & Mozahar Enterprise \(Pvt.\) Ltd.-JV](#)  
[\(JVCA - View Details\)](#)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.





## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1.	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases

Signed  
 AAH  
 কাজী আব্দুল আল-মামুন  
 মোসাহার  
 সত্যক পরিচয় ও যথাযথক বিভাগ  
 সত্যক পরিচয় ও সত্যক যোগাযোগ  
 বাংলাদেশ সরকার

(a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1.	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
(b)			
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	142.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	32385819031.01
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Kazi on behalf of Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MEPL-Tender Capacity 26.10.17.xls	23.97	 Download
2	-	Past Performance of Different Aspects (24.08.17).pdf	152.34	 Download
3	-	Tender Capacity and Work in hand.pdf	388.38	 Download
4	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAH  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পতন পরিচালনা ও মর্যাদা বিভাগ  
সকল পরিচালনা ও সোহ মর্যাদা  
পরিচালনা বিভাগ বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 148084 **Invitation Reference No. :** eGP-30/RHD/ACE/RZ/2017-2018  
**Closing Date and Time :** 18-Jan-2018 14:00 **Opening Date and Time :** 18-Jan-2018 14:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Emergency Repair of N-5 Highway under periodic Maintenance Programme (PMP - Major) by Excavation, Cutting and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka (Mrpur)-Paturia-Bogra-Rangpur-Banglabandha (N-5) National Highway, under Road Division Bogra, during the year 2017-2018.

[View Notice](#)

Package No	Package Description
eGP-32/RHD/ACE/RZ/2017-2018	Emergency Repair of N-5 Highway under periodic Maintenance Programme PMP - Major by Excavation Scarifying and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka Mrpur-Paturia-Bogra-Rangpur-Banglabandha N-5 National Highway under Road Division Bogra during the year 2017-2018.

**Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)**  
**(JVCA - View Details)**

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant (capacity 60T-80T / hour)	New	Owned	1 No Owned
Paver Machine	Good	Owned	1 No Owned
Bitumen Distributor	Good	Owned	1 No Owned
Air Compressor	Good	Owned	2 Nos Owned
PTR 8-10 Ton Capacity	Good	Owned	2 Nos Owned
Vibro Max Roller	Good	Owned	1 No Owned
Tendom Road Roller	Good	Owned	1 No Owned
Dump Truck 18 Ton Capacity	Good	Owned	6 Nos Owned
Pay Loader	Good	Owned	1 No Owned
Necessary Survey and Laboratory Equipment	Good	Owned	1 No Owned
Generator (10 KVA)	Good	Owned	1 No Owned

5.

Elements of Activity	Brief description of Activity
File Enclosed	File Enclosed

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	Work Plan (ITT 25.1(h))	Work Method Jan-17.doc	62.29
2	Work Plan (ITT 25.1(h))	Work Plan Tender ID-148084.pdf	84.54

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 শ্রদ্ধা পরিচয় ও মহাপ্রকৃত বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ জরাজীর্ণ সড়ক



**Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV**  
**(JVCA - View Details)**

**Tenderer Information Form (e-PW3-2) - Part - 4**

Tenderer / JVCA's profile information will come from the e-GP System.

**A. Tenderer / JVCA Partners (in case of JVCA)**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**
















4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Batchint Plant	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Paver	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Dump Truck	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Pay Loader	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Excavator	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Tyre Roller	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Grader	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Soil Compactor	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Steel Roller	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Bitumen Sprayer	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
Core Cutter	New	Owned	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

5.

Elements of Activity	Brief description of Activity
Toma Construction & Co. Limited	Lead
Mozahar Enterprise (Pvt.) Ltd.	Partner

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Kazi on behalf of Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
2	-	Bull Dozer.PDF	1170.01	 Download
3	-	Asphalt Batching Plant-2.pdf	917.33	 Download
4	-	List of Equipments.pdf	749.37	 Download
5	-	Batching plant.pdf	727.34	 Download
6	-	List of Equipment.pdf	12.64	 Download
7	-	Soil Compactor (Vibratory).pdf	552.68	 Download
8	-	Soil Compactor.pdf	603.12	 Download
9	-	Tyre Roller LC.pdf	1228.34	 Download
10	-	Pay Loader.pdf	2746.67	 Download
11	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
12	-	Soil Compactor (CASE).pdf	725.75	 Download
13	-	LC Papers for Bitumen Sprayer.jpg	1303.10	 Download
14	-	Grader LC Copy.pdf	1596.67	 Download
15	-	Equipment For Bridge Work.pdf	775.17	 Download

*Signed*  
  
**কাজী আব্দুল আল-মামুন**  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মর্যাদা বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

16	-	Equipment List.pdf	434.00	 Download
17	-	Equipments..pdf	1588.60	 Download
18	-	Excavator.pdf	1102.96	 Download
19	-	Dump Truck.pdf	2477.63	 Download
20	-	Dump Truck-2.pdf	2206.52	 Download
21	-	Bitumen Distributor -2016.pdf	495.37	 Download
22	-	China Dump Truck.zip	1889.58	 Download
23	-	Asphalt Continuous Drum Mix Plant (60-90 TPH).PDF	2196.39	 Download
24	-	Asphalt Paver LC.pdf	1771.44	 Download
25	-	Asphalt Plant-KAUSIK.pdf	2192.80	 Download
26	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
27	Work Plan (ITT 25.1(h))	ID-148084 Rangpur Zone (Work Plan).xls	41.08	 Download
28	-	Asphalt Batch Plant documents.pdf	349.84	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোঃ আমান  
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকল্প  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 148084      **Invitation Reference No. :** eGP-30/RHD/ACE/RZ/2017-2018  
**Closing Date and Time :** 18-Jan-2018 14:00      **Opening Date and Time :** 18-Jan-2018 14:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Emergency Repair of N-5 Highway under periodic Maintenance Programme (PMP - Major) by Excavation, Cutting and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka (Mrpur)-Paturia-Bogra-Rangpur-Banglabandha (N-5) National Highway, under Road Division Bogra, during the year 2017-2018.

[View Notice](#)

Package No	Package Description
eGP-32/RHD/ACE/RZ/2017-2018	Emergency Repair of N-5 Highway under periodic Maintenance Programme PMP - Major by Excavation Scarifying and Re-Compact of Existing Bituminous Layer & DBS Wearing Course at Different Locations of Dhaka Mrpur-Paturia-Bogra-Rangpur-Banglabandha N-5 National Highway under Road Division Bogra during the year 2017-2018.

[Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury \(Joint venture\)](#)  
[\(JVCA - View Details\)](#)

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md. Shajahan Ali
2. Registered e-mail ID of the Tenderer / JVCA Partner:	shajahanali1965@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	25 years

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
PMP-07/2011-12/14/Overlay	Strengthening of Existing pavement of Mymensingh(DC Office)-Raghu.-Net-Mohon.-Jamal.-Sunam Road.	Prime Contractor	17/02/2013	17/02/2013	192564750.090	(Md. Masud Khan) Identity No. 601926 Executive Engineer, RHD, Netrakona Road Division, Netrakona.	Strengthening of Existing pavement of Mymensingh(DC Office)-Raghu.-Net-Mohon.-Jamal.-Sunam Road.

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	119738346.000
2015-2016	256556901.630
2014-2015	306572671.860
2013-2014	52241108.110
2012-2013	185098154.730
In Total=	1020207182.330

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MS Paradise Traders
2. Registered e-mail ID of the Tenderer / JVCA Partner:	msparadisets@gmail.
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	20 years

## 4.2 Specific Experience in Construction Works of Tenderer

--	--	--	--	--	--	--	--

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোসাম্মার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
 বাংলাদেশ সরকার

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	description with justifications of the similarity compared to the PE's requirements
e-GP/RAZ/ADP/04/2015-2016	Widening, Strengthening, Construction of Hard Shoulder and Surfacing at Ch:41+000 to 51+000 at Patnitala-Sapahar-Rahanpur Road Under Road division Naogaon, during the year 2015-2016.	Prime Contractor	24/12/2015	18/05/2016	145064346.300	(Mohammad Hamidul haque ) ID No: 601970 Executive Engineer ,RHD Road Division, Naogaon	Widening, Strengthening, Construction of Hard Shoulder and Surfacing

## 4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	506800661.590
2015-2016	505029655.270
2014-2015	158564052.360
2013-2014	101530230.360
2012-2013	37452424.700
In Total=	1309377024.280

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Moshiur Rahman Chowdhury
2. Registered e-mail ID of the Tenderer / JVCA Partner:	I.mrc.bd@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	25 years

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
ADP/ACE/Comilla/BMP Road/ 2015-2016/03.	Construction of Flexible pavement, widening and strengthening of existing pavement at 13th (p), 15th (p),16th (p), 17th(p), 18th, 19th, 20th, 21st (p), & 23rd(p) km including surfacing (DBS) earth work, protective work of B-M-P Road 2015-2016.	Prime Contractor	08/12/2015	28/03/2017	104501530.990	(Subrata Datta) ID No:601979 Executive Engineer, RHD, Road Division, Chadpur.	Construction of Road Pavement Work.


## 4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	892318256.120
2015-2016	566143000.000
2014-2015	228300000.000
2013-2014	526253000.000
2012-2013	236473000.000
In Total=	2449487256.120


This Tenderer Information Form (e-PV3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-MS Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	General Experience Certificates (ITT 15.1(a))	GENERAL EXPERIENCE MSA.zip	1143.42
2	General Experience Certificates (ITT 15.1(a))	Genaral Exp. MRC.zip	995.77
3	General Experience Certificates (ITT 15.1(a))	General Experience 03 MPT.zip	478.62



















Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোসাম্মাদ  
 শতক পরিচয় ও মহাপ্রকৃতি বিভাগ  
 শতক পরিচয় ও শতক মহাপ্রকৃতি  
 শতক পরিচয় ও শতক মহাপ্রকৃতি

4	General Experience Certificates (ITT 15.1(a))	General Experiance_01 MPT.zip	1960.64	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experiance_02 MPT.zip	845.47	 Download
6	Specific Experience Certificates (ITT 15.1(b))	Specific Experience 1450.64 Lac-MPT MSA.pdf	569.68	 Download
7	Specific Experience Certificates (ITT 15.1(b))	Specific Exp 19 Lac MSA.zip	1531.66	 Download
8	Specific Experience Certificates (ITT 15.1(b))	Specific Exp MRC 8.44 .pdf	934.87	 Download
9	Financial Capacity Certificates (ITT 16)	Lequid Assets ID No-148084 MPT.pdf	104.92	 Download
10	Financial Capacity Certificates (ITT 16)	Lequid Assets ID No-148084 MRC.pdf	108.59	 Download
11	Financial Capacity Certificates (ITT 16)	Lequid Assets ID No-148084 MSA.pdf	107.32	 Download
12	Valid Trade License (ITT 25.1.(f))	TRADE LICNSE 2017-2018 JV.pdf	621.07	 Download
13	TIN Certificate (ITT 25.1(g))	TIN Certificate 16-17 JV.pdf	1142.48	 Download
14	VAT Certificate (ITT 25.1(g))	VAT CERTIFICATE JV.pdf	606.25	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(5b MRC).pdf	2061.36	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURN OVER Top Sheet JV.pdf	40.19	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(3c) MRC.pdf	1941.32	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(3d) MRC.pdf	1923.62	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(4) MRC.pdf	1920.38	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(5a) MRC.pdf	869.02	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(2) MRC.pdf	1992.54	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(3a) MRC.pdf	2254.56	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(3b) MRC.pdf	2055.94	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2015-2016 MRC.pdf	2170.50	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(1a) MRC.pdf	2279.03	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(1b) MRC.pdf	2007.28	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2012-2013 MRC.pdf	511.27	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2013-2014 MRC.pdf	2244.81	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2014-2015 MRC.pdf	507.27	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2016-2017 Shahjahan Ali.zip	2203.19	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2015-2016 (1) Shahjahan Ali.rar	2139.43	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2015-2016.(2) Shahjahan Ali.zip	2715.15	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2014-2015.(2) Shahjahan Ali.zip	1479.29	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2013-2014. (2) Shahjahan Ali.zip	1442.07	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2014-2015 (1) Shahjahan Ali.zip	1707.16	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2012-2013 Shahjahan Ali.zip	2049.26	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2013-2014 (1) Shahjahan Ali.zip	1766.14	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-03_Paradise.pdf	2275.90	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-01_Paradise.pdf	1544.87	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচয় ও নতুন মর্যাদায়  
 নতুন পরিচয় ও নতুন মর্যাদায়

40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-02_Paradise.pdf	1444.37	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-07_Paradise.zip	1640.04	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-06_Paradise.pdf	2029.87	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-05_Paradise.pdf	1795.13	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-03_Paradise.pdf	2173.43	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-04_Paradise.pdf	1477.17	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-02_Paradise.pdf	1679.00	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-01_Paradise.zip	1936.22	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-02_Paradise.pdf	1761.23	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013_Paradise.pdf	2390.43	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-01_Paradise.pdf	2198.99	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-02_Paradise.pdf	2074.46	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-01_Paradise.pdf	1972.75	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-03_Paradise.pdf	1697.15	 Download
54	-	Work -Certificate MRC H.pdf	1976.18	 Download
55	-	Work -Certificate MRC I.pdf	1648.96	 Download
56	-	Work -Certificate MRC C.pdf	645.50	 Download
57	-	Work -Certificate MRC D.pdf	1041.10	 Download
58	-	Work -Certificate MRC E.pdf	1286.60	 Download
59	-	Work -Certificate MRC F.pdf	2313.60	 Download
60	-	Work -Certificate MRC G.pdf	2650.05	 Download
61	-	Work -Certificate MRC A.pdf	1487.67	 Download
62	-	Work -Certificate MRC B.pdf	621.92	 Download
63	-	Technical Staff RHD.zip	1318.74	 Download
64	-	Equipment asphalt -02 MRC.pdf	883.83	 Download
65	-	Equipment Asphalt- 3.zip	2382.97	 Download
66	-	Equipment asphalt -1 c.zip	2745.27	 Download
67	-	Equipment asphalt -1 a.zip	1080.44	 Download
68	-	Bitument Sprayer Doc.pdf	1088.37	 Download
69	-	Asphalt paver finisher doc.pdf	1121.58	 Download
70	-	Technical Staff 17.zip	1902.32	 Download
71	-	Manpower List-01_Paradise.pdf	2782.39	 Download
72	-	Manpower List-02_Paradise.pdf	1209.71	 Download
73	-	Asphalt Batching Plant Paper-Paradise-03.zip	650.70	 Download
74	-	Asphalt Batching Plant Paper-Paradise-02.zip	2640.92	 <p>Signed A.A. Khan কাজী আব্দুল আল-মামুন মোহাম্মাদ পল্লব পরিচালক ও মহাপ্রকল্প পরিচালক পল্লব পরিচালক ও মোহাম্মাদ পল্লব পরিচালক ও মোহাম্মাদ</p>
75	-	Asphalt Batching Plant Paper-Paradise-01.zip	2640.92	
76	-	Equipments-Paradise-04.pdf	2055.63	
77	-	Equipments-Paradise-03.pdf	2451.42	



78	-	Equipments-Paradise-02.pdf	2340.46	 Download
79	-	Equipments-Paradise-01.pdf	2596.20	 Download
80	-	Equipment 6 MSA.pdf	1967.23	 Download
81	-	Equipment 07 MSA.pdf	1267.06	 Download
82	-	Equipment 5 (MSA).zip	2503.03	 Download
83	-	Equipment-4 (MSA).zip	2281.38	 Download
84	-	Equipment-3 (MSA).zip	2409.03	 Download
85	-	Equipment-2 (MSA).zip	2324.14	 Download
86	-	Equipment-1. (MSA).zip	2216.15	 Download
87	-	Personnel Information -1(MSA).zip	1974.09	 Download
88	-	Personnel Information -03 MSA.rar	1065.04	 Download
89	-	Personnel Information 02 MSA.pdf	143.81	 Download
90	-	Personnel Information -04 MSA.rar	2734.77	 Download
91	-	Personnel Information -05 MSA.rar	1855.43	 Download
92	-	Tender Capacity 6 Month MRC.zip	229.87	 Download
93	-	Tender Capacity 6 Month MPT.zip	335.34	 Download
94	-	Bogra Division PMP Analysis ID-148084.pdf	89.36	 Download
95	-	Tender Capacity MD.SHAHJAHAN ALI.pdf	335.32	 Download

**Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV**  
(JVCA - View Details)

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Toma Construction & Co. Limited & Mozahar Enterprise (Pvt.) Ltd.-JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	tomamepljv2017@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	17 years

**4.2 Specific Experience in Construction Works of Tenderer**

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
JMRIP-45/11-1288	Joydebpur-Mymensingh Road (N3) Improvement Project, Contract Package No. VI-4, Construction of Roymoni-Mymensingh Road Section, Ch. 59+850-Ch. 87+179, 27.329 Km, 4 Lanes.	Prime Contractor	27/01/2011	30/09/2015	2621407151.000	(Mtd. Hafizur Rahman) Project Director and The Engineer Additional Chief Engineer (CC), RHD Joydebpur-Mymensingh Road Road Improvement Project Setu-Bhaban, Banani, Dhaka.	Joydebpur-Mymensingh Road (N3) Improvement Project, Contract Package No. VI-4, Construction of Roymoni-Mymensingh Road Section, Ch. 59+850-Ch. 87+179, 27.329 Km, 4 Lanes.
						Additional Chief Engineer	P V L K

*Signed*  
*AAM*  
কাজী আব্দুল আল-মামুন  
প্রকল্প পরিচালক ও মহাপ্রকল্প নির্বাহী  
পল্লী পরিচালক ও পল্লী পরিচালক  
পল্লী পরিচালক ও পল্লী পরিচালক

Tender ID No. 27931, Package No. E-GP- 04/GZ/2015- 16(PMP-Road)	Providing DBS- Wearing Course at LRPS (Ch. 0+000) to LRP 030+414 (Ch. 34+140) of Panchar-Shibchar-Madaripur Road (Z-8011) under Madaripur Road Division during the year 2015-2016	Prime Contractor	22.11.2015	15.05.2016	145088098.020	Chief Engineer, RHD, Gopalganj Zone, Gopalganj	ID LRP 030+414 (Ch. 34+140) of Panchar-Shibchar-Madaripur Road (Z-8011) under Madaripur Road Division during the year 2015-2016
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year						Amount (Taka or Equivalent Taka)	
2012-2013 to 2016-2017 (Toma Construction & Co. Limited )						28000000000.000	
2012-2013 to 2016-2017 (Mozahar Enterprise (Pvt.) Ltd.)						4385819031.010	

## This Tenderer Information Form (e-PW3-2) - Part - 2


Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Kazi on behalf of Toma Construction &amp; Co. Limited &amp; Mozahar Enterprise (Pvt.) Ltd.-JV


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Exper.-part 3.pdf.pdf	1766.20	 Download
2	General Experience Certificates (ITT 15.1(a))	General Exper.-part 2 TCCL.pdf	1724.26	 Download
3	General Experience Certificates (ITT 15.1(a))	General_Exper.-part_1-TCCL.pdf	117.06	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience-2016-2017.pdf	841.58	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience-2015-2016.pdf	1154.20	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience-(2004-2005 to 2007-2008).pdf	1520.10	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience-2008-2009.pdf	867.50	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience-2013-2014.pdf	1471.20	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience -2011-2012.pdf	520.29	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience -2012-2013.pdf	995.36	 Download
11	General Experience Certificates (ITT 15.1(a))	General Experience -2014-2015.pdf	1217.58	 Download
12	General Experience Certificates (ITT 15.1(a))	General Experience -2010-2011.pdf	1767.36	 Download
13	General Experience Certificates (ITT 15.1(a))	General Experience -2009-2010.pdf	1391.67	 Download
14	Specific Experience Certificates (ITT 15.1(b))	Specific.pdf	1202.63	 Download
15	Specific Experience Certificates (ITT 15.1(b))	ID-6325 PMP Faridpur DBS Work.pdf	1404.02	 Download
16	Specific Experience Certificates (ITT 15.1(b))	ID-38142 Road Certificate (17.89 Crore).pdf	768.61	 Download
17	Specific Experience Certificates (ITT 15.1(b))	ID-33289 Physical Completion Certificate.pdf	83.79	 Download
18	Specific Experience Certificates (ITT 15.1(b))	ID-27931 Completion Certificate (PMP).jpg	2543.11	 Download
19	Valid Trade License (ITT 25.1(f))	Toma-Trade Licence.pdf	446.17	 Download
20	Valid Trade License (ITT 25.1(f))	Trade License-2017-2018..PDF	1356.83	 Download
21	TIN Certificate (ITT 25.1(g))	TIN Certificate-2016-2017.pdf	861.86	 Download
22	TIN Certificate (ITT 25.1(g))	TIN Certificate -2016-2017.jpg	1074.82	 Download
23	TIN Certificate (ITT 25.1(g))	TIN certificate TCCL..pdf	152.00	 Download
24	VAT Certificate (ITT 25.1(g))	VAT certificate TCCL..pdf	115.81	 Download
25	VAT Certificate (ITT 25.1(g))	BIN Certification.PDF	132.61	 Download
26	VAT Certificate (ITT 25.1(g))	VAT MEPL.jpg	732.87	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificat-2016-2017 (2).pdf	2010.63	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-17.pdf	1299.42	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 2016-2017.zip	2602.36	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificat 2014-2015.pdf	1816.59	 Download


Signed  
Kazi  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত  
স্বাক্ষরিত ও স্বাক্ষরিত



31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificat 2015-2016.pdf	1551.28	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top List Payment Certificate.pdf	30.66	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificat 2011-2012.pdf	780.97	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificat 2012-2013.pdf	924.84	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificat 2013-2014.pdf	1309.66	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit-2015.pdf	517.12	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit report-2013.pdf	228.13	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit report-2014.pdf	333.09	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit_report-2012.pdf	226.36	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report- 2016- part 2.pdf	1736.17	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turnover-TCCL.pdf	881.16	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turnover TDMS Format-2017 (Final).xls	345.56	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 03 of 06.pdf	2019.57	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 04 of 06.pdf	2012.52	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 05 of 06.pdf	2099.63	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 06 of 06.pdf	1038.15	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 02 of 03.pdf	2802.14	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 03 of 03.pdf	788.41	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 01 of 02.pdf	2481.82	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 02 of 02.pdf	2405.09	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 01 of 06.pdf	2377.85	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 02 of 06.pdf	2070.08	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 01 of 03.pdf	2749.51	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Payment certificate Up to -2017-2018 (Final).pdf	322.31	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 07 of 07.pdf	2607.11	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 02 of 03.pdf	1969.76	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 03 of 03.pdf	316.87	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 01 of 03.pdf	1985.81	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 01 of 03.pdf	1605.83	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 02 of 03.pdf	997.97	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 03 of 03.pdf	630.14	 Download
62	-	Personnel Capability.pdf	591.74	 Download
63	-	Personnel List.pdf	356.04	 Download
64	-	Personnel Capability Part-1..pdf	1685.26	 Download
65	-	Personnel Capability Part-2.pdf	1731.09	 Download

Signed  
  
 কাজী আব্দুল হাযে আল-হাযে  
 মোস্তাফিজ  
 সচিব পত্রিকার ও মহাপ্রকৃত বিভাগ  
 সচিব পত্রিকার ও সচিব মহাপ্রকৃত  
 পত্রিকার ও সচিব মহাপ্রকৃত  
 পত্রিকার ও সচিব মহাপ্রকৃত

66	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
67	-	Bull Dozer.PDF	1170.01	 Download
68	-	Asphalt Batching Plant-2.pdf	917.33	 Download
69	-	List of Equipments.pdf	749.37	 Download
70	-	Batching plant.pdf	727.34	 Download
71	-	List of Equipment.pdf	12.64	 Download
72	-	Soil Compactor (Vibratory).pdf	552.68	 Download
73	-	Soil Compactor.pdf	603.12	 Download
74	-	Tyre Roller LC.pdf	1228.34	 Download
75	-	Pay Loader.pdf	2746.67	 Download
76	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
77	-	Soil Compactor (CASE).pdf	725.75	 Download
78	-	LC Papers for Bitumen Sprayer.jpg	1303.10	 Download
79	-	Grader LC Copy.pdf	1596.67	 Download
80	-	Equipment For Bridge Work.pdf	775.17	 Download
81	-	Equipment List.pdf	434.00	 Download
82	-	Equipments .pdf	1588.60	 Download
83	-	Excavator.pdf	1102.96	 Download
84	-	Dump Truck.pdf	2477.63	 Download
85	-	Dump Truck-2.pdf	2206.52	 Download
86	-	Bitumen Distributor -2016.pdf	495.37	 Download
87	-	China Dump Truck.zip	1889.58	 Download
88	-	Asphalt Continious Drum Mx Plant (60-90 TPH).PDF	2196.39	 Download
89	-	Asphalt Paver LC.pdf	1771.44	 Download
90	-	Asphalt Plant-KAUSIK.pdf	2192.80	 Download
91	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
92	-	MEPL-Tender Capacity 26.10.17.xls	23.97	 Download
93	-	Past Performance of Different Aspects (24.08.17).pdf	152.34	 Download
94	-	Tender Capacity and Work in hand.pdf	388.38	 Download
95	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download
96	Financial Capacity Certificates (ITT 16)	Bank Certificate TID- 148084.pdf	345.59	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report - 2016 part 1.pdf	848.30	 Download
98	-	ID-148084 Joint Venture.pdf	656.53	 Download
99	-	ID-148084 Power of Attorney.pdf	517.98	 Download
100	Financial Capacity Certificates (ITT 16)	ID-148084 Credit Line.jpg	1555.29	 Download
101	-	Asphalt Batch Plant documents.pdf	349.84	 Download
102	-	Rate Analysis of Tender ID-148084 (Rangpur Zone)_less.xls	1298.66	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচালন ও সেবা মন্ত্রণালয়  
 বাংলাদেশ সরকার

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও মর্যাদাপূর্ণ বিভাগ  
স্বাক্ষর পরিচালনা ও স্টেট মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার