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Md. Abu Rawshan - Additional
Chief Engineer

In this tender (ID No. 125176) 4 (four) Nos of tenderers submitted their tenders and their quoted rates are as following:

Sl.No. Name of Tenderer Quoted Rate Responsive
/ Non-
Responsive

Reasons for Non-
Responsiveness
( Basis of Non-Fulfillment )
 

1 Muhammad Aminul Haque (Pvt.) Ltd. -
M.M. Builders & Engineers Ltd. - M/S.
Kohinoor Enterprise (JV)

104592873.690
(10%Less)
 

Responsive  

2 M/S. M.A. ENGINEERING - S. Ananta
Bikash Tripura & M/S. Shahid Brothers
(JV)

104592873.690
(10%Less)
 

Non-
responsive

Failed to fulfill the
requirement for DBS Base
course/Aggregate Base
Type-1 as mention in TDS.

3 M/S Paradise Traders & Moshiur
Rahman Chowdhury (Joint Venture)

104592873.690
(10%Less)
 

Responsive  

4 KAMAL ASSOCIATES 104592873.690
(10%Less)
 

Responsive  

 
After scrutiny the document /papers is found that sl. 2) M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers
(JV) failed to fulfill the requirement for DBS Base course/Aggregate Base Type-1 as mentioned in TDS so this tenderer is declared
non-responsive by TEC and rest 3 (three) tenderers who fulfill all the requirement of TDS and quoted the same lowest rate are
declared responsive by TEC .
So these three tenderers are applied evaluation factor as set in ITT Clause 44.2 and it is found that 1) Muhammad Aminul Haque
(Pvt.) Ltd. - M.M. Builders & Engineers Ltd. - M/S. Kohinoor Enterprise (JV), Scoured 380.78, 2) M/S Paradise Traders & Moshiur
Rahman Chowdhury (Joint Venture) Scoured 57.90 and 3) KAMAL ASSOCIATES Scoured 57.75
So the rate of Muhammad Aminul Haque (Pvt.) Ltd. - M.M. Builders & Engineers Ltd. - M/S. Kohinoor Enterprise (JV) who scoured
highest point of 380.78 is here by unanimously recommended by TEC for awarding contract.
 

Uploaded Documents

S.No File Name Size in KB Description Action

1 Bank Certificate Aminul.pdf 242 Bank Certificate Aminul Haque

2 Bank Certificate MM Builders.pdf 238 Bank Certificate MM Builders

3 Bank Certificate MS Kohinoor.pdf 240 Bank Certificate MS Kohinoor

4 Prottyon Patro.pdf 141 Protoyon potro

5 Qualification Varification.pdf 215 Qualification Varification

6 Rate Ananysis.pdf 220 Rate Analysis

7 Tender Capacity 125176.pdf 36 Tender Capacity 125176

8 Tender Evaluation.pdf 243 Tender Evaluation

9 Work Certifacate 1.pdf 273 Work Certifacate 1

10 Work Certifacate.pdf 227 Work Certifacate

11 Work Certifacate2.pdf 252 Work Certifacate 2

12 PMP Estimate Naogaon 125176.pdf 1054 PMP Estimate Naogaon 125176
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