



Last Login : Thursday, 18 Jan, 2018 16:11:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 125176 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/03/2017-2018

Closing Date and Time : 09-Nov-2017 12:40 **Opening Date and Time :** 09-Nov-2017 12:40

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59+057 (Chowmasia More) to 65+700 (Mullakuri More)= 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road (Naogaon Part) & Ch. 0+000 (Kathaltoli More) to 8+000 (Chokojir Bazar)=8.00 km of Naogaon-Atrai-Natore Road (R-548) under Road Division, Naogaon during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

Tender Package No. and Description : e-GP/RJZ/PMPRoad/03/2017-2018

Lot No. and Description : Single Lot & Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59057 Chowmasia More to 65700 Mullakuri More 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road Naogaon Part & Ch. 0000 Kathaltoli More to 8000 Chokojir Bazar 8.00 km of Naogaon-Atrai-Natore Road R-548 under Road Division Naogaon during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type			Approval Status of Official Estimates
Approved	Revenue			Approved
Criteria	KAMAL ASSOCIATES	M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)	M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)	Muhammad Aminul Haque (Pvt.) Ltd. - M.M. Builders & Engineers Ltd. - M/S. Kohinoor Enterprise (JV)
Tender Validity	Yes	Yes	Yes	Yes
Tender Security	Yes	Yes	Yes	Yes
JVCA Partner's Information given or not (If any)	NA	Yes	Yes	Yes
Joint Venture Agreement	NA	Yes	Yes	Yes
Subcontractor's Information given or not (If any)	Yes	Yes	Yes	Yes
Tender Contents	Yes	Yes	Yes	Yes
Tenderer Information	Yes	Yes	Yes	Yes
Eligibility Declarations	Yes	Yes	Yes	Yes
Trade license or Equivalent	Yes	Yes	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	Yes
Legal Capacity	Yes	Yes	Yes	Yes
Litigation History	Yes	Yes	Yes	Yes
Solvency	Yes	Yes	Yes	Yes
Country of Origin	Yes	Yes	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes	Yes	Yes

Signed
AAM
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md. Abu Rawshan	Tushar Kanti Saha	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 1 On	05 Dec 2017 22:51	07 Dec 2017 10:44	06 Dec 2017 11:38
Comments	signed	Signed	sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 18 Jan, 2018 16:11:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 125176 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/03/2017-2018

Closing Date and Time : 09-Nov-2017 12:40 **Opening Date and Time :** 09-Nov-2017 12:40

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59+057 (Chowmasia More) to 65+700 (Mullakuri More)= 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road (Naogaon Part) & Ch. 0+000 (Kathaltoli More) to 8+000 (Chokojir Bazar)=8.00 km of Naogaon-Atrai-Natore Road (R-548) under Road Division, Naogaon during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

Tender Package No. and Description : e-GP/RJZ/PMPRoad/03/2017-2018 & Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59057 Chowmasia More to 65700 Mullakuri More 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road Naogaon Part & Ch. 0000 Kathaltoli More to 8000 Chokojir Bazar 8.00 km of Naogaon-Atrai-Natore Road R-548 under Road Division Naogaon during the year 2017-2018.

Lot No. and Description : Single Lot & Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59+057 (Chowmasia More) to 65+700 (Mullakuri More)= 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road (Naogaon Part) & Ch. 0+000 (Kathaltoli More) to 8+000 (Chokojir Bazar)=8.00 km of Naogaon-Atrai-Natore Road (R-548) under Road Division, Naogaon during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
KAMAL ASSOCIATES	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MS Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MS. MA ENGINEERING - S. Ananta Bikash Tripura & MS. Shahid Brothers (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Non-responsive
Muhammad Aminul Haque (Pvt.) Ltd. - MM Builders & Engineers Ltd. - MS. Kohinoor Enterprise (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Abu Rawshan	Tushar Kanti Saha	Md. Golam Mostafa
------	-----------------	-------------------	-------------------

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নথি পরিদর্শন ও মর্যাদাপূর্ণ নিয়ন্ত্রণ
 নথি পরিদর্শন ও মর্যাদাপূর্ণ নিয়ন্ত্রণ
 নথি পরিদর্শন ও মর্যাদাপূর্ণ নিয়ন্ত্রণ

Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 2 On	05 Dec 2017 22:53	07 Dec 2017 10:45	06 Dec 2017 11:38
Comments	signed	Signed	sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 18 Jan, 2018 16:11:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 125176 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/03/2017-2018

Closing Date and Time : 09-Nov-2017 12:40 **Opening Date and Time :** 09-Nov-2017 12:40

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59+057 (Chowmasia More) to 65+700 (Mullakuri More)= 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road (Naogaon Part) & Ch. 0+000 (Kathaltoli More) to 8+000 (Chokojir Bazar)=8.00 km of Naogaon-Atrai-Natore Road (R-548) under Road Division, Naogaon during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

Tender Package No. and Description : e-GP/RJZ/PMPRoad/03/2017-2018 & Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59057 Chowmasia More to 65700 Mullakuri More 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road Naogaon Part & Ch. 0000 Kathaltoli More to 8000 Chokojir Bazar 8.00 km of Naogaon-Atrai-Natore Road R-548 under Road Division Naogaon during the year 2017-2018.

Lot No. and Description : Single Lot & Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59+057 (Chowmasia More) to 65+700 (Mullakuri More)= 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road (Naogaon Part) & Ch. 0+000 (Kathaltoli More) to 8+000 (Chokojir Bazar)=8.00 km of Naogaon-Atrai-Natore Road (R-548) under Road Division, Naogaon during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation	Total Points Awarded	Total Turnover of last five (5) years
L1	Muhammad Aminul Haque (Pvt.) Ltd. - MM Builders & Engineers Ltd. - M/S. Kohinoor Enterprise (JV) (Winner)	116214304.100	104592873.690	11621430.410	10.000	1000	380.780
L2	M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)	116214304.100	104592873.690	11621430.410	10.000	1000	57.900
L3	KAMAL ASSOCIATES	116214304.100	104592873.690	11621430.410	10.000	1000	57.750

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
Muhammad Aminul Haque (Pvt.) Ltd. - MM Builders & Engineers Ltd. - M/S. Kohinoor Enterprise (JV)	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

TEC Members

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

TEC Members			
Name	Md. Abu Rawshan	Tushar Kanti Saha	Md.Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 3 On	01 Jan 2018 23:29	02 Jan 2018 12:26	04 Jan 2018 17:05
Comments	signed	signed	sign

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
পত্নী পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
পল্লীকল্যাণী বাংলাদেশ সরকার



Last Login : Thursday, 18 Jan, 2018 16:11:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 125176 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/03/2017-2018

Closing Date and Time : 09-Nov-2017 12:40 **Opening Date and Time :** 09-Nov-2017 12:40

Procuring Entity : Rajshahi Zone

Brief : Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59+057 (Chowmasia More) to 65+700 (Mullakuri More)= 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road (Naogaon Part) & Ch. 0+000 (Kathaltoli More) to 8+000 (Chokojir Bazar)=8.00 km of Naogaon-Atrai-Natore Road (R-548) under Road Division, Naogaon during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rajshahi Zone

Tender Package No. and Description : e-GP/RJZ/PMPRoad/03/2017-2018 & Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59057 Chowmasia More to 65700 Mullakuri More 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road Naogaon Part & Ch. 0000 Kathaltoli More to 8000 Chokojir Bazar 8.00 km of Naogaon-Atrai-Natore Road R-548 under Road Division Naogaon during the year 2017-2018.

Lot No. and Description : Single Lot & Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59+057 (Chowmasia More) to 65+700 (Mullakuri More)= 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road (Naogaon Part) & Ch. 0+000 (Kathaltoli More) to 8+000 (Chokojir Bazar)=8.00 km of Naogaon-Atrai-Natore Road (R-548) under Road Division, Naogaon during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

Muhammad Aminul Haque (Pvt.) Ltd. - M.M. Builders & Engineers Ltd. - M/S. Kohinoor Enterprise (JV)

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Md. Abu Rawshan	Tushar Kanti Saha	Md. Golam Mostafa
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rajshahi Zone	Rajshahi Zone	Office of the Executive Engineer, LGED, Rajshahi
Signed Tender Evaluation Report 4 On	04 Jan 2018 17:09	05 Jan 2018 15:47	04 Jan 2018 17:08
Comments	Signed	Signed	sign

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও মর্যাদাপূর্ণ বিভাগ
স্বাক্ষর পরিচালনা ও স্টাফ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 125176 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/03/2017-2018
Closing Date and Time : 09-Nov-2017 12:40 **Opening Date and Time :** 09-Nov-2017 12:40
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59+057 (Chowmasia Mbre) to 65+700 (Mullakuri Mbre)= 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road (Naogaon Part) & Ch. 0+000 (Kathaltoli Mbre) to 8+000 (Chokojir Bazar)=8.00 km of Naogaon-Atrai-Natore Road (R-548) under Road Division, Naogaon during the year 2017-2018.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	KAMAL ASSOCIATES	-	View Evaluation Status
2	M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture) (JVCA- View Details)	-	View Evaluation Status
3	M/S. MA ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV) (JVCA- View Details)	-	View Evaluation Status
4	Muhammad Aminul Haque (Pvt.) Ltd. - M.M Builders & Engineers Ltd. - M/S. Kohinoor Enterprise (JV) (JVCA- View Details)	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed
 AAM
 কাজী আব্দুল আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালনা ও সফটওয়্যার
 বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	125176	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/03/2017-2018
Closing Date and Time :	09-Nov-2017 12:40	Opening Date and Time :	09-Nov-2017 12:40
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59+057 (Chowmasia More) to 65+700 (Mullakuri More)= 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road (Naogaon Part) & Ch. 0+000 (Kathaltoli More) to 8+000 (Chokojir Bazar)=8.00 km of Naogaon-Atrai-Natore Road (R-548) under Road Division, Naogaon during the year 2017-2018.		
View Notice			

Package No. :	e-GP/RJZ/PMPRoad/03/2017-2018		
Package Description :	Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59057 Chowmasia More to 65700 Mullakuri More 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road Naogaon Part & Ch. 0000 Kathaltoli More to 8000 Chokojir Bazar 8.00 km of Naogaon-Atrai-Natore Road R-548 under Road Division Naogaon during the year 2017-2018.		
Form Name	Action		
Tenderer Information Form (e-PW3-2) - Part - 1	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 3	Individual Report Comparative Report		
e-Tender Submission Letter (Form e-PW3-1)	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 4	Individual Report Comparative Report		
Subcontractor Information (Form e-PW3-3)	Individual Report Comparative Report		
Personnel Information (Form e-PW3-4)	Individual Report Comparative Report		
Past Performance Evaluation and rating matrix for different aspects	Individual Report Comparative Report		
Lot No. :	Single Lot		
Lot Description :	Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59+057 (Chowmasia More) to 65+700 (Mullakuri More)= 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road (Naogaon Part) & Ch. 0+000 (Kathaltoli More) to 8+000 (Chokojir Bazar)=8.00 km of Naogaon-Atrai-Natore Road (R-548) under Road Division, Naogaon during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name	Action		
Bill of Quantities	Individual Report Comparative Report		
Schedule of Day works	Individual Report Comparative Report		
Unconditional Discount Form	Individual Report Comparative Report		
Grand Summary	Individual Report Comparative Report		

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও নতুন মহাপ্রকল্প
 বাংলাদেশ সরকার



Last Login : Thursday, 18 Jan, 2018 16:11:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	125176	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/03/2017-2018
Closing Date and Time :	09-Nov-2017 12:40	Opening Date and Time :	09-Nov-2017 12:40
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59+057 (Chowmasia More) to 65+700 (Mullakuri More)= 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road (Naogaon Part) & Ch. 0+000 (Kathaltoli More) to 8+000 (Chokojir Bazar)=8.00 km of Naogaon-Atrai-Natore Road (R-548) under Road Division, Naogaon during the year 2017-2018.		
			View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rajshahi Zone
Tender/Proposal Package No. and Description :	e-GP/RJZ/PMPRoad/03/2017-2018 & Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59057 Chowmasia More to 65700 Mullakuri More 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road Naogaon Part & Ch. 0000 Kathaltoli More to 8000 Chokojir Bazar 8.00 km of Naogaon-Atrai-Natore Road R-548 under Road Division Naogaon during the year 2017-2018.		
Lot No. and Description :	Single Lot & Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59+057 (Chowmasia More) to 65+700 (Mullakuri More)= 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road (Naogaon Part) & Ch. 0+000 (Kathaltoli More) to 8+000 (Chokojir Bazar)=8.00 km of Naogaon-Atrai-Natore Road (R-548) under Road Division, Naogaon during the year 2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Md. Abu Rawshan Designation: Additional Chief Engineer Role: AO Office Name: Rajshahi Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Sun, Dhaka	13-Oct-2017		
The Daily Somokal, Dhaka	13-Oct-2017		
The Daily Amader Rajshahi, Rajshahi	13-Oct-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
11-Oct-2017 20:00	09-Nov-2017 12:40

Opening Date and Time	
Original Date and Time	
09-Nov-2017 12:40	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
4	4	0	1

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

TOC Members		
Committee Members	Md. Altaf Hossain	Tushar Kanti Saha
Committee Role	Member Secretary	Chairperson
Designation	Assistant Engineer	Superintending Engineer
PE Office	Rajshahi Zone	Rajshahi Zone
Electronically Signed TOR On	09 Nov 2017 12:43	12 Nov 2017 21:25
Comments	signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 18 Jan, 2018 16:11:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	125176	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/03/2017-2018
Closing Date and Time :	09-Nov-2017 12:40	Opening Date and Time :	09-Nov-2017 12:40
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59+057 (Chowmasia More) to 65+700 (Mullakuri More)= 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road (Naogaon Part) & Ch. 0+000 (Kathaltoli More) to 8+000 (Chokojir Bazar)=8.00 km of Naogaon-Atrai-Natore Road (R-548) under Road Division, Naogaon during the year 2017-2018.		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rajshahi Zone
Tender Package No. and Description :	e-GP/RJZ/PMPRoad/03/2017-2018 & Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59057 Chowmasia More to 65700 Mullakuri More 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road Naogaon Part & Ch. 0000 Kathaltoli More to 8000 Chokojir Bazar 8.00 km of Naogaon-Atrai-Natore Road R-548 under Road Division Naogaon during the year 2017-2018.		
Lot No. and Description :	Single Lot & Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59+057 (Chowmasia More) to 65+700 (Mullakuri More)= 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road (Naogaon Part) & Ch. 0+000 (Kathaltoli More) to 8+000 (Chokojir Bazar)=8.00 km of Naogaon-Atrai-Natore Road (R-548) under Road Division, Naogaon during the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
11-Oct-2017 20:00	09-Nov-2017 12:40	09-Nov-2017 12:40	09-Mar-2018	06-Apr-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
4	4	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	KAMAL ASSOCIATES	08-Nov-2017 11:14	Bank Guarantee	2300000.00	Bank: AB Bank Limited Branch: Gulshan Branch(ABBL) 07-Nov-2017 13:24	06-Apr-2018	09-Mar-2018
2	M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture) (JVCA - View Details)	08-Nov-2017 20:57	Bank Guarantee	2300000.00	Bank: SBAC Bank Limited Branch: Rajshahi Branch 08-Nov-2017 14:10	06-Apr-2018	09-Mar-2018
3	M/S. MA ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV) (JVCA - View Details)	09-Nov-2017 10:05	Bank Guarantee	2300000.00	Bank: National Bank Limited Branch: Rajshahi Branch 07-Nov-2017 15:21	06-Apr-2018	09-Mar-2018
4	Muhammad Aminul Haque (Pvt.) Ltd. - MM Builders & Engineers Ltd. - M/S. Kohinoor Enterprise (JV) (JVCA - View Details)	08-Nov-2017 21:44	Bank Guarantee	2300000.00	Bank: Mercantile Bank Limited Branch: Naogaon Branch. 07-Nov-2017 18:08	06-Apr-2018	09-Mar-2018

Official Cost Estimate (In BDT)	
116214304.100	
Opening Report Header	

Signed
AAB

কাজী আব্দুল আল-মামুন
যোগাযোগ
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক
পল্লী উন্নয়ন ও সুবাসিত নগর
পল্লী উন্নয়ন ও সুবাসিত নগর
পল্লী উন্নয়ন ও সুবাসিত নগর

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Muhammad Aminul Haque (Pvt.) Ltd. - MM Builders & Engineers Ltd. - MS. Kohinoor Enterprise (JV)	104592873.690	0.000	0.000	104592873.690
1	MS Paradise Traders & Mbsiur Rahman Chowdhury (Joint Venture)	104592873.690	0.000	0.000	104592873.690
1	KAMAL ASSOCIATES	104592873.690	0.000	0.000	104592873.690
1	MS. MA. ENGINEERING - S. Ananta Bikash Tripura & MS. Shahid Brothers (JV)	104592873.690	0.000	0.000	104592873.690

Opening Report Footer

TOC Members		
Committee Members	Md. Altaf Hossain	Tushar Kanti Saha
Committee Role	Member Secretary	Chairperson
Designation	Assistant Engineer	Superintending Engineer
PE Office	Rajshahi Zone	Rajshahi Zone
Electronically Signed TOR On	09 Nov 2017 12:44	12 Nov 2017 21:27
Comments	Signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed
AAM

কাজী আব্দুল আল-মামুন
মোস্তামার
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	125176	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/03/2017-2018
Closing Date and Time :	09-Nov-2017 12:40	Opening Date and Time :	09-Nov-2017 12:40
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59+057 (Chowmasia More) to 65+700 (Mullakuri More)= 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road (Naogaon Part) & Ch. 0+000 (Kathaltoli More) to 8+000 (Chokojir Bazar)=8.00 km of Naogaon-Atrai-Natore Road (R-548) under Road Division, Naogaon during the year 2017-2018.		
<div> View Notice</div>			

Package No	Package Description
e-GP/RJZ/PMPRoad/03/2017-2018	Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59057 Chowmasia More to 65700 Mullakuri More 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road Naogaon Part & Ch. 0000 Kathaltoli More to 8000 Chokojir Bazar 8.00 km of Naogaon-Atrai-Natore Road R-548 under Road Division Naogaon during the year 2017-2018.

KAMAL ASSOCIATES

Bill of Quantities

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/01/02	Maintain Temp. Structures & Equipment for the Maintenance and Protection of Traffic	Day	180.000	1371.807	One Thousand Three Hundred and Seventy-One point Eight Zero Seven	246925.260	Two Lakh Forty-Six Thousand Nine Hundred and Twenty-Five point Two Six
2	General & Site Facilities	01/02/07	Progress Photographs	Months	6.000	750.001	Seven Hundred and Fifty point Zero Zero One	4500.006	Four Thousand Five Hundred point Zero Zero Six
3	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	No.	1.000	150361.597	One Lakh Fifty Thousand Three Hundred and Sixty-One point Five Nine Seven	150361.597	One Lakh Fifty Thousand Three Hundred and Sixty-One point Five Nine Seven
4	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	6.000	5000.001	Five Thousand point Zero Zero One	30000.006	Thirty Thousand point Zero Zero Six
5	Earth work	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	Cum	19.680	197.264	One Hundred and Ninety-Seven point Two Six Four	3882.156	Three Thousand Eight Hundred and Eighty-Two point One Five Six
6	Earth work	02/10/01	Construction of Soil Earthen Shoulders	Cum	4218.480	186.894	One Hundred and Eighty-Six point Eight Nine Four	788408.601	Seven Lakh Eighty-Eight Thousand Four Hundred and Eight point Six Zero One
7	Pavement Work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	4016.160	30.001	Thirty point Zero Zero One	120488.816	One Lakh Twenty Thousand Four Hundred and Eighty-Eight point Eight One Six
8	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	43.930	13721.481	Thirteen Thousand Seven Hundred and Twenty-One point Four Eight One	602784.660	Six Thousand One

Signed

[Signature]

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পল্লব পরিদেব ও মহাপ্রকৃতি বিভাগ
পল্লব পরিদেব ও চৌহদ্দী মহাপ্রকৃতি
পল্লব পরিদেব ও চৌহদ্দী মহাপ্রকৃতি


9	Pavement Work	03/03/01	Aggregate Base Type I	Cum	602.420	6149.771	Six thousand One Hundred and Forty-Nine point Seven Seven One	3704745.046	Thousand Seven Hundred and Forty-Five point Zero Four Six
10	Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	4016.160	108.953	One Hundred and Eight point Nine Five Three	437572.680	Four Lakh Thirty-Seven Thousand Five Hundred and Seventy-Two point Six Eight
11	Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	74090.340	39.429	Thirty-Nine point Four Two Nine	2921308.016	Twenty-Nine Lakh Twenty-One Thousand Three Hundred and Eight point Zero One Six
12	Pavement Work	03/08/01	Primer seal	Sqm.	4392.900	93.703	Ninety-Three point Seven Zero Three	411627.909	Four Lakh Eleven Thousand Six Hundred and Twenty-Seven point Nine Zero Nine
13	Pavement Work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	520.460	18161.942	Eighteen Thousand One Hundred and Sixty-One point Nine Four Two	9452564.333	Ninety-Four Lakh Fifty-Two Thousand Five Hundred and Sixty-Four point Three Three Three
14	Pavement Work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	3905.330	18541.186	Eighteen Thousand Five Hundred and Forty-One point One Eight Six	72409449.921	Seven Crore Twenty-Four Lakh Nine Thousand Four Hundred and Forty-Nine point Nine Two One
15	Pavement Work	03/13/01	Brick on End Edging	Meter	4530.000	95.456	Ninety-Five point Four Five Six	432415.680	Four Lakh Thirty-Two Thousand Four Hundred and Fifteen point Six Eight
16	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	3627.540	811.365	Eight Hundred and Eleven point Three Six Five	2943258.992	Twenty-Nine Lakh Forty-Three Thousand Two Hundred and Fifty-Eight point Nine Nine Two
17	Incidental	06/10/01	Traffic Signs	Nos	35.000	4526.755	Four Thousand Five Hundred and Twenty-Six point Seven Five Five	158436.425	One Lakh Fifty-Eight Thousand Four Hundred and Thirty-Six point Four Two Five
18	Incidental	06/10/02	Sign Post	Nos	35.000	2386.365	Two Thousand Three Hundred and Eighty-Six point Three Six Five	83522.775	Eighty-Three Thousand Five Hundred and Twenty-Two point Seven Seven Five
19	Incidental	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Nos	110.000	1843.637	One Thousand Eight Hundred and Forty-Three point Six Three Seven	202800.070	Two Lakh Two Thousand Eight Hundred point Zero Seven
20	Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	Nos	17.000	7054.098	Seven Thousand AND Fifty-Four point Zero Nine Eight	119919.666	One Lakh Nineteen Thousand Nine Hundred and Nineteen point Six Six Six
21	Incidental	06/17/01b	RCC Palisiding (3m post, 150mm X 150mm)	Meter	320.000	5344.237	Five Thousand Three Hundred and Forty-Four point Two Three Seven	1710155.840	Seventeen Lakh Ten Thousand One Hundred and Fifty-Five point Eight Four
22	Incidental	Special Item no. 01	RCC U-Drain Analysis 02/02/01=1.500 Cum 05/01/01=1.000 Sqm 05/01/02(b)=0.150 Cum 05/01/02(c)=0.360 Cum 05/02/02=0.046=MTon	Meter	735.000	10418.701	Ten Thousand Four Hundred and Eighteen point Seven Zero One	7657745.235	Seventy-Six lakh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পবিত্র ও মর্যাদাপূর্ণ বিভাগ
পবিত্র ও মর্যাদাপূর্ণ
পবিত্র ও মর্যাদাপূর্ণ সরকার

							Grand Total:	104592873.690	Ninety-Two Thousand Eight Hundred and Seventy-Three point Six Nine
--	--	--	--	--	--	--	---------------------	---------------	--


This Bill of Quantities is Electronically Signed by Mr. MKMUDDIN on behalf of KAMAL ASSOCIATES

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	RJZ_Analysis_125176.pdf	1706.93	 Download

M/S Paradise Traders & Moshur Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Bill of Quantities

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/01/02	Maintain Temp.Structures & Equipment for the Maintenance and Protection of Traffic	Day	180.000	1778.511	One Thousand Seven Hundred and Seventy-Eight point Five One One	320131.980	Three Lakh Twenty Thousand One Hundred and Thirty-One point Nine Eight
2	General & Site Facilities	01/02/07	Progress Photographs	Months	6.000	1000.117	One Thousand point One One Seven	6000.702	Six Thousand point Seven Zero Two
3	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	No.	1.000	330912.216	Three Lakh Thirty Thousand Nine Hundred and Twelve point Two One Six	330912.216	Three Lakh Thirty Thousand Nine Hundred and Twelve point Two One Six
4	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	6.000	7696.212	Seven Thousand Six Hundred and Ninety-Six point Two One Two	46177.272	Forty-Six Thousand One Hundred and Seventy-Seven point Two Seven Two
5	Earth work	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	Cum	19.680	242.127	Two Hundred and Forty-Two point One Two Seven	4765.059	Four Thousand Seven Hundred and Sixty-Five point Zero Five Nine
6	Earth work	02/10/01	Construction of Soil Earthen Shoulders	Cum	4218.480	234.648	Two Hundred and Thirty-Four point Six Four Eight	989857.895	Nine Lakh Eighty-Nine Thousand Eight Hundred and Fifty-Seven point Eight Nine Five
7	Pavement Work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	4016.160	41.693	Forty-One point Six Nine Three	167445.759	One Lakh Sixty-Seven Thousand Four Hundred and Forty-Five point Seven Five Nine
8	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	43.930	14380.625	Fourteen Thousand Three Hundred and Eighty point Six Two Five	631740.856	Six Lakh Thirty-One Thousand Seven Hundred and Forty point Eight Five Six
9	Pavement Work	03/03/01	Aggregate Base Type I	Cum	602.420	5972.624	Five Thousand Nine Hundred and Seventy-Two point Six Two Four	3598028.150	Thirty-Five Lakh Ninety-Eight Thousand AND Twenty-Eight point One Five
10	Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	4016.160	114.194	One Hundred and Fourteen point One Nine Four	458621.375	Four Lakh Fifty-Eight Thousand and Six Hundred and Twenty-One point Three Seven Five
11	Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	74090.340	42.009	Forty-Two point Zero Zero Nine	3112461.093	Thirty-One Lakh Twelve Thousand Four Hundred and
12	Pavement Work	03/08/01	Primer seal	Sqm.	4392.900	100.614	One Hundred point Six One Four	441987.241	

Signed

 কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 সচিব পরিদপ ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার


13	Pavement Work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	520.460	17895.429	Seventeen Thousand Eight Hundred and Ninety-Five point Four Two Nine	9313854.977	Ninety-Three Lakh Thirteen Thousand Eight Hundred and Fifty-Four point Nine Seven Seven
14	Pavement Work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	3905.330	17895.429	Seventeen Thousand Eight Hundred and Ninety-Five point Four Two Nine	69887555.737	Six Crore Ninety-Eight Lakh Eighty-Seven Thousand Five Hundred and Fifty-Five point Seven Three Seven
15	Pavement Work	03/13/01	Brick on End Edging	Meter	4530.000	97.483	Ninety-Seven point Four Eight Three	441597.990	Four Lakh Forty-One Thousand Five Hundred and Ninety-Seven point Nine Nine
16	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	3627.540	978.712	Nine Hundred and Seventy-Eight point Seven One Two	3550316.928	Thirty-Five Lakh Fifty Thousand Three Hundred and Sixteen point Nine Two Eight
17	Incidental	06/10/01	Traffic Signs	Nos	35.000	6310.717	Six Thousand Three Hundred and Ten point Seven One Seven	220875.095	Two Lakh Twenty Thousand Eight Hundred and Seventy-Five point Zero Nine Five
18	Incidental	06/10/02	Sign Post	Nos	35.000	2794.255	Two Thousand Seven Hundred and Ninety-Four point Two Five Five	97798.925	Ninety-Seven Thousand Seven Hundred and Ninety-Eight point Nine Two Five
19	Incidental	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Nos	110.000	1822.211	One Thousand Eight Hundred and Twenty-Two point Two One One	200443.210	Two Lakh Four Hundred and Forty-Three point Two One
20	Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	Nos	17.000	6675.345	Six Thousand Six Hundred and Seventy-Five point Three Four Five	113480.865	One Lakh Thirteen Thousand Four Hundred and Eighty point Eight Six Five
21	Incidental	06/17/01b	RCC Palisiding (3m post, 150mm X 150mm)	Meter	320.000	5762.587	Five Thousand Seven Hundred and Sixty-Two point Five Eight Seven	1844027.840	Eighteen Lakh Forty-Four Thousand AND Twenty-Seven point Eight Four
22	Incidental	Special Item no. 01	RCC U-Drain Analysis 02/02/01=1.500 Cum 05/01/01=1.000 Sqm 05/01/02(b)=0.150 Cum 05/01/02(c) =0.360 Cum 05/02/02= 0.046=MTon	Meter	735.000	11992.915	Eleven Thousand Nine Hundred and Ninety-Two point Nine One Five	8814792.525	Eighty-Eight Lakh Fourteen Thousand Seven Hundred and Ninety-Two point Five Two Five
							Grand Total:	104592873.690	Ten Crore Forty-Five Lakh Ninety-Two Thousand Eight Hundred and Seventy-Three point Six Nine

This Bill of Quantities is Electronically Signed by Mr. Khondoker Tajul on behalf of MS Paradise Traders & Mbshur Rahman Chowdhury (Joint Venture)

M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV) (JVCA - View Details)									
Bill of Quantities									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/01/02	Maintain Temp.Structures & Equipment for the Maintenance and Protection of Traffic	Day	180.000	1721.701	One Thousand Seven Hundred and Twenty-One point Seven Zero One	309906.180	Three Lakh Nine Thousand
2	General & Site Facilities	01/02/07	Progress Photographs	Months	6.000	900.001	Nine Hundred point Zero Zero One	5400.006	


Signed
A.A.M.
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ
পদক পরিচয় ও পদক মহাপ্রদত্ত
পদক পরিচয় ও পদক মহাপ্রদত্ত

3	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	No.	1.000	298554.303	Two Lakh Ninety-Eight Thousand Five Hundred and Fifty-Four point Three Zero Three	298554.303	Two Lakh Ninety-Eight Thousand Five Hundred and Fifty-Four point Three Zero Three
4	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	6.000	6929.101	Six Thousand Nine Hundred and Twenty-Nine point One Zero One	41574.606	Forty-One Thousand Five Hundred and Seventy-Four point Six Zero Six
5	Earth work	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	Cum	19.680	238.501	Two Hundred and Thirty-Eight point Five Zero One	4693.700	Four Thousand Six Hundred and Ninety-Three point Seven
6	Earth work	02/10/01	Construction of Soil Earthen Shoulders	Cum	4218.480	233.101	Two Hundred and Thirty-Three point One Zero One	983331.906	Nine Lakh Eighty-Three Thousand Three Hundred and Thirty-One point Nine Zero Six
7	Pavement Work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	4016.160	43.201	Forty-Three point Two Zero One	173502.128	One Lakh Seventy-Three Thousand Five Hundred and Two point One Two Eight
8	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	43.930	14159.701	Fourteen Thousand One Hundred and Fifty-Nine point Seven Zero One	622035.665	Six Lakh Twenty-Two Thousand AND Thirty-Five point Six Six Five
9	Pavement Work	03/03/01	Aggregate Base Type I	Cum	602.420	5909.401	Five Thousand Nine Hundred and Nine point Four Zero One	3559941.350	Thirty-Five Lakh Fifty-Nine Thousand Nine Hundred and Forty-One point Three Five
10	Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	4016.160	110.701	One Hundred and Ten point Seven Zero One	444592.928	Four Lakh Forty-Four Thousand Five Hundred and Ninety-Two point Nine Two Eight
11	Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	74090.340	41.401	Forty-One point Four Zero One	3067414.166	Thirty Lakh Sixty-Seven Thousand Four Hundred and Fourteen point One Six Six
12	Pavement Work	03/08/01	Primer seal	Sqm.	4392.900	99.901	Ninety-Nine point Nine Zero One	438855.103	Four Lakh Thirty-Eight Thousand Eight Hundred and Fifty-Five point One Zero Three
13	Pavement Work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	520.460	17915.401	Seventeen Thousand Nine Hundred and Fifteen point Four Zero One	9324249.604	Ninety-Three Lakh Twenty-Four Thousand Two Hundred and Forty-Nine point Six Zero Four
14	Pavement Work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	3905.330	18106.201	Eighteen Thousand One Hundred and Six point Two Zero One	70710689.951	Seven Crore Seven Lakh Ten Thousand Six Hundred and Eighty-Nine point Nine Five One
15	Pavement Work	03/13/01	Brick on End Edging	Meter	4530.000	92.701	Ninety-Two point Seven Zero One	419935.530	Four Lakh Nineteen Thousand Nine
16	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	3627.540	962.101	Nine Hundred and Sixty-Two point One Zero One	3490059.862	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নথি পরিদর্শন ও মহাসড়ক বিভাগ
 নথি পরিদর্শন ও সড়ক মহাসড়ক
 বাংলাদেশ সরকার

									Eight Six Two
17	Incidental	06/10/01	Traffic Signs	Nos	35.000	6210.901	Six Thousand Two Hundred and Ten point Nine Zero One	217381.535	Two Lakh Seventeen Thousand Three Hundred and Eighty-One point Five Three Five
18	Incidental	06/10/02	Sign Post	Nos	35.000	2765.701	Two Thousand Seven Hundred and Sixty-Five point Seven Zero One	96799.535	Ninety-Six Thousand Seven Hundred and Ninety-Nine point Five Three Five
19	Incidental	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Nos	110.000	1861.201	One Thousand Eight Hundred and Sixty-One point Two Zero One	204732.110	Two Lakh Four Thousand Seven Hundred and Thirty-Two point One One
20	Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	Nos	17.000	7790.401	Seven Thousand Seven Hundred and Ninety point Four Zero One	132436.817	One Lakh Thirty-Two Thousand Four Hundred and Thirty-Six point Eight One Seven
21	Incidental	06/17/01b	RCC Palisiding (3m post, 150mm X 150mm)	Meter	320.000	5941.801	Five Thousand Nine Hundred and Forty-One point Eight Zero One	1901376.320	Nineteen Lakh One Thousand Three Hundred and Seventy-Six point Three Two
22	Incidental	Special Item no. 01	RCC U-Drain Analysis 02/02/01=1.500 Cum 05/01/01=1.000 Sqm 05/01/02(b)=0.150 Cum 05/01/02(c) =0.360 Cum 05/02/02= 0.046=MTon	Meter	735.000	11082.191	Eleven Thousand AND Eighty-Two point One Nine One	8145410.385	Eighty-One Lakh Forty-Five Thousand Four Hundred and Ten point Three Eight Five
							Grand Total:	104592873.690	Ten Crore Forty-Five Lakh Ninety-Two Thousand Eight Hundred and Seventy-Three point Six Nine

This Bill of Quantities is Electronically Signed by Mr. Md on behalf of MS. MA. ENGINEERING - S. Ananta Bikash Tripura & MS. Shahid Brothers (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis 125176.pdf	126.00	 Download

Muhammad Aminul Haque (Pvt.) Ltd. - M.M. Builders & Engineers Ltd. - M/S. Kohinoor Enterprise (JV)
(JVCA - View Details)


Bill of Quantities

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/01/02	Maintain Temp. Structures & Equipment for the Maintenance and Protection of Traffic	Day	180.000	1637.316	One Thousand Six Hundred and Thirty-Seven point Three One Six	294716.880	Two Lakh Ninety-Four Thousand Seven Hundred and Sixteen point Eight Eight
2	General & Site Facilities	01/02/07	Progress Photographs	Months	6.000	1000.615	One Thousand point Six One Five	6003.690	Six Thousand AND Three point Six Nine
3	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	No.	1.000	303216.662	Three Lakh Three Thousand Two Hundred and Sixteen point Six Six Two	303216.662	Three Lakh Three Thousand Two Hundred and Sixteen point Six Six Two
4	General & Site Facilities	01/03/02	Maintain Site Laboratory	Months	6.000	7459.243	Seven Thousand Four Hundred and Fifty-Nine point Two Four Three	44755.458	
	Earth		Reduction/Excavation in Existing				Two Hundred and		


Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পদক পরিচালক ও মহাপ্রকৃত বিভাগ
পদক পরিচালক ও পদক পরিচালক
পদক পরিচালক ও পদক পরিচালক

5	Earth work	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	Cum	19.680	238.035	Thirty-Eight point Zero Three Five	4684.529	Six hundred and Eighty-Four point Five Two Nine
6	Earth work	02/10/01	Construction of Soil Earthen Shoulders	Cum	4218.480	210.468	Two Hundred and Ten point Four Six Eight	887855.049	Eight Lakh Eighty-Seven Thousand Eight Hundred and Fifty-Five point Zero Four Nine
7	Pavement Work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	4016.160	43.381	Forty-Three point Three Eight One	174225.037	One Lakh Seventy-Four Thousand Two Hundred and Twenty-Five point Zero Three Seven
8	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	43.930	13034.628	Thirteen Thousand AND Thirty-Four point Six Two Eight	572611.208	Five Lakh Seventy-Two Thousand Six Hundred and Eleven point Two Zero Eight
9	Pavement Work	03/03/01	Aggregate Base Type I	Cum	602.420	5867.236	Five Thousand Eight Hundred and Sixty-Seven point Two Three Six	3534540.311	Thirty-Five Lakh Thirty-Four Thousand Five Hundred and Forty point Three One One
10	Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	4016.160	102.823	One Hundred and Two point Eight Two Three	412953.620	Four Lakh Twelve Thousand Nine Hundred and Fifty-Three point Six Two
11	Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	74090.340	36.784	Thirty-Six point Seven Eight Four	2725339.067	Twenty-Seven Lakh Twenty-Five Thousand Three Hundred and Thirty-Nine point Zero Six Seven
12	Pavement Work	03/08/01	Primer seal	Sqm.	4392.900	95.325	Ninety-Five point Three Two Five	418753.193	Four Lakh Eighteen Thousand Seven Hundred and Fifty-Three point One Nine Three
13	Pavement Work	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	520.460	17720.403	Seventeen Thousand Seven Hundred and Twenty point Four Zero Three	9222760.945	Ninety-Two Lakh Twenty-Two Thousand Seven Hundred and Sixty point Nine Four Five
14	Pavement Work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	3905.330	17930.312	Seventeen Thousand Nine Hundred and Thirty point Three One Two	70023785.363	Seven Crore Twenty-Three Thousand Seven Hundred and Eighty-Five point Three Six Three
15	Pavement Work	03/13/01	Brick on End Edging	Meter	4530.000	102.175	One Hundred and Two point One Seven Five	462852.750	Four Lakh Sixty-Two Thousand Eight Hundred and Fifty-Two point Seven Five
16	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	3627.540	1000.911	One Thousand point Nine One One	3630844.689	Thirty-Six Lakh Thirty Thousand Eight Hundred and Forty-Four point Six Eight Nine
17	Incidental	06/10/01	Traffic Signs	Nos	35.000	6841.529	Six Thousand Eight Hundred and Forty-One point Five Two Nine	239453.515	Two Lakh Thirty-Nine Thousand Four Hundred and Fifty-Three point Five One Five
18	Incidental	06/10/02	Sign Post	Nos	35.000	3088.855	Three Thousand AND Eighty-Eight point Eight Five Five	108109.925	One Lakh Eight Thousand One
19	Incidental	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Nos	110.000	1801.604	One Thousand Eight Hundred and One point Six Zero Four	198176.440	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 পল্লব পরিদপন ও মহাপ্রকৃতি বিভাগ
 পল্লব পরিদপন ও পল্লব পরিদপন
 পল্লব পরিদপন ও পল্লব পরিদপন

20	Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	Nos	17.000	7894.542	Seven Thousand Eight Hundred and Ninety-Four point Five Four Two	134207.214	One Lakh Thirty-Four Thousand Two Hundred and Seven point Two One Four
21	Incidental	06/17/01b	RCC Palisiding (3m post, 150mm X 150mm)	Meter	320.000	5784.346	Five Thousand Seven Hundred and Eighty-Four point Three Four Six	1850990.720	Eighteen Lakh Fifty Thousand Nine Hundred and Ninety point Seven Two
22	Incidental	Special Item no. 01	RCC U-Drain Analysis 02/02/01=1.500 Cum 05/01/01=1.000 Sqm 05/01/02(b)=0.150 Cum 05/01/02(c) =0.360 Cum 05/02/02= 0.046=M.Ton	Meter	735.000	12710.255	Twelve Thousand Seven Hundred and Ten point Two Five Five	9342037.425	Ninety-Three Lakh Forty-Two Thousand AND Thirty-Seven point Four Two Five
Grand Total:								104592873.690	Ten Crore Forty-Five Lakh Ninety-Two Thousand Eight Hundred and Seventy-Three point Six Nine

This Bill of Quantities is Electronically Signed by Mr. Md. on behalf of Muhammad Aminul Haque (Pvt.) Ltd. - MM Builders & Engineers Ltd. - MS. Kohinoor Enterprise (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of ID NO_125176.pdf	527.25	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
বণিকজাতকী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 125176 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/03/2017-2018
Closing Date and Time : 09-Nov-2017 12:40 **Opening Date and Time :** 09-Nov-2017 12:40
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59+057 (Chowmasia More) to 65+700 (Mullakuri More)= 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road (Naogaon Part) & Ch. 0+000 (Kathaltoli More) to 8+000 (Chokojir Bazar)=8.00 km of Naogaon-Atrai-Natore Road (R-548) under Road Division, Naogaon during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/03/2017-2018	Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59057 Chowmasia More to 65700 Mullakuri More 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road Naogaon Part & Ch. 0000 Kathaltoli More to 8000 Chokojir Bazar 8.00 km of Naogaon-Atrai-Natore Road R-548 under Road Division Naogaon during the year 2017-2018.

KAMAL ASSOCIATES

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
-	--	--	--	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
Grand Total:								0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. MKM UDDIN on behalf of KAMAL ASSOCIATES

M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)

[\(JVCA - View Details\)](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
-	--	--	--	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
Grand Total:								0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)

M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)

[\(JVCA - View Details\)](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
-	--	--	--	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One

Signed

(Signature)

কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সচিব পরিদপ্তর ও মহাপ্রকল্প নির্মাণ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

							Grand Total:	0.001	Zero point Zero Zero One
--	--	--	--	--	--	--	---------------------	-------	--------------------------

This Schedule of Day works is Electronically Signed by Mr. Md on behalf of M/S. MA ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)

<u>Muhammad Aminul Haque (Pvt.) Ltd. - M.M. Builders & Engineers Ltd. - M/S. Kohinoor Enterprise (JV)</u> (JVCA - View Details)									
Schedule of Day works									
.									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
-	--	--	--	--	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
						Grand Total:		0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Md. on behalf of Muhammad Aminul Haque (Pvt.) Ltd. - MM Builders & Engineers Ltd. - M/S. Kohinoor Enterprise (JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	125176	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/03/2017-2018
Closing Date and Time :	09-Nov-2017 12:40	Opening Date and Time :	09-Nov-2017 12:40
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59+057 (Chowmasia More) to 65+700 (Mullakuri More)= 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road (Naogaon Part) & Ch. 0+000 (Kathaltoli More) to 8+000 (Chokojir Bazar)=8.00 km of Naogaon-Atrai-Natore Road (R-548) under Road Division, Naogaon during the year 2017-2018.		
View Notice			

Package No	Package Description
e-GP/RJZ/PMPRoad/03/2017-2018	Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59057 Chowmasia More to 65700 Mullakuri More 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road Naogaon Part & Ch. 0000 Kathaltoli More to 8000 Chokojir Bazar 8.00 km of Naogaon-Atrai-Natore Road R-548 under Road Division Naogaon during the year 2017-2018.

[M/S. M.A. ENGINEERING- S. Ananta Bikash Tripura & M/S. Shahid Brothers \(JV\)](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md on behalf of M/S. MA. ENGINEERING- S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)

[Muhammad Aminul Haque \(Pvt.\) Ltd. - M.M. Builders & Engineers Ltd. - M/S. Kohinoor Enterprise \(JV\)](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. on behalf of Muhammad Aminul Haque (Pvt.) Ltd. - M.M. Builders & Engineers Ltd. - M/S. Kohinoor Enterprise (JV)

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	125176	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/03/2017-2018
Closing Date and Time :	09-Nov-2017 12:40	Opening Date and Time :	09-Nov-2017 12:40
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59+057 (Chowmasia More) to 65+700 (Mullakuri More)= 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road (Naogaon Part) & Ch. 0+000 (Kathaltoli More) to 8+000 (Chokojir Bazar)=8.00 km of Naogaon-Atrai-Natore Road (R-548) under Road Division, Naogaon during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : KAMAL ASSOCIATES

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	104592873.690
	Grand Total	104592873.690

Tenderer/Consultant Name : M/S Paradise Traders & Moshur Rahman Chowdhury (Joint Venture)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	104592873.690
	Grand Total	104592873.690

Tenderer/Consultant Name : Muhammad Aminul Haque (Pvt.) Ltd. - M.M. Builders & Engineers Ltd. - M/S. Kohinoor Enterprise (JV)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	104592873.690
2	Unconditional Discount Form	0.000
	Grand Total	104592873.690

Tenderer/Consultant Name : M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	104592873.690
2	Unconditional Discount Form	0.000
	Grand Total	104592873.690

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	125176	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/03/2017-2018
Closing Date and Time :	09-Nov-2017 12:40	Opening Date and Time :	09-Nov-2017 12:40
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59+057 (Chowmasia More) to 65+700 (Mullakuri More)= 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road (Naogaon Part) & Ch. 0+000 (Kathaltoli More) to 8+000 (Chokojir Bazar)=8.00 km of Naogaon-Atrai-Natore Road (R-548) under Road Division, Naogaon during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	KAMAL ASSOCIATES Amount in (BDT)	M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture) Amount in (BDT)	Muhammad Aminul Haque (Pvt.) Ltd. - M.M. Builders & Engineers Ltd. - M/S. Kohinoor Enterprise (JV) Amount in (BDT)	M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV) Amount in (BDT)
Bill of Quantities	104592873.690	104592873.690	104592873.690	104592873.690
Unconditional Discount Form	0	0	0.000	0.000
Grand Total	104592873.690	104592873.690	104592873.690	104592873.690

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	125176	Invitation Reference No. :	e-GP/RJZ/PMP(Road)/03/2017-2018
Closing Date and Time :	09-Nov-2017 12:40	Opening Date and Time :	09-Nov-2017 12:40
Procuring Entity :	Rajshahi Zone		
Brief :	Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59+057 (Chowmasia More) to 65+700 (Mullakuri More)= 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road (Naogaon Part) & Ch. 0+000 (Kathaltoli More) to 8+000 (Chokojir Bazar)=8.00 km of Naogaon-Atrai-Natore Road (R-548) under Road Division, Naogaon during the year 2017-2018.		
View Notice			

Package No	Package Description
e-GP/RJZ/PMPRoad/03/2017-2018	Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59057 Chowmasia More to 65700 Mullakuri More 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road Naogaon Part & Ch. 0000 Kathaltoli More to 8000 Chokojir Bazar 8.00 km of Naogaon-Atrai-Natore Road R-548 under Road Division Naogaon during the year 2017-2018.

KAMAL ASSOCIATES

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	37.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	9.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	3757395671.05
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MKMUDDIN on behalf of KAMAL ASSOCIATES

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance Evaluation_KA.pdf	231.58	Download
2	-	Tender Capacity_KA_125176.pdf	30.22	Download
3	-	Ongoing Work_KA_125176.pdf	31.43	

M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

Signed
AAM

কাজী আব্দুল আল-মামুন
মোস্তাফিজ
পতন পরিচালনা ও মর্যাদা বিচার
সকল পরিচালনা ও মোস্তাফিজ
পরিচালনা ও মোস্তাফিজ
পরিচালনা ও মোস্তাফিজ

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	50.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	375000000.000

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Khondoker Tajul on behalf of MS Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)

M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	334.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	8062723479

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md on behalf of M/S. MA ENGINEERING - S. Ananta MS. Shahid Brothers (JV)

Muhammad Aminul Haque (Pvt.) Ltd. - M.M. Builders & Engineers Ltd. - M/S. Kohinoor Enterprise (JV)
(JVCA - View Details)

Signed
A.A.H.
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও সীল মোহাম্মাদ
মোহাম্মাদ আল-মামুন

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	143.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	15116040392.69




Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. on behalf of Muhammad Aminul Haque (Pvt.) Ltd. - MM Builders & Engineers Ltd. - MS. Kohinoor Enterprise (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance Evaluation and Rating Matrix sheet_MAHPL_ID-125176.pdf	191.37	 Download
2	-	Past Performance Evaluation and Rating Matrix sheet_MBEL_ID-125176.pdf	1240.42	 Download
3	-	Past Performance Evaluation and Rating Matrix sheet_MKE_ID-125176.pdf	271.08	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মরাদ্দের বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 125176 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/03/2017-2018
Closing Date and Time : 09-Nov-2017 12:40 **Opening Date and Time :** 09-Nov-2017 12:40
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59+057 (Chowmasia More) to 65+700 (Mullakuri More)= 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road (Naogaon Part) & Ch. 0+000 (Kathaltoli More) to 8+000 (Chokojir Bazar)=8.00 km of Naogaon-Atrai-Natore Road (R-548) under Road Division, Naogaon during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/03/2017-2018	Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59057 Chowmasia More to 65700 Mullakuri More 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road Naogaon Part & Ch. 0000 Kathaltoli More to 8000 Chokojir Bazar 8.00 km of Naogaon-Atrai-Natore Road R-548 under Road Division Naogaon during the year 2017-2018.

KAMAL ASSOCIATES

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant	Good	Owned	Owned
Motor Grader, 120 HP	Good	Owned	Owned
Pneumatic Tired Roller, 10 tonne	Good	Owned	Owned
Smooth Wheeled Steel Roller, 8-10 tonne	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Dump Trucks, 6-10 tonne	Good	Owned	Owned
Water Tanker, 3000 litres	Good	Owned	Owned
Bitumen Pressure Sprayer.	Good	Owned	Owned
Chip/Aggregate Spreader (Truck Mounted) or Rare wheel attached	Good	Owned	Owned
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
Mixer Machine with hopper	Good	Owned	Owned
Asphalt Paver / Paver Machine/Finisher	Good	Owned	Owned
Bitumen Reservoir with heating arrangement/ Dican ter	Good	Owned	Owned
Electric Generator.30 KVA	Good	Owned	Owned
Water Pump	Good	Owned	Owned
Excavator	Good	Owned	Owned























5.

Elements of Activity	Brief description of Activity
N/A	N/A

Signed

কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MKM UDDIN on behalf of KAMAL ASSOCIATES

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Manpower-I_KA.zip	1098.38	 Download
2	-	Manpower-II_KA.zip	2055.55	 Download
3	-	Vibratory Roller.pdf	296.83	 Download
4	-	Equip-2.zip	1211.56	 Download
5	-	Equipment-2.zip	2112.39	 Download
6	-	Equipment-3.zip	1436.36	 Download
7	-	Equipment-1.zip	1501.29	 Download
8	-	NCMAshphalt mixing plant (Wan Hai).pdf	1714.82	 Download
9	-	Asphalt Mx Plant (Computerized).pdf	571.93	 Download
10	-	Mixture Machine.pdf	689.99	 Download
11	-	Diesel Generator.pdf	600.54	 Download
12	-	Tyre Roller (Shangdong).pdf	562.73	 Download
13	-	Bitumin Sprayer (Wilson make vtruck mounted).pdf	516.78	 Download
14	-	Runner Motors.pdf	385.18	 Download
15	-	Bulldozer.pdf	184.89	 Download
16	-	Hand Roller.pdf	70.38	 Download
17	-	Roller-4 Ton Capacity.pdf	44.09	 Download
18	-	Excavator_E200B.pdf	127.54	 Download
19	-	Generator_150KVA.pdf	69.44	 Download
20	-	List of Manpower_125176.pdf	10.61	 Download
21	-	EQUIPMENT LIST-125176.pdf	16.82	 Download
22	Work Plan (ITT 25.1(h))	Program, Tender ID_125176.pdf	25.92	 Download

M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant	New	Owned	1 No. Owned
Motor Grader, 120 HP	Good	Owned	1 No. Owned
Pneumatic Tired Roller, 10 tonne	Good	Owned	1 No. Owned
Smooth Wheeled Steel Roller, 8-10 tonne	Good	Owned	1 No. Owned
Pay Loader	Good	Owned	1 No. Owned

Signed
AAM



কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পবিত্র পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Dump Trucks, 6-10 tonne	Good	Owned	2 Nos. Woned
Water Tanker, 3000 litres	Good	Owned	1 No. Owned
Bitumen Pressure Sprayer.	Good	Owned	1 No. Owned
Chip/Aggregate Spreader (Truck Mounted) or Rare wheel attached	Good	Owned	1 No. Owned
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	1 No. Owned
Air Compressor	Good	Owned	1 No. Owned
Mixer Machine with hopper	Good	Owned	4 Nos. Owned
Asphalt Paver / Paver Machine/Finisher	Good	Owned	1 No. Owned
Bitumen Reservoir with heating arrangement/ Dican ter	Good	Owned	1 No. Owned
Electric Generator.30 KVA	Good	Owned	2 Nos. Owned
Water Pump	Good	Owned	2 Nos. Owned
Excavator	Good	Owned	1 No. Owned

5.

Elements of Activity	Brief description of Activity
File Enclosed	File Enclosed

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Method Rajshahi Zone.pdf	69.89	 Download
2	Work Plan (ITT 25.1(h))	Work Plan ID No- 125176.pdf	128.31	 Download

M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7




Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant	Good	Leased	leased
Motor Grader, 120 HP	Good	Owned	owned
Pneumatic Tired Roller, 10 tonne	Good	Leased	leased
Smooth Wheeled Steel Roller, 8-10 tonne	Good	Leased	leased
Pay Loader	Good	Owned	owned
Dump Trucks, 6-10 tonne	Good	Owned	owned
Water Tanker, 3000 litres	Good	Owned	owned
Bitumen Pressure Sprayer.	Good	Owned	owned
Chip/Aggregate Spreader (Truck Mounted) or Rare wheel attached	Good	Owned	owned
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	owned
Air Compressor	Good	Owned	owned
Mixer Machine with hopper	Good	Owned	owned
Asphalt Paver / Paver Machine/Finisher	Good	Leased	leased
Bitumen Reservoir with heating arrangement/ Dican ter	Good	Owned	owned
Electric Generator.30 KVA	Good	Owned	owned
Water Pump	Good	Owned	owned
Excavator	Good	Owned	owned

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পতন্য পরিচালন ও মরাদ্দক নিয়ন্ত্রণ
সকল পরিচালন ও মোহাম্মাদ
পরিচালক/সহকারী পরিচালক

5.	
Elements of Activity	Brief description of Activity
-	-

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md on behalf of M/S. MA ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	New Doc 2017-11-08_4.jpg	349.62	 Download
2	-	New Equipment List SB.pdf	873.77	 Download
3	Work Plan (ITT 25.1(h))	Work plan for tender ID 125176.pdf	11.98	 Download

Muhammad Aminul Haque (Pvt.) Ltd. - M.M. Builders & Engineers Ltd. - M/S. Kohinoor Enterprise (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up














4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Copy Attached.	Good	Owned	Owned.
Copy Attached.	Good	Leased	Hired.

5.

Elements of Activity	Brief description of Activity
Copy Attached.	Copy Attached.

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. on behalf of Muhammad Aminul Haque (Pvt.) Ltd. - MM Builders & Engineers Ltd. - M/S. Kohinoor Enterprise (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan for ID No_125176.pdf	47.58	 Download
2	-	Equipment Capacity_MAHPL-1.pdf	2649.80	 Download
3	-	Equipment Capacity_MAHPL-2.pdf	2642.30	 Download
4	-	Equipment Capacity_MAHPL-3.pdf	2573.45	 Download
5	-	Equipment Capacity_MAHPL-4.pdf	2631.76	 Download
6	-	Equipment Capacity_MAHPL-5.pdf	1977.77	 Download
7	-	Equipment Capacity_MBEL-1.pdf	2245.61	 Download
8	-	Equipment Capacity_MBEL-2.pdf	2459.09	 Download
9	-	Equipment Capacity_MBEL-3.pdf	2167.32	 Download
10	-	Equipment Capacity_MKE-1.pdf	2493.58	 Download
11	-	Equipment Capacity_MKE-2.pdf	2545.60	 Download
12	-	Equipment Capacity_MKE-3.pdf	2536.39	 Download
13	-	Equipment Capacity_MKE-4.pdf	2660.80	 Download

Signed
A.A.H.

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
সফটওয়্যার ও হার্ডওয়্যার বিভাগ
সফটওয়্যার ও নেটওয়ার্ক
পারফরম্যান্স বিভাগ
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 125176 **Invitation Reference No. :** e-GP/RJZ/PMP(Road)/03/2017-2018
Closing Date and Time : 09-Nov-2017 12:40 **Opening Date and Time :** 09-Nov-2017 12:40
Procuring Entity : Rajshahi Zone
Brief : Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59+057 (Chowmasia More) to 65+700 (Mullakuri More)= 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road (Naogaon Part) & Ch. 0+000 (Kathaltoli More) to 8+000 (Chokojir Bazar)=8.00 km of Naogaon-Atrai-Natore Road (R-548) under Road Division, Naogaon during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/RJZ/PMPRoad/03/2017-2018	Periodic Maintenance Programme by 50mm DBS wearing course with necessary repair from Ch. 59057 Chowmasia More to 65700 Mullakuri More 6.643 km of Bogra-Naogaon-Mohadevpur-Patnitala-Dhamoirhat-Joypurhat Road Naogaon Part & Ch. 0000 Kathaltoli More to 8000 Chokojir Bazar 8.00 km of Naogaon-Atrai-Natore Road R-548 under Road Division Naogaon during the year 2017-2018.

KAMAL ASSOCIATES

 Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	KAMAL ASSOCIATES
2. Registered e-mail ID of the Tenderer / JVCA Partner:	kamalasso@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	18 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
EE/18/NRD/2013-2014(OTM)	8 (Eight) Lanning of at 7th km, 8th & 9th km (P) of jatrabari-Katchpur Road (Polder Road) for Widening Pavement at New 4(four) Lane under Narayanganj Road Division during the year 2013-2014.(Ch 6+000m to 8+200m=2200.00m).	Prime Contractor	19.06.2014	18.06.2015	320765185.890	EE, NRD, Narayanganj, The Executive Engineer, RHD, Narayanganj, Phone: 02-769368	Sub base, Aggregate base type-I,II, Concre class-20, DBS base/ weaeing course etc

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]






















Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	289643761.540
2013-2014	464734907.490
2014-2015	935454219.760
2015-2016	1020978471.410
2016-2017	1046584310.850

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MKMUDDIN on behalf of KAMAL ASSOCIATES

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	Financial Capacity Certificates (ITT 16)	Credit Commitment_125176.pdf	204.39

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 সিনিয়র পরিচালক ও মহাপ্রকল্প পরিচালক
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

2	General Experience Certificates (ITT 15.1(a))	General Experience_KA__(1).zip	2305.34	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience_KA__(2).zip	901.31	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience_KA__(3).zip	1945.74	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience_KA__(4).zip	949.21	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience_KA__(5).zip	2091.13	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience_KA__(6).zip	1752.92	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience_KA__(7).zip	2656.63	 Download
9	Specific Experience Certificates (ITT 15.1(b))	8 laning- Narayangong.pdf	126.95	 Download
10	Valid Trade License (ITT 25.1.(f))	Trade License__(KA).pdf	842.06	 Download
11	TIN Certificate (ITT 25.1(g))	TIN Updated__KA.pdf	40.55	 Download
12	TIN Certificate (ITT 25.1(g))	e-Tin_(MKMKamal Uddin).pdf	252.45	 Download
13	VAT Certificate (ITT 25.1(g))	VAT Registration__KA.pdf	106.71	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Construction Turnover__KA.pdf	181.81	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2012-13)_KA..pdf	1507.42	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2012-13)_KA0002...pdf	1184.02	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2012-13)_KA0001...pdf	1424.17	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_KA.zip	2593.56	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_KA.zip	2292.34	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015_KA-1.zip	2558.89	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015_KA-2.pdf	2194.59	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2013-2014_KA.zip	2288.12	 Download

M/S Paradise Traders & Moshur Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md. Moshur Rahaman Chowdhury
2. Registered e-mail ID of the Tenderer / JVCA Partner:	l.mrc.bd@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	13 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
ADP/ACE/Comilla/BMP Road/ 2015-2016/03	Construction of flexible pavement, widening & strengthening of existing pavement at 13th (p), 15th (p), 16th (p), 17th (p), 18th, 19th, 20th, 21st (p), & 23rd (p) knr including surfacing (DBS) earth work, protective work of Baburhat-Matlab-Pannai Road 2015-2016.	Prime Contractor	08.12.2015	28.03.2017	104501530.990	(Subrata Datta) ID No:601979 Executive Engineer RHD, Road Division, Chadpur. Tel No: 0841-633 Fax No: 0841-63310 Email No:	 কাজী আব্দুল আল-মামুন প্রোগ্রামার পল্লী পরিদপন ও মহাপ্রকৃতি বিভাগ পল্লী পরিদপন ও পল্লী পরিদপন পল্লী পরিদপন ও পল্লী পরিদপন

eechan@rhd.gov.bd

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	236473000.000
2013-2014	526253000.000
2014-2015	228300000.000
2015-2016	566143000.000
2016-2017	892318256.120
In Total=	2449487256.120

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Kh. Tajul Islam
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mshparadisetds@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	23 Years

4.2 Specific Experience in Construction Works of Tenderer









Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/RJZ/ADP/04/2015-2016	Widening, Strengthening, Construction of Hard Shoulder and Surfacing at Ch:41+000 to 51+000 at Patnitala-Sapahar-Rahanpur Road Under Road division Naogaon, during the year 2015-2016.	Prime Contractor	24/12/2015	18/05/2016	145064346.300	(Mohammad Hamidul haque) ID No: 601970 Executive Engineer ,RHD Road Division, Naogaon .	Construction of Road Pavement Work.






4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	506800661.590
2015-2016	505029655.270
2014-2015	158564052.360
2013-2014	101530230.360
2012-2013	37452424.700
In Total=	1309377024.280

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders & Moshir Rahman Chowdhury (Joint Venture)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience_01 MPT.zip	1960.64	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience_02 MPT.zip	845.47	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience 03 MPT.zip	478.62	 Download
4	General Experience Certificates (ITT 15.1(a))	General Exp. MRC.zip	995.77	 Download
5	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Naogaon_ 1450.64 Lac-MPT.pdf	569.68	 Download
6	Specific Experience Certificates (ITT 15.1(b))	Specific Experience 1045.01Lac MRC.pdf	1197.14	 Download
7	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Bogra PMP-742.45 Lac MPT.pdf	230.56	 Download
8	Financial Capacity Certificates (ITT 16)	Liquid Assets ID-125176 MPT.pdf	109.49	 কাজী আব্দুল আল-মামুন মোসাম্মাদ শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় বাংলাদেশ সরকার
9	Financial Capacity Certificates (ITT 16)	Liquid Assets ID-125176 MRC.pdf	1090.60	
10	Valid Trade License (ITT 25.1.(f))	Trad Licence 17-18 MRC.pdf	229.33	

11	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-18 for MPT.pdf	137.90	 Download
12	TIN Certificate (ITT 25.1(g))	TIN Certificate for MPT-2016-17.zip	913.03	 Download
13	TIN Certificate (ITT 25.1(g))	Tin Certificate MRC 16-17.pdf	135.26	 Download
14	VAT Certificate (ITT 25.1(g))	VAT Certificate for MPT.jpg	157.19	 Download
15	VAT Certificate (ITT 25.1(g))	Update Vat Certificate-MRC.jpg	152.32	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top Sheet Last Five years Both party.pdf	115.23	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-01 MRC.pdf	1908.54	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-02 MRC.pdf	1889.53	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-03 MRC.pdf	2532.09	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-MRC.zip	1614.53	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-MRC.zip	657.27	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-MRC.zip	1112.97	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013-MRC.zip	1522.24	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-01_Paradise.pdf	1544.87	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-02_Paradise.pdf	1444.37	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-03_Paradise.pdf	2275.90	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top Sheet 2015-16.pdf	246.57	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-01_Paradise.zip	1936.22	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-02_Paradise.pdf	1679.00	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-03_Paradise.pdf	2173.43	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-04_Paradise.pdf	1477.17	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-05_Paradise.pdf	1795.13	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-06_Paradise.pdf	2029.87	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-07_Paradise.zip	1640.04	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-01_Paradise.pdf	1972.75	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-02_Paradise.pdf	1761.23	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-03_Paradise.pdf	1697.15	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-01_Paradise.pdf	2198.99	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-02_Paradise.pdf	2074.46	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013_Paradise.pdf	2390.43	 Download
41	-	Technical Staff 17.zip	1902.32	 Download
42	-	Equipment Asphalt- 3.zip	2382.97	 Download
43	-	Bitument Sprayer Doc.pdf	1088.37	 Download
44	-	Equipment asphalt -02 MRC.pdf	883.83	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিদর্শন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিদর্শন ও সোহ মর্যাদাপূর্ণ নতুন পরিদর্শন ও সোহ মর্যাদাপূর্ণ
45	-	Equipment asphalt -1 c.zip	2745.27	
46	-	Equipment asphalt -1 a.zip	1080.44	

47	-	Asphalt paver finisher doc.pdf	1121.58	 Download
48	-	Equipments-Paradise-01.pdf	2596.20	 Download
49	-	Equipments-Paradise-02.pdf	2340.46	 Download
50	-	Equipments-Paradise-03.pdf	2451.42	 Download
51	-	Equipments-Paradise-04.pdf	2055.63	 Download
52	-	Equipments-Paradise-05.zip	1232.77	 Download
53	-	Asphalt Batching Plant Paper-Paradise-01.zip	2640.92	 Download
54	-	Asphalt Batching Plant Paper-Paradise-02.zip	2640.92	 Download
55	-	Asphalt Batching Plant Paper-Paradise-03.zip	650.70	 Download
56	-	Manpower List-01_Paradise.pdf	2782.39	 Download
57	-	Manpower List-02_Paradise.pdf	1209.71	 Download
58	-	Tender Capacity MPT- 06 Month.zip	331.53	 Download
59	-	Tender Capacity MRC- 06 Month.zip	227.25	 Download
60	-	Rate Analysis ID-125176.pdf	301.35	 Download

M/S. M.A. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/S. MA. ENGINEERING
2. Registered e-mail ID of the Tenderer / JVCA Partner:	maengineering1958@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	15

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DZ(e-GP)-14/Dev/2015-2016.	Improvement by Widening, Strengthening and Surfacing work (Ch. 0+000 to 17+590) of Baniajuri-Zhitka-Harirampur Zilla Road (Z5064) under Manikganj Road Division during the year 2015-2016.	Prime Contractor	12 November 2015	09 November 2016	158380331.650	Manikganj, (division office)	similar work

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]


Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	206404909.810
2013-2014	252001283.400
2014-2015	605554412.460
2015-2016	349903797.790
2016-2017	317248680.840

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	S. Ananta Bikash Tripura
2. Registered e-mail ID of the Tenderer / JVCA Partner:	S.Anantabikastripura@yahoo.
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	15

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
--------------	------------------	------------------	------------	-----------------	----------------------	--	---

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাংশ বিক্রয়
 সিস্টেম পরিচালক ও সফটওয়্যার
 পরিচালক। বাংলাদেশ সরকার

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Entity's Name Address Tel / Fax e-mail	justifications of the similarity compared to the PE's requirements
OTM-01/egp/dev/se/ranga/rhd/2015-2016. Memo No.1297, date: 15-12-2015	construction of flexible pavement from 2nd km to 10 th km and construction of a 30.50m long & 10.25m width pc girder bridge, 3 nos R.c.c box culvert (2.00m x 2.00m) R.C.C retaining wall & Road side drain at different km of aziznagar-Gazalia-Lamaroad during the year 2015-2016	Prime Contractor	24-12-2015	20 june 2017	113421852.550	Road Circle (Rangamati)	similar work

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	233635391.700
2013-2014	567777614.900
2014-2015	746723647.200
2015-2016	1130950027.000
2016-2017	1489523714.000

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MS. Shahid Brothers
2. Registered e-mail ID of the Tenderer / JVCA Partner:	shahid.brothers.bd@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	15

4.2 Specific Experience in Construction Works of Tenderer











Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
46.207.026.09.20.011.2012-51 (25), 25-02-2013	Appointment of annual contractor for the period of 1 (one) year for the work of bituminous carpeting by asphalt plant of different roads of Dhaka south City Corporation	Prime Contractor	25-12-2013	07-02-2014	239992288.000	Dhaka South city corporation	similar work


4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]




Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	182600000.000
2013-2014	529700000.000
2014-2015	365100000.000
2015-2016	421100000.000
2016-2017	664500000.000









This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md on behalf of M/S. MA. ENGINEERING - S. Ananta Bikash Tripura & M/S. Shahid Brothers (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience MAE 01(DHL).zip	1946.09	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience MAE 03(DHL).zip	1803.78	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience MAE 02(DHL).zip	2094.85	 Download
4	Specific Experience Certificates (ITT 15.1(b))	Completion Certificate ZE-MAE(JV) Baniajuri-Zhitka-Harimpur_0001.jpg	366.59	 Download
5	TIN Certificate (ITT 25.1(g))	TIN 2016-2017 for MA.pdf	811.91	 Download
6	VAT Certificate (ITT 25.1(g))	VAT Certificate for MA.jpg	2312.85	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Construction Turnover (2016-2017) (1).xlsx	35.63	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate-03 (S16-S23).rar	2587.85	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate-02 (S10-S15).rar	2445.42	 Download
10	Average Annual Construction Turnover Certificate	Payment certificate-01 (S01-S09).rar	2743.25	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সফটওয়্যার ও হার্ডওয়্যার বিভাগ
 সফটওয়্যার ও নেটওয়ার্ক সিস্টেম
 বাংলাদেশ সরকার

	(ITT 31.1(c))			 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate-06 (S39-S50).rar	2537.19	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate-05 (S31-S38).rar	2628.02	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate-04-(S24-S30).rar	2274.36	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate-08 (S51-S55).rar	2078.21	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate-07 S50-S51).rar	2551.26	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate-09 (S56-S60).rar	2274.10	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates (12-13).rar	0.14	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate-10 (S61-S62).rar	2667.51	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates-12(S73-S77).rar	2384.77	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates-11(S68-S72).rar	2506.46	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates-14(S83-S87).rar	2097.35	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates-13(S78-S82).rar	2421.17	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates-16(S91-S92).rar	1697.03	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificates-15(S88-S90).rar	2258.63	 Download
25	Valid Trade License (ITT 25.1.(f))	MA-Trade License (2017-18).jpg	2764.91	 Download
26	-	JV Deed 125170-125176.pdf	819.73	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Shahid Brothers Book.pdf	463.97	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Trun over 2015-2016 (2).pdf	799.61	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Trun over 2015-2016.pdf	1802.78	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Trun over 2016-2017.pdf	824.78	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-2014.pdf	863.30	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-2015.pdf	1058.11	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Trun over 2012-2013.pdf	989.83	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013.pdf	57.61	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016(2).pdf	2228.40	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016.pdf	1409.29	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Abstract Sheet 1.pdf	2354.56	 Download
38	Valid Trade License (ITT 25.1.(f))	Trade licence-17-18.pdf	1803.04	 Download
39	TIN Certificate (ITT 25.1(g))	TIN_ 16-17.pdf	800.62	 Download
40	VAT Certificate (ITT 25.1(g))	VAT _SB.jpg	1218.46	 Download
41	Specific Experience Certificates (ITT 15.1(b))	Similar Certificate Case Project.pdf	214.58	 Download
42	General Experience Certificates (ITT 15.1(a))	General Experience...pdf	139.53	 Download
43	TIN Certificate (ITT 25.1(g))	Attested Ananta E-Tin certificate 17-18.jpg	695.26	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মহাসড়ক বিভাগ নতুন পরিচয় ও সোহৃ মহাসড়ক বাংলাদেশ সরকার
44	Valid Trade License (ITT 25.1.(f))	Ananta Trade License -2017-18-Approved.jpg	136.38	
45	VAT Certificate (ITT 25.1(g))	Ananta Vat Certificate 2017-18.gif	1413.71	
46	Average Annual Construction Turnover Certificate	2016-17 Turnover MC Part-2 (16.10.17).zip	2552.12	

	(ITT 31.1(c))			 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2015-16 Turnover MC Part-2.1 (16.10.17).zip	2316.19	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2016-17 Turnover MC Part-1.zip	2483.73	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2014-15 Turnover M-C Part-2.zip	1966.41	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2015-16 Turnover MC Part-1.1.zip	2427.89	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2013-14 Turnover MC-Part-2.zip	1332.46	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2014-15 Turnover M-C Part-1.zip	2147.21	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2013-14 Turnover MC-Part-1.zip	1811.21	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2012-2013 Turnover-Medium Rejuvenation.zip	1481.63	 Download
55	Financial Capacity Certificates (ITT 16)	New Doc 2017-11-09_2.jpg	542.66	 Download
56	Specific Experience Certificates (ITT 15.1(b))	Work-Done.jpg	166.29	 Download

Muhammad Aminul Haque (Pvt.) Ltd. - M.M. Builders & Engineers Ltd. - M/S. Kohinoor Enterprise (JV)
(JVCA - View Details)


Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Muhammad Aminul Haque (Pvt.) Ltd. - M.M. Builders & Engineers Ltd. - M/S. Kohinoor Enterprise (JV)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mahpl.mbel.mke.jv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	1). Muhammad Aminul Haque (Pvt.) Ltd. = 20 Years, 2). M.M. Builders & Engineers Ltd. = 24 Years and 3). M/S. Kohinoor Enterprise = 24 Years.

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/RJZ/ADP/08/2015-2016 (Muhammad Aminul Haque (Pvt.) Ltd.)	Widening, Strengthening & Surfacing including construction of Hard Shoulder, Protective Work, Sign Signal, km post and Road Marking at Ch: 51+000 to 59+050 and Ch: 66+550 to 71+009 of Patnitola-Shapahar-Rohonpur Road (R-547) under road division, Naogaon during the year 2015-2016	Prime Contractor	14/02/2016	13/11/2016	244902335.070	Additional Chief Engineer (RHD) Rajshahi Zone, Rajshahi aceraj@rhd.gov.bd Tel: 0721-772423	Construction of Soil Earthen Shoulder: 13509.000 cum, Improved sub-grade: 8835.000 cum, Sub-base: 8356.308 cum, Aggregate Base type-I: 13477.900 cum, Aggregate Base type-II: 2041.000 cum, Dense Bituminous Surfacing-Base course: 5209.000 cum, Dense Bituminous Surfacing wearing course:
							 কাজী আব্দুল্লাহ আল-মামুন প্রকল্প পরিচালক ও মহাপ্রকল্প নির্বাহী সড়ক পরিবহন ও সেতু মন্ত্রণালয় বাংলাদেশ সরকার

02(Two)/2010-201/SE/DRC. (MM Builders & Engineers Ltd.)	Construction of Embankment, Flexible Pavement, Road Median, Service Lane, Footpath, Side Drain, RCC Box Culvert, Intersection and Surfacing on Existing Pavement of Nabinagar – DEPZ – Chandra Road under Manikgonj Road Division under Dhaka Road Circle during the year 2010-2011 (CH. 8+000 to 16+000m).	Prime Contractor	25/05/2011	18/12/2013	514072826.470	Executive Engineer, RHD Office of the Executive Engineer Manikgonj Road Division, Manikgonj. 7710377	Improved Sub-grade= 24976.49Cum, Sub-Base= 18,944.50 cum, Aggregate Base Type I= 14959.47 cum & Aggregate Base Type – II = 14,141.95 cum, DBS - Base Course = 6727.20 cum), Dense Bituminous Surface Wearing Course= 6890.04 cum), RCC Culvert – 16 nos, Road Marking Thermoplastic Materials etc.
e- GP/RJZ/ADP/08/2015-2016 (M/S. Kohinoor Enterprise)	Widening, Strengthening & Surfacing including construction of Hard Shoulder, Protective Work, Sign Signal, km post and Road Marking at Ch: 51+000 to 59+050 and Ch: 66+550 to 71+009 of Patnitola-Shapahar-Rohonpur Road (R-547) under road division, Naogaon during the year 2015-2016	Prime Contractor	14/02/2016	13/11/2016	244902335.070	Additional Chief Engineer (RHD) Rajshahi Zone, Rajshahi aceraj@rhd.gov.bd Tel: 0721-772423	Construction of Soil Earthen Shoulder: 13509.000 cum, Improved sub-grade: 8835.000 cum, Sub-base: 8356.308 cum, Aggregate Base type-I: 13477.900 cum, Aggregate Base type-II: 2041.000 cum, Dense Bituminous Surfacing-Base course: 5209.000 cum, Dense Bituminous Surfacing wearing course: 4096.000 cum

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
01). Muhammad Aminul Haque (Pvt.) Ltd. (2016-2017)	454345345.550
02). Muhammad Aminul Haque (Pvt.) Ltd. (2015-2016)	315353031.800
03). Muhammad Aminul Haque (Pvt.) Ltd. (2014-2015)	89088828.750
04). Muhammad Aminul Haque (Pvt.) Ltd. (2013-2014)	60559862.970
05). Muhammad Aminul Haque (Pvt.) Ltd. (2012-2013)	48232604.240
01). MM Builders & Engineers Ltd. (2016-2017)	2583395528.430
02). MM Builders & Engineers Ltd. (2015-2016)	1754760424.710
03). MM Builders & Engineers Ltd. (2014-2015)	2294431539.360
04). MM Builders & Engineers Ltd. (2013-2014)	2015131373.420
05). MM Builders & Engineers Ltd. (2012-2013)	1765225026.830
01). M/S. Kohinoor Enterprise (2016-2017)	1347147596.300
02). M/S. Kohinoor Enterprise (2015-2016)	1101757215.430
03). M/S. Kohinoor Enterprise (2014-2015)	494320279.650
04). M/S. Kohinoor Enterprise (2013-2014)	519819156.450
05). M/S. Kohinoor Enterprise (2012-2013)	272472578.800

This Tenderer Information Form (e-PW3-2) - Part - 2




Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. on behalf of Muhammad Aminul Haque (Pvt.) Ltd. - M.M. Builders M/S. Kohinoor Enterprise (JV)


S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	General Experience Certificates (ITT 15.1(a))	General Exp. List_MAHPL-00.pdf	2216.42

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

2	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-01.pdf	2694.03	 Download
3	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-02.pdf	2679.53	 Download
4	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-03.pdf	2556.02	 Download
5	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-04.pdf	2691.36	 Download
6	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-05.pdf	2597.20	 Download
7	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-06.pdf	2617.50	 Download
8	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-07.pdf	2593.03	 Download
9	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-08.pdf	2663.10	 Download
10	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-09.pdf	2705.99	 Download
11	General Experience Certificates (ITT 15.1(a))	General Exp. List_MBEL-01.pdf	536.79	 Download
12	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MBEL-02.pdf	1994.72	 Download
13	General Experience Certificates (ITT 15.1(a))	General Exp. List_MKE-00.pdf	1055.66	 Download
14	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MKE-01.pdf	2566.85	 Download
15	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MKE-02.pdf	2580.08	 Download
16	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MKE-03.pdf	2605.89	 Download
17	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MKE-04.pdf	2744.67	 Download
18	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MKE-05.pdf	2722.63	 Download
19	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate_MAHPL..pdf	2593.62	 Download
20	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate_MBEL..pdf	1496.09	 Download
21	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate_MKE..pdf	2593.62	 Download
22	Financial Capacity Certificates (ITT 16)	Liquid Assets_MAHPL_ID-125176.pdf	866.50	 Download
23	Financial Capacity Certificates (ITT 16)	Liquid Assets_MBEL_ID-125176.pdf	1092.86	 Download
24	Financial Capacity Certificates (ITT 16)	Liquid Assets_MKE_ID-125176.pdf	1291.75	 Download
25	Valid Trade License (ITT 25.1.(f))	Trade License_MAHPL.pdf	2463.70	 Download
26	Valid Trade License (ITT 25.1.(f))	Trade License_MBEL.pdf	1888.29	 Download
27	Valid Trade License (ITT 25.1.(f))	Trade License_MKE.pdf	2657.33	 Download
28	TIN Certificate (ITT 25.1(g))	TIN Certificate_MBEL.pdf	1411.99	 Download
29	TIN Certificate (ITT 25.1(g))	TIN Certificate_MAHPL.pdf	1479.56	 Download
30	TIN Certificate (ITT 25.1(g))	TIN Certificate_MKE.pdf	730.34	 Download
31	VAT Certificate (ITT 25.1(g))	VAT Reg. Certificate_MAHPL.pdf	2012.84	 Download
32	VAT Certificate (ITT 25.1(g))	VAT Reg. Certificate_MBEL.pdf	782.39	 Download
33	VAT Certificate (ITT 25.1(g))	VAT Reg. Certificate_MKE.pdf	429.46	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary Sheet_2013-2017_MAHPL-01.pdf	2325.52	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary Sheet_2013-2017_MAHPL-02.pdf	2369.71	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary Sheet_2013-2017_MAHPL-03.pdf	2443.68	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_MAHPL_01-1.pdf	2713.69	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_MAHPL_01-2.pdf	2718.51	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও সেবা মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_MAHPL_01-3.pdf	2355.83	
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_MAHPL_02-1.pdf	2756.48	

41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_MAHPL_02-2.pdf	2399.68	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_MAHPL_02-3.pdf	2484.37	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015_MAHPL_03-1.pdf	2504.08	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015_MAHPL_03-2.pdf	2467.40	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2013-2014_MAHPL_04-1.pdf	1617.71	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2013-2014_MAHPL_04-2.pdf	2234.41	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2012-2013_MAHPL_05.pdf	2007.67	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary Sheet_2013-2017_MBEL-1.pdf	50.12	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_MBEL_01.pdf	2422.37	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_MBEL_02.pdf	1718.85	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015_MBEL-03.pdf	2133.21	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2013-2014_MBEL_04.pdf	1854.36	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2012-2013_MBEL_05.pdf	1980.91	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary Sheet_2013-2017_MKE-1.pdf	2314.68	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary Sheet_2013-2017_MKE-2.pdf	2774.94	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary Sheet_2013-2017_MKE-3.pdf	1939.46	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_MKE_01-1.pdf	2672.98	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_MKE_01-2.pdf	2605.39	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_MKE_01-3.pdf	2663.71	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_MKE_01-4.pdf	2669.68	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_MKE_02-1.pdf	2695.07	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_MKE_02-2.pdf	2571.02	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_MKE_02-3.pdf	2421.33	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_MKE_02-4.pdf	2010.14	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_MKE_02-5.pdf	2208.70	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015_MKE_03-1.pdf	2648.66	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015_MKE_03-2.pdf	2515.14	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2013-2014_MKE_04-1.pdf	2396.07	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2013-2014_MKE_04-2.pdf	2564.32	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2012-2013_MKE_05.pdf	1465.82	 Download
71	-	Tender Capacity_MAHPL_ID-125176.pdf	169.03	 Download
72	-	Tender Capacity_MBEL_ID-125176.pdf	223.94	 Download
73	-	Tender Capacity_MKE_ID-125176.pdf	287.74	 Download
74	-	MONEY RECEIPT OF PURCHASING TENDER DOCUMENT_ID-125176.pdf	405.13	 Download
75	-	BANK GUARANTEE_ID-125176.pdf	977.32	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক্রম বিভাগ
 নতুন পরিচয় ও সোহ মর্যাদায়
 বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার