



Last Login : Tuesday, 6 Mar, 2018 16:47:53

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 153694 **Invitation Reference No. :** eGP-33/RHD/ACE/RZ/2017-2018, Memo no 133(2)-RZ, Dt

**Closing Date and Time :** 12-Feb-2018 14:00 **Opening Date and Time :** 12-Feb-2018 14:00

**Procuring Entity :** Rangpur Zone

**Brief :** Repair, Rehabilitation and DBS Wearing Course work at 0+000 km to 9+000 km of Dinajpur-Bochagonj-Bakultola Road (Z-5006) due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

**Tender Package No. and Description :** eGP-33/RHD/ACE/RZ/2017-2018

**Lot No. and Description :** eGP-33/RHD/ACE/RZ/2017-2018 & Repair and DBS Wearing Course work at 0 000 km to 9000 km of Dinajpur-Bochagonj-Bakultola RoadZ-5006 due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type		Approval Status of Official Estimates	
Approved	Revenue		Approved	
Criteria	M.M. Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	Rana Builders (Pvt.) Ltd.-Mozahar Enterprise (Pvt.) Ltd.-Dhrubo Construction Ltd.-JV.	
Tender Validity	Yes	Yes	Yes	
Tender Security	Yes	Yes	Yes	
JVCA Partner's Information given or not (If any)	Yes	Yes	Yes	
Joint Venture Agreement	Yes	Yes	Yes	
Subcontractor's Information given or not (If any)	NA	NA	NA	
Tender Contents	Yes	Yes	Yes	
Tenderer Information	Yes	Yes	Yes	
Eligibilty Declarations	Yes	Yes	Yes	
Trade license or Equivalent	Yes	Yes	Yes	
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	
Legal Capacity	Yes	Yes	Yes	
Litigation History	Yes	Yes	Yes	
Solvency	Yes	Yes	Yes	
Country of Origin	NA	NA	NA	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes		
Accepted in preliminary Evaluation	Yes	Yes		

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 নব্বু পল্লিমা ও মনোজক বিভাগ  
 নব্বু পল্লিমা ও মোহা মনোজক  
 নব্বুপল্লিমা মনোজক

that no substantial or important information has been omitted.

#### TEC Members

#### TEC Members

Name	ACE, RHD, Rangpur Zone, TEC&TOC	Mohammad Abdul Halim	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 1 On	28 Feb 2018 13:12	28 Feb 2018 13:18	28 Feb 2018 17:05
Comments	ok	ok	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 6 Mar, 2018 16:47:53

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 153694 **Invitation Reference No. :** eGP-33/RHD/ACE/RZ/2017-2018, Memo no 133(2)-RZ, Dt

**Closing Date and Time :** 12-Feb-2018 14:00 **Opening Date and Time :** 12-Feb-2018 14:00

**Procuring Entity :** Rangpur Zone

**Brief :** Repair, Rehabilitation and DBS Wearing Course work at 0+000 km to 9+000 km of Dinajpur-Bochagonj-Bakultola Road (Z-5006) due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

**Tender Package No. and Description :** eGP-33/RHD/ACE/RZ/2017-2018 & Repair and DBS Wearing Course work at 0 000 km to 9000 km of Dinajpur-Bochagonj-Bakultola Road-Z-5006 due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

**Lot No. and Description :** eGP-33/RHD/ACE/RZ/2017-2018 & Repair and DBS Wearing Course work at 0+ 000 km to 9+000 km of Dinajpur-Bochagonj-Bakultola Road(Z-5006) due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
MM Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M.S. Kohinoor Enterprise (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.	Yes	Yes	No	Yes	Yes	Yes	Yes	Technically Non-responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	ACE, RHD, Rangpur Zone, TEC&TOC	Mohammad Abdul Halim	MH Akhter Hossain
Committee Role	Chairperson	Member Secretary	
Designation	Additional Chief Engineer	Superintending Engineer	
PE Office	Rangpur Zone	Rangpur Zone	

*Signed*  
*AAM*  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পাবনা পরিদপ্তর ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

<b>Signed Tender Evaluation Report 2 On</b>	28 Feb 2018 13:15	28 Feb 2018 13:20	28 Feb 2018 17:06
<b>Comments</b>	One of the payment certificates uploaded by Dhrubo Construction Ltd has been found incorrect, hence the tenderer has been disqualified.	One of the payment certificates uploaded by Dhrubo Construction Ltd has been found incorrect hence became disqualified	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 6 Mar, 2018 16:47:53

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 153694 **Invitation Reference No. :** eGP-33/RHD/ACE/RZ/2017-2018, Memo no 133(2)-RZ, Dt

**Closing Date and Time :** 12-Feb-2018 14:00 **Opening Date and Time :** 12-Feb-2018 14:00

**Procuring Entity :** Rangpur Zone

**Brief :** Repair, Rehabilitation and DBS Wearing Course work at 0+000 km to 9+000 km of Dinajpur-Bochagonj-Bakultola Road (Z-5006) due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

**Tender Package No. and Description :** eGP-33/RHD/ACE/RZ/2017-2018 & Repair and DBS Wearing Course work at 0 000 km to 9000 km of Dinajpur-Bochagonj-Bakultola RoadZ-5006 due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

**Lot No. and Description :** eGP-33/RHD/ACE/RZ/2017-2018 & Repair and DBS Wearing Course work at 0+ 000 km to 9+000 km of Dinajpur-Bochagonj-Bakultola Road(Z-5006) due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation	Total Points Awarded	Total Turnover of last five (5) years
L1	RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-MS Saleh Ahmed (JV) ( <b>Winner</b> )	138534415.300	124680973.770	13853441.530	10.000	1000	14996935000.00
L2	MM Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - MS. Kohinoor Enterprise (JV)	138534415.300	124680973.770	13853441.530	10.000	1000	14662135000.00

**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant	Status
RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-MS Saleh Ahmed (JV)	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	ACE, RHD, Rangpur Zone, TEC&TOC	Mbhammad Abdul Halim	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
 বাংলাদেশ সরকার

PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 3 On	28 Feb 2018 23:09	28 Feb 2018 23:10	01 Mar 2018 12:46
Comments	ok	ok	ok

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh (BDT))
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination (BDT))

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#)
[Message Box](#)
[APP](#)
[Tender](#)
[Workflow](#)
[Evaluation](#)
[Debarment](#)
[Complaint Mgmt](#)
[My Account](#)



[Help](#)

Last Login : Tuesday, 6 Mar, 2018 16:47:53
Welcome, MD. Nazrul Islam | [Logout](#)

[View All Notifications](#)

## Tender Evaluation Report 4 - Final Evaluation Report

[Print](#)
[Save As PDF](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 153694 **Invitation Reference No. :** eGP-33/RHD/ACE/RZ/2017-2018, Memo no 133(2)-RZ, Dt  
**Closing Date and Time :** 12-Feb-2018 14:00 **Opening Date and Time :** 12-Feb-2018 14:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Repair, Rehabilitation and DBS Wearing Course work at 0+000 km to 9+000 km of Dinajpur-Bochagonj-Bakultola Road (Z-5006) due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)

### Final Evaluation Report

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division  
**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone  
**Tender Package No. and Description :** eGP-33/RHD/ACE/RZ/2017-2018 & Repair and DBS Wearing Course work at 0 000 km to 9000 km of Dinajpur-Bochagonj-Bakultola RoadZ-5006 due to recent devastating flood under Road Division Dinajpur during the year 2017-2018  
**Lot No. and Description :** eGP-33/RHD/ACE/RZ/2017-2018 & Repair and DBS Wearing Course work at 0+ 000 km to 9+000 km of Dinajpur-Bochagonj-Bakultola Road(Z-5006) due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

### Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

### Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

### Name of Tenderer/Consultant Recommended for Award

RAB-RC (PVT) LIMITED-PTSL-MA'TREE (PVT) LTD-M/S Saleh Ahmed (JV)

### Post Qualification Report

[View](#)

### Clarification on Tenders

Clarification on Tender/Proposal has not taken place

### TEC Members


#### TEC Members

Name	ACE, RHD, Rangpur Zone, TEC&TOC	Mhammad Abdul Halim	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 4 On	01 Mar 2018 12:50	01 Mar 2018 12:52	01 Mar 2018 12:48
Comments	ok	ok	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পঞ্চক পরিষদ ও মহাপ্রকৃতি বিভাগ  
 পঞ্চক পরিষদ ও পোহা মহাপ্রকৃতি  
 পঞ্চক পরিষদ ও পোহা মহাপ্রকৃতি

[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

Tender/Proposal ID :	153694	Invitation Reference No. :	eGP-33/RHD/ACE/RZ/2017-2018, Memo no 133(2)-RZ, Dt
Closing Date and Time :	12-Feb-2018 14:00	Opening Date and Time :	12-Feb-2018 14:00
Procuring Entity :	Rangpur Zone		
Brief :	Repair, Rehabilitation and DBS Wearing Course work at 0+000 km to 9+000 km of Dinajpur-Bochagonj-Bakultola Road (Z-5006) due to recent devastating flood under Road Division Dinajpur during the year 2017-2018		

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">M.M. Builders &amp; Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>
2	<a href="#">RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>
3	<a href="#">Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed


*AAM*

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	153694	Invitation Reference No. :	eGP-33/RHD/ACE/RZ/2017-2018, Memo no 133(2)-RZ, Dt
Closing Date and Time :	12-Feb-2018 14:00	Opening Date and Time :	12-Feb-2018 14:00
Procuring Entity :	Rangpur Zone		
Brief :	Repair, Rehabilitation and DBS Wearing Course work at 0+000 km to 9+000 km of Dinajpur-Bochagonj-Bakultola Road (Z-5006) due to recent devastating flood under Road Division Dinajpur during the year 2017-2018		
			<div> <a href="#">View Notice</a></div>


Package No. :	eGP-33/RHD/ACE/RZ/2017-2018		
Package Description :	Repair and DBS Wearing Course work at 0 000 km to 9000 km of Dinajpur-Bochagonj-Bakultola RoadZ-5006 due to recent devastating flood under Road Division Dinajpur during the year 2017-2018		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 3		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
e-Tender Submission Letter (Form e-PW3-1)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 4		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Subcontractor Information (Form e-PW3-3)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Personnel Information (Form e-PW3-4)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Past Performance Evaluation and rating matrix for different aspects		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Lot No. :	eGP-33/RHD/ACE/RZ/2017-2018		
Lot Description :	Repair and DBS Wearing Course work at 0+ 000 km to 9+000 km of Dinajpur-Bochagonj-Bakultola Road(Z-5006) due to recent devastating flood under Road Division Dinajpur during the year 2017-2018		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name		Action	
Bill of Quantities (Division - 01)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Schedule of Day works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Unconditional Discount Form		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities (Division 02)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities (Division 03)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities (Division 05)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities (Division 06)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities (Salvage items )		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Grand Summary		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ  
 নতুন পরিষদ ও সোহা মহাপ্রকৃতি  
 বাংলাদেশ সরকার



Last Login : Tuesday, 6 Mar, 2018 16:47:53

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 153694 **Invitation Reference No. :** eGP-33/RHD/ACE/RZ/2017-2018, Memo no 133(2)-RZ, Dt

**Closing Date and Time :** 12-Feb-2018 14:00 **Opening Date and Time :** 12-Feb-2018 14:00

**Procuring Entity :** Rangpur Zone

**Brief :** Repair, Rehabilitation and DBS Wearing Course work at 0+000 km to 9+000 km of Dinajpur-Bochagonj-Bakultola Road (Z-5006) due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)

## Tender Opening Report 1

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

**Tender/Proposal Package No. and Description :** eGP-33/RHD/ACE/RZ/2017-2018 & Repair and DBS Wearing Course work at 0 000 km to 9000 km of Dinajpur-Bochagonj-Bakultola Road Z-5006 due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

**Lot No. and Description :** eGP-33/RHD/ACE/RZ/2017-2018 & Repair and DBS Wearing Course work at 0+ 000 km to 9+000 km of Dinajpur-Bochagonj-Bakultola Road(Z-5006) due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

## Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

## Procurement Plan

Approving Authority	Approval Status
<b>Name:</b> Fakir Abdur Rob, PE <b>Designation:</b> Additional Chief Engineer <b>Role:</b> PE <b>Office Name:</b> Rangpur Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

## Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Manabzamin, Dhaka	12-Jan-2018	<a href="http://www.eprocure.gov.bd">www.eprocure.gov.bd</a>	14-Jan-2018
The Asian Age, Dhaka	13-Jan-2018	<a href="http://www.eprocure.gov.bd">www.eprocure.gov.bd</a>	14-Jan-2018
The Daily Maya Bazar, Rangpur	12-Jan-2018	<a href="http://www.eprocure.gov.bd">www.eprocure.gov.bd</a>	14-Jan-2018

## Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
14-Jan-2018 23:00	12-Feb-2018 14:00

## Opening Date and Time

Original Date and Time
12-Feb-2018 14:00

## Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
8	3	0	0

## TOC Members

Committee Members	ACE, RHD, Rangpur Zone, TEC&TOC	Mohammad Abdul Halim
-------------------	---------------------------------	----------------------

Signed  
  
 কাজী আব্দুল আল-মামুন  
 অতিরিক্ত  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপরিদপ্তর  
 বাংলাদেশ সরকার

<b>Committee Role</b>	Chairperson	Member Secretary
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer
<b>PE Office</b>	Rangpur Zone	Rangpur Zone
<b>Electronically Signed TOR On</b>	12 Feb 2018 18:43	12 Feb 2018 18:33
<b>Comments</b>	ok	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প

[Home](#)
[Message Box](#)
[APP](#)
[Tender](#)
[Workflow](#)
[Evaluation](#)
[Debarment](#)
[Complaint Mgmt](#)
[My Account](#)



[Help](#)

Last Login : Tuesday, 6 Mar, 2018 16:47:53
Welcome, MD. Nazrul Islam | [Logout](#)

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	153694	Invitation Reference No. :	eGP-33/RHD/ACE/RZ/2017-2018, Memo no 133(2)-RZ, Dt
Closing Date and Time :	12-Feb-2018 14:00	Opening Date and Time :	12-Feb-2018 14:00
Procuring Entity :	Rangpur Zone		
Brief :	Repair, Rehabilitation and DBS Wearing Course work at 0+000 km to 9+000 km of Dinajpur-Bochagonj-Bakultola Road (Z-5006) due to recent devastating flood under Road Division Dinajpur during the year 2017-2018		
			<a href="#">View Notice</a>

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rangpur Zone
Tender Package No. and Description :	eGP-33/RHD/ACE/RZ/2017-2018 & Repair and DBS Wearing Course work at 0 000 km to 9000 km of Dinajpur-Bochagonj-Bakultola RoadZ-5006 due to recent devastating flood under Road Division Dinajpur during the year 2017-2018		
Lot No. and Description :	eGP-33/RHD/ACE/RZ/2017-2018 & Repair and DBS Wearing Course work at 0+ 000 km to 9+000 km of Dinajpur-Bochagonj-Bakultola Road(Z-5006) due to recent devastating flood under Road Division Dinajpur during the year 2017-2018		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
14-Jan-2018 23:00	12-Feb-2018 14:00	12-Feb-2018 14:00	12-Jun-2018	10-Jul-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
8	3	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">M.M. Builders &amp; Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)</a> (JVCA- View Details)	12-Feb-2018 11:26	Bank Guarantee	2800000.00	Bank: Mercantile Bank Limited Branch: Naogaon Branch. 11-Feb-2018 13:20	10-Jul-2018	12-Jun-2018
2	<a href="#">RAB-RC (PVT) LIMITED-PTSL- MATREE (PVT) LTD- M/S Saleh Ahmed (JV)</a> (JVCA- View Details)	12-Feb-2018 12:35	Pay Order	2800000.00	Bank: Southeast Bank Limited Branch: Notore 11-Feb-2018 14:30	10-Jul-2018	12-Jun-2018
3	<a href="#">Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.</a> (JVCA- View Details)	10-Feb-2018 21:00	Bank Guarantee	2800000.00	Bank: Mutual Trust Bank Limited Branch: MTB Pabna Branch 07-Feb-2018 16:50	10-Jul-2018	12-Jun-2018

Official Cost Estimate (In BDT)	
138534415.300	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount with Discount
1	RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-M/S Saleh Ahmed (JV)	124680973.770	0.000	0.000	
1	MM. Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)	124680973.770	0.000	0.000	

Signed  
AAM

কাজী আব্দুল আল-মামুন  
আব্দুল মামুন  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ

1	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.	124680973.770	0.000	0.000	124680973.770
---	---	---------------	-------	-------	---------------

## Opening Report Footer

## TOC Members

Committee Members	ACE, RHD, Rangpur Zone, TEC&TOC	Mohammad Abdul Halim
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Rangpur Zone	Rangpur Zone
Electronically Signed TOR On	12 Feb 2018 18:44	12 Feb 2018 18:34
Comments	ok	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল্লাহ আল-হামিদ  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 153694
 **Invitation Reference No. :** eGP-33/RHD/ACE/RZ/2017-2018, Memo no 133(2)-RZ, Dt

**Closing Date and Time :** 12-Feb-2018 14:00
 **Opening Date and Time :** 12-Feb-2018 14:00

**Procuring Entity :** Rangpur Zone

**Brief :** Repair, Rehabilitation and DBS Wearing Course work at 0+000 km to 9+000 km of Dinajpur-Bochagonj-Bakultola Road (Z-5006) due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-33/RHD/ACE/RZ/2017-2018	Repair and DBS Wearing Course work at 0 000 km to 9000 km of Dinajpur-Bochagonj-Bakultola RoadZ-5006 due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

**M.M. Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)**  
**(JVCA - View Details)**

## Bill of Quantities (Division - 01)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 1	01/02/04	Provision, Maintenance and Removal of Sign Boards.	Lump Sum	6.000	8575.457	Eight Thousand Five Hundred and Seventy-Five point Four Five Seven	51452.742	Fifty-One Thousand Four Hundred and Fifty-Two point Seven Four Two
02	Division 1	01/02/07	Progress Photographs.	Month	6.000	933.493	Nine Hundred and Thirty-Three point Four Nine Three	5600.958	Five Thousand Six Hundred point Nine Five Eight
03	Division 1	01/03/01	Provide Remove Site and Laboratory & Equipment	Lump Sum	1.000	305462.963	Three Lakh Five Thousand Four Hundred and Sixty-Two point Nine Six Three	305462.963	Three Lakh Five Thousand Four Hundred and Sixty-Two point Nine Six Three
04	Division 1	01/03/02	Maintain Site Laboratory	Month	6.000	7459.243	Seven Thousand Four Hundred and Fifty-Nine point Two Four Three	44755.458	Forty-Four Thousand Seven Hundred and Fifty-Five point Four Five Eight
							<b>Grand Total:</b>	407272.121	Four Lakh Seven Thousand Two Hundred and Seventy-Two point One Two One

This Bill of Quantities (Division - 01) is Electronically Signed by Mr. Md. on behalf of MM Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	ANALYSIS ID NO_153694.pdf	1257.33	<a href="#">Download</a>

**RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)**  
**(JVCA - View Details)**

## Bill of Quantities (Division - 01)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 1	01/02/04	Provision, Maintenance and Removal of Sign Boards.	Lump Sum	6.000	7988.824	Seven Thousand Nine Hundred and Eighty-Eight point Eight Two Four	47932.944	Forty-S Nine H Two po
02	Division 1	01/02/07	Progress Photographs.	Month	6.000	860.335	Eight Hundred and Sixty point Three Three Five	5162.010	Five Th Hundre point Zi
							Two Lakh Nineteen Thousand		Two La Thous


Signed

AAH

কাজী আব্দুল্লাহ আল-মাহমুদ  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষর পত্রিকার ও স্ট্যাম্পের  
অনুপস্থিতিতে স্বাক্ষর করা হয়

03	Division 1	01/03/01	Provide Remove Site and Laboratory & Equipment	Lump Sum	1.000	219669.855	Six Hundred and Sixty-Nine point Eight Five Five	219669.855	Two Hundred and Sixty-Nine point Eight Five Five
04	Division 1	01/03/02	Maintain Site Laboratory	Month	6.000	7374.299	Seven Thousand Three Hundred and Seventy-Four point Two Nine Nine	44245.794	Forty-Four Thousand Two Hundred and Forty-Five point Seven Nine Four
							<b>Grand Total:</b>	317010.603	Three Lakh Seventeen Thousand AND Ten point Six Zero Three

This Bill of Quantities (Division - 01) is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis Tender ID-153694.xls	333.92	 Download





Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.  
(JVCA - View Details)

#### Bill of Quantities (Division - 01)

##### Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 1	01/02/04	Provision, Maintenance and Removal of Sign Boards.	Lump Sum	6.000	6215.124	Six Thousand Two Hundred and Fifteen point One Two Four	37290.744	Thirty-Seven Thousand Two Hundred and Ninety point Seven Four Four
02	Division 1	01/02/07	Progress Photographs.	Month	6.000	745.807	Seven Hundred and Forty-Five point Eight Zero Seven	4474.842	Four Thousand Four Hundred and Seventy-Four point Eight Four Two
03	Division 1	01/03/01	Provide Remove Site and Laboratory & Equipment	Lump Sum	1.000	210053.302	Two Lakh Ten Thousand AND Fifty-Three point Three Zero Two	210053.302	Two Lakh Ten Thousand AND Fifty-Three point Three Zero Two
04	Division 1	01/03/02	Maintain Site Laboratory	Month	6.000	5593.624	Five Thousand Five Hundred and Ninety-Three point Six Two Four	33561.744	Thirty-Three Thousand Five Hundred and Sixty-One point Seven Four Four
							<b>Grand Total:</b>	285380.632	Two Lakh Eighty-Five Thousand Three Hundred and Eighty point Six Three Two

This Bill of Quantities (Division - 01) is Electronically Signed by Mr. Md. Saiful on behalf of Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate analysis-153694.zip	2503.29	 Download
2	-	Rate analysis-153694-01.zip	2608.31	 Download
3	-	Rate analysis-153694-02.zip	2251.04	 Download
4	-	Rate analysis-153694-03.zip	858.10	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পতন পরিচালক ও মহাপ্রকল্প পরিচালক  
পতন পরিচালক ও মহাপ্রকল্প পরিচালক  
পতন পরিচালক ও মহাপ্রকল্প পরিচালক



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 153694
 **Invitation Reference No. :** eGP-33/RHD/ACE/RZ/2017-2018, Memo no 133(2)-RZ, Dt

**Closing Date and Time :** 12-Feb-2018 14:00
 **Opening Date and Time :** 12-Feb-2018 14:00

**Procuring Entity :** Rangpur Zone

**Brief :** Repair, Rehabilitation and DBS Wearing Course work at 0+000 km to 9+000 km of Dinajpur-Bochagonj-Bakultola Road (Z-5006) due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-33/RHD/ACE/RZ/2017-2018	Repair and DBS Wearing Course work at 0 000 km to 9000 km of Dinajpur-Bochagonj-Bakultola RoadZ-5006 due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

M.M. Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)  
 (JVCA - View Details)

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/AN/A	02/06/02	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Md. on behalf of MM Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)  
 (JVCA - View Details)

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/AN/A	02/06/02	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.  
 (JVCA - View Details)

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/AN/A	02/06/02	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

Signed

AAH

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষর পত্রিকার ও সীল মোহাম্মাদ  
মোহাম্মাদ আল-মামুন সরকার



								Grand Total.	0.00	One

This Schedule of Dayworks is Electronically Signed by Mr. Md. Saiful on behalf of Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক  
স্বাক্ষর পরিচালক ও মোহাম্মাদ  
মহাপ্রকল্প পরিচালক  
মহাপ্রকল্প পরিচালক

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 153694
 **Invitation Reference No. :** eGP-33/RHD/ACE/RZ/2017-2018, Memo no 133(2)-RZ, Dt

**Closing Date and Time :** 12-Feb-2018 14:00
 **Opening Date and Time :** 12-Feb-2018 14:00

**Procuring Entity :** Rangpur Zone

**Brief :** Repair, Rehabilitation and DBS Wearing Course work at 0+000 km to 9+000 km of Dinajpur-Bochagonj-Bakultola Road (Z-5006) due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-33/RHD/ACE/RZ/2017-2018	Repair and DBS Wearing Course work at 0 000 km to 9000 km of Dinajpur-Bochagonj-Bakultola RoadZ-5006 due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

M.M. Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)  
 (JVCA - View Details)

## Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. on behalf of MM. Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)

Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.  
 (JVCA - View Details)

## Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. Saiful on behalf of Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
 AAH  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 153694 **Invitation Reference No. :** eGP-33/RHD/ACE/RZ/2017-2018, Memo no 133(2)-RZ, Dt  
**Closing Date and Time :** 12-Feb-2018 14:00 **Opening Date and Time :** 12-Feb-2018 14:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Repair, Rehabilitation and DBS Wearing Course work at 0+000 km to 9+000 km of Dinajpur-Bochagonj-Bakultola Road (Z-5006) due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-33/RHD/ACE/RZ/2017-2018	Repair and DBS Wearing Course work at 0 000 km to 9000 km of Dinajpur-Bochagonj-Bakultola RoadZ-5006 due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

**M.M. Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)**  
**(JVCA - View Details)**

## Bill of Quantities (Division 02)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 02	02/02/03	Roadway Excavation in Existing Pavement ( not reinforced concrete)	Cum	291.500	238.035	Two Hundred and Thirty-Eight point Zero Three Five	69387.203	Sixty-Nine Thousand Three Hundred and Eighty-Seven point Two Zero Three
02	Division 02	02/04/01	Channel Excavation in Unsuitable Materials	Cum	362.000	154.939	One Hundred and Fifty-Four point Nine Three Nine	56087.918	Fifty-Six Thousand AND Eighty-Seven point Nine One Eight
03	Division 02	02/05/03	Sand Back fill for Structures	Cum	263.930	1056.016	One Thousand AND Fifty-Six point Zero One Six	278714.303	Two Lakh Seventy-Eight Thousand Seven Hundred and Fourteen point Three Zero Three
04	Division 02	02/06/03	Sand Back fill to Swamp	Cum	22.590	423.677	Four Hundred and Twenty-Three point Six Seven Seven	9570.863	Nine Thousand Five Hundred and Seventy point Eight Six Three
05	Division 02	02/06/02	Embankment fill from borrow pit in contractor's Arranged land.	Cum	18887.850	255.147	Two Hundred and Fifty-Five point One Four Seven	4819178.264	Forty-Eight Lakh Nineteen Thousand One Hundred and Seventy-Eight point Two Six Four
06	Division 02	02/08/01	Improved Sub-grade.	Cum	323.200	883.918	Eight Hundred and Eighty-Three point Nine One Eight	285682.298	Two Lakh Eighty-Five Thousand Six Hundred and Eighty-Two point Two Nine Eight
07	Division 02	02/09/01	Dismantling Existing Structure including disposal of spoil and back filling.	L.S	1.000	14929.673	Fourteen Thousand Nine Hundred and Twenty-Nine point Six Seven Three	14929.673	Fourteen Thousand Nine Hundred and Twenty-Nine point Six Seven Three
							<b>Grand Total:</b>	5533550.522	Fifty-Five Lakh Thirty-Three Thousand Five Hundred and Fifty point Five Two Two

This Bill of Quantities (Division 02) is Electronically Signed by Mr. Md. on behalf of MM Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)

**RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)**  
**(JVCA - View Details)**

## Bill of Quantities (Division 02)

## Bill of Quantities

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 মোকাদ্দাস  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপরিদপ  
 বাংলাদেশ সরকার

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 02	02/02/03	Roadway Excavation in Existing Pavement ( not reinforced concrete)	Cum	291.500	235.363	Two Hundred and Thirty-Five point Three Six Three	68608.315	Sixty-Eight Thousand Six Hundred and Eight point Three One Five
02	Division 02	02/04/01	Channel Excavation in Unsuitable Materials	Cum	362.000	153.201	One Hundred and Fifty-Three point Two Zero One	55458.762	Fifty-Five Thousand Four Hundred and Fifty-Eight point Seven Six Two
03	Division 02	02/05/03	Sand Back fill for Structures	Cum	263.930	1126.009	One Thousand One Hundred and Twenty-Six point Zero Zero Nine	297187.555	Two Lakh Ninety-Seven Thousand One Hundred and Eighty-Seven point Five Five Five
04	Division 02	02/06/03	Sand Back fill to Swamp	Cum	22.590	449.279	Four Hundred and Forty-Nine point Two Seven Nine	10149.213	Ten Thousand One Hundred and Forty-Nine point Two One Three
05	Division 02	02/06/02	Embankment fill from borrow pit in contractor's Arranged land.	Cum	18887.850	256.298	Two Hundred and Fifty-Six point Two Nine Eight	4840918.179	Forty-Eight Lakh Forty Thousand Nine Hundred and Eighteen point One Seven Nine
06	Division 02	02/08/01	Improved Sub-grade.	Cum	323.200	891.973	Eight Hundred and Ninety-One point Nine Seven Three	288285.674	Two Lakh Eighty-Eight Thousand Two Hundred and Eighty-Five point Six Seven Four
07	Division 02	02/09/01	Dismantling Existing Structure including disposal of spoil and back filling.	L.S	1.000	13519.548	Thirteen Thousand Five Hundred and Nineteen point Five Four Eight	13519.548	Thirteen Thousand Five Hundred and Nineteen point Five Four Eight
							<b>Grand Total:</b>	5574127.246	Fifty-Five Lakh Seventy-Four Thousand One Hundred and Twenty-Seven point Two Four Six

This Bill of Quantities (Division 02) is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-M/S Saleh Ahmed (JV)

Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV. (JVCA - View Details)									
Bill of Quantities (Division 02)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 02	02/02/03	Roadway Excavation in Existing Pavement ( not reinforced concrete)	Cum	291.500	211.943	Two Hundred and Eleven point Nine Four Three	61781.385	Sixty-One Thousand Seven Hundred and Eighty-One point Three Eight Five
02	Division 02	02/04/01	Channel Excavation in Unsuitable Materials	Cum	362.000	132.047	One Hundred and Thirty-Two point Zero Four Seven	47801.014	Forty-Seven Thousand Eight Hundred and One point Zero One Four
03	Division 02	02/05/03	Sand Back fill for Structures	Cum	263.930	1073.647	One Thousand AND Seventy-Three point Six Four Seven	283367.653	Two Lakh Eighty-Three Thousand Three Hundred and Sixty-Seven point Six Five Three
04	Division 02	02/06/03	Sand Back fill to Swamp	Cum	22.590	413.899	Four Hundred and Thirteen point Eight Nine Nine	9349.978	Nine Thousand Three Hundred and Forty-Nine point Nine Seven Eight
05	Division 02	02/06/02	Embankment fill from borrow pit in contractor's Arranged land.	Cum	18887.850	240.148	Two Hundred and Forty point One Four Eight	4535879.402	Forty-Five Lakh Thirty-Five Thousand Eight Hundred and Seventy-Nine point Four Zero Two
06	Division 02	02/08/01	Improved Sub-grade.	Cum	323.200	863.288	Eight Hundred and Sixty-Three point Two Eight Eight	279014.682	Two Lakh Seventy-Nine Thousand AND Fourteen point Six Eight Two
07	Division 02	02/09/01	Dismantling Existing Structure including disposal of spoil and back filling.	L.S	1.000	30000.001	Thirty Thousand point Zero Zero One	30000.001	Thirty Thousand point Zero Zero One
							<b>Grand Total:</b>	5247194.115	Fifty-Tw Seven Hundre point O

This Bill of Quantities (Division 02) is Electronically Signed by Mr. Md. Saiful on behalf of Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Co

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত  
স্বাক্ষরিত ও স্বাক্ষরিত

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
আব্দুল্লাহ আল-মামুন  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 153694 **Invitation Reference No. :** eGP-33/RHD/ACE/RZ/2017-2018, Memo no 133(2)-RZ, Dt  
**Closing Date and Time :** 12-Feb-2018 14:00 **Opening Date and Time :** 12-Feb-2018 14:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Repair, Rehabilitation and DBS Wearing Course work at 0+000 km to 9+000 km of Dinajpur-Bochagonj-Bakultola Road (Z-5006) due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-33/RHD/ACE/RZ/2017-2018	Repair and DBS Wearing Course work at 0 000 km to 9000 km of Dinajpur-Bochagonj-Bakultola RoadZ-5006 due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

**M.M. Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)**  
**(JVCA - View Details)**

## Bill of Quantities (Division 03)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 03	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.	Sqm	43974.000	39.649	Thirty-Nine point Six Four Nine	1743525.126	Seventeen Lakh Forty-Three Thousand Five Hundred and Twenty-Five point One Two Six
02	Division 03	03/02/01	Sub-Base	Cum	40.330	4114.641	Four Thousand One Hundred and Fourteen point Six Four One	165943.472	One Lakh Sixty-Five Thousand Nine Hundred and Forty-Three point Four Seven Two
03	Division 03	03/03/01	Aggregate Base Type I	Cum	8794.800	5950.364	Five Thousand Nine Hundred and Fifty point Three Six Four	52332261.307	Five Crore Twenty-Three Lakh Thirty-Two Thousand Two Hundred and Sixty-One point Three Zero Seven
04	Division 03	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	43974.000	106.924	One Hundred and Six point Nine Two Four	4701875.976	Forty-Seven Lakh One Thousand Eight Hundred and Seventy-Five point Nine Seven Six
05	Division 03	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	4921.400	38.089	Thirty-Eight point Zero Eight Nine	187451.205	One Lakh Eighty-Seven Thousand Four Hundred and Fifty-One point Two Zero Five
06	Division 03	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	2444.770	18297.063	Eighteen Thousand Two Hundred and Ninety-Seven point Zero Six Three	44732110.711	Four Crore Forty-Seven Lakh Thirty-Two Thousand One Hundred and Ten point Seven One One
07	Division 03	03/13/01	Brick on End Edging	L.M	15900.000	101.553	One Hundred and One point Five Five Three	1614692.700	Sixteen Lakh Fourteen Thousand Six Hundred and Ninety-Two point Seven
08	Division 03	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion.	Sqm	916.000	451.271	Four Hundred and Fifty-One point Two Seven One	413364.236	Four Hundred and Fifty-One point Two Seven One
	Division		Herring Bone Brick Pavement i/c				Six Hundred and One		

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম এনালিস্ট ও যন্ত্রাংশ বিক্রয়  
 সিস্টেম এনালিস্ট ও সফটওয়্যার  
 এনালিস্ট বাংলাদেশ সরকার

09	Division 03	03/13/03	Herring Bond Brick Pavement i/c 12mm sand cushion.	Sqm	916.000	601.363	Six Hundred and One point Three Six Three	550848.508	Hundred and Forty-Eight point Five Zero Eight
							<b>Grand Total:</b>	106442073.241	Ten Crore Sixty-Four Lakh Forty-Two Thousand AND Seventy-Three point Two Four One

This Bill of Quantities (Division 03) is Electronically Signed by Mr. Md. on behalf of MM. Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)

**RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)**  
(JVCA - View Details)

**Bill of Quantities (Division 03)**

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 03	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.	Sqm	43974.000	42.817	Forty-Two point Eight One Seven	1882834.758	Eighteen Lakh Eighty-Two Thousand Eight Hundred and Thirty-Four point Seven Five Eight
02	Division 03	03/02/01	Sub-Base	Cum	40.330	4011.926	Four Thousand AND Eleven point Nine Two Six	161800.976	One Lakh Sixty-One Thousand Eight Hundred point Nine Seven Six
03	Division 03	03/03/01	Aggregate Base Type I	Cum	8794.800	5693.573	Five Thousand Six Hundred and Ninety-Three point Five Seven Three	50073835.820	Five Crore Seventy-Three Thousand Eight Hundred and Thirty-Five point Eight Two
04	Division 03	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	43974.000	120.496	One Hundred and Twenty point Four Nine Six	5298691.104	Fifty-Two Lakh Ninety-Eight Thousand Six Hundred and Ninety-One point One Zero Four
05	Division 03	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	4921.400	45.877	Forty-Five point Eight Seven Seven	225779.068	Two Lakh Twenty-Five Thousand Seven Hundred and Seventy-Nine point Zero Six Eight
06	Division 03	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	2444.770	18576.615	Eighteen Thousand Five Hundred and Seventy-Six point Six One Five	45415551.054	Four Crore Fifty-Four Lakh Fifteen Thousand Five Hundred and Fifty-One point Zero Five Four
07	Division 03	03/13/01	Brick on End Edging	L.M	15900.000	99.799	Ninety-Nine point Seven Nine Nine	1586804.100	Fifteen Lakh Eighty-Six Thousand Eight Hundred and Four point One
08	Division 03	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion.	Sqm	916.000	465.303	Four Hundred and Sixty-Five point Three Zero Three	426217.548	Four Lakh Twenty-Six Thousand Two Hundred and Seventeen point Five Four Eight
09	Division 03	03/13/03	Herring Bond Brick Pavement i/c 12mm sand cushion.	Sqm	916.000	619.241	Six Hundred and Nineteen point Two Four One	567224.756	Five Lakh Sixty-Seven Thousand Two Hundred and Twenty-Four point Seven Five Six
							<b>Grand Total:</b>	105638739.184	Ten Crore Fifty-Six Lakh Thirty-Eight Thousand Seven Hundred and Thirty-Nine point One Eight Four

This Bill of Quantities (Division 03) is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S

**Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.**  
(JVCA - View Details)

**Bill of Quantities (Division 03)**

Signed  
AAB  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পাকিস্তান ও বাংলাদেশ বিভাগ  
পাকিস্তান ও বাংলাদেশ  
পাকিস্তান ও বাংলাদেশ সরকার



Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 03	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.	Sqm	43974.000	39.168	Thirty-Nine point One Six Eight	1722373.632	Seventeen Lakh Twenty-Two Thousand Three Hundred and Seventy-Three point Six Three Two
02	Division 03	03/02/01	Sub-Base	Cum	40.330	3442.748	Three Thousand Four Hundred and Forty-Two point Seven Four Eight	138846.027	One Lakh Thirty-Eight Thousand Eight Hundred and Forty-Six point Zero Two Seven
03	Division 03	03/03/01	Aggregate Base Type I	Cum	8794.800	6350.734	Six Thousand Three Hundred and Fifty point Seven Three Four	55853435.383	Five Crore Fifty-Eight Lakh Fifty-Three Thousand Four Hundred and Thirty-Five point Three Eight Three
04	Division 03	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	43974.000	110.566	One Hundred and Ten point Five Six Six	4862029.284	Forty-Eight Lakh Sixty-Two Thousand AND Twenty-Nine point Two Eight Four
05	Division 03	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	4921.400	39.155	Thirty-Nine point One Five Five	192697.417	One Lakh Ninety-Two Thousand Six Hundred and Ninety-Seven point Four One Seven
06	Division 03	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	2444.770	17662.508	Seventeen Thousand Six Hundred and Sixty-Two point Five Zero Eight	43180769.683	Four Crore Thirty-One Lakh Eighty Thousand Seven Hundred and Sixty-Nine point Six Eight Three
07	Division 03	03/13/01	Brick on End Edging	L.M	15900.000	88.113	Eighty-Eight point One One Three	1400996.700	Fourteen Lakh Nine Hundred and Ninety-Six point Seven
08	Division 03	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion.	Sqm	916.000	410.042	Four Hundred and Ten point Zero Four Two	375598.472	Three Lakh Seventy-Five Thousand Five Hundred and Ninety-Eight point Four Seven Two
09	Division 03	03/13/03	Herring Bond Brick Pavement i/c 12mm sand cushion.	Sqm	916.000	547.642	Five Hundred and Forty-Seven point Six Four Two	501640.072	Five Lakh One Thousand Six Hundred and Forty point Zero Seven Two
							<b>Grand Total:</b>	108228386.670	Ten Crore Eighty-Two Lakh Twenty-Eight Thousand Three Hundred and Eighty-Six point Six Seven

This Bill of Quantities (Division 03) is Electronically Signed by Mr. Md. Saiful on behalf of Rana Builders (Pvt.) Ltd.- Mbzhar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 পদক পরিচালক ও মহাপ্রকৃতি বিভাগ  
 পদক পরিচালক ও পদক পরিচালক  
 পদক পরিচালক ও পদক পরিচালক



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 153694      **Invitation Reference No. :** eGP-33/RHD/ACE/RZ/2017-2018, Memo no 133(2)-RZ, Dt  
**Closing Date and Time :** 12-Feb-2018 14:00      **Opening Date and Time :** 12-Feb-2018 14:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Repair, Rehabilitation and DBS Wearing Course work at 0+000 km to 9+000 km of Dinajpur-Bochagonj-Bakultola Road (Z-5006) due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-33/RHD/ACE/RZ/2017-2018	Repair and DBS Wearing Course work at 0 000 km to 9000 km of Dinajpur-Bochagonj-Bakultola RoadZ-5006 due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

**M.M. Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)**  
**(JVCA - View Details)**

## Bill of Quantities (Division 05)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 05	05/01/01	Single Layer Brick Flat Soling	Sqm	123.840	479.984	Four Hundred and Seventy-Nine point Nine Eight Four	59441.219	Fifty-Nine Thousand Four Hundred and Forty-One point Two One Nine
02	Division 05	05/01/02a	Concrete Class as Detailed on Drawings (Class 10) (Concrete Mixer)	Cum	11.320	7462.545	Seven Thousand Four Hundred and Sixty-Two point Five Four Five	84476.009	Eighty-Four Thousand Four Hundred and Seventy-Six point Zero Zero Nine
03	Division 05	05/01/02b	Concrete class-20 (Foundation) (Concrete Mixer)	Cum	54.760	11225.804	Eleven Thousand Two Hundred and Twenty-Five point Eight Zero Four	614725.027	Six Lakh Fourteen Thousand Seven Hundred and Twenty-Five point Zero Two Seven
04	Division 05	05/01/02c	Concrete class - 20 (Vertical member col. pier, abutment / wing wall, culvert etc.) (Concrete Mixer)	Cum	44.500	13636.638	Thirteen Thousand Six Hundred and Thirty-Six point Six Three Eight	606830.391	Six Lakh Six Thousand Eight Hundred and Thirty point Three Nine One
05	Division 05	05/01/02d	Concrete class-20 (Girder, cross girder, diaphragm, beam etc) (Concrete Mixer)	Cum	24.250	15313.457	Fifteen Thousand Three Hundred and Thirteen point Four Five Seven	371351.332	Three Lakh Seventy-One Thousand Three Hundred and Fifty-One point Three Three Two
06	Division 05	05/01/02e	Concrete class-20 (Deck slab, side walk, wheel guard, curb etc) (Concrete Mixer)	Cum	23.060	13480.796	Thirteen Thousand Four Hundred and Eighty point Seven Nine Six	310867.156	Three Lakh Ten Thousand Eight Hundred and Sixty-Seven point One Five Six
07	Division 05	05/01/02f	Concrete class -20 (rail & post) (Concrete Mixer)	Cum	6.820	16191.033	Sixteen Thousand One Hundred and Ninety-One point Zero Three Three	110422.845	One Lakh Ten Thousand Four Hundred and Twenty-Two point Eight Four Five
08	Division 05	05/01/02g	Concrete Class - 25 (Foundation) (Concrete Mixer) (For wearing course)	Cum	2.460	11587.029	Eleven Thousand Five Hundred and Eighty-Seven point Zero Two Nine	28504.091	Twenty-Eight
09	Division 05	05/02/02	High Yield Reinforcement Bars	Tonne	19.716	86773.425	Eighty-Six Thousand Seven Hundred and Seventy-Three point	1710824.847	

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম এনালিস্ট ও সফটওয়্যার ইঞ্জিনিয়ার  
 সিস্টেম এনালিস্ট ও সফটওয়্যার ইঞ্জিনিয়ার  
 সিস্টেম এনালিস্ট ও সফটওয়্যার ইঞ্জিনিয়ার


							Four Two Five		point Eight Four Seven
10	Division 05	05/06/01	Preparation and Painting of Existing Structures	Sqm	931.890	502.334	Five Hundred and Two point Three Three Four	468120.031	Four Lakh Sixty-Eight Thousand One Hundred and Twenty point Zero Three One
							<b>Grand Total:</b>	4365562.948	Forty-Three Lakh Sixty-Five Thousand Five Hundred and Sixty-Two point Nine Four Eight

This Bill of Quantities (Division 05) is Electronically Signed by Mr. Md. on behalf of MM. Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)

**RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)**  
**(JVCA - View Details)**

**Bill of Quantities (Division 05)**

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 05	05/01/01	Single Layer Brick Flat Soling	Sqm	123.840	472.754	Four Hundred and Seventy-Two point Seven Five Four	58545.855	Fifty-Eight Thousand Five Hundred and Forty-Five point Eight Five Five
02	Division 05	05/01/02a	Concrete Class as Detailed on Drawings (Class10) (Concrete Mixer)	Cum	11.320	8016.769	Eight Thousand AND Sixteen point Seven Six Nine	90749.825	Ninety Thousand Seven Hundred and Forty-Nine point Eight Two Five
03	Division 05	05/01/02b	Concrete class-20 (Foundation) (Concrete Mixer)	Cum	54.760	10972.702	Ten Thousand Nine Hundred and Seventy-Two point Seven Zero Two	600865.162	Six Lakh Eight Hundred and Sixty-Five point One Six Two
04	Division 05	05/01/02c	Concrete class - 20 (Vertical member col. pier, abutment / wing wall, culvert etc.) (Concrete Mixer)	Cum	44.500	13797.604	Thirteen Thousand Seven Hundred and Ninety-Seven point Six Zero Four	613993.378	Six Lakh Thirteen Thousand Nine Hundred and Ninety-Three point Three Seven Eight
05	Division 05	05/01/02d	Concrete class-20 (Girder, cross girder, diaphragm, beam etc) (Concrete Mixer)	Cum	24.250	15014.479	Fifteen Thousand AND Fourteen point Four Seven Nine	364101.116	Three Lakh Sixty-Four Thousand One Hundred and One point One One Six
06	Division 05	05/01/02e	Concrete class-20 (Deck slab, side walk, wheel guard, curb etc) (Concrete Mixer)	Cum	23.060	13202.386	Thirteen Thousand Two Hundred and Two point Three Eight Six	304447.021	Three Lakh Four Thousand Four Hundred and Forty-Seven point Zero Two One
07	Division 05	05/01/02f	Concrete class -20 (rail & post) (Concrete Mixer)	Cum	6.820	15882.192	Fifteen Thousand Eight Hundred and Eighty-Two point One Nine Two	108316.549	One Lakh Eight Thousand Three Hundred and Sixteen point Five Four Nine
08	Division 05	05/01/02g	Concrete Class - 25 (Foundation) (Concrete Mixer) (For wearing course)	Cum	2.460	11489.927	Eleven Thousand Four Hundred and Eighty-Nine point Nine Two Seven	28265.220	Twenty-Eight Thousand Two Hundred and Sixty-Five point Two Two
09	Division 05	05/02/02	High Yield Reinforcement Bars	Tonne	19.716	89392.784	Eighty-Nine Thousand Three Hundred and Ninety-Two point Seven Eight Four	1762468.129	Seventeen Lakh Sixty-Two Thousand Four Hundred and Sixty-Eight point One Two Nine
10	Division 05	05/06/01	Preparation and Painting of Existing Structures	Sqm	931.890	490.551	Four Hundred and Ninety point Five Five One	457139.571	Four Lakh Fifty-Seven Thousand
							<b>Grand Total:</b>	4388891.826	

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সচিব পরিদপ্তর ও মহাপ্রকল্প নির্বাহী  
 সচিব পরিদপ্তর ও সচিব মহাপ্রকল্প  
 বাংলাদেশ সরকার

Eight Two Six

This Bill of Quantities (Division 05) is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-M/S Saleh Ahmed (JV)

**Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.**  
(JVCA - View Details)

### Bill of Quantities (Division 05)

#### Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 05	05/01/01	Single Layer Brick Flat Soling	Sqm	123.840	417.621	Four Hundred and Seventeen point Six Two One	51718.185	Fifty-One Thousand Seven Hundred and Eighteen point One Eight Five
02	Division 05	05/01/02a	Concrete Class as Detailed on Drawings (Class 10) (Concrete Mixer)	Cum	11.320	6882.443	Six Thousand Eight Hundred and Eighty-Two point Four Four Three	77909.255	Seventy-Seven Thousand Nine Hundred and Nine point Two Five Five
03	Division 05	05/01/02b	Concrete class-20 (Foundation) (Concrete Mixer)	Cum	54.760	10902.872	Ten Thousand Nine Hundred and Two point Eight Seven Two	597041.271	Five Lakh Ninety-Seven Thousand AND Forty-One point Two Seven One
04	Division 05	05/01/02c	Concrete class - 20 (Vertical member col. pier, abutment / wing wall, culvert etc.) (Concrete Mixer)	Cum	44.500	12845.891	Twelve Thousand Eight Hundred and Forty-Five point Eight Nine One	571642.150	Five Lakh Seventy-One Thousand Six Hundred and Forty-Two point One Five
05	Division 05	05/01/02d	Concrete class-20 (Girder, cross girder, diaphragm, beam etc) (Concrete Mixer)	Cum	24.250	14920.379	Fourteen Thousand Nine Hundred and Twenty point Three Seven Nine	361819.191	Three Lakh Sixty-One Thousand Eight Hundred and Nineteen point One Nine One
06	Division 05	05/01/02e	Concrete class-20 (Deck slab, side walk, wheel guard, curb etc (Concrete Mixer)	Cum	23.060	13046.004	Thirteen Thousand AND Forty-Six point Zero Zero Four	300840.852	Three Lakh Eight Hundred and Forty point Eight Five Two
07	Division 05	05/01/02f	Concrete class -20 (rail & post) (Concrete Mixer)	Cum	6.820	13835.475	Thirteen Thousand Eight Hundred and Thirty-Five point Four Seven Five	94357.940	Ninety-Four Thousand Three Hundred and Fifty-Seven point Nine Four
08	Division 05	05/01/02g	Concrete Class - 25 (Foundation) (Concrete Mixer) (For wearing course)	Cum	2.460	11189.997	Eleven Thousand One Hundred and Eighty-Nine point Nine Nine Seven	27527.393	Twenty-Seven Thousand Five Hundred and Twenty-Seven point Three Nine Three
09	Division 05	05/02/02	High Yield Reinforcement Bars	Tonne	19.716	88756.304	Eighty-Eight Thousand Seven Hundred and Fifty-Six point Three Zero Four	1749919.290	Seventeen Lakh Forty-Nine Thousand Nine Hundred and Nineteen point Two Nine
10	Division 05	05/06/01	Preparation and Painting of Existing Structures	Sqm	931.890	499.302	Four Hundred and Ninety-Nine point Three Zero Two	465294.541	Four Lakh Sixty-Five Thousand Two Hundred and Ninety-Four point Five Four One
							<b>Grand Total:</b>	4298070.068	Forty-Two Lakh Ninety-Eight Thousand AND Seventy point Zero Six Eight

This Bill of Quantities (Division 05) is Electronically Signed by Mr. Md. Saiful on behalf of Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Co

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পদক পরিচালক ও মহাপ্রকৃত বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিদপ ও মহাপ্রকৃতি বিভাগ  
স্বাক্ষর পরিদপ ও সোহ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 153694      **Invitation Reference No. :** eGP-33/RHD/ACE/RZ/2017-2018, Memo no 133(2)-RZ, Dt  
**Closing Date and Time :** 12-Feb-2018 14:00      **Opening Date and Time :** 12-Feb-2018 14:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Repair, Rehabilitation and DBS Wearing Course work at 0+000 km to 9+000 km of Dinajpur-Bochagonj-Bakultola Road (Z-5006) due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-33/RHD/ACE/RZ/2017-2018	Repair and DBS Wearing Course work at 0 000 km to 9000 km of Dinajpur-Bochagonj-Bakultola RoadZ-5006 due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

**M.M. Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)**  
**(JVCA - View Details)**

## Bill of Quantities (Division 06)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 06	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	346.080	1030.438	One Thousand AND Thirty point Four Three Eight	356613.983	Three Lakh Fifty-Six Thousand Six Hundred and Thirteen point Nine Eight Three
02	Division 06	06/10/01	Traffic Signs	Nos	30.000	6979.569	Six Thousand Nine Hundred and Seventy-Nine point Five Six Nine	209387.070	Two Lakh Nine Thousand Three Hundred and Eighty-Seven point Zero Seven
03	Division 06	06/10/02	Sign Post	Nos	30.000	2860.143	Two Thousand Eight Hundred and Sixty point One Four Three	85804.290	Eighty-Five Thousand Eight Hundred and Four point Two Nine
04	Division 06	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Nos	300.000	1964.455	One Thousand Nine Hundred and Sixty-Four point Four Five Five	589336.500	Five Lakh Eighty-Nine Thousand Three Hundred and Thirty-Six point Five
05	Division 06	06/16/01	Concrete Kilometer Post	Nos	10.000	7217.181	Seven Thousand Two Hundred and Seventeen point One Eight One	72171.810	Seventy-Two Thousand One Hundred and Seventy-One point Eight One
06	Division 06	Misc-01	Toe Wall	L.M	260.000	15425.687	Fifteen Thousand Four Hundred and Twenty-Five point Six Eight Seven	4010678.620	Forty Lakh Ten Thousand Six Hundred and Seventy-Eight point Six Two
07	Division 06	Misc-02	RCC U Drain	L.M	210.000	10781.398	Ten Thousand Seven Hundred and Eighty-One point Three Nine Eight	2264093.580	Twenty-Two Lakh Sixty-Four Thousand AND Ninety-Three point Five Eight
08	Division 06	Misc-03	Saucer Drain	L.M	90.000	2549.393	Two Thousand Five Hundred and Forty-Nine point Three Nine Three	229445.370	Two Lakh Twenty-Nine Thousand Four Hundred and Forty-Five point Three Seven
09	Division 06	Misc-04	Directional Reflecting Sign Board (3'-6"x2')	Nos	5.000	22996.743	Twenty-Two Thousand Nine Hundred and Ninety-Six point Seven Four Three	114983.715	One Lakh Fourteen Thousand Nine Hundred and Eighty-Three point Seven One Five
Grand Total:								7932514.938	Seve Thirt Five Four Three

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিদর্শন ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিদর্শন ও সোহ মর্যাদাপূর্ণ  
 নতুন পরিদর্শন ও সোহ মর্যাদাপূর্ণ

This Bill of Quantities (Division 06) is Electronically Signed by Mr. Md. on behalf of MM Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinor Enterprise (JV)

RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-M/S Saleh Ahmed (JV) (JVCA - View Details)									
Bill of Quantities (Division 06)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 06	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	346.080	1012.825	One Thousand AND Twelve point Eight Two Five	350518.476	Three Lakh Fifty Thousand Five Hundred and Eighteen point Four Seven Six
02	Division 06	06/10/01	Traffic Signs	Nos	30.000	6901.237	Six Thousand Nine Hundred and One point Two Three Seven	207037.110	Two Lakh Seven Thousand AND Thirty-Seven point One One
03	Division 06	06/10/02	Sign Post	Nos	30.000	2888.267	Two Thousand Eight Hundred and Eighty-Eight point Two Six Seven	86648.010	Eighty-Six Thousand Six Hundred and Forty-Eight point Zero One
04	Division 06	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Nos	300.000	2034.904	Two Thousand AND Thirty-Four point Nine Zero Four	610471.200	Six Lakh Ten Thousand Four Hundred and Seventy-One point Two
05	Division 06	06/16/01	Concrete Kilometer Post	Nos	10.000	8622.024	Eight Thousand Six Hundred and Twenty-Two point Zero Two Four	86220.240	Eighty-Six Thousand Two Hundred and Twenty point Two Four
06	Division 06	Msc-01	Toe Wall	L.M	260.000	17206.697	Seventeen Thousand Two Hundred and Six point Six Nine Seven	4473741.220	Forty-Four Lakh Seventy-Three Thousand Seven Hundred and Forty-One point Two Two
07	Division 06	Msc-02	RCC U Drain	L.M	210.000	12290.498	Twelve Thousand Two Hundred and Ninety point Four Nine Eight	2581004.580	Twenty-Five Lakh Eighty-One Thousand AND Four point Five Eight
08	Division 06	Msc-03	Saucer Drain	L.M	90.000	2673.183	Two Thousand Six Hundred and Seventy-Three point One Eight Three	240586.470	Two Lakh Forty Thousand Five Hundred and Eighty-Six point Four Seven
09	Division 06	Msc-04	Directional Reflecting Sign Board (3'-6"x2')	Nos	5.000	25195.521	Twenty-Five Thousand One Hundred and Ninety-Five point Five Two One	125977.605	One Lakh Twenty-Five Thousand Nine Hundred and Seventy-Seven point Six Zero Five
							<b>Grand Total:</b>	8762204.911	Eighty-Seven Lakh Sixty-Two Thousand Two Hundred and Four point Nine One One

This Bill of Quantities (Division 06) is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-M/S Saleh Ahmed (JV)

Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV. (JVCA - View Details)									
Bill of Quantities (Division 06)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 06	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	346.080	964.597	Nine Hundred and Sixty-Four point Five Nine Seven	333827.730	Three Lakh Thirty-Three Thousand Eight Hundred and Twenty-Seven point Seven Three
02	Division 06	06/10/01	Traffic Signs	Nos	30.000	4576.952	Four Thousand Five Hundred and Seventy-Six point Nine Five Two	137308.560	One Lakh Thirty-Seven Thousand Three Hundred and Eight point
03	Division 06	06/10/02	Sign Post	Nos	30.000	2450.066	Two Thousand Four Hundred and Fifty point Zero Six Six	73501.980	Seve Thou Hunc Nine
04	Division 06	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Nos	300.000	1863.346	One Thousand Eight Hundred and Sixty-Three point Four	559003.800	Five Lakh Five Thousand Nine Hundred and Three point Eight

Signed  
AAB  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও মহাপ্রকৃত বিভাগ  
স্বাক্ষরিত ও মোহাম্মাদ  
মহাপ্রকৃত বিভাগ

04	06	06/13/01	200mm dia)	Nos	300.000	1065.346	hundred and sixty-three point Three Four Six	339005.600	thousand AND three point Eight
05	Division 06	06/16/01	Concrete Kilometer Post	Nos	10.000	7295.175	Seven Thousand Two Hundred and Ninety-Five point One Seven Five	72951.750	Seventy-Two Thousand Nine Hundred and Fifty-One point Seven Five
06	Division 06	Msc-01	Toe Wall	L.M	260.000	10000.001	Ten Thousand point Zero Zero One	2600000.260	Twenty-Six Lakh point Two Six
07	Division 06	Msc-02	RCC U Drain	L.M	210.000	10068.424	Ten Thousand AND Sixty-Eight point Four Two Four	2114369.040	Twenty-One Lakh Fourteen Thousand Three Hundred and Sixty-Nine point Zero Four
08	Division 06	Msc-03	Saucer Drain	L.M	90.000	7955.324	Seven Thousand Nine Hundred and Fifty-Five point Three Two Four	715979.160	Seven Lakh Fifteen Thousand Nine Hundred and Seventy-Nine point One Six
09	Division 06	Msc-04	Directional Reflecting Sign Board (3'-6"x2')	Nos	5.000	3000.001	Three Thousand point Zero Zero One	15000.005	Fifteen Thousand point Zero Zero Five
							<b>Grand Total:</b>	6621942.285	Sixty-Six Lakh Twenty-One Thousand Nine Hundred and Forty-Two point Two Eight Five

This Bill of Quantities (Division 06) is Electronically Signed by Mr. Md. Saiful on behalf of Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
সহকারী পরিচালক ও সচিব  
পল্লীশিল্প ও শিল্প  
পল্লীশিল্প ও শিল্প  
পল্লীশিল্প ও শিল্প



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 153694  
**Closing Date and Time :** 12-Feb-2018 14:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Repair, Rehabilitation and DBS Wearing Course work at 0+000 km to 9+000 km of Dinajpur-Bochagonj-Bakultola Road (Z-5006) due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

**Invitation Reference No. :** eGP-33/RHD/ACE/RZ/2017-2018, Memo no 133(2)-RZ, Dt  
**Opening Date and Time :** 12-Feb-2018 14:00

[View Notice](#)

Package No	Package Description
eGP-33/RHD/ACE/RZ/2017-2018	Repair and DBS Wearing Course work at 0 000 km to 9000 km of Dinajpur-Bochagonj-Bakultola RoadZ-5006 due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

M.M. Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)  
 (JVCA - View Details)

## Bill of Quantities (Salvage items )

This form contains items  
 1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

## Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
01	Division 02	02/02/06	Deduction of Value of Materials Recovered from existing Road Pavement	Cum	292	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	645904.292	Six Lakh Forty-Five Thousand Nine Hundred and Four point Two Nine Two	I AGREE
							<b>Grand Total:</b>	645904.292	Six Lakh Forty-Five Thousand Nine Hundred and Four point Two Nine Two	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. Md. on behalf of MM Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)  
 (JVCA - View Details)

## Bill of Quantities (Salvage items )

This form contains items  
 1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

## Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
01	Division 02	02/02/06	Deduction of Value of Materials Recovered from existing Road Pavement	Cum	292	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	645904.292	Six Lakh Forty-Five Thousand Nine Hundred and Four point Two Nine Two	I AGREE
							<b>Grand Total:</b>	645904.292	Six Lakh Forty-Five Thousand Nine Hundred and Four point Two Nine Two	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD- (JV)

Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.  
 (JVCA - View Details)

## Bill of Quantities (Salvage items )

Signed

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত  
স্বাক্ষরিত এবং স্বাক্ষরিত  
স্বাক্ষরিত এবং স্বাক্ষরিত



**This form contains items**  
**1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box**

## Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
01	Division 02	02/02/06	Deduction of Value of Materials Recovered from existing Road Pavement	Cum	292	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	645904.292	Six Lakh Forty-Five Thousand Nine Hundred and Four point Two Nine Two	I AGREE
							<b>Grand Total:</b>	645904.292	Six Lakh Forty-Five Thousand Nine Hundred and Four point Two Nine Two	

**All items should be accepted by Tenderer**


This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. Md. Saiful on behalf of Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	153694	Invitation Reference No. :	eGP-33/RHD/ACE/RZ/2017-2018, Memo no 133(2)-RZ, Dt
Closing Date and Time :	12-Feb-2018 14:00	Opening Date and Time :	12-Feb-2018 14:00
Procuring Entity :	Rangpur Zone		
Brief :	Repair, Rehabilitation and DBS Wearing Course work at 0+000 km to 9+000 km of Dinajpur-Bochagonj-Bakultola Road (Z-5006) due to recent devastating flood under Road Division Dinajpur during the year 2017-2018		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities (Division - 01)	317010.603
2	Bill of Quantities (Division 02)	5574127.246
3	Bill of Quantities (Division 03)	105638739.184
4	Bill of Quantities (Division 05)	4388891.826
5	Bill of Quantities (Division 06)	8762204.911
	<b>Grand Total</b>	<b>124680973.770</b>

Tenderer/Consultant Name : M.M. Builders &amp; Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities (Division - 01)	407272.121
2	Unconditional Discount Form	0.000
3	Bill of Quantities (Division 02)	5533550.522
4	Bill of Quantities (Division 03)	106442073.241
5	Bill of Quantities (Division 05)	4365562.948
6	Bill of Quantities (Division 06)	7932514.938
	<b>Grand Total</b>	<b>124680973.770</b>

Tenderer/Consultant Name : Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities (Division - 01)	285380.632
2	Unconditional Discount Form	0.000
3	Bill of Quantities (Division 02)	5247194.115
4	Bill of Quantities (Division 03)	108228386.670
5	Bill of Quantities (Division 05)	4298070.068
6	Bill of Quantities (Division 06)	6621942.285
	<b>Grand Total</b>	<b>124680973.770</b>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল্লাহ আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদা বিকাশ  
 নতুন পরিচয় ও মর্যাদা বিকাশ  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 153694      **Invitation Reference No. :** eGP-33/RHD/ACE/RZ/2017-2018, Memo no 133(2)-RZ, Dt  
**Closing Date and Time :** 12-Feb-2018 14:00      **Opening Date and Time :** 12-Feb-2018 14:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Repair, Rehabilitation and DBS Wearing Course work at 0+000 km to 9+000 km of Dinajpur-Bochagonj-Bakultola Road (Z-5006) due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV) Amount in (BDT)	M.M. Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV) Amount in (BDT)	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV. Amount in (BDT)
Bill of Quantities (Division - 01)	317010.603	407272.121	285380.632
Unconditional Discount Form	0	0.000	0.000
Bill of Quantities (Division 02)	5574127.246	5533550.522	5247194.115
Bill of Quantities (Division 03)	105638739.184	106442073.241	108228386.670
Bill of Quantities (Division 05)	4388891.826	4365562.948	4298070.068
Bill of Quantities (Division 06)	8762204.911	7932514.938	6621942.285
Grand Total	124680973.770	124680973.770	124680973.770

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 153694 **Invitation Reference No. :** eGP-33/RHD/ACE/RZ/2017-2018, Memo no 133(2)-RZ, Dt  
**Closing Date and Time :** 12-Feb-2018 14:00 **Opening Date and Time :** 12-Feb-2018 14:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Repair, Rehabilitation and DBS Wearing Course work at 0+000 km to 9+000 km of Dinajpur-Bochagonj-Bakultola Road (Z-5006) due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-33/RHD/ACE/RZ/2017-2018	Repair and DBS Wearing Course work at 0 000 km to 9000 km of Dinajpur-Bochagonj-Bakultola RoadZ-5006 due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

**M.M. Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)**  
**(JVCA - View Details)**

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	155.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	15641291409.06

## Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. on behalf of MM Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance Evaluation and Rating Matrix sheet_MBEL_ID-153694.pdf	140.47	<a href="#">Download</a>
2	-	Past Performance Evaluation and Rating Matrix sheet_MAHPL_ID-153694.pdf	185.23	<a href="#">Download</a>
3	-	Past Performance Evaluation and Rating Matrix sheet_MKE_ID-153694.pdf	271.40	

**RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)**  
**(JVCA - View Details)**

## Past Performance Evaluation and rating matrix for different aspects

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	175.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	17000000000.00

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)

Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.  
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	201.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	18300250995.57

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Saiful on behalf of Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষর পত্রিকার ও সীল মোহাম্মাদ  
মোহাম্মাদ আল-মামুন সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ  
স্বাক্ষর পরিচালনা ও সফটওয়্যার  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 153694      **Invitation Reference No. :** eGP-33/RHD/ACE/RZ/2017-2018, Memo no 133(2)-RZ, Dt  
**Closing Date and Time :** 12-Feb-2018 14:00      **Opening Date and Time :** 12-Feb-2018 14:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Repair, Rehabilitation and DBS Wearing Course work at 0+000 km to 9+000 km of Dinajpur-Bochagonj-Bakultola Road (Z-5006) due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

[View Notice](#)

Package No	Package Description
eGP-33/RHD/ACE/RZ/2017-2018	Repair and DBS Wearing Course work at 0 000 km to 9000 km of Dinajpur-Bochagonj-Bakultola RoadZ-5006 due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

M.M. Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)  
(JVCA - View Details)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Copy Attached.	Good	Owned	Owned.
Copy Attached.	Good	Leased	Hired.

5.

Elements of Activity	Brief description of Activity
Copy Attached.	Copy Attached.

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. on behalf of MM Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan for ID No_153694.pdf	52.22	<a href="#">Download</a>
2	-	Equipment Capacity_MBEL-1.pdf	2245.61	<a href="#">Download</a>
3	-	Equipment Capacity_MBEL-2.pdf	2459.09	<a href="#">Download</a>
4	-	Equipment Capacity_MBEL-3.pdf	2167.32	<a href="#">Download</a>
5	-	Equipment Capacity_MAHPL-1.pdf	2570.45	<a href="#">Download</a>
6	-	Equipment Capacity_MAHPL-2.pdf	2680.20	<a href="#">Download</a>
7	-	Equipment Capacity_MAHPL-3.pdf	2717.31	<a href="#">Download</a>
8	-	Equipment Capacity_MAHPL-4.pdf	2631.76	<a href="#">Download</a>
9	-	Equipment Capacity_MAHPL-5.pdf	2686.38	<a href="#">Download</a>

Signed

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃতি বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



10	-	Equipment Capacity_MAHPL-6.pdf	1028.61	 Download
11	-	Equipment Capacity_MKE-1.pdf	2493.58	 Download
12	-	Equipment Capacity_MKE-2.pdf	2545.60	 Download
13	-	Equipment Capacity_MKE-3.pdf	2536.39	 Download
14	-	Equipment Capacity_MKE-4.pdf	2660.80	 Download

**RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)**  
**(JVCA - View Details)**

**Tenderer Information Form (e-PW3-2) - Part - 4**

Tenderer / JVCA's profile information will come from the e-GP System.

**A. Tenderer / JVCA Partners (in case of JVCA)**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Plant	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
n/a	n/a

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan ID-153694.xls	57.50	 Download

**Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.**  
**(JVCA - View Details)**

**Tenderer Information Form (e-PW3-2) - Part - 4**


Tenderer / JVCA's profile information will come from the e-GP System.

**A. Tenderer / JVCA Partners (in case of JVCA)**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Batching Plant (Automated)	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Asphalt paver/Paver machine/Finisher	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- D Construction Ltd.- JV.
Air Compressor	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- D Construction Ltd.- JV.
Pneumatic Tired Roller, 10 tonne	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- D Construction Ltd.- JV.

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

Vibratory Rollers 10 tonne/Soil Compactor	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Smooth Wheeld steel roller,10 ton	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
pay Loader	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Dump Trucks,6-10 tonne	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Mixer Machine With hopper	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Concrete Mixer Machine With hopper	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Bitumin Pressure sprayer	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Electric Generator 30 KVA	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Bitumin Reservoir with heating arrangement Dican ter	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Steel shutter	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
Hot mix Asphalt Plant, Min capacity 40-60 tonne/hour	Good	Owned	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
5.			
Elements of Activity			Brief description of Activity
Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.			Enclose

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Saiful on behalf of Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan-153694.jpg	1438.24	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃতি বিভাগ  
স্বতন্ত্র পরিচালক ও সচিব মহাপ্রকৃতি  
পরিচালক মহাপ্রকৃতি বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 153694  
**Closing Date and Time :** 12-Feb-2018 14:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Repair, Rehabilitation and DBS Wearing Course work at 0+000 km to 9+000 km of Dinajpur-Bochagonj-Bakultola Road (Z-5006) due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

**Invitation Reference No. :** eGP-33/RHD/ACE/RZ/2017-2018, Memo no 133(2)-RZ, Dt  
**Opening Date and Time :** 12-Feb-2018 14:00

[View Notice](#)

Package No	Package Description
eGP-33/RHD/ACE/RZ/2017-2018	Repair and DBS Wearing Course work at 0 000 km to 9000 km of Dinajpur-Bochagonj-Bakultola RoadZ-5006 due to recent devastating flood under Road Division Dinajpur during the year 2017-2018

**M.M. Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)**  
**(JVCA - View Details)**

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MM Builders & Engineers Ltd. - Muhammad Aminul Haque (Pvt.) Ltd. - M/S. Kohinoor Enterprise (JV)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mbel.mahpl.mke.jv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	1). MM Builders & Engineers Ltd. = 24 Years, 2). Muhammad Aminul Haque (Pvt.) Ltd. = 20 Years & 3). M/S. Kohinoor Enterprise = 24 Years.

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
02(Two)/2010-201/SE/DRC. (MM Builders & Engineers Ltd.)	Construction of Embankment, Flexible Pavement, Road Median, Service Lane, Footpath, Side Dran, RCC Box Culvert, Intersection and Surfacing on Existing Pavement of Nabinagar – DEPZ – Chandra Road under Manikgonj Road Division under Dhaka Road Circle during the year 2010-2011 ( CH. 8+000 to 16+000m).	Prime Contractor	25/05/2011	18/12/2013	514072826.470	Executive Engineer, RHD Office of the Executive Engineer Manikgonj Road Division, Manikgonj. 7710377	Earth Work= 1,60,316.91 cum, Preparation of Sub-grade= 80952.68 Sqm, Improved Sub-grade= 24976.49Cum, Sub-Base= 18,944.50 cum, Aggregate Base Type I= 14959.47 cum & Aggregate Base Type – II = 14,141.95 cum, DBS - Base Course = 6727.20 cum), Dense Bituminous

Signed

কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নথি পরিদর্শন ও স্বাক্ষর বিভাগ  
 নথি পরিদর্শন ও স্টাফ অফিসার  
 বাংলাদেশ সরকার

e- GP/RJZ/ADP/08/2015-2016 (Muhammad Aminul Haque (Pvt.) Ltd.)	Widening, Strengthening & Surfacing including construction of Hard Shoulder, Protective Work, Sign Signal, km post and Road Marking at Ch: 51+000 to 59+050 and Ch: 66+550 to 71+009 of Patnitola-Shapahar-Rohonpur Road (R-547) under road division, Naogaon during the year 2015-2016	Prime Contractor	14/02/2016	13/11/2016	244902335.070	Additional Chief Engineer (RHD) Rajshahi Zone, Rajshahi aceraj@rhd.gov.bd Tel: 0721-772423	Materials etc. Construction of Soil Earthen Shoulder: 13509.000 cum, Improved sub-grade: 8835.000 cum, Sub-base: 8356.308 cum, Aggregate Base type-I: 13477.900 cum, Aggregate Base type-II: 2041.000 cum, Dense Bituminous Surfacing-Base course: 5209.000 cum, Dense Bituminous Surfacing wearing course: 4096.000 cum
e- GP/RJZ/ADP/08/2015-2016 ( M/S. Kohinoor Enterprise)	Widening, Strengthening & Surfacing including construction of Hard Shoulder, Protective Work, Sign Signal, km post and Road Marking at Ch: 51+000 to 59+050 and Ch: 66+550 to 71+009 of Patnitola-Shapahar-Rohonpur Road (R-547) under road division, Naogaon during the year 2015-2016	Prime Contractor	14/02/2016	13/11/2016	244902335.070	Additional Chief Engineer (RHD) Rajshahi Zone, Rajshahi aceraj@rhd.gov.bd Tel: 0721-772423	Construction of Soil Earthen Shoulder: 13509.000 cum, Improved sub-grade: 8835.000 cum, Sub-base: 8356.308 cum, Aggregate Base type-I: 13477.900 cum, Aggregate Base type-II: 2041.000 cum, Dense Bituminous Surfacing-Base course: 5209.000 cum, Dense Bituminous Surfacing wearing course: 4096.000 cum

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
1). MM Builders & Engineers Ltd. (2016-2017)	2781053916.170
2). MM Builders & Engineers Ltd. (2015-2016)	1863439965.210
3). MM Builders & Engineers Ltd. (2014-2015)	2171952898.120
4). MM Builders & Engineers Ltd. (2013-2014)	2025431036.180
5). MM Builders & Engineers Ltd. (2012-2013)	1893269195.350
01). Muhammad Aminul Haque (Pvt.) Ltd. (2016-2017)	454345345.550
02). Muhammad Aminul Haque (Pvt.) Ltd. (2015-2016)	315353031.800
03). Muhammad Aminul Haque (Pvt.) Ltd. (2014-2015)	89088828.750
04). Muhammad Aminul Haque (Pvt.) Ltd. (2013-2014)	60559862.970
05). Muhammad Aminul Haque (Pvt.) Ltd. (2012-2013)	48232604.240
01). M/S. Kohinoor Enterprise (2016-2017)	1523051993.390
02). M/S. Kohinoor Enterprise (2015-2016)	1128900716.430
03). M/S. Kohinoor Enterprise (2014-2015)	494320279.650
04). M/S. Kohinoor Enterprise (2013-2014)	519819156.450
05). M/S. Kohinoor Enterprise (2012-2013)	

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. on behalf of MM Builders &amp; Engineers Ltd. - Muhammad Aminul M/S. Kohinoor Enterprise (JV)


S. No.	Mapped Document Name	File Name	File Size(In Kb)
--------	----------------------	-----------	------------------

Signed  
AAM


কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
নব্ব্ব পরিচালক ও মহাপ্রকৃতি বিভাগ  
নব্ব্ব পরিচালক ও মোহাম্মাদ  
নব্ব্ব পরিচালক ও মোহাম্মাদ

1	General Experience Certificates (ITT 15.1(a))	General Exp. List_MBEL-01.pdf	536.79	 Download
2	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MBEL-02.pdf	1994.72	 Download
3	General Experience Certificates (ITT 15.1(a))	General Exp. List_MAHPL-0.pdf	2544.25	 Download
4	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-1.pdf	2682.76	 Download
5	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-2.pdf	2679.12	 Download
6	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-3.pdf	2662.77	 Download
7	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-4.pdf	2605.62	 Download
8	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-5.pdf	2624.93	 Download
9	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-6.pdf	2672.15	 Download
10	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-7.pdf	2622.12	 Download
11	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-8.pdf	2674.49	 Download
12	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-9.pdf	2585.18	 Download
13	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MAHPL-10.pdf	1900.62	 Download
14	General Experience Certificates (ITT 15.1(a))	General Exp. List_MKE-00..pdf	1313.37	 Download
15	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MKE-01..pdf	2387.00	 Download
16	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MKE-02..pdf	2558.93	 Download
17	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MKE-03..pdf	2525.84	 Download
18	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MKE-04..pdf	2480.88	 Download
19	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MKE-05..pdf	2055.95	 Download
20	General Experience Certificates (ITT 15.1(a))	General Exp. Certificate_MKE-06..pdf	1453.10	 Download
21	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate_MBEL.pdf	1496.09	 Download
22	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate_MAHPL.pdf	2593.62	 Download
23	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate_MKE.pdf	2593.62	 Download
24	Financial Capacity Certificates (ITT 16)	Liquid Assets_MBEL_ID-153694.pdf	434.60	 Download
25	Financial Capacity Certificates (ITT 16)	Liquid Assets_MAHPL_ID-153694.pdf	406.11	 Download
26	Financial Capacity Certificates (ITT 16)	Liquid Assets_MKE_ID-153694.pdf	1290.13	 Download
27	Valid Trade License (ITT 25.1.(f))	Trade License_MBEL.pdf	1888.29	 Download
28	Valid Trade License (ITT 25.1.(f))	Trade License_MAHPL.pdf	2463.70	 Download
29	Valid Trade License (ITT 25.1.(f))	Trade License_MKE.pdf	2657.33	 Download
30	TIN Certificate (ITT 25.1(g))	TIN Certificate_MBEL.pdf	1411.99	 Download
31	TIN Certificate (ITT 25.1(g))	TIN Certificate_MAHPL.pdf	1479.56	 Download
32	TIN Certificate (ITT 25.1(g))	TIN Certificate_MKE.pdf	730.34	 Download
33	VAT Certificate (ITT 25.1(g))	VAT Reg. Certificate_MBEL.pdf	782.39	 Download
34	VAT Certificate (ITT 25.1(g))	VAT Reg. Certificate_MAHPL.pdf	2012.84	 Download
35	VAT Certificate (ITT 25.1(g))	VAT Reg. Certificate_MKE.pdf	429.46	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary Sheet_2013-2017_MBEL-1..pdf	109.80	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017-MBEL-1-1.pdf	1360.10	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচয় ও সোহ মর্যাদায় নতুন পরিচয় ও সোহ মর্যাদায়
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017-MBEL-1-2.pdf	2176.52	
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017-MBEL-1-3.pdf	2058.62	

40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017-MBEL-1-4.pdf	1939.14	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017-MBEL-1-5.pdf	1144.98	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016-MBEL-2-1.pdf	2019.78	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016-MBEL-2-2.pdf	2101.30	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016-MBEL-2-3.pdf	2411.63	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015-MBEL-3-1.pdf	2637.36	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015-MBEL-3-2.pdf	2789.94	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015-MBEL-3-3.pdf	2248.68	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2013-2014-MBEL-4-1.pdf	2233.59	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2013-2014-MBEL-4-2.pdf	2443.43	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2013-2014-MBEL-4-3.pdf	2068.48	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2013-2014-MBEL-4-4.pdf	1623.07	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2012-2013-MBEL-5-1.pdf	2594.34	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2012-2013-MBEL-5-2.pdf	2587.23	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2012-2013-MBEL-5-3.pdf	2183.66	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2012-2013-MBEL-5-4.pdf	1511.55	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary Sheet_2013-2017_MAHPL-01.pdf	2325.52	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary Sheet_2013-2017_MAHPL-02.pdf	2369.71	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary Sheet_2013-2017_MAHPL-03.pdf	2443.68	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_MAHPL_01-1.pdf	2713.69	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_MAHPL_01-2.pdf	2718.51	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_MAHPL_01-3.pdf	2355.83	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_MAHPL_02-1.pdf	2756.48	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_MAHPL_02-2.pdf	2399.68	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_MAHPL_02-3.pdf	2484.37	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015_MAHPL_03-1.pdf	2504.08	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015_MAHPL_03-2.pdf	2467.40	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2013-2014_MAHPL_04-1.pdf	1617.71	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2013-2014_MAHPL_04-2.pdf	2234.41	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2012-2013_MAHPL_05.pdf	2007.67	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary Sheet_2013-2017_MKE-1..pdf	2658.00	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary Sheet_2013-2017_MKE-2..pdf	2716.06	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summary Sheet_2013-2017_MKE-3..pdf	1939.46	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_MKE-1-1.pdf	2524.86	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_MKE-1-2.pdf	2687.37	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও ব্যবস্থাপক বিভাগ  
 নতুন পরিচালন ও সফটওয়্যার  
 পরিচালকগণের কার্যালয়



75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_MKE-1-3.pdf	2610.79	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_MKE-1-4.pdf	2621.93	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_MKE-1-5.pdf	1531.42	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_MKE-1-6.pdf	1343.30	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_MKE-2-1.pdf	2577.67	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_MKE-2-2.pdf	2610.67	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_MKE-2-3.pdf	2631.50	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_MKE-2-4.pdf	2488.33	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_MKE-2-5.pdf	2635.90	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015_MKE-3-1.pdf	2648.66	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015_MKE-3-2.pdf	2515.14	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2013-2014_MKE-4-1.pdf	2396.07	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2013-2014_MKE-4-2.pdf	2564.32	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2012-2013_MKE-5.pdf	1465.82	 Download
89	-	Tender Capacity-MBEL_ID-153694.pdf	55.45	 Download
90	-	Tender Capacity_MAHPL_ID-153694.pdf	172.13	 Download
91	-	Tender Capacity_MKE_ID-153694.pdf	467.82	 Download

**RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)**  
**(JVCA - View Details)**

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	rabrcpmplsajv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	18

**4.2 Specific Experience in Construction Works of Tenderer**

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
1	Construction of Purbachal Link Road(rest work from Kanchan bridge to Balu Bridge)(Chainage 0+000km to 06+380km) Package #01, lot-01	Prime Contractor	25/01/2015	31/12/2016	1460000000.000	Purbachal New Town Project, RAJUK Bhaban, Dhaka	Attached


**4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]**

Financial Year	Amount (Taka or Equivalent Taka)
2012-13, 2013-14, 2014-15, 2015-16, 2016-17	5264126895.670

This Tenderer Information Form (e-PW3-2) - Part - 2


Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAISaleh Ahmed (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)
--------	----------------------	-----------	------------------


*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচয় ও নতুন মর্যাদায়  
 বাংলাদেশ সরকার



1	General Experience Certificates (ITT 15.1(a))	General Experience Certificate (MPL).jpg	123.84	 Download
2	General Experience Certificates (ITT 15.1(a))	Cirtificate for the Completed Work WEL-NZK-PTSL (JV).PDF	91.29	 Download
3	General Experience Certificates (ITT 15.1(a))	Turnover_(D)_SA2016-17.zip	1906.52	 Download
4	General Experience Certificates (ITT 15.1(a))	Turnover_(A)_SA.pdf	2101.34	 Download
5	General Experience Certificates (ITT 15.1(a))	General Exp 10Years SA.pdf	71.65	 Download
6	General Experience Certificates (ITT 15.1(a))	Turnover_(C)_SA.pdf	2460.67	 Download
7	General Experience Certificates (ITT 15.1(a))	Turnover_(B)_SA.pdf	2074.95	 Download
8	General Experience Certificates (ITT 15.1(a))	Work Completion 2016-17 RAB-RC.PDF	1183.95	 Download
9	General Experience Certificates (ITT 15.1(a))	Work Completion 2014-15 RAB-RC.pdf	889.73	 Download
10	General Experience Certificates (ITT 15.1(a))	Work Completion 2015-16 RAB-RC.pdf	2026.68	 Download
11	General Experience Certificates (ITT 15.1(a))	RAB-RC 10 Years General Exp.pdf	1279.35	 Download
12	General Experience Certificates (ITT 15.1(a))	Work Completion 2012-13 RAB-RC.pdf	656.24	 Download
13	General Experience Certificates (ITT 15.1(a))	Work Completion 2013-14 RAB-RC.pdf	1712.29	 Download
14	General Experience Certificates (ITT 15.1(a))	6.1.1 G.Ex. 2012-2013.pdf	2577.28	 Download
15	General Experience Certificates (ITT 15.1(a))	6.1.2 G.Ex. 2013-2014.pdf	381.32	 Download
16	General Experience Certificates (ITT 15.1(a))	6.0.9 G. Ex. Part-2 (2011-2012).pdf	1785.25	 Download
17	General Experience Certificates (ITT 15.1(a))	6.1.0 G. Ex. Part-3 (2011-2012).pdf	1849.94	 Download
18	General Experience Certificates (ITT 15.1(a))	6.0.6 G. Ex. Part- 3 (2010-2011).pdf	2530.88	 Download
19	General Experience Certificates (ITT 15.1(a))	6.0.7 G. Ex. Part- 4 (2010-2011).pdf	2415.02	 Download
20	General Experience Certificates (ITT 15.1(a))	6.0.8 G. Ex. Part-1 (2011-2012).pdf	789.94	 Download
21	General Experience Certificates (ITT 15.1(a))	6.0.4 G. Ex. 2016-2017.pdf	526.68	 Download
22	General Experience Certificates (ITT 15.1(a))	6.0.5 G. Ex. Part- 1 (2010-2011).pdf	1578.21	 Download
23	General Experience Certificates (ITT 15.1(a))	6.0.0 G.Ex. Cer. 2005.jpg	139.21	 Download
24	General Experience Certificates (ITT 15.1(a))	6.0.1 G. Ex. Part- 2 (2010-2011).pdf	2347.23	 Download
25	General Experience Certificates (ITT 15.1(a))	6.0.2 G. Ex. 2014-2015.pdf	310.34	 Download
26	General Experience Certificates (ITT 15.1(a))	6.0.3 G. Ex. 2015-2016.pdf	243.19	 Download
27	Specific Experience Certificates (ITT 15.1(b))	Similar All DBS RAB RC.PDF	345.88	 Download
28	Specific Experience Certificates (ITT 15.1(b))	Similar Nature Work.pdf	226.54	 Download
29	Specific Experience Certificates (ITT 15.1(b))	Similar Work Bridge New RAB-RC.pdf	1155.40	 Download
30	Specific Experience Certificates (ITT 15.1(b))	Similar Work 183 Crore RAB-RC.pdf	468.50	 Download
31	Specific Experience Certificates (ITT 15.1(b))	Similar Work 154 Crore. RAB-RC.pdf	1431.87	 Download
32	Specific Experience Certificates (ITT 15.1(b))	Similar RHD Noakhali (20.14 Crore).jpg	369.05	 Download
33	Specific Experience Certificates (ITT 15.1(b))	Work Completion DC-SA.jpg	358.64	 Download
34	Specific Experience Certificates (ITT 15.1(b))	S.N Work 40 Crore RHD.pdf	455.32	 Download
35	Valid Trade License (ITT 25.1.(f))	Trade License 2017-2018 SA.pdf	612.32	 Download
36	Valid Trade License (ITT 25.1.(f))	Trade Liacence 2017-18 (PMPL).pdf	1439.67	 Download
37	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18 RAB RC.pdf	920.11	 Download
38	TIN Certificate (ITT 25.1(g))	TIN 2017-18 SA.jpg	1457.92	 Download
39	TIN Certificate (ITT 25.1(g))	TIN 2017-18 RABRC.pdf	196.51	 Download










Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাক্রম বিভাগ  
 নতুন পরিচয় ও সোহ মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

40	TIN Certificate (ITT 25.1(g))	Income Tax Cer..pdf	470.53	 Download
41	TIN Certificate (ITT 25.1(g))	TIN PMPL.PDF	108.09	 Download
42	VAT Certificate (ITT 25.1(g))	VAT Certificate_New_SA.pdf	103.63	 Download
43	VAT Certificate (ITT 25.1(g))	VAT PMPL.PDF	101.67	 Download
44	VAT Certificate (ITT 25.1(g))	VAT RAB-RC.jpg	222.78	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. Turnover 2013-2014 (Part - 1).pdf	2553.91	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. Turnover 2012-2013 (Part-2).pdf	2587.69	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. Turnover 2012-2013 (Part-1).pdf	1608.36	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6. Turnover 2015-2016.pdf	1381.33	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5.0 Turnover 2014-2015.pdf	2781.26	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. Turnover 2013-2014 (Part - 2).pdf	2094.40	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turnover details of _PMPL_ As Per (RHD) TDMS List Update.pdf	130.50	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	7.. Turnover 2016-2017.pdf	2799.35	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Summery.pdf	54.96	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017.pdf	1339.75	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015.pdf	1681.86	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016.pdf	1381.33	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (Part-1).pdf	1732.68	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (Part-2).pdf	2053.99	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014.pdf	2732.34	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(1.) RAB-RC.zip	2417.30	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(4) RAB-RC.zip	2051.46	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13(1)_SAPDF	811.36	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16(1)_SAPDF	1190.09	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2014-15_SA.pdf	1455.11	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14_SA.pdf	1089.01	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14(1)_SAPDF	577.65	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13_SA.pdf	1325.29	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16_SA.pdf	1668.52	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17_SA.pdf	1572.49	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17(1)_SAPDF	1524.50	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(1). RAB-RC.zip	1026.36	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(4) RAB-RC.zip	1124.71	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(3) RAB-RC.zip	2185.30	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(2) RAB-RC.zip	770.47	 Download
75	Average Annual Construction Turnover Certificate	Payment Certificate. 2012-13(1). RAB-RC.zip	1015.59	 Download

Signed  
  
 কাজী আব্দুল হাছিম আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচালন ও নতুন মর্যাদায়  
 বাংলাদেশ সরকার

	(ITT 31.1(c))			
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(2) RAB-RC.zip	591.05	<a href="#">Download</a>
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(1). RAB-RC.zip	1228.53	<a href="#">Download</a>
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(3) RAB-RC.zip	1562.44	<a href="#">Download</a>
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(2) RAB-RC.zip	2595.82	<a href="#">Download</a>
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(3) RABRC.zip	2591.52	<a href="#">Download</a>
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(2) RABRC.zip	2547.39	<a href="#">Download</a>
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(1). RAB-RC.zip	2625.12	<a href="#">Download</a>
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(3) RAB-RC.zip	1893.07	<a href="#">Download</a>
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(6) RAB-RC.zip	1635.29	<a href="#">Download</a>
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(5) RABRC.zip	2694.48	<a href="#">Download</a>
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(4) RABRC.zip	2399.10	<a href="#">Download</a>
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(3) RABRC.zip	2225.88	<a href="#">Download</a>
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(2) RABRC.zip	2541.83	<a href="#">Download</a>
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(1). RAB-RC.zip	2580.35	<a href="#">Download</a>
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(6) RAB-RC.zip	1965.43	<a href="#">Download</a>
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(5) RABRC.zip	1000.67	<a href="#">Download</a>
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(4) RABRC.zip	2231.51	<a href="#">Download</a>
93	-	Tender Capacity with On Going Works NOA.pdf	2104.92	<a href="#">Download</a>
94	-	Manpower - 02.pdf	2596.18	<a href="#">Download</a>
95	-	Manpower - 2.1.pdf	2333.20	<a href="#">Download</a>
96	-	List of Technincal Person.pdf	84.75	<a href="#">Download</a>
97	-	Declaration Past Performance SA.pdf	591.17	<a href="#">Download</a>
98	-	Past Performance Declaration RABRC.pdf	2706.28	<a href="#">Download</a>
99	-	Asphalt Batching Plant Ownership RAB-RC (Part-2).pdf	2426.87	<a href="#">Download</a>
100	-	Asphalt Batching Plant Ownership RAB-RC (Part-1).pdf	2334.11	<a href="#">Download</a>
101	-	past perforce ...pdf	195.04	<a href="#">Download</a>
102	-	Tender Capacity Saleh Ahmed.docx	21.69	<a href="#">Download</a>
103	-	Tender Capacity RABRC.pdf	252.80	<a href="#">Download</a>
104	-	Equipment List_SA.pdf	291.32	<a href="#">Download</a>
105	-	Manpower List with CV and Certificate_SA.pdf	811.20	<a href="#">Download</a>
106	-	Asphalt Batching Plant LC Document.pdf	1661.65	<a href="#">Download</a>
107	-	RAB RC Staff.pdf	1576.62	<a href="#">Download</a>
108	-	Asphalt Batching Plant Hire RAB RC.pdf	1609.75	<a href="#">Download</a>
109	-	Asphalt Batching Plant Ownership RAB-RC.PDF	1556.32	<a href="#">Download</a>
110	-	RAB RC Equipment.PDF	1274.26	<a href="#">Download</a>
111	-	Equipment PMPL.PDF	1076.14	<a href="#">Download</a>

Signed  
  
 কাজী আসাদুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচয় ও সোই মর্যাদায়  
 বাংলাদেশ সরকার

112	-	Manpower PMPL CV-Part02.PDF	303.04	 Download
113	-	Manpower PMPL CV-Part03.PDF	336.72	 Download
114	-	Manpower LIST.pdf	994.55	 Download
115	-	Manpower PMPL CV-Part-01.PDF	929.61	 Download
116	-	Tender Capacity for PMPL.pdf	259.72	 Download
117	Financial Capacity Certificates (ITT 16)	Credit Line ID-153694 PMPL.pdf	104.21	 Download
118	-	Analysis Tender ID-153694.xls	333.92	 Download
119	Financial Capacity Certificates (ITT 16)	Credit Line ID-153694 RABRC.pdf	770.81	 Download
120	Financial Capacity Certificates (ITT 16)	Credit Line ID- 153694 SA.pdf	778.39	 Download

**Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.**  
**(JVCA - View Details)**

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**


**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.- JV.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	rblmeplddl@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	20 Years

**4.2 Specific Experience in Construction Works of Tenderer**

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
05/GP/2010-2011	Widening & Strengthening the existing pavt. At 1st km to 12th km with construction of 2 Nos. P.C. Girder Bridge & 5 Nos RCC Box Culvert (Total 36.00m) at different km including Widening of road embank, with protect work for Mada. (Kulpaddi)-Kal.- Bhur.Road.	Prime Contractor	03-March-2011	28-May-2015	138975795.570	Ad-Executive Engineer (RHD) Sorak Bhaban Madaripur	Dear Sir We are very much confident to complete tender task based on previous work with experience & successfully completion in due time as per standard.
LGED/EE/BRAH/RTIP-2/2015/209, Date-25/01/2015	Improvement of Morichakandi GC Doshani R&H Road via Kanainagar Charmorichakandi santpur Ichapur & shibpur road (ch.3+000-9+100km) under Bancharmpur Upazilla Dist.Brahmanbaria (package no-B.Baria/UZR-2)	Prime Contractor	01-02-2016	30-04-2017	140068809.101	Executive Engineer LGED Brahmanbaria Phone No-0851-58145 Email No-xen.bbaria@ged.gov.bd	Dear Sir We are very much confident to complete tender task based on previous work with experience & successfully completion in due time as per standard.
12/PRC/2010-2011.(Tender No.07/BRC/2009-10)	Construction of 891.76m (10x42.68m+9x48.8m) long P.C. Gider Bridge (Khepupara Bridge) at 49 th km of Patuakhali-Amtoli-Kuakata road under Patuakhali road Division, Patuakhali during the year 2009-2010.)	Prime Contractor	12 June 2017	22 June 2017	666024891.970	Executive Engineer (RHD) Sarak Bhabon Patukhali.	Dear Sir We are very

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচয় ও নতুন মর্যাদায়  
 বাংলাদেশ সরকার

							completion in due time as per standard.
DKZ/40/2010-2011/R-1	05 January 2012	Prime Contractor	05 January 2012	15 October 2014	372174643.400	Executive Engineer (RHD) Sarak Bhabon Narayanganj	Dear Sir We are very much confident to complete tender task based on previous work with experience & successfully completion in due time as per standard.
ADP/ACE/Comilla/KK/2015-16/09	Widening Strengthening and Overlay Work From Ch.0+652 m to Ch. 4+471 m, from Ch.4+578 m to Ch.6+737 m, from Ch.6+844 m to Ch.7+651 m and from Ch. 7+935 to Ch . 9+470 m of Kasba kuti Road (Z-1201) under Road Division Brahmanbaria during year 2015-2016.	Prime Contractor	12 June 2017	22 June 2017	174195025.779	Executive Engineer (RHD) Sarak Bhabon Brahmanbaria	Dear Sir We are very much confident to complete tender task based on previous work with experience & successfully completion in due time as per standard.
12-PRC/Pab/2010-2011	Widening of existing pavement & construction of flexible pavement surfacing, median, R.C.C drain & R.C.C. box culvert at 1st km to 5th km(P) of pabna Town road(Bus Terminal to Gaspara) under Road Division,Pabna during the year /2010-2011.	Prime Contractor	02 June 2011	30 November 2012	79358459.070	Executive Engineer, Pabna Road Division, Sarak Bhaban Pabna, Sadar Pabna 0731-65853 eepab@rhd.gob.bd	Dear Sir We are very much confident to complete tender task based on previous work with experience & successfully completion in due time as per standard.
egp- PMP(Road)-RZ-03(2142)/2014-15	Surfacing work Providing by DBS-Wearing Course at (1) Ch. 87.670 to Ch. 104.663 Barabari-Lalmonirhat-Burimary Road (N 509) & (2) Ch.0.000 to Ch. 19.750 of Jaldhaka-Dimla-Tunirhat Road (Z-5703) during the year 2014-2015	Prime Contractor	26-02-2015	11-08-2015	130593416.019	Executive Engineer, Lalmonirhat Road Division, Sarak Bhaban Lalmonirhat	Dear Sir We are very much confident to complete tender task based on previous work with experience & successfully completion in due time as per standard.

## 4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 RBL	1653665000.290
2013-2014 RBL	1568179587.900
2014-2015 RBL	1843186625.410
2015-2016 RBL	2102208495.590
2016-2017 RBL	3236924752.390
2017-2018 RBL	25719236.580
2012-2013 MEPL(PVT)	337532923.980
2013-2014 MEPL(PVT)	392381653.920
2014-2015 MEPL(PVT)	826204877.610
2015-2016 MEPL(PVT)	1110067565.340
2016-2017 MEPL(PVT)	1719632010.160
2012-2013 DCL	
2013-2014 DCL	
2014-2015 DCL	
2015-2016 DCL	
2016-2017 DCL	

Signed  
AAB


কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পাবনা পল্লিবিদ্যুৎ ও মহাসড়ক বিভাগ  
পাবনা পরিদপ্তর ও সড়ক মহাপ্রকল্প  
পল্লিবিদ্যুৎ ও সড়ক বিভাগ



## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Saiful on behalf of Rana Builders (Pvt.) Ltd.- Mozahar Enterprise (Pvt.) Ltd.- Dhrubo Construction Ltd.-JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Exprence_ 10 Years_RBL.pdf	996.90	 Download
2	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 1-15 IMG_RBL.pdf	1852.32	 Download
3	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 16-30 IMG_RBL.pdf	1633.24	 Download
4	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 31-45 IMG_RBL.pdf	1845.13	 Download
5	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 46-59 IMG_RBL.pdf	1833.28	 Download
6	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 60-77 IMG_RBL.pdf	2408.53	 Download
7	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 78-96 IMG_RBL.pdf	2704.52	 Download
8	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 97-111 IMG_RBL.pdf	2053.30	 Download
9	Financial Capacity Certificates (ITT 16)	Liaquid Assets, ID 153694.pdf	611.41	 Download
10	Valid Trade License (ITT 25.1.(f))	Valid Trade License 2017-2018_RBL.pdf	786.96	 Download
11	TIN Certificate (ITT 25.1(g))	e-TIN Certificate_RBL.pdf	276.74	 Download
12	TIN Certificate (ITT 25.1(g))	TIN Letest IMG_RBL.pdf	978.97	 Download
13	VAT Certificate (ITT 25.1(g))	VAT Registration Certificate RBL_.pdf	90.77	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Rana Builders Tranover. 2011 to 2017 Table.....xls	147.13	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 16 P 2016-2017..pdf	2579.11	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 17 to 32 P 2016-2017..pdf	2703.97	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 33 to 45 P 2016-2017..pdf	2524.76	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 46 to 60 P 2016-2017..pdf	2239.43	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 61 to 74 P 2016-2017..pdf	2215.80	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 90 P 2016-2017..pdf	2767.92	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 91 to 104 P 2016-2017..pdf	2595.50	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 115 P 2016-2017..pdf	1690.69	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 117 to 124 P 2016-2017..pdf	1108.66	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 125 to 141P 2016-2017..pdf	2400.88	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 142 to 154 P 2016-2017..pdf	1711.17	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 155 to 159 P 2016-2017..pdf	2253.27	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 160 to 161 P 2016-2017..pdf	569.36	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 14 P 2015-2016..pdf	2543.85	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 15 to 28 P 2015-2016..pdf	2267.20	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 29 to 40 P 2015-2016..pdf	2174.94	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 41 to 56 P 2015-2016..pdf	2589.00	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 57 to 71 P 2015-2016..pdf	2395.48	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 72 to 86 P 2015-2016..pdf	2541.89	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 87 to 99 P 2015-2016..pdf	1915.53	 Download


Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সচিব পরিদপ্তর ও মহাপ্রকৃত বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 100 to 113 P 2015-2016..pdf	2448.13	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 114 to 127 P 2015-2016..pdf	1985.54	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 128 to 140 P 2015-2016..pdf	1929.28	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 141 to 152 P 2015-2016..pdf	2296.90	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 153 to 160 P 2015-2016..pdf	772.11	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2014-2015..pdf	2164.03	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 25 P 2014-2015..pdf	2199.72	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 26 to 39 P 2014-2015..pdf	2394.69	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 40 to 51 P 2014-2015..pdf	2033.65	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 52 to 63 P 2014-2015..pdf	2291.85	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 64 to 78 P 2014-2015..pdf	1739.99	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 79 to 91 P 2014-2015..pdf	2331.65	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 92 to 104 P 2014-2015..pdf	2024.20	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 117 P 2014-2015..pdf	2348.62	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 118 to 130 P 2014-2015..pdf	1735.46	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 131 to 142 P 2014-2015..pdf	1201.22	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2013-2014..pdf	2389.34	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 22 P 2013-2014..pdf	1520.72	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 23 to 36 P 2013-2014..pdf	2421.66	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 37 to 50 P 2013-2014..pdf	2334.38	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 51 to 62 P 2013-2014..pdf	2243.35	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 63 to 77 P 2013-2014..pdf	1790.63	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 78 to 94 P 2013-2014..pdf	1945.93	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 95 to 107 P 2013-2014..pdf	2329.04	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 108 to 120 P 2013-2014..pdf	2317.15	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 121 to 130 P 2013-2014..pdf	1318.58	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 15 P 2012-2013..pdf	1989.27	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 16 to 26 P 2012-2013..pdf	1645.76	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 27 to 37 P 2012-2013..pdf	1630.68	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 38 to 48 P 2012-2013..pdf	2255.31	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 49 to 61 P 2012-2013..pdf	2656.06	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 62 to 74 P 2012-2013..pdf	2373.48	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 84 P 2012-2013..pdf	1606.21	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও সোহৃ মন্ত্রণালয় বাংলাদেশ সরকার
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 85 to 91 P 2012-2013..pdf	867.64	
69	-	Equipment List_RBL.pdf	691.67	






















70	-	Personal Information_RBL.pdf	172.85	 Download
71	-	Certificate of Incorporation_RBL.pdf	354.17	 Download
72	-	RBL Articles of Association (Memorandum).pdf	1688.01	 Download
73	-	RBL On Going work Tender Capacity 2017...xls	43.82	 Download
74	-	Project Manager CV of Mr. Shahidulla Mia .1.docx	20.90	 Download
75	-	Md. Abdullah Al- Mamun CV_RBL.pdf	324.68	 Download
76	-	Md. Anisur Rahman CV_RBL.pdf	419.00	 Download
77	-	Md. Habibur Rahman CV_RBL.pdf	311.08	 Download
78	-	Md. Mahmudul Hossan CV_RBL.pdf	232.85	 Download
79	-	MD. Quamrul Hassain CV_RBL.pdf	240.33	 Download
80	-	Md. Shafiq Ahmad CV_RBL.pdf	451.11	 Download
81	-	Md. Shamsur Rahman CV_RBL.pdf	292.46	 Download
82	-	Mr. Pranab Kumar Shaha CV_RBL.pdf	343.58	 Download
83	-	Asphalt Batch Mix Plant 80-160 t-h IMG_RBL.pdf	2667.80	 Download
84	-	Asphalt Drum Mix Plant 80-160 tonne_RBL.pdf	1057.49	 Download
85	-	Asphalt Plant Document 01_RBL.pdf	1957.59	 Download
86	-	Bitumen Distributor Document 01_RBL.pdf	1966.61	 Download
87	-	Bitumen Distributor Document. 02_RBL.pdf	1982.12	 Download
88	-	Bitumin Distributor.1_RBL.jpg	85.60	 Download
89	-	Dump Truck .1_RBL.jpg	121.52	 Download
90	-	Dump Truck .3_RBL.jpg	126.93	 Download
91	-	Dump Truck .4_RBL.jpg	125.08	 Download
92	-	Dump Truck. 2_RBL.jpg	121.93	 Download
93	-	Generator -1_RBL.jpg	244.46	 Download
94	-	Generator -2_RBL.jpg	231.29	 Download
95	-	Mini Roller-1_RBL.jpg	140.91	 Download
96	-	Mixer Machine .1.jpg	227.22	 Download
97	-	Mixer Machine -2_RBL.jpg	162.76	 Download
98	-	Mobile Con Batching Plant 01 IMG_RBL.pdf	2186.12	 Download
99	-	Mobile Con Batching Plant 02 IMG_RBL.pdf	1782.98	 Download
100	-	Road Rooler -02_RBL.jpg	121.21	 Download
101	Specific Experience Certificates (ITT 15.1(b))	SP RCC Box Culvert, Total 36m, Madaripur.pdf	311.57	 Download
102	Specific Experience Certificates (ITT 15.1(b))	SP Khepupara, Bridge, 891.76 m, RHD, Patuakhali..pdf	541.36	 Download
103	Specific Experience Certificates (ITT 15.1(b))	Eight Lanning of Jatrabari Kanchpur Road_RBL.pdf	886.36	 Download
104	General Experience Certificates (ITT 15.1(a))	General Experience -2011-2012.pdf	520.29	 Download
105	General Experience Certificates (ITT 15.1(a))	General Experience -2010-2011.pdf	1767.36	 Download
106	General Experience Certificates (ITT 15.1(a))	General Experience -2016-2017.pdf	841.58	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও যোগাযোগ বিভাগ নতুন পরিচয় ও সোহা মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
107	General Experience Certificates (ITT 15.1(a))	General Experience -2015-2016.pdf	1154.20	
108	General Experience Certificates (ITT 15.1(a))	General Experience -2012-2013.pdf	995.36	

109	General Experience Certificates (ITT 15.1(a))	General Experience -2013-2014.pdf	1471.20	 Download
110	General Experience Certificates (ITT 15.1(a))	General Experience -2014-2015.pdf	1217.58	 Download
111	General Experience Certificates (ITT 15.1(a))	General Experience -(2004-2005 to 2007-2008).pdf	1520.10	 Download
112	General Experience Certificates (ITT 15.1(a))	General Experience -2008-2009.pdf	867.50	 Download
113	General Experience Certificates (ITT 15.1(a))	General Experience -2009-2010.pdf	1391.67	 Download
114	Specific Experience Certificates (ITT 15.1(b))	ID-38142 Road Certificate (17.89 Crore).pdf	768.61	 Download
115	Financial Capacity Certificates (ITT 16)	Bank Certificate TID- 153694.pdf	309.84	 Download
116	Valid Trade License (ITT 25.1.(f))	Trade License-2017-2018..PDF	1356.83	 Download
117	TIN Certificate (ITT 25.1(g))	TIN Certificate -2016-2017.jpg	1074.82	 Download
118	VAT Certificate (ITT 25.1(g))	VAT Certificate.pdf	862.11	 Download
119	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 06 of 06.pdf	1038.15	 Download
120	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 07 of 07.pdf	2607.11	 Download
121	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Payment certificate Up to -2017-2018 (Final).pdf	322.31	 Download
122	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turnover TDMS Format-2017 (Final).xls	342.82	 Download
123	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 02 of 02.pdf	2405.09	 Download
124	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 01 of 06.pdf	2377.85	 Download
125	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 02 of 06.pdf	2070.08	 Download
126	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 03 of 06.pdf	2019.57	 Download
127	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 04 of 06.pdf	2012.52	 Download
128	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 05 of 06.pdf	2099.63	 Download
129	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 01 of 03.pdf	1985.81	 Download
130	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 02 of 03.pdf	1969.76	 Download
131	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 03 of 03.pdf	316.87	 Download
132	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 01 of 03.pdf	2749.51	 Download
133	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 02 of 03.pdf	2802.14	 Download
134	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 03 of 03.pdf	788.41	 Download
135	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 01 of 02.pdf	2481.82	 Download
136	-	Past Performance of Different Aspects (24.08.2017).pdf	152.34	 Download
137	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download
138	-	ID-27931 Completion Certificate (PMP).jpg	2543.11	 Download
139	-	ID-33289 Physical Completion Certificate.pdf	83.79	 Download
140	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
141	-	Soil Compactor (CASE).pdf	725.75	 Download
142	-	Tyre Roller LC.pdf	1228.34	 Download
143	-	Dump Truck-2.pdf	2206.52	 Download
144	-	Equipment For Bridge Work.pdf	775.17	 Download
145	-	Equipment List.pdf	434.00	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচালন ও সোই মর্যাদাপূর্ণ  
 নতুন পরিচালন ও সোই মর্যাদাপূর্ণ

146	-	Equipments..pdf	1588.60	 Download
147	-	Excavator.pdf	1102.96	 Download
148	-	Grader LC Copy.pdf	1596.67	 Download
149	-	Pay Loader.pdf	2746.67	 Download
150	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
151	-	Bitumen Distributor -2016.pdf	495.37	 Download
152	-	Bull Dozer.PDF	1170.01	 Download
153	-	China Dump Truck.zip	1889.58	 Download
154	-	Dump Truck.pdf	2477.63	 Download
155	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
156	-	Asphalt Batching Plant-2.pdf	917.33	 Download
157	-	Asphalt Continous Drum Mix Plant (60-90 TPH).PDF	2196.39	 Download
158	-	Asphalt Paver LC.pdf	1771.44	 Download
159	-	Personnel Capability Part-1..pdf	1685.26	 Download
160	-	Personnel Capability Part-2.pdf	1731.09	 Download
161	-	Personnel Capability.pdf	591.74	 Download
162	-	SP Nongolkot 36.92 Cr. Comilla.pdf	306.75	 Download
163	General Experience Certificates (ITT 15.1(a))	DCL Generale Ex-1.zip	1602.50	 Download
164	General Experience Certificates (ITT 15.1(a))	DCL Generale Ex -2.zip	2510.06	 Download
165	General Experience Certificates (ITT 15.1(a))	DCL Generale Ex-03.zip	1813.83	 Download
166	Specific Experience Certificates (ITT 15.1(b))	793 Lac Dcl Certificate.jpg	978.70	 Download
167	Specific Experience Certificates (ITT 15.1(b))	DCI Similer Work-1305Lac Rangpur.pdf	888.36	 Download
168	Financial Capacity Certificates (ITT 16)	DCL Bank Solvecy-153694.jpg	484.47	 Download
169	Valid Trade License (ITT 25.1.(f))	DCL Trade License-2017-18.jpg	1943.76	 Download
170	TIN Certificate (ITT 25.1(g))	DCL Tin Licence-2017-2018.jpg	763.64	 Download
171	VAT Certificate (ITT 25.1(g))	DCL Vat Certificate(1).pdf	283.45	 Download
172	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL Turnover Calculation Sheet.jpg	227.84	 Download
173	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL 2012-2013 Payment Certificate-01.zip	1847.29	 Download
174	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL 2012-2013 Payment Certificate-02.zip	2071.98	 Download
175	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL 2013-14 Payment Certificate-01.zip	2676.88	 Download
176	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL 2013-14 Payment Certificate-02.zip	2569.40	 Download
177	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL 2014-2015 Payment Certificate -01.zip	2185.41	 Download
178	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL 2014-2015 Payment Certificate -02.zip	2473.28	 Download
179	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL 2015-16 Payment Certificate-01.zip	1980.00	 Download
180	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL 2015-16 Payment Certificate-02.zip	1639.35	 Download
181	Average Annual Construction Turnover Certificate (ITT 31.1(c))	DCL 2016-2017 Payment Certificate.zip	1796.44	 Download
182	-	J.V Deed (IFT)-04-2014-15-.zip	2740.41	
183	-	J.V Deed -02-PRC-Pab-2012-13-.zip	1634.19	

184	-	J.V Deed 21-SE-PRC-pab-2010-11-WD-01.zip	1987.66	 Download
185	-	J.V Deed-12-SE-PRC-pab-2010-11.zip	2512.46	 Download
186	-	J.V Deed-24-PRC-PAB201-11WD-12(1).zip	2475.46	 Download
187	-	J.V Deed-24-PRCPab2010-11-WD-08.zip	2437.72	 Download
188	-	J.V Deed-30-2007-08-EE-PRD.zip	2194.78	 Download
189	-	J.V Deed-Pabna-F-7.zip	2112.70	 Download
190	-	J.V Deed-PMP(B-C)-2011-12,04.zip	2272.24	 Download
191	-	J.V Deed-PMP-(B-C)-2011-12,05.zip	1740.87	 Download
192	-	JV DEED No-13.zip	903.96	 Download
193	-	DCL Manpower List-2017.zip	764.25	 Download
194	-	DCL Equipment List-2017.zip	1026.13	 Download
195	-	DCL Project Manager.zip	203.72	 Download
196	-	DCL Manpower Certificate-01.zip	2284.02	 Download
197	-	DCL Manpower Certificate-02.zip	2431.74	 Download
198	-	DCL Equipment Agreement-1.zip	2363.50	 Download
199	-	DCL Equipment Agreement-2.zip	2647.77	 Download
200	-	On Going Tender.zip	575.93	 Download
201	-	J.V Deed-02-PRC-2008-09.zip	1872.35	 Download
202	-	J.V Deed-22-PRC-pab-2010-11-WD-02.zip	2194.34	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
সিনিয়র অফিসার  
স্বাক্ষর পরিদপ্তর ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিদপ্তর ও সোহা মহাপ্রকৃত  
পল্লভাঙ্গা জেলা বাংলাদেশ সরকার