



Last Login : Monday, 8 Jan, 2018 13:29:55

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 131244 **Invitation Reference No. :** e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018

Closing Date and Time : 27-Nov-2017 11:00 **Opening Date and Time :** 27-Nov-2017 11:00

Procuring Entity : Chittagong Zone

Brief : Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall, Drain, Hard Shoulder at Curve Portion at 15th (P) KM to 37th (P) KM of Heakhon-Ramgarh-Jaliapara Road (R152) under Khagrachari Road Division during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

Tender Package No. and Description : e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018

Lot No. and Description : 1 & Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall Drain Hard Shoulder at Curve Portion at 15th P KM to 37th P KM of Heakhon-Ramgarh-Jaliapara Road R152 under Khagrachari Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type		Approval Status of Official Estimates	
Approved	Revenue		Approved	
Criteria	KAMAL ASSOCIATES -RAB.RC-S.Ananta Bikash JV	M.A.H. CONSTRUCTION LTD.	MD. MOYENUDDIN (BASHI)	
Tender Validity	Yes	Yes	Yes	
Tender Security	Yes	Yes	Yes	
JVCA Partner's Information given or not (If any)	Yes	NA	NA	
Joint Venture Agreement	Yes	NA	NA	
Subcontractor's Information given or not (If any)	No	Yes	Yes	
Tender Contents	Yes	Yes	Yes	
Tenderer Information	Yes	Yes	Yes	
Eligibility Declarations	Yes	Yes	Yes	
Trade license or Equivalent	Yes	Yes	Yes	
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	
Legal Capacity	Yes	Yes	Yes	
Litigation History	Yes	Yes	Yes	
Solvency	Yes	Yes	Yes	
Country of Origin	Yes	Yes	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes		
Accepted in preliminary Evaluation	Yes	Yes		

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval

Signed
AAB

কাজী আব্দুল আল-মামুন
যোগাযোগ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Md Aftab Hossain Khan	A.K.M. Rafiqul Islam	Md. Shah Alamgir
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED, Chittagong
Signed Tender Evaluation Report 1 On	23 Dec 2017 23:02	23 Dec 2017 23:09	25 Dec 2017 12:58
Comments	OK	Agreed	OK

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 8 Jan, 2018 13:29:55

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 131244 **Invitation Reference No. :** e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018

Closing Date and Time : 27-Nov-2017 11:00 **Opening Date and Time :** 27-Nov-2017 11:00

Procuring Entity : Chittagong Zone

Brief : Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall, Drain, Hard Shoulder at Curve Portion at 15th (P) KM to 37th (P) KM of Heakhon-Ramgarh-Jaliapara Road (R152) under Khagrachari Road Division during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

Tender Package No. and Description : e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018 & Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall Drain Hard Shoulder at Curve Portion at 15th P KM to 37th P KM of Heakhon-Ramgarh-Jaliapara Road R152 under Khagrachari Road Division during the year 2017-2018.

Lot No. and Description : 1 & Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall, Drain, Hard Shoulder at Curve Portion at 15th (P) KM to 37th (P) KM of Heakhon-Ramgarh-Jaliapara Road (R152) under Khagrachari Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
KAMAL ASSOCIATES -RAB.RC-S.Ananta Bikash JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MA.H. CONSTRUCTION LTD.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MD. MOYENUDDIN (BASHI)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

Name	Md Aftab Hossain Khan	A.K.M. Rafiqul Islam	Md. Shah Alamgir
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED, Chittagong
Signed Tender Evaluation	23 Dec 2017 23:02	23 Dec 2017 23:10	25 Dec 2017 12:59

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পদ্ধতি পরিদর্শন ও মর্যাদাপূর্ণ নিয়ন্ত্রণ
 পদ্ধতি পরিদর্শন ও মর্যাদাপূর্ণ নিয়ন্ত্রণ
 পদ্ধতি পরিদর্শন ও মর্যাদাপূর্ণ নিয়ন্ত্রণ

Report 2 On			
Comments	OK	Agreed	OK

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও মহাসচিবক বিভাগ
স্বাক্ষর পরিচালনা ও সচিব মহোদয়ের
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 8 Jan, 2018 13:29:55

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 131244 **Invitation Reference No. :** e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018

Closing Date and Time : 27-Nov-2017 11:00 **Opening Date and Time :** 27-Nov-2017 11:00

Procuring Entity : Chittagong Zone

Brief : Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall, Drain, Hard Shoulder at Curve Portion at 15th (P) KM to 37th (P) KM of Heakhon-Ramgarh-Jaliapara Road (R152) under Khagrachari Road Division during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

Tender Package No. and Description : e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018 & Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall Drain Hard Shoulder at Curve Portion at 15th P KM to 37th P KM of Heakhon-Ramgarh-Jaliapara Road R152 under Khagrachari Road Division during the year 2017-2018.

Lot No. and Description : 1 & Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall, Drain, Hard Shoulder at Curve Portion at 15th (P) KM to 37th (P) KM of Heakhon-Ramgarh-Jaliapara Road (R152) under Khagrachari Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	KAMAL ASSOCIATES -RAB.RC-S.Ananta Bikash JV (Winner)	192391446.360	173152301.724	19239144.636	10.000
L2	MAH. CONSTRUCTION LTD.	192391446.360	177178350.200	15213096.160	7.908
L3	MD. MOYENUDDIN (BASHI)	192391446.360	201853687.029	-9462240.669	-4.919

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
KAMAL ASSOCIATES -RAB.RC-S.Ananta Bikash JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md Aftab Hossain Khan	AK.M. Rafiqul Islam	Md. Shah Alamgir
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পদ্ধতিগত ও মর্যাদাপূর্ণ নিয়ম
 অনুসরণ করে ও সঠিক মতে
 প্রকৃত প্রকৃতিতে স্বাক্ষর করে

PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED, Chittagong
Signed Tender Evaluation Report 3 On	25 Dec 2017 13:25	25 Dec 2017 13:29	25 Dec 2017 14:50
Comments	OK	Agreed	OK

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
বাংলাদেশ সরকার



Last Login : Monday, 8 Jan, 2018 13:29:55

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 131244 **Invitation Reference No. :** e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018

Closing Date and Time : 27-Nov-2017 11:00 **Opening Date and Time :** 27-Nov-2017 11:00

Procuring Entity : Chittagong Zone

Brief : Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall, Drain, Hard Shoulder at Curve Portion at 15th (P) KM to 37th (P) KM of Heakhon-Ramgarh-Jaliapara Road (R152) under Khagrachari Road Division during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

Tender Package No. and Description : e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018 & Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall Drain Hard Shoulder at Curve Portion at 15th P KM to 37th P KM of Heakhon-Ramgarh-Jaliapara Road R152 under Khagrachari Road Division during the year 2017-2018.

Lot No. and Description : 1 & Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall, Drain, Hard Shoulder at Curve Portion at 15th (P) KM to 37th (P) KM of Heakhon-Ramgarh-Jaliapara Road (R152) under Khagrachari Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

KAMAL ASSOCIATES -RAB.RC-S.Ananta Bikash JV

Post Qualification Report[View](#)**Clarification on Tenders**[View](#)**TEC Members****TEC Members**

Name	Md Aftab Hossain Khan	AK.M Rafiqul Islam	Md. Shah Alamgir
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED, Chittagong
Signed Tender Evaluation Report 4 On	25 Dec 2017 14:52	25 Dec 2017 17:04	25 Dec 2017 14:51
Comments	OK	Agreed	OK

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
A.A.B.

কাজী আব্দুল আল-মামুন
মোহাম্মদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও স্টাফ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID :	131244	Invitation Reference No. :	e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018
Closing Date and Time :	27-Nov-2017 11:00	Opening Date and Time :	27-Nov-2017 11:00
Procuring Entity :	Chittagong Zone		
Brief :	Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall, Drain, Hard Shoulder at Curve Portion at 15th (P) KM to 37th (P) KM of Heakhon-Ramgarh-Jaliapara Road (R152) under Khagrachari Road Division during the year 2017-2018.		

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	KAMAL ASSOCIATES -RAB.RC-S.Ananta Bikash JV (JVCA- View Details)	Clarification Received	View Query / Clarification View Evaluation Status
2	MA.H. CONSTRUCTION LTD.	Clarification Sought	View Query / Clarification View Evaluation Status
3	MD. MOYENUDDIN (BASHI)	Clarification Received	View Query / Clarification View Evaluation Status

[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail

Tender/Proposal ID :	131244	Invitation Reference No. :	e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018
Closing Date and Time :	27-Nov-2017 11:00	Opening Date and Time :	27-Nov-2017 11:00
Procuring Entity :	Chittagong Zone		
Brief :	Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall, Drain, Hard Shoulder at Curve Portion at 15th (P) KM to 37th (P) KM of Heakhon-Ramgarh-Jaliapara Road (R152) under Khagrachari Road Division during the year 2017-2018.		

[View Notice](#)


Package No. :	e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018		
Package Description :	Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall Drain Hard Shoulder at Curve Portion at 15th P KMto 37th P KMof Heakhon-Ramgarh-Jaliapara Road R152 under Khagrachari Road Division during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	1		
Lot Description :	Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall, Drain, Hard Shoulder at Curve Portion at 15th (P) KMto 37th (P) KMof Heakhon-Ramgarh-Jaliapara Road (R152) under Khagrachari Road Division during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name		Action	
General & Site Facilities		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Earth Works		Individual Report Comparative Report	
Pavement Works		Individual Report Comparative Report	
Structures		Individual Report Comparative Report	
Incidentals		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 8 Jan, 2018 13:29:55

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	131244	Invitation Reference No. :	e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018
Closing Date and Time :	27-Nov-2017 11:00	Opening Date and Time :	27-Nov-2017 11:00
Procuring Entity :	Chittagong Zone		
Brief :	Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall, Drain, Hard Shoulder at Curve Portion at 15th (P) KMto 37th (P) KM of Heakhon-Ramgarh-Jaliapara Road (R152) under Khagrachari Road Division during the year 2017-2018.		
			 View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Chittagong Zone
Tender/Proposal Package No. and Description :	e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018 & Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall Drain Hard Shoulder at Curve Portion at 15th P KM to 37th P KM of Heakhon-Ramgarh-Jaliapara Road R152 under Khagrachari Road Division during the year 2017-2018.		
Lot No. and Description :	1 & Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall, Drain, Hard Shoulder at Curve Portion at 15th (P) KM to 37th (P) KM of Heakhon-Ramgarh-Jaliapara Road (R152) under Khagrachari Road Division during the year 2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Obaidul Quader Designation: Minister Role: Minister Office Name: Chittagong Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Protidiner Songbad	26-Oct-2017		
The Daily The Independent	26-Oct-2017		
The Daily Purbadesh	26-Oct-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
26-Oct-2017 11:00	27-Nov-2017 11:00

Opening Date and Time	
Original Date and Time	
27-Nov-2017 11:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
3	3	0	1

TOC Members	

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Committee Members	Md Aftab Hossain Khan	AK.M Rafiqul Islam
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Chittagong Zone	Chittagong Zone
Electronically Signed TOR On	27 Nov 2017 11:53	27 Nov 2017 11:49
Comments	OK	OK

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




Last Login : Monday, 8 Jan, 2018 13:29:55

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	131244	Invitation Reference No. :	e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018
Closing Date and Time :	27-Nov-2017 11:00	Opening Date and Time :	27-Nov-2017 11:00
Procuring Entity :	Chittagong Zone		
Brief :	Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall, Drain, Hard Shoulder at Curve Portion at 15th (P) KMto 37th (P) KM of Heakhon-Ramgarh-Jaliapara Road (R152) under Khagrachari Road Division during the year 2017-2018.		
			 View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Chittagong Zone
Tender Package No. and Description :	e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018 & Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall Drain Hard Shoulder at Curve Portion at 15th P KM to 37th P KM of Heakhon-Ramgarh-Jaliapara Road R152 under Khagrachari Road Division during the year 2017-2018.		
Lot No. and Description :	1 & Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall, Drain, Hard Shoulder at Curve Portion at 15th (P) KM to 37th (P) KM of Heakhon-Ramgarh-Jaliapara Road (R152) under Khagrachari Road Division during the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
26-Oct-2017 11:00	27-Nov-2017 11:00	27-Nov-2017 11:00	27-Mar-2018	24-Apr-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	3	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	KAMAL ASSOCIATES - RAB.RC-S.Ananta Bikash JV (JVCA - View Details)	27-Nov-2017 03:10	Pay Order	4500000.00	Bank: Pubali Bank Ltd. Branch: KHAGRACHARI (PBL) 26-Nov-2017 16:42	24-Apr-2018	27-Mar-2018
2	MAH. CONSTRUCTION LTD.	27-Nov-2017 09:54	Bank Guarantee	4500000.00	Bank: Mercantile Bank Limited Branch: O.R Nizam Road Branch. 23-Nov-2017 13:37	24-Apr-2018	27-Mar-2018
3	MD. MOYENUDDIN (BASHI)	26-Nov-2017 19:58	Bank Guarantee	4500000.00	Bank: NRB Bank Limited Branch: Head Office-999 23-Nov-2017 17:41	24-Apr-2018	27-Mar-2018

Official Cost Estimate (In BDT)	
192391446.360	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	KAMAL ASSOCIATES - RAB.RC-S.Ananta Bikash JV	173152301.724	0.000	0.000	173152301.724
2	MAH. CONSTRUCTION LTD.	177178350.200	0.000	0.000	177178350.200
3	MD. MOYENUDDIN (BASHI)	201853687.029	0.000	0.000	201853687.029

Opening Report Footer

Signed
AASHI

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পবিত্রনগর ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

TOC Members

Committee Members	Md Aftab Hossain Khan	AK.M Rafiqul Islam
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Chittagong Zone	Chittagong Zone
Electronically Signed TOR On	27 Nov 2017 11:54	27 Nov 2017 11:50
Comments	OK	OK

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 131244
 Invitation Reference No. : e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018
Closing Date and Time : 27-Nov-2017 11:00
 Opening Date and Time : 27-Nov-2017 11:00
Procuring Entity : Chittagong Zone
Brief : Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall, Drain, Hard Shoulder at Curve Portion at 15th (P) KM to 37th (P) KM of Heakhon-Ramgarh-Jaliapara Road (R152) under Khagrachari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018	Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall Drain Hard Shoulder at Curve Portion at 15th P KM to 37th P KM of Heakhon-Ramgarh-Jaliapara Road R152 under Khagrachari Road Division during the year 2017-2018.

KAMAL ASSOCIATES -RAB.RC-S.Ananta Bikash JV
(JVCA - View Details)

General & Site Facilities

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/01/02	Maintain Temp. Structures & Equipment for the Maintenance and Protection of Traffic.	Day	180.000	1867.516	One Thousand Eight Hundred and Sixty-Seven point Five One Six	336152.880	Three Lakh Thirty-Six Thousand One Hundred and Fifty-Two point Eight Eight
2	General & Site Facilities	01/02/01	Supply, Erect and Remove Field Office for Engineer.	Lump Sum	1.000	200455.963	Two Lakh Four Hundred and Fifty-Five point Nine Six Three	200455.963	Two Lakh Four Hundred and Fifty-Five point Nine Six Three
3	General & Site Facilities	01/02/02	Maintenance, Staffing, Security and Cleaning of the Field Officer for the Engineer.	Month	6.000	8000.001	Eight Thousand point Zero Zero One	48000.006	Forty-Eight Thousand point Zero Zero Six
4	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards.	Lump Sum	2.000	8000.001	Eight Thousand point Zero Zero One	16000.002	Sixteen Thousand point Zero Zero Two
5	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment.	Month	6.000	500.001	Five Hundred point Zero Zero One	3000.006	Three Thousand point Zero Zero Six
6	General & Site Facilities	01/02/07	Progress Photographs.	Month	6.000	750.001	Seven Hundred and Fifty point Zero Zero One	4500.006	Four Thousand Five Hundred point Zero Zero Six
7	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment.	Lump Sum	1.000	204500.001	Two Lakh Four Thousand Five Hundred point Zero Zero One	204500.001	Two Lakh Four Thousand Five Hundred point Zero Zero One
8	General & Site Facilities	01/03/02	Maintain Site Laboratory.	Month	6.000	5000.001	Five Thousand point Zero Zero One	30000.006	Thirty Thousand point Zero Zero Six
							Grand Total:	842608.870	Eight Lakh Forty-Two Thousand Six Hundred and Eight point Eight Seven

This General & Site Facilities is Electronically Signed by Mr. MKM on behalf of KAMAL ASSOCIATES -RAB.RC-S.Ananta Bikash JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	-	CtgZ_Analysis_131244.pdf	817.97

M.A.H. CONSTRUCTION LTD.


General & Site Facilities

Signed

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পবিত্র ও মহাপ্রতিষ্ঠান
পবিত্র ও মহাপ্রতিষ্ঠান
পবিত্র ও মহাপ্রতিষ্ঠান

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/01/02	Maintain Temp. Structures & Equipment for the Maintenance and Protection of Traffic.	Day	180.000	1284.479	One Thousand Two Hundred and Eighty-Four point Four Seven Nine	231206.220	Two Lakh Thirty-One Thousand Two Hundred and Six point Two Two
2	General & Site Facilities	01/02/01	Supply, Erect and Remove Field Office for Engineer.	Lump Sum	1.000	73742.988	Seventy-Three Thousand Seven Hundred and Forty-Two point Nine Eight Eight	73742.988	Seventy-Three Thousand Seven Hundred and Forty-Two point Nine Eight Eight
3	General & Site Facilities	01/02/02	Maintenance, Staffing, Security and Cleaning of the Field Officer for the Engineer.	Month	6.000	1843.575	One Thousand Eight Hundred and Forty-Three point Five Seven Five	11061.450	Eleven Thousand AND Sixty-One point Four Five
4	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards.	Lump Sum	2.000	3687.149	Three Thousand Six Hundred and Eighty-Seven point One Four Nine	7374.298	Seven Thousand Three Hundred and Seventy-Four point Two Nine Eight
5	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment.	Month	6.000	798.882	Seven Hundred and Ninety-Eight point Eight Eight Two	4793.292	Four Thousand Seven Hundred and Ninety-Three point Two Nine Two
6	General & Site Facilities	01/02/07	Progress Photographs.	Month	6.000	798.882	Seven Hundred and Ninety-Eight point Eight Eight Two	4793.292	Four Thousand Seven Hundred and Ninety-Three point Two Nine Two
7	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment.	Lump Sum	1.000	135125.876	One Lakh Thirty-Five Thousand One Hundred and Twenty-Five point Eight Seven Six	135125.876	One Lakh Thirty-Five Thousand One Hundred and Twenty-Five point Eight Seven Six
8	General & Site Facilities	01/03/02	Maintain Site Laboratory.	Month	6.000	3687.149	Three Thousand Six Hundred and Eighty-Seven point One Four Nine	22122.894	Twenty-Two Thousand One Hundred and Twenty-Two point Eight Nine Four
							Grand Total:	490220.310	Four Lakh Ninety Thousand Two Hundred and Twenty point Three One


This General & Site Facilities is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Tender ID-131244 Analysis.pdf	81.25	 Download

MD. MOYENUDDIN (BASHI)


General & Site Facilities

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/01/02	Maintain Temp. Structures & Equipment for the Maintenance and Protection of Traffic.	Day	180.000	1913.306	One Thousand Nine Hundred and Thirteen point Three Zero Six	344395.080	Three Lakh Forty-Four Thousand Three Hundred and Ninety-Five point Zero Eight
2	General & Site Facilities	01/02/01	Supply, Erect and Remove Field Office for Engineer.	Lump Sum	1.000	249497.109	Two Lakh Forty-Nine Thousand Four Hundred and Ninety-Seven point One Zero Nine	249497.109	Two Lakh Forty-Nine Thousand Four Hundred and Ninety-Seven point One Zero
3	General & Site Facilities	01/02/02	Maintenance, Staffing, Security and Cleaning of the Field Officer for the Engineer.	Month	6.000	10999.996	Ten Thousand Nine Hundred and Ninety-Nine point Nine Nine Six	65999.976	

Signed

 কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 সচিব পরিদপ্তর ও মহাপ্রকল্প নির্বাহী
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সড়ক কর্তৃপক্ষ

4	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards.	Lump Sum	2.000	8849.159	Eight Thousand Eight Hundred and Forty-Nine point One Five Nine	17698.318	Thousand Six Hundred and Ninety-Eight point Three One Eight
5	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment.	Month	6.000	897.206	Eight Hundred and Ninety-Seven point Two Zero Six	5383.236	Five Thousand Three Hundred and Eighty-Three point Two Three Six
6	General & Site Facilities	01/02/07	Progress Photographs.	Month	6.000	1000.447	One Thousand point Four Four Seven	6002.682	Six Thousand AND Two point Six Eight Two
7	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment.	Lump Sum	1.000	331618.157	Three Lakh Thirty-One Thousand Six Hundred and Eighteen point One Five Seven	331618.157	Three Lakh Thirty-One Thousand Six Hundred and Eighteen point One Five Seven
8	General & Site Facilities	01/03/02	Maintain Site Laboratory.	Month	6.000	7698.768	Seven Thousand Six Hundred and Ninety-Eight point Seven Six Eight	46192.608	Forty-Six Thousand One Hundred and Ninety-Two point Six Zero Eight
							Grand Total:	1066787.166	Ten Lakh Sixty-Six Thousand Seven Hundred and Eighty-Seven point One Six Six

This General & Site Facilities is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate analysis of TID-131244.pdf	498.51	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোরাদপুর
 পল্লী পরিষদ ও মহাসড়ক বিভাগ
 নতুন পল্লীপথ ও পোস্তা মহাসড়ক
 পল্লীপথ বিভাগ, বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 131244 **Invitation Reference No. :** e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018
Closing Date and Time : 27-Nov-2017 11:00 **Opening Date and Time :** 27-Nov-2017 11:00
Procuring Entity : Chittagong Zone
Brief : Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall, Drain, Hard Shoulder at Curve Portion at 15th (P) KM to 37th (P) KM of Heakhon-Ramgarh-Jaliapara Road (R152) under Khagrachari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018	Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall Drain Hard Shoulder at Curve Portion at 15th P KM to 37th P KM of Heakhon-Ramgarh-Jaliapara Road R152 under Khagrachari Road Division during the year 2017-2018.

KAMAL ASSOCIATES -RAB.RC-S.Ananta Bikash JV
(JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. MKM on behalf of KAMAL ASSOCIATES -RAB.RC-S.Ananta Bikash JV

M.A.H. CONSTRUCTION LTD.

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Tender ID-131244 Analysis.pdf	81.25	Download

MD. MOYENUDDIN (BASHI)


Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
							Zero point Zero Zero		

Signed
AASHI

কাজী আব্দুল আল-মামুন
মোয়াম্মার
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One




This Schedule of Dayworks is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 131244
 Invitation Reference No. : e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018
Closing Date and Time : 27-Nov-2017 11:00
 Opening Date and Time : 27-Nov-2017 11:00
Procuring Entity : Chittagong Zone
Brief : Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall, Drain, Hard Shoulder at Curve Portion at 15th (P) KM to 37th (P) KM of Heakhon-Ramgarh-Jaliapara Road (R152) under Khagrachari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018	Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall Drain Hard Shoulder at Curve Portion at 15th P KM to 37th P KM of Heakhon-Ramgarh-Jaliapara Road R152 under Khagrachari Road Division during the year 2017-2018.

M.A.H. CONSTRUCTION LTD.

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mrs. Anowara Akter Momi on behalf of MAH. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Tender ID-131244 Analysis.pdf	81.25	Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও নতুন মহাপ্রকল্প
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 131244
 Invitation Reference No. : e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018
Closing Date and Time : 27-Nov-2017 11:00
 Opening Date and Time : 27-Nov-2017 11:00
Procuring Entity : Chittagong Zone
Brief : Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall, Drain, Hard Shoulder at Curve Portion at 15th (P) KM to 37th (P) KM of Heakhon-Ramgarh-Jaliapara Road (R152) under Khagrachari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018	Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall Drain Hard Shoulder at Curve Portion at 15th P KM to 37th P KM of Heakhon-Ramgarh-Jaliapara Road R152 under Khagrachari Road Division during the year 2017-2018.

KAMAL ASSOCIATES -RAB.RC-S.Ananta Bikash JV
(JVCA - View Details)

Earth Works

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Works	02/02/01	Roadway Excavation in Unsuitable Soil.	Cum	3298.830	143.183	One Hundred and Forty-Three point One Eight Three	472336.376	Four Lakh Seventy-Two Thousand Three Hundred and Thirty-Six point Three Seven Six
2	Earth Works	02/06/02	Embankment Fill from Borrow pit in Contractor's Arranged Land.	Cum	8100.000	148.179	One Hundred and Forty-Eight point One Seven Nine	1200249.900	Twelve Lakh Two Hundred and Forty-Nine point Nine
3	Earth Works	02/08/01	Improved Sub-grade.	Cum	1458.450	829.024	Eight Hundred and Twenty-Nine point Zero Two Four	1209090.053	Twelve Lakh Nine Thousand AND Ninety point Zero Five Three
4	Earth Works	02/10/01	Construction of Soil Earthen Shoulders	Cum	15469.920	201.553	Two Hundred and One point Five Five Three	3118008.786	Thirty-One Lakh Eighteen Thousand AND Eight point Seven Eight Six
							Grand Total:	5999685.115	Fifty-Nine Lakh Ninety-Nine Thousand Six Hundred and Eighty-Five point One One Five

This Earth Works is Electronically Signed by Mr. MKM on behalf of KAMAL ASSOCIATES -RAB.RC-S.Ananta Bikash JV

M.A.H. CONSTRUCTION LTD.

Earth Works

Bill of Quantities


Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Works	02/02/01	Roadway Excavation in Unsuitable Soil.	Cum	3298.830	107.747	One Hundred and Seven point Seven Four Seven	355439.036	Three Lakh Fifty-Five Thousand Four Hundred and Thirty-Nine point Zero Three Six
2	Earth Works	02/06/02	Embankment Fill from Borrow pit in Contractor's Arranged Land.	Cum	8100.000	168.626	One Hundred and Sixty-Eight point Six Two Six	1365870.600	Thirteen Lakh Thousand Eight Seventy point
3	Earth Works	02/08/01	Improved Sub-grade.	Cum	1458.450	548.013	Five Hundred and Forty-Eight point Zero One Three	799249.560	Seven Lakh N Thousand Tw Forty-Nine poi

Signed
A.A.H.

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকায় ও সেই স্বাক্ষর
পত্রিকায় স্বাক্ষরিত স্বাক্ষর

4	Earth Works	02/10/01	Construction of Soil Earthen Shoulders	Cum	15469.920	143.141	One Hundred and Forty-Three point One Four One	2214379.819	Twenty-Two Lakh Fourteen Thousand Three Hundred and Seventy-Nine point Eight One Nine
							Grand Total:	4734939.015	Forty-Seven Lakh Thirty-Four Thousand Nine Hundred and Thirty-Nine point Zero One Five

This Earth Works is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Tender ID-131244 Analysis.pdf	81.25	 Download

MD. MOYENUDDIN (BASHI)

Earth Works

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Works	02/02/01	Roadway Excavation in Unsuitable Soil.	Cum	3298.830	171.043	One Hundred and Seventy-One point Zero Four Three	564241.780	Five Lakh Sixty-Four Thousand Two Hundred and Forty-One point Seven Eight
2	Earth Works	02/06/02	Embankment Fill from Borrow pit in Contractor's Arranged Land.	Cum	8100.000	308.737	Three Hundred and Eight point Seven Three Seven	2500769.700	Twenty-Five Lakh Seven Hundred and Sixty-Nine point Seven
3	Earth Works	02/08/01	Improved Sub-grade.	Cum	1458.450	915.529	Nine Hundred and Fifteen point Five Two Nine	1335253.270	Thirteen Lakh Thirty-Five Thousand Two Hundred and Fifty-Three point Two Seven
4	Earth Works	02/10/01	Construction of Soil Earthen Shoulders	Cum	15469.920	259.188	Two Hundred and Fifty-Nine point One Eight Eight	4009617.625	Forty Lakh Nine Thousand Six Hundred and Seventeen point Six Two Five
							Grand Total:	8409882.375	Eighty-Four Lakh Nine Thousand Eight Hundred and Eighty-Two point Three Seven Five

This Earth Works is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃতি বিভাগ
পত্নী পরিচালক ও পৌর মহাপ্রকৃতি
পৌর পরিচালকী বাংলাদেশ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 131244 **Invitation Reference No. :** e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018
Closing Date and Time : 27-Nov-2017 11:00 **Opening Date and Time :** 27-Nov-2017 11:00
Procuring Entity : Chittagong Zone
Brief : Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall, Drain, Hard Shoulder at Curve Portion at 15th (P) KM to 37th (P) KM of Heakhon-Ramgarh-Jaliapara Road (R152) under Khagrachari Road Division during the year 2017-2018.

[View Notice](#)


Package No	Package Description
e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018	Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall Drain Hard Shoulder at Curve Portion at 15th P KM to 37th P KM of Heakhon-Ramgarh-Jaliapara Road R152 under Khagrachari Road Division during the year 2017-2018.

[KAMAL ASSOCIATES -RAB.RC-S.Ananta Bikash JV](#)
[\(JVCA - View Details\)](#)

Pavement Works

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Works	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.	Sqm	7892.500	31.429	Thirty-One point Four Two Nine	248053.382	Two Lakh Forty-Eight Thousand AND Fifty-Three point Three Eight Two
2	Pavement Works	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	55.140	13381.823	Thirteen Thousand Three Hundred and Eighty-One point Eight Two Three	737873.720	Seven Lakh Thirty-Seven Thousand Eight Hundred and Seventy-Three point Seven Two
3	Pavement Works	03/03/01	Aggregate Base Type-I.	Cum	1183.880	6149.771	Six Thousand One Hundred and Forty-Nine point Seven Seven One	7280590.891	Seventy-Two Lakh Eighty Thousand Five Hundred and Ninety point Eight Nine One
4	Pavement Works	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	7892.500	109.761	One Hundred and Nine point Seven Six One	866288.693	Eight Lakh Sixty-Six Thousand Two Hundred and Eighty-Eight point Six Nine Three
5	Pavement Works	03/07/01a	Bituminous Tack Coat (Plant Work).	Sqm	112053.100	39.061	Thirty-Nine point Zero Six One	4376906.139	Forty-Three Lakh Seventy-Six Thousand Nine Hundred and Six point One Three Nine
6	Pavement Works	03/08/01	Primer Seal.	Sqm	11205.310	90.211	Ninety point Two One One	1010842.220	Ten Lakh Ten Thousand Eight Hundred and Forty-Two point Two Two
7	Pavement Works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	394.630	18049.434	Eighteen Thousand AND Forty-Nine point Four Three Four	7122848.139	Seventy-One Lakh Twenty-Two Thousand Eight Hundred and Forty-Eight point One Three Nine
8	Pavement Works	03/10/02b	Dense Bituminous Surfacing-Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	5997.280	18419.899	Eighteen Thousand Four Hundred and Nineteen point Eight Nine Nine	110469291.875	
							One Hundred and		

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহালয়ে
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

9	Pavement Works	03/13/01	Brick on End Edging.	Lin. M	2000.000	105.059	One Hundred and Five point Zero Five Nine	210118.000	Thousand One Hundred and Eighteen
10	Pavement Works	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion	Sqm	2400.000	458.198	Four Hundred and Fifty-Eight point One Nine Eight	1099675.200	Ten Lakh Ninety-Nine Thousand Six Hundred and Seventy-Five point Two
11	Pavement Works	03/13/03	Herring Bond Brick pavement i/c 12mm sand cushion	Sqm	2400.000	596.193	Five Hundred and Ninety-Six point One Nine Three	1430863.200	Fourteen Lakh Thirty Thousand Eight Hundred and Sixty-Three point Two
							Grand Total:	134853351.459	Thirteen Crore Forty-Eight Lakh Fifty-Three Thousand Three Hundred and Fifty-One point Four Five Nine

This Pavement Works is Electronically Signed by Mr. MKM on behalf of KAMAL ASSOCIATES -RAB.RC-S.Ananta Bikash JV


M.A.H. CONSTRUCTION LTD.									
Pavement Works									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Works	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.	Sqm	7892.500	25.934	Twenty-Five point Nine Three Four	204684.095	Two Lakh Four Thousand Six Hundred and Eighty-Four point Zero Nine Five
2	Pavement Works	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	55.140	15151.481	Fifteen Thousand One Hundred and Fifty-One point Four Eight One	835452.662	Eight Lakh Thirty-Five Thousand Four Hundred and Fifty-Two point Six Six Two
3	Pavement Works	03/03/01	Aggregate Base Type-I.	Cum	1183.880	4623.378	Four Thousand Six Hundred and Twenty-Three point Three Seven Eight	5473524.747	Fifty-Four Lakh Seventy-Three Thousand Five Hundred and Twenty-Four point Seven Four Seven
4	Pavement Works	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	7892.500	107.032	One Hundred and Seven point Zero Three Two	844750.060	Eight Lakh Forty-Four Thousand Seven Hundred and Fifty point Zero Six
5	Pavement Works	03/07/01a	Bituminous Tack Coat (Plant Work).	Sqm	112053.100	29.461	Twenty-Nine point Four Six One	3301196.379	Thirty-Three Lakh One Thousand One Hundred and Ninety-Six point Three Seven Nine
6	Pavement Works	03/08/01	Primer Seal.	Sqm	11205.310	94.862	Ninety-Four point Eight Six Two	1062958.117	Ten Lakh Sixty-Two Thousand Nine Hundred and Fifty-Eight point One One Seven
7	Pavement Works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	394.630	19750.535	Nineteen Thousand Seven Hundred and Fifty point Five Three Five	7794153.627	Seventy-Seven Lakh Ninety-Four Thousand One Hundred and Fifty-Three point Six Two Seven
8	Pavement Works	03/10/02b	Dense Bituminous Surfacing-Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	5997.280	20898.419	Twenty Thousand Eight Hundred and Ninety-Eight point Four One Nine	125333670.300	Twelve Crore Fifty-Three Lakh Thirty-Three Thousand Six Hundred and Seventy point
9	Pavement Works	03/13/01	Brick on End Edging.	Lin. M	2000.000	64.279	Sixty-Four point Two Seven Nine	128558.000	
	Pavement Works		Single Layer Brick Flat Soling i/c				Three Hundred and		

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 পল্লব পরিদেব ও মহাপ্রদীপ বিহার
 পল্লব পরিদেব ও পল্লব মহাপ্রদীপ
 পল্লব পরিদেব ও পল্লব মহাপ্রদীপ

10	Pavement Works	03/13/02	75mm thick compacted sand cushion	Sqm	2400.000	301.547	One point Five Four Seven	723712.800	Thousand Seven Hundred and Twelve point Eight
11	Pavement Works	03/13/03	Herring Bond Brick pavement i/c 12mm sand cushion	Sqm	2400.000	396.184	Three Hundred and Ninety-Six point One Eight Four	950841.600	Nine Lakh Fifty Thousand Eight Hundred and Forty-One point Six
Grand Total:								146653502.387	Fourteen Crore Sixty-Six Lakh Fifty-Three Thousand Five Hundred and Two point Three Eight Seven

This Pavement Works is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Tender ID-131244 Analysis.pdf	81.25	 Download

MD. MOYENUDDIN (BASHI)

Pavement Works

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Works	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder.	Sqm	7892.500	47.733	Forty-Seven point Seven Three Three	376732.702	Three Lakh Seventy-Six Thousand Seven Hundred and Thirty-Two point Seven Zero Two
2	Pavement Works	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	55.140	16611.591	Sixteen Thousand Six Hundred and Eleven point Five Nine One	915963.128	Nine Lakh Fifteen Thousand Nine Hundred and Sixty-Three point One Two Eight
3	Pavement Works	03/03/01	Aggregate Base Type-I.	Cum	1183.880	9920.891	Nine Thousand Nine Hundred and Twenty point Eight Nine One	11745144.437	One Crore Seventeen Lakh Forty-Five Thousand One Hundred and Forty-Four point Four Three Seven
4	Pavement Works	03/06/01a	Bituminous Prime Coat (Plant Placed).	Sqm	7892.500	123.161	One Hundred and Twenty-Three point One Six One	972048.193	Nine Lakh Seventy-Two Thousand AND Forty-Eight point One Nine Three
5	Pavement Works	03/07/01a	Bituminous Tack Coat (Plant Work).	Sqm	112053.100	46.461	Forty-Six point Four Six One	5206099.079	Fifty-Two Lakh Six Thousand AND Ninety-Nine point Zero Seven Nine
6	Pavement Works	03/08/01	Primer Seal.	Sqm	11205.310	110.997	One Hundred and Ten point Nine Nine Seven	1243755.794	Twelve Lakh Forty-Three Thousand Seven Hundred and Fifty-Five point Seven Nine Four
7	Pavement Works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	Cum	394.630	20593.369	Twenty Thousand Five Hundred and Ninety-Three point Three Six Nine	8126761.208	Eighty-One Lakh Twenty-Six Thousand Seven Hundred and Sixty-One point Two Zero Eight
8	Pavement Works	03/10/02b	Dense Bituminous Surfacing-Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	5997.280	20804.765	Twenty Thousand Eight Hundred and Four point Seven Six Five	124772001.039	Twelve Crore Forty-Seven Lakh Seventy-Two Thousand AND One point Zero Three Nine
9	Pavement Works	03/13/01	Brick on End Edging.	Lin. M	2000.000	102.871	One Hundred and Two point Eight Seven One	205742.000	
10	Pavement Works	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion	Sqm	2400.000	477.747	Four Hundred and Seventy-Seven point Seven Four Seven	1146592.800	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নথি পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
 নথি পরিচালনা ও সফটওয়্যার
 বাংলাদেশ সরকার

									Eight
11	Pavement Works	03/13/03	Herring Bond Brick pavement i/c 12mm sand cushion	Sqm	2400.000	633.375	Six Hundred and Thirty-Three point Three Seven Five	1520100.000	Fifteen Lakh Twenty Thousand One Hundred
							Grand Total:	156230940.380	Fifteen Crore Sixty-Two Lakh Thirty Thousand Nine Hundred and Forty point Three Eight

This Pavement Works is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASHI
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পল্লব পরিচরম ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 131244 **Invitation Reference No. :** e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018
Closing Date and Time : 27-Nov-2017 11:00 **Opening Date and Time :** 27-Nov-2017 11:00
Procuring Entity : Chittagong Zone
Brief : Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall, Drain, Hard Shoulder at Curve Portion at 15th (P) KM to 37th (P) KM of Heakhon-Ramgarh-Jaliapara Road (R152) under Khagrachari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018	Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall Drain Hard Shoulder at Curve Portion at 15th P KM to 37th P KM of Heakhon-Ramgarh-Jaliapara Road R152 under Khagrachari Road Division during the year 2017-2018.

KAMAL ASSOCIATES -RAB.RC-S.Ananta Bikash JV
(JVCA - View Details)

Structures

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01	Single Layer Brick Flat Soling.	Sqm	4093.000	445.229	Four Hundred and Forty-Five point Two Two Nine	1822322.297	Eighteen Lakh Twenty-Two Thousand Three Hundred and Twenty-Two point Two Nine Seven
2	Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class-10).	Cum	395.700	7366.033	Seven Thousand Three Hundred and Sixty-Six point Zero Three Three	2914739.258	Twenty-Nine Lakh Fourteen Thousand Seven Hundred and Thirty-Nine point Two Five Eight
3	Structures	05/01/02b	Concrete class-20 (Foundation) (Concrete Mxer)	Cum	283.500	12326.182	Twelve Thousand Three Hundred and Twenty-Six point One Eight Two	3494472.597	Thirty-Four Lakh Ninety-Four Thousand Four Hundred and Seventy-Two point Five Nine Seven
4	Structures	05/01/02c	Concrete class - 20 (Vertical member col. pier, abutment / wing wall, culvert etc.) (Concrete Mxer)	Cum	405.000	14945.579	Fourteen Thousand Nine Hundred and Forty-Five point Five Seven Nine	6052959.495	Sixty Lakh Fifty-Two Thousand Nine Hundred and Fifty-Nine point Four Nine Five
5	Structures	05/02/02	High Yield Reinforcement Bars	Tonne	84.800	78183.551	Seventy-Eight Thousand One Hundred and Eighty-Three point Five Five One	6629965.125	Sixty-Six Lakh Twenty-Nine Thousand Nine Hundred and Sixty-Five point One Two Five
6	Structures	05/05/01	New & Extended Brick Work	Cum	568.490	6917.136	Six Thousand Nine Hundred and Seventeen point One Three Six	3932322.645	Thirty-Nine Lakh Thirty-Two Thousand Three Hundred and Twenty-Two point Six Four Five
7	Structures	PWD Sch. 2014, SI No. 15.1	Minimum 12 mm thick cement sand (F.M 1.2) plaster (1:4)	Sqm	4492.000	200.001	Two Hundred point Zero Zero One	898404.492	Eight Lakh Ninety-Eight Thousand Four Hundred and Four point Four Nine Two
Grand Total:								25745185.909	Two Crore Fifty-Seven Lakh Forty-Five Thousand One Hundred and Eighty-Five point Nine Z

This Structures is Electronically Signed by Mr. MKMon behalf of KAMAL ASSOCIATES -RAB.RC-S.Ananta Bikash JV

M.A.H. CONSTRUCTION LTD.


Structures

Signed
A.A.H.

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও মরশুমিক বিভাগ
স্বাক্ষর পত্রিকায় ও সোহ মরশুমিক
পত্রিকায় স্বাক্ষরিত

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01	Single Layer Brick Flat Soling.	Sqm	4093.000	306.156	Three Hundred and Six point One Five Six	1253096.508	Twelve Lakh Fifty-Three Thousand AND Ninety-Six point Five Zero Eight
2	Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class-10).	Cum	395.700	5292.991	Five Thousand Two Hundred and Ninety-Two point Nine Nine One	2094436.539	Twenty Lakh Ninety-Four Thousand Four Hundred and Thirty-Six point Five Three Nine
3	Structures	05/01/02b	Concrete class-20 (Foundation) (Concrete Mxer)	Cum	283.500	12205.697	Twelve Thousand Two Hundred and Five point Six Nine Seven	3460315.100	Thirty-Four Lakh Sixty Thousand Three Hundred and Fifteen point One
4	Structures	05/01/02c	Concrete class - 20 (Vertical member col. pier, abutment / wing wall, culvert etc.) (Concrete Mxer)	Cum	405.000	15837.023	Fifteen Thousand Eight Hundred and Thirty-Seven point Zero Two Three	6413994.315	Sixty-Four Lakh Thirteen Thousand Nine Hundred and Ninety-Four point Three One Five
5	Structures	05/02/02	High Yield Reinforcement Bars	Tonne	84.800	64474.415	Sixty-Four Thousand Four Hundred and Seventy-Four point Four One Five	5467430.392	Fifty-Four Lakh Sixty-Seven Thousand Four Hundred and Thirty point Three Nine Two
6	Structures	05/05/01	New & Extended Brick Work	Cum	568.490	4817.261	Four Thousand Eight Hundred and Seventeen point Two Six One	2738564.706	Twenty-Seven Lakh Thirty-Eight Thousand Five Hundred and Sixty-Four point Seven Zero Six
7	Structures	PWD Sch. 2014, SI No. 15.1	Minimum 12 mm thick cement sand (F.M 1.2) plaster (1:4)	Sqm	4492.000	123.239	One Hundred and Twenty-Three point Two Three Nine	553589.588	Five Lakh Fifty-Three Thousand Five Hundred and Eighty-Nine point Five Eight Eight
							Grand Total:	21981427.148	Two Crore Nineteen Lakh Eighty-One Thousand Four Hundred and Twenty-Seven point One Four Eight


This Structures is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Tender ID-131244 Analysis.pdf	81.25	 Download

MD. MOYENUDDIN (BASHI)

Structures

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01	Single Layer Brick Flat Soling.	Sqm	4093.000	467.548	Four Hundred and Sixty-Seven point Five Four Eight	1913673.964	Nineteen Lakh Thirteen Thousand Six Hundred and Seventy-Three point Nine Six Four
2	Structures	05/01/02a	Concrete Class as Detailed on Drawings (Class-10).	Cum	395.700	8465.728	Eight Thousand Four Hundred and Sixty-Five point Seven Two Eight	3349888.570	Thirty-Three Lakh Forty-Nine Thousand Eight Hundred and Eighty-Eight point Five Seven
3	Structures	05/01/02b	Concrete class-20 (Foundation) (Concrete Mxer)	Cum	283.500	13257.456	Thirteen Thousand Two Hundred and Fifty-Seven point Four Five Six	3758488.776	Thirty-Seven Lakh Fifty-Eight Thousand Four Hundred and Eighty-Eight point Seven Seven Six
4	Structures	05/01/02c	Concrete class - 20 (Vertical member col. pier, abutment / wing wall, culvert etc.) (Concrete Mxer)	Cum	405.000	16312.596	Sixteen Thousand Three Hundred and Twelve point Five Nine Six	6606601.380	Sixty-Six Lakh Six Thousand Six Hundred and One point Three Eight
5	Structures	05/02/02	High Yield Reinforcement Bars	Tonne	84.800	95235.625	Ninety-Five Thousand Two Hundred and Thirty-Five point Six Two Five	8075981.000	Eighty-Thousand and Eight
6	Structures	05/05/01	New & Extended Brick Work	Cum	568.490	7408.073	Seven Thousand Four Hundred and Eight point Zero Seven Three	4211415.420	Forty-Two Thousand and Fifteen

Signed

 কাজী আব্দুল আল-মামুন
 মোয়াম্মাক
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

7	Structures	PWD Sch. 2014, Sl No. 15.1	Minimum 12 mm thick cement sand (F.M 1.2) plaster (1:4)	Sqm	4492.000	239.665	Two Hundred and Thirty-Nine point Six Six Five	1076575.180	Ten Lakh Seventy-Six Thousand Five Hundred and Seventy-Five point One Eight
							Grand Total:	28992624.290	Two Crore Eighty-Nine Lakh Ninety-Two Thousand Six Hundred and Twenty-Four point Two Nine

This Structures is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASHI
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 131244 **Invitation Reference No. :** e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018
Closing Date and Time : 27-Nov-2017 11:00 **Opening Date and Time :** 27-Nov-2017 11:00
Procuring Entity : Chittagong Zone
Brief : Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall, Drain, Hard Shoulder at Curve Portion at 15th (P) KM to 37th (P) KM of Heakhon-Ramgarh-Jaliapara Road (R152) under Khagrachari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018	Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall Drain Hard Shoulder at Curve Portion at 15th P KM to 37th P KM of Heakhon-Ramgarh-Jaliapara Road R152 under Khagrachari Road Division during the year 2017-2018.

KAMAL ASSOCIATES -RAB.RC-S.Ananta Bikash JV
(JVCA - View Details)

Incidentals

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	5371.500	850.001	Eight Hundred and Fifty point Zero Zero One	4565780.371	Forty-Five Lakh Sixty-Five Thousand Seven Hundred and Eighty point Three Seven One
2	Incidentals	06/10/01	Traffic Signs	No.	100.000	5000.001	Five Thousand point Zero Zero One	500000.100	Five Lakh point One
3	Incidentals	06/10/02	Sign Post	No.	100.000	2500.001	Two Thousand Five Hundred point Zero Zero One	250000.100	Two Lakh Fifty Thousand point One
4	Incidentals	06/15/01	Concrete Guide Post (1.6 m Long, 200mm dia).	No.	200.000	1978.449	One Thousand Nine Hundred and Seventy-Eight point Four Four Nine	395689.800	Three Lakh Ninety-Five Thousand Six Hundred and Eighty-Nine point Eight
							Grand Total:	5711470.371	Fifty-Seven Lakh Eleven Thousand Four Hundred and Seventy point Three Seven One

This Incidentals is Electronically Signed by Mr. MKM on behalf of KAMAL ASSOCIATES -RAB.RC-S.Ananta Bikash JV

M.A.H. CONSTRUCTION LTD.

Incidentals

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	5371.500	430.167	Four Hundred and Thirty point One Six Seven	2310642.040	Twelve Lakh Six Thousand Six Hundred and Forty Two point Four
2	Incidentals	06/10/01	Traffic Signs	No.	100.000	3373.938	Three Thousand Three Hundred and Seventy-Three point Nine Three	337393.800	Three Lakh Seven Thousand Three Hundred and Thirty Three point Nine


Signed

MAH

কাজী আব্দুল্লাহ আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাংশিক বিভাগ
 সিস্টেম পরিচালক ও সফটওয়্যার
 পরিচালক

							Eight		ninety-three point Eight
3	Incidentals	06/10/02	Sign Post	No.	100.000	2458.101	Two Thousand Four Hundred and Fifty-Eight point One Zero One	245810.100	Two Lakh Forty-Five Thousand Eight Hundred and Ten point One
4	Incidentals	06/15/01	Concrete Guide Post (1.6 m Long, 200mm dia).	No.	200.000	2122.077	Two Thousand One Hundred and Twenty-Two point Zero Seven Seven	424415.400	Four Lakh Twenty-Four Thousand Four Hundred and Fifteen point Four
							Grand Total:	3318261.340	Thirty-Three Lakh Eighteen Thousand Two Hundred and Sixty-One point Three Four

This Incidentals is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Tender ID-131244 Analysis.pdf	81.25	 Download

MD. MOYENUDDIN (BASHI)

Incidentals

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sqm	5371.500	1069.045	One Thousand AND Sixty-Nine point Zero Four Five	5742375.218	Fifty-Seven Lakh Forty-Two Thousand Three Hundred and Seventy-Five point Two One Eight
2	Incidentals	06/10/01	Traffic Signs	No.	100.000	6901.237	Six Thousand Nine Hundred and One point Two Three Seven	690123.700	Six Lakh Ninety Thousand One Hundred and Twenty-Three point Seven
3	Incidentals	06/10/02	Sign Post	No.	100.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five	307262.500	Three Lakh Seven Thousand Two Hundred and Sixty-Two point Five
4	Incidentals	06/15/01	Concrete Guide Post (1.6 m Long, 200mm dia).	No.	200.000	2068.457	Two Thousand AND Sixty-Eight point Four Five Seven	413691.400	Four Lakh Thirteen Thousand Six Hundred and Ninety-One point Four
							Grand Total:	7153452.818	Seventy-One Lakh Fifty-Three Thousand Four Hundred and Fifty-Two point Eight One Eight

This Incidentals is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASHI
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পবিত্র মন্দির ও মধ্যমণ্ডল বিভাগ
স্বাক্ষর পরিচালনা ও সেবা মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	131244	Invitation Reference No. :	e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018
Closing Date and Time :	27-Nov-2017 11:00	Opening Date and Time :	27-Nov-2017 11:00
Procuring Entity :	Chittagong Zone		
Brief :	Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall, Drain, Hard Shoulder at Curve Portion at 15th (P) KM to 37th (P) KM of Heakhon-Ramgarh-Jaliapara Road (R152) under Khagrachari Road Division during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : MD. MOYENUDDIN (BASHI)

S. No.	Form Name	Amount (in BDT)
1	General & Site Facilities	1066787.166
2	Earth Works	8409882.375
3	Pavement Works	156230940.380
4	Structures	28992624.290
5	Incidentals	7153452.818
	Grand Total	201853687.029

Tenderer/Consultant Name : M.A.H. CONSTRUCTION LTD.

S. No.	Form Name	Amount (in BDT)
1	General & Site Facilities	490220.310
2	Unconditional Discount Form	0.000
3	Earth Works	4734939.015
4	Pavement Works	146653502.387
5	Structures	21981427.148
6	Incidentals	3318261.340
	Grand Total	177178350.200

Tenderer/Consultant Name : KAMAL ASSOCIATES -RAB.RC-S.Ananta Bikash JV

S. No.	Form Name	Amount (in BDT)
1	General & Site Facilities	842608.870
2	Earth Works	5999685.115
3	Pavement Works	134853351.459
4	Structures	25745185.909
5	Incidentals	5711470.371
	Grand Total	173152301.724


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নব্বু পল্লিমণ্ড ও মহাপ্রকৃতি বিভাগ
 নব্বু পল্লিমণ্ড ও পোহ মহাপ্রকৃতি
 পল্লিমণ্ড ও পোহ মহাপ্রকৃতি

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	131244	Invitation Reference No. :	e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018
Closing Date and Time :	27-Nov-2017 11:00	Opening Date and Time :	27-Nov-2017 11:00
Procuring Entity :	Chittagong Zone		
Brief :	Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall, Drain, Hard Shoulder at Curve Portion at 15th (P) KM to 37th (P) KM of Heakhon-Ramgarh-Jaliapara Road (R152) under Khagrachari Road Division during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#) | [Print](#)


Form Name	MD. MOYENUDDIN (BASHI) Amount in (BDT)	M.A.H. CONSTRUCTION LTD. Amount in (BDT)	KAMAL ASSOCIATES -RAB.RC-S.Ananta Bikash JV Amount in (BDT)
General & Site Facilities	1066787.166	490220.310	842608.870
Unconditional Discount Form	0	0.000	0
Earth Works	8409882.375	4734939.015	5999685.115
Pavement Works	156230940.380	146653502.387	134853351.459
Structures	28992624.290	21981427.148	25745185.909
Incidentals	7153452.818	3318261.340	5711470.371
Grand Total	201853687.029	177178350.200	173152301.724

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিদপ্তর ও মহাপ্রকল্প বিভাগ
 নতুন পরিদপ্তর ও নতুন মহাপ্রকল্প
 বাংলাদেশ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 131244 **Invitation Reference No. :** e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018
Closing Date and Time : 27-Nov-2017 11:00 **Opening Date and Time :** 27-Nov-2017 11:00
Procuring Entity : Chittagong Zone
Brief : Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall, Drain, Hard Shoulder at Curve Portion at 15th (P) KM to 37th (P) KM of Heakhon-Ramgarh-Jaliapara Road (R152) under Khagrachari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018	Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall Drain Hard Shoulder at Curve Portion at 15th P KM to 37th P KM of Heakhon-Ramgarh-Jaliapara Road R152 under Khagrachari Road Division during the year 2017-2018.

[KAMAL ASSOCIATES -RAB.RC-S.Ananta Bikash JV](#)
[\(JVCA - View Details\)](#)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	557.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	9.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	13434206588.72

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree




In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MKM on behalf of KAMAL ASSOCIATES -RAB.RC-S.Ananta Bikash JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Tender Capacity_KA_131244.pdf	30.22	Download
2	-	Ongoing Work_KA_131244.pdf	31.43	Download
3	-	Past Performance Evaluation_KA.pdf	320.78	
4	-	S.Ananta_(Past Performance Evaluation and rating Martix for Different aspects).pdf	339.33	
5	-	Tender Capacity ID-131244_RABRC.pdf	1159.35	

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচয় ও মর্যাদাপূর্ণ
 নতুন পরিচয় ও মর্যাদাপূর্ণ

6	-	Tender Capacity_S.Ananta Bikash.pdf	60.84	 Download
7	-	Past performance_RAB_RC.pdf	204.73	 Download
8	-	Ongoing Works_S.Ananta.pdf	437.44	 Download

M.A.H. CONSTRUCTION LTD.**Past Performance Evaluation and rating matrix for different aspects****In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.**

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	77.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6707710433.05

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.


MD. MOYENUDDIN (BASHI)**Past Performance Evaluation and rating matrix for different aspects****In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.**

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	58.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASHI
কাজী আব্দুল্লাহ আল-মামুন
মোঃমামুন
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও মোঃ মামুন
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 131244 **Invitation Reference No. :** e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018
Closing Date and Time : 27-Nov-2017 11:00 **Opening Date and Time :** 27-Nov-2017 11:00
Procuring Entity : Chittagong Zone
Brief : Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall, Drain, Hard Shoulder at Curve Portion at 15th (P) KM to 37th (P) KM of Heakhon-Ramgarh-Jaliapara Road (R152) under Khagrachari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018	Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall Drain Hard Shoulder at Curve Portion at 15th P KM to 37th P KM of Heakhon-Ramgarh-Jaliapara Road R152 under Khagrachari Road Division during the year 2017-2018.

[KAMAL ASSOCIATES -RAB.RC-S.Ananta Bikash JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4


Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)


















Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant (minimum 60-80 Tonne per Hour Capacity)	Good	Owned	Owned
Asphalt Paver	Good	Owned	Owned
Vibratory Rollers, Minimum 10 tonne	Good	Owned	Owned
Pneumatic Tyred Roller, Minimum 10 tonne	Good	Owned	Owned
Smooth Wheeled Steel Roller, Minimum 8-10 tonne	New	Owned	Owned
Pay Loader	Good	Owned	Owned
Dump Trucks, Minimum 6-10 tonne Capacity	Good	Owned	Owned
Water Tanker, Minimum 3000 litres Capacity	Good	Owned	Owned
a) Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	Owned
(b) Bitumen Pressure Sprayer (Hand Operated)	Good	Owned	Owned
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
Mixer Machine	Good	Owned	Owned
Stone Crusher, Minimum 40 tonne per hour Capacity	Good	Owned	Owned
Motor Grader, Minimum 120 HP	New	Owned	Owned
Bitumen Reservoir with heating arrangement/ Dican ter	New	Owned	Owned

5.	
Elements of Activity	Brief description of Activity
N/A	N/A

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MKM on behalf of KAMAL ASSOCIATES -RAB.RC-S.Ananta Bikash JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Manpower-II.zip	2502.27	 Download
2	-	Manpower-I.zip	2231.62	 Download
3	-	Equipment-5.zip	1998.10	 Download
4	-	Equipment-3.zip	2543.31	 Download
5	-	Equipment-4.zip	1666.34	 Download
6	-	Equipment-2.zip	2217.74	 Download
7	-	Equipment_KA.pdf	92.38	 Download
8	-	Equipment List RAB-RC.pdf	168.33	 Download
9	-	Equipment-1.pdf	545.35	 Download
10	-	Equipment-1.zip	2401.51	 Download
11	-	Ananta Staff CV 1.pdf	1704.69	 Download
12	-	Ananta Staff CV 2.pdf	1221.13	 Download
13	-	Ananta Staff CV 3.pdf	1585.63	 Download
14	-	Equipment List_131244.pdf	59.54	 Download
15	-	List of Manpower_131244.pdf	57.44	 Download
16	-	RAB RC_ Staff.pdf	2732.06	 Download
17	Work Plan (ITT 25.1(h))	Program,Tender ID_131244.pdf	27.51	 Download

M.A.H. CONSTRUCTION LTD.

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant (minimum 60-80 Tonne per Hour Capacity)	Good	Owned	Owned
Asphalt Paver	Good	Owned	Owned
Vibratory Rollers, Minimum 10 tonne	Good	Owned	Owned
Pneumatic Tyred Roller, Minimum 10 tonne	Good	Owned	Owned
Smooth Wheeled Steel Roller, Minimum 8-10 tonne	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Dump Trucks, Minimum 6-10 tonne Capacity	Good	Owned	Owned
Water Tanker, Minimum 3000 litres Capacity	Good	Owned	Owned
(a) Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	Owned
(b) Bitumen Pressure Sprayer (Hand Operated)	Good	Owned	Owned
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
Mixer Machine	Good	Owned	Owned
Stone Crusher, Minimum 40 tonne per hour Capacity	Good	Owned	Owned

Signed
A.A.H.

কাজী আব্দুল আল-মামুন
যোগাযোগ
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Motor Grader, Minimum 120 HP	Good	Owned	Owned
Bitumen Reservoir with heating arrangement/ Dican ter	Good	Owned	Owned
5.			
Elements of Activity		Brief description of Activity	
All Elements of Activities is good		All Elements of Activities is good	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Tender ID - 131244 Work Program.pdf	29.28	 Download

MD. MOYENUDDIN (BASHI)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Document Map	Good	Owned	Document Map

5.

Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Bar Chart of TID No-131244.pdf	381.24	 Download
2	-	Equipments List-2016 Part-1.pdf	2738.56	 Download
3	-	Equipments List-2016 Part-2.pdf	2748.34	 Download
4	-	Ownership Documents of Concrete Batching Plant.pdf	2066.39	 Download
5	-	Equipment lease Agreement for TID-131244.pdf	431.90	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed
AASHI
কাজী আব্দুল আল-মামুন
মোস্তামার
পতক পরিচয় ও মহাপ্রকৃতি বিভাগ
পতক পরিচয় ও পোহ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 131244 **Invitation Reference No. :** e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018
Closing Date and Time : 27-Nov-2017 11:00 **Opening Date and Time :** 27-Nov-2017 11:00
Procuring Entity : Chittagong Zone
Brief : Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall, Drain, Hard Shoulder at Curve Portion at 15th (P) KM to 37th (P) KM of Heakhon-Ramgarh-Jaliapara Road (R152) under Khagrachari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-03/Khag/Ctg Zone/2017-2018	Repair of Damaged Pavement and Surfacing by DBS Wearing Course & Construction of Toe wall Drain Hard Shoulder at Curve Portion at 15th P KM to 37th P KM of Heakhon-Ramgarh-Jaliapara Road R152 under Khagrachari Road Division during the year 2017-2018.

[KAMAL ASSOCIATES -RAB.RC-S.Ananta Bikash JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	KAMAL ASSOCIATES -RAB.RC-S.Ananta Bikash JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	karabrcsa@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	KAMAL ASSOCIATES=19 Years, RAB-RC=5 Years, ANANTA BIKASH TRPURA=18 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
EE/18/NRD/2013-2014(OTM)	8-lanning of at 7th K.M, 8th K.M & 9th K.M (p) of Jatrabari-Katchur Road (polder Road) for Widening Pavement at new 4 lane under Narayangonj Road Division during the 2013-2014 Ch. 6+00m to 8+200=2200m	Prime Contractor	19.06.2014	18.06.2015	320765185.890	EE, NRD, Narayangonj	Sub base, Aggregate base type-I, II, Concre class-20, DBS base/ weaeing course etc
16936	a) Rehabilitation of BC road from TinBottala to kazirpara station via shubahaniakhom Bridge and Kosaipara road (Ch. 00-2034m). b) Rehabilitation of BC road from Matamuhuri bridge to haaian road (ch.00-1770m). c) Rehabilitation of BC road from JahirShowdagor Bari to Mogbazar road (ch. 00-2544m). d) Rehabilitation of BC road from Sha-omor road and ukilpara road (ch. 00-852m)	Prime Contractor	06.04.15	26.01.17	49991496.360	Executive Engineer, Chakaria Pourashavba.	Sub base, Aggregate base type-I, II, Concre class-20, DBS base/ weaeing course etc
e-GP(PMP)/(Road)/CZ-05(Re-Tender)/B/Ban/CZ/15-165	Periodic Maintenance providing Overlay works at 1 km to 23rd km (p) of Kerinihat-Bandarban road(N-108) and (i) 6th km to 20 th (p) km BaroAwalia-Tankabati Road (Z-1013) for 2015-2016.	Prime Contractor	08.02.2016	06.08.2016	210213413.690	The Additional Chief Engineer, Chittagong Zone.	Sub base, Aggregate base type-I, II, Wearing Course,

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
KA(2012-2013)	

Signed
 A.A.M.
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

KA(2013-2014)	464734907.490
KA(2014-2015)	935454219.760
KA(2015-2016)	1020978471.410
KA(2016-2017)	1046584310.850
S.Ananata(2012-2013)	288003433.000
S.Ananata(2013-2014)	548645752.000
S.Ananata(2014-2015)	724961528.000
S.Ananata(2015-2016)	1410135307.000
S.Ananata(2016-2017)	1440938002.000
RAB-RC(2012-2013)	586081650.270
RAB-RC(2013-2014)	605318973.250
RAB-RC(2014-2015)	1146663673.840
RAB-RC(2015-2016)	1157188345.590
RAB-RC(2016-2017)	1768874252.720

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MKM on behalf of KAMAL ASSOCIATES -RAB.RC-S.Ananata Bikash JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Financial Capacity Certificates (ITT 16)	131244-Credit Line.jpg	801.28	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience__KA_1.zip	1783.89	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience__KA_2.zip	2587.88	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience__KA_3.zip	2293.09	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience__KA_4.zip	1933.93	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience__KA_5.zip	2541.86	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience__KA_6.zip	2362.01	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience__KA_7.zip	2473.12	 Download
9	Valid Trade License (ITT 25.1.(f))	Trade License_KA.pdf	968.00	 Download
10	TIN Certificate (ITT 25.1(g))	e-TIN_KA.pdf	203.15	 Download
11	TIN Certificate (ITT 25.1(g))	TIN Certificate_KA.pdf	98.68	 Download
12	VAT Certificate (ITT 25.1(g))	VAT Certificate_KA.pdf	148.07	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2012-13)__KA-1.pdf	1862.44	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2012-13)__KA-2.pdf	1556.55	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2012-13)__KA-3.pdf	1532.45	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2013-2014_KA-1.zip	1939.99	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2013-2014_KA-2.zip	1019.85	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015_KA-1.zip	1701.40	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015_KA-2.zip	1369.42	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2014-2015_KA-3.zip	2272.03	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_KA-1.zip	1419.15	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2015-2016_KA-2.zip	716.16	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_KA-1.zip	1252.65	
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_2016-2017_KA-2.zip	2315.70	
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Construction Turnover__KA.pdf	573.88	

26	General Experience Certificates (ITT 15.1(a))	Payment Certificate_RAB-RC_(2016-2017).pdf	1555.12	 Download
27	General Experience Certificates (ITT 15.1(a))	Payment Certificate_RAB-RC_(2016-2017)_ (1).pdf	2384.19	 Download
28	General Experience Certificates (ITT 15.1(a))	Payment Certificate. 2015-16(4) RAB-RC.zip	363.70	 Download
29	General Experience Certificates (ITT 15.1(a))	Payment Certificate. 2015-16(3) RABRC.zip	2688.48	 Download
30	General Experience Certificates (ITT 15.1(a))	Payment Certificate(2015-2016)_ (2).zip	2022.38	 Download
31	General Experience Certificates (ITT 15.1(a))	Payment Certificate.2015-2016(1)RABRC.pdf	1728.49	 Download
32	General Experience Certificates (ITT 15.1(a))	Payment Certificate. 2014-15(2) RAB-RC.zip	1333.15	 Download
33	General Experience Certificates (ITT 15.1(a))	Payment Certificate. 2014-15(3) RAB-RC.zip	2237.22	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(1). RAB-RC.zip	2078.48	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_RAB-RC_(2013-2014)_ (2).pdf	989.45	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(3) RAB-RC.zip	462.45	 Download
37	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18 RAB RC.pdf	920.11	 Download
38	TIN Certificate (ITT 25.1(g))	TIN 2016-17 RAB-RC.jpg	699.34	 Download
39	VAT Certificate (ITT 25.1(g))	VAT RAB-RC.jpg	222.78	 Download
40	Specific Experience Certificates (ITT 15.1(b))	8 lanning.pdf	762.91	 Download
41	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-2(2).zip	2167.52	 Download
42	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-2(3).zip	1955.34	 Download
43	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-1(4).zip	1612.13	 Download
44	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-2(1).zip	1685.28	 Download
45	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-1(3).zip	2798.57	 Download
46	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-1(1).zip	2480.30	 Download
47	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-1(2).zip	2420.11	 Download
48	General Experience Certificates (ITT 15.1(a))	RAB-RC General Exp= P-3.zip	1896.40	 Download
49	Valid Trade License (ITT 25.1.(f))	S.Ananta TIN 2016-2017.pdf	149.17	 Download
50	Valid Trade License (ITT 25.1.(f))	Trade License_S.Ananta_.pdf	1861.22	 Download
51	TIN Certificate (ITT 25.1(g))	E-TIN_S.Ananata.pdf	193.67	 Download
52	VAT Certificate (ITT 25.1(g))	VAT_S.Ananata.pdf	239.42	 Download
53	General Experience Certificates (ITT 15.1(a))	Ananta General Work 1.pdf	2598.82	 Download
54	General Experience Certificates (ITT 15.1(a))	Ananta General Work 2.pdf	1675.00	 Download
55	General Experience Certificates (ITT 15.1(a))	Ananta General Work 3.pdf	1249.75	 Download
56	General Experience Certificates (ITT 15.1(a))	Ananta General Work 4.pdf	1978.66	 Download
57	General Experience Certificates (ITT 15.1(a))	Ananta General Work 5.pdf	1753.08	 Download
58	General Experience Certificates (ITT 15.1(a))	Ananta General Work 6.pdf	2168.26	 Download
59	General Experience Certificates (ITT 15.1(a))	Ananta General Work 7.pdf	2101.94	 Download
60	General Experience Certificates (ITT 15.1(a))	Ananta General Work 8.pdf	2293.01	 Download
61	General Experience Certificates (ITT 15.1(a))	Ananta General Work 9.pdf	2425.48	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ananta Turnover 2012-13 F.Year.pdf	2598.82	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও সোফ্ট মর্যাদাপূর্ণ নতুন পরিচালন ও সোফ্ট মর্যাদাপূর্ণ
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ananta Turnover 2013-14 F.Year-Part-1.pdf	1675.00	
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ananta Turnover 2013-14 F.Year-Part-2.pdf	1249.75	

65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ananta Turnover 2014-15 F.Year-Part-1.pdf	1978.66	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ananta Turnover 2014-15 F.Year-Part-2.pdf	1753.08	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ananta Turnover 2015-16 F.Year-Part-1.pdf	2168.26	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ananta Turnover 2015-16 F.Year-Part-2.pdf	2101.94	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ananta Turnover 2016-17 F.Year-Part-1.pdf	2293.01	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Ananta Turnover 2016-17 F.Year-Part-2.pdf	2425.48	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	S.Ananta 5 Years Turnover(13-10-17).pdf	233.79	 Download
72	Financial Capacity Certificates (ITT 16)	Credit Commitment_131244.pdf	185.39	 Download
73	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate__RAB-RC.pdf	239.52	 Download
74	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate__S. Ananta.pdf	493.64	 Download
75	Financial Capacity Certificates (ITT 16)	Credit Commitment_131244_RAB-RC.pdf	243.48	 Download

MAH. CONSTRUCTION LTD.**Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]****Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up****4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MAH CONSTRUCTION LTD.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mah.constructionltd2015@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	19 Years


4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DZ(e-GP)-09/PMP(Road)/2014-2015.	Periodic Maintenance (PMP) of Itakhola-Motkhola-Katiadi Road(R-211) (Ch. 16+000m to 32+700m) and remaining portion of Tongi-Kaligonj-Ghorashal-Panchdona Road(R-301) (Ch. 24-360 m to 25+762m) with DBS wearing course under Narsingdi Road Division.	Prime Contractor	16 April 2015	17 December 2015	144155403.670	Executive Engineer RHD Narsingdi Road Division, Narsingdi.	Copy Endosed

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]



Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	199447749.470
2013-2014	307570038.810
2014-2015	348714549.480
2015-2016	453443464.080
2016-2017	496517943.210

This Tenderer Information Form (e-PW3-2) - Part - 2**Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mrs. Anowara Akter Moni on behalf of MAH. CONSTRUCTION LTD.**

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	MAHNBCEBE Munshigonj Bridge.pdf	1011.79	 <p>কাজী আব্দুল্লাহ আল-মামুন মোহাম্মাদ স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার</p>
2	General Experience Certificates (ITT 15.1(a))	with IPC Khagrachari(7).pdf	2756.01	
3	General Experience Certificates (ITT 15.1(a))	with IPC Khagrachari(8).pdf	2756.01	
4	General Experience Certificates (ITT 15.1(a))	MAHCL - Certificate Gazipur New(4).zip	1056.92	

5	General Experience Certificates (ITT 15.1(a))	MAHCL- Gopalganj WC- Page-03.jpg	465.03	 Download
6	General Experience Certificates (ITT 15.1(a))	MAHCL-Certificate LGED Netrokona(1).jpg	267.03	 Download
7	General Experience Certificates (ITT 15.1(a))	MAHCL-Certificate LGED Netrokona(2).jpg	267.03	 Download
8	General Experience Certificates (ITT 15.1(a))	MAHCL-LGED Netrakona.jpg	266.72	 Download
9	General Experience Certificates (ITT 15.1(a))	MAHCL-Noakhali.jpg	283.11	 Download
10	General Experience Certificates (ITT 15.1(a))	Certificate Dhaka City Corporation.jpg	370.46	 Download
11	General Experience Certificates (ITT 15.1(a))	Certificate Food.jpg	748.75	 Download
12	General Experience Certificates (ITT 15.1(a))	Certificate RHD Laxmipur.jpg	331.76	 Download
13	General Experience Certificates (ITT 15.1(a))	MAH Comilla City Corporation Certificate(3).pdf	584.59	 Download
14	General Experience Certificates (ITT 15.1(a))	MAH LGED Natroikona.jpg	154.08	 Download
15	General Experience Certificates (ITT 15.1(a))	MAH- RHD Gopalganj(1).pdf	2246.65	 Download
16	General Experience Certificates (ITT 15.1(a))	Certificate RHD-Chandpur(1).pdf	726.29	 Download
17	General Experience Certificates (ITT 15.1(a))	MAH Electrical Licence.pdf	1979.79	 Download
18	General Experience Certificates (ITT 15.1(a))	MAHCL- Major Work New.zip	2144.05	 Download
19	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2013-2014.zip	1757.12	 Download
20	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2012-2013.zip	2401.38	 Download
21	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2011-2012.zip	1497.65	 Download
22	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2014-2015.zip	1222.47	 Download
23	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-03.zip	1914.74	 Download
24	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-02.zip	1923.22	 Download
25	General Experience Certificates (ITT 15.1(a))	MAHCL- Work Certificate 2015-2016 Part-01.zip	1324.95	 Download
26	General Experience Certificates (ITT 15.1(a))	Specifice with IPC Khagrachari.pdf	2756.01	 Download
27	General Experience Certificates (ITT 15.1(a))	MAH Experience Certificate 10 Years 1-3.pdf	873.65	 Download
28	General Experience Certificates (ITT 15.1(a))	Comilla City Corporation Work Order-2.jpg	164.96	 Download
29	General Experience Certificates (ITT 15.1(a))	Comilla City Corporation Work Order-1.jpg	167.78	 Download
30	General Experience Certificates (ITT 15.1(a))	MAHCL-RHD Laxmipur.jpg	331.76	 Download
31	General Experience Certificates (ITT 15.1(a))	MAHCL-Page-209 RHD Work Certificate Bhola.jpg	539.57	 Download
32	General Experience Certificates (ITT 15.1(a))	MAHCL-New General Work Certificate LGED.zip	1265.81	 Download
33	General Experience Certificates (ITT 15.1(a))	MAHCL- New General Work Certificate BWDB.zip	1313.95	 Download
34	General Experience Certificates (ITT 15.1(a))	MAHCL- New Dhaka City Corporation Certificate.zip	640.30	 Download
35	General Experience Certificates (ITT 15.1(a))	MAHCL-New Page-113 Chandpur Pourashava.jpg	425.68	 Download
36	General Experience Certificates (ITT 15.1(a))	MAHCL-New Work Certificate CMS.zip	1319.08	 Download
37	General Experience Certificates (ITT 15.1(a))	MAHCL-New General Work Certificate RHD.zip	2693.67	 Download
38	General Experience Certificates (ITT 15.1(a))	MAH-New Page-207 Work Certificate Chittagong.jpg	522.99	 Download
39	General Experience Certificates (ITT 15.1(a))	MAHCL-New Page-209 RHD Work Certificate Bhola.jpg	539.57	 Download
40	General Experience Certificates (ITT 15.1(a))	MAHCL-New Page-202 Food Godown.jpg	207.63	 Download
41	General Experience Certificates (ITT 15.1(a))	MAHCL-New Page-131 Chittagong .jpg	176.45	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচয় ও নতুন মর্যাদায় বাংলাদেশ সরকার
42	General Experience Certificates (ITT 15.1(a))	MAH-Page-210 RHD Work Certificate Sirajganj.jpg	577.76	
43	General Experience Certificates (ITT 15.1(a))	Work Certificate RHD Sylhet.jpg	538.91	

44	General Experience Certificates (ITT 15.1(a))	Work In Hand.jpg	358.26	 Download
45	General Experience Certificates (ITT 15.1(a))	MAHCL- General Work Certificate CMS.zip	1319.08	 Download
46	General Experience Certificates (ITT 15.1(a))	MAHCL- General Work Certificate BWDB.zip	1313.95	 Download
47	General Experience Certificates (ITT 15.1(a))	MAHCL- Dhaka City Corporation Certificate.zip	640.30	 Download
48	General Experience Certificates (ITT 15.1(a))	MAHCL- General Work Certificate RHD.zip	2321.05	 Download
49	General Experience Certificates (ITT 15.1(a))	MAHCL-General Work Certificate LGED.zip	1265.81	 Download
50	General Experience Certificates (ITT 15.1(a))	MAHCL-Page-202 Food Godown.jpg	207.63	 Download
51	General Experience Certificates (ITT 15.1(a))	MAHCL-Page-113 Chandpur Pourashava.jpg	168.01	 Download
52	General Experience Certificates (ITT 15.1(a))	MAHCL-Major Work.zip	2065.86	 Download
53	Valid Trade License (ITT 25.1.(f))	MAH Tender Licence 2017-2018.pdf	867.59	 Download
54	TIN Certificate (ITT 25.1(g))	MAHCL-New TIN-16-17.zip	1378.17	 Download
55	VAT Certificate (ITT 25.1(g))	MAHCL-New VAT.zip	911.97	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAH Last 5 Year Tender Turn Over.pdf	167.40	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAH 5 Year Turn Over.pdf	162.70	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2016-2017.pdf	1697.92	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2016 New.zip	2140.27	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL New- Audit Report 2015 New.zip	1902.27	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Construction of Turnover 5 years.pdf	72.64	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2015-2016 New....zip	1651.72	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2014-2015 New....zip	1726.30	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2013-14 New....zip	2191.18	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2012-2013 New....zip	1360.50	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2011-12 New....zip	1170.99	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- List of On-going Works (Tender Capacity).pdf	60.54	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL - Original General Annual Turn Over 2012-2016.zip	369.73	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2010.zip	1120.89	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2013.zip	1525.15	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2012.zip	1045.16	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2011.zip	1207.19	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2014.zip	925.78	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL-Payment Certificate 2010-11 File-1.zip	1239.16	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL-Payment Certificate 2009-10.zip	2292.61	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL-Payment Certificate 2010-11 File-2.zip	1239.09	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL-Payment Certificate 2011-12.zip	1646.51	 কাজী আব্দুল আল-মামুন প্রোগ্রামার সিস্টেম পরিচালনা ও যন্ত্রাংশিক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Audit Report 2011.zip	1207.19	
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Audit Report 2010.zip	1120.89	

80	Specific Experience Certificates (ITT 15.1(b))	MAHCL- Specific Certificate (Narsingdi).pdf	2667.74	 Download
81	Financial Capacity Certificates (ITT 16)	MAH bank Certificate TENDER ID NO 131244.pdf	179.61	 Download

MD. MOYENUDDIN (BASHI)**Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]****Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up****4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md. Mbyenuddin Bashi
2. Registered e-mail ID of the Tenderer / JVCA Partner:	md.moyenuddin@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	38 years of Experience

4.2 Specific Experience in Construction Works of Tenderer


Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
E-GP-15/GZ/2015-16(PMP Road)	Providing Dense Bituminous Surface-Wearing Course from Ch. 29+000 Km to 49+000 km of Daulatdia-Faridpur-Magura-Jhenidah-Jessore-Khulna-Mongla(Digraj) Road under Faridpur Road Division, Faridpur during the year 2015-2016	Prime Contractor	08.05.2016	29.10.2016	252699037.070	Additional Chief Engineer, RHD Gopalganj Zone, Gopalganj 02668?1965 acegopalganj@gmail.com	DBS Base Course - 3906.335cum, DBS Wearing Course - 7573.48 cum & Base Type-I 4768.720 cum have completed.






















4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	2766279147.850
2015-2016	1570696069.590
2014-2015	921711626.960
2013-2014	711856497.630
2012-2013	557119111.170
Total=	6527662453.210

This Tenderer Information Form (e-PW3-2) - Part - 2**Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)**

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience (2016-2017).pdf	1583.43	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience (2015-2016).pdf	1790.38	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience (2014-2015).pdf	2461.81	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience (2013-2014).pdf	1900.20	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience (2012-2013).pdf	1149.05	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience (2011-2012).pdf	365.78	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience (2010-2011).pdf	1023.32	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience (2009-2010).pdf	515.80	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience (2008-2009).pdf	236.88	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience (2007-2008).pdf	172.74	 Download
11	Specific Experience Certificates (ITT 15.1(b))	Road Work Certificate(Overlay),RHD,Faridpur,Tk-25,26,99,037 (2016).pdf	74.37	 Download
12	Financial Capacity Certificates (ITT 16)	Liquid Assets Certificate for TID-131244.jpg	332.35	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোয়াম্মাক
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

13	Valid Trade License (ITT 25.1.(f))	Tread License (2017-2018).pdf	1423.27	 Download
14	Valid Trade License (ITT 25.1.(f))	RHD License 2017-2018.pdf	1912.45	 Download
15	TIN Certificate (ITT 25.1(g))	TIN Certificate (2016-2017).pdf	202.96	 Download
16	VAT Certificate (ITT 25.1(g))	Vat Certificate 11 Digits.jpg	417.63	 Download
17	-	Tender Capacity for TID-131244.pdf	2331.16	 Download
18	-	Methodology of Road Work.pdf	1583.36	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 1 of 4).pdf	1326.50	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 2 of 4).pdf	2533.19	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 3 of 4).pdf	2133.42	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 4 of 4).pdf	1793.47	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 1 of 3).pdf	1592.97	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 2 of 3).pdf	2172.20	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 3 of 3).pdf	2329.39	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 1 of 3).pdf	1607.17	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 2 of 3).pdf	2188.87	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 3 of 3).pdf	1953.17	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 1 of 3).pdf	1713.56	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 2 of 3).pdf	2089.37	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 3 of 3).pdf	1972.33	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 1 of 2).pdf	2217.14	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 2 of 2).pdf	2659.82	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
সিনিয়র প্রোগ্রামার
নতুন পরিচয় ও মর্যাদা বিকাশ
নতুন পরিচয় ও নতুন মর্যাদা
নতুন পরিচয় ও নতুন মর্যাদা