

Last Login : Thursday, 26 Apr, 2018 11:00:42

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 171862 **Invitation Reference No. :** eGP-42/RHD/ACE/RZ/2017-2018.

**Closing Date and Time :** 04-Apr-2018 12:00 **Opening Date and Time :** 04-Apr-2018 12:00

**Procuring Entity :** Rangpur Zone

**Brief :** Construction of 47.851m (1x18.30m + 27.44m) Long RCC and PC Girder Nawabgonj Bridge at 18th km (Ch17+096.1m) of Madhyapara-Aftabgonj-Nawabgonj Road (Z-5561) under Road Division, Dinajpur for the year 2017-2018.

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

**Tender Package No. and Description :** eGP-42/RHD/ACE/RZ/2017-2018

**Lot No. and Description :** 01 & Construction of 47.851m 1x18.30m 27.44m Long RCC and PC Girder Nawabgonj Bridge at 18th km Ch17096.1 m of Madhyapara-Aftabgonj-Nawabgonj Road Z-5561 under Road Division Dinajpur for the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type			Approval Status of Official Estimates
Approved	Revenue			Approved
Criteria	M. M. Builders & Engineers Ltd.	Mir Habibul Alam	Rana Builders (Pvt.) Ltd.-M/S.Rezvi Construction-Mozahar Enterprise (Pvt.) Ltd. JV	Saleh Ahmed-M.A.H. Construction LTD. (JV)
Tender Validity	Yes	Yes	Yes	Yes
Tender Security	Yes	Yes	Yes	Yes
JVCA Partner's Information given or not (If any)	NA	NA	Yes	Yes
Joint Venture Agreement	NA	NA	Yes	Yes
Subcontractor's Information given or not (If any)	NA	NA	NA	NA
Tender Contents	Yes	Yes	Yes	Yes
Tenderer Information	Yes	Yes	Yes	Yes
Eligibility Declarations	Yes	Yes	Yes	Yes
Trade license or Equivalent	Yes	Yes	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	Yes
Legal Capacity	Yes	Yes	Yes	Yes
Litigation History	Yes	Yes	Yes	Yes
Solvency	Yes	Yes	Yes	Yes
Country of Origin	NA	NA	NA	NA
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under & conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval

*Signed*  
*A.A.H.*  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

that no substantial or important information has been omitted.

#### TEC Members

#### TEC Members

Name	ACE, RHD, Rangpur Zone, TEC&TOC	Mohammad Abdul Halim	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 1 On	11 Apr 2018 11:59	11 Apr 2018 12:03	11 Apr 2018 13:30
Comments	ok	ok	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
A.A.H.

কাজী আবদুল্লাহ আল হাদুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 26 Apr, 2018 11:00:42

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 171862 **Invitation Reference No. :** eGP-42/RHD/ACE/RZ/2017-2018.

**Closing Date and Time :** 04-Apr-2018 12:00 **Opening Date and Time :** 04-Apr-2018 12:00

**Procuring Entity :** Rangpur Zone

**Brief :** **Construction of 47.851m (1x18.30m + 27.44m) Long RCC and PC Girder Nawabgonj Bridge at 18th km (Ch17+096.1m) of Madhyapara-Aftabgonj-Nawabgonj Road (Z-5561) under Road Division, Dinajpur for the year 2017-2018.**

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

**Tender Package No. and Description :** eGP-42/RHD/ACE/RZ/2017-2018 & Construction of 47.851m 1x18.30m 27.44m Long RCC and PC Girder Nawabgonj Bridge at 18th km Ch17096.1 m of Madhyapara-Aftabgonj-Nawabgonj Road Z-5561 under Road Division Dinajpur for the year 2017-2018.

**Lot No. and Description :** 01 & Construction of 47.851m (1x18.30m + 27.44m) Long RCC and PC Girder Nawabgonj Bridge at 18th km(Ch17+096.1m) of Madhyapara-Aftabgonj-Nawabgonj Road (Z-5561) under Road Division, Dinajpur for the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
M M Builders & Engineers Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Mr Habibul Alam	No	Yes	Yes	Yes	Yes	Yes	Yes	Technically Non-responsive
Rana Builders (Pvt.) Ltd.-M/S.Rezi Construction-Mozahar Enterprise (Pvt.) Ltd. JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Saleh Ahmed-MA.H. Construction LTd. (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	ACE, RHD, Rangpur Zone, TEC&TOC	Mohammad Abdul Halim	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member

Signed  
AAH

কাজী আবদুল্লাহ আল হাদুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

<b>Designation</b>	Additional Chief Engineer	Superintending Engineer	Executive Engineer
<b>PE Office</b>	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
<b>Signed Tender Evaluation Report 2 On</b>	11 Apr 2018 12:00	11 Apr 2018 12:04	11 Apr 2018 13:34
<b>Comments</b>	ok	ok	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAsa

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 26 Apr, 2018 11:00:42

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 171862 **Invitation Reference No. :** eGP-42/RHD/ACE/RZ/2017-2018.

**Closing Date and Time :** 04-Apr-2018 12:00 **Opening Date and Time :** 04-Apr-2018 12:00

**Procuring Entity :** Rangpur Zone

**Brief :** **Construction of 47.851m (1x18.30m + 27.44m) Long RCC and PC Girder Nawabgonj Bridge at 18th km (Ch17+096.1m) of Madhyapara-Aftabgonj-Nawabgonj Road (Z-5561) under Road Division, Dinajpur for the year 2017-2018.**

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

**Tender Package No. and Description :** eGP-42/RHD/ACE/RZ/2017-2018 & Construction of 47.851m 1x18.30m 27.44m Long RCC and PC Girder Nawabgonj Bridge at 18th km Ch17096.1 m of Madhyapara-Aftabgonj-Nawabgonj Road Z-5561 under Road Division Dinajpur for the year 2017-2018.

**Lot No. and Description :** 01 & Construction of 47.851m (1x18.30m + 27.44m) Long RCC and PC Girder Nawabgonj Bridge at 18th km(Ch17+096.1m) of Madhyapara-Aftabgonj-Nawabgonj Road (Z-5561) under Road Division, Dinajpur for the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation	Total Points Awarded	Total Turnover of last five (5) years
L1	Rana Builders (Pvt.) Ltd.-M/S.Rezi Construction-Mozahar Enterprise (Pvt.) Ltd. JV ( <b>Winner</b> )	70904830.660	63814347.594	7090483.066	10.000	1000	19270265000
L2	Saleh Ahmed-MAH. Construction LTd. (JV)	70904830.660	63814347.594	7090483.066	10.000	1000	4675050000
L3	M M Builders & Engineers Ltd.	70904830.660	69363570.943	1541259.717	2.174	0	0

**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant	Status
Rana Builders (Pvt.) Ltd.-M/S.Rezi Construction-Mozahar Enterprise (Pvt.) Ltd. JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	ACE, RHD, Rangpur Zone, TEC&TOC	Mhammad Abdul Halim	Md. Akhter Hossain
------	---------------------------------	---------------------	--------------------

Signed  
AAH

কাজী আবদুল্লাহ আল হাদুদ  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মহাপালয়  
নগরজাতকী বাংলাদেশ সরকার

<b>Committee Role</b>	Chairperson	Member Secretary	Member
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer	Executive Engineer
<b>PE Office</b>	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
<b>Signed Tender Evaluation Report 3 On</b>	16 Apr 2018 12:51	16 Apr 2018 12:53	16 Apr 2018 15:18
<b>Comments</b>	ok	ok	SIGNED

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAsa

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 26 Apr, 2018 11:00:42

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 171862 **Invitation Reference No. :** eGP-42/RHD/ACE/RZ/2017-2018.

**Closing Date and Time :** 04-Apr-2018 12:00 **Opening Date and Time :** 04-Apr-2018 12:00

**Procuring Entity :** Rangpur Zone

**Brief :** **Construction of 47.851m (1x18.30m + 27.44m) Long RCC and PC Girder Nawabgonj Bridge at 18th km (Ch17+096.1m) of Madhyapara-Aftabgonj-Nawabgonj Road (Z-5561) under Road Division, Dinajpur for the year 2017-2018.**

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

**Tender Package No. and Description :** eGP-42/RHD/ACE/RZ/2017-2018 & Construction of 47.851m 1x18.30m 27.44m Long RCC and PC Girder Nawabgonj Bridge at 18th km Ch17096.1 m of Madhyapara-Aftabgonj-Nawabgonj Road Z-5561 under Road Division Dinajpur for the year 2017-2018.

**Lot No. and Description :** 01 & Construction of 47.851m (1x18.30m + 27.44m) Long RCC and PC Girder Nawabgonj Bridge at 18th km(Ch17+096.1m) of Madhyapara-Aftabgonj-Nawabgonj Road (Z-5561) under Road Division, Dinajpur for the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

Rana Builders (Pvt.) Ltd.-MS.Rezi Construction-Mozahar Enterprise (Pvt.) Ltd. JV

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	ACE, RHD, Rangpur Zone, TEC&TOC	Mbhammad Abdul Halim	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Zone	Rangpur Zone	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 4 On	16 Apr 2018 17:37	16 Apr 2018 17:41	16 Apr 2018 15:19
Comments	ok	ok	SIGNED

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

 Signed  
 A.A.H.

 কাজী আবদুল্লাহ আল হাদুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নথীস্বাক্ষরিত  
 ১১/২০

Signed  
AAsa

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 171862 **Invitation Reference No. :** eGP-42/RHD/ACE/RZ/2017-2018.  
**Closing Date and Time :** 04-Apr-2018 12:00 **Opening Date and Time :** 04-Apr-2018 12:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Construction of 47.851m (1x18.30m + 27.44m) Long RCC and PC Girder Nawabgonj Bridge at 18th km (Ch17+096.1m) of Madhyapara-Aftabgonj-Nawabgonj Road (Z-5561) under Road Division, Dinajpur for the year 2017-2018.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">M. M. Builders &amp; Engineers Ltd.</a>	-	<a href="#">View Evaluation Status</a>
2	<a href="#">Mr Habibul Alam</a>	-	<a href="#">View Evaluation Status</a>
3	<a href="#">Rana Builders (Pvt.) Ltd.-M/S.Rezvi Construction-Mozahar Enterprise (Pvt.) Ltd. JV</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>
4	<a href="#">Saleh Ahmed-MAH. Construction LTd. (JV)</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>

Signed  
 AAAS  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নগরজাতকী বাংলাদেশ সরকার

[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	171862	Invitation Reference No. :	eGP-42/RHD/ACE/RZ/2017-2018.
Closing Date and Time :	04-Apr-2018 12:00	Opening Date and Time :	04-Apr-2018 12:00
Procuring Entity :	Rangpur Zone		
Brief :	<b>Construction of 47.851m (1x18.30m + 27.44m) Long RCC and PC Girder Nawabgonj Bridge at 18th km (Ch17+096.1m) of Madhyapara-Aftabgonj-Nawabgonj Road (Z-5561) under Road Division, Dinajpur for the year 2017-2018.</b>		
<a href="#">View Notice</a>			

Package No. :	eGP-42/RHD/ACE/RZ/2017-2018		
Package Description :	Construction of 47.851m 1x18.30m 27.44m Long RCC and PC Girder Nawabgonj Bridge at 18th km Ch17096.1 m of Madhyapara-Aftabgonj-Nawabgonj Road Z-5561 under Road Division Dinajpur for the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 3		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
e-Tender Submission Letter (Form e-PW3-1)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 4		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Subcontractor Information (Form e-PW3-3)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Personnel Information (Form e-PW3-4)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Past Performance Evaluation and rating matrix for different aspects		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Lot No. :	01		
Lot Description :	Construction of 47.851m (1x18.30m + 27.44m) Long RCC and PC Girder Nawabgonj Bridge at 18th km(Ch17+096.1m) of Madhyapara-Aftabgonj-Nawabgonj Road (Z-5561) under Road Division, Dinajpur for the year 2017-2018.		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name		Action	
Bill of Quantities (Division 1)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Schedule of Day works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Unconditional Discount Form		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities (Salvage items )		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities (Fixed rates items )		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities (Division 2)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities (Division 3)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities (Division 4)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities (Division 5)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities (Division 6)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Grand Summary		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	



Last Login : Thursday, 26 Apr, 2018 11:00:42

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 171862 **Invitation Reference No. :** eGP-42/RHD/ACE/RZ/2017-2018.

**Closing Date and Time :** 04-Apr-2018 12:00 **Opening Date and Time :** 04-Apr-2018 12:00

**Procuring Entity :** Rangpur Zone

**Brief :** Construction of 47.851m (1x18.30m + 27.44m) Long RCC and PC Girder Nawabgonj Bridge at 18th km (Ch17+096.1m) of Madhyapara-Aftabgonj-Nawabgonj Road (Z-5561) under Road Division, Dinajpur for the year 2017-2018.

[View Notice](#)

## Tender Opening Report 1

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Zone

**Tender/Proposal Package No. and Description :** eGP-42/RHD/ACE/RZ/2017-2018 & Construction of 47.851m 1x18.30m 27.44m Long RCC and PC Girder Nawabgonj Bridge at 18th km Ch17096.1 m of Madhyapara-Aftabgonj-Nawabgonj Road Z-5561 under Road Division Dinajpur for the year 2017-2018.

**Lot No. and Description :** 01 & Construction of 47.851m (1x18.30m + 27.44m) Long RCC and PC Girder Nawabgonj Bridge at 18th km(Ch17+096.1m) of Madhyapara-Aftabgonj-Nawabgonj Road (Z-5561) under Road Division, Dinajpur for the year 2017-2018.

## Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

## Procurement Plan

Approving Authority	Approval Status
<b>Name:</b> Additional Chief Engineer, Rangpur Zone, AO <b>Designation:</b> Additional Chief Engineer <b>Role:</b> AO <b>Office Name:</b> Rangpur Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

## Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Manab zamin, Dhaka	09-Mar-2018	<a href="http://www.eprocure.gov.bd">www.eprocure.gov.bd</a>	06-Mar-2018
The Asian Age, Dhaka	09-Mar-2018	<a href="http://www.eprocure.gov.bd">www.eprocure.gov.bd</a>	06-Mar-2018
The Daily Prothome Khabor, Rangpur	08-Mar-2018	<a href="http://www.eprocure.gov.bd">www.eprocure.gov.bd</a>	06-Mar-2018

## Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
06-Mar-2018 22:00	04-Apr-2018 12:00

## Opening Date and Time

Original Date and Time
04-Apr-2018 12:00

## Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substitute
5	4	0	1

Signed  
A.A.A.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

TOC Members		
Committee Members	ACE, RHD, Rangpur Zone, TEC&TOC	Mohammad Abdul Halim
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Rangpur Zone	Rangpur Zone
Electronically Signed TOR On	04 Apr 2018 14:42	04 Apr 2018 14:40
Comments	ok	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAsa

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 26 Apr, 2018 11:00:42

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	171862	Invitation Reference No. :	eGP-42/RHD/ACE/RZ/2017-2018.
Closing Date and Time :	04-Apr-2018 12:00	Opening Date and Time :	04-Apr-2018 12:00
Procuring Entity :	Rangpur Zone		
Brief :	Construction of 47.851m (1x18.30m + 27.44m) Long RCC and PC Girder Nawabgonj Bridge at 18th km (Ch17+096.1m) of Madhyapara-Aftabgonj-Nawabgonj Road (Z-5561) under Road Division, Dinajpur for the year 2017-2018.		
			<a href="#">View Notice</a>

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rangpur Zone
Tender Package No. and Description :	eGP-42/RHD/ACE/RZ/2017-2018 & Construction of 47.851m 1x18.30m 27.44m Long RCC and PC Girder Nawabgonj Bridge at 18th km Ch17096.1 m of Madhyapara-Aftabgonj-Nawabgonj Road Z-5561 under Road Division Dinajpur for the year 2017-2018.		
Lot No. and Description :	01 & Construction of 47.851m (1x18.30m + 27.44m) Long RCC and PC Girder Nawabgonj Bridge at 18th km(Ch17+096.1m) of Madhyapara-Aftabgonj-Nawabgonj Road (Z-5561) under Road Division, Dinajpur for the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
06-Mar-2018 22:00	04-Apr-2018 12:00	04-Apr-2018 12:00	02-Aug-2018	30-Aug-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
5	4	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">M. M. Builders &amp; Engineers Ltd.</a>	03-Apr-2018 11:45	Bank Guarantee	1900000.00	Bank: Shahjalal Islami Bank Limited Branch: Banani (SJIBL) 02-Apr-2018 14:08	30-Aug-2018	02-Aug-2018
2	<a href="#">Mir Habibul Alam</a>	03-Apr-2018 10:30	Bank Guarantee	1900000.00	Bank: Shahjalal Islami Bank Limited Branch: Dhanmondi(SJIBL) 27-Mar-2018 17:19	30-Aug-2018	02-Aug-2018
3	<a href="#">Rana Builders (Pvt.) Ltd.-M.S.Rezvi Construction-Mbzahar Enterprise (Pvt.) Ltd. JV (JVCA - View Details)</a>	03-Apr-2018 19:32	Bank Guarantee	1900000.00	Bank: United Commercial Bank Limited Branch: Mymensingh Branch 03-Apr-2018 17:23	30-Aug-2018	02-Aug-2018
4	<a href="#">Saleh Ahmed-MAH. Construction LTd. (JV) (JVCA - View Details)</a>	04-Apr-2018 11:58	Bank Guarantee	1900000.00	Bank: Southeast Bank Limited Branch: New Elephant Road 04-Apr-2018 10:56	30-Aug-2018	02-Aug-2018

Official Cost Estimate (In BDT)	
70904830.660	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted / wit
1	Rana Builders (Pvt.) Ltd.-M.S.Rezvi Construction-Mbzahar Enterprise (Pvt.) Ltd. JV	63814347.594	0.000	0.000	

Signed  
AAAH  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

1	Saleh Ahmed-MAH. Construction LTd. (JV)	70904830.660	10.000	7090483.066	63814347.594
2	M M Builders & Engineers Ltd.	69363570.943	0.000	0.000	69363570.943
3	Mr Habibul Alam	68925778.943	0.000	0.000	68925778.943

## Opening Report Footer

TOC Members		
Committee Members	ACE, RHD, Rangpur Zone, TEC&TOC	Mohammad Abdul Halim
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Rangpur Zone	Rangpur Zone
Electronically Signed TOR On	04 Apr 2018 14:42	04 Apr 2018 14:38
Comments	ok	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAsa

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	171862	Invitation Reference No. :	eGP-42/RHD/ACE/RZ/2017-2018.
Closing Date and Time :	04-Apr-2018 12:00	Opening Date and Time :	04-Apr-2018 12:00
Procuring Entity :	Rangpur Zone		
Brief :	<b>Construction of 47.851m (1x18.30m + 27.44m) Long RCC and PC Girder Nawabgonj Bridge at 18th km (Ch17+096.1m) of Madhyapara-Aftabgonj-Nawabgonj Road (Z-5561) under Road Division, Dinajpur for the year 2017-2018.</b>		
<a href="#">View Notice</a>			

Package No	Package Description
eGP-42/RHD/ACE/RZ/2017-2018	Construction of 47.851m 1x18.30m 27.44m Long RCC and PC Girder Nawabgonj Bridge at 18th km Ch17096.1 m of Madhyapara-Aftabgonj-Nawabgonj Road Z-5561 under Road Division Dinajpur for the year 2017-2018.

## M. M. Builders &amp; Engineers Ltd.

## Bill of Quantities (Division 1)

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 1	01/02/04.	Provision Maintenance and Removal of Sign Board.	Lump Sum	1.000	8000.001	Eight Thousand point Zero Zero One	8000.001	Eight Thousand point Zero Zero One
02	Division 1	01/02/05	Provision and Maintenance of Survey Equipment	Month	12.000	900.001	Nine Hundred point Zero Zero One	10800.012	Ten Thousand Eight Hundred point Zero One Two
03	Division 1	01/02/07	Progress Photographs	Month	12.000	1000.001	One Thousand point Zero Zero One	12000.012	Twelve Thousand point Zero One Two
04	Division 1	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1.000	320000.001	Three Lakh Twenty Thousand point Zero Zero One	320000.001	Three Lakh Twenty Thousand point Zero Zero One
05	Division 1	01/03/02.	Maintain Site Laboratory	Month	12.000	7500.001	Seven Thousand Five Hundred point Zero Zero One	90000.012	Ninety Thousand point Zero One Two
Grand Total:								440800.038	Four Lakh Forty Thousand Eight Hundred point Zero Three Eight

This Bill of Quantities (Division 1) is Electronically Signed by Mr. Md Moin on behalf of M. M. Builders & Engineers Ltd.

## Mir Habibul Alam

## Bill of Quantities (Division 1)

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 1	01/02/04.	Provision Maintenance and Removal of Sign Board.	Lump Sum	1.000	7500.001	Seven Thousand Five Hundred point Zero Zero One	7500.001	Seven Thousand Five Hundred point Zero Zero One
02	Division 1	01/02/05	Provision and Maintenance of Survey Equipment	Month	12.000	750.001	Seven Hundred and Fifty point Zero Zero One	9000.012	Nine Thousand point Zero One Two
03	Division 1	01/02/07	Progress Photographs	Month	12.000	850.001	Eight Hundred and Fifty point Zero Zero One	10200.012	Ten Thousand Two Hundred point Zero One Two
04	Division 1	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1.000	175000.001	One Lakh Seventy-Five Thousand point Zero Zero One	175000.001	One Lakh Seventy-Five Thousand point Zero Zero One
05	Division 1	01/03/02.	Maintain Site Laboratory	Month	12.000	6500.001	Six Thousand Five Hundred point Zero Zero One	78000.012	Seventy-Eight Thousand point Zero One Two

Signed  
AAM

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন  
নগরজাতকী বাংলাদেশ সরকার




							One		point Zero One Two
							<b>Grand Total:</b>	279700.038	Two Lakh Seventy-Nine Thousand Seven Hundred point Zero Three Eight

This Bill of Quantities (Division 1) is Electronically Signed by Mr. Habibul Alam on behalf of Mr Habibul Alam

Rana Builders (Pvt.) Ltd.-M/S.Rezvi Construction-Mozahar Enterprise (Pvt.) Ltd. JV (JVCA - View Details)									
Bill of Quantities (Division 1)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 1	01/02/04.	Provision Maintenance and Removal of Sign Board.	Lump Sum	1.000	6145.562	Six Thousand One Hundred and Forty-Five point Five Six Two	6145.562	Six Thousand One Hundred and Forty-Five point Five Six Two
02	Division 1	01/02/05	Provision and Maintenance of Survey Equipment	Month	12.000	737.737	Seven Hundred and Thirty-Seven point Seven Three Seven	8852.844	Eight Thousand Eight Hundred and Fifty-Two point Eight Four Four
03	Division 1	01/02/07	Progress Photographs	Month	12.000	614.525	Six Hundred and Fourteen point Five Two Five	7374.300	Seven Thousand Three Hundred and Seventy-Four point Three
04	Division 1	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1.000	185512.765	One Lakh Eighty-Five Thousand Five Hundred and Twelve point Seven Six Five	185512.765	One Lakh Eighty-Five Thousand Five Hundred and Twelve point Seven Six Five
05	Division 1	01/03/02.	Maintain Site Laboratory	Month	12.000	4916.199	Four Thousand Nine Hundred and Sixteen point One Nine Nine	58994.388	Fifty-Eight Thousand Nine Hundred and Ninety-Four point Three Eight Eight
							<b>Grand Total:</b>	266879.859	Two Lakh Sixty-Six Thousand Eight Hundred and Seventy-Nine point Eight Five Nine

This Bill of Quantities (Division 1) is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd.-M/S.Rezvi Construction-Mozahar Enterprise (Pvt.) Ltd. JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis - Tender ID No. 171862.pdf	396.41	 Download


Saleh Ahmed-MAH. Construction LTd. (JV) (JVCA - View Details)									
Bill of Quantities (Division 1)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 1	01/02/04.	Provision Maintenance and Removal of Sign Board.	Lump Sum	1.000	8849.159	Eight Thousand Eight Hundred and Forty-Nine point One Five Nine	8849.159	Eight Thousand Eight Hundred and Forty-Nine point One Five Nine
02	Division 1	01/02/05	Provision and Maintenance of Survey Equipment	Month	12.000	897.206	Eight Hundred and Ninety-Seven point Two Zero Six	10766.472	Ten Thousand Seven Hundred and Sixty-Six point Four Seven Two
03	Division 1	01/02/07	Progress Photographs	Month	12.000	1000.447	One Thousand point Four Four Seven	12005.364	Twelve Thousand AND Five point Three Six Four
04	Division 1	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1.000	331843.446	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Four Four Six	331843.446	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Four Four Six
05	Division 1	01/03/02.	Maintain Site Laboratory	Month	12.000	7698.768	Seven Thousand Six Hundred and Ninety-Eight point Seven Six Eight	92385.216	Ninety-Two Thousand Three Hundred and Eighty-Five point Two One Six
							<b>Grand Total:</b>	455849.657	Four Lakh Fifty-Five Thousand Eight Hundred and Forty-Nine point Six Five Seven

This Bill of Quantities (Division 1) is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MAH. Construction LTd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)
--------	----------------------	-----------	------------------

Signed  
AAH  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন  
পদ্মজাতকী বাংলাদেশ সরকার



1	-	MAH. Analysis ID 171862.pdf	311.75	 Download
---	---	-----------------------------	--------	---

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAsa

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 171862 **Invitation Reference No. :** eGP-42/RHD/ACE/RZ/2017-2018.  
**Closing Date and Time :** 04-Apr-2018 12:00 **Opening Date and Time :** 04-Apr-2018 12:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Construction of 47.851m (1x18.30m + 27.44m) Long RCC and PC Girder Nawabgonj Bridge at 18th km (Ch17+096.1m) of Madhyapara-Aftabgonj-Nawabgonj Road (Z-5561) under Road Division, Dinajpur for the year 2017-2018.

[View Notice](#)

Package No	Package Description
eGP-42/RHD/ACE/RZ/2017-2018	Construction of 47.851m 1x18.30m 27.44m Long RCC and PC Girder Nawabgonj Bridge at 18th km Ch17096.1 m of Madhyapara-Aftabgonj-Nawabgonj Road Z-5561 under Road Division Dinajpur for the year 2017-2018.

## M. M. Builders &amp; Engineers Ltd.

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
01	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Dayworks is Electronically Signed by Mr. Md Moin on behalf of M. M. Builders & Engineers Ltd.

## Mir Habibul Alam

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
01	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One


This Schedule of Dayworks is Electronically Signed by Mr. Habibul Alam on behalf of Mr Habibul Alam

 Rana Builders (Pvt.) Ltd.-M/S.Rezvi Construction-Mozahar Enterprise (Pvt.) Ltd. JV  
 (JVCA - View Details)

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
01	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zer On
							<b>Grand Total:</b>	0.001	Zer On


Signed  
 AAAR  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নগরজাতকী বাংলাদেশ সরকার



This Schedule of Day works is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd.-MS.Rezvi Construction-Mozahar Enterprise (Pvt.) Ltd. JV

Saleh Ahmed-MA.H. Construction LTd. (JV) (JVCA - View Details)									
Schedule of Day works									
.									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
01	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							<b>Grand Total:</b>	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MA.H. Construction LTd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MAH. Analysis ID 171862.pdf	311.75	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
A.A.H.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
সড়ক পরিবহন ও সেতু মহাপ্রকল্প  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 171862 **Invitation Reference No. :** eGP-42/RHD/ACE/RZ/2017-2018.  
**Closing Date and Time :** 04-Apr-2018 12:00 **Opening Date and Time :** 04-Apr-2018 12:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Construction of 47.851m (1x18.30m + 27.44m) Long RCC and PC Girder Nawabgonj Bridge at 18th km (Ch17+096.1m) of Madhyapara-Aftabgonj-Nawabgonj Road (Z-5561) under Road Division, Dinajpur for the year 2017-2018.

[View Notice](#)

Package No	Package Description
eGP-42/RHD/ACE/RZ/2017-2018	Construction of 47.851m 1x18.30m 27.44m Long RCC and PC Girder Nawabgonj Bridge at 18th km Ch17096.1 m of Madhyapara-Aftabgonj-Nawabgonj Road Z-5561 under Road Division Dinajpur for the year 2017-2018.

## M. M. Builders &amp; Engineers Ltd.

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Moin on behalf of M. M. Builders & Engineers Ltd.

## Mir Habibul Alam

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Habibul Alam on behalf of Mir Habibul Alam

 Rana Builders (Pvt.) Ltd.-M/S.Rezvi Construction-Mozahar Enterprise (Pvt.) Ltd. JV  
 (JVCA - View Details)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd.-M/S.Rezvi Construction-Mozahar Enterprise (Pvt.) Ltd. JV

 Saleh Ahmed-M.A.H. Construction LTd. (JV)  
 (JVCA - View Details)

## Unconditional Discount Form


## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
10.000	Ten
10.000	Ten

Signed  
A.A.H.

কাজী আব্দুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
নগরায়িত্বী বাংলাদেশ সরকার

This Unconditional Discount Form is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MAH. Construction LTd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MAH. Analysis ID 171862.pdf	311.75	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
A.A.H.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 171862 **Invitation Reference No. :** eGP-42/RHD/ACE/RZ/2017-2018.  
**Closing Date and Time :** 04-Apr-2018 12:00 **Opening Date and Time :** 04-Apr-2018 12:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Construction of 47.851m (1x18.30m + 27.44m) Long RCC and PC Girder Nawabgonj Bridge at 18th km (Ch17+096.1m) of Madhyapara-Aftabgonj-Nawabgonj Road (Z-5561) under Road Division, Dinajpur for the year 2017-2018.

[View Notice](#)

Package No	Package Description
eGP-42/RHD/ACE/RZ/2017-2018	Construction of 47.851m 1x18.30m 27.44m Long RCC and PC Girder Nawabgonj Bridge at 18th km Ch17096.1 m of Madhyapara-Aftabgonj-Nawabgonj Road Z-5561 under Road Division Dinajpur for the year 2017-2018.

M. M. Builders & Engineers Ltd.

## Bill of Quantities (Salvage items )

This form contains items  
1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

## Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
01	Division 2	02/02/06.	Deduction of Value of Materials Recovered from existing Road Pavement	Cum	6	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	13272.006	Thirteen Thousand Two Hundred and Seventy-Two point Zero Zero Six	I AGREE
							<b>Grand Total:</b>	13272.006	Thirteen Thousand Two Hundred and Seventy-Two point Zero Zero Six	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. Md Moin on behalf of M. M. Builders & Engineers Ltd.

Mir Habibur Alam

## Bill of Quantities (Salvage items )

This form contains items  
1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

## Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
01	Division 2	02/02/06.	Deduction of Value of Materials Recovered from existing Road Pavement	Cum	6	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	13272.006	Thirteen Thousand Two Hundred and Seventy-Two point Zero Zero Six	I AGREE
							<b>Grand Total:</b>	13272.006	Thirteen Thousand Two Hundred and Seventy-Two point Zero Zero Six	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. Habibur Alam on behalf of Mr Habibur Alam

Rana Builders (Pvt.) Ltd.-M/S.Rezvi Construction-Mozahar Enterprise (Pvt.) Ltd. JV  
(JVCA - View Details)

## Bill of Quantities (Salvage items )

This form contains items  
1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

Signed  
AAAH

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মহাপালয়  
নগরজাতকী বাংলাদেশ সরকার

Salvage materials										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
01	Division 2	02/02/06.	Deduction of Value of Materials Recovered from existing Road Pavement	Cum	6	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	13272.006	Thirteen Thousand Two Hundred and Seventy-Two point Zero Zero Six	I AGREE
							<b>Grand Total:</b>	13272.006	Thirteen Thousand Two Hundred and Seventy-Two point Zero Zero Six	


All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd.-MS.Rezvi Construction-Mbzahar Enterprise (Pvt.) Ltd. JV

<b>Saleh Ahmed-MAH. Construction LTd. (JV)</b> <b>(JVCA - View Details)</b>										
<b>Bill of Quantities (Salvage items )</b>										
This form contains items 1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box										
Salvage materials										
Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
01	Division 2	02/02/06.	Deduction of Value of Materials Recovered from existing Road Pavement	Cum	6	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	13272.006	Thirteen Thousand Two Hundred and Seventy-Two point Zero Zero Six	I AGREE
							<b>Grand Total:</b>	13272.006	Thirteen Thousand Two Hundred and Seventy-Two point Zero Zero Six	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MAH. Construction LTd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MAH. Analysis ID 171862.pdf	311.75	 Download

Signed  
 AAH  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নর্থজাভাঙ্গা বাংলাদেশ সরকার

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 171862 **Invitation Reference No. :** eGP-42/RHD/ACE/RZ/2017-2018.  
**Closing Date and Time :** 04-Apr-2018 12:00 **Opening Date and Time :** 04-Apr-2018 12:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Construction of 47.851m (1x18.30m + 27.44m) Long RCC and PC Girder Nawabgonj Bridge at 18th km (Ch17+096.1m) of Madhyapara-Aftabgonj-Nawabgonj Road (Z-5561) under Road Division, Dinajpur for the year 2017-2018.

[View Notice](#)

Package No	Package Description
eGP-42/RHD/ACE/RZ/2017-2018	Construction of 47.851m 1x18.30m 27.44m Long RCC and PC Girder Nawabgonj Bridge at 18th km Ch17096.1 m of Madhyapara-Aftabgonj-Nawabgonj Road Z-5561 under Road Division Dinajpur for the year 2017-2018.

[M. M. Builders & Engineers Ltd.](#)

## Bill of Quantities (Fixed rates items )

This form contains items

1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box

## Fixed Rate items

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
01	Division 1	01/03/03.	Special or Additional Tests	Provisional Sum	1	20000.001	Twenty Thousand point Zero Zero One	20000.001	Twenty Thousand point Zero Zero One	I AGREE
							<b>Grand Total:</b>	20000.001	Twenty Thousand point Zero Zero One	

All items should be accepted by Tenderer

This Bill of Quantities (Fixed rates items ) is Electronically Signed by Mr. Md Moin on behalf of M. M. Builders &amp; Engineers Ltd.

[Mir Habibul Alam](#)

## Bill of Quantities (Fixed rates items )

This form contains items

1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box

## Fixed Rate items

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
01	Division 1	01/03/03.	Special or Additional Tests	Provisional Sum	1	20000.001	Twenty Thousand point Zero Zero One	20000.001	Twenty Thousand point Zero Zero One	I AGREE
							<b>Grand Total:</b>	20000.001	Twenty Thousand point Zero Zero One	

All items should be accepted by Tenderer

This Bill of Quantities (Fixed rates items ) is Electronically Signed by Mr. Habibul Alam on behalf of Mr Habibul Alam

[Rana Builders \(Pvt.\) Ltd.-M/S.Rezvi Construction-Mozahar Enterprise \(Pvt.\) Ltd. JV](#)  
[\(JVCA - View Details\)](#)

## Bill of Quantities (Fixed rates items )

This form contains items

1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box

## Fixed Rate items

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
01	Division 1	01/03/03.	Special or Additional Tests	Provisional Sum	1	20000.001	Twenty Thousand point Zero Zero One	20000.001	Twenty Thousand point Zero Zero One	Signed
							<b>Grand Total:</b>	20000.001	Twenty Thousand point Zero Zero One	

কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপ্রকল্প  
 নথীস্বাক্ষরী বাংলাদেশ সরকার



							Grand Total:	20000.001	point Zero Zero One	
--	--	--	--	--	--	--	--------------	-----------	---------------------	--

All items should be accepted by Tenderer

This Bill of Quantities (Fixed rates items ) is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd.-M/S.Reza Construction-Mbzahar Enterprise (Pvt.) Ltd. JV

Saleh Ahmed-M.A.H. Construction LTd. (JV)  
(JVCA - View Details)

Bill of Quantities (Fixed rates items )


This form contains items  
1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box

Fixed Rate items

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
01	Division 1	01/03/03.	Special or Additional Tests	Provisional Sum	1	20000.001	Twenty Thousand point Zero Zero One	20000.001	Twenty Thousand point Zero Zero One	I AGREE
							<b>Grand Total:</b>	20000.001	Twenty Thousand point Zero Zero One	

All items should be accepted by Tenderer

This Bill of Quantities (Fixed rates items ) is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MAH. Construction LTd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MAH. Analysis ID 171862.pdf	311.75	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
A.A.H.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 171862      **Invitation Reference No. :** eGP-42/RHD/ACE/RZ/2017-2018.  
**Closing Date and Time :** 04-Apr-2018 12:00      **Opening Date and Time :** 04-Apr-2018 12:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Construction of 47.851m (1x18.30m + 27.44m) Long RCC and PC Girder Nawabgonj Bridge at 18th km (Ch17+096.1m) of Madhyapara-Aftabgonj-Nawabgonj Road (Z-5561) under Road Division, Dinajpur for the year 2017-2018.

[View Notice](#)

Package No	Package Description
eGP-42/RHD/ACE/RZ/2017-2018	Construction of 47.851m 1x18.30m 27.44m Long RCC and PC Girder Nawabgonj Bridge at 18th km Ch17096.1 m of Madhyapara-Aftabgonj-Nawabgonj Road Z-5561 under Road Division Dinajpur for the year 2017-2018.

## M. M. Builders &amp; Engineers Ltd.

## Bill of Quantities (Division 2)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 2	02/01/01	Clearing and grubbing	Sqm	720.000	40.001	Forty point Zero Zero One	28800.720	Twenty-Eight Thousand Eight Hundred point Seven Two
02	Division 2	02/02/02	Roadway Excavation in suitable soil	Cum	185.250	170.001	One Hundred and Seventy point Zero Zero One	31492.685	Thirty-One Thousand Four Hundred and Ninety-Two point Six Eight Five
03	Division 2	02/02/03	Roadway Excavation in Existing pavement (not reinforced concrete)	Cum	6.296	300.001	Three Hundred point Zero Zero One	1888.806	One Thousand Eight Hundred and Eighty-Eight point Eight Zero Six
04	Division 2	02/04/01	Channel Excavation in unsuitable materials	Cum	1409.410	180.001	One Hundred and Eighty point Zero Zero One	253695.209	Two Lakh Fifty-Three Thousand Six Hundred and Ninety-Five point Two Zero Nine
05	Division 2	02/05/03	Sand Backfill for structures	Cum	384.990	950.001	Nine Hundred and Fifty point Zero Zero One	365740.885	Three Lakh Sixty-Five Thousand Seven Hundred and Forty point Eight Eight Five
06	Division 2	02/06/02	Embankment fill from Borrow Pit. in contractor,s arranged land.	Cum	6581.250	270.001	Two Hundred and Seventy point Zero Zero One	1776944.081	Seventeen Lakh Seventy-Six Thousand Nine Hundred and Forty-Four point Zero Eight One
07	Division 2	02/07/02	Preparation of Sub-grade 450 mm depth	Sqm	285.000	100.001	One Hundred point Zero Zero One	28500.285	Twenty-Eight Thousand Five Hundred point Two Eight Five
08	Division 2	02/08/01	Improved Subgrade	Cum	195.500	850.001	Eight Hundred and Fifty point Zero Zero One	166175.196	One Lakh Sixty-Six Thousand and One Hundred and Seventy-Five point One Nine Six
09	Division 2	02/09/02	Dismantling Portions of Existing Structure including stockpiling of materials.	LS	1.000	250000.001	Two Lakh Fifty Thousand point Zero Zero One	250000.001	Two Lakh Fifty Thousand point Zero Zero One
							<b>Grand Total:</b>	2903237.868	Twenty-Nine Lakh Three Thousand Two Hundred and Thirty-Seven point Eight Six Eight

This Bill of Quantities (Division 2) is Electronically Signed by Mr. Md Moin on behalf of M. M. Builders & Engineers Ltd.

Mir Habibul Alam

Bill of Quantities (Division 2)

Signed  
AAAH

কাজী আব্দুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
নথীভুক্ত কর্মকর্তা

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 2	02/01/01	Clearing and grubbing	Sqm	720.000	40.001	Forty point Zero Zero One	28800.720	Twenty-Eight Thousand Eight Hundred point Seven Two
02	Division 2	02/02/02	Roadway Excavation in suitable soil	Cum	185.250	150.001	One Hundred and Fifty point Zero Zero One	27787.685	Twenty-Seven Thousand Seven Hundred and Eighty-Seven point Six Eight Five
03	Division 2	02/02/03	Roadway Excavation in Existing pavement (not reinforced concrete)	Cum	6.296	225.001	Two Hundred and Twenty-Five point Zero Zero One	1416.606	One Thousand Four Hundred and Sixteen point Six Zero Six
04	Division 2	02/04/01	Channel Excavation in unsuitable materials	Cum	1409.410	150.001	One Hundred and Fifty point Zero Zero One	211412.909	Two Lakh Eleven Thousand Four Hundred and Twelve point Nine Zero Nine
05	Division 2	02/05/03	Sand Backfill for structures	Cum	384.990	1050.001	One Thousand AND Fifty point Zero Zero One	404239.885	Four Lakh Four Thousand Two Hundred and Thirty-Nine point Eight Eight Five
06	Division 2	02/06/02	Embankment fill from Borrow Pit. in contractor,s arranged land.	Cum	6581.250	250.001	Two Hundred and Fifty point Zero Zero One	1645319.081	Sixteen Lakh Forty-Five Thousand Three Hundred and Nineteen point Zero Eight One
07	Division 2	02/07/02	Preparation of Sub-grade 450 mm depth	Sqm	285.000	90.001	Ninety point Zero Zero One	25650.285	Twenty-Five Thousand Six Hundred and Fifty point Two Eight Five
08	Division 2	02/08/01	Improved Subgrade	Cum	195.500	850.001	Eight Hundred and Fifty point Zero Zero One	166175.196	One Lakh Sixty-Six Thousand One Hundred and Seventy-Five point One Nine Six
09	Division 2	02/09/02	Dismantling Portions of Existing Structure including stockpiling of materials.	LS	1.000	50000.001	Fifty Thousand point Zero Zero One	50000.001	Fifty Thousand point Zero Zero One
							<b>Grand Total:</b>	2560802.368	Twenty-Five Lakh Sixty Thousand Eight Hundred and Two point Three Six Eight

This Bill of Quantities (Division 2) is Electronically Signed by Mr. Habibul Alam on behalf of Mr Habibul Alam


Rana Builders (Pvt.) Ltd.-M/S.Rezvi Construction-Mozahar Enterprise (Pvt.) Ltd. JV (JVCA - View Details)									
Bill of Quantities (Division 2)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 2	02/01/01	Clearing and grubbing	Sqm	720.000	39.564	Thirty-Nine point Five Six Four	28486.080	Twenty-Eight Thousand Four Hundred and Eighty-Six point Zero Eight
02	Division 2	02/02/02	Roadway Excavation in suitable soil	Cum	185.250	150.481	One Hundred and Fifty point Four Eight One	27876.605	Twenty-Seven Thousand Eight Hundred and Seventy-Six point Six Zero Five
03	Division 2	02/02/03	Roadway Excavation in Existing pavement (not reinforced concrete)	Cum	6.296	232.543	Two Hundred and Thirty-Two point Five Four Three	1464.091	One Thousand Four Hundred and Sixty-Four point Zero Nine One
04	Division 2	02/04/01	Channel Excavation in unsuitable materials	Cum	1409.410	152.247	One Hundred and Fifty-Two point Two Four Seven	214578.444	Two Lakh Fourteen Thousand Five Hundred and Seventy-Eight point Four Four Four
05	Division 2	02/05/03	Sand Backfill for structures	Cum	384.990	1022.088	One Thousand AND Twenty-Two point Zero Eight Eight	393493.659	Three Lakh Ninety-Three Thousand Fo Nir Si
									<div> <div>Signed</div> <div>AAH</div> <div>           কাজী আবদুল্লাহ আল মামুন            সিনিয়র প্রোগ্রামার            সড়ক পরিবহন ও মহাসড়ক বিভাগ            সড়ক পরিবহন ও সেতু মহাপালয়            নগরজাতকী বাংলাদেশ সরকার         </div> </div>

This Bill of Quantities (Division 2) is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd.-MS.Rezvi Construction-Mozahar Enterprise (Pvt.) Ltd. JV

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জ্যোতিষাচার্য  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

								<b>Grand Total:</b>	3389645.061	THOUSAND SIX Hundred and Forty- Five point Zero Six One
--	--	--	--	--	--	--	--	---------------------	-------------	--

This Bill of Quantities (Division 2) is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MAH. Construction LTd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MAH. Analysis ID 171862.pdf	311.75	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AATA

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	171862	Invitation Reference No. :	eGP-42/RHD/ACE/RZ/2017-2018.
Closing Date and Time :	04-Apr-2018 12:00	Opening Date and Time :	04-Apr-2018 12:00
Procuring Entity :	Rangpur Zone		
Brief :	<b>Construction of 47.851m (1x18.30m + 27.44m) Long RCC and PC Girder Nawabgonj Bridge at 18th km (Ch17+096.1m) of Madhyapara-Aftabgonj-Nawabgonj Road (Z-5561) under Road Division, Dinajpur for the year 2017-2018.</b>		
<div> <a href="#">View Notice</a></div>			

Package No	Package Description
eGP-42/RHD/ACE/RZ/2017-2018	Construction of 47.851m 1x18.30m 27.44m Long RCC and PC Girder Nawabgonj Bridge at 18th km Ch17096.1 m of Madhyapara-Aftabgonj-Nawabgonj Road Z-5561 under Road Division Dinajpur for the year 2017-2018.

## M. M. Builders &amp; Engineers Ltd.

## Bill of Quantities (Division 3)

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 3	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or shoulder	Sqm	660.000	45.001	Forty-Five point Zero Zero One	29700.660	Twenty-Nine Thousand Seven Hundred point Six Six
02	Division 3	03/02/01	Sub-Base	Cum	57.000	4500.001	Four Thousand Five Hundred point Zero Zero One	256500.057	Two Lakh Fifty-Six Thousand Five Hundred point Zero Five Seven
03	Division 3	03/03/01	Aggregate Base Type-I	Cum	141.750	6800.001	Six Thousand Eight Hundred point Zero Zero One	963900.142	Nine Lakh Sixty-Three Thousand Nine Hundred point One Four Two
04	Division 3	03/03/02	Aggregate Base Type-II	Cum	42.750	4800.001	Four Thousand Eight Hundred point Zero Zero One	205200.043	Two Lakh Five Thousand Two Hundred point Zero Four Three
05	Division 3	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	945.000	120.001	One Hundred and Twenty point Zero Zero One	113400.945	One Lakh Thirteen Thousand Four Hundred point Nine Four Five
06	Division 3	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method)(Bitumen Grade 60/70) (60mm Av)	Cum	56.700	21000.001	Twenty-One Thousand point Zero Zero One	1190700.057	Eleven Lakh Ninety Thousand Seven Hundred point Zero Five Seven
07	Division 3	03/10/02b	Dense Bituminous Surfacing-Wearing Course (Plant Method)(Bitumen Grade 60/70) (40mm Av)	Cum	37.800	21500.001	Twenty-One Thousand Five Hundred point Zero Zero One	812700.038	Eight Lakh Twelve Thousand Seven Hundred point Zero Three Eight
08	Division 3	03/13/01	Brick on End Edging	Lin M	440.000	100.001	One Hundred point Zero Zero One	44000.440	Forty-Four Thousand point Four Four
09	Division 3	03/13/02	Single Layer Brick Flat soling including 75mm thick compacted sand cushion	Sqm	550.000	450.001	Four Hundred and Fifty point Zero Zero One	247500.550	Two Lakh Forty-Seven Thousand Five Hundred point Five Five
10	Division 3	03/13/03	Herring Bond Brick Pavement including 12mm sand cushion	Sqm	550.000	650.001	Six Hundred and Fifty point Zero Zero One	357500.550	Three Lakh Fifty-Seven Thousand Five Hundred point Five Five
Grand Total:								4221103.482	Fo Tw Th Hl po Signed কাজী আবদুল্লাহ আল মামুন সিনিয়র প্রোগ্রামার সড়ক পরিবহন ও সেতু মন্ত্রণালয় নথীস্বাক্ষরী বাংলাদেশ সরকার

								Two
--	--	--	--	--	--	--	--	-----

This Bill of Quantities (Division 3) is Electronically Signed by Mr. Md Moin on behalf of M. M. Builders & Engineers Ltd.

Mir Habibal Alam									
Bill of Quantities (Division 3)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 3	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or shoulder	Sqm	660.000	35.001	Thirty-Five point Zero Zero One	23100.660	Twenty-Three Thousand One Hundred point Six Six
02	Division 3	03/02/01	Sub-Base	Cum	57.000	3850.001	Three Thousand Eight Hundred and Fifty point Zero Zero One	219450.057	Two Lakh Nineteen Thousand Four Hundred and Fifty point Zero Five Seven
03	Division 3	03/03/01	Aggregate Base Type-I	Cum	141.750	6000.001	Six Thousand point Zero Zero One	850500.142	Eight Lakh Fifty Thousand Five Hundred point One Four Two
04	Division 3	03/03/02	Aggregate Base Type-II	Cum	42.750	4000.001	Four Thousand point Zero Zero One	171000.043	One Lakh Seventy-One Thousand point Zero Four Three
05	Division 3	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	945.000	120.001	One Hundred and Twenty point Zero Zero One	113400.945	One Lakh Thirteen Thousand Four Hundred point Nine Four Five
06	Division 3	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method)(Bitumen Grade 60/70) (60mm Av)	Cum	56.700	18500.001	Eighteen Thousand Five Hundred point Zero Zero One	1048950.057	Ten Lakh Forty-Eight Thousand and Nine Hundred and Fifty point Zero Five Seven
07	Division 3	03/10/02b	Dense Bituminous Surfacing-Wearing Course (Plant Method)(Bitumen Grade 60/70) (40mm Av)	Cum	37.800	19000.001	Nineteen Thousand point Zero Zero One	718200.038	Seven Lakh Eighteen Thousand Two Hundred point Zero Three Eight
08	Division 3	03/13/01	Brick on End Edging	Lin M	440.000	95.001	Ninety-Five point Zero Zero One	41800.440	Forty-One Thousand Eight Hundred point Four Four
09	Division 3	03/13/02	Single Layer Brick Flat soling including 75mm thick compacted sand cushion	Sqm	550.000	430.001	Four Hundred and Thirty point Zero Zero One	236500.550	Two Lakh Thirty-Six Thousand Five Hundred point Five Five
10	Division 3	03/13/03	Herring Bond Brick Pavement including 12mm sand cushion	Sqm	550.000	600.001	Six Hundred point Zero Zero One	330000.550	Three Lakh Thirty Thousand point Five Five
							<b>Grand Total:</b>	3752903.482	Thirty-Seven Lakh Fifty-Two Thousand Nine Hundred and Three point Four Eight Two

This Bill of Quantities (Division 3) is Electronically Signed by Mr. Habibal Alam on behalf of Mr Habibal Alam

Rana Builders (Pvt.) Ltd.-M/S.Rezvi Construction-Mozahar Enterprise (Pvt.) Ltd. JV (JVCA - View Details)									
Bill of Quantities (Division 3)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 3	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or shoulder	Sqm	660.000	38.925	Thirty-Eight point Nine Two Five	25690.500	Twenty-Five Thousand Six Hundred and N
02	Division 3	03/02/01	Sub-Base	Cum	57.000	4169.505	Four Thousand One Hundred and Sixty-Nine point Five Zero	237661.785	T S S কাজী আবদুল্লাহ আল মামুন সিনিয়র প্রকৌশল সড়ক পরিবহন ও সেতু মন্ত্রণালয় পাটনাজাতী বাসোপেশ সড়কায়



							Five point Five		Sixty-One point Seven Eight Five
03	Division 3	03/03/01	Aggregate Base Type-I	Cum	141.750	7050.275	Seven Thousand AND Fifty point Two Seven Five	999376.481	Nine Lakh Ninety-Nine Thousand Three Hundred and Seventy-Six point Four Eight One
04	Division 3	03/03/02	Aggregate BaseType-II	Cum	42.750	4488.079	Four Thousand Four Hundred and Eighty-Eight point Zero Seven Nine	191865.377	One Lakh Ninety-One Thousand Eight Hundred and Sixty-Five point Three Seven Seven
05	Division 3	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	945.000	105.045	One Hundred and Five point Zero Four Five	99267.525	Ninety-Nine Thousand Two Hundred and Sixty-Seven point Five Two Five
06	Division 3	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method)(Bitumen Grade 60/70) (60mm Av)	Cum	56.700	17104.194	Seventeen Thousand One Hundred and Four point One Nine Four	969807.800	Nine Lakh Sixty-Nine Thousand Eight Hundred and Seven point Eight
07	Division 3	03/10/02b	Dense Bituminous Surfacing-Wearing Course (Plant Method)(Bitumen Grade 60/70) (40mm Av)	Cum	37.800	17315.591	Seventeen Thousand Three Hundred and Fifteen point Five Nine One	654529.340	Six Lakh Fifty-Four Thousand Five Hundred and Twenty-Nine point Three Four
08	Division 3	03/13/01	Brick on End Edging	Lin M	440.000	99.996	Ninety-Nine point Nine Nine Six	43998.240	Forty-Three Thousand Nine Hundred and Ninety-Eight point Two Four
09	Division 3	03/13/02	Single Layer Brick Flat soling including 75mm thick compacted sand cushion	Sqm	550.000	452.133	Four Hundred and Fifty-Two point One Three Three	248673.150	Two Lakh Forty-Eight Thousand Six Hundred and Seventy-Three point One Five
10	Division 3	03/13/03	Herring Bond Brick Pavement including 12mm sand cushion	Sqm	550.000	619.345	Six Hundred and Nineteen point Three Four Five	340639.750	Three Lakh Forty Thousand Six Hundred and Thirty-Nine point Seven Five
							<b>Grand Total:</b>	3811509.948	Thirty-Eight Lakh Eleven Thousand Five Hundred and Nine point Nine Four Eight

This Bill of Quantities (Division 3) is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd.-MS.Rezvi Construction-Mbzahar Enterprise (Pvt.) Ltd. JV

Saleh Ahmed-M.A.H. Construction LTd. (JV) (JVCA - View Details)									
Bill of Quantities (Division 3)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 3	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or shoulder	Sqm	660.000	47.733	Forty-Seven point Seven Three Three	31503.780	Thirty-One Thousand Five Hundred and Three point Seven Eight
02	Division 3	03/02/01	Sub-Base	Cum	57.000	4360.669	Four Thousand Three Hundred and Sixty point Six Six Nine	248558.133	Two Lakh Forty-Eight Thousand Five Hundred and Fifty-Eight point One Three Three
03	Division 3	03/03/01	Aggregate Base Type-I	Cum	141.750	6565.584	Six Thousand Five Hundred and Sixty-Five point Five Eight Four	930671.532	Nine Lakh Thirty Thousand Six Hundred and Seventy-One point Five Three Two
04	Division 3	03/03/02	Aggregate BaseType-II	Cum	42.750	4728.155	Four Thousand Seven Hundred and Twenty-Eight point One Five Five	202128.626	Two Lakh Two Thousand One Hundred and Twenty-Eight point One Five Five


Signed  
A.A.H.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মহাপ্রকল্প  
পদ্মজাতকী বাংলাদেশ সরকার



05	Division 3	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	945.000	127.422	One Hundred and Twenty-Seven point Four Two Two	120413.790	One Lakh Twenty Thousand Four Hundred and Thirteen point Seven Nine
06	Division 3	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method)(Bitumen Grade 60/70) (60mm Av)	Cum	56.700	19896.448	Nineteen Thousand Eight Hundred and Ninety-Six point Four Four Eight	1128128.602	Eleven Lakh Twenty-Eight Thousand One Hundred and Twenty-Eight point Six Zero Two
07	Division 3	03/10/02b	Dense Bituminous Surfacing-Wearing Course (Plant Method)(Bitumen Grade 60/70) (40mm Av)	Cum	37.800	19487.814	Nineteen Thousand Four Hundred and Eighty-Seven point Eight One Four	736639.369	Seven Lakh Thirty-Six Thousand Six Hundred and Thirty-Nine point Three Six Nine
08	Division 3	03/13/01	Brick on End Edging	Lin M	440.000	102.871	One Hundred and Two point Eight Seven One	45263.240	Forty-Five Thousand Two Hundred and Sixty-Three point Two Four
09	Division 3	03/13/02	Single Layer Brick Flat soling including 75mm thick compacted sand cushion	Sqm	550.000	477.747	Four Hundred and Seventy-Seven point Seven Four Seven	262760.850	Two Lakh Sixty-Two Thousand Seven Hundred and Sixty point Eight Five
10	Division 3	03/13/03	Herring Bond Brick Pavement including 12mm sand cushion	Sqm	550.000	633.375	Six Hundred and Thirty-Three point Three Seven Five	348356.250	Three Lakh Forty-Eight Thousand Three Hundred and Fifty-Six point Two Five
							<b>Grand Total:</b>	4054424.172	Forty Lakh Fifty-Four Thousand Four Hundred and Twenty-Four point One Seven Two

This Bill of Quantities (Division 3) is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MAH. Construction LTd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MAH. Analysis ID 171862.pdf	311.75	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAH

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 171862 **Invitation Reference No. :** eGP-42/RHD/ACE/RZ/2017-2018.  
**Closing Date and Time :** 04-Apr-2018 12:00 **Opening Date and Time :** 04-Apr-2018 12:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Construction of 47.851m (1x18.30m + 27.44m) Long RCC and PC Girder Nawabgonj Bridge at 18th km (Ch17+096.1m) of Madhyapara-Aftabgonj-Nawabgonj Road (Z-5561) under Road Division, Dinajpur for the year 2017-2018.

[View Notice](#)

Package No	Package Description
eGP-42/RHD/ACE/RZ/2017-2018	Construction of 47.851m 1x18.30m 27.44m Long RCC and PC Girder Nawabgonj Bridge at 18th km Ch17096.1 m of Madhyapara-Aftabgonj-Nawabgonj Road Z-5561 under Road Division Dinajpur for the year 2017-2018.

## M. M. Builders &amp; Engineers Ltd.

## Bill of Quantities (Division 4)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 4	04/01/01c	Bored Pile Cast in place Piles (Dia 750mm)	L.M	1212.000	7800.001	Seven Thousand Eight Hundred point Zero Zero One	9453601.212	Ninety-Four Lakh Fifty-Three Thousand Six Hundred and One point Two One Two
02	Division 4	04/01/04	High Yield Deformed Steel Reinforcing Bars	Tonne	87.958	85000.001	Eighty-Five Thousand point Zero Zero One	7476430.088	Seventy-Four Lakh Seventy-Six Thousand Four Hundred and Thirty point Zero Eight Eight
03	Division 4	04/04/01b	Load test on Cast in Place piles (For 100Ton)	No	3.000	160000.001	One Lakh Sixty Thousand point Zero Zero One	480000.003	Four Lakh Eighty Thousand point Zero Zero Three
							<b>Grand Total:</b>	17410031.303	One Crore Seventy-Four Lakh Ten Thousand AND Thirty-One point Three Zero Three

This Bill of Quantities (Division 4) is Electronically Signed by Mr. Md Moin on behalf of M. M. Builders & Engineers Ltd.

## Mir Habibur Alam

## Bill of Quantities (Division 4)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 4	04/01/01c	Bored Pile Cast in place Piles (Dia 750mm)	L.M	1212.000	10000.001	Ten Thousand point Zero Zero One	12120001.212	One Crore Twenty-One Lakh Twenty Thousand AND One point Two One Two
02	Division 4	04/01/04	High Yield Deformed Steel Reinforcing Bars	Tonne	87.958	85000.001	Eighty-Five Thousand point Zero Zero One	7476430.088	Seventy-Four Lakh Seventy-Six Thousand Four Hundred and Thirty point Zero Eight Eight
03	Division 4	04/04/01b	Load test on Cast in Place piles (For 100Ton)	No	3.000	150000.001	One Lakh Fifty Thousand point Zero Zero One	450000.003	Four Lakh Fifty Thousand point Zero Zero Three
							<b>Grand Total:</b>	20046431.303	Two Crore Forty-Six Thousand Four Hundred and Thirty-One point Three Zero Three

This Bill of Quantities (Division 4) is Electronically Signed by Mr. Habibur Alam on behalf of Mr Habibur Alam

Rana Builders (Pvt.) Ltd.-M/S.Rezvi Construction-Mozahar Enterprise (Pvt.) Ltd. JV  
 (JVCA - View Details)

Signed  
AAAH


কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রকৌশলী  
 সড়ক পরিবহন ও সেতু বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপ্রকল্প  
 নগরজাতকী বাংলাদেশ সরকার

Bill of Quantities (Division 4)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 4	04/01/01c	Bored Pile Cast in place Piles (Dia 750mm)	L.M	1212.000	6634.586	Six Thousand Six Hundred and Thirty-Four point Five Eight Six	8041118.232	Eighty Lakh Forty-One Thousand One Hundred and Eighteen point Two Three Two
02	Division 4	04/01/04	High Yield Deformed Steel Reinforcing Bars	Tonne	87.958	90740.218	Ninety Thousand Seven Hundred and Forty point Two One Eight	7981328.095	Seventy-Nine Lakh Eighty-One Thousand Three Hundred and Twenty-Eight point Zero Nine Five
03	Division 4	04/04/01b	Load test on Cast in Place piles (For 100Ton)	No	3.000	122420.366	One Lakh Twenty-Two Thousand Four Hundred and Twenty point Three Six Six	367261.098	Three Lakh Sixty-Seven Thousand Two Hundred and Sixty-One point Zero Nine Eight
							<b>Grand Total:</b>	16389707.425	One Crore Sixty-Three Lakh Eighty-Nine Thousand Seven Hundred and Seven point Four Two Five

This Bill of Quantities (Division 4) is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd.-MS.Rezvi Construction-Mozahar Enterprise (Pvt.) Ltd. JV

Saleh Ahmed-MA.H. Construction LTd. (JV) (JVCA - View Details)									
Bill of Quantities (Division 4)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 4	04/01/01c	Bored Pile Cast in place Piles (Dia 750mm)	L.M	1212.000	7215.723	Seven Thousand Two Hundred and Fifteen point Seven Two Three	8745456.276	Eighty-Seven Lakh Forty-Five Thousand Four Hundred and Fifty-Six point Two Seven Six
02	Division 4	04/01/04	High Yield Deformed Steel Reinforcing Bars	Tonne	87.958	95235.625	Ninety-Five Thousand Two Hundred and Thirty-Five point Six Two Five	8376735.104	Eighty-Three Lakh Seventy-Six Thousand Seven Hundred and Thirty-Five point One Zero Four
03	Division 4	04/04/01b	Load test on Cast in Place piles (For 100Ton)	No	3.000	160170.001	One Lakh Sixty Thousand One Hundred and Seventy point Zero Zero One	480510.003	Four Lakh Eighty Thousand Five Hundred and Ten point Zero Zero Three
							<b>Grand Total:</b>	17602701.383	One Crore Seventy-Six Lakh Two Thousand Seven Hundred and One point Three Eight Three

This Bill of Quantities (Division 4) is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MA.H. Construction LTd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MAH. Analysis ID 171862.pdf	311.75	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAH  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	171862	Invitation Reference No. :	eGP-42/RHD/ACE/RZ/2017-2018.
Closing Date and Time :	04-Apr-2018 12:00	Opening Date and Time :	04-Apr-2018 12:00
Procuring Entity :	Rangpur Zone		
Brief :	<b>Construction of 47.851m (1x18.30m + 27.44m) Long RCC and PC Girder Nawabgonj Bridge at 18th km (Ch17+096.1m) of Madhyapara-Aftabgonj-Nawabgonj Road (Z-5561) under Road Division, Dinajpur for the year 2017-2018.</b>		
			<a href="#">View Notice</a>

Package No	Package Description
eGP-42/RHD/ACE/RZ/2017-2018	Construction of 47.851m 1x18.30m 27.44m Long RCC and PC Girder Nawabgonj Bridge at 18th km Ch17096.1 m of Madhyapara-Aftabgonj-Nawabgonj Road Z-5561 under Road Division Dinajpur for the year 2017-2018.

## M. M. Builders &amp; Engineers Ltd.

## Bill of Quantities (Division 5)

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 5	05/01/02a	Concrete Class as Detailed on Drawings (Class-10)	Cum	14.822	7500.001	Seven Thousand Five Hundred point Zero Zero One	111165.015	One Lakh Eleven Thousand One Hundred and Sixty-Five point Zero One Five
02	Division 5	05/01/02b	Concrete Class - 20 (Foundation)	Cum	219.822	14500.001	Fourteen Thousand Five Hundred point Zero Zero One	3187419.220	Thirty-One Lakh Eighty-Seven Thousand Four Hundred and Nineteen point Two Two
03	Division 5	05/01/02c	Concrete Class - 20 (Vertical member col, Pier, abutment/wing wall, Culvert etc.)	Cum	120.400	15500.001	Fifteen Thousand Five Hundred point Zero Zero One	1866200.120	Eighteen Lakh Sixty-Six Thousand Two Hundred point One Two
04	Division 5	05/01/02d	Concrete Class - 20 (Girder, Beam, cross girder and diaphragm etc.)	Cum	70.158	18000.001	Eighteen Thousand point Zero Zero One	1262844.070	Twelve Lakh Sixty-Two Thousand Eight Hundred and Forty-Four point Zero Seven
05	Division 5	05/01/02k	Concrete Class - 30 (Deck slab, side walk, wheel guard, curb etc.)	Cum	170.622	20000.001	Twenty Thousand point Zero Zero One	3412440.171	Thirty-Four Lakh Twelve Thousand Four Hundred and Forty point One Seven One
06	Division 5	05/01/02f	Concrete Class-20 (Rail & post)	Cum	3.165	18000.001	Eighteen Thousand point Zero Zero One	56970.003	Fifty-Six Thousand Nine Hundred and Seventy point Zero Zero Three
07	Division 5	05/01/02i	Concrete Class - 35 (Wearing course)	Cum	17.440	26000.001	Twenty-Six Thousand point Zero Zero One	453440.017	Four Lakh Fifty-Three Thousand Four Hundred and Forty point Zero One Seven
08	Division 5	05/01/02m	Concrete Class - 40 (Pre-stressed Girder)	Cum	90.645	32000.001	Thirty-Two Thousand point Zero Zero One	2900640.091	Twenty-Nine Lakh Six Hundred and Forty point Zero Nine One
09	Division 5	05/02/02	High Yield Reinforcement Bars	Tonne	124.688	85000.001	Eighty-Five Thousand point Zero Zero One	10598480.125	One Crore Five Lakh Ninety-Eight Thousand Four Hundred and Eighty point One Two Five
10	Division 5	05/03/01	Pre-stressing wire or strand	Tonne	6.281	260000.001	Two Lakh Sixty Thousand point Zero Zero One	1633060.006	Sixteen Lakh Thirty-Three Thousand AND Sixty point Zero Zero Six
11	Division 5	05/06/01	Preparation and painting of existing structure	Sqm	331.531	500.001	Five Hundred point Zero Zero One	165765.832	One Lakh Sixty-Five Thousand Seven Hundred and Fifty point Eight Three Two

Signed  
A.A.S.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

12	Division 5	05/08/01.	Expansion joint complete as detailed on the drawing in the location described in the BOQ	Lin. M	30.750	10000.001	Ten Thousand point Zero Zero One	307500.031	Three Lakh Seven Thousand Five Hundred point Zero Three One
13	Division 5	05/13/01b	Neoprene rubber bearing or Elastomeric bearing supplying & fitting fixing, etc.	No	20.000	20000.001	Twenty Thousand point Zero Zero One	400000.020	Four Lakh point Zero Two
14	Division 5	05/14/02b	Double Single Bailey Bridge or Acrow panel (De-launching)	Lin M	42.680	2000.001	Two Thousand point Zero Zero One	85360.043	Eighty-Five Thousand Three Hundred and Sixty point Zero Four Three
15	Division 5	05/16/01.	Dismantling of Deck slab	Sqm	118.950	6000.001	Six Thousand point Zero Zero One	713700.119	Seven Lakh Thirteen Thousand Seven Hundred point One One Nine
<b>Grand Total:</b>								27154984.883	Two Crore Seventy-One Lakh Fifty-Four Thousand Nine Hundred and Eighty-Four point Eight Eight Three

This Bill of Quantities (Division 5) is Electronically Signed by Mr. Md Moin on behalf of M. M. Builders & Engineers Ltd.

Mir Habibur Alam									
Bill of Quantities (Division 5)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 5	05/01/02a	Concrete Class as Detailed on Drawings (Class-10)	Cum	14.822	8000.001	Eight Thousand point Zero Zero One	118576.015	One Lakh Eighteen Thousand Five Hundred and Seventy-Six point Zero One Five
02	Division 5	05/01/02b	Concrete Class - 20 (Foundation)	Cum	219.822	16000.001	Sixteen Thousand point Zero Zero One	3517152.220	Thirty-Five Lakh Seventeen Thousand One Hundred and Fifty-Two point Two Two
03	Division 5	05/01/02c	Concrete Class - 20 (Vertical member col, Pier, abutment/wing wall, Culvert etc.)	Cum	120.400	16000.001	Sixteen Thousand point Zero Zero One	1926400.120	Nineteen Lakh Twenty-Six Thousand Four Hundred point One Two
04	Division 5	05/01/02d	Concrete Class - 20 (Girder, Beam, cross girder and diaphragm etc.)	Cum	70.158	16000.001	Sixteen Thousand point Zero Zero One	1122528.070	Eleven Lakh Twenty-Two Thousand Five Hundred and Twenty-Eight point Zero Seven
05	Division 5	05/01/02k	Concrete Class - 30 (Deck slab, side walk, wheel guard, curb etc.)	Cum	170.622	16000.001	Sixteen Thousand point Zero Zero One	2729952.171	Twenty-Seven Lakh Twenty-Nine Thousand Nine Hundred and Fifty-Two point One Seven One
06	Division 5	05/01/02f	Concrete Class-20 (Rail & post)	Cum	3.165	16000.001	Sixteen Thousand point Zero Zero One	50640.003	Fifty Thousand Six Hundred and Forty point Zero Zero Three
07	Division 5	05/01/02i	Concrete Class - 35 (Wearing course)	Cum	17.440	25000.001	Twenty-Five Thousand point Zero Zero One	436000.017	Four Lakh Thirty-Six Thousand point Zero One Seven
08	Division 5	05/01/02m	Concrete Class - 40 (Pre-stressed Girder)	Cum	90.645	25000.001	Twenty-Five Thousand point Zero Zero One	2266125.091	Twenty-Two Lakh Sixty-Six Thousand One Hundred and Twenty-Five point Zero Nine One
09	Division 5	05/02/02	High Yield Reinforcement Bars	Tonne	124.688	85000.001	Eighty-Five Thousand point Zero Zero One	10598480.125	One Crore Five Lakh Ninety-Eight Thousand Four Hundred and Eighty point One Two Five
10	Division 5	05/03/01	Pre-stressing wire or strand	Tonne	6.281	250000.001	Two Lakh Fifty Thousand point Zero Zero One	1570250.006	Fifteen Lakh Seventy Thousand Two Hundred and Fifty point Zero
11	Division 5	05/06/01	Preparation and painting of existing structure	Sqm	331.531	500.001	Five Hundred point Zero Zero	165765.832	One Hundred and Sixty-Five Thousand point Eight Three

Signed  
A.A.M.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

							One		Five point Eight Three Two
12	Division 5	05/08/01.	Expansion joint complete as detailed on the drawing in the location described in the BOQ	Lin. M	30.750	10000.001	Ten Thousand point Zero Zero One	307500.031	Three Lakh Seven Thousand Five Hundred point Zero Three One
13	Division 5	05/13/01b	Neoprene rubber bearing or Elastomeric bearing supplying & fitting fixing, etc.	No	20.000	18500.001	Eighteen Thousand Five Hundred point Zero Zero One	370000.020	Three Lakh Seventy Thousand point Zero Two
14	Division 5	05/14/02b	Double Single Bailey Bridge or Acrow panel (De-launching)	Lin M	42.680	1900.001	One Thousand Nine Hundred point Zero Zero One	81092.043	Eighty-One Thousand AND Ninety-Two point Zero Four Three
15	Division 5	05/16/01.	Dismantling of Deck slab	Sqm	118.950	5000.001	Five Thousand point Zero Zero One	594750.119	Five Lakh Ninety-Four Thousand Seven Hundred and Fifty point One One Nine
							<b>Grand Total:</b>	25855211.883	Two Crore Fifty-Eight Lakh Fifty-Five Thousand Two Hundred and Eleven point Eight Eight Three

This Bill of Quantities (Division 5) is Electronically Signed by Mr. Habibul Alam on behalf of Mr Habibul Alam

Rana Builders (Pvt.) Ltd.-M/S.Rezvi Construction-Mozahar Enterprise (Pvt.) Ltd. JV (JVCA - View Details)									
Bill of Quantities (Division 5)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 5	05/01/02a	Concrete Class as Detailed on Drawings (Class-10)	Cum	14.822	8002.039	Eight Thousand AND Two point Zero Three Nine	118606.222	One Lakh Eighteen Thousand Six Hundred and Six point Two Two Two
02	Division 5	05/01/02b	Concrete Class - 20 (Foundation)	Cum	219.822	12009.263	Twelve Thousand AND Nine point Two Six Three	2639900.211	Twenty-Six Lakh Thirty-Nine Thousand Nine Hundred point Two One One
03	Division 5	05/01/02c	Concrete Class - 20 (Vertical member col, Pier, abutment/wing wall, Culvert etc.)	Cum	120.400	13830.797	Thirteen Thousand Eight Hundred and Thirty point Seven Nine Seven	1665227.959	Sixteen Lakh Sixty-Five Thousand Two Hundred and Twenty-Seven point Nine Five Nine
04	Division 5	05/01/02d	Concrete Class - 20 (Girder, Beam, cross girder and diaphragm etc.)	Cum	70.158	16050.431	Sixteen Thousand AND Fifty point Four Three One	1126066.138	Eleven Lakh Twenty-Six Thousand AND Sixty-Six point One Three Eight
05	Division 5	05/01/02k	Concrete Class - 30 (Deck slab, side walk, wheel guard, curb etc.)	Cum	170.622	15441.048	Fifteen Thousand Four Hundred and Forty-One point Zero Four Eight	2634582.492	Twenty-Six Lakh Thirty-Four Thousand Five Hundred and Eighty-Two point Four Nine Two
06	Division 5	05/01/02f	Concrete Class-20 (Rail & post)	Cum	3.165	16919.842	Sixteen Thousand Nine Hundred and Nineteen point Eight Four Two	53551.300	Fifty-Three Thousand Five Hundred and Fifty-One point Three
07	Division 5	05/01/02i	Concrete Class - 35 (Wearing course)	Cum	17.440	25514.983	Twenty-Five Thousand Five Hundred and Fourteen point Nine Eight Three	444981.304	Four Lakh Forty-Four Thousand Nine Hundred and Eighty-One point Three Zero Four
08	Division 5	05/01/02m	Concrete Class - 40 (Pre-stressed Girder)	Cum	90.645	25952.316	Twenty-Five Thousand Nine Hundred and Fifty-Two point Three One Six	2352447.684	Twenty-Three Signed AAAN কাজী আবদুল্লাহ আল মামুন সিনিয়র প্রোগ্রামার সড়ক পরিবহন ও মহাসড়ক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



09	Division 5	05/02/02	High Yield Reinforcement Bars	Tonne	124.688	90740.218	Ninety Thousand Seven Hundred and Forty point Two One Eight	11314216.302	One Crore Thirteen Lakh Fourteen Thousand Two Hundred and Sixteen point Three Zero Two
10	Division 5	05/03/01	Pre-stressing wire or strand	Tonne	6.281	228750.214	Two Lakh Twenty-Eight Thousand Seven Hundred and Fifty point Two One Four	1436780.094	Fourteen Lakh Thirty-Six Thousand Seven Hundred and Eighty point Zero Nine Four
11	Division 5	05/06/01	Preparation and painting of existing structure	Sqm	331.531	489.009	Four Hundred and Eighty-Nine point Zero Zero Nine	162121.643	One Lakh Sixty-Two Thousand One Hundred and Twenty-One point Six Four Three
12	Division 5	05/08/01.	Expansion joint complete as detailed on the drawing in the location described in the BOQ	Lin. M	30.750	8196.536	Eight Thousand One Hundred and Ninety-Six point Five Three Six	252043.482	Two Lakh Fifty-Two Thousand AND Forty-Three point Four Eight Two
13	Division 5	05/13/01b	Neoprene rubber bearing or Elastomeric bearing supplying & fitting fixing, etc.	No	20.000	18245.244	Eighteen Thousand Two Hundred and Forty-Five point Two Four Four	364904.880	Three Lakh Sixty-Four Thousand Nine Hundred and Four point Eight Eight
14	Division 5	05/14/02b	Double Single Bailey Bridge or Acrow panel (De-launching)	Lin M	42.680	1635.374	One Thousand Six Hundred and Thirty-Five point Three Seven Four	69797.762	Sixty-Nine Thousand Seven Hundred and Ninety-Seven point Seven Six Two
15	Division 5	05/16/01.	Dismantling of Deck slab	Sqm	118.950	5226.675	Five Thousand Two Hundred and Twenty-Six point Six Seven Five	621712.991	Six Lakh Twenty-One Thousand Seven Hundred and Twelve point Nine Nine One
							<b>Grand Total:</b>	25256940.464	Two Crore Fifty-Two Lakh Fifty-Six Thousand Nine Hundred and Forty point Four Six Four


This Bill of Quantities (Division 5) is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd.-MS.Rezvi Construction-Mozahar Enterprise (Pvt.) Ltd. JV

Saleh Ahmed-M.A.H. Construction LTd. (JV) (JVCA - View Details)									
Bill of Quantities (Division 5)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 5	05/01/02a	Concrete Class as Detailed on Drawings (Class-10)	Cum	14.822	8465.728	Eight Thousand Four Hundred and Sixty-Five point Seven Two Eight	125479.020	One Lakh Twenty-Five Thousand Four Hundred and Seventy-Nine point Zero Two
02	Division 5	05/01/02b	Concrete Class - 20 (Foundation)	Cum	219.822	11925.042	Eleven Thousand Nine Hundred and Twenty-Five point Zero Four Two	2621386.583	Twenty-Six Lakh Twenty-One Thousand Three Hundred and Eighty-Six point Five Eight Three
03	Division 5	05/01/02c	Concrete Class - 20 (Vertical member col, Pier, abutment/wing wall, Culvert etc.)	Cum	120.400	15054.145	Fifteen Thousand AND Fifty-Four point One Four Five	1812519.058	Eighteen Lakh Twelve Thousand Five Hundred and Nineteen point Zero Five Eight
04	Division 5	05/01/02d	Concrete Class - 20 (Girder, Beam, cross girder and diaphragm etc.)	Cum	70.158	15988.779	Fifteen Thousand Nine Hundred and Eighty-Eight point Seven Seven Nine	1121740.757	Eleven Lakh Twenty-One Thousand Seven Hundred and Forty
05	Division 5	05/01/02e	Concrete Class - 30 (Deck slab,	Cum	170.622	15526.152	Fifteen Thousand Five Hundred and Twenty-Six	2649154.164	Twenty-Six Lakh Four Hundred and Ninety point Four Six Four

Signed  
AAH  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

05	5	05/01/02a	side walk, wheel guard, curb etc.)	Cum	170.022	10020.433	Hundred and Twenty-Six point Four Five Three	2049134.404	Hundred and Fifty-Four point Four Six Four
06	Division 5	05/01/02f	Concrete Class-20 (Rail & post)	Cum	3.165	16861.916	Sixteen Thousand Eight Hundred and Sixty-One point Nine One Six	53367.964	Fifty-Three Thousand Three Hundred and Sixty-Seven point Nine Six Four
07	Division 5	05/01/02l	Concrete Class - 35 (Wearing course)	Cum	17.440	24066.939	Twenty-Four Thousand AND Sixty-Six point Nine Three Nine	419727.416	Four Lakh Nineteen Thousand Seven Hundred and Twenty-Seven point Four One Six
08	Division 5	05/01/02m	Concrete Class - 40 (Pre-stressed Girder)	Cum	90.645	24558.316	Twenty-Four Thousand Five Hundred and Fifty-Eight point Three One Six	2226088.554	Twenty-Two Lakh Twenty-Six Thousand AND Eighty-Eight point Five Five Four
09	Division 5	05/02/02	High Yield Reinforcement Bars	Tonne	124.688	95235.625	Ninety-Five Thousand Two Hundred and Thirty-Five point Six Two Five	11874739.610	One Crore Eighteen Lakh Seventy-Four Thousand Seven Hundred and Thirty-Nine point Six One
10	Division 5	05/03/01	Pre-stressing wire or strand	Tonne	6.281	273590.015	Two Lakh Seventy-Three Thousand Five Hundred and Ninety point Zero One Five	1718418.884	Seventeen Lakh Eighteen Thousand Four Hundred and Eighteen point Eight Eight Four
11	Division 5	05/06/01	Preparation and painting of existing structure	Sqm	331.531	527.422	Five Hundred and Twenty-Seven point Four Two Two	174856.743	One Lakh Seventy-Four Thousand Eight Hundred and Fifty-Six point Seven Four Three
12	Division 5	05/08/01.	Expansion joint complete as detailed on the drawing in the location described in the BOQ	Lin. M	30.750	10499.112	Ten Thousand Four Hundred and Ninety-Nine point One One Two	322847.694	Three Lakh Twenty-Two Thousand Eight Hundred and Forty-Seven point Six Nine Four
13	Division 5	05/13/01b	Neoprene rubber bearing or Elastomeric bearing supplying & fitting fixing, etc.	No	20.000	19332.339	Nineteen Thousand Three Hundred and Thirty-Two point Three Three Nine	386646.780	Three Lakh Eighty-Six Thousand Six Hundred and Forty-Six point Seven Eight
14	Division 5	05/14/02b	Double Single Bailey Bridge or Acrow panel (De-launching)	Lin M	42.680	1930.346	One Thousand Nine Hundred and Thirty point Three Four Six	82387.167	Eighty-Two Thousand Three Hundred and Eighty-Seven point One Six Seven
15	Division 5	05/16/01.	Dismantling of Deck slab	Sqm	118.950	5996.534	Five Thousand Nine Hundred and Ninety-Six point Five Three Four	713287.719	Seven Lakh Thirteen Thousand Two Hundred and Eighty-Seven point Seven One Nine
							<b>Grand Total:</b>	26302648.413	Two Crore Sixty-Three Lakh Two Thousand Six Hundred and Forty-Eight point Four One Three

This Bill of Quantities (Division 5) is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MAH. Construction LTD. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MAH. Analysis ID 171862.pdf	311.75	 Download

Signed  
AAAH  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 171862 **Invitation Reference No. :** eGP-42/RHD/ACE/RZ/2017-2018.  
**Closing Date and Time :** 04-Apr-2018 12:00 **Opening Date and Time :** 04-Apr-2018 12:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Construction of 47.851m (1x18.30m + 27.44m) Long RCC and PC Girder Nawabgonj Bridge at 18th km (Ch17+096.1m) of Madhyapara-Aftabgonj-Nawabgonj Road (Z-5561) under Road Division, Dinajpur for the year 2017-2018.

[View Notice](#)

Package No	Package Description
eGP-42/RHD/ACE/RZ/2017-2018	Construction of 47.851m 1x18.30m 27.44m Long RCC and PC Girder Nawabgonj Bridge at 18th km Ch17096.1 m of Madhyapara-Aftabgonj-Nawabgonj Road Z-5561 under Road Division Dinajpur for the year 2017-2018.

## M. M. Builders &amp; Engineers Ltd.

## Bill of Quantities (Division 6)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 6	06/01/02	Concrete Slope Protection	Sqm	2400.000	1500.001	One Thousand Five Hundred point Zero Zero One	3600002.400	Thirty-Six Lakh AND Two point Four
02	Division 6	06/03/03	Concrete Side Ditch/U-Drain	Lin. M	720.000	4200.001	Four Thousand Two Hundred point Zero Zero One	3024000.720	Thirty Lakh Twenty-Four Thousand point Seven Two
03	Division 6	06/05/01	Road Marking-Thermoplastic Material Material (Indicate if screed or spray application)	Sqm	36.000	1000.001	One Thousand point Zero Zero One	36000.036	Thirty-Six Thousand point Zero Three Six
04	Division 6	06/10/01	Traffic Signs	Nos	4.000	7000.001	Seven Thousand point Zero Zero One	28000.004	Twenty-Eight Thousand point Zero Zero Four
05	Division 6	06/10/02	Sign Post	Nos	4.000	3000.001	Three Thousand point Zero Zero One	12000.004	Twelve Thousand point Zero Zero Four
06	Division 6	06/12/01	Geotextile Filter fabric (as detailed on the drawing)	Sqm	2400.000	180.001	One Hundred and Eighty point Zero Zero One	432002.400	Four Lakh Thirty-Two Thousand AND Two point Four
07	Division 6	06/13/01a	Bullah Palisiding(local Bullah : (150mm -175mm)	M	120.000	8000.001	Eight Thousand point Zero Zero One	960000.120	Nine Lakh Sixty Thousand point One Two
08	Division 6	06/15/01	Concrete guide post (1.6 m long,200mm dia)	Nos	80.000	2000.001	Two Thousand point Zero Zero One	16000	One Lakh Six Thousand

Signed  
 AAAS  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নথীভুক্তকৃত প্রকল্প পরিচালনা  
 নথীভুক্তকৃত প্রকল্প পরিচালনা

09	Division 6	RHD. Schedule,99 item no-4.P-39	Loading, Unloading & Carriage of heavy materials, like joist, girder, steel trusses in/c. different components of portable steel bridges, different type of Bailey bridges Acoropanel, Calendar Hamilton bridges etc. by truck or carts as per direction of the E/C.	M Ton	48.190	2500.001	Two Thousand Five Hundred point Zero Zero One	120475.048	One Lakh Twenty Thousand Four Hundred and Seventy-Five point Zero Four Eight
10	Division 6	BWDB Rate Schedule Nov/16. Item Code-40-440-20	Supplying & filling empty gunny/synthetic bags as approved in design & drawing with sand/ earth available at site sewing the end with sutly including carrying and placing at site in position within the site with supply of all materials as per direction of Engineer-in-charge (2nd hand empty bags)	Nos	25100.000	280.001	Two Hundred and Eighty point Zero Zero One	7028025.100	Seventy Lakh Twenty-Eight Thousand AND Twenty-Five point One
11	Division 6	Spc-01.	Labour for dismantling of the damaged R.C.C. works in abutment wing base etc.	Cum	17.552	3500.001	Three Thousand Five Hundred point Zero Zero One	61432.018	Sixty-One Thousand Four Hundred and Thirty-Two point Zero One Eight
12	Division 6	Spc-02.	Providing rainwater down pipe in/c. placing in position and cost of all materials as per drawing & direction of E/C.	M	40.000	360.001	Three Hundred and Sixty point Zero Zero One	14400.040	Fourteen Thousand Four Hundred point Zero Four
13	Division 6	Spc-03.	Supplying & Fixing ¾ dia & 2.5? long nut-bolt with 2 nos washer for each nut-bolt (as per sample) and accepted by E/C	Nos	4500.000	10.001	Ten point Zero Zero One	45004.500	Forty-Five Thousand AND Four point Five
14	Division 6	Spc-04.	Saucer Drain/Cross Drain	M	300.000	5200.001	Five Thousand Two Hundred point Zero Zero One	1560000.300	Fifteen Lakh Sixty Thousand point Three
15	Division 6	Spc-05.	Picking up Loading, unloading of materials into trucks, boats, carts and Railway wagon except heavy joist, girder, and trusses etc. in/c stacking properly	Per Thousand Number	48.915	1250.001	One Thousand Two Hundred and Fifty point Zero Zero One	61143.799	Sixty-One Thousand One Hundred and Forty-Three point Seven Nine Nine
16	Division 6	Spc-06.	Carriage of materials, viz bricks by trucks or carts as per direction of E/C	Per Thousand Number	48.915	1450.001	One Thousand Four Hundred and Fifty point Zero Zero One	70926.799	Seventy Thousand Nine Hundred and Twenty-Six point Seven Nine Nine
							<b>Grand Total:</b>	17213413.368	One Crore Seventy-Two Lakh Thirteen Thousand Four Hundred and Thirteen point Three Six Eight

This Bill of Quantities (Division 6) is Electronically Signed by Mr. Md Moin on behalf of M. M. Builders & Engineers Ltd.

Mir Habibul Alam								
Bill of Quantities (Division 6)								
Bill of Quantities								
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In	Unit Price In Words	Total P In Fig

Signed  
AAM

কাজী আব্দুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন  
নগরজাতকী বাংলাদেশ সরকার

						figures (BDT)	(BDT)	(BDT)	in words (BDT)
01	Division 6	06/01/02	Concrete Slope Protection	Sqm	2400.000	1350.001	One Thousand Three Hundred and Fifty point Zero One	3240002.400	Thirty-Two Lakh Forty Thousand AND Two point Four
02	Division 6	06/03/03	Concrete Side Ditch/U-Drain	Lin. M	720.000	9500.001	Nine Thousand Five Hundred point Zero One	6840000.720	Sixty-Eight Lakh Forty Thousand point Seven Two
03	Division 6	06/05/01	Road Marking-Thermoplastic Material Material (Indicate if screed or spray application)	Sqm	36.000	950.001	Nine Hundred and Fifty point Zero One	34200.036	Thirty-Four Thousand Two Hundred point Zero Three Six
04	Division 6	06/10/01	Traffic Signs	Nos	4.000	6500.001	Six Thousand Five Hundred point Zero One	26000.004	Twenty-Six Thousand point Zero Four
05	Division 6	06/10/02	Sign Post	Nos	4.000	2850.001	Two Thousand Eight Hundred and Fifty point Zero One	11400.004	Eleven Thousand Four Hundred point Zero Four
06	Division 6	06/12/01	Geotextile Filter fabric (as detailed on the drawing)	Sqm	2400.000	150.001	One Hundred and Fifty point Zero One	360002.400	Three Lakh Sixty Thousand AND Two point Four
07	Division 6	06/13/01a	Bullah Palisiding(local Bullah : (150mm -175mm)	M	120.000	9000.001	Nine Thousand point Zero One	1080000.120	Ten Lakh Eighty Thousand point One Two
08	Division 6	06/15/01	Concrete guide post (1.6 m long,200mm dia)	Nos	80.000	1850.001	One Thousand Eight Hundred and Fifty point Zero One	148000.080	One Lakh Forty-Eight Thousand point Zero Eight
09	Division 6	RHD. Schedule,99 item no-4.P-39	Loading, Unloading & Carriage of heavy materials, like joist, girder, steel trusses in/c. different components of portable steel bridges, different type of Bailey bridges Acoropanel, Calendar Hamilton bridges etc. by truck or carts as per direction of the E/C.	M Ton	48.190	1800.001	One Thousand Eight Hundred point Zero One	86742.048	Eighty-Six Thousand Seven Hundred and Forty-Two point Zero Four Eight
10	Division 6	BWDB Rate Schedule Nov/16. Item Code-40-440-20	Supplying & filling empty gunny/synthetic bags as approved in design & drawing with sand/ earth available at site sewing the end with sutly including carrying and placing at site in position within the site with supply of all materials as per direction of Engineer-in-charge (2nd hand empty bags)	Nos	25100.000	25.001	Twenty-Five point Zero One	627525.100	Six Lakh Twenty-Seven Thousand Five Hundred and Twenty-Five point One
11	Division 6	Spc-01.	Labour for dismantling of the damaged R.C.C. works in abutment wing base etc.	Cum	17.552	8500.001	Eight Thousand Five Hundred point Zero One	149192.018	One Lakh Forty-Nine Thousand One Hundred and Ninety-Two point Zero One Eight
12	Division 6	Spc-02.	Providing rainwater down pipe in/c. placing in position and cost of all materials as per drawing & direction of E/C.	M	40.000	300.001	Three Hundred point Zero One	1200	Twelve
	Division		Supplying & Fixing ¾" dia & 2.5' long nut-bolt with 2 nos				Two Hundred		

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন  
পূর্ণশ্রমিকতা বোর্ডের কার্যালয়

13	Division 6	Spc-03.	washer for each nut-bolt (as per sample) and accepted by E/C	Nos	4500.000	200.001	ninety point Zero Zero One	900004.500	AND Four point Five
14	Division 6	Spc-04.	Saucer Drain/Cross Drain	M	300.000	9000.001	Nine Thousand point Zero Zero One	2700000.300	Twenty-Seven Lakh point Three
15	Division 6	Spc-05.	Picking up Loading, unloading of materials into trucks, boats, carts and Railway wagon except heavy joist, girder, and trusses etc. in/c stacking properly	Per Thousand Number	48.915	2000.001	Two Thousand point Zero Zero One	97830.049	Ninety-Seven Thousand Eight Hundred and Thirty point Zero Four Nine
16	Division 6	Spc-06.	Carriage of materials, viz bricks by trucks or carts as per direction of E/C	Per Thousand Number	48.915	2000.001	Two Thousand point Zero Zero One	97830.049	Ninety-Seven Thousand Eight Hundred and Thirty point Zero Four Nine
							<b>Grand Total:</b>	16410729.868	One Crore Sixty-Four Lakh Ten Thousand Seven Hundred and Twenty-Nine point Eight Six Eight

This Bill of Quantities (Division 6) is Electronically Signed by Mr. Habibul Alam on behalf of Mr Habibul Alam

Rana Builders (Pvt.) Ltd.-M/S.Rezvi Construction-Mozahar Enterprise (Pvt.) Ltd. JV (JVCA - View Details)									
Bill of Quantities (Division 6)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 6	06/01/02	Concrete Slope Protection	Sqm	2400.000	1484.787	One Thousand Four Hundred and Eighty-Four point Seven Eight Seven	3563488.800	Thirty-Five Lakh Sixty-Three Thousand Four Hundred and Eighty-Eight point Eight
02	Division 6	06/03/03	Concrete Side Ditch/U-Drain	Lin. M	720.000	9543.572	Nine Thousand Five Hundred and Forty-Three point Five Seven Two	6871371.840	Sixty-Eight Lakh Seventy-One Thousand Three Hundred and Seventy-One point Eight Four
03	Division 6	06/05/01	Road Marking-Thermoplastic Material Material (Indicate if screed or spray application)	Sqm	36.000	1051.312	One Thousand AND Fifty-One point Three One Two	37847.232	Thirty-Seven Thousand Eight Hundred and Forty-Seven point Two
							Six Thousand		

*Signed*  
*AAH*

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
সড়ক পরিবহন ও সেতু মহাপ্রকল্প  
নগরজাতকী বাংলাদেশ সরকার

04	Division 6	06/10/01	Traffic Signs	Nos	4.000	6913.405	Nine Hundred and Thirteen point Four Zero Five	27653.620	Thousand Six Hundred and Fifty-Three point Six Two
05	Division 6	06/10/02	Sign Post	Nos	4.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five	12290.500	Twelve Thousand Two Hundred and Ninety point Five
06	Division 6	06/12/01	Geotextile Filter fabric (as detailed on the drawing)	Sqm	2400.000	156.668	One Hundred and Fifty-Six point Six Six Eight	376003.200	Three Lakh Seventy-Six Thousand AND Three point Two
07	Division 6	06/13/01a	Bullah Palisiding(local Bullah : (150mm -175mm)	M	120.000	8543.582	Eight Thousand Five Hundred and Forty-Three point Five Eight Two	1025229.840	Ten Lakh Twenty-Five Thousand Two Hundred and Twenty-Nine point Eight Four
08	Division 6	06/15/01	Concrete guide post (1.6 m long,200mm dia)	Nos	80.000	1626.893	One Thousand Six Hundred and Twenty-Six point Eight Nine Three	130151.440	One Lakh Thirty Thousand One Hundred and Fifty-One point Four Four
09	Division 6	RHD. Schedule,99 item no-4.P-39	Loading, Unloading & Carriage of heavy materials, like joist, girder, steel trusses in/c. different components of portable steel bridges, different type of Bailey bridges Acoropanel, Calendar Hamilton bridges etc. by truck or carts as per direction of the E/C.	M Ton	48.190	675.977	Six Hundred and Seventy-Five point Nine Seven Seven	32575.332	Thirty-Two Thousand Five Hundred and Seventy-Five point Three Three Two
10	Division 6	BWDB Rate Schedule Nov/16. Item Code-40-440-20	Supplying & filling empty gunny/synthetic bags as approved in design & drawing with sand/ earth available at site sewing the end with sutly including carrying and placing at site in position within the site with supply of all materials as per direction of Engineer-in-charge (2nd hand empty bags)	Nos	25100.000	33.184	Thirty-Three point One Eight Four	832918.400	Eight Lakh Thirty-Two Thousand Nine Hundred and Eighteen point Four
11	Division 6	Spc-01.	Labour for dismantling of the damaged R.C.C. works in abutment wing base etc.	Cum	17.552	5162.009	Five Thousand One Hundred and Sixty-Two point Zero Zero Nine	90603.582	Ninety Thousand Six Hundred and Three point Five Eight Two
12	Division 6	Spc-02.	Providing rainwater down pipe in/c. placing in position and cost of all materials as per drawing & direction of E/C.	M	40.000	184.357	One Hundred and Eighty-Four point Three Five Seven	7374.280	Seven Thousand Three Hundred and Seventy-Four point Two Eight
13	Division 6	Spc-03.	Supplying & Fixing ¾ dia & 2.5' long nut-bolt with 2 nos washer for each nut-bolt (as per sample) and accepted by E/C	Nos	4500.000	104.469	One Hundred and Four point Four Six Nine	470110.500	Four Lakh Seventy Thousand One Hundred and Ten point Five
							Six Thousand Seven Hundred		

Signed  
A.A.M.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

14	Division 6	Spc-04.	Saucer Drain/Cross Drain	M	300.000	6759.774	Nine Hundred and Fifty-Nine point Seven Seven Four	2027932.200	Thousand Nine Hundred and Thirty-Two point Two
15	Division 6	Spc-05.	Picking up Loading, unloading of materials into trucks, boats, carts and Railway wagon except heavy joist, girder, and trusses etc. in/c stacking properly	Per Thousand Number	48.915	921.787	Nine Hundred and Twenty-One point Seven Eight Seven	45089.211	Forty-Five Thousand AND Eighty-Nine point Two One One
16	Division 6	Spc-06.	Carriage of materials, viz bricks by trucks or carts as per direction of E/C	Per Thousand Number	48.915	614.525	Six Hundred and Fourteen point Five Two Five	30059.490	Thirty Thousand AND Fifty-Nine point Four Nine
							<b>Grand Total:</b>	15580699.467	One Crore Fifty-Five Lakh Eighty Thousand Six Hundred and Ninety-Nine point Four Six Seven


This Bill of Quantities (Division 6) is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd.-M/S.Rezi Construction-Mbzahar Enterprise (Pvt.) Ltd. JV

Saleh Ahmed-M.A.H. Construction LTd. (JV) (JVCA - View Details)									
Bill of Quantities (Division 6)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
01	Division 6	06/01/02	Concrete Slope Protection	Sqm	2400.000	1498.606	One Thousand Four Hundred and Ninety-Eight point Six Zero Six	3596654.400	Thirty-Five Lakh Ninety-Six Thousand Six Hundred and Fifty-Four point Four
02	Division 6	06/03/03	Concrete Side Ditch/U-Drain	Lin. M	720.000	1901.674	One Thousand Nine Hundred and One point Six Seven Four	1369205.280	Thirteen Lakh Sixty-Nine Thousand Two Hundred and Five point Two Eight
03	Division 6	06/05/01	Road Marking-Thermoplastic Material Material (Indicate if screed or spray application)	Sqm	36.000	1066.938	One Thousand AND Sixty-Six point Nine Three Eight	38409.768	Thirty-Eight Thousand Four Hundred and Nine point Seven Six Eight
04	Division 6	06/10/01	Traffic Signs	Nos	4.000	6901.237	Six Thousand Nine Hundred and One point Two Three Seven	27604.948	Twenty-Seven Thousand Six Hundred and Four
	Division						Three Thousand AND		

Signed  
A.A.H.


কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

05	Division 6	06/10/02	Sign Post	Nos	4.000	3072.625	Seventy-Two point Six Two Five	12290.500	Two Hundred and Ninety point Five
06	Division 6	06/12/01	Geotextile Filter fabric (as detailed on the drawing)	Sqm	2400.000	179.441	One Hundred and Seventy-Nine point Four Four One	430658.400	Four Lakh Thirty Thousand Six Hundred and Fifty-Eight point Four
07	Division 6	06/13/01a	Bullah Palisiding(local Bullah : (150mm -175mm)	M	120.000	9369.456	Nine Thousand Three Hundred and Sixty-Nine point Four Five Six	1124334.720	Eleven Lakh Twenty-Four Thousand Three Hundred and Thirty-Four point Seven Two
08	Division 6	06/15/01	Concrete guide post (1.6 m long,200mm dia)	Nos	80.000	2068.457	Two Thousand AND Sixty-Eight point Four Five Seven	165476.560	One Lakh Sixty-Five Thousand Four Hundred and Seventy-Six point Five Six
09	Division 6	RHD. Schedule,99 item no-4.P-39	Loading, Unloading & Carriage of heavy materials, like joist, girder, steel trusses in/c. different components of portable steel bridges, different type of Bailey bridges Acropanel, Calendar Hamilton bridges etc. by truck or carts as per direction of the E/C.	M Ton	48.190	1214.301	One Thousand Two Hundred and Fourteen point Three Zero One	58517.165	Fifty-Eight Thousand Five Hundred and Seventeen point One Six Five
10	Division 6	BWDB Rate Schedule Nov/16. Item Code-40-440-20	Supplying & filling empty gunny/synthetic bags as approved in design & drawing with sand/ earth available at site sewing the end with sutly including carrying and placing at site in position within the site with supply of all materials as per direction of Engineer-in-charge (2nd hand empty bags)	Nos	25100.000	276.623	Two Hundred and Seventy-Six point Six Two Three	6943237.300	Sixty-Nine Lakh Forty-Three Thousand Two Hundred and Thirty-Seven point Three
11	Division 6	Spc-01.	Labour for dismantling of the damaged R.C.C. works in abutment wing base etc.	Cum	17.552	446.145	Four Hundred and Forty-Six point One Four Five	7830.737	Seven Thousand Eight Hundred and Thirty point Seven Three Seven
12	Division 6	Spc-02.	Providing rainwater down pipe in/c. placing in position and cost of all materials as per drawing & direction of E/C.	M	40.000	779.174	Seven Hundred and Seventy-Nine point One Seven Four	31166.960	Thirty-One Thousand One Hundred and Sixty-Six point Nine Six
13	Division 6	Spc-03.	Supplying & Fixing ¾" dia & 2.5' long nut-bolt with 2 nos washer for each nut-bolt (as per sample) and accepted by E/C	Nos	4500.000	996.759	Nine Hundred and Ninety-Six point Seven Five Nine	4485415.500	Forty-Four Lakh Eighty-Five Thousand Four Hundred and Fifteen point Five
14	Division 6	Spc-04.	Saucer Drain/Cross Drain	M	300.000	2343.634	Two Thousand Three Hundred and Forty-Three point Six Three Four	703091	Seven Lakh Three

Signed  
  
 কাজী আব্দুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নগরজাতকী বাংলাদেশ সরকার

15	Division 6	Spc-05.	Picking up Loading, unloading of materials into trucks, boats, carts and Railway wagon except heavy joist, girder, and trusses etc. in/c stacking properly	Per Thousand Number	48.915	903.352	Nine Hundred and Three point Three Five Two	44187.463	Forty-Four Thousand One Hundred and Eighty-Seven point Four Six Three
16	Division 6	Spc-06.	Carriage of materials, viz bricks by trucks or carts as per direction of E/C	Per Thousand Number	48.915	848.044	Eight Hundred and Forty-Eight point Zero Four Four	41482.072	Forty-One Thousand Four Hundred and Eighty-Two point Zero Seven Two
							<b>Grand Total:</b>	19079561.973	One Crore Ninety Lakh Seventy-Nine Thousand Five Hundred and Sixty-One point Nine Seven Three

This Bill of Quantities (Division 6) is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MAH. Construction LTd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MAH. Analysis ID 171862.pdf	311.75	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAH

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Signed  
AAsa

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Signed  
AAsa

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার  
১০ / ২১


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	171862	Invitation Reference No. :	eGP-42/RHD/ACE/RZ/2017-2018.
Closing Date and Time :	04-Apr-2018 12:00	Opening Date and Time :	04-Apr-2018 12:00
Procuring Entity :	Rangpur Zone		
Brief :	<b>Construction of 47.851m (1x18.30m + 27.44m) Long RCC and PC Girder Nawabgonj Bridge at 18th km (Ch17+096.1m) of Madhyapara-Aftabgonj-Nawabgonj Road (Z-5561) under Road Division, Dinajpur for the year 2017-2018.</b>		
			<a href="#">View Notice</a>

Package No	Package Description
eGP-42/RHD/ACE/RZ/2017-2018	Construction of 47.851m 1x18.30m 27.44m Long RCC and PC Girder Nawabgonj Bridge at 18th km Ch17096.1 m of Madhyapara-Aftabgonj-Nawabgonj Road Z-5561 under Road Division Dinajpur for the year 2017-2018.

M. M. Builders & Engineers Ltd.

**Past Performance Evaluation and rating matrix for different aspects**

**In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.**

Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	48.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	11521556855.22
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree

**In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.**

**In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]**

**This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Moin on behalf of M. M. Builders & Engineers Ltd.**


Mir Habibul Alam			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	
1.	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	

কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নথীস্বাক্ষরিত  
 ১১/৪/১৮

(b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	33.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	3.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	2365581852.43
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Habibul Alam on behalf of Mr Habibul Alam

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Turnover-Payment Certificate-2012-2013 to 2016-2017-Mr Habibul Alam.rar	1122.00	 Download
2	-	Mr Habibul Alam-Affidavite.rar	1244.01	 Download

**Rana Builders (Pvt.) Ltd.-M/S.Rezvi Construction-Mozahar Enterprise (Pvt.) Ltd. JV**  
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	208.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	17570248122.50
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd.-M/S.Rezvi Construction-Mozahar Enterprise (Pvt.) Ltd. JV

**Saleh Ahmed-M.A.H. Construction LTd. (JV)**  
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT

Past Performance Evaluation and rating matrix for different aspects			
---	--	--	--

Signed  
A.A.H.  
কাজী আব্দুল্লাহ আল হামিদ  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন  
নগরজাতকী বাংলাদেশ সরকার

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	78.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6750281776.37

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

**In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.**  
**In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]**

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MAH. Construction LTD. (JV)

Signed  
 AAH  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নগরজাতকী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	171862	Invitation Reference No. :	eGP-42/RHD/ACE/RZ/2017-2018.
Closing Date and Time :	04-Apr-2018 12:00	Opening Date and Time :	04-Apr-2018 12:00
Procuring Entity :	Rangpur Zone		
Brief :	<b>Construction of 47.851m (1x18.30m + 27.44m) Long RCC and PC Girder Nawabgonj Bridge at 18th km (Ch17+096.1m) of Madhyapara-Aftabgonj-Nawabgonj Road (Z-5561) under Road Division, Dinajpur for the year 2017-2018.</b>		
<a href="#">View Notice</a>			

Package No	Package Description
eGP-42/RHD/ACE/RZ/2017-2018	Construction of 47.851m 1x18.30m 27.44m Long RCC and PC Girder Nawabgonj Bridge at 18th km Ch17096.1 m of Madhyapara-Aftabgonj-Nawabgonj Road Z-5561 under Road Division Dinajpur for the year 2017-2018.

M. M. Builders & Engineers Ltd.

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
CopyEnclose	Good	Owned	CopyEnclose
5.			
Elements of Activity		Brief description of Activity	
N/A		N/A	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Moin on behalf of M. M. Builders &amp; Engineers Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Equipment-Excavator_MBEL.pdf	104.87	<a href="#">Download</a>
2	-	Pump.pdf	974.88	<a href="#">Download</a>
3	-	Crane_Document.pdf	2303.73	<a href="#">Download</a>
4	-	Hydraulic Rotary Rig.pdf	764.55	<a href="#">Download</a>
5	-	barge.pdf	764.55	<a href="#">Download</a>
6	-	1. Asphalt Batching Plant Documents.pdf	2103.70	<a href="#">Download</a>
7	-	5. Jetty.pdf	1342.85	<a href="#">Download</a>
8	-	10. Shutter Purchase Documents-3.pdf	1441.98	<a href="#">Download</a>
9	-	Mini Mobile Concrete Batching Plant_MBEL.pdf	2375.27	<a href="#">Download</a>
10	-	Dredger Documents-1.pdf	649.25	<a href="#">Download</a>

 Signed  
 AAM

 কাজী আবদুল্লাহ আল মামুন  
 নির্মিত প্রকল্পের  
 সড়ক পরিবহন ও সেতু বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপ্রকল্প  
 প্রশাসনিক অফিস, ঢাকা

11	-	4. Equipment Documents-C.Plant.pdf	764.55	 Download
12	-	Equipment-2_ Evidence.pdf	2167.32	 Download
13	-	Major Construction Equipment-MBEL16.pdf	2059.98	 Download
14	-	Proposed Equipment List_MBEL.pdf	1263.92	 Download
15	-	Equipment-1_ Evidence.pdf	2459.09	 Download
16	Work Plan (ITT 25.1(h))	Work Plan_171862.pdf	75.28	 Download
17	-	2. Embankment Fill-----doc	171.76	 Download
18	-	3. CC Block_ Geotextile.doc	496.76	 Download
19	-	Safety Policy_MBEL.pdf	296.42	 Download
20	-	1. Construction Method-Road.docx	58.48	 Download
21	-	5. Pier Head Segment.pdf	1036.17	 Download
22	-	6. Paint Method of Permanent Casing.pdf	888.14	 Download
23	-	4. Method Statement for pile Cap of Main Bridge112.pdf	616.34	 Download
24	-	3. Methodology for Load Test on Piles11.pdf	501.62	 Download
25	-	1 Method Statment for Casting In-situ Pilot Test Bored Pile.pdf	1053.37	 Download

Mir Habibul Alam

**Tenderer Information Form (e-PW3-2) - Part - 4**

Tenderer / JVCA's profile information will come from the e-GP System.

**A. Tenderer / JVCA Partners (in case of JVCA)**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**



4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Pay Loader, 01 No.	Good	Owned	CUTTERPILLAR
Excavator, 01 No.	Good	Owned	CAT
Vibrator including for Vibrator, 02 Nos.	Good	Owned	CHINA
Pile Boring and Casting Machine, 02 Nos.	Good	Owned	CHINA
Generator, 01 No.	Good	Owned	CHINA
PTR 8-10 Ton Capacity, 01 No.	Good	Owned	SAKAI
Concrete Mixture Machine with Hopper, 02 Nos.	Good	Owned	CHINA
Necessary Survey & Laboratory Equipment, 01 No.	Good	Owned	AS REQUIRED



5.

Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Habibul Alam on behalf of Mr Habibul Alam

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Bridge Work-Equipment List.rar	437.53	 Download
2	-	Asphalt Batch Plant.rar	1530.04	
3	-	Genarator.rar	1183.23	

কাজী আবদুল্লাহ আল হামিদ  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
সড়ক পরিবহন ও সেতু মহাপ্রকল্প  
নর্থহ্যাভার্ডী বাংলাদেশ সরকার

4	-	Equipment List-Mr Habibul Alam-Update.rar	2063.76	 Download
5	Work Plan (ITT 25.1(h))	Work Plan Tender ID-171862.jpg	188.85	 Download

[Rana Builders \(Pvt.\) Ltd.-M/S.Rezvi Construction-Mozahar Enterprise \(Pvt.\) Ltd. JV](#)  
(JVCA - View Details)

#### Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

#### A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Pay Loader	Good	Owned	Owned
Excavator	Good	Owned	Owned
Vibrator including form vibrator	Good	Owned	Owned
Pile Boring and casting machine	Good	Owned	Owned
Generator (10 KVA) PTR 8-10 tons capacity	Good	Owned	Owned
Necessary survey and Laboratory equipment	Good	Owned	Owned
Concrete Mixture Machine with Hopper.	Good	Owned	Owned

5.



































Elements of Activity	Brief description of Activity
Rana Builders (Pvt.) Ltd.'s share shall be 40% (Forty percent) M/S Rezvi Construction's share shall be 30% (Thirty percent) Mozahar Enterprise (Pvt.) Ltd.'s share shall be 30% (Thirty percent)	Each party shall be jointly and severally responsible and liable to the employer for the performance of the contract (s) of the project.

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd.-M/S.Rezvi Construction-Mozahar Enterprise (Pvt.) Ltd. JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan - Tender ID No 171862.pdf	275.43	 Download
2	-	Equipment Documents - Part H - Rezvi.pdf	1100.35	 Download
3	-	Equipment Documents - Part I - Rezvi.pdf	1241.23	 Download
4	-	Equipment Documents - Part J.pdf	586.84	 Download
5	-	Equipment Laboratory , MS Pipe - Part D- Rezvi.pdf	1218.77	 Download
6	-	Equipment Document Roller - Part E -Rezvi.pdf	198.88	 Download
7	-	Equipment Document - Part F8 - Rezvi.pdf	727.58	 Download
8	-	Equipment Documents Part G - Rezvi.pdf	1748.66	 Download
9	-	Equipment Documentements Mx machineVibratorGenaretor Etc - Part B.pdf	2784.49	 Download
10	-	Equipment Survey Documents -Part C -Rezvi.pdf	257.12	 Download
11	-	Batch Mx Asphalt Plant Lease Agreement _ Documents.pdf	1504.48	 Download
12	-	Equipment Document - Part A- Rezvi.pdf	1180.23	 Download
13	-	Mbbile Con Bataching Plant 02 IMG_RBL.pdf	1782.98	 Download
14	-	Road Rooler -02_RBL.jpg	121.21	 Download

Signed  
AAH  
কাজী আবদুল্লাহ আল হাদুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



15	-	Mini Roller-1_RBL.jpg	140.91	 Download
16	-	Mixer Machine .1.jpg	227.22	 Download
17	-	Mixer Machine -2_RBL.jpg	162.76	 Download
18	-	Mobile Con Batching Plant 01 IMG_RBL.pdf	2186.12	 Download
19	-	Dump Truck. 2_RBL.jpg	121.93	 Download
20	-	Generator -1_RBL.jpg	244.46	 Download
21	-	Generator -2_RBL.jpg	231.29	 Download
22	-	Dump Truck .1_RBL.jpg	121.52	 Download
23	-	Dump Truck .3_RBL.jpg	126.93	 Download
24	-	Dump Truck .4_RBL.jpg	125.08	 Download
25	-	Asphalt Plant Document 01_RBL.pdf	1957.59	 Download
26	-	Bitumen Distributor Document 01_RBL.pdf	1966.61	 Download
27	-	Bitumen Distributor Document. 02_RBL.pdf	1982.12	 Download
28	-	Bitumin Distributor.1_RBL.jpg	85.60	 Download
29	-	Asphalt Batch Mix Plant 80-160 t-h IMG_RBL.pdf	2667.80	 Download
30	-	Asphalt Drum Mix Plant 80-160 tonne_RBL.pdf	1057.49	 Download
31	-	Bull Dozer.PDF	1170.01	 Download
32	-	Bitumen Distributor -2016.pdf	495.37	 Download
33	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
34	-	Asphalt Paver LC.pdf	1771.44	 Download
35	-	Asphalt Continuous Drum Mix Plant (60-90 TPH).PDF	2196.39	 Download
36	-	Equipment List.pdf	434.00	 Download
37	-	Equipment For Bridge Work.pdf	775.17	 Download
38	-	Dump Truck-2.pdf	2206.52	 Download
39	-	Dump Truck.pdf	2477.63	 Download
40	-	Excavator.pdf	1102.96	 Download
41	-	PayLoader.pdf	2746.67	 Download
42	-	Grader LC Copy.pdf	1596.67	 Download
43	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
44	-	Tyre Roller LC.pdf	1228.34	 Download
45	-	Soil Compactor (CASE).pdf	725.75	 Download
46	-	China Dump Truck.zip	1889.58	 Download
47	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
48	-	Asphalt Batching Plant-2.pdf	917.33	 Download

Saleh Ahmed-M.A.H. Construction LTd. (JV)  
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Signed  
A.A.H.  
কাজী আব্দুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মহাপ্রকল্প  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Pay Loader	Good	Owned	Owned
Excavator	Good	Owned	Owned
Vibrator including form vibrator	Good	Owned	Owned
Pile Boring and casting machine	Good	Owned	Owned
Generator (10 KVA) PTR 8-10 tons capacity	Good	Owned	Owned
Necessary survey and Laboratory equipment	Good	Owned	Owned
Concrete Mixture Machine with Hopper.	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
All Elements of Activities is good	All Elements of Activities is good

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MA.H. Construction LTd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Tender ID -171862. Work Program.pdf	35.96	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
A.A.H.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 171862 **Invitation Reference No. :** eGP-42/RHD/ACE/RZ/2017-2018.  
**Closing Date and Time :** 04-Apr-2018 12:00 **Opening Date and Time :** 04-Apr-2018 12:00  
**Procuring Entity :** Rangpur Zone  
**Brief :** Construction of 47.851m (1x18.30m + 27.44m) Long RCC and PC Girder Nawabgonj Bridge at 18th km (Ch17+096.1m) of Madhyapara-Aftabgonj-Nawabgonj Road (Z-5561) under Road Division, Dinajpur for the year 2017-2018.

[View Notice](#)

Package No	Package Description
eGP-42/RHD/ACE/RZ/2017-2018	Construction of 47.851m 1x18.30m 27.44m Long RCC and PC Girder Nawabgonj Bridge at 18th km Ch17096.1 m of Madhyapara-Aftabgonj-Nawabgonj Road Z-5561 under Road Division Dinajpur for the year 2017-2018.

## M. M. Builders &amp; Engineers Ltd.

 Tenderer Information Form (e-PW3-2) - Part - 2  
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MM Builders & Engineers Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mbel_dhaka12@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	26 years

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
07/BRC/2009-2010	Construction of 891.76m (10x42.68m+9x48.80m) Long P.C Girder Bridge Sheikh Kamal Setu (Khepupara Bridge) at 49th km of Patuakhali – Kuakata Road under Patuakhali Road Division, Patuakhali during the year 2009-2010.	Prime Contractor	12/06/2011	20.08.2015	665865093.970	Superintending Engineer (RHD) Patuakhali Road Circle, Patuakhali. Tele : 0441-64457, Fax : 0441-65114 E-Mail: sepat@rhd.gov.bd	The Major Item of the Contractor including (i) Sub-Structure comprising of Abutment & Pier over Cast-in – Situ Pile. Total no. of piles 274 nos (750 mm dia 209 nos, Length = 37.00m & 1200 mm dia, 65 nos, Length = 43.00m) (ii) Super Structure PC Girder, Total Girder 95 nos. (42.68m length = 50nos & 48.80m length = 45 nos), (iii) Bridge Deck Width, (10.25m) (iii) Protective Works etc. Pile work executed by using Concrete Batching Plant, Rotary drill rig machine and normal rig machine by percussion methods.

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
: Average annual construction turnover last 5 years=	11521556855.220

## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Moin on behalf of M. M. Builders &amp; Engineers Ltd.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	2. General Exp. Records _ MBEL-Certificates.pdf	1994.72	<a href="#">Download</a>
2	General Experience Certificates (ITT 15.1(a))	1. General Exp Record _MBEL-List.pdf	536.79	
3	Average Annual Construction Turnover Certificate (ITT 31.1(c))	15. Payment Certificate_(12-13)_3_MBEL.rar	1759.08	

Signed  
 AAM  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সফটওয়্যার ও নেটওয়ার্ক বিভাগ  
 সফটওয়্যার ও নেটওয়ার্ক বিভাগ  
 নথীভুক্ত করা হয়েছে

4	Average Annual Construction Turnover Certificate (ITT 31.1(c))	16. Payment Certificate_(2012-2013)_4_MBEL.rar	2349.48	 Download
5	Average Annual Construction Turnover Certificate (ITT 31.1(c))	9.Payment Certificate_(14-15) Part-3_MBEL.rar	1649.66	 Download
6	Average Annual Construction Turnover Certificate (ITT 31.1(c))	10. Payment Certificate_(13-14)_part-1_MBEL.rar	1842.21	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	11. Payment Certificate_(13-14)_part-2_MBEL.rar	1860.76	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	12. Payment Certificate_(13-14)_part-3_MBEL.rar	1716.69	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	13. Payment Certificate_(12-13)_1_MBEL.rar	2570.56	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14. Payment Certificate_(12-13)_2_MBEL.rar	2410.38	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3.Payment Certificate_(16-17) part-3_MBEL.rar	539.54	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4.Payment Certificate_(16-17) part-4_MBEL.rar	2613.86	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5.Payment Certificate_(15-16) Part-1_MBEL.rar	2248.76	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6.Payment Certificate_(15-16). Part-2_MBEL.rar	2561.37	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	7. Payment Certificate_(14-15) Part-1_MBEL.rar	1665.19	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	8.Payment Certificate_(14-15) Part-2_MBEL.rar	2350.53	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	0. Summary Sheet_Turnover Last 5 Years_MBEL.pdf	1046.21	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1.Payment Certificate_(16-17) part-1_MBEL.rar	1110.79	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2.Payment Certificate_(16-17) part-2_MBEL.rar	2001.63	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	13. JV-MBEL-AKA-GECL JV.pdf	720.77	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	8. MBEL-RBL-ACL_JV.pdf	1915.95	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	9. MBEL-BHARTIA JV.pdf	2118.55	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	10. JV-Satia Bridge_MBEL-MCCC (No.4).pdf	1117.30	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	11. JV. Kushiara bridge CR24B-MBEL.pdf	632.55	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	12. JV-Norshindi Bridge_(MBEL-SHIKHO).pdf	951.08	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. .JV. MBEL-ST (JV).pdf	2280.33	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. MBEL-AS_JV.pdf	981.50	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5. MBEL_MNO_JV.pdf	906.68	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6. MBEL-UDC_JV.pdf	2494.49	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	7. MBEL-BRT_JV.pdf	1636.64	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. MBEL-SPECTRA JV.pdf	2723.87	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. JV. MBEL_ATT (JV).pdf	1690.25	 Download
33	-	Bank Statement_SJIBL.pdf	350.28	 Download
34	-	5. Audit Report_MBEL_2017.pdf	340.57	 Download
35	-	2. Audit Report_2013-MBEL.PDF	534.03	 Download
36	-	3. Audit Report_2014-MBEL.pdf	238.88	 Download
37	-	4. Audit Report_2015-MBEL.pdf	518.79	 Download
38	-	5. Audit Report 2016-MBEL.pdf	315.22	 Download

Signed  
AAH  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
নগরজাতকী বাংলাদেশ সরকার

39	Specific Experience Certificates (ITT 15.1(b))	Completion Certificate_Khepupara bridge.pdf	921.29	Download
40	Specific Experience Certificates (ITT 15.1(b))	CMS Final Bill Copy.. 891.76m bridge ...pdf	1885.57	Download
41	Valid Trade License (ITT 25.1.(f))	Trade License_MBEL_(2017-2018).pdf	362.91	Download
42	TIN Certificate (ITT 25.1(g))	TIN Certificate _ MBEL.pdf	255.59	Download
43	VAT Certificate (ITT 25.1(g))	VAT Certificate __ MBEL.pdf	782.39	Download
44	Financial Capacity Certificates (ITT 16)	Line of Credit_MBEL_171862.pdf	1115.87	Download
45	Specific Experience Certificates (ITT 15.1(b))	Hajipur Bridge_MBEL_Final Bill_CMS.pdf	1527.83	Download
46	Specific Experience Certificates (ITT 15.1(b))	Hajipur Bridge_MBEL_482m_CMS.pdf	930.61	Download

**Mir Habibul Alam**

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Mr Habibul Alam
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mirhabibulalam@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	2300702561.15

**4.2 Specific Experience in Construction Works of Tenderer**

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP-06/GZ/2012-2013	Improvement of Bajunia-Gandhasur-Satpar-Hatiara-Ramdia Road at Ch. 25+700 to Ch. 31+548 in/c. Construction of 3 Nos. PC Girder Bridge & 4 Nos. RCC Box Culvert at different km. under RHD, Gopalgonj.	Prime Contractor	15-05-2014	15-05-2017	280203154.450	EE, RHD, Gopalgonj.	100% Complete
e-GP/ADP-03/RRC/2013-2014	Construction of 94.274 Meter (30.488x3) Long PC Girder Badalgachi Bridge over "Chotto Jamuna River" at 28th km. of Joypurhat-Akkelpur-Badalgachi Road (Z-5452) and Construction of Flexible Pavement both side of Bridge Approach under RHD, Naogaon 2013-2014.	Prime Contractor	12-10-2014	27-02-2017	113993186.170	EE, RHD, Naogaon.	100% Complete

**4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]**












Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	1119273273.920
2015-2016	472762375.900
2014-2015	485929716.890
2013-2014	191874774.840
2012-2013	98741710.880
Grand Total Payment Certificate Amount:	2365581852.430

**This Tenderer Information Form (e-PW3-2) - Part - 2**

**Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Habibul Alam on behalf of Mr Habibul Alam**

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Turnover-Mir Habibul Alam.rar	165.55	Download
2	General Experience Certificates (ITT 15.1(a))	Completion Certificate 2012-2013 to 2016-2017-Mir Habibul Alam.rar	2277.28	Download
3	General Experience Certificates (ITT 15.1(a))	2012-2013 to 2016-2017-Completion Certificate-JV.rar	2673.97	Download
4	Specific Experience Certificates (ITT 15.1(b))	Specific work-Mir Habibul Alam.zip	1714.40	Download
5	Financial Capacity Certificates (ITT 16)	Financial 10175 LAC.jpg	173.52	Download
6	Financial Capacity Certificates (ITT 16)	Financial Tender ID-171862.pdf	330.76	Download
7	Valid Trade License (ITT 25.1.(f))	Trade License-Mir Habibul Alam-2017-2018.jpg	2111.40	Download

*Signed*  
*AAH*  
 কাজী আবদুল্লাহ আল মামুন  
 নির্দিষ্ট প্রোগ্রামার  
 সফটওয়্যার ও হার্ডওয়্যার  
 সফটওয়্যার ও সফটওয়্যার  
 নথীভুক্ত করা হয়েছে

8	TIN Certificate (ITT 25.1(g))	TIN-Mir Habibul Alam-00001.pdf	983.46	 Download
9	VAT Certificate (ITT 25.1(g))	VAT.jpg	159.46	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover-Payment Certificate-2012-2013 to 2016-2017-Mr Habibul Alam.rar	1122.00	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 2015-2016-JV.rar	2402.76	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2016-2017-Mir Habibul Alam.rar	2643.67	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2014-2015 2013-2014 2012-2013 JV.rar	2593.11	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2014-2015 2013-2014 2012-2013 Mir Habibul Alam.rar	1882.80	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Year 2015-2016 Mir Habibul Alam.rar	2098.69	 Download
16	-	Audit Report-Mir Habibul Alam 2013 2014 2015 2016 2017.rar	2373.06	 Download
17	-	Tender Capacity-12 Months of Mir Habibul Alam.rar	1244.61	 Download
18	Specific Experience Certificates (ITT 15.1(b))	Certificate-Badalgachi Bridge.jpg	169.05	 Download

**Rana Builders (Pvt.) Ltd.-M/S.Rezvi Construction-Mozahar Enterprise (Pvt.) Ltd. JV**  
(JVCA - View Details)

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction -Mozahar Enterprise (Pvt.) Ltd. JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	rrmjv2018@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	10 Years

**4.2 Specific Experience in Construction Works of Tenderer**

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
12/PRC/2010-2011.( Tender No.07/BRC/2009-2010)	Construction of 891.76m (10x42.68m+9x48.80m) long PC girder Bridge Sheikh Kamal Setu (Kheupupara Bridge) at 49th K.M. of Patuakhali-Amtoli-Kuakata Road under Patuakhali Road Division during the FY 2009-2010.	Prime Contractor	12.06.2011	22.06.2017	666024891.970	Superintending Engineer,RHD Patuakhali Road Circle, Patuakhali, Phone : 0441-64457,Fax:0441-64457 sepat@rhd.gov.bd	It is similar nature work which PE's required.
DZ(e-GP)-02(MZ)/Dev/2014-2015	Construction of 75.38 m ( 3x24.40m) long PC Girder bridge at 2nd K.M., Construction of 3 nos Ferry ghat with approach road at 5th km, 15th Km & 19 th km and construction of Row marker post with installation of sign, signal & km post etc at different km of Itna - Baraibari-Chamraghat Road (Z-3623) under Kishoreganj Road Division during the year 2013-2014 .	Prime Contractor	30.10.2014	23.03.2016	108116285.990	Executive Engineer,RHD Kishoregonj Road Division, Kishoregonj. Phone : 0941-61805,Fax: 0941-61805 email : eekis@rhd.gov.bd	It is similar nature work which PE's required.
01/EE/NRD/SJBDRP/2013-2014	Construction of 4Nos PC Girder Bridge ( at 3rd Km Kukkakhali 30.50m, at 21st Km Balughat 75.38m, at 24th Km Choto Shuknakuri 36.60m & at 34th Km Doyalbari 36.60m ) of Shaymgonj-Jaria-Birishiri-Durgapur Road under Netrakona Road Division during the year 2013-2014.	Prime Contractor	02.02.2014	24.05.2015	179984420.500	Executive Engineer,RHD Netrakona Road Division, Netrakona, Phone : 0951-61359,Fax:0951-61263 eenet@rhd.gov.bc	It is similar nature work which PE's required.
ADP/ACE/Comilla/04	Construction of 4 nos. PC Girder Bridge at 2nd km(Ch.1+649),4th km(Ch.3+892),5th km(Ch.4+864) of Gouripur - Homna Road and 10th km (Ch.4+864) of Gouripur - Homna Road					Executive Engineer RHD	Signed AAH কাজী আবদুল্লাহ আল মামুন সিনিয়র প্রোগ্রামার সড়ক পরিবহন ও সেতু মন্ত্রণালয় সড়ক পরিবহন ও সেতু মহাপরিদপ পল্লিজাতকী বাংলাদেশ সরকার

































Bridges at CMH Road/2015-16/02	1901 KM (Ch. 107090) of Comilla - Muradnagar - Homna Road under Extension of Gouripur - Homna Road upto Comilla - Sylhet Highway Project under Comilla Road Division, Comilla during the year 2015-2016	Prime Contractor	17.11.2015	20.06.2017	289611279.703	Road Division, Comilla eecom@rhd.gov.bd	nature work which PE's required.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year				Amount (Taka or Equivalent Taka)			
2012-2013 to 2017-2018 (Part) -Rana				10429883698.160			
2012-2013 to 2017-2018 (Part)- Rezi				2772129061.560			
2012-2013 to 2016-2017 - Mozahar				4368235362.880			

## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd.-MS.Rezi Construction-Mozahar Enterprise (Pvt.) Ltd. JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 78-96 IMG_RBL.pdf	2704.52	 Download
2	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 97-111 IMG_RBL.pdf	2053.30	 Download
3	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 31-45 IMG_RBL.pdf	1845.13	 Download
4	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 46-59 IMG_RBL.pdf	1833.28	 Download
5	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 60-77 IMG_RBL.pdf	2408.53	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience_10 Years_RBL.pdf	996.90	 Download
7	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 1-15 IMG_RBL.pdf	1852.32	 Download
8	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 16-30 IMG_RBL.pdf	1633.24	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience -2013-2014.pdf	1471.20	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience -2014-2015.pdf	1217.58	 Download
11	General Experience Certificates (ITT 15.1(a))	General Experience -2012-2013.pdf	995.36	 Download
12	General Experience Certificates (ITT 15.1(a))	General Experience -2010-2011.pdf	1767.36	 Download
13	General Experience Certificates (ITT 15.1(a))	General Experience -2011-2012.pdf	520.29	 Download
14	General Experience Certificates (ITT 15.1(a))	General Experience -2008-2009.pdf	867.50	 Download
15	General Experience Certificates (ITT 15.1(a))	General Experience -2009-2010.pdf	1391.67	 Download
16	General Experience Certificates (ITT 15.1(a))	General Experience -(2004-2005 to 2007-2008).pdf	1520.10	 Download
17	Specific Experience Certificates (ITT 15.1(b))	SP Khepupara, Bridge, 891.76 m, RHD, Patuakhali..pdf	541.36	 Download
18	Specific Experience Certificates (ITT 15.1(b))	SP Hazipur Bridge, 882.375m, RHD, Patuakhali..pdf	562.05	 Download
19	Specific Experience Certificates (ITT 15.1(b))	SP Mohipur Bridge, 408.36m RHD, Patuakhali..pdf	293.97	 Download
20	Specific Experience Certificates (ITT 15.1(b))	RBL-MBEL JV Deet Khepupara Bridge.pdf	353.11	 Download
21	Specific Experience Certificates (ITT 15.1(b))	4 Nos P.C Girder Bridge 17.99 Crore NRD RHD.pdf	2797.96	 Download
22	Specific Experience Certificates (ITT 15.1(b))	Completion Certificate Itna Bridge 10.58 Cr.pdf	900.72	 Download
23	Specific Experience Certificates (ITT 15.1(b))	ID-28187 Bridge Work (28.95 Crore).pdf	1846.99	 Download
24	Financial Capacity Certificates (ITT 16)	Credit Line Certificate - Tender ID No 171862.pdf	828.75	 Download
25	Valid Trade License (ITT 25.1.(f))	Trade License 2017-2018 - Rezi.pdf	352.79	 Download
26	Valid Trade License (ITT 25.1.(f))	Valid Trade License 2017-2018_RBL.pdf	786.96	 Download
27	Valid Trade License (ITT 25.1.(f))	Trade License-2017-2018..PDF	1356.83	 Download
28	TIN Certificate (ITT 25.1(g))	TIN- 2017-2018 - Rezi Construction.pdf	360.04	 Download
29	TIN Certificate (ITT 25.1(g))	TIN Letest IMG_RBL.pdf	978.97	 Download
30	TIN Certificate (ITT 25.1(g))	TIN Certificate -2016-2017.jpg	1074.82	 Download

Signed  
AAH  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মহাপ্রকল্প  
পরিচালক (সিনিয়র) বাংলাদেশ সরকার

31	VAT Certificate (ITT 25.1(g))	VAT Registration Certificate RBL.pdf	90.77	 Download
32	VAT Certificate (ITT 25.1(g))	VAT Certificate.pdf	862.11	 Download
33	VAT Certificate (ITT 25.1(g))	VAT ; MS. Rezi Construction.pdf	1264.06	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 16 P 2016-2017..pdf	2579.11	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Rana Builders Tranover. 2011 to 2017 Table.....xls	147.13	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 46 to 60 P 2016-2017..pdf	2239.43	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 33 to 45 P 2016-2017..pdf	2524.76	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 17 to 32 P 2016-2017..pdf	2703.97	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 61 to 74 P 2016-2017..pdf	2215.80	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 90 P 2016-2017..pdf	2767.92	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 115 P 2016-2017..pdf	1690.69	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 91 to 104 P 2016-2017..pdf	2595.50	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 125 to 141P 2016-2017..pdf	2400.88	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 117 to 124 P 2016-2017..pdf	1108.66	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 160 to 161 P 2016-2017.pdf	569.36	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 155 to 159 P 2016-2017.pdf	2253.27	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 142 to 154 P 2016-2017..pdf	1711.17	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 41 to 56 P 2015-2016..pdf	2589.00	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 29 to 40 P 2015-2016..pdf	2174.94	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 15 to 28 P 2015-2016..pdf	2267.20	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 14 P 2015-2016..pdf	2543.85	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 87 to 99 P 2015-2016..pdf	1915.53	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 72 to 86 P 2015-2016..pdf	2541.89	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 57 to 71 P 2015-2016..pdf	2395.48	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 114 to 127 P 2015-2016..pdf	1985.54	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 100 to 113 P 2015-2016..pdf	2448.13	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2014-2015..pdf	2164.03	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 153 to 160 P 2015-2016..pdf	772.11	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 141 to 152 P 2015-2016..pdf	2296.90	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 128 to 140 P 2015-2016..pdf	1929.28	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 40 to 51 P 2014-2015..pdf	2033.65	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 26 to 39 P 2014-2015..pdf	2394.69	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 25 P 2014-2015..pdf	2199.72	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 92 to 104 P 2014-2015..pdf	2024.20	 কাজী আবুল কালাম আল মামুন সিনিয়র প্রোগ্রামার সড়ক পরিবহন ও মহাসড়ক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 79 to 91 P 2014-2015..pdf	2331.65	



66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 64 to 78 P 2014-2015..pdf	1739.99	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 52 to 63 P 2014-2015..pdf	2291.85	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 131 to 142 P 2014-2015..pdf	1201.22	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 118 to 130 P 2014-2015..pdf	1735.46	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 117 P 2014-2015..pdf	2348.62	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 37 to 50 P 2013-2014..pdf	2334.38	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 23 to 36 P 2013-2014..pdf	2421.66	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 22 P 2013-2014..pdf	1520.72	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2013-2014..pdf	2389.34	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 95 to 107 P 2013-2014..pdf	2329.04	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 78 to 94 P 2013-2014..pdf	1945.93	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 63 to 77 P 2013-2014..pdf	1790.63	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 51 to 62 P 2013-2014..pdf	2243.35	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 16 to 26 P 2012-2013..pdf	1645.76	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 15 P 2012-2013..pdf	1989.27	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 121 to 130 P 2013-2014..pdf	1318.58	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 108 to 120 P 2013-2014..pdf	2317.15	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 38 to 48 P 2012-2013..pdf	2255.31	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 27 to 37 P 2012-2013..pdf	1630.68	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 85 to 91 P 2012-2013..pdf	867.64	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 84 P 2012-2013..pdf	1606.21	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 62 to 74 P 2012-2013..pdf	2373.48	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 49 to 61 P 2012-2013..pdf	2656.06	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 03 of 03.pdf	630.14	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 02 of 03.pdf	997.97	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 01 of 03.pdf	1605.83	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 03 of 03.pdf	788.41	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 02 of 03.pdf	2802.14	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 01 of 03.pdf	2749.51	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 03 of 03.pdf	316.87	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 02 of 03.pdf	1969.76	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 01 of 03.pdf	1985.81	 Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 03 of 06.pdf	2019.57	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 02 of 06.pdf	2070.08	 কাজী আবদুল্লাহ আল মামুন সিনিয়র প্রোগ্রামার সড়ক পরিবহন ও মহাসড়ক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় নগরজাতকী বাংলাদেশ সরকার
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 01 of 06.pdf	2377.85	

101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 02 of 02.pdf	2405.09	 Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 01 of 02.pdf	2481.82	 Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 07 of 07.pdf	2607.11	 Download
104	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 06 of 06.pdf	1038.15	 Download
105	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 05 of 06.pdf	2099.63	 Download
106	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 04 of 06.pdf	2012.52	 Download
107	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turnover TDMS Format-2017 (Final).xls	342.82	 Download
108	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Payment certificate Up to -2017-2018 (Final).pdf	323.24	 Download
109	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SL No 2.pdf	150.59	 Download
110	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SL No 1.pdf	2223.92	 Download
111	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SL No 5.pdf	127.89	 Download
112	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SL No 4.pdf	221.88	 Download
113	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SL No 3.pdf	172.82	 Download
114	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SL No 8.pdf	2492.56	 Download
115	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SL No 6.pdf	2206.51	 Download
116	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SL No 7.pdf	222.33	 Download
117	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SL No 9.pdf	215.19	 Download
118	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 07).pdf	2067.21	 Download
119	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 01 to 06).pdf	996.63	 Download
120	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 10).pdf	2088.50	 Download
121	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 09).pdf	2000.26	 Download
122	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 08).pdf	2334.05	 Download
123	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 12).pdf	2026.28	 Download
124	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 11).pdf	2011.97	 Download
125	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 13).pdf	2174.98	 Download
126	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 14).pdf	2185.20	 Download
127	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No. 15 to 18 ).pdf	781.21	 Download
128	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No. 19 ).pdf	2183.74	 Download
129	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No. 20).pdf	1836.50	 Download
130	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 9) Part B- Rezi .pdf	2394.27	 Download
131	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI 1 to 8) Part A- Rezi.pdf	1786.52	 Download
132	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 10) Part C- Rezi .pdf	2035.89	 Download
133	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 11) Part D- Rezi .pdf	2255.49	 Download
134	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 13) Part F- Rezi .pdf	2456.32	 Download
135	Average Annual Construction Turnover Certificate	Payment Certificate 2015-2016 (SI No 12) Part E- Rezi	2394.92	 Download

Signed  
A.A.H.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

	(ITT 31.1(c))	.pdf		 Download
136	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 15) Part H- Rezi .pdf	2106.20	 Download
137	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 14) Part G- Rezi .pdf	2159.70	 Download
138	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 16) Part I - Rezi .pdf	2161.14	 Download
139	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SL No 17) - Rezi .pdf	2555.85	 Download
140	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 1) Part A - Rezi .pdf	2081.47	 Download
141	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 3) Part C - Rezi .pdf	2640.94	 Download
142	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 2) Part B - Rezi .pdf	2010.83	 Download
143	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 4) Part D - Rezi .pdf	2544.92	 Download
144	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 6) Part F - Rezi .pdf	214.07	 Download
145	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 5) Part E - Rezi .pdf	2176.96	 Download
146	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 8) Part H - Rezi .pdf	334.85	 Download
147	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 7) Part G - Rezi .pdf	1889.49	 Download
148	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 10) Part J - Rezi .pdf	275.79	 Download
149	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 9) - Rezi.pdf	2086.78	 Download
150	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 12)Part L - Rezi.pdf	2371.91	 Download
151	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 11) Part K - Rezi .pdf	2001.68	 Download
152	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 13 to 14) Part M- Rezi .pdf	577.14	 Download
153	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 01 to 03) Part A- Rezi .pdf	625.29	 Download
154	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 04) Part B - Rezi .pdf	2039.84	 Download
155	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 06) Part D - Rezi .pdf	2456.26	 Download
156	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 05) Part C - Rezi .pdf	2349.65	 Download
157	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 08) Part F - Rezi .pdf	1836.32	 Download
158	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 07) Part E - Rezi .pdf	2009.96	 Download
159	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No. 09) Part G - Rezi.pdf	2183.46	 Download
160	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 10) - Rezi.pdf	2543.14	 Download
161	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 11 to 12) - Rezi.pdf	410.04	 Download
162	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (SI No 4 ) - Rezi.pdf	1060.16	 Download
163	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (SI No 01 to 03) - Rezi.pdf	854.18	 Download
164	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (SI No 05) - Rezi.pdf	2043.03	 Download
165	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (SI No 06 to 07) - Rezi.pdf	2484.85	 Download
166	Financial Capacity Certificates (ITT 16)	Credit Line Certificate - Tender ID No 171862 - RBL.pdf	481.37	 Download
167	Financial Capacity Certificates (ITT 16)	Bank Certificate TID- 171862.pdf	294.25	 Download
168	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SI No 10.pdf	206.97	 Download
169	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SI No 11.pdf	1723.46	Download
170	Average Annual Construction Turnover Certificate	Calculation of Tender Capacity - MZ - 20.03.2018 Bank.doc	88.29	Download

কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপালয়  
 নগরজাতকী বাংলাদেশ সরকার

	(ITT 31.1(c))			
171	-	Calculation of Tender Capacity - MZ - 01.04.2018.doc	55.45	Download
172	Specific Experience Certificates (ITT 15.1(b))	7.Work Completion Certificate 57.07 m RCC Bridge-Rezvi.pdf	1504.19	Download
173	General Experience Certificates (ITT 15.1(a))	General Experience - 2.pdf	2306.65	Download
174	General Experience Certificates (ITT 15.1(a))	General Experience - 1.pdf	2720.07	Download
175	-	RBL On Going work Tender Capacity 2017...xls.xls	43.82	Download
176	-	MEPL-Tender Capacity 26.10.17.xls	23.97	Download
177	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	Download

**Saleh Ahmed-MAH Construction LTd. (JV)**  
(JVCA - View Details)

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Saleh Ahmed-MAH. Construction LTd. (JV)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	samahdjv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	20

**4.2 Specific Experience in Construction Works of Tenderer**

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
EBBIPAND11/2011-12	Construction of 2 Number 3 Vent Box Culverts, 2 Number 4 Vent Box Culverts, 1 Number R.C.C Girder Bridge and 3 Number P.C. Girder Bridges in Hathazari-Khagrachari Road (R-160) under Eastern Bangladesh Bridge Improvement Project (EBBIP).	Prime Contractor	30 July 2013	29 November 2015	206094042.370	Executive Engineer, RHD Road Division Chittagong.	Copy Enclosed
ADP/ACE/COMILLA/2015-2016/07	Construction of 94.31 M long PC. Girder Bridge on Chota Feni River at 11th Km. (Gap No.11/2) of Baktermunshi-Kazirhate-Dagonbhuian Road (Z-1425) Under Foni Road Division during the Year 2015-2016.	Management Contractor	01 March 2016	10 June 2017	141599783.360	Executive Engineer, RHD Road Division Feni.	Copy Enclosed

**4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]**

Financial Year	Amount (Taka or Equivalent Taka)
2013-2017 (MAH.)	2048265088.370
2013-2017 (SA)	4702016688.000


**This Tenderer Information Form (e-PW3-2) - Part - 2**

**Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mrs. Anwara Akter on behalf of Saleh Ahmed-MAH. Construction LTd. (JV)**

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Specific Experience Certificates (ITT 15.1(b))	S.A Specific Certificate Bridge Feni .pdf	1610.64	Download
2	Specific Experience Certificates (ITT 15.1(b))	MAHCL Specific Certificate Chittagong .pdf	2342.57	Download
3	General Experience Certificates (ITT 15.1(a))	MAHCL- General Work Certificate CMS.zip	1319.08	Download
4	General Experience Certificates (ITT 15.1(a))	MAHCL- General Work Certificate BWDB.zip	1313.95	Download
5	General Experience Certificates (ITT 15.1(a))	MAHCL-New General Work Certificate RHD.zip	2693.67	Download
6	General Experience Certificates (ITT 15.1(a))	MAHCL-New General Work Certificate LGED.zip	1265.81	Download
7	General Experience Certificates (ITT 15.1(a))	MAHCL-General Work Certificate LGED.zip	1265.81	Download

*Signed*  
*A.A.H.*  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
নগরজাতকী বাংলাদেশ সরকার

8	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate SA-30 Cor.jpg	1019.36	 Download
9	General Experience Certificates (ITT 15.1(a))	Eastern Bangladesh Bridge Improvement Project 2011-2012.jpg	320.53	 Download
10	General Experience Certificates (ITT 15.1(a))	MAH Experience Certificate 10 Years 1-3.pdf	873.65	 Download
11	General Experience Certificates (ITT 15.1(a))	Comilla City Corporation Work Order-2.jpg	164.96	 Download
12	General Experience Certificates (ITT 15.1(a))	Comilla City Corporation Work Order-1.jpg	167.78	 Download
13	General Experience Certificates (ITT 15.1(a))	SA- Noakhali Certificate IPC-1 of 11.pdf	2572.03	 Download
14	General Experience Certificates (ITT 15.1(a))	MAHCL - Work Certificate New-1.jpg	1165.76	 Download
15	General Experience Certificates (ITT 15.1(a))	MAHCL - Work Certificate New-2.jpg	1010.35	 Download
16	General Experience Certificates (ITT 15.1(a))	MAHCL - Work Certificate New-3.jpg	1261.74	 Download
17	General Experience Certificates (ITT 15.1(a))	MAHCL - Work Certificate 2011-2012.zip	1497.65	 Download
18	General Experience Certificates (ITT 15.1(a))	MAHCL - Work Certificate 2012-2013.zip	2401.38	 Download
19	General Experience Certificates (ITT 15.1(a))	MAHCL - Work Certificate 2013-2014.zip	1757.12	 Download
20	General Experience Certificates (ITT 15.1(a))	MAHCL - Work Certificate 2014-2015.zip	1222.47	 Download
21	General Experience Certificates (ITT 15.1(a))	MAHCL - Work Certificate 2015-2016 Part-01.zip	1324.95	 Download
22	General Experience Certificates (ITT 15.1(a))	MAHCL - Work Certificate 2015-2016 Part-02.zip	1923.22	 Download
23	General Experience Certificates (ITT 15.1(a))	MAHCL - Work Certificate 2015-2016 Part-03.zip	1914.74	 Download
24	General Experience Certificates (ITT 15.1(a))	14. Compuny admin2.pdf	2223.21	 Download
25	General Experience Certificates (ITT 15.1(a))	13. Compuny Admin1.gif	1698.55	 Download
26	General Experience Certificates (ITT 15.1(a))	SA-New Work Completion Certificate Laxmipur.zip	1097.14	 Download
27	General Experience Certificates (ITT 15.1(a))	MAH-New-01 Page-212 New RHD Chittagonj.jpg	479.61	 Download
28	General Experience Certificates (ITT 15.1(a))	MAH-New-01 Page-213 BWDB Chandpur.jpg	408.55	 Download
29	General Experience Certificates (ITT 15.1(a))	MAHCL-New-01 Page-209 RHD Work Certificate Bhola.jpg	539.57	 Download
30	General Experience Certificates (ITT 15.1(a))	MAHCL-New-01 Page-214 Work Certificate RHD Sylhet.jpg	538.91	 Download
31	General Experience Certificates (ITT 15.1(a))	MAHCL-New-01 Work Certificate CMS.zip	1319.08	 Download
32	General Experience Certificates (ITT 15.1(a))	MAHCL-New-01 Page-113 Chandpur Pourashava.jpg	425.68	 Download
33	General Experience Certificates (ITT 15.1(a))	MAHCL-New-01 Page-131 Chittagong .jpg	176.45	 Download
34	General Experience Certificates (ITT 15.1(a))	MAHCL-New-01 Page-202 Food Godown.jpg	207.63	 Download
35	General Experience Certificates (ITT 15.1(a))	MAHCL-New-01 General Work Certificate LGED.zip	1265.81	 Download
36	General Experience Certificates (ITT 15.1(a))	MAHCL - New-01 Dhaka City Corporation Certificate.zip	640.30	 Download
37	General Experience Certificates (ITT 15.1(a))	MAHCL - New-01 General Work Certificate BWDB.zip	1313.95	 Download
38	General Experience Certificates (ITT 15.1(a))	SA-Noakhali Certificate.jpg	239.16	 Download
39	General Experience Certificates (ITT 15.1(a))	SA-Work Completion Certificate Feni.zip	1263.84	 Download
40	General Experience Certificates (ITT 15.1(a))	SA-Work Completion Certificate Laxmipur.zip	517.72	 Download
41	General Experience Certificates (ITT 15.1(a))	SA-BWDB Feni.zip	1785.41	 Download
42	General Experience Certificates (ITT 15.1(a))	SA-BWDB Kaptai.zip	884.67	 Download
43	General Experience Certificates (ITT 15.1(a))	SA-BWDB Narail.zip	1111.44	 Download
44	General Experience Certificates (ITT 15.1(a))	SA-BWDB Chittagong.zip	1403.31	 Download
45	General Experience Certificates (ITT 15.1(a))	SA-BWDB Fein-2.zip	1711.12	 Download
46	Valid Trade License (ITT 25.1.(f))	MAH Trader Licence 2017-2018.pdf	867.59	 Download

Signed  
  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 নগরজাতকী বাংলাদেশ সরকার  
 ৩৩ / ২৩















47	Valid Trade License (ITT 25.1.(f))	Trade License 2017-2018 SA.pdf	612.32	 Download
48	TIN Certificate (ITT 25.1(g))	MAHCL INCOME TAX CERTIFICATE (TIN)-2017-2018 .pdf	102.59	 Download
49	TIN Certificate (ITT 25.1(g))	TIN Certificate_16-17_SA.pdf	89.93	 Download
50	VAT Certificate (ITT 25.1(g))	VAT Certificate_New_SA.pdf	103.63	 Download
51	VAT Certificate (ITT 25.1(g))	MAHCL-New VAT.zip	911.97	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAH 2013-2017 Trun Over.pdf	132.77	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017.pdf	1180.50	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL Audit 2016-2017.pdf	1838.86	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_(D)_SA2016-17.zip	1906.52	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_(A)_SA.pdf	2101.34	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_(B)_SA.pdf	2074.95	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover_(C)_SA 109.24 crore.pdf	2455.48	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2014-15_SA.pdf	1455.11	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16(1)_SAPDF	1190.09	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16_SA.pdf	1668.52	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13_SA.pdf	1325.29	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14(1)_SAPDF	577.65	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14_SA.pdf	1089.01	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13(1)_SAPDF	811.36	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SAPayment_Certir_2016-17.pdf	2610.16	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17(1)_SAPDF	1524.50	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17_SA.pdf	1572.49	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	S.A Audit Report 2016.pdf	585.00	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- Payment Certificate 2016-2017- 1 of 7.pdf	1572.49	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- List of On-going Works (Tender Capacity).pdf	60.54	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- General Annual Turnover 5 years.jpg	251.11	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- Payment Certificate BWDB003.pdf	177.00	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- Payment Certificate BWDB0004.pdf	179.99	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- Payment Certificate BWDB01.pdf	184.00	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SA- Payment Certificate BWDB02.pdf	179.46	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2015-2016 New....zip	1651.72	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2012-2013 New....zip	1360.50	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2013-14 New....zip	2191.18	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- Payment Certificate 2014-2015 New....zip	1726.30	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2016.zip	2140.27	 Download
82	Average Annual Construction Turnover Certificate	Audit Report 2015.zip	1935.79	 Download

  
 কাজী আবদুল্লাহ আল মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপ্রাঙ্গন  
 নগরজাতকী বাংলাদেশ সরকার

	(ITT 31.1(c))			 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	41. PC_DNCC_14-15_138.jpg	666.67	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	40. PC_BWDB_FENI_14-15_533.jpg	550.68	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	23. PC_BWDB_CTG_14-15_29.jpg	593.96	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	24. PC_BWDB_BHOLA_14-15_2787.jpg	408.16	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	21. PC_BWDB_CTG_12-13_783.jpg	592.42	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	22. PC_BWDB_COX_14-15_69.jpg	555.82	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	20. PC_BWDB_FENI_12-13_1094.jpg	643.89	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	19. PC_LGED_SONAGAZI_14-15_2.jpg	508.30	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	18. PC_RHD_FENI_12-13_48.jpg	905.53	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	17. PC_RHD_FENI_14-15_677.jpg	808.42	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	15. PC_RHD_SYLHET_12-13_315.jpg	756.86	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	16. PC_RHD_LXPUR_14-15_286.jpg	519.63	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SAAudit Report 2012.zip	1251.46	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SAAudit Report 2011.zip	1303.82	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SAAudit Report 2010.zip	859.05	 Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SAAudit Report 2014.zip	1171.48	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	SAAudit Report 2013.zip	1258.34	 Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2014.zip	925.78	 Download
101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2013.zip	1525.15	 Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2012.zip	1045.16	 Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL- New Audit Report 2011.zip	1207.19	 Download
104	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MAHCL New Audit Report 2015.zip	1902.27	 Download
105	-	Md._Nazrul_Islam_Bhuyain_CV.zip	445.94	 Download
106	-	List of Key Staff.jpg	1116.38	 Download
107	-	MAH List of Equipment Page-5.pdf	349.32	 Download
108	-	Project Manager(CV).pdf	570.07	 Download
109	-	SA- Empolyee List.pdf	104.13	 Download
110	-	SA- Declaration of Past Performance.pdf	591.17	 Download
111	-	SA- Equipment Agreement.zip	793.65	 Download
112	-	SA- azizul-haque_certificate.jpg	48.89	 Download
113	-	SA- CV-SA.pdf	1073.32	 Download
114	-	SA- azizul-haque_cv.jpg	52.29	 Download
115	-	43. Equipment List.zip	1115.56	 Download
116	-	44. Key Person (SA).rar	2308.91	 Download
117	-	10. Similar (SA).jpg	2236.43	 Download
118	-	AAT 15 crore Saleh Babul.zip	1914.56	 Download

Signed  
AAT

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
সড়ক পরিবহন ও সেতু মহাপ্রকল্প  
পরিচালক (সি) বাংলাদেশ সরকার

119	-	Declaration.jpg	1426.30	 Download
120	-	MAHCL--List of Equipment Page-1 (5 files merged).pdf	1365.00	 Download
121	-	MAHCL-LC Document.zip	2084.40	 Download
122	-	Declaration-2.jpg	1421.88	 Download
123	-	MAHCL New Bio-Data File-1.zip	2376.29	 Download
124	-	MAHCL-New Bio-Data File-3.zip	1843.10	 Download
125	-	MAHCL New Bio-Data File-2.zip	2224.78	 Download
126	-	MAHCL- New List of Equipment.zip	1792.51	 Download
127	-	Organization Chart Page-2.jpg	549.09	 Download
128	-	Organization Chart Page-1.jpg	519.78	 Download
129	Financial Capacity Certificates (ITT 16)	Financial Capacity Certificate MAH.jpg	2652.46	 Download
130	Financial Capacity Certificates (ITT 16)	Financial Capacity Certificate SA-MAHCL.jpg	2677.85	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
A.A.M.

কাজী আবদুল্লাহ আল মামুন  
সিনিয়র প্রোগ্রামার  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার