

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [Reports](#) [My Account](#) [Help](#)

Sunday, 07 Oct, 2018 16:52:16 BST

Last Login : Sunday, 7 Oct, 2018 16:36:43

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 216463 **Invitation Reference No. :** Egp-01/RHD/SE/RRC/2018-19

Closing Date and Time : 10-Sep-2018 14:00 **Opening Date and Time :** 10-Sep-2018 14:00

Procuring Entity : Rangpur Road Circle

Brief : Surfacing by DBS Wearing Course (Under PMP) at Ch. 329+880 to 344+150 of Dhaka Mirpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road (N-5) Under Road Division Rangpur During the Year 2018-2019.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Rangpur Road Circle

Tender Package No. and Description : Egp-01/RHD/SE/RRC/2018-19

Lot No. and Description : 1 & Surfacing by DBS Wearing Course Under PMP at CH. 329880 to 344150 of Dhaka Mirpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road N-5 Under Road Division Rangpur During the Year 2018-2019.

Procurement Data


Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	M/S Paradise Traders-Md. Shajahan Ali-Moshiur Rahman Chowdhury (Joint Venture)	MOZAHAR ENTERPRISE (PVT.) LTD.
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	NA
Joint Venture Agreement	Yes	NA
Subcontractor's Information given or not (If any)	NA	NA
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	Yes	Yes
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in it that no substantial or important information has been omitted.

TEC Members


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

TEC Members			
Name	Fakir Abdur Rob	Se, Rangpur Circle	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Road Circle	Rangpur Road Circle	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 1 On	26 Sep 2018 17:23	26 Sep 2018 17:25	26 Sep 2018 17:42
Comments	Signed	Signed	ok


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x, Edge 41.x, 42.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x, 62.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিকাশ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**

Print

Save As PDF

Tender/Proposal Detail

Tender/Proposal ID :	216463	Invitation Reference No. :	Egp-01/RHD/SE/RRC/2018-19
Closing Date and Time :	10-Sep-2018 14:00	Opening Date and Time :	10-Sep-2018 14:00
Procuring Entity :	Rangpur Road Circle		
Brief :	Surfacing by DBS Wearing Course (Under PMP) at Ch. 329+880 to 344+150 of Dhaka Mrpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road (N-5) Under Road Division Rangpur During the Year 2018-2019.		

[View Notice](#)**Technical Responsiveness Report**

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rangpur Road Circle
Tender Package No. and Description :	Egp-01/RHD/SE/RRC/2018-19 & Surfacing by DBS Wearing Course Under PMP at CH. 329880 to 344150 of Dhaka Mrpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road N-5 Under Road Division Rangpur During the Year 2018-2019.		
Lot No. and Description :	1 & Surfacing by DBS Wearing Course (Under PMP) at CH. 329+880 to 344+150 of Dhaka (Mrpur)-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road (N-5) Under Road Division Rangpur During the Year 2018-2019.		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
M/S Paradise Traders-Md. Shajahan Ali-Moshiur Rahman Chowdhury (Joint Venture)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MOZAHAR ENTERPRISE (PVT.) LTD.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Fakir Abdur Rob	Se, Rangpur Circle	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Road Circle	Rangpur Road Circle	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 2 On	26 Sep 2018 17:24	26 Sep 2018 17:25	26 Sep 2018 17:43
Comments	Signed	Signed	signed



কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রকৌশলী
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x, Edge 41.x, 42.x and Mozilla Firefox 13x, 14x, 29.x, 52.x, 53.x, 62.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিকাশ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Print

Save As PDF

Tender/Proposal Detail

Tender/Proposal ID :	216463	Invitation Reference No. :	Egp-01/RHD/SE/RRC/2018-19
Closing Date and Time :	10-Sep-2018 14:00	Opening Date and Time :	10-Sep-2018 14:00
Procuring Entity :	Rangpur Road Circle		
Brief :	Surfacing by DBS Wearing Course (Under PMP) at Ch. 329+880 to 344+150 of Dhaka Mrpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road (N-5) Under Road Division Rangpur During the Year 2018-2019.		

[View Notice](#)

Financial Evaluation and Price Comparison

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rangpur Road Circle
Tender Package No. and Description :	Egp-01/RHD/SE/RRC/2018-19 & Surfacing by DBS Wearing Course Under PMP at CH. 329880 to 344150 of Dhaka Mrpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road N-5 Under Road Division Rangpur During the Year 2018-2019.		
Lot No. and Description :	1 & Surfacing by DBS Wearing Course (Under PMP) at CH. 329+880 to 344+150 of Dhaka (Mrpur)-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road (N-5) Under Road Division Rangpur During the Year 2018-2019.		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation %>

Evaluation Report Header

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	MS Paradise Traders-Md. Shajahan Ali-Moshiur Rahman Chowdhury (Joint Venture) (Winner)	144341162.750	137124104.613	7217058.137	5.000
L2	MOZAHAR ENTERPRISE (PVT.) LTD.	144341162.750	144194034.248	147128.502	0.102

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant	Status
MS Paradise Traders-Md. Shajahan Ali-Moshiur Rahman Chowdhury (Joint Venture)	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	Fakir Abdur Rob	Se, Rangpur Circle	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Road Circle	Rangpur Road Circle	Office of the Executive Engineer, LGE
Signed Tender Evaluation Report 3 On	27 Sep 2018 13:17	27 Sep 2018 13:18	27 Sep 2018 15:48

AAM
 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রকৌশলী
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


Comments	Signed	Signed	ok
----------	--------	--------	----

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x, Edge 41.x, 42.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x, 62.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিকাশ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**

Print

Save As PDF

Tender/Proposal Detail

Tender/Proposal ID :	216463	Invitation Reference No. :	Egp-01/RHD/SE/RRC/2018-19
Closing Date and Time :	10-Sep-2018 14:00	Opening Date and Time :	10-Sep-2018 14:00
Procuring Entity :	Rangpur Road Circle		
Brief :	Surfacing by DBS Wearing Course (Under PMP) at Ch. 329+880 to 344+150 of Dhaka Mrpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road (N-5) Under Road Division Rangpur During the Year 2018-2019.		

[View Notice](#)**Final Evaluation Report**

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rangpur Road Circle
Tender Package No. and Description :	Egp-01/RHD/SE/RRC/2018-19 & Surfacing by DBS Wearing Course Under PMP at CH. 329880 to 344150 of Dhaka Mrpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road N-5 Under Road Division Rangpur During the Year 2018-2019.		
Lot No. and Description :	1 & Surfacing by DBS Wearing Course (Under PMP) at CH. 329+880 to 344+150 of Dhaka (Mrpur)-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road (N-5) Under Road Division Rangpur During the Year 2018-2019.		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

MS Paradise Traders-Md. Shajahan Ali-Moshiur Rahman Chowdhury (Joint Venture)

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Fakir Abdur Rob	Se, Rangpur Circle	Md. Akhter Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Rangpur Road Circle	Rangpur Road Circle	Office of the Executive Engineer, LGED, Rangpur
Signed Tender Evaluation Report 4 On	27 Sep 2018 19:06	27 Sep 2018 19:09	27 Sep 2018 15:49
Comments	Signed	Signed	ok

Sunday, 07 Oct, 2018 16:52:19 BST
Last Login : Sunday, 7 Oct, 2018 16:36:43
Welcome, MD. Nazrul Islam | Logout

e-GP

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail			
Tender/Proposal ID :	216463	Invitation Reference No. :	Egp-01/RHD/SE/RRC/2018-19
Closing Date and Time :	10-Sep-2018 14:00	Opening Date and Time :	10-Sep-2018 14:00
Procuring Entity :	Rangpur Road Circle		
Brief :	Surfacing by DBS Wearing Course (Under PMP) at Ch. 329+880 to 344+150 of Dhaka Mirpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road (N-5) Under Road Division Rangpur During the Year 2018-2019.		
			View Notice

S. No.	List of Tenderers	Clarification Status	Action
1	M/S Paradise Traders-Md. Shajahan Ali-Moshiur Rahman Chowdhury (Joint Venture) (JVCA - View Details)	-	View Evaluation Status
2	MOZAHAR ENTERPRISE (PVT.) LTD.	-	View Evaluation Status


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x, Edge 41.x, 42.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x, 62.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিকাশ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [Reports](#) [My Account](#) [Help](#)

Sunday, 07 Oct, 2018 16:52:19 BST

Last Login : Sunday, 7 Oct, 2018 16:36:43

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	216463	Invitation Reference No. :	Egp-01/RHD/SE/RRC/2018-19
Closing Date and Time :	10-Sep-2018 14:00	Opening Date and Time :	10-Sep-2018 14:00
Procuring Entity :	Rangpur Road Circle		
Brief :	Surfacing by DBS Wearing Course (Under PMP) at Ch. 329+880 to 344+150 of Dhaka Mirpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road (N-5) Under Road Division Rangpur During the Year 2018-2019.		
			View Notice


Package No. :	Egp-01/RHD/SE/RRC/2018-19		
Package Description :	Surfacing by DBS Wearing Course Under PMP at CH. 329880 to 344150 of Dhaka Mirpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road N-5 Under Road Division Rangpur During the Year 2018-2019.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	1		
Lot Description :	Surfacing by DBS Wearing Course (Under PMP) at CH. 329+880 to 344+150 of Dhaka (Mirpur)-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road (N-5) Under Road Division Rangpur During the Year 2018-2019.		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x, Edge 41.x, 42.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x, 62.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [Reports](#) [My Account](#) [Help](#)

Sunday, 07 Oct, 2018 16:52:22 BST

Last Login : Sunday, 7 Oct, 2018 16:36:43

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	216463	Invitation Reference No. :	Egp-01/RHD/SE/RRC/2018-19
Closing Date and Time :	10-Sep-2018 14:00	Opening Date and Time :	10-Sep-2018 14:00
Procuring Entity :	Rangpur Road Circle		
Brief :	Surfacing by DBS Wearing Course (Under PMP) at Ch. 329+880 to 344+150 of Dhaka Mirpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road (N-5) Under Road Division Rangpur During the Year 2018-2019.		

[View Notice](#)

Tender Opening Report 1

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rangpur Road Circle
Tender/Proposal Package No. and Description :	Egp-01/RHD/SE/RRC/2018-19 & Surfacing by DBS Wearing Course Under PMP at CH. 329880 to 344150 of Dhaka Mirpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road N-5 Under Road Division Rangpur During the Year 2018-2019.		
Lot No. and Description :	1 & Surfacing by DBS Wearing Course (Under PMP) at CH. 329+880 to 344+150 of Dhaka (Mirpur)-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road (N-5) Under Road Division Rangpur During the Year 2018-2019.		

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: Obaidul Quader Designation: Minister Role: Minister Office Name: Rangpur Road Circle Organization: Roads & Highways Department (RHD)	Approved

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Kaler Kontha	10-Aug-2018		
The Bangladesh Today	10-Aug-2018		
The Daily Juger Alo	09-Aug-2018		
The Daily Khola Kagoj	09-Aug-2018		

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
08-Aug-2018 17:00	10-Sep-2018 14:00

Opening Date and Time

Original Date and Time
10-Sep-2018 14:00

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	2	0	1

TOC Members

Committee Members	Se, Rangpur Circle	Fakir Abdur Rob
-------------------	--------------------	-----------------



কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Committee Role	Member Secretary	Chairperson
Designation	Superintending Engineer	Additional Chief Engineer
PE Office	Rangpur Road Circle	Rangpur Road Circle
Electronically Signed TOR On	10 Sep 2018 14:20	10 Sep 2018 14:22
Comments	Signed	Signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x, Edge 41.x, 42.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x, 62.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিকাশ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [Reports](#) [My Account](#) [Help](#)

Sunday, 07 Oct, 2018 16:52:23 BST

Last Login : Sunday, 7 Oct, 2018 16:36:43

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	216463	Invitation Reference No. :	Egp-01/RHD/SE/RRC/2018-19
Closing Date and Time :	10-Sep-2018 14:00	Opening Date and Time :	10-Sep-2018 14:00
Procuring Entity :	Rangpur Road Circle		
Brief :	Surfacing by DBS Wearing Course (Under PMP) at Ch. 329+880 to 344+150 of Dhaka Mirpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road (N-5) Under Road Division Rangpur During the Year 2018-2019.		

[View Notice](#)

Tender Opening Report 2

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Rangpur Road Circle
Tender Package No. and Description :	Egp-01/RHD/SE/RRC/2018-19 & Surfacing by DBS Wearing Course Under PMP at CH. 329880 to 344150 of Dhaka Mirpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road N-5 Under Road Division Rangpur During the Year 2018-2019.		
Lot No. and Description :	1 & Surfacing by DBS Wearing Course (Under PMP) at CH. 329+880 to 344+150 of Dhaka (Mirpur)-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road (N-5) Under Road Division Rangpur During the Year 2018-2019.		

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
08-Aug-2018 17:00	10-Sep-2018 14:00	10-Sep-2018 14:00	09-Dec-2018	06-Jan-2019

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	2	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/S Paradise Traders-Md. Shajahan Ali-Moshiur Rahman Chowdhury (Joint Venture) (JVCA- View Details)	09-Sep-2018 22:11	Bank Guarantee	3600000.00	Bank: SBAC Bank Limited Branch: Rajshahi Branch 09-Sep-2018 15:00	06-Jan-2019	09-Dec-2018
2	MOZHAR ENTERPRISE (PVT.) LTD.	10-Sep-2018 10:17	Bank Guarantee	3600000.00	Bank: United Commercial Bank Limited Branch: BIJAYNAGAR BRANCH 09-Sep-2018 14:00	06-Jan-2019	09-Dec-2018

Official Cost Estimate (In BDT)

144341162.750

Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	M/S Paradise Traders-Md. Shajahan Ali-Moshiur Rahman Chowdhury (Joint Venture)	137124104.613	0.000	0.000	137124104.613
2	MOZHAR ENTERPRISE (PVT.) LTD.	144194034.248	0.000	0.000	144194034.248

Opening Report Footer

TOC Members

Committee Members	Se, Rangpur Circle	Fakir Abdur Rob
Committee Role	Member Secretary	Chairperson
Designation	Superintending Engineer	Additional Chief Engineer

AAM

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রকৌশলী
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

PE Office	Rangpur Road Circle	Rangpur Road Circle
Electronically Signed TOR On	10 Sep 2018 14:16	10 Sep 2018 14:23
Comments	Signed	Signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x, Edge 41.x, 42.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x, 62.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিকাশ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [Reports](#) [My Account](#) [Help](#)

Sunday, 07 Oct, 2018 16:52:24 BST

Last Login : Sunday, 7 Oct, 2018 16:36:43

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	216463	Invitation Reference No. :	Egp-01/RHD/SE/RRC/2018-19
Closing Date and Time :	10-Sep-2018 14:00	Opening Date and Time :	10-Sep-2018 14:00
Procuring Entity :	Rangpur Road Circle		
Brief :	Surfacing by DBS Wearing Course (Under PMP) at Ch. 329+880 to 344+150 of Dhaka Mirpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road (N-5) Under Road Division Rangpur During the Year 2018-2019.		

[View Notice](#)

Package No	Package Description
Egp-01/RHD/SE/RRC/2018-19	Surfacing by DBS Wearing Course Under PMP at CH. 329880 to 344150 of Dhaka Mirpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road N-5 Under Road Division Rangpur During the Year 2018-2019.

M/S Paradise Traders-Md. Shajahan Ali-Moshiur Rahman Chowdhury (Joint Venture)


[\(JVCA - View Details\)](#)

Bill of Quantities

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	DIVSION 01 : General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Nos	1.000	8589.999	Eight Thousand Five Hundred and Eighty-Nine point Nine Nine Nine	8589.999	Eight Thousand Five Hundred and Eighty-Nine point Nine Nine Nine
2	DIVSION 01 : General & Site Facilities	01/02/05	Provision, Maintenance of Survey Equipment	Month	6.000	871.149	Eight Hundred and Seventy-One point One Four Nine	5226.894	Five Thousand Two Hundred and Twenty-Six point Eight Nine Four
3	DIVSION 01 : General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	970.899	Nine Hundred and Seventy point Eight Nine Nine	5825.394	Five Thousand Eight Hundred and Twenty-Five point Three Nine Four
4	DIVSION 01 : General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	322116.497	Three Lakh Twenty-Two Thousand One Hundred and Sixteen point Four Nine Seven	322116.497	Three Lakh Twenty-Two Thousand One Hundred and Sixteen point Four Nine Seven
5	DIVSION 01 : General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6.000	7472.701	Seven Thousand Four Hundred and Seventy-Two point Seven Zero One	44836.206	Forty-Four Thousand Eight Hundred and Thirty-Six point Two Zero Six
6	DIVSION 02 : EARTH WORK	02/02/02	Roadway Excavation in Suitable Soil	cum	1012.500	133.941	One Hundred and Thirty-Three point Nine Four One	135615.263	One Lakh Thirty-Five Thousand Six Hundred and Fifteen point Two Six Three
7	DIVSION 02 : EARTH WORK	02/06/02	Embankment fill from borrow pit in contractor's Arranged land.	cum	4273.000	345.799	Three Hundred and Forty-Five point Seven Nine Nine	147	কাজী আবদুল্লাহ আল মামুন সিনিয়র প্রকৌশল সড়ক পরিবহন ও মহাসড়ক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

									One Two Seven
8	DIVSION 02 : EARTH WORK	02/07/01	Preparation of Subgrade 300mm depth.	Sqm	1350.000	22.795	Twenty-Two point Seven Nine Five	30773.250	Thirty Thousand Seven Hundred and Seventy-Three point Two Five
9	DIVSION 02 : EARTH WORK	02/08/01	Improved Subgrade	cum	405.000	1042.151	One Thousand AND Forty-Two point One Five One	422071.155	Four Lakh Twenty-Two Thousand AND Seventy- One point One Five Five
10	DIVSION 03 : PAVEMENT WORK	03/01/02	Repair of Potholes on the Existing Pavement	cum	84.500	19578.548	Nineteen Thousand Five Hundred and Seventy-Eight point Five Four Eight	1654387.306	Sixteen Lakh Fifty-Four Thousand Three Hundred and Eighty-Seven point Three Zero Six
11	DIVSION 03 : PAVEMENT WORK	03/02/01a	Sub-Base	cum	270.000	4527.698	Four Thousand Five Hundred and Twenty- Seven point Six Nine Eight	1222478.460	Twelve Lakh Twenty-Two Thousand Four Hundred and Seventy- Eight point Four Six
12	DIVSION 03 : PAVEMENT WORK	03/03/01a	Aggregate Base Type-I	cum	270.000	7334.001	Seven Thousand Three Hundred and Thirty-Four point Zero Zero One	1980180.270	Nineteen Lakh Eighty Thousand One Hundred and Eighty point Two Seven
13	DIVSION 03 : PAVEMENT WORK	03/06/01a	Bituminous Prime coat (plant work)	Sqm	1350.000	114.001	One Hundred and Fourteen point Zero Zero One	153901.350	One Lakh Fifty-Three Thousand Nine Hundred and One point Three Five
14	DIVSION 03 : PAVEMENT WORK	03/07/01a	Bituminous Tack coat (plant work)	Sqm	105631.000	51.301	Fifty-One point Three Zero One	5418975.931	Fifty-Four Lakh Eighteen Thousand Nine Hundred and Seventy- Five point Nine Three One
15	DIVSION 03 : PAVEMENT WORK	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	5349.050	22521.637	Twenty-Two Thousand Five Hundred and Twenty- One point Six Three Seven	120469362.395	Twelve Crore Four Lakh Sixty-Nine Thousand Three Hundred and Sixty-Two point Three Nine Five
16	DIVSION 06 :Incidentals	06/05/01	Road Marking-Thermoplastic Material (Indicate if screed or spray application)	sqm	3472.800	1057.345	One Thousand AND Fifty-Seven point Three Four Five	3671947.716	Thirty-Six Lakh Seventy- One Thousand Nine Hundred and Forty- Seven point Seven One Six
17	DIVSION 06 :Incidentals	06/10/01	Traffic Sign	Nos	12.000	5368.449	Five Thousand Three Hundred and Sixty- Eight point Four Four Nine	64421.388	Sixty-Four Thousand Four Hundred and Twenty- One point Three Eight Eight
18	DIVSION 06 :Incidentals	06/10/02	Sign Post	Nos	12.000	2983.001	Two Thousand Nine Hundred and Eighty- Three point Zero Zero One	35796.012	Thirty-Five Thousand Seven Hundred and Nineteen Six




কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

							Grand Total:	137124104.613	Lakh Twenty-Four Thousand One Hundred and Four point Six One Three
--	--	--	--	--	--	--	---------------------	---------------	--

This Bill of Quantities is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders-Md. Shajahan Ali-Moshiur Rahman Chowdhury (Joint Venture)

MOZAHAR ENTERPRISE (PVT.) LTD.									
Bill of Quantities									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	DIVISION 01 : General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Nos	1.000	5057.448	Five Thousand AND Fifty-Seven point Four Four Eight	5057.448	Five Thousand AND Fifty-Seven point Four Four Eight
2	DIVISION 01 : General & Site Facilities	01/02/05	Provision, Maintenance of Survey Equipment	Month	6.000	316.091	Three Hundred and Sixteen point Zero Nine One	1896.546	One Thousand Eight Hundred and Ninety-Six point Five Four Six
3	DIVISION 01 : General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	632.181	Six Hundred and Thirty-Two point One Eight One	3793.086	Three Thousand Seven Hundred and Ninety-Three point Zero Eight Six
4	DIVISION 01 : General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	L.S	1.000	179537.566	One Lakh Seventy-Nine Thousand Five Hundred and Thirty-Seven point Five Six Six	179537.566	One Lakh Seventy-Nine Thousand Five Hundred and Thirty-Seven point Five Six Six
5	DIVISION 01 : General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6.000	5689.629	Five Thousand Six Hundred and Eighty-Nine point Six Two Nine	34137.774	Thirty-Four Thousand and One Hundred and Thirty-Seven point Seven Four
6	DIVISION 02 : EARTH WORK	02/02/02	Roadway Excavation in Suitable Soil	cum	1012.500	155.517	One Hundred and Fifty-Five point Five One Seven	157460.963	One Lakh Fifty-Seven Thousand Four Hundred and Sixty point Nine Six Three
7	DIVISION 02 : EARTH WORK	02/06/02	Embankment fill from borrow pit in contractor's Arranged land.	cum	4273.000	266.612	Two Hundred and Sixty-Six point Six One Two	1139233.076	Eleven Lakh Thirty-Nine Thousand Two Hundred and Thirty-Three point Zero Seven Six
8	DIVISION 02 : EARTH WORK	02/07/01	Preparation of Subgrade 300mm depth.	Sqm	1350.000	64.735	Sixty-Four point Seven Three Five	87392.250	Eighty-Seven Thousand Three Hundred and Ninety-Two point Two Five
9	DIVISION 02 : EARTH WORK	02/08/01	Improved Subgrade	cum	405.000	1004.999	One Thousand AND Four point Nine Nine Nine	407024.595	Four Lakh Seven Thousand AND Twenty-Four point Five Nine Five
10	DIVISION 03 : PAVEMENT WORK	03/01/02	Repair of Potholes on the Existing Pavement	cum	84.500	17200.128	Seventeen Thousand Two Hundred point One Two Eight	1453410.816	Fourteen Lakh Fifty-Three Thousand
	DIVISION 02 :						Four Thousand Four		



কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রকৌশলী
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

11	DIVISION 03 : PAVEMENT WORK	03/02/01a	Sub-Base	cum	270.000	4493.416	Hundred and Ninety- Three point Four One Six	1213222.320	THOUSAND TWO Hundred and Twenty-Two point Three Two
12	DIVISION 03 : PAVEMENT WORK	03/03/01a	Aggregate Base Type-I	cum	270.000	8135.791	Eight Thousand One Hundred and Thirty- Five point Seven Nine One	2196663.570	Twenty-One Lakh Ninety- Six Thousand Six Hundred and Sixty- Three point Five Seven
13	DIVISION 03 : PAVEMENT WORK	03/06/01a	Bituminous Prime coat (plant work)	Sqm	1350.000	114.954	One Hundred and Fourteen point Nine Five Four	155187.900	One Lakh Fifty- Five Thousand One Hundred and Eighty- Seven point Nine
14	DIVISION 03 : PAVEMENT WORK	03/07/01a	Bituminous Tack coat (plant work)	Sqm	105631.000	42.612	Forty-Two point Six One Two	4501148.172	Forty-Five Lakh One Thousand One Hundred and Forty-Eight point One Seven Two
15	DIVISION 03 : PAVEMENT WORK	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	5349.050	24182.795	Twenty-Four Thousand One Hundred and Eighty- Two point Seven Nine Five	129354979.595	Twelve Crore Ninety-Three Lakh Fifty-Four Thousand Nine Hundred and Seventy- Nine point Five Nine Five
16	DIVISION 06 :Incidentals	06/05/01	Road Marking-Thermoplastic Material (Indicate if screed or spray application)	sqm	3472.800	921.359	Nine Hundred and Twenty-One point Three Five Nine	3199695.535	Thirty-One Lakh Ninety- Nine Thousand Six Hundred and Ninety-Five point Five Three Five
17	DIVISION 06 :Incidentals	06/10/01	Traffic Sign	Nos	12.000	5521.848	Five Thousand Five Hundred and Twenty- One point Eight Four Eight	66262.176	Sixty-Six Thousand Two Hundred and Sixty-Two point One Seven Six
18	DIVISION 06 :Incidentals	06/10/02	Sign Post	Nos	12.000	3160.905	Three Thousand One Hundred and Sixty point Nine Zero Five	37930.860	Thirty-Seven Thousand Nine Hundred and Thirty point Eight Six
							Grand Total:	144194034.248	Fourteen Crore Forty-One Lakh Ninety-Four Thousand AND Thirty- Four point Two Four Eight

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis of For Tender ID-216463 (RANGPUR ZONE)-Rangpur Circle (RHD Rangpur)-As per.xls	1275.40	Download


This Bill of Quantities is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x, Edge 41.x, 42.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x, 62.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [Reports](#) [My Account](#) [Help](#)

Sunday, 07 Oct, 2018 16:52:25 BST

Last Login : Sunday, 7 Oct, 2018 16:36:43

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 216463 Invitation Reference No. : Egp-01/RHD/SE/RRC/2018-19

Closing Date and Time : 10-Sep-2018 14:00 Opening Date and Time : 10-Sep-2018 14:00

Procuring Entity : Rangpur Road Circle

Brief : Surfacing by DBS Wearing Course (Under PMP) at Ch. 329+880 to 344+150 of Dhaka Mirpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road (N-5) Under Road Division Rangpur During the Year 2018-2019.

[View Notice](#)

Package No	Package Description
Egp-01/RHD/SE/RRC/2018-19	Surfacing by DBS Wearing Course Under PMP at CH. 329880 to 344150 of Dhaka Mirpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road N-5 Under Road Division Rangpur During the Year 2018-2019.

M/S Paradise Traders-Md. Shajahan Ali-Moshiur Rahman Chowdhury (Joint Venture)[\(JVCA - View Details\)](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders-Md. Shajahan Ali-Moshiur Rahman Chowdhury (Joint Venture)

MOZAHAR ENTERPRISE (PVT.) LTD.

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x, Edge 41.x, 42.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x, 62.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [Reports](#) [My Account](#) [Help](#)

Sunday, 07 Oct, 2018 16:52:26 BST

Last Login : Sunday, 7 Oct, 2018 16:36:43

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 216463 Invitation Reference No. : Egp-01/RHD/SE/RRC/2018-19

Closing Date and Time : 10-Sep-2018 14:00 Opening Date and Time : 10-Sep-2018 14:00

Procuring Entity : Rangpur Road Circle

Brief : Surfacing by DBS Wearing Course (Under PMP) at Ch. 329+880 to 344+150 of Dhaka Mirpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road (N-5) Under Road Division Rangpur During the Year 2018-2019.

[View Notice](#)

Package No	Package Description
Egp-01/RHD/SE/RRC/2018-19	Surfacing by DBS Wearing Course Under PMP at CH. 329880 to 344150 of Dhaka Mirpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road N-5 Under Road Division Rangpur During the Year 2018-2019.

MOZAHAR ENTERPRISE (PVT.) LTD.

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x, Edge 41.x, 42.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x, 62.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিকাশ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [Reports](#) [My Account](#) [Help](#)

Sunday, 07 Oct, 2018 16:52:31 BST

Last Login : Sunday, 7 Oct, 2018 16:36:43

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	216463	Invitation Reference No. :	Egp-01/RHD/SE/RRC/2018-19
Closing Date and Time :	10-Sep-2018 14:00	Opening Date and Time :	10-Sep-2018 14:00
Procuring Entity :	Rangpur Road Circle		
Brief :	Surfacing by DBS Wearing Course (Under PMP) at Ch. 329+880 to 344+150 of Dhaka Mirpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road (N-5) Under Road Division Rangpur During the Year 2018-2019.		

[View Notice](#)[Save As PDF](#)[Print](#)

Tenderer/Consultant Name : MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	144194034.248
2	Unconditional Discount Form	0.000
	Grand Total	144194034.248

Tenderer/Consultant Name : M/S Paradise Traders-Md. Shajahan Ali-Moshiur Rahman Chowdhury (Joint Venture)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	137124104.613
	Grand Total	137124104.613


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x, Edge 41.x, 42.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x, 62.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [Reports](#) [My Account](#) [Help](#)

Sunday, 07 Oct, 2018 16:52:31 BST

Last Login : Sunday, 7 Oct, 2018 16:36:43

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	216463	Invitation Reference No. :	Egp-01/RHD/SE/RRC/2018-19
Closing Date and Time :	10-Sep-2018 14:00	Opening Date and Time :	10-Sep-2018 14:00
Procuring Entity :	Rangpur Road Circle		
Brief :	Surfacing by DBS Wearing Course (Under PMP) at Ch. 329+880 to 344+150 of Dhaka Mirpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road (N-5) Under Road Division Rangpur During the Year 2018-2019.		

[View Notice](#)[Save As PDF](#)[Print](#)

Form Name	MOZAHAR ENTERPRISE (PVT.) LTD. Amount in (BDT)	M/S Paradise Traders-Md. Shajahan Ali-Moshiur Rahman Chowdhury (Joint Venture) Amount in (BDT)
Bill of Quantities	144194034.248	137124104.613
Unconditional Discount Form	0.000	0
Grand Total	144194034.248	137124104.613

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x, Edge 41.x, 42.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x, 62.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

AAM

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিকাশ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [Reports](#)
[My Account](#) [Help](#)

Sunday, 07 Oct, 2018 16:52:31 BST

Last Login : Sunday, 7 Oct, 2018 16:36:43

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 216463 Invitation Reference No. : Egp-01/RHD/SE/RRC/2018-19

Closing Date and Time : 10-Sep-2018 14:00 Opening Date and Time : 10-Sep-2018 14:00

Procuring Entity : Rangpur Road Circle

Brief : Surfacing by DBS Wearing Course (Under PMP) at Ch. 329+880 to 344+150 of Dhaka Mirpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road (N-5) Under Road Division Rangpur During the Year 2018-2019.

[View Notice](#)

Package No	Package Description
Egp-01/RHD/SE/RRC/2018-19	Surfacing by DBS Wearing Course Under PMP at CH. 329880 to 344150 of Dhaka Mirpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road N-5 Under Road Division Rangpur During the Year 2018-2019.

[M/S Paradise Traders-Md. Shajahan Ali-Moshiur Rahman Chowdhury \(Joint Venture\)](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md.shahjahan Ali
2. Registered e-mail ID of the Tenderer / JVCA Partner:	shajahanali1965@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	28 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/RJZ/ADP/04/2015-2016	Widening, Strengthening, Construction of Hard Shoulder and Surfacing at Ch:41+000 to 51+000 at Patnitala-Sapahar-Rahanpur Road Under Road division Naogaon, during the year 2015-2016.	Prime Contractor	24/12/2015	18/05/2016	145064346.300	(Mohammad Hamidul haque) ID No: 601970 Executive Engineer ,RHD Road Division, Naogaon .	Construction of Road Pavement Work.

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	185098154.730
2013-2014	152241108.110
2014-2015	306572671.860
2015-2016	256556901.630
2016-2017	119738346.000
Total =	1020207182.330

4.1 Qualification Information of the Tenderer


Description	Tenderer
1. Name of the Tenderer / JVCA Partner:	Md. Moshir Rahman




কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রকৌশলী
 সড়ক পরিবহন ও সেতু বিভাগ
 পল্লীজাতকী বাংলাদেশ সরকার

2. Registered e-mail ID of the Tenderer / JVCA Partner:						l.mrc.bd@gmail.com	
4.1 General Experience in Construction Works of Tenderer: [State years of experience]						13 years	
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
ADP/ACE/Comilla/BM P Road/ 2015-2016/03	Construction of flexible pavement, widening & strengthening of existing pavement at 13th (p), 15th (p), 16th (p), 17th (p), 18th, 19th, 20th, 21st (p), & 23rd (p) km including surfacing (DBS) earth work, protective work of Baburhat-Matlab-Pannai Road 2015-2016.	Prime Contractor	08.12.2015	28.03.2017	104501530.990	(Subrata Datta) ID No:601979 Executive Engineer, RHD, Road Division, Chadpur. Tel No: 0841-63310 Fax No: 0841-63310 Email No: eechan@rhd.gov.bd	Construction of Road Pavement Work.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year	Amount (Taka or Equivalent Taka)						
2016-2017	892318256.120						
2015-2016	566143000.000						
2014-2015	228300000.000						
2013-2014	526253000.000						
2012-2013	236473000.000						
In Total=	2449487256.120						
4.1 Qualification Information of the Tenderer							
Description						Tenderer's Response	
1. Name of the Tenderer / JVCA Partner:						Kh. Tajul Islam	
2. Registered e-mail ID of the Tenderer / JVCA Partner:						msparadisets@gmail.com	
4.1 General Experience in Construction Works of Tenderer: [State years of experience]						23 Years	
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Egp-06/RHD/ACE/RZ/2016-17	Widening of Gaibandha-Fulchari-Bharatkali-Saghata Road (Z-5552) from 0+000 to 14+000 Km & Re-construction of 2 nos. RCC Box culvert under Road Division Gaibandha during the year 2016-17	Prime Contractor	13/03/2017	10/06/2018	242819522.550	(Md. Ashaduzzaman) Executive Engineer RHD(C.DH.) Road Division Gaibandha.	Construction of Road Pavement Work.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year	Amount (Taka or Equivalent Taka)						
2016-2017	506800661.590						
2015-2016	505029655.270						
2014-2015	158564052.360						
2013-2014	101530230.360						
2012-2013	37452424.700						
In Total=	1309377024.280						

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	GENERAL EXPERIENCE MSA.zip	1143.42	
2	General Experience Certificates (ITT 15.1(a))	GENERAL EXPERIENCE 02 MSA.rar	1956.79	
3	General Experience Certificates (ITT 15.1(a))	GENERAL EXPERIENCE 03 MSA.rar	1767.93	


 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 পল্লীজাতকী বাংলাদেশ সরকার


4	General Experience Certificates (ITT 15.1(a))	General Experiance_01 MPT.zip	1960.64	Download
5	General Experience Certificates (ITT 15.1(a))	General Experiance_02 MPT.zip	845.47	Download
6	General Experience Certificates (ITT 15.1(a))	General Experiance 03 MPT.zip	478.62	Download
7	General Experience Certificates (ITT 15.1(a))	Genaral Exp. MRC.zip	995.77	Download
8	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Naogaon_1450.64 Lac-MSA.pdf	569.68	Download
9	Specific Experience Certificates (ITT 15.1(b))	Specific Experience 1045.01 Lac MRC.pdf	1197.14	Download
10	Specific Experience Certificates (ITT 15.1(b))	Specific Experince Gaibandha-24.57 Crore MPT.pdf	798.64	Download
11	Financial Capacity Certificates (ITT 16)	Liquid Assets ID-216463 MPT.pdf	1542.37	Download
12	Financial Capacity Certificates (ITT 16)	Liquid Assets ID-216463 MRC.jpg	477.30	Download
13	Financial Capacity Certificates (ITT 16)	Liquid Assets ID-216463 MSA.pdf	1494.49	Download
14	Valid Trade License (ITT 25.1.(f))	Trade Linance 2018-2019 MPT.jpg	2505.81	Download
15	Valid Trade License (ITT 25.1.(f))	Trad License MRC 18-19.pdf	190.75	Download
16	Valid Trade License (ITT 25.1.(f))	Trade Laisen- 2018-2019 MSA.pdf	320.50	Download
17	TIN Certificate (ITT 25.1(g))	TIN 2017-18 MPT.jpg	1634.58	Download
18	TIN Certificate (ITT 25.1(g))	Tin Certificate MRC 17-18.pdf	131.45	Download
19	TIN Certificate (ITT 25.1(g))	TIN Certificate 2016-2017.pdf	321.73	Download
20	VAT Certificate (ITT 25.1(g))	Update Vat Certificate-MRC.jpg	152.32	Download
21	VAT Certificate (ITT 25.1(g))	VAT CERTIFICATE MSA.jpg	300.76	Download
22	VAT Certificate (ITT 25.1(g))	VAT Certificate for MPT.jpg	157.19	Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-01_Paradise.pdf	2198.99	Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-02_Paradise.pdf	2074.46	Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013_Paradise.pdf	2390.43	Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-02_Paradise.pdf	1761.23	Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-03_Paradise.pdf	1697.15	Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-01_Paradise.pdf	1972.75	Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-06_Paradise.pdf	2029.87	Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-07_Paradise.zip	1640.04	Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-05_Paradise.pdf	1795.13	Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-04_Paradise.pdf	1477.17	Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-02_Paradise.pdf	1679.00	Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-03_Paradise.pdf	2173.43	Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-01_Paradise.zip	1936.22	Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-01_Paradise.pdf	1544.87	Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-02_Paradise.pdf	1444.37	Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-03_Paradise.pdf	2275.90	Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-MRC.zip	657.27	 কাজী আবদুল্লাহ আল মামুন নির্দিষ্ট মোহাসার সড়ক পরিবহন ও মহাসড়ক বিকাশ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-MRC.zip	1112.97	

41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013-MRC.zip	1522.24	Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-02 MRC.pdf	1889.53	Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-03 MRC.pdf	2532.09	Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-MRC.zip	1614.53	Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-01 MRC.pdf	1908.54	Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2016-2017..zip	2203.19	Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate Tope Shee 2017 MSA.pdf	108.76	Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2015-2016.(2) MSA.zip	2715.15	Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2014-2015 (1)MSA.zip	1707.16	Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2014-2015.(2)MSA.zip	1479.29	Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2015-2016 (1) MSA.rar	2139.43	Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2013-2014 (2)MSA.zip	1766.14	Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2013-2014. (1)MSA.zip	1442.07	Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2012-2013 .MSA.zip	2049.26	Download
55	-	Tender Capacity MRC- 06 Month.zip	227.25	Download
56	-	Tender Capacity MPT- 06 Month.zip	331.53	Download

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders-Md. Shajahan Ali-Moshiur Rahman Chowdhury (Joint Venture)

MOZAHAR ENTERPRISE (PVT.) LTD.							
Tenderer Information Form (e-PW3-2) - Part - 2							
Qualification Information of the Tenderer [ITT Clause 31]							
Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up							
4.1 Qualification Information of the Tenderer							
Description	Tenderer's Response						
1. Name of the Tenderer / JVCA Partner:	Mozahar Enterprise (Pvt.) Ltd. Managing Director : Kazi Mozaharul Haque, Haji Hanif Complex (2nd Floor), 12-13, Khanjahan Ali Road, Khulna.						
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mozaharenterprisevtd@gmail.com						
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	18 years						
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Tender ID No. 83058, Package No. e-GP/15/ACE Khu/2016-2017	Widening the road embankment as well as pavement and strengthening by aggregate base type-I, Surfacing with DBS-Base course, DBS-Wearing Course and Construction of hard shoulder from ch. 0+000m to 1+000m, 4+500m to 5+200m, 15+750m to 19+675m of Jhenaidah-Chuadanga-Meherpur-Mujibnagar Road (R-745 & 746) under Road Division, Jhenaidah during the year 2016-2017.	Prime Contractor	26.04.2017	08.03.2018	234719994.020	Executive Engineer, RHD, Road Division Jhen:	Widening the road embankment as well as pavement and strengthening by aggregate base type-I, Surfacing with DBS-Base course, DBS-Wearing Course and Construction of hard shoulder from ch. 0+000m to 1+000m, 4+500m to 5+200m, 15+750m to 19+675m of Jhenaidah-Chuadanga-Meherpur-Mujibnagar Road (R-745 & 746) under Road Division, Jhenaidah during the year 2016-2017.



 কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রকৌশলী
 সড়ক পরিবহন ও মহাসড়ক বিকাশ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


Mujibnagar Road
(R-745 & 746)
under Road
Division, Jhenidah
during the year
2016-2017.

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]


Financial Year	Amount (Taka or Equivalent Taka)
2013-2014 to 2017-2018	7698716027.550

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience -2017-2018.pdf	2340.28	Download
2	General Experience Certificates (ITT 15.1(a))	General Experience-2016-2017.pdf	841.58	Download
3	General Experience Certificates (ITT 15.1(a))	General Experience-2015-2016.pdf	1154.20	Download
4	General Experience Certificates (ITT 15.1(a))	General Experience -2014-2015.pdf	1217.58	Download
5	General Experience Certificates (ITT 15.1(a))	General Experience-2013-2014.pdf	1471.20	Download
6	General Experience Certificates (ITT 15.1(a))	General Experience -2011-2012..pdf	520.29	Download
7	General Experience Certificates (ITT 15.1(a))	General Experience -2012-2013.pdf	995.36	Download
8	General Experience Certificates (ITT 15.1(a))	General Experience-2008-2009.pdf	867.50	Download
9	General Experience Certificates (ITT 15.1(a))	General Experience -2009-2010.pdf	1391.67	Download
10	General Experience Certificates (ITT 15.1(a))	General Experience -2010-2011..pdf	1767.36	Download
11	General Experience Certificates (ITT 15.1(a))	General Experience-(2004-2005 to 2007-2008).pdf	1520.10	Download
12	Specific Experience Certificates (ITT 15.1(b))	ID-80197 Completion Certificate with JV.pdf	1295.91	Download
13	Specific Experience Certificates (ITT 15.1(b))	ID-83058 Jhenaidah Comp. Certificate.pdf	1272.47	Download
14	Specific Experience Certificates (ITT 15.1(b))	ID-28187 Bridge Work (28.95 Crore).pdf	1846.99	Download
15	Specific Experience Certificates (ITT 15.1(b))	ID-38142 Road Certificate (17.89 Crore).pdf	768.61	Download
16	Specific Experience Certificates (ITT 15.1(b))	ID-33289 Completion Certificate.pdf	83.79	Download
17	Specific Experience Certificates (ITT 15.1(b))	ID-6325 PMP Faridpur DBS Work.pdf	1404.02	Download
18	Financial Capacity Certificates (ITT 16)	Bank Certificate TID- 216463.pdf	803.97	Download
19	Valid Trade License (ITT 25.1.(f))	Trade License -2018-2019.pdf	913.30	Download
20	TIN Certificate (ITT 25.1(g))	MEPL Tin Certificate 2017-2018.jpg	861.15	Download
21	VAT Certificate (ITT 25.1(g))	VAT Certificate.pdf	862.11	Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Payment Turnover TDMS Format -2018-2019 (25.08.18).xls	416.03	Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-23).pdf	2658.36	Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-24).pdf	2715.08	Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-22).pdf	2693.67	Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-15.).pdf	2145.56	Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-19).pdf	2475.82	Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-21).pdf	2577.46	Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-20).pdf	2455.95	Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-18).pdf	2709.91	Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-17).pdf	2652.18	Download


কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-10).pdf	2707.26	Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-11).pdf	2713.50	Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-12).pdf	2721.05	Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-13).pdf	2693.07	Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-14).pdf	2678.39	Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-16).pdf	2585.31	Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-2).pdf	2331.96	Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-5).pdf	2695.26	Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-6).pdf	2720.20	Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-7).pdf	2638.73	Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-8).pdf	2724.85	Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-9).pdf	2633.09	Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-1).pdf	2512.42	Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-4).pdf	1245.88	Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 (Part-3).pdf	1381.05	Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 03 of 06.pdf	2019.57	Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 05 of 06.pdf	2099.63	Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 06 of 06.pdf	1038.15	Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 07 of 07.pdf	2607.11	Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 01 of 06.pdf	2377.85	Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 02 of 06.pdf	2070.08	Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 04 of 06.pdf	2012.52	Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 02 of 02.pdf	2405.09	Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 01 of 02.pdf	2481.82	Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 02 of 03.pdf	2802.14	Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 03 of 03.pdf	788.41	Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 02 of 03.pdf	1969.76	Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 03 of 03.pdf	316.87	Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 01 of 03.pdf	2749.51	Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 02 of 03.pdf	997.97	Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 03 of 03.pdf	630.14	Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 01 of 03.pdf	1985.81	Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 01 of 03.pdf	1605.83	Download
65	-	Personnel Capability.pdf	591.74	 কাজী আবদুল্লাহ আল মামুন নির্দিষ্ট মোকাদ্দার সড়ক পরিবহন ও মহাসড়ক বিকাশ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
66	-	Personnel Capability Part-1..pdf	1685.26	

67	-	Personnel Capability Part-2.pdf	1731.09	Download
68	-	Pay Loader -01.pdf	2753.71	Download
69	-	Pay Loader -02.pdf	2520.69	Download
70	-	Asphalt Paver-01.pdf	2474.39	Download
71	-	Asphalt Paver-03.pdf	1189.35	Download
72	-	Asphalt Paver-05.pdf	1171.80	Download
73	-	Excavator -02.pdf	677.57	Download
74	-	Grader-01.pdf	1637.09	Download
75	-	Water Tanker -01.pdf	706.95	Download
76	-	Water Tanker -02.pdf	1340.17	Download
77	-	Water Tanker -03.pdf	765.90	Download
78	-	Grader (China).pdf	2531.80	Download
79	-	Generator -01.pdf	1775.18	Download
80	-	Generator -02.pdf	1705.66	Download
81	-	Generator -03.pdf	2203.09	Download
82	-	Pay Loader.pdf	2746.67	Download
83	-	Soil Compactor (CASE).pdf	725.75	Download
84	-	Soil Compactor (Mbratory).pdf	552.68	Download
85	-	China Dump Truck.zip	1889.58	Download
86	-	Bull Dozer.PDF	1170.01	Download
87	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	Download
88	-	Asphalt Batching Plant-2.pdf	917.33	Download
89	-	Asphalt Continious Drum Mx Plant (60-90 TPH).PDF	2196.39	Download
90	-	Grader LC Copy.pdf	1596.67	Download
91	-	LC Drum Mx Plant (60-90 TPH).pdf	20.55	Download
92	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	Download
93	-	Dozer D5-18.jpg	621.80	Download
94	-	Equipment List.pdf	434.00	Download
95	-	Dump Truck-2.pdf	2206.52	Download
96	-	Tyre Roller LC.pdf	1228.34	Download
97	-	Soil Compactor.pdf	603.12	Download
98	-	Asphalt Paver LC.pdf	1771.44	Download
99	-	Excavator.pdf	1102.96	Download
100	-	Asphalt Batching Plant LC.pdf	2470.42	Download
101	-	Equipment For Bridge Work.pdf	775.17	Download
102	-	Dump Truck.pdf	2477.63	Download
103	-	Equipments..pdf	1588.60	Download
104	-	Bitumen Distributor -2016.pdf	495.37	Download
105	-	Ongoing Work List For 2018-2019 Financial Year (26.08.18).xlsx	18.62	Download
106	-	Tender Capacity For 2018-2019 Financial Year	41.77	Download



কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিকাশ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

		(25.08.18).xls		Download
107	-	Past Performance of Different Aspects (09.08.2018).pdf	337.27	Download

This Tenderer Information Form (e-PV3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x, Edge 41.x, 42.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x, 62.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিকাশ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [Reports](#) [My Account](#) [Help](#)

Sunday, 07 Oct, 2018 16:52:32 BST

Last Login : Sunday, 7 Oct, 2018 16:36:43

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 216463 **Invitation Reference No. :** Egp-01/RHD/SE/RRC/2018-19

Closing Date and Time : 10-Sep-2018 14:00 **Opening Date and Time :** 10-Sep-2018 14:00

Procuring Entity : Rangpur Road Circle

Brief : Surfacing by DBS Wearing Course (Under PMP) at Ch. 329+880 to 344+150 of Dhaka Mirpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road (N-5) Under Road Division Rangpur During the Year 2018-2019.

[View Notice](#)

Package No	Package Description
Egp-01/RHD/SE/RRC/2018-19	Surfacing by DBS Wearing Course Under PMP at CH. 329880 to 344150 of Dhaka Mirpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road N-5 Under Road Division Rangpur During the Year 2018-2019.

M/S Paradise Traders-Md. Shajahan Ali-Moshiur Rahman Chowdhury (Joint Venture)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant (capacity 60T-80T / hour)	Good	Owned	1
Paver Machine	Good	Owned	1
Bitumen Distributor	Good	Owned	2
Air Compressor	Good	Owned	2
PTR 8-10 Ton Capacity	Good	Owned	2
Vibro Max Roller	Good	Owned	1
Tendom Road Roller	Good	Owned	1
Dump Truck 18 Ton Capacity	Good	Owned	8
Pay Loader	Good	Owned	2
Necessary Survey and Laboratory Equipment	Good	Owned	1
Generator (10 KVA)	Good	Owned	1

5.	
Elements of Activity	Brief description of Activity
Copy Attached	Copy Attached

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Equipment asphalt -1 c.zip	2745.27	Download
2	-	Equipment asphalt -02 MRC.pdf	883.83	
3	-	Equipment Asphalt- 3.zip	2382.97	
4	-	Asphalt paver finisher doc.pdf	1121.58	

AAAN

কাজী আবদুল্লাহ আল মামুন
 সিনিয়র প্রোগ্রামার
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

5	-	Bitument Sprayer Doc.pdf	1088.37	Download
6	-	Equipment asphalt -1 a.zip	1080.44	Download
7	-	Equipments- Paradise-05.zip	1630.82	Download
8	-	Equipments-Paradise-03.pdf	2451.42	Download
9	-	Equipments-Paradise-04.pdf	2055.63	Download
10	-	Equipments-Paradise-02.pdf	2340.46	Download
11	-	Asphalt Batching Plant Paper-Paradise-02.zip	2640.92	Download
12	-	Asphalt Batching Plant Paper-Paradise-03.zip	650.70	Download
13	-	Equipments-Paradise-01.pdf	2596.20	Download
14	-	Asphalt Batching Plant Paper-Paradise-01.zip	2640.92	Download
15	-	Equipment 6 MSA.pdf	1967.23	Download
16	-	Equipment 07 MSA.pdf	1267.06	Download
17	-	Equipment leased Agreement MSA.pdf	1857.02	Download
18	-	Equipment 5 (MSA).zip	2503.03	Download
19	-	Equipment-3 (MSA).zip	2409.03	Download
20	-	Equipment-4 (MSA).zip	2281.38	Download
21	-	Equipment-1. (MSA).zip	2216.15	Download
22	-	Equipment-2 (MSA).zip	2324.14	Download
23	-	Work Method PMP.pdf	69.41	Download
24	Work Plan (ITT 25.1(h))	work prg ID-216463.pdf	86.43	Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders-Md. Shajahan Ali-Moshiur Rahman Chowdhury (Joint Venture)

MOZAHAR ENTERPRISE (PVT.) LTD.

Tenderer Information Form (e-PW3-2) - Part - 4


Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant (capacity 60T-80T / hour)	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Paver Machine	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Bitumen Distributor	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Air Compressor	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
PTR 8-10 Ton Capacity	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Vibro Max Roller	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Tendom Road Roller	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Dump Truck 18 Ton Capacity	New	Owned	Mozahar Enterprise
Pay Loader	New	Owned	Mozahar Enterprise
Necessary Survey and Laboratory Equipment	New	Owned	Mozahar Enterprise


 কাজী আবদুল্লাহ আল মামুন
 সড়ক পরিবহন ও মহাসড়ক বিকাশ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Generator (10 KVA)	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
5.			
Elements of Activity		Brief description of Activity	
Not Applicable		Not Applicable	

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	ID-216463 Rangpur Road Circle (Work Plan).xls	45.87	Download
2	-	Pay Loader -01.pdf	2753.71	Download
3	-	Pay Loader -02.pdf	2520.69	Download
4	-	Asphalt Paver-01.pdf	2474.39	Download
5	-	Asphalt Paver-03.pdf	1189.35	Download
6	-	Asphalt Paver-05.pdf	1171.80	Download
7	-	Excavator -02.pdf	677.57	Download
8	-	Grader-01.pdf	1637.09	Download
9	-	Water Tanker -01.pdf	706.95	Download
10	-	Water Tanker -02.pdf	1340.17	Download
11	-	Water Tanker -03.pdf	765.90	Download
12	-	Grader (China).pdf	2531.80	Download
13	-	Generator -01.pdf	1775.18	Download
14	-	Generator -02.pdf	1705.66	Download
15	-	Generator -03.pdf	2203.09	Download
16	-	Pay Loader.pdf	2746.67	Download
17	-	Soil Compactor (CASE).pdf	725.75	Download
18	-	Soil Compactor (Vibratory).pdf	552.68	Download
19	-	China Dump Truck.zip	1889.58	Download
20	-	Bull Dozer.PDF	1170.01	Download
21	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	Download
22	-	Asphalt Batching Plant-2.pdf	917.33	Download
23	-	Asphalt Continuous Drum Mix Plant (60-90 TPH).PDF	2196.39	Download
24	-	Grader LC Copy.pdf	1596.67	Download
25	-	LC Drum Mix Plant (60-90 TPH).pdf	20.55	Download
26	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	Download
27	-	Dozer D5-18.jpg	621.80	Download
28	-	Equipment List.pdf	434.00	Download
29	-	Dump Truck-2.pdf	2206.52	Download
30	-	Tyre Roller LC.pdf	1228.34	Download
31	-	Soil Compactor.pdf	603.12	Download
32	-	Asphalt Paver LC.pdf	1771.44	Download
33	-	Excavator.pdf	1102.96	Download
34	-	Asphalt Batching Plant LC.pdf	2470.42	Download
35	-	Equipment For Bridge Work.pdf	775.17	Download



কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

36	-	Dump Truck.pdf	2477.63	Download
37	-	Equipments..pdf	1588.60	Download
38	-	Bitumen Distributor -2016.pdf	495.37	Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x, Edge 41.x, 42.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x, 62.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিকাশ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [Complaint Mgmt](#) [Reports](#) [My Account](#) [Help](#)

Sunday, 07 Oct, 2018 16:52:34 BST

Last Login : Sunday, 7 Oct, 2018 16:36:43

Welcome, MD. Nazrul Islam | [Logout](#)[View All Notifications](#)

Individual Report

[Print](#)[Save As PDF](#)[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	216463	Invitation Reference No. :	Egp-01/RHD/SE/RRC/2018-19
Closing Date and Time :	10-Sep-2018 14:00	Opening Date and Time :	10-Sep-2018 14:00
Procuring Entity :	Rangpur Road Circle		
Brief :	Surfacing by DBS Wearing Course (Under PMP) at Ch. 329+880 to 344+150 of Dhaka Mirpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road (N-5) Under Road Division Rangpur During the Year 2018-2019.		

[View Notice](#)

Package No	Package Description
Egp-01/RHD/SE/RRC/2018-19	Surfacing by DBS Wearing Course Under PMP at CH. 329880 to 344150 of Dhaka Mirpur-Utholi-Paturia-Natakhola-Kashinathpur-Bogura-Rangpur-Beldanga-Banglabandha Road N-5 Under Road Division Rangpur During the Year 2018-2019.

M/S Paradise Traders-Md. Shajahan Ali-Moshiur Rahman Chowdhury (Joint Venture)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	145.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	MPT+1309377024.280 MRC+2449487256.120 MSA +1020207182.330 =6208351537

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Khondoker Tajul on behalf of M/S Paradise Traders-Md. Shajahan Ali-Moshiur Rahman Chowdhury (Joint Venture)

MOZAHAR ENTERPRISE (PVT.) LTD.

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
--------	-----------------------	-------------------

AAAN

কাজী আবদুল্লাহ আল মামুন
সিনিয়র মোজাহার
সভক পরিবহন ও মহাসড়ক বিকাশ
সভক পরিবহন ও সেতু মহাশালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

S. No.	Description	Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts none
4	Total number of Completed Contracts during last 5 years	No. of Contracts 137.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts 0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts 0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts 0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date Never bankrupt
9	Total Turnover of last five (5) years	(In BDT) 7698716027.55

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Ongoing Work List For 2018-2019 Financial Year (26.08.18).xlsx	18.62	Download
2	-	Tender Capacity For 2018-2019 Financial Year (25.08.18).xls	41.77	Download
3	-	Past Performance of Different Aspects (09.08.2018).pdf	337.27	Download


This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x, 11.x, Edge 41.x, 42.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x, 53.x, 62.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


কাজী আবদুল্লাহ আল মামুন
সিনিয়র প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার