



Last Login : Tuesday, 19 Dec, 2017 12:11:13

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**

Print

Save As PDF

**Tender/Proposal Detail**

**Tender/Proposal ID :** 127750 **Invitation Reference No. :** e-GP/14/ACE Khu/2017-2018

**Closing Date and Time :** 16-Nov-2017 13:00 **Opening Date and Time :** 16-Nov-2017 13:00

**Procuring Entity :** Khulna Zone

**Brief :** Dense Bituminous Surfacing work from Ch. 41+169 to Ch. 52+069 (Charavita to Hamidpur) with 2.550km Strengthening of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) and Ch. 0+000 to Ch. 4+330 (Charavita to Bagherpara Bazar) with 1.105 Km Strengthening of Bagherpara Link Road (Z-7501) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2017-2018.

View Notice

**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

**Tender Package No. and Description :** e-GP/14/ACE Khu/2017-2018

**Lot No. and Description :** Single & Dense Bituminous Surfacing work from Ch. 41169 to Ch. 52069 Charavita to Hamidpur with 2.550km Strengthening of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road N-806 and Ch. 0000 to Ch. 4330 Charavita to Bagherpara Bazar with 1.105 Km Strengthening of Bagherpara Link Road Z-7501 under Periodic Maintenance Programme PMP-Road of Road Division Jessore during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type			Approval Status of Official Estimates
Approved	Revenue			Approved
Criteria	Ataur Rahman Khan Ltd & Mahabub Brothers (Pvt) Ltd JV.	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL-RAB-RC (PVT) LIMITED.-JV	Mozahar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV	
Tender Validity	Yes	Yes	Yes	Yes
Tender Security	Yes	Yes	Yes	Yes
JVCA Partner's Information given or not (If any)	NA	NA	NA	NA
Joint Venture Agreement	Yes	Yes	Yes	Yes
Subcontractor's Information given or not (If any)	Yes	Yes	Yes	Yes
Tender Contents	Yes	Yes	Yes	Yes
Tenderer Information	Yes	Yes	Yes	Yes
Eligibility Declarations	Yes	Yes	Yes	Yes
Trade license or Equivalent	Yes	Yes	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	Yes
Legal Capacity	Yes	Yes	Yes	Yes
Litigation History	Yes	Yes	Yes	Yes
Solvency	Yes	Yes	Yes	Yes
Country of Origin	NA	NA	NA	NA
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সড়ক যোগাযোগ  
 নগরসংসদ জেলা পরিষদ সরকার

conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

#### TEC Members

#### TEC Members

Name	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-Ul-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 1 On	06 Dec 2017 17:23	06 Dec 2017 17:25	11 Dec 2017 11:41
Comments	Signed	Signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
যোগাযোগ  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 19 Dec, 2017 12:11:13

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 127750 **Invitation Reference No. :** e-GP/14/ACE Khu/2017-2018

**Closing Date and Time :** 16-Nov-2017 13:00 **Opening Date and Time :** 16-Nov-2017 13:00

**Procuring Entity :** Khulna Zone

**Brief :** Dense Bituminous Surfacing work from Ch. 41+169 to Ch. 52+069 (Charavita to Hamidpur) with 2.550km Strengthening of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) and Ch. 0+000 to Ch. 4+330 (Charavita to Bagherpara Bazar) with 1.105 Km Strengthening of Bagherpara Link Road (Z-7501) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

**Tender Package No. and Description :** e-GP/14/ACE Khu/2017-2018 & Dense Bituminous Surfacing work from Ch. 41169 to Ch. 52069 Charavita to Hamidpur with 2.550km Strengthening of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road N-806 and Ch. 0000 to Ch. 4330 Charavita to Bagherpara Bazar with 1.105 Km Strengthening of Bagherpara Link Road Z-7501 under Periodic Maintenance Programme PMP-Road of Road Division Jessore during the year 2017-2018.

**Lot No. and Description :** Single & Dense Bituminous Surfacing work from Ch. 41+169 to Ch. 52+069 (Charavita to Hamidpur) with 2.550km Strengthening of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) and Ch. 0+000 to Ch. 4+330 (Charavita to Bagherpara Bazar) with 1.105 Km Strengthening of Bagherpara Link Road (Z-7501) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
Ataur Rahman Khan Ltd & Mahabub Brothers (Pvt) Ltd JV.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL-RAB-RC (PVT) LIMITED.-JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Mozahar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members**

TEC Members			
Name	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-UI-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক  
 পল্লী উন্নয়ন ও সুবাসন বিভাগ  
 পল্লী উন্নয়ন ও সুবাসন বিভাগ  
 পল্লী উন্নয়ন ও সুবাসন বিভাগ

PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 2 On	06 Dec 2017 17:24	06 Dec 2017 17:25	11 Dec 2017 11:44
Comments	Signed	Signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 19 Dec, 2017 12:11:13

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 127750 **Invitation Reference No. :** e-GP/14/ACE Khu/2017-2018

**Closing Date and Time :** 16-Nov-2017 13:00 **Opening Date and Time :** 16-Nov-2017 13:00

**Procuring Entity :** Khulna Zone

**Brief :** Dense Bituminous Surfacing work from Ch. 41+169 to Ch. 52+069 (Charavita to Hamidpur) with 2.550km Strengthening of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) and Ch. 0+000 to Ch. 4+330 (Charavita to Bagherpara Bazar) with 1.105 Km Strengthening of Bagherpara Link Road (Z-7501) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

**Tender Package No. and Description :** e-GP/14/ACE Khu/2017-2018 & Dense Bituminous Surfacing work from Ch. 41169 to Ch. 52069 Charavita to Hamidpur with 2.550km Strengthening of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road N-806 and Ch. 0000 to Ch. 4330 Charavita to Bagherpara Bazar with 1.105 Km Strengthening of Bagherpara Link Road Z-7501 under Periodic Maintenance Programme PMP-Road of Road Division Jessore during the year 2017-2018.

**Lot No. and Description :** Single & Dense Bituminous Surfacing work from Ch. 41+169 to Ch. 52+069 (Charavita to Hamidpur) with 2.550km Strengthening of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) and Ch. 0+000 to Ch. 4+330 (Charavita to Bagherpara Bazar) with 1.105 Km Strengthening of Bagherpara Link Road (Z-7501) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation	Total Points Awarded	Total Turnover of last five (5) years
L1	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- RAB-RC (PVT) LIMITED.-JV ( <b>Winner</b> )	168199822.310	151379840.079	16819982.231	10.000	1000	15352490000
L2	Mozahar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV	168199822.310	151379840.079	16819982.231	10.000	1000	12443120000
L3	Ataur Rahman Khan Ltd & Mahabub Brothers (Pvt) Ltd JV.	168199822.310	151379840.079	16819982.231	10.000	950	9288700000

**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant	Status
MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- RAB-RC (PVT) LIMITED.-JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

**TEC Members****TEC Members**

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

<b>Name</b>	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-Ul-Alam
<b>Committee Role</b>	Chairperson	Member Secretary	Member
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer	Executive Engineer
<b>PE Office</b>	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
<b>Signed Tender Evaluation Report 3 On</b>	11 Dec 2017 12:28	11 Dec 2017 12:29	11 Dec 2017 14:34
<b>Comments</b>	Signed	Signed	signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোঃ আমান  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 19 Dec, 2017 12:11:13

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 127750 **Invitation Reference No. :** e-GP/14/ACE Khu/2017-2018

**Closing Date and Time :** 16-Nov-2017 13:00 **Opening Date and Time :** 16-Nov-2017 13:00

**Procuring Entity :** Khulna Zone

**Brief :** Dense Bituminous Surfacing work from Ch. 41+169 to Ch. 52+069 (Charavita to Hamidpur) with 2.550km Strengthening of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) and Ch. 0+000 to Ch. 4+330 (Charavita to Bagherpara Bazar) with 1.105 Km Strengthening of Bagherpara Link Road (Z-7501) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

**Tender Package No. and Description :** e-GP/14/ACE Khu/2017-2018 & Dense Bituminous Surfacing work from Ch. 41169 to Ch. 52069 Charavita to Hamidpur with 2.550km Strengthening of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road N-806 and Ch. 0000 to Ch. 4330 Charavita to Bagherpara Bazar with 1.105 Km Strengthening of Bagherpara Link Road Z-7501 under Periodic Maintenance Programme PMP-Road of Road Division Jessore during the year 2017-2018.

**Lot No. and Description :** Single & Dense Bituminous Surfacing work from Ch. 41+169 to Ch. 52+069 (Charavita to Hamidpur) with 2.550km Strengthening of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) and Ch. 0+000 to Ch. 4+330 (Charavita to Bagherpara Bazar) with 1.105 Km Strengthening of Bagherpara Link Road (Z-7501) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- RAB-RC (PVT) LIMITED.-JV

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu	Md. Rakib-UI-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 4 On	11 Dec 2017 14:39	11 Dec 2017 14:40	11 Dec 2017 14:43
Comments	Signed	Signed	signed

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ  
পদক পরিচয় ও পদক পরিচয়  
পদক পরিচয় ও পদক পরিচয়

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও মর্যাদাপূর্ণ বিভাগ  
স্বাক্ষর পরিচালনা ও স্টাফ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

Tender/Proposal ID :	127750	Invitation Reference No. :	e-GP/14/ACE Khu/2017-2018
Closing Date and Time :	16-Nov-2017 13:00	Opening Date and Time :	16-Nov-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	Dense Bituminous Surfacing work from Ch. 41+169 to Ch. 52+069 (Charavita to Hamidpur) with 2.550km Strengthening of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) and Ch. 0+000 to Ch. 4+330 (Charavita to Bagherpara Bazar) with 1.105 Km Strengthening of Bagherpara Link Road (Z-7501) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2017-2018.		

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">Ataur Rahman Khan Ltd &amp; Mahabub Brothers (Pvt) Ltd JV.</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>
2	<a href="#">MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - RAB-RC (PVT) LIMITED.-JV</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>
3	<a href="#">Mozahar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x


ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 সিনিয়র  
 সিস্টেম এনালিস্ট ও ইন্সপেক্টর  
 সিস্টেম এনালিস্ট ও সফটওয়্যার  
 এনালিস্ট  
 বাংলাদেশ সরকার


[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	127750	Invitation Reference No. :	e-GP/14/ACE Khu/2017-2018
Closing Date and Time :	16-Nov-2017 13:00	Opening Date and Time :	16-Nov-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	Dense Bituminous Surfacing work from Ch. 41+169 to Ch. 52+069 (Charavita to Hamidpur) with 2.550km Strengthening of Bhatipara-Kalna-Lohagara-Narail-Jessore Road (N-806) and Ch. 0+000 to Ch. 4+330 (Charavita to Bagherpara Bazar) with 1.105 Km Strengthening of Bagherpara Link Road (Z-7501) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2017-2018.		
 <a href="#">View Notice</a>			

Package No. :	e-GP/14/ACE Khu/2017-2018		
Package Description :	Dense Bituminous Surfacing work from Ch. 41169 to Ch. 52069 Charavita to Hamidpur with 2.550km Strengthening of Bhatipara-Kalna-Lohagara-Narail-Jessore Road N-806 and Ch. 0000 to Ch. 4330 Charavita to Bagherpara Bazar with 1.105 Km Strengthening of Bagherpara Link Road Z-7501 under Periodic Maintenance Programme PMP-Road of Road Division Jessore during the year 2017-2018.		
Form Name	Action		
Tenderer Information Form (e-PW3-2) - Part - 1	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Tenderer Information Form (e-PW3-2) - Part - 3	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
e-Tender Submission Letter (Form e-PW3-1)	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Tenderer Information Form (e-PW3-2) - Part - 4	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Subcontractor Information (Form e-PW3-3)	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Personnel Information (Form e-PW3-4)	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Past Performance Evaluation and rating matrix for different aspects	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Lot No. :	Single		
Lot Description :	Dense Bituminous Surfacing work from Ch. 41+169 to Ch. 52+069 (Charavita to Hamidpur) with 2.550km Strengthening of Bhatipara-Kalna-Lohagara-Narail-Jessore Road (N-806) and Ch. 0+000 to Ch. 4+330 (Charavita to Bagherpara Bazar) with 1.105 Km Strengthening of Bagherpara Link Road (Z-7501) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2017-2018.		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name	Action		
Bill of Quantities	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Schedule of Day works	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Unconditional Discount Form	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Grand Summary	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		

Signed



কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 19 Dec, 2017 12:11:13

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	127750	Invitation Reference No. :	e-GP/14/ACE Khu/2017-2018
Closing Date and Time :	16-Nov-2017 13:00	Opening Date and Time :	16-Nov-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	Dense Bituminous Surfacing work from Ch. 41+169 to Ch. 52+069 (Charavita to Hamidpur) with 2.550km Strengthening of Bhatipara-Kalna-Lohagara-Narail-Jessore Road (N-806) and Ch. 0+000 to Ch. 4+330 (Charavita to Bagherpara Bazar) with 1.105 Km Strengthening of Bagherpara Link Road (Z-7501) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2017-2018.		
			<a href="#">View Notice</a>

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Khulna Zone
Tender/Proposal Package No. and Description :	e-GP/14/ACE Khu/2017-2018 & Dense Bituminous Surfacing work from Ch. 41169 to Ch. 52069 Charavita to Hamidpur with 2.550km Strengthening of Bhatipara-Kalna-Lohagara-Narail-Jessore Road N-806 and Ch. 0000 to Ch. 4330 Charavita to Bagherpara Bazar with 1.105 Km Strengthening of Bagherpara Link Road Z-7501 under Periodic Maintenance Programme PMP-Road of Road Division Jessore during the year 2017-2018.		
Lot No. and Description :	Single & Dense Bituminous Surfacing work from Ch. 41+169 to Ch. 52+069 (Charavita to Hamidpur) with 2.550km Strengthening of Bhatipara-Kalna-Lohagara-Narail-Jessore Road (N-806) and Ch. 0+000 to Ch. 4+330 (Charavita to Bagherpara Bazar) with 1.105 Km Strengthening of Bagherpara Link Road (Z-7501) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Approving Authority		Approval Status
Name:	Obaidul Quader	Approved
Designation:	Minister	
Role:	Minister	
Office Name:	Khulna Zone	
Organization:	Roads & Highways Department (RHD)	

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
Manobjainin	19-Oct-2017		
Dhaka Tribune	19-Oct-2017		
Daily Purbanchal	19-Oct-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
18-Oct-2017 13:45	16-Nov-2017 13:00

Opening Date and Time	
Original Date and Time	
16-Nov-2017 13:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
4	3	0	0

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

TOC Members		
Committee Members	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Khulna Zone	Khulna Zone
Electronically Signed TOR On	16 Nov 2017 13:35	16 Nov 2017 13:19
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 19 Dec, 2017 12:11:13

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	127750	Invitation Reference No. :	e-GP/14/ACE Khu/2017-2018
Closing Date and Time :	16-Nov-2017 13:00	Opening Date and Time :	16-Nov-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	Dense Bituminous Surfacing work from Ch. 41+169 to Ch. 52+069 (Charavita to Hamidpur) with 2.550km Strengthening of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) and Ch. 0+000 to Ch. 4+330 (Charavita to Bagherpara Bazar) with 1.105 Km Strengthening of Bagherpara Link Road (Z-7501) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2017-2018.		
			<a href="#">View Notice</a>

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Khulna Zone
Tender Package No. and Description :	e-GP/14/ACE Khu/2017-2018 & Dense Bituminous Surfacing work from Ch. 41169 to Ch. 52069 Charavita to Hamidpur with 2.550km Strengthening of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road N-806 and Ch. 0000 to Ch. 4330 Charavita to Bagherpara Bazar with 1.105 Km Strengthening of Bagherpara Link Road Z-7501 under Periodic Maintenance Programme PMP-Road of Road Division Jessore during the year 2017-2018.		
Lot No. and Description :	Single & Dense Bituminous Surfacing work from Ch. 41+169 to Ch. 52+069 (Charavita to Hamidpur) with 2.550km Strengthening of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) and Ch. 0+000 to Ch. 4+330 (Charavita to Bagherpara Bazar) with 1.105 Km Strengthening of Bagherpara Link Road (Z-7501) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
18-Oct-2017 13:45	16-Nov-2017 13:00	16-Nov-2017 13:00	16-Mar-2018	13-Apr-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
4	3	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">Ataur Rahman Khan Ltd &amp; Mahabub Brothers (Pvt) Ltd JV. (JVCA - View Details)</a>	16-Nov-2017 11:55	Bank Guarantee	4200000.00	Bank: National Credit and Commerce Bank Ltd. Branch: NCC Mrpur Branch 15-Nov-2017 17:50	13-Apr-2018	16-Mar-2018
2	<a href="#">MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- RAB-RC (PVT) LIMITED-JV (JVCA - View Details)</a>	15-Nov-2017 19:54	Bank Guarantee	4200000.00	Bank: Dhaka Bank Limited Branch: HEAD OFFICE 15-Nov-2017 14:25	13-Apr-2018	16-Mar-2018
3	<a href="#">Mozahar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV (JVCA - View Details)</a>	15-Nov-2017 17:50	Bank Guarantee	4200000.00	Bank: Southeast Bank Limited Branch: SEBL Khulna Branch 15-Nov-2017 17:19	13-Apr-2018	16-Mar-2018

Official Cost Estimate (In BDT)	
168199822.310	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted with
1	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- RAB-RC (PVT) LIMITED-JV	151379840.079	0.000	0.000	
1	Mozahar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md.	151379840.079	0.000	0.000	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

	Mahafuz Khan-JV				
1	Ataur Rahman Khan Ltd & Mahabub Brothers (Pvt) Ltd JV.	151379840.079	0.000	0.000	151379840.079

## Opening Report Footer

## TOC Members

Committee Members	Md. Ruhul Amin (TEC)	Md. Suruz Ma, TOC, TEC, Khu
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Khulna Zone	Khulna Zone
Electronically Signed TOR On	16 Nov 2017 13:36	16 Nov 2017 13:21
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোঃ আমান  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালনা ও সেবা মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	127750	Invitation Reference No. :	e-GP/14/ACE Khu/2017-2018
Closing Date and Time :	16-Nov-2017 13:00	Opening Date and Time :	16-Nov-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	Dense Bituminous Surfacing work from Ch. 41+169 to Ch. 52+069 (Charavita to Hamidpur) with 2.550km Strengthening of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) and Ch. 0+000 to Ch. 4+330 (Charavita to Bagherpara Bazar) with 1.105 Km Strengthening of Bagherpara Link Road (Z-7501) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2017-2018.		
<div> <a href="#">View Notice</a></div>			

Package No	Package Description
e-GP/14/ACE Khu/2017-2018	Dense Bituminous Surfacing work from Ch. 41169 to Ch. 52069 Charavita to Hamidpur with 2.550km Strengthening of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road N-806 and Ch. 0000 to Ch. 4330 Charavita to Bagherpara Bazar with 1.105 Km Strengthening of Bagherpara Link Road Z-7501 under Periodic Maintenance Programme PMP-Road of Road Division Jessore during the year 2017-2018.

[Ataur Rahman Khan Ltd & Mahabub Brothers \(Pvt\) Ltd JV.](#)  
(JVCA - View Details)

## Bill of Quantities

Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.

Bill of Quantities									
SL No	Group	Item Code	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities.	01/02/04	Provision, Maintenance & Removal of Sign Boards.	L.S	1.000	75842.626	Seventy-Five Thousand Eight Hundred and Forty-Two point Six Two Six	75842.626	Seventy-Five Thousand Eight Hundred and Forty-Two point Six Two Six
2	General & Site Facilities.	01/02/07	Progress of Photographs.	Month	6.000	856.424	Eight Hundred and Fifty-Six point Four Two Four	5138.544	Five Thousand One Hundred and Thirty-Eight point Five Four Four
3	General & Site Facilities.	01/03/01	Provide & Remove Site Laboratory & Equipment	L.S	1.000	269161.906	Two Lakh Sixty-Nine Thousand One Hundred and Sixty-One point Nine Zero Six	269161.906	Two Lakh Sixty-Nine Thousand One Hundred and Sixty-One point Nine Zero Six
4	General & Site Facilities.	01/03/02	Maintain Site Laboratory.	Month	6.000	6729.048	Six Thousand Seven Hundred and Twenty-Nine point Zero Four Eight	40374.288	Forty Thousand Three Hundred and Seventy-Four point Two Eight Eight
5	General & Site Facilities.	01/03/03	Special or Additional Tests.	Pro. Sum	1.000	55055.844	Fifty-Five Thousand AND Fifty-Five point Eight Four Four	55055.844	Fifty-Five Thousand AND Fifty-Five point Eight Four Four
6	Earth works	02/10/01	Construction of Soil Earthen Shoulders.	Cum	8903.400	220.327	Two Hundred and Twenty point Three Two Seven	1961659.412	Nineteen Lakh Sixty-One Thousand Six Hundred and Fifty-Nine point Four One Two
7	Pavement works	03/01/01	Scarify, Mix and Recompacted Existing Pavement and/or Shoulder.	Sqm	39786.000	42.928	Forty-Two point Nine Two Eight	1707933.408	Seventeen Lakh Seven Thousand Nine Hundred and Thirty-Three point Four Zero Eight
8	Pavement works	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	113.970	13095.706	Thirteen Thousand AND Ninety-Five point Seven Zero Six	1492517.613	Four Two Hun Sev One
									Two

Signed  
A.A.H.

কাজী আব্দুল আল-মামুন  
যোগাযোগ  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



9	Pavement works	03/03/01	Aggregate Base Type-I	Cum	3330.380	6417.676	Six Thousand Four Hundred and Seventeen point Six Seven Six	21373299.797	Lakh Seventy-Three Thousand Two Hundred and Ninety-Nine point Seven Nine Seven
10	Pavement works	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	39786.000	100.619	One Hundred point Six One Nine	4003227.534	Forty Lakh Three Thousand Two Hundred and Twenty-Seven point Five Three Four
11	Pavement works	03/07/01a	Bituminous Tack Coat (Plant work)	Sqm	91704.650	35.208	Thirty-Five point Two Zero Eight	3228737.317	Thirty-Two Lakh Twenty-Eight Thousand Seven Hundred and Thirty-Seven point Three One Seven
12	Pavement works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumeen Grade 60/70)	Cum	1989.300	17823.509	Seventeen Thousand Eight Hundred and Twenty-Three point Five Zero Nine	35456306.454	Three Crore Fifty-Four Lakh Fifty-Six Thousand Three Hundred and Six point Four Five Four
13	Pavement works	03/10/02b	Dense Bituminous Surfacing-Wearing Course (Plant Method) (Bitumeen Grade 60/70)	Cum	4055.100	18033.946	Eighteen Thousand AND Thirty-Three point Nine Four Six	73129454.425	Seven Crore Thirty-One Lakh Twenty-Nine Thousand Four Hundred and Fifty-Four point Four Two Five
14	Pavement works	03/11/01	Premix Bituminous Carpeting (Crack and Undulation repair by Carpeting Method).	Cum	291.980	13556.413	Thirteen Thousand Five Hundred and Fifty-Six point Four One Three	3958201.468	Thirty-Nine Lakh Fifty-Eight Thousand Two Hundred and One point Four Six Eight
15	Pavement works	03/13/01	Brick on End Edging	Lin.M	13704.000	90.781	Ninety point Seven Eight One	1244062.824	Twelve Lakh Forty-Four Thousand AND Sixty-Two point Eight Two Four
16	Incidentals	06/05/01	Road Marking-Thermoplastic Materials (Indicate if seccred or spray application)	Sqm	2902.400	1064.186	One Thousand AND Sixty-Four point One Eight Six	3088693.446	Thirty Lakh Eighty-Eight Thousand Six Hundred and Ninety-Three point Four Four Six
17	Incidentals	06/10/01	Traffic Signs	No	19.000	5343.231	Five Thousand Three Hundred and Forty-Three point Two Three One	101521.389	One Lakh One Thousand Five Hundred and Twenty-One point Three Eight Nine
18	Incidentals	06/10/02	Sign Post	No	19.000	2936.312	Two Thousand Nine Hundred and Thirty-Six point Three One Two	55789.928	Fifty-Five Thousand Seven Hundred and Eighty-Nine point Nine Two Eight
19	Incidentals	06/16/01	Concrete KM post (As per drawing)	No	16.000	8303.866	Eight Thousand Three Hundred and Three point Eight Six Six	132861.856	One Lakh Thirty-Two Thousand Eight Hundred and Sixty-One point Eight Five Six
							<b>Grand Total:</b>	151379840.079	Fifteen Crore Thirteen Lakh Seventy-Nine Thousand Eight Hundred and Forty point Zero Seven Nine

This Bill of Quantities is Electronically Signed by Mr. Sheikh on behalf of Ataur Rahman Khan Ltd & Mahabub Brothers (Pvt) Ltd JV.

**MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- RAB-RC (PVT) LIMITED-JV**  
**(JVCA - View Details)**

#### Bill of Quantities

**Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.**

#### Bill of Quantities


SL No	Group	Item Code	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities.	01/02/04	Provision, Maintenance & Removal of Sign Boards.	L.S	1.000	992.093	Nine Hundred and Ninety-Two point Zero Nine Three	992.093	Nine Hundred and Ninety-Two point Zero Nine Three
2	General & Site	01/02/07	Progress of Photographs.	Month	6.000	617.978	Six Hundred and Seventeen point Nine	3707.868	Three Thousand Seven Hundred and Seventeen point Nine

*Signed*  
**AA**  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপরিদপ  
 বাংলাদেশ সরকার



Signed  
A.A. Khan  
কাজী আব্দুল আল-মামুন  
সহকারী পরিচালক ও সিনিয়র অফিসার  
স্বাক্ষর

S. No.	Mapped Document Name	File Name	File Size(In Kb)

1	-	Rate analysis of TID-127750.pdf	90.68	 Download
---	---	---------------------------------	-------	---

**Mozahar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV**  
(JVCA - View Details)

**Bill of Quantities**

**Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.**


**Bill of Quantities**

SL No	Group	Item Code	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities.	01/02/04	Provision, Maintenance & Removal of Sign Boards.	L.S	1.000	5191.014	Five Thousand One Hundred and Ninety-One point Zero One Four	5191.014	Five Thousand One Hundred and Ninety-One point Zero One Four
2	General & Site Facilities.	01/02/07	Progress of Photographs.	Month	6.000	494.382	Four Hundred and Ninety-Four point Three Eight Two	2966.292	Two Thousand Nine Hundred and Sixty-Six point Two Nine Two
3	General & Site Facilities.	01/03/01	Provide & Remove Site Laboratory & Equipment	L.S	1.000	125801.427	One Lakh Twenty-Five Thousand Eight Hundred and One point Four Two Seven	125801.427	One Lakh Twenty-Five Thousand Eight Hundred and One point Four Two Seven
4	General & Site Facilities.	01/03/02	Maintain Site Laboratory.	Month	6.000	3955.058	Three Thousand Nine Hundred and Fifty-Five point Zero Five Eight	23730.348	Twenty-Three Thousand Seven Hundred and Thirty point Three Four Eight
5	General & Site Facilities.	01/03/03	Special or Additional Tests.	Pro. Sum	1.000	60000.008	Sixty Thousand point Zero Zero Eight	60000.008	Sixty Thousand point Zero Zero Eight
6	Earth works	02/10/01	Construction of Soil Earthen Shoulders.	Cum	8903.400	148.016	One Hundred and Forty-Eight point Zero One Six	1317845.654	Thirteen Lakh Seventeen Thousand Eight Hundred and Forty-Five point Six Five Four
7	Pavement works	03/01/01	Scarify, Mix and Recompacted Existing Pavement and/or Shoulder.	Sqm	39786.000	34.313	Thirty-Four point Three One Three	1365177.018	Thirteen Lakh Sixty-Five Thousand One Hundred and Seventy-Seven point Zero One Eight
8	Pavement works	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	113.970	13830.519	Thirteen Thousand Eight Hundred and Thirty point Five One Nine	1576264.250	Fifteen Lakh Seventy-Six Thousand Two Hundred and Sixty-Four point Two Five
9	Pavement works	03/03/01	Aggregate Base Type-I	Cum	3330.380	5474.429	Five Thousand Four Hundred and Seventy-Four point Four Two Nine	18231928.853	One Crore Eighty-Two Lakh Thirty-One Thousand Nine Hundred and Twenty-Eight point Eight Five Three
10	Pavement works	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	39786.000	113.992	One Hundred and Thirteen point Nine Nine Two	4535285.712	Forty-Five Lakh Thirty-Five Thousand Two Hundred and Eighty-Five point Seven One Two
11	Pavement works	03/07/01a	Bituminous Tack Coat (Plant work)	Sqm	91704.650	40.669	Forty point Six Six Nine	3729536.411	Thirty-Seven Lakh Twenty-Nine Thousand Five Hundred and Thirty-Six point Four One One
12	Pavement works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumeen Grade 60/70)	Cum	1989.300	18479.168	Eighteen Thousand Four Hundred and Seventy-Nine point One Six Eight	36760608.902	Three Crore Sixty-Seven Lakh Sixty Thousand Six Hundred and Eight point Nine Zero Two
13	Pavement works	03/10/02b	Dense Bituminous Surfacing-Wearing Course (Plant Method) (Bitumeen Grade 60/70)	Cum	4055.100	18676.921	Eighteen Thousand Six Hundred and Seventy-Six point Nine Two One	75736782.347	Seven Crore Fifty-Seven Lakh Thirty-Six Thousand Seven Hun Two Sev
14	Pavement works	03/11/01	Premix Bituminous Carpeting (Crack and Undulation repair by Carpeting Method).	Cum	291.980	14300.835	Fourteen Thousand Three Hundred point Eight Three Five	4175557.803	Forty Sev Thou Hun Sev

*Signed*  
*AAM*  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পাকিস্তান ও বাংলাদেশ বিভাগ  
পাকিস্তান ও বাংলাদেশ  
পাকিস্তান ও বাংলাদেশ সরকার

									Three
15	Pavement works	03/13/01	Brick on End Edging	Lin.M	13704.000	108.393	One Hundred and Eight point Three Nine Three	1485417.672	Fourteen Lakh Eighty-Five Thousand Four Hundred and Seventeen point Six Seven Two
16	Incidentals	06/05/01	Road Marking-Thermoplastic Materials (Indicate if seccred or spray application)	Sqm	2902.400	676.331	Six Hundred and Seventy-Six point Three Three One	1962983.094	Nineteen Lakh Sixty-Two Thousand Nine Hundred and Eighty-Three point Zero Nine Four
17	Incidentals	06/10/01	Traffic Signs	No	19.000	5397.789	Five Thousand Three Hundred and Ninety-Seven point Seven Eight Nine	102557.991	One Lakh Two Thousand Five Hundred and Fifty-Seven point Nine Nine One
18	Incidentals	06/10/02	Sign Post	No	19.000	3089.889	Three Thousand AND Eighty-Nine point Eight Eight Nine	58707.891	Fifty-Eight Thousand Seven Hundred and Seven point Eight Nine One
19	Incidentals	06/16/01	Concrete KM post (As per drawing)	No	16.000	7718.587	Seven Thousand Seven Hundred and Eighteen point Five Eight Seven	123497.392	One Lakh Twenty-Three Thousand Four Hundred and Ninety-Seven point Three Nine Two
							<b>Grand Total:</b>	151379840.079	Fifteen Crore Thirteen Lakh Seventy-Nine Thousand Eight Hundred and Forty point Zero Seven Nine

This Bill of Quantities is Electronically Signed by Mr. Kazi on behalf of Mbzhar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis of Tender ID-127750 (Khulna Zone).xls	1297.98	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ  
 নতুন পরিষদ ও সোহা মহাপ্রকৃতি  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 127750 **Invitation Reference No. :** e-GP/14/ACE Khu/2017-2018  
**Closing Date and Time :** 16-Nov-2017 13:00 **Opening Date and Time :** 16-Nov-2017 13:00  
**Procuring Entity :** Khulna Zone  
**Brief :** Dense Bituminous Surfacing work from Ch. 41+169 to Ch. 52+069 (Charavita to Hamidpur) with 2.550km Strengthening of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) and Ch. 0+000 to Ch. 4+330 (Charavita to Bagherpara Bazar) with 1.105 Km Strengthening of Bagherpara Link Road (Z-7501) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/14/ACE Khu/2017-2018	Dense Bituminous Surfacing work from Ch. 41169 to Ch. 52069 Charavita to Hamidpur with 2.550km Strengthening of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road N-806 and Ch. 0000 to Ch. 4330 Charavita to Bagherpara Bazar with 1.105 Km Strengthening of Bagherpara Link Road Z-7501 under Periodic Maintenance Programme PMP-Road of Road Division Jessore during the year 2017-2018.

[Ataur Rahman Khan Ltd & Mahabub Brothers \(Pvt\) Ltd JV.](#)  
[\(JVCA - View Details\)](#)

## Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Sheikh on behalf of Ataur Rahman Khan Ltd & Mahabub Brothers (Pvt) Ltd JV.

[Mozahar Enterprise \(Pvt.\) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV](#)  
[\(JVCA - View Details\)](#)

## Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Kazi on behalf of Mozahar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

Tender/Proposal ID :	127750	Invitation Reference No. :	e-GP/14/ACE Khu/2017-2018
Closing Date and Time :	16-Nov-2017 13:00	Opening Date and Time :	16-Nov-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	Dense Bituminous Surfacing work from Ch. 41+169 to Ch. 52+069 (Charavita to Hamidpur) with 2.550km Strengthening of Bhatipara-Kalna-Lohagara-Narail-Jessore Road (N-806) and Ch. 0+000 to Ch. 4+330 (Charavita to Bagherpara Bazar) with 1.105 Km Strengthening of Bagherpara Link Road (Z-7501) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : Mozahar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	151379840.079
2	Unconditional Discount Form	0.000
	<b>Grand Total</b>	<b>151379840.079</b>

Tenderer/Consultant Name : Ataur Rahman Khan Ltd & Mahabub Brothers (Pvt) Ltd JV.

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	151379840.079
2	Unconditional Discount Form	0.000
	<b>Grand Total</b>	<b>151379840.079</b>

Tenderer/Consultant Name : MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- RAB-RC (PVT) LIMITED.-JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	151379840.079
	<b>Grand Total</b>	<b>151379840.079</b>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

Tender/Proposal ID :	127750	Invitation Reference No. :	e-GP/14/ACE Khu/2017-2018
Closing Date and Time :	16-Nov-2017 13:00	Opening Date and Time :	16-Nov-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	Dense Bituminous Surfacing work from Ch. 41+169 to Ch. 52+069 (Charavita to Hamidpur) with 2.550km Strengthening of Bhatipara-Kalna-Lohagara-Narail-Jessore Road (N-806) and Ch. 0+000 to Ch. 4+330 (Charavita to Bagherpara Bazar) with 1.105 Km Strengthening of Bagherpara Link Road (Z-7501) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#) | [Print](#)


Form Name	Mozahar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV Amount in (BDT)	Ataur Rahman Khan Ltd & Mahabub Brothers (Pvt) Ltd JV. Amount in (BDT)	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL-RAB-RC (PVT) LIMITED.-JV Amount in (BDT)
Bill of Quantities	151379840.079	151379840.079	151379840.079
Unconditional Discount Form	0.000	0.000	0
Grand Total	151379840.079	151379840.079	151379840.079

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	127750	Invitation Reference No. :	e-GP/14/ACE Khu/2017-2018
Closing Date and Time :	16-Nov-2017 13:00	Opening Date and Time :	16-Nov-2017 13:00
Procuring Entity :	Khulna Zone		
Brief :	Dense Bituminous Surfacing work from Ch. 41+169 to Ch. 52+069 (Charavita to Hamidpur) with 2.550km Strengthening of Bhatipara-Kalna-Lohagara-Narail-Jessore Road (N-806) and Ch. 0+000 to Ch. 4+330 (Charavita to Bagherpara Bazar) with 1.105 Km Strengthening of Bagherpara Link Road (Z-7501) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
e-GP/14/ACE Khu/2017-2018	Dense Bituminous Surfacing work from Ch. 41169 to Ch. 52069 Charavita to Hamidpur with 2.550km Strengthening of Bhatipara-Kalna-Lohagara-Narail-Jessore Road N-806 and Ch. 0000 to Ch. 4330 Charavita to Bagherpara Bazar with 1.105 Km Strengthening of Bagherpara Link Road Z-7501 under Periodic Maintenance Programme PMP-Road of Road Division Jessore during the year 2017-2018.

**Ataur Rahman Khan Ltd & Mahabub Brothers (Pvt) Ltd JV.**  
(JVCA - View Details)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	28.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	9,888,083,142.41

## Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Sheikh on behalf of Ataur Rahman Khan Ltd & Mahabub Brothers (Pvt) Ltd JV.

**MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - RAB-RC (PVT) LIMITED -JV**  
(JVCA - View Details)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
--------	-----------------------	-------------------

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
স্বাক্ষরিত ও মর্যাদাক্রমিত বিভাগ  
স্বাক্ষর পত্রিকায় ও মোবাইল  
নগরিকতাবাদী বাংলাদেশ সরকার


1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	149.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	16404898717.360

**Declaration**

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

**In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]**

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD. on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- RAB-RC (PVT) LIMITED.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Bashi_Jamil_RAB-RC_Past Performance Evaluation for TID-127750.pdf	93.96	 Download

**Mozahar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV**  
(JVCA - View Details)

**Past Performance Evaluation and rating matrix for different aspects**

**In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.**

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	162.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	14773930588.20

**Declaration**

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

**In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]**

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Kazi on behalf of Mozahar Enterprise (Pvt.) Ltd.-Taher Mahafuz Khan-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	-	Past Performance of Different Aspects (24.08.2017).pdf	152.34

*Signed*  
*AAM*  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপ্রকৃত বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



2	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download
3	-	MEPL-Tender Capacity 26.10.17.xls	23.97	 Download
4	-	TBL-Executed-works-Last-5-yrs-Aug-17.xls	211.45	 Download
5	-	Tender Capacity-Taher Brothers Ltd. (1).xls	36.98	 Download
6	-	Work-In-Hand-Taher Brothers Ltd..xls	34.92	 Download
7	-	Past Performance (MKhan).jpg	328.13	 Download
8	-	Past Performance Evaluation (10-2017) MK (1).zip	1117.10	 Download
9	-	TBL-Past Performance Different Aspects.pdf	1781.60	 Download
10	-	Tender Capacity (11-2017) MK.zip	2222.69	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ  
নতুন পরিচয় ও নতুন মর্যাদায়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 127750 **Invitation Reference No. :** e-GP/14/ACE Khu/2017-2018  
**Closing Date and Time :** 16-Nov-2017 13:00 **Opening Date and Time :** 16-Nov-2017 13:00  
**Procuring Entity :** Khulna Zone  
**Brief :** Dense Bituminous Surfacing work from Ch. 41+169 to Ch. 52+069 (Charavita to Hamidpur) with 2.550km Strengthening of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) and Ch. 0+000 to Ch. 4+330 (Charavita to Bagherpara Bazar) with 1.105 Km Strengthening of Bagherpara Link Road (Z-7501) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/14/ACE Khu/2017-2018	Dense Bituminous Surfacing work from Ch. 41169 to Ch. 52069 Charavita to Hamidpur with 2.550km Strengthening of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road N-806 and Ch. 0000 to Ch. 4330 Charavita to Bagherpara Bazar with 1.105 Km Strengthening of Bagherpara Link Road Z-7501 under Periodic Maintenance Programme PMP-Road of Road Division Jessore during the year 2017-2018.

[Ataur Rahman Khan Ltd & Mahabub Brothers \(Pvt\) Ltd JV.](#)  
[\(JVCA - View Details\)](#)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
01 Steel Roller, 8-10 tonne 03 Nos	Good	Owned	Owned
02 Dump Truck, 6-10 tonne 04 Nos	Good	Owned	Owned
03 Water Tanker, 3000 litres 02 Nos	Good	Owned	Owned
04 Mixture Machine 7.50 cft 01 No	Good	Owned	Owned
05 Asphalt Batch Plant 01 No	Good	Owned	Owned
06 Concreting Vibrator 01 No	Good	Owned	Owned
07 Air Compressor 02 Nos	Good	Owned	Owned
08 Soil Compactor/ Sheep Foot Roller 02 Nos	Good	Owned	Owned
09 Payloader 02 Nos	Good	Owned	Owned
10 Tyre roller 02 Nos	Good	Owned	Owned
11 Paver 01 No	Good	Owned	Owned
5.			
Elements of Activity	Brief description of Activity		
Construction of Road, Surface Drain, Land Development, building work, protective work etc.	Construction of Road, Surface Drain, Land Development, building work, protective work etc.		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Sheikh on behalf of Ataur Rahman Khan Ltd & Mahabub Brothers (Pvt) Ltd

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	Work Plan (ITT 25.1(h))	Work P.Lan For 5 Months (Road).pdf	10.67

Signed  
 A.A.H.  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপরিদপ  
 বাংলাদেশ সরকার

**MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - RAB-RC (PVT) LIMITED-JV**  
(JVCA - View Details)

**Tenderer Information Form (e-PW3-2) - Part - 4**

Tenderer / JVCA's profile information will come from the e-GP System.

**A. Tenderer / JVCA Partners (in case of JVCA)**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Document Map	Good	Owned	Document Map

5.

Elements of Activity	Brief description of Activity
Document Map	Document Map

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD. on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL - RAB-RC (PVT) LIMITED-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Bar Chart of TID No-127750.pdf	373.50	 Download
2	-	Bashi_Equipments List-2016 Part-1.pdf	2738.56	 Download
3	-	Bashi_Equipments List-2016 Part-2.pdf	2748.34	 Download
4	-	Jamil_Equipment List-Part-01.pdf	2312.33	 Download
5	-	Jamil_Equipment List-Part-02.pdf	2345.86	 Download
6	-	Jamil_Equipment List-Part-03.pdf	2434.06	 Download
7	-	Jamil_Equipment List-Part-04.pdf	1681.75	 Download
8	-	Jamil_Concrete Batching Plant Documents Part 01.pdf	2671.00	 Download
9	-	Jamil_Concrete Batching Plant Documents Part 02.pdf	2656.71	 Download
10	-	Jamil_Concrete Pump Documents Part 01.pdf	2741.37	 Download
11	-	Jamil_Concrete Pump Documents Part 02.pdf	2745.06	 Download
12	-	Jamil_Aspphalt Batch Plant documents.pdf	2675.60	 Download
13	-	Jamil_Hired Equipments List and Agreement.pdf	2222.23	 Download
14	-	RAB-RC_Equipment List.PDF	1274.26	 Download
15	-	RAB-RC_Aspphalt Batching Plant Ownership.PDF	1556.32	 Download
16	-	RAB-RC_Aspphalt Batching Plant Hire.pdf	1609.75	 Download

**Mozahar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV**  
(JVCA - View Details)

**Tenderer Information Form (e-PW3-2) - Part - 4**

Tenderer / JVCA's profile information will come from the e-GP System.

**A. Tenderer / JVCA Partners (in case of JVCA)**

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
পবিত্র ও মহাপ্রভু বিভাগ  
পবিত্র ও মহাপ্রভু  
পবিত্র ও মহাপ্রভু

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up






4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Steel Roller	New	Owned	Mozahar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV
Dump Truck	New	Owned	Mozahar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV
Water Tanker	New	Owned	Mozahar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV
Mixer Machine	New	Owned	Mozahar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV
Asphalt Batch Plant	New	Owned	Mozahar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV
Concrete Vibrator	New	Owned	Mozahar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV
Air Compressor	New	Owned	Mozahar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV
Soil Compactor	New	Owned	Mozahar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV
Pay Loader	New	Owned	Mozahar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV
Tyre Roller	New	Owned	Mozahar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV
Paver	New	Owned	Mozahar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV
Excavator	New	Owned	Mozahar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV

5.

Elements of Activity	Brief description of Activity
Md. Mahafuz Khan	Lead
Taher Brothers Ltd.	Partner
Md. Mahafuz Khan	Partner

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Kazi on behalf of Mozahar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	ID-127750 Khulna Zone (Work Plan).xls	48.60	 Download
2	-	Grader LC Copy.pdf	1596.67	 Download
3	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
4	-	Bull Dozer.PDF	1170.01	 Download
5	-	China Dump Truck.zip	1889.58	 Download
6	-	Asphalt Batching Plant-2.pdf	917.33	 Download
7	-	Asphalt Continuous Drum Mix Plant (60-90 TPH).PDF	2196.39	 Download
8	-	Equipment-6 MK.zip	1365.02	 Download
9	-	Equipment-1 MK.zip	2591.92	 Download
10	-	Equipment-2 MK.zip	2198.09	 Download
11	-	Equipment-3 MK.zip	2626.51	 Download
12	-	Equipment-4 MK.zip	2426.24	 Download
13	-	Equipment-5 MK.zip	1725.80	 Download
14	-	Concrete Batching Plant-8 MK.zip	2291.51	 Download
15	-	Equipment Summary MK.zip	314.72	 Download
16	-	Asphalt Plan-7 MK.zip	1970.82	 Download
17	-	Basing Plant MK.zip	2699.64	 Download
18	-	Equipment (MK).zip	2266.68	 Download
19	-	Asphalt Plan (MK).zip	1971.09	 Download
20	-	Asphalt Plant Doc. PDF.pdf	1802.22	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

21	-	Asphalt Batching Plant.pdf	2218.41	 Download
22	-	Batching Asphalt Plant (120 TPH).pdf	2794.83	 Download
23	-	Equipment List TBL 15 P1.zip	1711.11	 Download
24	-	Equipment List TBL 15 P1.pdf	1729.92	 Download
25	-	Equipment List 15 P2n.pdf	441.36	 Download
26	-	Equipment List TBL 15 P2.zip	1812.21	 Download
27	-	Paver PDF.pdf	1508.64	 Download
28	-	Tyre Roller LC.pdf	1228.34	 Download
29	-	Soil Compactor (Vibratory).pdf	552.68	 Download
30	-	Soil Compactor CASE.zip	1948.22	 Download
31	-	Soil Compactor.pdf	603.12	 Download
32	-	Lobed.pdf	2635.31	 Download
33	-	Pay Loader.pdf	2746.67	 Download
34	-	Soil Compactor (CASE).pdf	725.75	 Download
35	-	Excavator.pdf	1102.96	 Download
36	-	LC Papers for Bitumen Sprayer.jpg	1303.10	 Download
37	-	Dump Truck.pdf	2477.63	 Download
38	-	Dump Truck-2.pdf	2206.52	 Download
39	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
40	-	Asphalt Paver LC.pdf	1771.44	 Download
41	-	Bitumen Distributor -2016.pdf	495.37	 Download
42	-	Asphalt Plant-KAUSIK.pdf	2192.80	 Download
43	-	Asphalt Plant-45-60 KAUSIK.pdf	911.80	 Download
44	-	Equipment For Bridge Work.pdf	775.17	 Download
45	-	Equipments..pdf	1588.60	 Download
46	-	Equipment List.pdf	434.00	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক  
স্বাক্ষর পরিচালক ও সচিব  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 127750 **Invitation Reference No. :** e-GP/14/ACE Khu/2017-2018  
**Closing Date and Time :** 16-Nov-2017 13:00 **Opening Date and Time :** 16-Nov-2017 13:00  
**Procuring Entity :** Khulna Zone  
**Brief :** Dense Bituminous Surfacing work from Ch. 41+169 to Ch. 52+069 (Charavita to Hamidpur) with 2.550km Strengthening of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road (N-806) and Ch. 0+000 to Ch. 4+330 (Charavita to Bagherpara Bazar) with 1.105 Km Strengthening of Bagherpara Link Road (Z-7501) under Periodic Maintenance Programme (PMP-Road) of Road Division, Jessore during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/14/ACE Khu/2017-2018	Dense Bituminous Surfacing work from Ch. 41169 to Ch. 52069 Charavita to Hamidpur with 2.550km Strengthening of Bhatiapara-Kalna-Lohagara-Narail-Jessore Road N-806 and Ch. 0000 to Ch. 4330 Charavita to Bagherpara Bazar with 1.105 Km Strengthening of Bagherpara Link Road Z-7501 under Periodic Maintenance Programme PMP-Road of Road Division Jessore during the year 2017-2018.

[Ataur Rahman Khan Ltd & Mahabub Brothers \(Pvt\) Ltd JV.](#)  
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 2  
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Ataur Rahman Khan Ltd & Mahabub Brothers (Pvt) Ltd JV.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mbpl.ark@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	40

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Memo No-PD/Purbachal/RAJUK/623/2014(Part-1)/93 Stha, Dated: 25.01.2014	Construction of Road	Prime Contractor	25.01.2015	18.07.2016	1261084811.031	Project Director, Purbachal New Town Project, Rajuk, rajuk Bhaban, Dhaka. Ph: 9554969	Construction of Purbachal Link Road (Rest work) from Kanchan, Bridge to Balu Bridge (Chainage from 0+000 km to 6+380 km) (Package # 01, Lot # 01)

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 (ARKL)	398724574.900
2013-2014 (ARKL)	917574395.760
2014-2015 (ARKL)	972729140.270
2015-2016 (ARKL)	1192662283.770
2016-2017 (ARKL)	1272063205.650

## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Sheikh on behalf of Ataur Rahman Khan Ltd & Mahabub Brothers (Pvt) Ltd JV.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience certificate of ARKL Part-1.pdf	1475.54	
2	General Experience Certificates (ITT 15.1(a))	General Experience certificate of ARKL Part-2.pdf	1806.28	
3	General Experience Certificates (ITT 15.1(a))	General Experience Certificate of ARKL Part-3.pdf	772.93	

Signed

Ataur Rahman Khan Ltd & Mahabub Brothers (Pvt) Ltd JV.

কাজী আব্দুল আল-মামুন  
প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক  
পল্লী পরিচালক ও পল্লী মহাপ্রকল্প পরিচালক  
পল্লী পরিচালক ও পল্লী মহাপ্রকল্প পরিচালক

4	General Experience Certificates (ITT 15.1(a))	General Exp. mbpl 8-15072017183237.pdf	148.13	 Download
5	General Experience Certificates (ITT 15.1(a))	General Exp. mbpl 5-15072017183059.pdf	1001.10	 Download
6	General Experience Certificates (ITT 15.1(a))	General Exp. mbpl 6-15072017183137.pdf	501.77	 Download
7	General Experience Certificates (ITT 15.1(a))	General Exp. mbpl 7-15072017183204.pdf	670.42	 Download
8	General Experience Certificates (ITT 15.1(a))	General Exp. mbpl 2-15072017182915.pdf	705.97	 Download
9	General Experience Certificates (ITT 15.1(a))	General Exp. mbpl 3-15072017182955.pdf	650.89	 Download
10	General Experience Certificates (ITT 15.1(a))	General Exp. mbpl 4-15072017183021.pdf	747.92	 Download
11	General Experience Certificates (ITT 15.1(a))	General Exp. mbpl 1-15072017182844.pdf	299.32	 Download
12	General Experience Certificates (ITT 15.1(a))	General Exp ARK 1-15072017163343.pdf	2015.36	 Download
13	Specific Experience Certificates (ITT 15.1(b))	Link Road Work Completion Certificate.pdf	702.33	 Download
14	Valid Trade License (ITT 25.1.(f))	Trade License ARKL- pdf.pdf	1113.58	 Download
15	Valid Trade License (ITT 25.1.(f))	Trade License 109260.pdf	185.07	 Download
16	TIN Certificate (ITT 25.1(g))	T I N-109260-1.pdf	122.77	 Download
17	TIN Certificate (ITT 25.1(g))	TIN ARK-15072017162528.pdf	130.08	 Download
18	VAT Certificate (ITT 25.1(g))	VAT MB-15072017163837.pdf	174.77	 Download
19	VAT Certificate (ITT 25.1(g))	VAT ARK-15072017162146.pdf	101.13	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover list as payment cert of ARKL.pdf	470.61	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover with paymnt cert-2016-2017 part-4..pdf	1565.43	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of ARKL FY-2016-2017.pdf	2640.53	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover- payment cert 2016-2017 part-2.pdf	735.96	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover with Payment certi-2016-2017 part-3.pdf	216.63	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of ARKL FY-2014-2015.pdf	2728.51	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of ARKL FY-2015-2016.pdf	2392.65	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of ARKL FY-2012-2013.pdf	2118.93	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover of ARKL FY-2013-2014.pdf	2591.54	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover mbpl 4-15072017182317.pdf	505.89	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover mbpl 3-15072017182253.pdf	424.93	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover mbpl 2-15072017182231.pdf	526.00	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover mbpl 1-15072017182152.pdf	256.94	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover mbpl 5-15072017182406.pdf	561.28	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover mbpl 6-15072017182436.pdf	650.53	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover mbpl 9-15072017182618.pdf	354.00	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover mbpl 8-15072017182548.pdf	408.01	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover mbpl 7-15072017182517.pdf	393.38	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover mbpl 11-15072017182715.pdf	513.52	 কাজী আব্দুল আল-মামুন প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক পল্লী উন্নয়ন ও সুবাসন বিভাগ বাংলাদেশ সরকার
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover mbpl 10-15072017182647.pdf	1018.12	
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn over 2016-2017-MBPL.pdf	1129.78	



41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2015-2016- MBPL.pdf	1380.40	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015- MBPL.pdf	1639.20	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2013-2014- MBPL.pdf	772.74	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2012-2013- MBPL.pdf	1489.81	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover mbpl 1-2016-2017.pdf	262.16	 Download
46	-	Employee 120047.pdf	533.05	 Download
47	-	Equipment 120047.pdf	44.56	 Download
48	-	List of Key Personnel list of ARKL Part-1.pdf	244.84	 Download
49	-	Key personnel of ARKL Part-2.pdf	1441.87	 Download
50	-	List of Key Personnel list of ARKL Part-2.pdf	244.42	 Download
51	-	Key Personnel of ARKL Part-1.pdf	1628.76	 Download
52	-	ABC Liscence -MBPL.pdf	573.44	 Download
53	-	Audit-109260-1.pdf	2126.74	 Download
54	-	ABC Licence-109260-1.pdf	404.76	 Download
55	-	N I D-109260-2.pdf	30.70	 Download
56	-	NID card of Authorized Person.pdf	266.79	 Download
57	-	Technical Personnel BIODATA Part-04.pdf	2154.76	 Download
58	-	Technical Personnel BIO-DATA Part-03.pdf	2301.60	 Download
59	-	Technical Personnel BIODATA Part-02.pdf	2555.96	 Download
60	-	Technical Personnel BIODATA-Part-01.pdf	2673.08	 Download
61	-	Equipment with ownership details Part-05.pdf	1579.87	 Download
62	-	Equipment with ownership details Part-03.pdf	1579.87	 Download
63	-	Equipment with ownership details Part-04.pdf	2064.01	 Download
64	-	Equipment with ownership details Part-01.pdf	2098.00	 Download
65	-	Equipment with ownership details Part-02.pdf	1754.23	 Download
66	-	Picture of Authorized Person-.JPG	81.42	 Download
67	-	Audit Report last 5 years (2012-2016) (ARKL).pdf	851.37	 Download
68	-	ABC License Update (ARKL).pdf	1799.96	 Download
69	Financial Capacity Certificates (ITT 16)	Credit Certificate for ID-127750.jpg	476.53	 Download
70	-	JV and Power of ID-127750.pdf	1833.24	 Download
71	-	Analysis-127750.pdf	525.68	 Download
72	Financial Capacity Certificates (ITT 16)	Credit Commitment-127750.pdf	94.99	 Download


**MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- RAB-RC (PVT) LIMITED-JV**  
**(JVCA - View Details)**

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

#### 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- RAB-RC (PVT) LIMITED-JV

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 মোয়াম্মার  
 সিনিয়র পরিচালক ও মহাপ্রকৃত বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



2. Registered e-mail ID of the Tenderer / JVCA Partner:					mmbjirabrcjv@gmail.com		
4.1 General Experience in Construction Works of Tenderer: [State years of experience]					01 years of Experience		
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
E-GP-15/GZ/2015-16(PMP Road)	Providing Dense Bituminous Surface-Wearing Course from Ch. 29+000 Km to 49+000 km of Daulatdia-Faridpur-Magura-Jhenidah-Jessore-Khulna-Mongla(Digraj) Road under Faridpur Road Division, Faridpur during the year 2015-2016.	Prime Contractor	08.05.2016	29.10.2016	252699037.070	Additional Chief Engineer, RHD Gopalganj Zone, Gopalganj  0266871965 acegopalganj@gmail.com	DBS Base Course - 3906.335cum, DBS Wearing Course -7573.48 cum & Base Type-I 4768.720 cum have completed.
e-GP/RJZ/ADP/07/2014-2015	Widening of Pavement by Providing ISG, Sub-Base, Aggregate Base Type-I & DBS-Wearing Course at 2nd (P), 3rd, 4th, 5th (P), 6th, 7th (P), 17 (P) to 33rd (P) KM of Naogaon-Badalgachi-Patnitala Road under Road division, Naogaon, during the year 2014-2015	Prime Contractor	08.07.2015	24.05.2016	203333778.730	Executive Engineer, RHD, Road Division, Naogaon.	* Earth Works = 24784.55 * Sub-Base = 9351.000 Cum * Aggregate base type-I = 9350.940 Cum * DBS - Wearing Course(Plant Method) = 6838.683 Cum * RCC U-Drain & Slab for U-Drain = 390.000 LM * RCC Palisiding = 850.000 LM
Construction of Road from h.00+000k m to 15+800k m of Nandall-KishoregaRnoj adc h.31+625 kmt o 46+400k m of KhurshidmahaBl ridget o KishoreganRj oada nd 3 nos.B ridge	Construction of Road from h.00+000k m to 15+800k m of Nandall-KishoregaRnoj adc h.31+625 kmt o 46+400k m of KhurshidmahaBl ridget o KishoreganRj oada nd 3 nos.B ridge	Prime Contractor	25. 06. 2008	20.06.2013	1835800568.720	Projec Manager -(2E E)RHD, SASEC Road Connectivity Project- (Former Project Manager-1(E),RHD Road Network Improvemenat and Maintenance P roject-II	Construction of Road from h.00+000k m to 15+800k m of Nandall-KishoregaRnoj adc h.31+625 kmt o 46+400k m of KhurshidmahaBl ridget o KishoreganRj oada nd 3 nos.B ridge
4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]							
Financial Year					Amount (Taka or Equivalent Taka)		
Bashi_2016-2017					2766279147.850		
Bashi_2015-2016					1570696069.590		
Bashi_2014-2015					921711626.960		
Bashi_2013-2014					711856497.630		
Bashi_2012-2013					557119111.170		
Bashi_Total =					6527662453.210		
Jamil_2016-2017					897866941.210		
Jamil_2015-2016					1057580869.680		
Jamil_2014-2015					1064796302.240		
Jamil_2013-2014					784606755.370		
Jamil_2012-2013					808258499.980		
Jamil_Total=					4613109368.480		
RAB-RC_2016-2017					586081650.270		
RAB-RC_2015-2016					605318973.250		
RAB-RC_2014-2015					1146663673.840		
RAB-RC_2013-2014					1157188345.590		
RAB-RC_2012-2013							
RAB-RC_Total=							
Bashi_Jamil_RAB-RC_Grand Total=							

This Tenderer Information Form (e-PW3-2) - Part - 2

Signed  
AAB








কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পদক পরিচালক ও মহাপ্রকল্প পরিচালক  
পদক পরিচালক ও পোহ মহাপ্রকল্প  
পরিচালক  
বাংলাদেশ সরকার

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD. on behalf of MD. MOYENUDDIN (BASHI) - M/S. MD. JAMIL IQBAL- RAB-RC (PVT) LIMITED.-JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2016-2017).pdf	1583.43	 Download
2	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2015-2016).pdf	1790.38	 Download
3	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2014-2015).pdf	2461.81	 Download
4	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2013-2014).pdf	1900.20	 Download
5	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2012-2013).pdf	1149.05	 Download
6	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2011-2012).pdf	365.78	 Download
7	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2010-2011).pdf	1023.32	 Download
8	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2009-2010).pdf	515.80	 Download
9	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2008-2009).pdf	236.88	 Download
10	General Experience Certificates (ITT 15.1(a))	Bashi_General Experience (2007-2008).pdf	172.74	 Download
11	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience- 2014-2015 Part-1.pdf	1362.48	 Download
12	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience- 2014-2015 Part-2.pdf	1534.04	 Download
13	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2012-2013.pdf	1837.93	 Download
14	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2011-2012.pdf	1586.47	 Download
15	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2001-2011.pdf	1729.36	 Download
16	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2015-2016.pdf	887.18	 Download
17	General Experience Certificates (ITT 15.1(a))	Jamil_General Experience-2013-2014.pdf	2300.19	 Download
18	General Experience Certificates (ITT 15.1(a))	RAB-RC_Work Completion 2016-17.PDF	1183.95	 Download
19	General Experience Certificates (ITT 15.1(a))	RAB-RC_Work Completion 2015-16.pdf	2026.68	 Download
20	General Experience Certificates (ITT 15.1(a))	RAB-RC_Work Completion 2014-15.pdf	889.73	 Download
21	General Experience Certificates (ITT 15.1(a))	RAB-RC_Work Completion 2013-14.pdf	1712.29	 Download
22	General Experience Certificates (ITT 15.1(a))	RAB-RC_Work Completion 2012-13.pdf	656.24	 Download
23	General Experience Certificates (ITT 15.1(a))	RAB-RC_10 Years General Exp.pdf	1279.35	 Download
24	Specific Experience Certificates (ITT 15.1(b))	Bashi_Road Work Certificate(Overlay),RHD,Faridpur,Tk-25,26,99,037 (2016).pdf	74.37	 Download
25	Specific Experience Certificates (ITT 15.1(b))	Jamil_Road Work Certificate,RHD,Naogaon,Tk-20,33,33,778 (2016).pdf	2616.94	 Download
26	Specific Experience Certificates (ITT 15.1(b))	RAB-RC_Road Work Certificate,RHD,Kishoreganj, Tk-183,58,00,568.72 (2012).pdf	468.50	 Download
27	Financial Capacity Certificates (ITT 16)	Bashi_Liquid Assets Certificate for TID-127750.jpg	354.00	 Download
28	Financial Capacity Certificates (ITT 16)	Jamil_Liquid Assets Certificate for TID-127750.pdf	326.02	 Download
29	Financial Capacity Certificates (ITT 16)	RAB-RC_Liquid Assets Certificate for TID-127750.pdf	1127.78	 Download
30	Valid Trade License (ITT 25.1.(f))	Bashi_Tread License (2017-2018).pdf	1423.27	 Download
31	Valid Trade License (ITT 25.1.(f))	Bashi_RHD License 2017-2018.pdf	1912.45	 Download
32	Valid Trade License (ITT 25.1.(f))	Jamil_Trade License 2017-2018.pdf	789.12	 Download
33	Valid Trade License (ITT 25.1.(f))	Jamil_RHD License.pdf	1274.81	 Download
34	Valid Trade License (ITT 25.1.(f))	RAB-RC_Trade License 2017-18.pdf	920.11	 Download
35	TIN Certificate (ITT 25.1(g))	Bashi_TIN Certificate (2016-2017).pdf	202.96	
36	TIN Certificate (ITT 25.1(g))	Jamil_TIN Certificate 2016-2017.pdf	871.84	
37	TIN Certificate (ITT 25.1(g))	RAB-RC_TIN Certificate 2016-17.jpg	699.34	

38	VAT Certificate (ITT 25.1(g))	Bashi_Vat Certificate 11 Digits.jpg	417.63	 Download
39	VAT Certificate (ITT 25.1(g))	Jamil_VAT Certificate.pdf	201.06	 Download
40	VAT Certificate (ITT 25.1(g))	RAB-RC_Vat Certificate.jpg	222.78	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 1 of 4 ).pdf	1326.50	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 2 of 4 ).pdf	2533.19	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 3 of 4 ).pdf	2133.42	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2016-2017 (File 4 of 4 ).pdf	1793.47	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 1 of 3 ).pdf	1592.97	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 2 of 3 ).pdf	2172.20	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2015-2016 (File 3 of 3 ).pdf	2329.39	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 1 of 3 ).pdf	1607.17	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 2 of 3 ).pdf	2188.87	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2014-2015 (File 3 of 3 ).pdf	1953.17	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 1 of 3 ).pdf	1713.56	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 2 of 3 ).pdf	2089.37	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2013-2014 (File 3 of 3 ).pdf	1972.33	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2012-2013 (File 1 of 2 ).pdf	2217.14	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Bashi_Turnover 2012-2013 (File 2 of 2 ).pdf	2659.82	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate Summary.pdf	392.99	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2016-17.pdf	2436.29	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2015-16 Part-1.pdf	1902.89	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2015-16 Part-2.pdf	2611.69	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2015-16 Part-3.pdf	2417.16	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2014-15 Part-1.pdf	1873.10	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2014-15 Part-2.pdf	2333.23	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2014-15 Part-3.pdf	2608.00	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2014-15 Part-4.pdf	2623.34	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2013-14 Part-1.pdf	2503.01	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2013-14 Part-2.pdf	2000.46	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2012-13 Part-1.pdf	2470.38	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Jamil_Payment Certificate 2012-13 Part-2.pdf	2025.30	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2016-17(1).zip	2580.35	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2016-17(2).zip	2541.83	 <p>স্বাক্ষরিত আব্দুল আজিজ কাজী আব্দুল আজিজ পাকিস্তান ও মালদ্বীপ পাকিস্তান ও মালদ্বীপ পাকিস্তান ও মালদ্বীপ পাকিস্তান ও মালদ্বীপ</p>
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2016-17(3).zip	2225.88	
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2016-17(4).zip	2231.51	

73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2016-17(5).zip	1000.67	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2016-17(6).zip	1965.43	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2015-16(1).zip	2625.12	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2015-16(2).zip	2547.39	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2015-16(3).zip	2591.52	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2015-16(4).zip	2399.10	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2015-16(5).zip	2694.48	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2015-16(6).zip	1635.29	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2014-15(1).zip	1228.53	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2014-15(2).zip	591.05	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2014-15(3).zip	1893.07	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2014-15(4).zip	2051.46	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2013-14(1).zip	1026.36	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2013-14(2).zip	2595.82	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2013-14(3).zip	1562.44	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2012-13(1).zip	1015.59	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2012-13(2).zip	770.47	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2012-13(3).zip	2185.30	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_Payment Certificate. 2012-13(4).zip	1124.71	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_JV Deed 2016-17 (1).zip	2248.90	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_JV Deed 2016-17 (2).zip	2220.79	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_JV Deed 2016-17 (3).zip	2120.38	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_JV Deed 2016-17 (4).zip	1853.61	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_JV Deed 2016-17 (5).zip	2436.59	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_JV Deed 2016-17 (6).zip	2228.08	 Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_JV Deed 2016-17 (7).zip	2468.10	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_JV Deed 2016-17 (8).zip	2732.35	 Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_JV Deed 2016-17 (9).zip	2795.96	 Download
101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_JV Deed 2016-17 (10).zip	1989.95	 Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_JV Deed 2016-17 (11).zip	2481.02	 Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_JV Deed 2016-17 (12).zip	1858.44	 Download
104	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RAB-RC_JV Deed 2016-17 (13).zip	2378.13	 Download
105	-	Bashi_Methodology of Road Work.pdf	1583.36	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ
106	-	Bashi_Man Power-2017.pdf	2751.10	
107	-	Jamil_Personnel Information Part 1.pdf	1808.59	

108	-	Jamil_Personnel Information Part 2.pdf	2135.45	 Download
109	-	Jamil_Man Power-Part- 1.pdf	1828.76	 Download
110	-	Jamil_Man Power-Part- 2.pdf	1348.98	 Download
111	-	RAB-RC_Man Power.pdf	1576.62	 Download
112	-	Bashi_Tender Capacity for TID-127750.pdf	2331.16	 Download
113	-	Jamil_Tender Capacity for TID-127750.pdf	189.98	 Download
114	-	RAB-RC_Tender Capacity for TID-127750.pdf	217.22	 Download

**Mozahar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV**  
(JVCA - View Details)

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Mozahar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mep1tblmahafuzjv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	17 years

**4.2 Specific Experience in Construction Works of Tenderer**

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Contract Package No. 10 (Kumira bypass to Chittagong City gate) of 4-Laning of Dhaka-Chittagong Highways.	Contract Package No. 10 (Kumira bypass to Chittagong City gate) of 4-Laning of Dhaka-Chittagong Highways.	Prime Contractor	10.01.2010	31.05.2016	2356323650.410	Project Director (ACE), RHD, 4-Laning of Dhaka-Chittagong Highway Project. 132/4, New Bailey Road, Dhaka.	Contract Package No. 10 (Kumira bypass to Chittagong City gate) of 4-Laning of Dhaka-Chittagong Highways.
Tender ID-33289, Package No: e-GP/02/ACE Khu/2015-2016	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kushtia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kushtia during the year 2015-2016	Prime Contractor	05.01.2016	17.11.2016	172301961.270	Additional Chief Engineer, RHD, Khulna Zone, Khulna.	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kushtia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kushtia during the year 2015-2016
E-GP-14/GZ/2015-2016	Strengthening & DBS Wearing Course wor at Ch. 78+148 to 87+760 (Dhaka(Jatrabari)-Mawa-Bhanga0Baris)-Patuakhali National Highway Road under Madaripur Road Division, during the year 2015-2016	Prime Contractor	11.01.2016	04.10.2016	150972837.000	Additional Chief Engineer, Gopalganj Zone, Gopalganj.	Strengthening & DBS Wearing Course wor at Ch. 78+148 to 87+760

*Signed*  
*AAM*  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
পল্লী পরিদপ্তর ও মহাসড়ক বিভাগ  
পল্লী পরিদপ্তর ও মহাসড়ক  
পল্লী পরিদপ্তর ও মহাসড়ক  
পল্লী পরিদপ্তর ও মহাসড়ক



						2016
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]						
Financial Year					Amount (Taka or Equivalent Taka)	
2012-2013 to 2016-2017 (Mozahar Enterprise Pvt. Ltd.)					4385819031.010	
2012-2013 to 2016-2017 (Taher Brothers Ltd.)					5767370753.435	
2012-2013 to 2016-2017 (Md. Mahafuz Khan)					4620740803.770	

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Kazi on behalf of Mozahar Enterprise (Pvt.) Ltd.-Taher Brothers Ltd.-Md. Mahafuz Khan-JV


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Gen. Exp P7.pdf	2692.89	 Download
2	General Experience Certificates (ITT 15.1(a))	G. Exp List List 15.xls	287.40	 Download
3	General Experience Certificates (ITT 15.1(a))	Gen. Exp P5.pdf	2393.60	 Download
4	General Experience Certificates (ITT 15.1(a))	Gen. Exp P6.pdf	2576.63	 Download
5	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P3.zip	1731.45	 Download
6	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P2.zip	2148.70	 Download
7	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer. 15 P1.zip	2418.41	 Download
8	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P4.zip	1404.95	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience-2015-2016.pdf	1154.20	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience -2012-2013.pdf	995.36	 Download
11	General Experience Certificates (ITT 15.1(a))	General Experience-2013-2014.pdf	1471.20	 Download
12	General Experience Certificates (ITT 15.1(a))	General Experience -2014-2015.pdf	1217.58	 Download
13	General Experience Certificates (ITT 15.1(a))	General Experience -2009-2010.pdf	1391.67	 Download
14	General Experience Certificates (ITT 15.1(a))	General Experience -2010-2011..pdf	1767.36	 Download
15	General Experience Certificates (ITT 15.1(a))	General Experience -2011-2012..pdf	520.29	 Download
16	General Experience Certificates (ITT 15.1(a))	General Experience-(2004-2005 to 2007-2008).pdf	1520.10	 Download
17	General Experience Certificates (ITT 15.1(a))	General Experience-2008-2009.pdf	867.50	 Download
18	General Experience Certificates (ITT 15.1(a))	General Experience -2016-2017.pdf	841.58	 Download
19	General Experience Certificates (ITT 15.1(a))	Experience 1 MKhan.zip	2773.73	 Download
20	General Experience Certificates (ITT 15.1(a))	Experience 2 MKhan.zip	2513.67	 Download
21	General Experience Certificates (ITT 15.1(a))	Experience 3 MKhan.zip	2741.48	 Download
22	General Experience Certificates (ITT 15.1(a))	Experience 4 Fin (MK).zip	2585.84	 Download
23	General Experience Certificates (ITT 15.1(a))	Experience 3 Fin (MK).zip	2714.00	 Download
24	General Experience Certificates (ITT 15.1(a))	Experience 2 Fin (MK).zip	2016.37	 Download
25	General Experience Certificates (ITT 15.1(a))	Experience 1 Fin (MK).zip	1713.60	 Download
26	Specific Experience Certificates (ITT 15.1(b))	Spe Exp (Bas I-301,Car-233, DBS-186, Seal-45=9.11Cro) (MK).zip	1919.06	 Download
27	Specific Experience Certificates (ITT 15.1(b))	Spe Exp (Eart-56345,Sbas-Bas-1-7755Cu=11.82Crore) (M K).zip	1183.93	 Download
28	Specific Experience Certificates (ITT 15.1(b))	ID-27931 Completion Certificate (PMP).jpg	2543.11	 Download
29	Specific Experience Certificates (ITT 15.1(b))	ID-6325 PMP Faridpur DBS Work.pdf	1404.02	 Download
30	Specific Experience Certificates (ITT 15.1(b))	Spe Exp (Base I=4607cum,DBS=3934Cum,15.09 Crore) (MK).zip	1042.30	 Download
31	Specific Experience Certificates (ITT 15.1(b))	ID-38142 Road Certificate (17.89 Crore).pdf	768.61	 Download
32	Specific Experience Certificates (ITT 15.1(b))	ID-33289 Physical Completion Certificate.pdf	83.79	 Download

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার























33	Specific Experience Certificates (ITT 15.1(b))	4 Lane Certificate 2017.pdf	1305.60	 Download
34	Specific Experience Certificates (ITT 15.1(b))	4 Lane Taking over Certificate.jpg	521.17	 Download
35	Specific Experience Certificates (ITT 15.1(b))	Similar Road Work DBS Work (17 Crore).pdf	117.55	 Download
36	Specific Experience Certificates (ITT 15.1(b))	Similar Road Work (DBS Work).pdf	120.22	 Download
37	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18.pdf	1490.75	 Download
38	Valid Trade License (ITT 25.1.(f))	Trader License PDF 16.pdf	2737.92	 Download
39	TIN Certificate (ITT 25.1(g))	TBL TIN Cer 16-17.jpg	413.28	 Download
40	VAT Certificate (ITT 25.1(g))	VAT Reg. Cer 17.jpg	337.01	 Download
41	VAT Certificate (ITT 25.1(g))	VAT Cer 13.jpg	383.22	 Download
42	Valid Trade License (ITT 25.1.(f))	Trade License-2017-2018..PDF	1356.83	 Download
43	TIN Certificate (ITT 25.1(g))	TIN Certificate -2016-2017.jpg	1074.82	 Download
44	VAT Certificate (ITT 25.1(g))	BIN Certification.PDF	132.61	 Download
45	VAT Certificate (ITT 25.1(g))	VAT MEPL.jpg	732.87	 Download
46	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-2018 (MK).jpg	300.92	 Download
47	TIN Certificate (ITT 25.1(g))	T I N 2016-2017 (MK).jpg	162.78	 Download
48	VAT Certificate (ITT 25.1(g))	VAT Certificate 11 desit (MK).jpg	288.47	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2012-2013 MK.zip	1916.24	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2013-2014 MK Part-1.zip	2318.20	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2013-2014 MK Part-2.zip	552.89	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015 Part-1 MK.zip	1973.49	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015 Part-2 MK.zip	2630.45	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015 Part-3 MK.zip	1058.46	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2015-2016 MKhan MK.zip	2735.95	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-1) MK.zip	2770.58	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-2) MK.zip	2258.35	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-3) MK.zip	2497.84	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-4) MK.zip	2525.31	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-5) MK.zip	2592.71	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-6) MK.zip	2798.89	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over Summary Last 5 year MK.zip	1848.29	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 01 of 03.pdf	1605.83	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 02 of 03.pdf	997.97	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 03 of 03.pdf	316.87	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 03 of 03.pdf	630.14	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 01 of 03.pdf	1985.81	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও সেবা মন্ত্রণালয় বাংলাদেশ সরকার
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 02 of 03.pdf	1969.76	
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 01 of 03.pdf	2749.51	


70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 02 of 03.pdf	2802.14	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 03 of 03.pdf	788.41	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 01 of 02.pdf	2481.82	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 02 of 02.pdf	2405.09	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 01 of 06.pdf	2377.85	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 02 of 06.pdf	2070.08	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 03 of 06.pdf	2019.57	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 04 of 06.pdf	2012.52	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 05 of 06.pdf	2099.63	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 06 of 06.pdf	1038.15	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 07 of 07.pdf	2607.11	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Payment certificate Up to -2017-2018 (Final).pdf	322.31	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turnover TDMS Format-2017 (Final).xls	345.56	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2012-2013 01 of 02.pdf	2599.13	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2012-2013 02 of 02.pdf	2463.81	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2013-2014 01 of 02.pdf	2095.56	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2013-2014 02 of 02.pdf	2330.73	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2014-2015 01 of 05.pdf	2226.90	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2014-2015 02 of 05.pdf	2176.79	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2014-2015 03 of 05.pdf	1838.59	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2014-2015 04 of 05.jpg	368.94	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2014-2015 05 of 05.pdf	1866.40	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2015-2016 01 of 05.pdf	1881.64	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2015-2016 02 of 05.pdf	1560.30	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2015-2016 03 of 05.pdf	2478.42	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2015-2016 04 of 05.pdf	297.40	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate- 2015-2016 05 of 05.pdf	2005.27	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2016-2017 01 of 03.pdf	1425.72	 Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2016-2017 02 of 03.pdf	2231.88	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2016-2017 03 of 03.pdf	2416.16	 Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-Masud Hitech JV ID 87345.pdf	1971.88	 Download
101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-SPL JV.pdf	1984.45	 Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover MU-TBL- JV..pdf	2370.36	 Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover RCL-TBL-JV..pdf	2188.57	 Download
104	Average Annual Construction Turnover Certificate	JV For Turnover TBL-ACL-JV..pdf	2136.43	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচালন ও সেবা মন্ত্রণালয়  
 বাংলাদেশ সরকার



	(ITT 31.1(c))			 Download
105	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-MAC JV Agreement.pdf	1686.55	 Download
106	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-ME-JV (Bagerhat)..pdf	1486.57	 Download
107	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-ME-MBPL-JV (Sathkira)..pdf	1721.54	 Download
108	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-SST JV (JOCL)..pdf	1802.26	 Download
109	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-SST-JV (SGFL)..pdf	889.52	 Download
110	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-SST-JV..pdf	1758.72	 Download
111	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TBL-Zakir Hossain JVB Bitan..pdf	1866.21	 Download
112	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TEAL-TBL Agreement..pdf	2460.50	 Download
113	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JV For Turnover TEAL-TBL-JV (LGED Bldg)..pdf	2437.69	 Download
114	-	TBL-Egrs Certificate.pdf	878.86	 Download
115	-	Basing Plant MK).zip	2699.64	 Download
116	-	Equipment (MK).zip	2266.68	 Download
117	-	BSC Engineer (MK).zip	798.93	 Download
118	-	Asphalt Plan (MK).zip	1971.09	 Download
119	-	Survior Fore Man (MK).zip	2106.30	 Download
120	-	Diploma Engineer (MK).zip	988.84	 Download
121	-	Man power Technical Person (MK).zip	869.40	 Download
122	-	Side Manazer (MK).zip	2011.72	 Download
123	-	Asp B. Plant ANP 1500.pdf	1989.28	 Download
124	-	Asphalt Plant Doc. PDF.pdf	1802.22	 Download
125	-	Asphalt Batching Plant.pdf	2218.41	 Download
126	-	Batching Asphalt Plant (120 TPH).pdf	2794.83	 Download
127	-	Equipment List TBL 15 P1.zip	1711.11	 Download
128	-	Equipment List TBL 15 P1.pdf	1729.92	 Download
129	-	Equipment List 15 P2n.pdf	441.36	 Download
130	-	Equipment List TBL 15 P2.zip	1812.21	 Download
131	-	Paver PDF.pdf	1508.64	 Download
132	-	TBL Personnel List (FILEminimizer).jpg	544.56	 Download
133	-	TBL Personnel List.jpg	544.56	 Download
134	-	Tyre Roller LC.pdf	1228.34	 Download
135	-	Personnel Capability Part-1..pdf	1685.26	 Download
136	-	Personnel Capability Part-2.pdf	1731.09	 Download
137	-	Soil Compactor (Vibratory).pdf	552.68	Download
138	-	Soil Compactor CASE.zip	1948.22	Download
139	-	Soil Compactor.pdf	603.12	 <p>কাজী আব্দুল আল-মামুন মোঃআমার সড়ক পরিবহন ও মহাসড়ক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার</p>
140	-	Lobed.pdf	2635.31	
141	-	Pay Loader.pdf	2746.67	
142	-	Soil Compactor (CASE).pdf	725.75	

143	-	Excavator.pdf	1102.96	 Download
144	-	LC Papers for Bitumen Sprayer.jpg	1303.10	 Download
145	-	Dump Truck.pdf	2477.63	 Download
146	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
147	-	Dump Truck-2.pdf	2206.52	 Download
148	-	Asphalt Paver LC.pdf	1771.44	 Download
149	-	Bitumen Distributor -2016.pdf	495.37	 Download
150	-	Asphalt Plant-KAUSIK.pdf	2192.80	 Download
151	-	Asphalt Plant-45-60 KAUSIK.pdf	911.80	 Download
152	-	Equipment For Bridge Work.pdf	775.17	 Download
153	-	Equipments .pdf	1588.60	 Download
154	-	Equipment List.pdf	434.00	 Download
155	-	TBL-Executed-works-Last-5-yrs-Aug-17.xls	211.45	 Download
156	-	Tender Capacity-Taher Brothers Ltd. (1).xls	36.98	 Download
157	-	Work-In-Hand-Taher Brothers Ltd..xls	34.92	 Download
158	-	MEPL-Tender Capacity 26.10.17.xls	23.97	 Download
159	-	Past Performance of Different Aspects (24.08.2017).pdf	152.34	 Download
160	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download
161	-	Past Performance (MKhan).jpg	328.13	 Download
162	-	Past Performance Evaluation (10-2017) MK (1).zip	1117.10	 Download
163	-	Asphalt Plan-7 MK.zip	1970.82	 Download
164	-	BSC Engineer-1 MK.zip	1795.53	 Download
165	-	Concrete Batching Plant-8 MK.zip	2291.51	 Download
166	-	Diploma Engineer-2 MK.zip	1968.18	 Download
167	-	Equipment Summary MK.zip	314.72	 Download
168	-	Equipment-1 MK.zip	2591.92	 Download
169	-	Equipment-2 MK.zip	2198.09	 Download
170	-	Equipment-3 MK.zip	2626.51	 Download
171	-	Equipment-4 MK.zip	2426.24	 Download
172	-	Equipment-5 MK.zip	1725.80	 Download
173	-	Equipment-6 MK.zip	1365.02	 Download
174	-	Manpower and Technical Person (Summary) MK.zip	1971.06	 Download
175	-	Side Manazer-3 MK.zip	2392.08	 Download
176	-	Survior and Fore Man-4 MK.zip	2242.39	 Download
177	-	Personnel Capability.pdf	591.74	 Download
178	-	Asphalt Batching Plant-2.pdf	917.33	 Download
179	-	Asphalt Continious Drum Mx Plant (60-90 TPH).PDF	2196.39	 Download
180	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
181	-	Bull Dozer.PDF	1170.01	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদা বিকাশ  
 নতুন পরিচয় ও মর্যাদা বিকাশ  
 নতুন পরিচয় ও মর্যাদা বিকাশ

182	-	China Dump Truck.zip	1889.58	 Download
183	-	Grader LC Copy.pdf	1596.67	 Download
184	-	Rate Analysis of Tender ID-127750 (Khulna Zone).xls	1297.98	 Download
185	Financial Capacity Certificates (ITT 16)	Bank Certificate TID- 127750.pdf	338.33	 Download
186	Financial Capacity Certificates (ITT 16)	LOC ID 127750 RHD Khulna.jpg	591.55	 Download
187	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate-2016-2017 04 of 04.pdf	460.22	 Download
188	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table For Calculation of TBL Const Turnover 7 Nov 17 .pdf	106.08	 Download
189	-	ID-127750 Joint Venture.pdf	745.29	 Download
190	-	ID-127750 Power of Attorney.pdf	545.95	 Download
191	-	Tender Capacity (11-2017) MK.zip	2222.69	 Download
192	Financial Capacity Certificates (ITT 16)	Credit (ID 127750) MKhan.pdf	467.95	 Download
193	-	TBL-Past Performance Different Aspects.pdf	1781.60	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও সত্যায়িত বিভাগ  
স্বাক্ষরিত ও সত্যায়িত  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার