



Last Login : Sunday, 8 Apr, 2018 12:54:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 150017 **Invitation Reference No. :** e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018

Closing Date and Time : 30-Jan-2018 11:00 **Opening Date and Time :** 30-Jan-2018 11:00

Procuring Entity : Chittagong Zone

Brief : Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road (N107) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

Tender Package No. and Description : e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018

Lot No. and Description : 1 & Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road N107 under Dohazari Road Division during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	MAQ ENGINEERING LTD.	MD. MOYENUDDIN (BASHI)
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	NA	NA
Joint Venture Agreement	NA	NA
Subcontractor's Information given or not (If any)	NA	Yes
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	Yes	Yes
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

TEC Members

Signed
AAB
 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পাবনা পরিদপ্তর ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

TEC Members			
Name	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal	Md.Wahiduzzaman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED, Chittagong
Signed Tender Evaluation Report 1 On	27 Mar 2018 20:55	27 Mar 2018 21:03	29 Mar 2018 15:38
Comments	OK	Agreed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 8 Apr, 2018 12:54:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 150017 **Invitation Reference No. :** e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018

Closing Date and Time : 30-Jan-2018 11:00 **Opening Date and Time :** 30-Jan-2018 11:00

Procuring Entity : Chittagong Zone

Brief : Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road (N107) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

Tender Package No. and Description : e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018 & Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road N107 under Dohazari Road Division during the year 2017-2018

Lot No. and Description : 1 & Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road (N107) under Dohazari Road Division during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
MAQ ENGINEERING LTD.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MD. MOYENUDDIN (BASHI)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal	Md.Wahiduzzaman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED,
Signed Tender Evaluation Report 2 On	27 Mar 2018 20:56	27 Mar 2018 21:04	29 Mar 2018 15:39
Comments	OK	Agreed	Signed

Signed
 কাজী আব্দুল্লাহ আল-মামুন
 চেয়ারম্যান
 পদ্ধতি পরিদর্শন ও মর্যাদাসূচক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
সফটওয়্যার ও হার্ডওয়্যার বিভাগ
সফটওয়্যার ও নেটওয়ার্ক
পরিচালক, বাংলাদেশ সরকার



Last Login : Sunday, 8 Apr, 2018 12:54:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 150017 **Invitation Reference No. :** e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018

Closing Date and Time : 30-Jan-2018 11:00 **Opening Date and Time :** 30-Jan-2018 11:00

Procuring Entity : Chittagong Zone

Brief : Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road (N107) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

Tender Package No. and Description : e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018 & Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road N107 under Dohazari Road Division during the year 2017-2018

Lot No. and Description : 1 & Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road (N107) under Dohazari Road Division during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	MAQ ENGINEERING LTD. (Winner)	150878117.051	144688694.699	6189422.351	4.103
L2	MD. MOYENUDDIN (BASHI)	150878117.051	147608392.425	3269724.625	2.168

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
MAQ ENGINEERING LTD.	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal	Md.Wahiduzzaman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED,
Signed Tender Evaluation Report 3 On	29 Mar 2018 15:46	29 Mar 2018 15:50	01 Apr 2018 18:11

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Comments	OK	Agreed	Signed
<p>Domestic preference calculated on the basis following formula :-</p> <ol style="list-style-type: none">1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])			

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালনা ও সোহা মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 8 Apr, 2018 12:54:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 150017 **Invitation Reference No. :** e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018

Closing Date and Time : 30-Jan-2018 11:00 **Opening Date and Time :** 30-Jan-2018 11:00

Procuring Entity : Chittagong Zone

Brief : Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road (N107) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Chittagong Zone

Tender Package No. and Description : e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018 & Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road N107 under Dohazari Road Division during the year 2017-2018

Lot No. and Description : 1 & Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road (N107) under Dohazari Road Division during the year 2017-2018

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

MAQ ENGINEERING LTD.

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal	Md.Wahiduzzaman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Chittagong Zone	Chittagong Zone	Office of the Executive Engineer, LGED, Chittagong
Signed Tender Evaluation Report 4 On	01 Apr 2018 19:29	01 Apr 2018 19:38	01 Apr 2018 18:13
Comments	OK	Agreed	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও প্রমাণিত বিভাগ
স্বাক্ষর পদ্ধতিতে ও সঠিক মতে
পাঠ্যক্রমিকী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 150017
 Invitation Reference No. : e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 30-Jan-2018 11:00
 Opening Date and Time : 30-Jan-2018 11:00
Procuring Entity : Chittagong Zone
Brief : Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road (N107) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	MAQ ENGINEERING LTD.	-	View Evaluation Status
2	MD. MOYENUDDIN (BASHI)	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	150017	Invitation Reference No. :	e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	30-Jan-2018 11:00	Opening Date and Time :	30-Jan-2018 11:00
Procuring Entity :	Chittagong Zone		
Brief :	Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road (N107) under Dohazari Road Division during the year 2017-2018.		
			 View Notice


Package No. :	e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018		
Package Description :	Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Mbnosertek Road N107 under Dohazari Road Division during the year 2017-2018		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	1		
Lot Description :	Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Mbnosertek Road (N107) under Dohazari Road Division during the year 2017-2018		
TOR1	View		
TOR2	View		
Form Name		Action	
General & Site Facilities		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
General & Site Facilities (Fixed rates items)		Individual Report Comparative Report	
Earthworks		Individual Report Comparative Report	
Pavement Works		Individual Report Comparative Report	
Incidentals		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 8 Apr, 2018 12:54:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150017
 Invitation Reference No. : e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 30-Jan-2018 11:00
 Opening Date and Time : 30-Jan-2018 11:00
Procuring Entity : Chittagong Zone
Brief : Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road (N107) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges
 Division Name : Road Transport and Highways Division
Organization/Agency Name : Roads & Highways Department (RHD)
 Procuring Entity : Chittagong Zone
Tender/Proposal Package No. and Description : e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018 & Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road N107 under Dohazari Road Division during the year 2017-2018
Lot No. and Description : 1 & Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road (N107) under Dohazari Road Division during the year 2017-2018

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: Obaidul Quader Designation: Minister Role: Minister Office Name: Chittagong Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Jugantor	02-Jan-2018		
The Daily Independent	02-Jan-2018		
The Daily Azadi	03-Jan-2018		

Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
01-Jan-2018 13:30	30-Jan-2018 11:00

Opening Date and Time

Original Date and Time
30-Jan-2018 11:00

Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	2	0	1

TOC Members

Committee Members	Md Aftab Hossain Khan	Abu Hena Mhammed Tareq Iqbal
Committee Role	Chairperson	Member Secretary

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Chittagong Zone	Chittagong Zone
Electronically Signed TOR On	30 Jan 2018 12:05	30 Jan 2018 11:12
Comments	OK	OK

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 8 Apr, 2018 12:54:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	150017	Invitation Reference No. :	e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	30-Jan-2018 11:00	Opening Date and Time :	30-Jan-2018 11:00
Procuring Entity :	Chittagong Zone		
Brief :	Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road (N107) under Dohazari Road Division during the year 2017-2018.		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Chittagong Zone
Tender Package No. and Description :	e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018 & Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road N107 under Dohazari Road Division during the year 2017-2018		
Lot No. and Description :	1 & Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road (N107) under Dohazari Road Division during the year 2017-2018		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
01-Jan-2018 13:30	30-Jan-2018 11:00	30-Jan-2018 11:00	30-May-2018	27-Jun-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	2	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	MAQ ENGINEERING LTD.	30-Jan-2018 10:51	Bank Guarantee	3750000.00	Bank: Bank Asia Limited Branch: BAL_Tejgaon Link Road Branch 29-Jan-2018 15:36	27-Jun-2018	30-May-2018
2	MD. MOYENUDDIN (BASHI)	29-Jan-2018 19:44	Bank Guarantee	3750000.00	Bank: NRB Bank Limited Branch: Head Office-999 28-Jan-2018 14:20	27-Jun-2018	30-May-2018

Official Cost Estimate (In BDT)	
150878117.051	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	MAQ ENGINEERING LTD.	144688694.699	0.000	0.000	144688694.699
2	MD. MOYENUDDIN (BASHI)	147608392.425	0.000	0.000	147608392.425

Opening Report Footer	
-----------------------	--

TOC Members			
Committee Members	Md Aftab Hossain Khan	Abu Hena Mohammed Tareq Iqbal	
Committee Role	Chairperson	Member Secretary	
Designation	Additional Chief Engineer	Superintending Engineer	
PE Office	Chittagong Zone	Chittagong Zone	
Electronically Signed TOR On	30 Jan 2018 12:06	30 Jan 2018 11:12	

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মহালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Comments	OK	OK
----------	----	----

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
নতুন পরিচয় ও মর্যাদাক বিকাশ
নতুন পরিচয় ও মর্যাদাক বিকাশ
নতুন পরিচয় ও মর্যাদাক বিকাশ

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150017 **Invitation Reference No. :** e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 30-Jan-2018 11:00 **Opening Date and Time :** 30-Jan-2018 11:00
Procuring Entity : Chittagong Zone
Brief : Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road (N107) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018	Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road N107 under Dohazari Road Division during the year 2017-2018

MAQ ENGINEERING LTD.

General & Site Facilities

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/01/02	Maintain Temp. Structures & Equipment for the Maintenance and Protection of Traffic.	Day	180.000	2700.001	Two Thousand Seven Hundred point Zero Zero One	486000.180	Four Lakh Eighty-Six Thousand point One Eight
2	General & Site Facilities	01/02/02	Maintenance, Staffing, Security and Cleaning of the Field Officer for the Engineer(Patiya Sub-division)	Month	6.000	11000.001	Eleven Thousand point Zero Zero One	66000.006	Sixty-Six Thousand point Zero Zero Six
3	General & Site Facilities	01/02/03	Provision of office equipments & consumables (Patiya Sub-division)	Month	6.000	5000.001	Five Thousand point Zero Zero One	30000.006	Thirty Thousand point Zero Zero Six
4	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards.	Lump sum	2.000	5000.001	Five Thousand point Zero Zero One	10000.002	Ten Thousand point Zero Zero Two
5	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment.	Month	6.000	5000.001	Five Thousand point Zero Zero One	30000.006	Thirty Thousand point Zero Zero Six
6	General & Site Facilities	01/02/07	Progress Photographs.	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
7	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment.	Lump sum	1.000	100000.001	One Lakh point Zero Zero One	100000.001	One Lakh point Zero Zero One
8	General & Site Facilities	01/03/02	Maintain Site Laboratory.	Month	6.000	10000.001	Ten Thousand point Zero Zero One	60000.006	Sixty Thousand point Zero Zero Six
							Grand Total:	788000.213	Seven Lakh Eighty-Eight Thousand point Two One Three

This General & Site Facilities is Electronically Signed by Mr. Zahed Murad on behalf of MAQ ENGINEERING LTD.

MD. MOYENUDDIN (BASHI)

General & Site Facilities

Signed


MAQ

কাজী আব্দুল আল-মামুন
মোয়াম্মার
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ
পদক পরিচয় ও পদক মহাপ্রদত্ত
পদক পরিচয় ও পদক মহাপ্রদত্ত

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/01/02	Maintain Temp. Structures & Equipment for the Maintenance and Protection of Traffic.	Day	180.000	1924.057	One Thousand Nine Hundred and Twenty-Four point Zero Five Seven	346330.260	Three Lakh Forty-Six Thousand Three Hundred and Thirty point Two Six
2	General & Site Facilities	01/02/02	Maintenance, Staffing, Security and Cleaning of the Field Officer for the Engineer(Patiya Sub-division)	Month	6.000	11061.803	Eleven Thousand AND Sixty-One point Eight Zero Three	66370.818	Sixty-Six Thousand Three Hundred and Seventy point Eight One Eight
3	General & Site Facilities	01/02/03	Provision of office equipments & consumables (Patiya Sub-division)	Month	6.000	7743.262	Seven Thousand Seven Hundred and Forty-Three point Two Six Two	46459.572	Forty-Six Thousand Four Hundred and Fifty-Nine point Five Seven Two
4	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards.	Lump sum	2.000	8898.881	Eight Thousand Eight Hundred and Ninety-Eight point Eight Eight One	17797.762	Seventeen Thousand Seven Hundred and Ninety-Seven point Seven Six Two
5	General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment.	Month	6.000	902.248	Nine Hundred and Two point Two Four Eight	5413.488	Five Thousand Four Hundred and Thirteen point Four Eight Eight
6	General & Site Facilities	01/02/07	Progress Photographs.	Month	6.000	1006.068	One Thousand AND Six point Zero Six Eight	6036.408	Six Thousand AND Thirty-Six point Four Zero Eight
7	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment.	Lump sum	1.000	333708.012	Three Lakh Thirty-Three Thousand Seven Hundred and Eight point Zero One Two	333708.012	Three Lakh Thirty-Three Thousand Seven Hundred and Eight point Zero One Two
8	General & Site Facilities	01/03/02	Maintain Site Laboratory.	Month	6.000	7742.026	Seven Thousand Seven Hundred and Forty-Two point Zero Two Six	46452.156	Forty-Six Thousand Four Hundred and Fifty-Two point One Five Six
							Grand Total:	868568.476	Eight Lakh Sixty-Eight Thousand Five Hundred and Sixty-Eight point Four Seven Six

This General & Site Facilities is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate analysis of TID-150017.pdf	265.58	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASHI
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পতন পরিচালনা ও মর্যাদা বিতরণ
পতন পরিচালনা ও পৌর মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150017
 Invitation Reference No. : e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018

Closing Date and Time : 30-Jan-2018 11:00
 Opening Date and Time : 30-Jan-2018 11:00

Procuring Entity : Chittagong Zone

Brief : Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road (N107) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018	Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road N107 under Dohazari Road Division during the year 2017-2018

MAQ ENGINEERING LTD.

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Zahed Murad on behalf of MAQ ENGINEERING LTD.

MD. MOYENUDDIN (BASHI)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
N/A	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিদপ ও মহাপ্রকৃতি বিভাগ
স্বাক্ষর পরিদপ ও সোহ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150017
 Invitation Reference No. : e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 30-Jan-2018 11:00
 Opening Date and Time : 30-Jan-2018 11:00
Procuring Entity : Chittagong Zone
Brief : Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road (N107) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018	Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road N107 under Dohazari Road Division during the year 2017-2018

[MAQ ENGINEERING LTD.](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero


This Unconditional Discount Form is Electronically Signed by Mr. Zahed Murad on behalf of MAQ ENGINEERING LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150017 **Invitation Reference No. :** e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 30-Jan-2018 11:00 **Opening Date and Time :** 30-Jan-2018 11:00
Procuring Entity : Chittagong Zone
Brief : Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road (N107) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018	Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road N107 under Dohazari Road Division during the year 2017-2018

MAQ ENGINEERING LTD.

General & Site Facilities (Fixed rates items)

This form contains items

1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box

Fixed Rate items

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	General & Site Facilities	01/03/03	Special or Additional Tests.	Provisional Sum	1	300000.001	Three Lakh point Zero Zero One	300000.001	Three Lakh point Zero Zero One	I AGREE
						Grand Total:		300000.001	Three Lakh point Zero Zero One	

All items should be accepted by Tenderer

This General & Site Facilities (Fixed rates items) is Electronically Signed by Mr. Zahed Murad on behalf of MAQ ENGINEERING LTD.

MD. MOYENUDDIN (BASHI)

General & Site Facilities (Fixed rates items)

This form contains items

1. Items with fixed rates . Tenderer should give consent by selecting "I AGREE " Combo box

Fixed Rate items

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	General & Site Facilities	01/03/03	Special or Additional Tests.	Provisional Sum	1	300000.001	Three Lakh point Zero Zero One	300000.001	Three Lakh point Zero Zero One	I AGREE
						Grand Total:		300000.001	Three Lakh point Zero Zero One	

All items should be accepted by Tenderer

This General & Site Facilities (Fixed rates items) is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

Signed

MD. BASHI

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও মর্যাদাপূর্ণ বিভাগ
স্বাক্ষর পরিচালনা ও স্টাফ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150017
 Invitation Reference No. : e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 30-Jan-2018 11:00
 Opening Date and Time : 30-Jan-2018 11:00
Procuring Entity : Chittagong Zone
Brief : Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road (N107) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018	Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road N107 under Dohazari Road Division during the year 2017-2018

MAQ ENGINEERING LTD.

Earthworks

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earthworks	02/10/01	Construction of Soil Earthen Shoulder	Cum	2694.600	259.001	Two Hundred and Fifty-Nine point Zero Zero One	697904.095	Six Lakh Ninety-Seven Thousand Nine Hundred and Four point Zero Nine Five
Grand Total:								697904.095	Six Lakh Ninety-Seven Thousand Nine Hundred and Four point Zero Nine Five

This Earthworks is Electronically Signed by Mr. Zahed Murad on behalf of MAQ ENGINEERING LTD.

MD. MOYENUDDIN (BASHI)

Earthworks

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earthworks	02/10/01	Construction of Soil Earthen Shoulder	Cum	2694.600	260.645	Two Hundred and Sixty point Six Four Five	702334.017	Seven Lakh Two Thousand Three Hundred and Thirty-Four point Zero One Seven
Grand Total:								702334.017	Seven Lakh Two Thousand Three Hundred and Thirty-Four point Zero One Seven

This Earthworks is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed

কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সচিব পরিদপ্তর ও মহাপ্রকল্প নির্বাহী
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150017
 Invitation Reference No. : e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 30-Jan-2018 11:00
 Opening Date and Time : 30-Jan-2018 11:00
Procuring Entity : Chittagong Zone
Brief : Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road (N107) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018	Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road N107 under Dohazari Road Division during the year 2017-2018

MAQ ENGINEERING LTD.

Pavement Works

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Works	03/01/01	Scarify mixed Recompact existing pavement	Sqm	7775.000	68.001	Sixty-Eight point Zero Zero One	528707.775	Five Lakh Twenty-Eight Thousand Seven Hundred and Seven point Seven Seven Five
2	Pavement Works	03/01/02	Repair of potholes	Cum	60.270	15000.001	Fifteen Thousand point Zero Zero One	904050.060	Nine Lakh Four Thousand AND Fifty point Zero Six
3	Pavement Works	03/03/01	Aggregate Base Type-I	Cum	1166.250	6000.001	Six Thousand point Zero Zero One	6997501.166	Sixty-Nine Lakh Ninety-Seven Thousand Five Hundred and One point One Six Six
4	Pavement Works	03/06/01a	Bituminous Prime Coat (Plant Method)	Sqm	7775.000	132.001	One Hundred and Thirty-Two point Zero Zero One	1026307.775	Ten Lakh Twenty-Six Thousand Three Hundred and Seven point Seven Seven Five
5	Pavement Works	03/11/01	Premix Bituminous Carpeting	Cum	431.900	15224.001	Fifteen Thousand Two Hundred and Twenty-Four point Zero Zero One	6575246.032	Sixty-Five Lakh Seventy-Five Thousand Two Hundred and Forty-Six point Zero Three Two
6	Pavement Works	03/07/01b	Bituminous tack coat plant work	Sqm	52498.900	124.001	One Hundred and Twenty-Four point Zero Zero One	6509916.099	Sixty-Five Lakh Nine Thousand Nine Hundred and Sixteen point Zero Nine Nine
7	Pavement Works	03/10/02b	Dense Bituminous Surfacing wearing course (bitumen grade 60/70)	Cum	3616.430	20000.001	Twenty Thousand point Zero Zero One	72328603.616	Seven Crore Twenty-Three Lakh Twenty-Eight Thousand Six Hundred and Three point Six One Six
8	Pavement Works	03/13/01	Brick on End Edging	Lin. M	5900.000	162.001	One Hundred and Sixty-Two point Zero Zero One	955805.900	Nine Lakh Fifty-Five Thousand Eight Hundred and Five point Nine
							Grand Total:	95826138.423	Nine Crore Fifty-Eight Lakh Twenty-Six Thousand One Hundred and Thirty-Eight point Four Two Three

This Pavement Works is Electronically Signed by Mr. Zahed Murad on behalf of MAQ ENGINEERING LTD.

MD. MOYENUDDIN (BASHI)

Pavement Works

Signed

MD. MOYENUDDIN (BASHI)

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকায় ও মোবাইল
ফোন/ফ্যাক্স/ইমেইল/স্বাক্ষর

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price	Unit Price	Total Price	Total Price
						In figures (BDT)	In Words (BDT)	In Figures (BDT)	In Words (BDT)
1	Pavement Works	03/01/01	Scarify mixed Recompact existing pavement	Sqm	7775.000	48.001	Forty-Eight point Zero Zero One	373207.775	Three Lakh Seventy-Three Thousand Two Hundred and Seven point Seven Seven Five
2	Pavement Works	03/01/02	Repair of potholes	Cum	60.270	15821.839	Fifteen Thousand Eight Hundred and Twenty-One point Eight Three Nine	953582.237	Nine Lakh Fifty-Three Thousand Five Hundred and Eighty-Two point Two Three Seven
3	Pavement Works	03/03/01	Aggregate Base Type-I	Cum	1166.250	6602.475	Six Thousand Six Hundred and Two point Four Seven Five	7700136.469	Seventy-Seven Lakh One Hundred and Thirty-Six point Four Six Nine
4	Pavement Works	03/06/01a	Bituminous Prime Coat (Plant Method)	Sqm	7775.000	123.317	One Hundred and Twenty-Three point Three One Seven	958789.675	Nine Lakh Fifty-Eight Thousand Seven Hundred and Eighty-Nine point Six Seven Five
5	Pavement Works	03/11/01	Premix Bituminous Carpeting	Cum	431.900	16315.306	Sixteen Thousand Three Hundred and Fifteen point Three Zero Six	7046580.661	Seventy Lakh Forty-Six Thousand Five Hundred and Eighty point Six Six One
6	Pavement Works	03/07/01b	Bituminous tack coat plant work	Sqm	52498.900	43.852	Forty-Three point Eight Five Two	2302181.763	Twenty-Three Lakh Two Thousand One Hundred and Eighty-One point Seven Six Three
7	Pavement Works	03/10/02b	Dense Bituminous Surfacing wearing course (bitumen grade 60/70)	Cum	3616.430	20230.715	Twenty Thousand Two Hundred and Thirty point Seven One Five	73162964.647	Seven Crore Thirty-One Lakh Sixty-Two Thousand Nine Hundred and Sixty-Four point Six Four Seven
8	Pavement Works	03/13/01	Brick on End Edging	Lin. M	5900.000	103.449	One Hundred and Three point Four Four Nine	610349.100	Six Lakh Ten Thousand Three Hundred and Forty-Nine point One
							Grand Total:	93107792.327	Nine Crore Thirty-One Lakh Seven Thousand Seven Hundred and Ninety-Two point Three Two Seven

This Pavement Works is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASHI
কাজী আব্দুল আল-মামুন
মোয়াম্মার
পতন পরিষদ ও মহাপ্রকৃতি বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150017 **Invitation Reference No. :** e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 30-Jan-2018 11:00 **Opening Date and Time :** 30-Jan-2018 11:00
Procuring Entity : Chittagong Zone
Brief : Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road (N107) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018	Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road N107 under Dohazari Road Division during the year 2017-2018

MAQ ENGINEERING LTD.

Incidentals

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	Analysis Rate	Construction of RCC Retaining wall.	Lin. M	500.000	70000.001	Seventy Thousand point Zero Zero One	35000000.500	Three Crore Fifty Lakh point Five
2	Incidentals	06/17/1a	RCC precast Palisiding (4m post, 200mm X 200mm)	Lin. M	450.000	11500.001	Eleven Thousand Five Hundred point Zero Zero One	5175000.450	Fifty-One Lakh Seventy-Five Thousand point Four Five
3	Incidentals	02/06/02	Palasiding Filling Materials Earth work	Cum	1350.000	309.001	Three Hundred and Nine point Zero Zero One	417151.350	Four Lakh Seventeen Thousand One Hundred and Fifty-One point Three Five
4	Incidentals	Approved Rate	Supplying 1st class gunny bag	Sqm	25714.000	114.001	One Hundred and Fourteen point Zero Zero One	2931421.714	Twenty-Nine Lakh Thirty-One Thousand Four Hundred and Twenty-One point Seven One Four
5	Incidentals	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Cum	2602.500	970.001	Nine Hundred and Seventy point Zero Zero One	2524427.603	Twenty-Five Lakh Twenty-Four Thousand Four Hundred and Twenty-Seven point Six Zero Three
6	Incidentals	06/10/01	Traffic Signs.	Sqm	50.000	5000.001	Five Thousand point Zero Zero One	250000.050	Two Lakh Fifty Thousand point Zero Five
7	Incidentals	06/10/02	Sign Post.	Cum	50.000	3073.001	Three Thousand AND Seventy-Three point Zero Zero One	153650.050	One Lakh Fifty-Three Thousand and Six Hundred and Fifty point Zero Five
8	Incidentals	06/15/01	Concrete Guide Post (1.6m Long, 200mm dia).	Lin. M	250.000	2500.001	Two Thousand Five Hundred point Zero Zero One	625000.250	Six Lakh Twenty-Five Thousand point Two Five
							Grand Total:	47076651.967	Four Crore Seventy Lakh Seventy-Six Thousand Six Hundred and Fifty-One point Nine Six Seven

This Incidentals is Electronically Signed by Mr. Zahed Murad on behalf of MAQ ENGINEERING LTD.

MD. MOYENUDDIN (BASHI)

Incidentals

Bill of Quantities

Signed

MAQ

কাজী আব্দুল আল-মামুন
 মোয়াম্মার
 সভাপতি মহোদয় ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidentals	Analysis Rate	Construction of RCC Retaining wall.	Lin. M	500.000	86489.034	Eighty-Six Thousand Four Hundred and Eighty-Nine point Zero Three Four	43244517.000	Four Crore Thirty-Two Lakh Forty-Four Thousand Five Hundred and Seventeen
2	Incidentals	06/17/1a	RCC precast Palisiding (4m post, 200mm X 200mm)	Lin. M	450.000	10093.564	Ten Thousand AND Ninety-Three point Five Six Four	4542103.800	Forty-Five Lakh Forty-Two Thousand One Hundred and Three point Eight
3	Incidentals	02/06/02	Palasiding Filling Materials Earth work	Cum	1350.000	310.472	Three Hundred and Ten point Four Seven Two	419137.200	Four Lakh Nineteen Thousand One Hundred and Thirty-Seven point Two
4	Incidentals	Approved Rate	Supplying 1st class gunny bag	Sqm	25714.000	27.191	Twenty-Seven point One Nine One	699189.374	Six Lakh Ninety-Nine Thousand One Hundred and Eighty-Nine point Three Seven Four
5	Incidentals	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Cum	2602.500	1075.052	One Thousand AND Seventy-Five point Zero Five Two	2797822.830	Twenty-Seven Lakh Ninety-Seven Thousand Eight Hundred and Twenty-Two point Eight Three
6	Incidentals	06/10/01	Traffic Signs.	Sqm	50.000	6940.014	Six Thousand Nine Hundred and Forty point Zero One Four	347000.700	Three Lakh Forty-Seven Thousand point Seven
7	Incidentals	06/10/02	Sign Post.	Cum	50.000	3089.889	Three Thousand AND Eighty-Nine point Eight Eight Nine	154494.450	One Lakh Fifty-Four Thousand Four Hundred and Ninety-Four point Four Five
8	Incidentals	06/15/01	Concrete Guide Post (1.6m Long, 200mm dia).	Lin. M	250.000	1701.729	One Thousand Seven Hundred and One point Seven Two Nine	425432.250	Four Lakh Twenty-Five Thousand Four Hundred and Thirty-Two point Two Five
							Grand Total:	52629697.604	Five Crore Twenty-Six Lakh Twenty-Nine Thousand Six Hundred and Ninety-Seven point Six Zero Four

This Incidentals is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASHI
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পতন পরিচালনা ও মর্যাদা বিভাগ
পতন পরিচালনা ও পোহ মর্যাদা
পতন পরিচালনা ও পোহ মর্যাদা

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	150017	Invitation Reference No. :	e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	30-Jan-2018 11:00	Opening Date and Time :	30-Jan-2018 11:00
Procuring Entity :	Chittagong Zone		
Brief :	Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road (N107) under Dohazari Road Division during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : MD. MOYENUDDIN (BASHI)

S. No.	Form Name	Amount (in BDT)
1	General & Site Facilities	868568.476
2	General & Site Facilities (Fixed rates items)	300000.001
3	Earthworks	702334.017
4	Pavement Works	93107792.327
5	Incidentals	52629697.604
	Grand Total	147608392.425

Tenderer/Consultant Name : MAQ ENGINEERING LTD.


S. No.	Form Name	Amount (in BDT)
1	General & Site Facilities	788000.213
2	Unconditional Discount Form	0.000
3	General & Site Facilities (Fixed rates items)	300000.001
4	Earthworks	697904.095
5	Pavement Works	95826138.423
6	Incidentals	47076651.967
	Grand Total	144688694.699

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ
 নতুন পরিষদ ও সোহা মহাপ্রকৃতি
 বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	150017	Invitation Reference No. :	e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018
Closing Date and Time :	30-Jan-2018 11:00	Opening Date and Time :	30-Jan-2018 11:00
Procuring Entity :	Chittagong Zone		
Brief :	Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road (N107) under Dohazari Road Division during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#) | [Print](#)

Form Name	MD. MOYENUDDIN (BASHI) Amount in (BDT)	MAQ ENGINEERING LTD. Amount in (BDT)
General & Site Facilities	868568.476	788000.213
Unconditional Discount Form	0	0.000
General & Site Facilities (Fixed rates items)	300000.001	300000.001
Earthworks	702334.017	697904.095
Pavement Works	93107792.327	95826138.423
Incidentals	52629697.604	47076651.967
Grand Total	147608392.425	144688694.699

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল্লাহ আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও পোহ মহাপ্রকল্প
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150017 **Invitation Reference No. :** e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 30-Jan-2018 11:00 **Opening Date and Time :** 30-Jan-2018 11:00
Procuring Entity : Chittagong Zone
Brief : Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road (N107) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018	Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road N107 under Dohazari Road Division during the year 2017-2018

MAQ ENGINEERING LTD.

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	≤ 1 yrs
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	12.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	1933306360.31

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Zahed Murad on behalf of MAQ ENGINEERING LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance Evaluation and Performance Matrix (MAQ) 150017.pdf	517.09	Download

MD. MOYENUDDIN (BASHI)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1		

Signed

MAQ

কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সিনিয়র পরিচালক ও মহাপরিচালক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	58.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	6527662453.21
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASHI
কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
পতন্য পরিচালক ও মহাপ্রকল্প পরিচালক
পতন্য পরিচালক ও মোঃ আমান
পতন্য পরিচালক ও মোঃ আমান

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150017 **Invitation Reference No. :** e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 30-Jan-2018 11:00 **Opening Date and Time :** 30-Jan-2018 11:00
Procuring Entity : Chittagong Zone
Brief : Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road (N107) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018	Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road N107 under Dohazari Road Division during the year 2017-2018

MAQ ENGINEERING LTD.

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Batching Plant (minimum 60-80Tonne per Hour Capacity)	Good	Owned	Owned
Asphalt Paver	Good	Owned	Owned
Vibratory Rollers, Minimum 10 tonne	Good	Owned	Owned
Pneumatic Tyred Roller, Minimum 10 tonne	Good	Owned	Owned
Smooth Wheeled Steel Roller, Minimum 8-10 tonne	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Dump Trucks, Minimum 6-10 tonne Capacity	Good	Owned	Owned
Water Tanker, Minimum 3000 litres Capacity	Good	Owned	Owned
(a) Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	Owned
(b) Bitumen Pressure Sprayer (Hand Operated)	Good	Owned	Owned
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
Mixer Machine	Good	Owned	Owned
Stone Crusher, Minimum 40 tonne per hour Capacity	Good	Owned	Owned
Motor Grader, Minimum 120 HP	Good	Owned	Owned
Bitumen Reservoir with heating arrangement/ Dican ter	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
N/A	N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Zahed Murad on behalf of MAQ ENGINEERING LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)
--------	----------------------	-----------	------------------

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 মোরামার
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

1	-	Proposed Equipments 150017.pdf	547.87	 Download
2	-	Supporting doc. Equipment -1(Batch Type Asplat Plant) (MAQ) 150017.pdf	881.40	 Download
3	-	Supporting doc. Equipment -2(Asphalt Plant PBL) (MAQ) 150017.pdf	878.41	 Download
4	-	Supporting doc. Equipment-3 (Wheel Loader BAL) (MAQ) 150017.pdf	1997.99	 Download
5	-	Supporting doc. Equipment-4 (Asphalt Plant PBL) (MAQ) 150017.pdf	1586.39	 Download
6	-	Supporting doc. Equipment-5 (Paver Machine PBL) (MAQ) 150017.pdf	1487.99	 Download
7	-	Supporting doc. Equipment-6 (Bitumen Distribution) (MAQ) 150017.pdf	2663.53	 Download
8	-	Supporting doc. Equipment-7 (Steel Rullar Cease) (MAQ) 150017.pdf	2463.33	 Download
9	-	Supporting doc. Equipment-8 (Tire Roller) (MAQ) 150017.pdf	1839.63	 Download
10	-	Supporting doc. Equipment-9 (Long Reach Excavation) (MAQ) 150017.pdf	990.84	 Download
11	-	Supporting doc. Equipment-10 (Bull Dozer) (MAQ) 150017.pdf	984.53	 Download
12	-	Supporting doc. Equipment-11(Drum Roller) (MAQ) 150017.pdf	2441.24	 Download
13	-	Supporting doc. Equipment-12(Pay Loader)(MAQ) 150017.pdf	954.53	 Download
14	-	Supporting doc. Equipment-13(Batching Plant) (MAQ) 150017.pdf	1238.69	 Download
15	-	Supporting doc. Equipment-14(Excavator) (MAQ) 150017.pdf	92.65	 Download
16	-	Supporting doc. Equipment-15(Dump Truck, Other) (MAQ) 150017.pdf	1047.52	 Download
17	-	Supporting doc. Equipment-16(Total Station) (MAQ) 150017.pdf	896.91	 Download
18	-	Supporting doc. Equipment-17(Total Station) (MAQ) 150017.pdf	2778.96	 Download
19	-	Supporting doc. Equipment-18(Crawler Crane) (MAQ) 150017 .pdf	1411.47	 Download
20	-	Supporting doc. Equipment-19(Rig Machine) (MAQ) 150017.pdf	1402.15	 Download
21	-	Supporting doc. Equipment-21(Drum Truck Tata) (MAQ) 150017.rar	2526.40	 Download
22	-	Supporting doc. Equipment-22(Bitumen Dis., DT Eicher,Mixer DT) (MAQ) 150017 .rar	2120.54	 Download
23	-	Supporting doc. Equipment-23(Roller, Thermoplastic,Stone Cr.,JCB,M.G.) (MAQ) 150017 .rar	2724.79	 Download
24	-	Equipment list (MAQ) 150017.pdf	676.35	 Download
25	Work Plan (ITT 25.1(h))	Work plan MAQ 150017.pdf	581.13	 Download
26	-	Work Methodology (MAQ) 150017.pdf	424.52	 Download

MD. MOYENUDDIN (BASHI)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up






4.7

Signed
AASHI

কাজী আব্দুল আল-মামুন
মোঃআমার
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Document Map	Good	Owned	Document Map
5.			
Elements of Activity		Brief description of Activity	
Not Applicable		Not Applicable	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Bar Chart of TID No-150017.pdf	255.01	 Download
2	-	Equipment lease Agreement for TID-150017.pdf	430.43	 Download
3	-	Asphalt Batch Plant-BL1500 With Ownership Documents.pdf	2782.80	 Download
4	-	Equipments List-2016 Part-1.pdf	2738.56	 Download
5	-	Equipments List-2016 Part-2.pdf	2748.34	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AASHI
কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও মোঃ আমান
পত্নী পরিচালক ও মোঃ আমান
পত্নী পরিচালক ও মোঃ আমান

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150017
 Invitation Reference No. : e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018
Closing Date and Time : 30-Jan-2018 11:00
 Opening Date and Time : 30-Jan-2018 11:00
Procuring Entity : Chittagong Zone
Brief : Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road (N107) under Dohazari Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-gp/PMP Road/CZ-12/Dohazari/Ctg Zone/2017-2018	Rehabilitation of pavement by DBS Wearing course with necessary profile correction at Kalurghat-Monosertek Road N107 under Dohazari Road Division during the year 2017-2018

MAQ ENGINEERING LTD.

 Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MAQ Engineering Ltd.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	maqengltdbd@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	14

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-gp/PMP (Road)/CZ-04 (Re-Tender)/Cox/CZ/2015-16	Rehabilitation of pavement by providing Base Type-I, DBS Base Course and Overlay, Construction of Toe Wall, U-Drain and Hard Shoulder from Chainage 58.000 Km. to chainage 76.000 Km. at Anowara-Banskhali-Chakaria Road (R-170) under Cox's Bazar Road Division during the financial year 2015-2016.	Prime Contractor	07/01/2016	05/07/2016	131537751.000	Rana Priyo Barua - EXEN, RHD Office Of the Executive Engineer, RHD, Road division, Cox's Bazar Tel : 0341-52160, Fax : 0341-63325	This project involves 1. Embankment fill from borrow pit - 13179.00 cum 2. Aggregate base Type-1 - 1025.71 cum 3. Bituminous Tack Coat in Plant Method - 90474.65 sqm 4. DBS-Base Course 50mm thick (Av) Plant Method - 571.03 cum 5. DBS- Wearing Course 50mm thick (Av) Plant Method - 5049.00 cum 6. New & Extended Brick work - 317.30 Cum

Signed

কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিদপ্তর ও মহাপ্রকল্প বিভাগ
 নতুন পরিদপ্তর ও কোট মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

						10 RCC Plate Palasiding - 520.00 m
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]						
Financial Year		Amount (Taka or Equivalent Taka)				
2016-2017		560497906.930				
2015-2016		433956813.230				
2014-2015		379952135.040				
2013-2014		274171671.770				
2012-2013		284727833.330				
Total for Five Years		1933306360.310				
Average Annual Turnover		386661272.060				

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Zahed Murad on behalf of MAQ ENGINEERING LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience Last 10 years (MAQ) 150017.pdf	579.92	 Download
2	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 1 (MAQ) 150017.pdf	1665.93	 Download
3	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 2 (MAQ) 150017.pdf	755.79	 Download
4	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 3 (MAQ) 150017.pdf	1780.27	 Download
5	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 4 (MAQ) 150017.pdf	414.05	 Download
6	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 5 (MAQ) 150017.pdf	524.46	 Download
7	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 6 (MAQ) 150017.pdf	791.78	 Download
8	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 7 (MAQ) 150017.pdf	743.13	 Download
9	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 8 (MAQ) 150017.pdf	743.13	 Download
10	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 9 (MAQ) 150017.pdf	687.64	 Download
11	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 10 (MAQ) 150017.pdf	525.23	 Download
12	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 11 (MAQ) 150017.pdf	342.43	 Download
13	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 12 (MAQ) 150017.pdf	1225.96	 Download
14	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 13 (MAQ) 150017.pdf	193.53	 Download
15	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 14 (MAQ) 150017.pdf	1573.53	 Download
16	General Experience Certificates (ITT 15.1(a))	Work Completion Certificate - 15 (MAQ) 150017.pdf	919.98	 Download
17	Specific Experience Certificates (ITT 15.1(b))	Specific Experience (MAQ),150017.pdf	394.33	 Download
18	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate (MAQ) 150017 .pdf	513.30	 Download
19	-	National ID of MD (MAQ) 150017.pdf	625.48	 Download
20	-	Certificate of Incorporation (MAQ) 150017.pdf	942.78	 Download
21	-	MEMORANDUMPart-1 (MAQ) 150017.pdf	729.79	 Download
22	-	MEMORANDUMPart-2 (MAQ) 150017.pdf	755.51	 Download
23	Valid Trade License (ITT 25.1.(f))	Trade lisencc (MAQ) 150017.pdf	2088.70	 Download
24	TIN Certificate (ITT 25.1(g))	Tin Certificate (MAQ) 150017.pdf	1302.71	 Download
25	VAT Certificate (ITT 25.1(g))	VAT Registration Certificate (MAQ) 150017.pdf	2035.59	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turn Over (Last 5 Year)-Summary(MAQ) 150017 .pdf	252.26	 <p>কাজী আব্দুল আল-মামুন মোহাম্মাদ পাক পবিত্রতা ও মহাপ্রভু বিভাগ পাক পবিত্রতা ও মোহাম্মাদ পাক পবিত্রতা ও মোহাম্মাদ</p>
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-1(Gazipur city corporation) (MAQ) 150017.pdf	2095.38	
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-2(4Nos. Bridge khagrachari) (MAQ) 150017.pdf	2575.18	

29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-3(Extension Air port road Ctg) (MAQ) 150017.pdf	2372.18	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-4(Extension Air port road Ctg) (MAQ) 150017.pdf	2242.13	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-5(Gurder Bridge Muhurigang-Ctg) (MAQ)150017.pdf	1417.74	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-6 (4 nos. Bridge Ramgarh-Jaliapara) (MAQ) 150017.pdf	2286.66	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-7 (Auditorium PTI Jessore) (MAQ) 150017.pdf	2793.00	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-8 (Underpass,Manikgang) 150017.pdf	1250.09	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-9 (Anowara- Banskali) (MAQ) 150017.pdf	2549.93	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-10 (Oxygenmoor-Hathazari portion) (MAQ) 150017.pdf	1511.29	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-11 (Mrsarai-Fatikchari Road) (MAQ)150017.pdf	1428.81	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-12 (Cozbazar) (MAQ) 150017.pdf	822.70	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-13 (Wearing Course Material) 150017.pdf	829.26	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-14 (10 Foot Over Bridge) 150017.pdf	1052.26	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-15 (20 Storied foundation at Saltgola) (MAQ) 150017.pdf	180.88	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-16 (Batakhali Bridge) (MAQ) 150017.pdf	1563.91	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-17 (Maintences program Sandwip) (MAQ) 150017.pdf	2391.10	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-18 (Shafique Center Coxbazar) (MAQ) 150017.pdf	2735.58	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-19 (Port local Terminal Ctg. Port) (MAQ) 150017.pdf	342.43	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-20 (21 Intersection) (MAQ) 150017.pdf	743.13	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-21 (8 Foot Over Bridge) (MAQ)150017.pdf	687.64	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual turnover supporting-22 (100MW Power plant Jhulda,CTG Acron) (MAQ)150017.pdf	193.53	 Download
49	-	Work in Hand Work in Hand (MAQ),150017.pdf	233.40	 Download
50	-	Tender Capacity Calculation (MAQ)150017.pdf	495.41	 Download
51	Financial Capacity Certificates (ITT 16)	Credit Commitment Letter (MAQ) 150017.pdf	437.72	 Download

MD. MOYENUDDIN (BASHI)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md. Moyenuddin Bashi
2. Registered e-mail ID of the Tenderer / JVCA Partner:	md.moyenuddin@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	38 years of Experience

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications
	Providing Dense Bituminous Surface Wearing					Additional Chief Engineer RHD	

Signed
AAB

কাজী আব্দুল আল-মামুন
মোঃমামুন
পত্নী পরিচালক ও মহাপ্রকল্প নির্বাহী
পত্নী পরিচালক ও মহাপ্রকল্প নির্বাহী
পত্নী পরিচালক ও মহাপ্রকল্প নির্বাহী

E-GP-15/GZ/2015-16(PMP Road)	Flowing dense continuous surface-wearing Course from Ch. 29+000 Km to 49+000 km of Daulatdia-Faridpur-Magura-Jhenidah-Jessore-Khulna-Mongla(Digraj) Road under Faridpur Road Division, Faridpur during the year 2015-2016.	Prime Contractor	08.05.2016	29.10.2016	252699037.070	MD Gopalgonj Zone, Gopalgonj 0266871965 acegopalgonj@gmail.com	DBS Wearing Course - 7573.48 cum & Base Type-I 4768.720 cum have completed.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2016-2017		2766279147.850					
2015-2016		1570696069.590					
2014-2015		921711626.960					
2013-2014		711856497.630					
2012-2013		557119111.170					
Total=		6527662453.210					

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD. BASHI on behalf of MD. MOYENUDDIN (BASHI)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience (2016-2017).pdf	1583.43	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience (2015-2016).pdf	1790.38	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience (2014-2015).pdf	2461.81	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience (2013-2014).pdf	1900.20	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience (2012-2013).pdf	1149.05	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience (2011-2012).pdf	365.78	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience (2010-2011).pdf	1023.32	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience (2009-2010).pdf	515.80	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience (2008-2009).pdf	236.88	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience (2007-2008).pdf	172.74	 Download
11	Specific Experience Certificates (ITT 15.1(b))	Road Work Certificate(Overlay),RHD,Faridpur,Tk-25,26,99,037 (2016).pdf	74.37	 Download
12	Financial Capacity Certificates (ITT 16)	Liquid Assets Certificate for TID-150017.jpg	333.08	 Download
13	Valid Trade License (ITT 25.1.(f))	Tread License (2017-2018).pdf	1423.27	 Download
14	Valid Trade License (ITT 25.1.(f))	RHD License 2017-2018.pdf	1912.45	 Download
15	TIN Certificate (ITT 25.1(g))	TIN Certificate (2016-2017).pdf	202.96	 Download
16	VAT Certificate (ITT 25.1(g))	Vat Certificate 11 Digits.jpg	417.63	 Download
17	-	Tender Capacity for TID-150017.pdf	2331.16	 Download
18	-	Methodology of Road Work.pdf	1583.36	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 1 of 4).pdf	1326.50	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 2 of 4).pdf	2533.19	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 3 of 4).pdf	2133.42	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (File 4 of 4).pdf	1793.47	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 1 of 3).pdf	1592.97	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 2 of 3).pdf	2172.20	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (File 3 of 3).pdf	2329.39	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 1 of 3).pdf	1607.17	 Download
27	Average Annual Construction Turnover Certificate	Turnover 2014-2015 (File 2 of 3).pdf	2188.87	 Download

Signed
AASHI

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পাক পবিত্রতা ও মর্যাদা বিধান
পাক পবিত্রতা ও দেশ মর্যাদা
পাক পবিত্রতা ও দেশ মর্যাদা

	(ITT 31.1(c))			 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (File 3 of 3).pdf	1953.17	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 1 of 3).pdf	1713.56	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 2 of 3).pdf	2089.37	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014 (File 3 of 3).pdf	1972.33	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 1 of 2).pdf	2217.14	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (File 2 of 2).pdf	2659.82	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও সত্যায়িত বিভাগ
স্বাক্ষরিত ও সত্যায়িত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার