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Tender Evaluation Report 1 - Eligibility Report

Tender/Proposal Detail

Tender/Proposal ID : 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-
tender).

Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105)
Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Eligibility Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description
:

DZe-GP-27/PMPRoad/2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-
105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Criteria NATIONAL DEVELOPMENT ENGINEERS LTD.

Tender Validity Yes

Tender Security Yes

JVCA Partner's Information given or not (If any) No

Joint Venture Agreement No

Subcontractor's Information given or not (If any) Yes

Tender Contents Yes

Tenderer Information Yes

Eligibilty Declarations Yes

Trade license or Equivalent Yes

Taxation Obligations Documents or Equivalent Yes

Legal Capacity Yes

Litigation History No

Solvency Yes

Country of Origin Yes

Authorization Letter confirming the signatory of the Tenderer from Organization Yes

Accepted in preliminary Evaluation Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

Tender Evaluation Report 1 5/7/2018
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TEC Members

Name ACE, Dhaka Zone SE, RHD, Road Circle,Dhaka. Md. Mosarrof Hossain

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka

Signed Tender Evaluation
Report 1 On

20 Apr 2018 19:24 20 Apr 2018 19:30 22 Apr 2018 09:43

Comments Sign Sign Signed
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Tender Evaluation Report 2 - Technical Responsiveness Report

Tender/Proposal Detail

Tender/Proposal ID : 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-
tender).

Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105)
Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Technical Responsiveness Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description
:

DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th
Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur -
Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Criteria

Name of Tenderer/Consultant Tenderer's
Qualification

Tenderer's
Experience Turnover Liquid

Asset

Conformity of
the

Scheduled of
Requirements

Eligibility and
Conformity of

Materials,
Equipments
and Services

Adequacy
of

Technical
Proposal

Evaluation
Status

NATIONAL DEVELOPMENT ENGINEERS LTD. Yes Yes Yes Yes Yes Yes Yes Technically
Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name ACE, Dhaka Zone SE, RHD, Road Circle,Dhaka. Md. Mosarrof Hossain

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka

Signed Tender Evaluation
Report 2 On

20 Apr 2018 19:25 20 Apr 2018 19:30 22 Apr 2018 09:44

Comments Sign Sign Signed
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Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Tender/Proposal Detail

Tender/Proposal ID : 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-
tender).

Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105)
Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Financial Evaluation and Price Comparison

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description
:

DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th
Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur -
Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Price Evaluation

Evaluation Report Header

Rank Name of Tenderer Official Est Cost Quoted Amount (in BDT) Deviation Amount % of Deviaiton

L1 NATIONAL DEVELOPMENT ENGINEERS LTD. (Winner) 118623773.249 118598150.124 25623.126 0.022

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant Status

NATIONAL DEVELOPMENT ENGINEERS LTD. Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name ACE, Dhaka Zone SE, RHD, Road Circle,Dhaka. Md. Mosarrof Hossain

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka

Signed Tender Evaluation
Report 3 On

22 Apr 2018 09:47 22 Apr 2018 09:49 22 Apr 2018 09:54

Comments Sign Sign Signed

Tender Evaluation Report 3 5/7/2018
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Domestic preference calculated on the basis following formula :-
1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their

final destination [BDT])
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Tender Evaluation Report 4 - Final Evaluation Report

Tender/Proposal Detail

Tender/Proposal ID : 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-
tender).

Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105)
Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Final Evaluation Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description
:

DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th
Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur -
Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Name of Tenderer/Consultant Recommended for Award

NATIONAL DEVELOPMENT ENGINEERS LTD.

Post Qualification Report Clarification on Tenders

View Clarification on Tender/Proposal has not taken place

TEC Members

TEC Members

Name ACE, Dhaka Zone SE, RHD, Road Circle,Dhaka. Md. Mosarrof Hossain

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Dhaka Zone Dhaka Zone Office of the Executive Engineer, LGED, Dhaka

Signed Tender Evaluation
Report 4 On

22 Apr 2018 09:58 22 Apr 2018 09:57 22 Apr 2018 09:56

Comments Signed Signed Signed
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List of Tenderers/Consultants for seeking clarification

Tender/Proposal Detail

Tender/Proposal ID : 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).

Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

 

S. No. List of Tenderers Clarification Status Action

1 NATIONAL DEVELOPMENT ENGINEERS LTD. -   View Evaluation Status
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Opening Report

Tender/Proposal Detail

Tender/Proposal ID : 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).

Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

 

Package No. : DZe-GP-27/PMPRoad/2017-2018.

Package Description : Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Form Name Action

Tenderer Information Form (e-PW3-2) - Part - 1 Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 3 Individual Report  |   Comparative Report

e-Tender Submission Letter (Form e-PW3-1) Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 4 Individual Report  |   Comparative Report

Subcontractor Information (Form e-PW3-3) Individual Report  |   Comparative Report

Personnel Information (Form e-PW3-4) Individual Report  |   Comparative Report

Past Performance Evaluation and rating matrix for different aspects Individual Report  |   Comparative Report

Lot No. : 1

Lot Description : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105)
Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

TOR1 View

TOR2 View

Form Name Action

Division 02 : Earth works Individual Report  |   Comparative Report

Division 01 : Genaral & Site Facilities Individual Report  |   Comparative Report

Unconditional Discount Form Individual Report  |   Comparative Report

Division 3 : Pavement Work Individual Report  |   Comparative Report

Division 5 : Structures Individual Report  |   Comparative Report

Division 6 : Incidentals Individual Report  |   Comparative Report

Grand Summary Individual Report  |   Comparative Report
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Tender/Proposal Opening Report 1

Tender/Proposal Detail

Tender/Proposal ID : 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-
tender).

Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105)
Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender/Proposal Package No. and
Description :

DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th
Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur -
Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type Funding By Budget Type Method

NCT GOB Revenue Open Tendering Method

Procurement Plan

Approving Authority Approval Status

Name: Md. Abdus Sabur

Designation: Additional Chief Engineer

Role: PE

Office Name: Dhaka Zone

Organization: Roads & Highways Department (RHD)

Approved

Advertisement details

Newspaper Name Newspaper Date URL Page URL Publishing Date

Ourtime 26-Mar-2018

Daily Manabzamin 26-Mar-2018

The Daily Bhorer Dak 26-Mar-2018

Tender/Proposal Date and Time

Date and Time of Publishing Date and Time of Closing

20-Mar-2018 17:00 04-Apr-2018 12:00

Opening Date and Time

Original Date and Time

04-Apr-2018 12:00

Tender/Proposal Document

Documents Sold/Downloaded Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified

2 2 0 1

TOC Members

Committee Members ACE, Dhaka Zone SE, RHD, Road Circle,Dhaka.

Committee Role Chairperson Member Secretary

Tender/Proposal Opening Report 1 5/7/2018

https://www.eprocure.gov.bd/officer/TOR1.jsp?tenderid=178490&lotId=242510&frm=eval 10 / 19



Designation Additional Chief Engineer Superintending Engineer

PE Office Dhaka Zone Dhaka Zone

Electronically Signed TOR On 04 Apr 2018 12:21 04 Apr 2018 12:13

Comments Sign Sign
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Tender Opening Report 2

Tender/Proposal Detail

Tender/Proposal ID : 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-
tender).

Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105)
Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Dhaka Zone

Tender Package No. and Description
:

DZe-GP-27/PMPRoad/2017-2018. & Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th
Km P of Madanpur - JoydebpurN-105 Road under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur -
Joydebpur(N-105) Road under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

Tender Date and Time

Date and Time of Publishing Date and Time of Closing Date and Time of Opening Tender Validity Date Tender Security Validity Date

20-Mar-2018 17:00 04-Apr-2018 12:00 04-Apr-2018 12:00 02-Aug-2018 30-Aug-2018

Tender Document

Documents Sold Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified

2 2 0 1

S. No. Name of Tenderer /
Consultant

Date and Time of
Submission

Tender Security
Type

Tender Security
Amount

Name of Bank & Branch,
Date of Issue

Tender Security
Valid upto (Date)

Tender
Validity upto

(Date)

1 KSA-SUCARCON JV 
(JVCA - View Details)

03-Apr-2018
18:17

Bank Guarantee 3000000.00 Bank: Dhaka Bank Limited
Branch: HEAD OFFICE
01-Apr-2018 16:07

30-Aug-2018 02-Aug-2018

2 NATIONAL
DEVELOPMENT
ENGINEERS LTD.

04-Apr-2018
10:11

Bank Guarantee 3000000.00 Bank: Jamuna Bank
Limited
Branch: Gulshan Branch
JBL
03-Apr-2018 12:50

30-Aug-2018 02-Aug-2018

Official Cost Estimate (In BDT)

118623773.249

Opening Report Header

S.
No Name of Tenderer Quoted Amount (in BDT) Without

Discount
Discount in

Percentage (%)
Discount in

Amount
Quoted Amount (in BDT) with

Discount

1 KSA-SUCARCON JV 106761395.912 0.000 0.000 106761395.912

2 NATIONAL DEVELOPMENT
ENGINEERS LTD.

118598150.124 0.000 0.000 118598150.124

Opening Report Footer

TOC Members

Committee Members ACE, Dhaka Zone SE, RHD, Road Circle,Dhaka.

Committee Role Chairperson Member Secretary

Designation Additional Chief Engineer Superintending Engineer

PE Office Dhaka Zone Dhaka Zone

Tender Opening Report 2 5/7/2018
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).

Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

KSA-SUCARCON JV 
(JVCA - View Details)

Division 02 : Earth works

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
Division 02
: Earth
works

02/10/01 Construction of Soil Earthen
Shoulder Cum 3750.000 234.001

Two Hundred and
Thirty-Four point Zero
Zero One

877503.750
Eight Lakh Seventy-Seven
Thousand Five Hundred
and Three point Seven
Five

2
Division 02
: Earth
works

02/02/03
Roadway excavation in Existing
Pavement(not reinforced
concrete)

Cum 1731.700 238.001
Two Hundred and
Thirty-Eight point
Zero Zero One

412146.332
Four Lakh Twelve
Thousand One Hundred
and Forty-Six point Three
Three Two

3
Division 02
: Earth
works

02/08/01 Improved Sub-grade Cum 450.000 825.001
Eight Hundred and
Twenty-Five point
Zero Zero One

371250.450
Three Lakh Seventy-One
Thousand Two Hundred
and Fifty point Four Five

Grand Total: 1660900.532
Sixteen Lakh Sixty
Thousand Nine Hundred
point Five Three Two

This Division 02 : Earth works is Electronically Signed by Mr. Md on behalf of KSA-SUCARCON JV

NATIONAL DEVELOPMENT ENGINEERS LTD.

Division 02 : Earth works

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
Division 02
: Earth
works

02/10/01 Construction of Soil Earthen
Shoulder Cum 3750.000 230.766

Two Hundred and
Thirty point Seven
Six Six

865372.500
Eight Lakh Sixty-Five
Thousand Three Hundred and
Seventy-Two point Five

2
Division 02
: Earth
works

02/02/03
Roadway excavation in Existing
Pavement(not reinforced
concrete)

Cum 1731.700 265.065
Two Hundred and
Sixty-Five point
Zero Six Five

459013.061
Four Lakh Fifty-Nine Thousand
AND Thirteen point Zero Six
One

3
Division 02
: Earth
works

02/08/01 Improved Sub-grade Cum 450.000 900.023
Nine Hundred
point Zero Two
Three

405010.350 Four Lakh Five Thousand AND
Ten point Three Five

Grand Total: 1729395.911
Seventeen Lakh Twenty-Nine
Thousand Three Hundred and
Ninety-Five point Nine One
One

Individual Report 5/7/2018
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This Division 02 : Earth works is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.
S. No. Mapped Document Name File Name File Size(In Kb) Action

1 - Analysis of Quoted Price TID -178490.pdf 226.05 Download
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).

Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

KSA-SUCARCON JV 
(JVCA - View Details)

Division 01 : Genaral & Site Facilities

.

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit
Nominal
Quantity

Unit Price
in Figures

(BDT)
Unit Price in Words (BDT)

Total Price
in Figures

(BDT)
Total Price in Words

(BDT)

1
Division 01 :
Genaral & Site
Facilities

01/02/04
Provision,
Maintenance and
Removal of Sign
Boards

LS 2 7968.001
Seven Thousand Nine
Hundred and Sixty-Eight
point Zero Zero One

15936.002
Fifteen Thousand Nine
Hundred and Thirty-Six
point Zero Zero Two

2
Division 01 :
Genaral & Site
Facilities

01/02/05
Provision &
Maintenance of
sruvey equipment

Month 4 807.001 Eight Hundred and Seven
point Zero Zero One 3228.004

Three Thousand Two
Hundred and Twenty-
Eight point Zero Zero Four

3
Division 01 :
Genaral & Site
Facilities

01/02/07 Progress Photograph Month 4 900.001 Nine Hundred point Zero
Zero One 3600.004

Three Thousand Six
Hundred point Zero Zero
Four

4
Division 01 :
Genaral & Site
Facilities

01/03/01
Provide and Remove
Site Laboratory &
Equipment

LS 1 298656.801
Two Lakh Ninety-Eight
Thousand Six Hundred and
Fifty-Six point Eight Zero One

298656.801
Two Lakh Ninety-Eight
Thousand Six Hundred
and Fifty-Six point Eight
Zero One

5
Division 01 :
Genaral & Site
Facilities

01/03/02 Maintain Site
Laboratory Month 4 6930.001

Six Thousand Nine Hundred
and Thirty point Zero Zero
One

27720.004
Twenty-Seven Thousand
Seven Hundred and
Twenty point Zero Zero
Four

Grand Total: 349140.815
Three Lakh Forty-Nine
Thousand One Hundred
and Forty point Eight One
Five

 

This Division 01 : Genaral & Site Facilities is Electronically Signed by Mr. Md on behalf of KSA-SUCARCON JV

NATIONAL DEVELOPMENT ENGINEERS LTD.

Division 01 : Genaral & Site Facilities

.

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit
Nominal
Quantity

Unit Price
in Figures

(BDT)
Unit Price in Words (BDT)

Total Price
in Figures

(BDT)
Total Price in Words

(BDT)

1
Division 01 :
Genaral & Site
Facilities

01/02/04
Provision,
Maintenance and
Removal of Sign
Boards

LS 2 7988.824
Seven Thousand Nine
Hundred and Eighty-Eight
point Eight Two Four

15977.648
Fifteen Thousand Nine
Hundred and Seventy-
Seven point Six Four Eight

2
Division 01 :
Genaral & Site
Facilities

01/02/05
Provision &
Maintenance of
sruvey equipment

Month 4 706.704 Seven Hundred and Six point
Seven Zero Four 2826.816

Two Thousand Eight
Hundred and Twenty-Six
point Eight One Six

Individual Report 5/7/2018
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3
Division 01 :
Genaral & Site
Facilities

01/02/07 Progress
Photograph Month 4 738.659 Seven Hundred and Thirty-

Eight point Six Five Nine 2954.636
Two Thousand Nine
Hundred and Fifty-Four
point Six Three Six

4
Division 01 :
Genaral & Site
Facilities

01/03/01
Provide and Remove
Site Laboratory &
Equipment

LS 1 184971.995
One Lakh Eighty-Four
Thousand Nine Hundred and
Seventy-One point Nine Nine
Five

184971.995
One Lakh Eighty-Four
Thousand Nine Hundred
and Seventy-One point
Nine Nine Five

5
Division 01 :
Genaral & Site
Facilities

01/03/02 Maintain Site
Laboratory Month 4 5530.724

Five Thousand Five Hundred
and Thirty point Seven Two
Four

22122.896
Twenty-Two Thousand
One Hundred and Twenty-
Two point Eight Nine Six

Grand Total: 228853.991
Two Lakh Twenty-Eight
Thousand Eight Hundred
and Fifty-Three point Nine
Nine One

 

This Division 01 : Genaral & Site Facilities is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).

Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

NATIONAL DEVELOPMENT ENGINEERS LTD.

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%)[In figure] Discount in Percentage (%) [In word]

0.000 Zero

0.000 Zero

This Unconditional Discount Form is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).

Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

KSA-SUCARCON JV 
(JVCA - View Details)

Division 3 : Pavement Work

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
Division 3 :
Pavement
Work

03/02/01 Sub-base Cum 450.000 3925.001
Three Thousand Nine
Hundred and Twenty-
Five point Zero Zero
One

1766250.450
Seventeen Lakh Sixty-
Six Thousand Two
Hundred and Fifty
point Four Five

2
Division 3 :
Pavement
Work

03/01/01
Scarify,Mix and Re-compact
Existing Pavement and/or
Shoulder

Sqm 3375.000 43.001 Forty-Three point Zero
Zero One 145128.375

One Lakh Forty-Five
Thousand One
Hundred and Twenty-
Eight point Three
Seven Five

3
Division 3 :
Pavement
Work

03/01/02 Repair of Potholes on the
Existing Pavement Cum 347.353 14160.001

Fourteen Thousand
One Hundred and
Sixty point Zero Zero
One

4918518.827

Forty-Nine Lakh
Eighteen Thousand
Five Hundred and
Eighteen point Eight
Two Seven

4
Division 3 :
Pavement
Work

03/03/01 Aggregate Base Type-I Cum 1350.000 5900.001
Five Thousand Nine
Hundred point Zero
Zero One

7965001.350
Seventy-Nine Lakh
Sixty-Five Thousand
AND One point Three
Five

5
Division 3 :
Pavement
Work

03/03/02 Aggregate Base Type-II Cum 525.000 4260.001
Four Thousand Two
Hundred and Sixty
point Zero Zero One

2236500.525
Twenty-Two Lakh
Thirty-Six Thousand
Five Hundred point
Five Two Five

6
Division 3 :
Pavement
Work

Misc-01
Labour charge for using
recovered material as
Aggregate Base type-II

Cum 150.000 2260.001
Two Thousand Two
Hundred and Sixty
point Zero Zero One

339000.150
Three Lakh Thirty-
Nine Thousand point
One Five

7
Division 3 :
Pavement
Work

03/06/01a Bituminous Prime Coat
(Plant Placed) Sqm 6750.000 110.001 One Hundred and Ten

point Zero Zero One 742506.750
Seven Lakh Forty-Two
Thousand Five
Hundred and Six point
Seven Five

8
Division 3 :
Pavement
Work

03/07/01a Bituminous Tack Coat (Plant
Work) Sqm 53000.000 40.001 Forty point Zero Zero

One 2120053.000
Twenty-One Lakh
Twenty Thousand
AND Fifty-Three

9
Division 3 :
Pavement
Work

03/10/01b DBS Base Course (Plant
Method) Cum 1266.700 18000.001 Eighteen Thousand

point Zero Zero One 22800601.267
Two Crore Twenty-
Eight Lakh Six
Hundred and One
point Two Six Seven

10
Division 3 :
Pavement
Work

03/10/02b DBS Wearing Course (Plant
Method) Cum 2650.000 18100.001

Eighteen Thousand
One Hundred point
Zero Zero One

47965002.650
Four Crore Seventy-
Nine Lakh Sixty-Five
Thousand AND Two
point Six Five

11
Division 3 :
Pavement
Work

03/11/01 Premix Bituminous Carpeting Cum 727.200 14600.001
Fourteen Thousand
Six Hundred point
Zero Zero One

10617120.727

One Crore Six Lakh
Seventeen Thousand
One Hundred and
Twenty point Seven
Two Seven

Individual Report 5/7/2018
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12
Division 3 :
Pavement
Work

03/13/01 Brick on End Edging LM 1800.000 92.001 Ninety-Two point Zero
Zero One 165601.800

One Lakh Sixty-Five
Thousand Six
Hundred and One
point Eight

Grand Total: 101781285.871

Ten Crore Seventeen
Lakh Eighty-One
Thousand Two
Hundred and Eighty-
Five point Eight Seven
One

This Division 3 : Pavement Work is Electronically Signed by Mr. Md on behalf of KSA-SUCARCON JV

NATIONAL DEVELOPMENT ENGINEERS LTD.

Division 3 : Pavement Work

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
Division 3 :
Pavement
Work

03/02/01 Sub-base Cum 450.000 4304.747
Four Thousand Three
Hundred and Four
point Seven Four
Seven

1937136.150
Nineteen Lakh Thirty-
Seven Thousand One
Hundred and Thirty-Six
point One Five

2
Division 3 :
Pavement
Work

03/01/01
Scarify,Mix and Re-compact
Existing Pavement and/or
Shoulder

Sqm 3375.000 47.733 Forty-Seven point
Seven Three Three 161098.875

One Lakh Sixty-One
Thousand AND Ninety-
Eight point Eight Seven
Five

3
Division 3 :
Pavement
Work

03/01/02 Repair of Potholes on the
Existing Pavement Cum 347.353 15369.514

Fifteen Thousand
Three Hundred and
Sixty-Nine point Five
One Four

5338646.796
Fifty-Three Lakh Thirty-
Eight Thousand Six
Hundred and Forty-Six
point Seven Nine Six

4
Division 3 :
Pavement
Work

03/03/01 Aggregate Base Type-I Cum 1350.000 6741.341
Six Thousand Seven
Hundred and Forty-
One point Three Four
One

9100810.350
Ninety-One Lakh Eight
Hundred and Ten point
Three Five

5
Division 3 :
Pavement
Work

03/03/02 Aggregate Base Type-II Cum 525.000 4683.909
Four Thousand Six
Hundred and Eighty-
Three point Nine Zero
Nine

2459052.225
Twenty-Four Lakh Fifty-
Nine Thousand AND
Fifty-Two point Two
Two Five

6
Division 3 :
Pavement
Work

Misc-01
Labour charge for using
recovered material as
Aggregate Base type-II

Cum 150.000 2500.001
Two Thousand Five
Hundred point Zero
Zero One

375000.150
Three Lakh Seventy-
Five Thousand point
One Five

7
Division 3 :
Pavement
Work

03/06/01a Bituminous Prime Coat
(Plant Placed) Sqm 6750.000 114.107

One Hundred and
Fourteen point One
Zero Seven

770222.250
Seven Lakh Seventy
Thousand Two
Hundred and Twenty-
Two point Two Five

8
Division 3 :
Pavement
Work

03/07/01a Bituminous Tack Coat (Plant
Work) Sqm 53000.000 42.591 Forty-Two point Five

Nine One 2257323.000
Twenty-Two Lakh Fifty-
Seven Thousand
Three Hundred and
Twenty-Three

9
Division 3 :
Pavement
Work

03/10/01b DBS Base Course (Plant
Method) Cum 1266.700 20054.725

Twenty Thousand
AND Fifty-Four point
Seven Two Five

25403320.158

Two Crore Fifty-Four
Lakh Three Thousand
Three Hundred and
Twenty point One Five
Eight

10
Division 3 :
Pavement
Work

03/10/02b DBS Wearing Course (Plant
Method) Cum 2650.000 20265.827

Twenty Thousand
Two Hundred and
Sixty-Five point Eight
Two Seven

53704441.550

Five Crore Thirty-Seven
Lakh Four Thousand
Four Hundred and
Forty-One point Five
Five

11
Division 3 :
Pavement
Work

03/11/01 Premix Bituminous Carpeting Cum 727.200 16805.732

Sixteen Thousand
Eight Hundred and
Five point Seven
Three Two

12221128.310

One Crore Twenty-Two
Lakh Twenty-One
Thousand One
Hundred and Twenty-
Eight point Three One

12
Division 3 :
Pavement
Work

03/13/01 Brick on End Edging LM 1800.000 107.788
One Hundred and
Seven point Seven
Eight Eight

194018.400
One Lakh Ninety-Four
Thousand AND
Eighteen point Four

Grand Total: 113922198.214

Eleven Crore Thirty-
Nine Lakh Twenty-Two
Thousand One
Hundred and Ninety-
Eight point Two One
Four

This Division 3 : Pavement Work is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).

Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

KSA-SUCARCON JV 
(JVCA - View Details)

Division 5 : Structures

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total
Price

In Words
(BDT)

1
Division 5
:
Structures

05/08/01 Expansion Joint Complete As Detailed on the
Drawings in the location described in the BoQ LM 160.000 9450.001

Nine Thousand Four
Hundred and Fifty point
Zero Zero One

1512000.160

Fifteen
Lakh
Twelve
Thousand
point One
Six

Grand Total: 1512000.160

Fifteen
Lakh
Twelve
Thousand
point One
Six

This Division 5 : Structures is Electronically Signed by Mr. Md on behalf of KSA-SUCARCON JV

NATIONAL DEVELOPMENT ENGINEERS LTD.

Division 5 : Structures

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
Division 5
:
Structures

05/08/01
Expansion Joint Complete As Detailed on
the Drawings in the location described in
the BoQ

LM 160.000 6969.653

Six Thousand Nine
Hundred and Sixty-
Nine point Six Five
Three

1115144.480

Eleven Lakh
Fifteen Thousand
One Hundred and
Forty-Four point
Four Eight

Grand Total: 1115144.480

Eleven Lakh
Fifteen Thousand
One Hundred and
Forty-Four point
Four Eight

This Division 5 : Structures is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.
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Tender/Proposal Detail

Tender/Proposal ID : 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).

Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

KSA-SUCARCON JV 
(JVCA - View Details)

Division 6 : Incidentals

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Division 6 :
Incidentals 06/11/02

Road Marking
Thermoplastic Material (by
spray)

Sqm 1534.000 950.501
Nine Hundred and
Fifty point Five Zero
One

1458068.534
Fourteen Lakh Fifty-Eight
Thousand AND Sixty-Eight point
Five Three Four

Grand Total: 1458068.534
Fourteen Lakh Fifty-Eight
Thousand AND Sixty-Eight point
Five Three Four

This Division 6 : Incidentals is Electronically Signed by Mr. Md on behalf of KSA-SUCARCON JV

NATIONAL DEVELOPMENT ENGINEERS LTD.

Division 6 : Incidentals

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Division 6 :
Incidentals 06/11/02

Road Marking
Thermoplastic Material
(by spray)

Sqm 1534.000 1044.692
One Thousand AND
Forty-Four point Six
Nine Two

1602557.528
Sixteen Lakh Two Thousand
Five Hundred and Fifty-Seven
point Five Two Eight

Grand Total: 1602557.528
Sixteen Lakh Two Thousand
Five Hundred and Fifty-Seven
point Five Two Eight

This Division 6 : Incidentals is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.
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Tender/Proposal Detail

Tender/Proposal ID : 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).

Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

 

 

Tenderer/Consultant Name :  NATIONAL DEVELOPMENT ENGINEERS LTD.

S. No. Form Name Amount (in BDT)

1 Division 02 : Earth works 1729395.911

2 Division 01 : Genaral & Site Facilities 228853.991

3 Unconditional Discount Form 0.000

4 Division 3 : Pavement Work 113922198.214

5 Division 5 : Structures 1115144.480

6 Division 6 : Incidentals 1602557.528

 Grand Total 118598150.124

Tenderer/Consultant Name :  KSA-SUCARCON JV

S. No. Form Name Amount (in BDT)

1 Division 02 : Earth works 1660900.532

2 Division 01 : Genaral & Site Facilities 349140.815

3 Division 3 : Pavement Work 101781285.871

4 Division 5 : Structures 1512000.160

5 Division 6 : Incidentals 1458068.534

 Grand Total 106761395.912
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Comparative Report

Tender/Proposal Detail

Tender/Proposal ID : 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).

Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

 

 

Form Name NATIONAL DEVELOPMENT ENGINEERS LTD. 
Amount in (BDT)

KSA-SUCARCON JV 
Amount in (BDT)

Division 02 : Earth works 1729395.911 1660900.532

Division 01 : Genaral & Site Facilities 228853.991 349140.815

Unconditional Discount Form 0.000 0

Division 3 : Pavement Work 113922198.214 101781285.871

Division 5 : Structures 1115144.480 1512000.160

Division 6 : Incidentals 1602557.528 1458068.534

Grand Total 118598150.124 106761395.912
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).

Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

KSA-SUCARCON JV 
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl.
No Aspects of Evaluation Measure of Rating

Past
Performance

Rating

1.
(a) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed

1.
(b) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases Above 5 or No

Case filed

2 Debarred by PE(s) during last 5 years Year Counting Backward
from IFT Publication Date none

3 Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for
poor performance during last 5 years No. of Contracts none

4 Total number of Completed Contracts during last 5 years No. of Contracts 90.000

5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years No. of Contracts 4.000

6 Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000

7 Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

8 Declared Insolvent or Bankrupt within last 5 years Year Counting Backward
from IFT Publication Date

Never
bankrupt

9 Total Turnover of last five (5) years (In BDT) 2406694699

Declaration

Description Response

We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken
against us according to ITT clause ?4? I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. 
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md on behalf of KSA-SUCARCON JV

NATIONAL DEVELOPMENT ENGINEERS LTD.

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl.
No Aspects of Evaluation Measure of Rating

Past
Performance

Rating

1.
(a) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed

1.
(b) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases Above 5 or No

Case filed

Individual Report 5/7/2018
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2 Debarred by PE(s) during last 5 years Year Counting Backward
from IFT Publication Date none

3 Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor
for poor performance during last 5 years No. of Contracts none

4 Total number of Completed Contracts during last 5 years No. of Contracts 34.000

5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years No. of Contracts 0.000

6 Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000

7 Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

8 Declared Insolvent or Bankrupt within last 5 years Year Counting Backward
from IFT Publication Date Never bankrupt

9 Total Turnover of last five (5) years (In BDT) 17519083999.00

Declaration

Description Response

We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken
against us according to ITT clause ?4? --Select--

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. 
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT
ENGINEERS LTD.

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 - Past Performance evaluations.pdf 495.18 Download
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Tender/Proposal Detail

Tender/Proposal ID : 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).

Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

KSA-SUCARCON JV 
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA’s profile information will come from the e-GP System.

 

A. Tenderer / JVCA Partners (in case of JVCA)

 

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

 

4.7

Item of Equipment Condition Owned, leased or to be purchased Owned, leased or to be purchased
(state owner, lessor or seller)

Uploded New Owned uploded

5.

Elements of Activity Brief description of Activity

uploded uploded

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md on behalf of KSA-SUCARCON JV
S. No. Mapped Document Name File Name File Size(In Kb) Action

1 Work Plan (ITT 25.1(h)) Work Paln 178490.pdf 59.09 Download

NATIONAL DEVELOPMENT ENGINEERS LTD.

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA’s profile information will come from the e-GP System.

 

A. Tenderer / JVCA Partners (in case of JVCA)

 

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up
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4.7

Item of Equipment Condition Owned, leased or to be purchased Owned, leased or to be purchased
(state owner, lessor or seller)

See attached Map file New Owned See attached Map file

5.

Elements of Activity Brief description of Activity

Not Applicable Not Applicable

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.
S. No. Mapped Document Name File Name File Size(In Kb) Action

1 - Wheel. Loader.pdf 783.90 Download

2 - truck crane bill of. entry.pdf 815.09 Download

3 - bill of entry CAT .excavator.pdf 969.59 Download

4 - bill of entry of LC .soft starter.pdf 806.71 Download

5 - Bill of entry vibro .hammer.pdf 2178.56 Download

6 - Cat dozer bill of .entry.pdf 1990.07 Download

7 - Bill of ent sany .46000 dollar exc.pdf 776.37 Download

8 - bill of ent Sany .76000 dollar exc.pdf 736.56 Download

9 - Bill of ent Sigma. crawler crane.pdf 620.32 Download

10 - bill of ent. batching plant.pdf 1423.39 Download

11 - bill of ent. lift.pdf 1708.37 Download

12 - CERTIFICATE 01Shackle , NDEL.pdf 912.33 Download

13 - BBT bill of. .entry.pdf 744.66 Download

14 - bill of ent batching pl ..accessories.pdf 2443.91 Download

15 - Bill of ent Sany .36000 dollar exc.pdf 2415.08 Download

16 - Sunward ..2nd pile driver.pdf 1157.17 Download

17 - Sunward 3rd ..pile drv certificate.pdf 1157.17 Download

18 - Wheel ..Loader. 2.pdf 2179.83 Download

19 - Vibr Tandam.. ..Compactor.pdf 1009.36 Download

20 - Dump Truck.. -2.pdf 1735.82 Download

21 - DUMP Truck... TIPPER. Truck Mixer .Lorry.pdf 2319.94 Download

22 - Dump ...Truck.pdf 1649.37 Download

23 - CAT. ....excavator.pdf 969.59 Download

24 - Bull ....Dozer.pdf 747.83 Download

25 - Cat .dozer.pdf 1990.07 Download

26 - Sunward 2nd pile driver.pdf 1157.17 Download

27 - NDE Excavator-.pdf 2021.41 Download

28 - Man Case Basket.pdf 500.52 Download

29 - LIUGONG Excavator.pdf 620.94 Download

30 - Doc Simem.. Batching Plant.pdf 1530.80 Download

31 - Certificate of origin boom lift.pdf 1629.97 Download

32 Work Plan (ITT 25.1(h)) Work Schedule ID 178490.pdf 97.35 Download

33 - Method Statement ID 178490.pdf 222.62 Download
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34 - List of Equipments ID 178490.pdf 135.92 Download
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 178490 Invitation Reference No. : DZ(e-GP)-27/PMP(Road)/2017-2018 (re-tender).

Closing Date and Time : 04-Apr-2018 12:00 Opening Date and Time : 04-Apr-2018 12:00

Procuring Entity : Dhaka Zone

Brief : Surfacing work Including Repair at 32th Km to 37th Km, 38th Km (P), 46th Km (P) & 47th Km (P) of Madanpur - Joydebpur(N-105) Road
under Gazipur Road Division during the year 2017-2018 (PMP(Road) 2017-2018).

View Notice

Package No Package Description

DZe-GP-27/PMPRoad/2017-2018. Surfacing work Including Repair at 32th Km to 37th Km 38th Km P 46th Km P & 47th Km P of Madanpur - JoydebpurN-105 Road
under Gazipur Road Division during the year 2017-2018 PMPRoad 2017-2018.

KSA-SUCARCON JV 
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response

1. Name of the Tenderer / JVCA Partner: ksa sucarcon-JV

2. Registered e-mail ID of the Tenderer / JVCA Partner: ksasucarconjv@gmail.com

4.1 General Experience in Construction Works of Tenderer: [State years of experience] 38 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No. Name of Contract Role in
Contract

Award
date

Completion
date

Total Contract
Value

Procuring Entity's
Name

Address
Tel / Fax
e-mail

Brief description
with

justifications of
the similarity

compared to the
PE's

requirements

UGHP-111-
1/BERA/UT+DR/01/2014

Repairing the road starting from
Brishalikha WDB Embankment near prop
Abu sayed house t o Bakker house

Prime
Contractor 28.05.2015 12.04.2016 121984908.300

Mayor 
Bera
Pourashava,Pabna

Earth work,Bricks
work,Bitumiuns
work and RCC
works

LGED/ECRRP/Khu/12/R-
21

Construction of 6 nos cyclone shelters
conecting road under koyra upazila Distric
khulana

Prime
Contractor 07.08.2013 15.12.2014 122004916.000

Executive
Engineer,LGED
,Khulna

Earth work, sand
filling,sub Base,
wbm ,Ediging
and Bitumiuns
work

EE,s Memo no 319 Dated
7.02.2012

Construction of Bituminus carpering road
and Rcc duct for utility services at Hi Tech
park kailakoir,Gazipur.

Prime
Contractor 29.07.2012 30.06.2013 93982763.000

Executive
Engineer,Gazipur
PWD
Division,Gazipur

Earth work, sand
filling,sub Base,
wbm ,Ediging,
Bitumiuns work
and RCC

46.207.015.09.04.002(work
order)2015 dated
16.11.2015

Improvemnt of Road Drain and foorpath at
sector 7,Road No 1,27

Prime
Contractor 04.12.2015 27.04.2016 72279784.000 PD,Uttara Model

Town,DNCC

Earth work, sand
filling,sub Base,
wbm ,Ediging,
Wearing
course,Bitumiuns
work and RCC

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year Amount
(Taka or Equivalent Taka)

2012-2013 370886483.400

2013-2014 353580465.000

2014-2015 285448286.000

2015-2016 790974043.000

2016-2017 605805422.000
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This Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md on behalf of KSA-SUCARCON JV

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 General Experience Certificates (ITT 15.1(a)) Simelar 13-14 NCC.jpg 328.66 Download

2 General Experience Certificates (ITT 15.1(a)) similar 13-14.jpg 395.11 Download

3 General Experience Certificates (ITT 15.1(a)) Simialr 13-14 DCC.jpg 615.29 Download

4 General Experience Certificates (ITT 15.1(a)) 12-13 .2.jpg 229.49 Download

5 General Experience Certificates (ITT 15.1(a)) to 11 -12.jpg 291.69 Download

6 General Experience Certificates (ITT 15.1(a)) to 14 15.jpg 421.76 Download

7 General Experience Certificates (ITT 15.1(a)) TO 12-13.jpg 411.34 Download

8 General Experience Certificates (ITT 15.1(a)) TO 15 -16.jpg 315.38 Download

9 General Experience Certificates (ITT 15.1(a)) Bera powrosova.jpg 615.29 Download

10 General Experience Certificates (ITT 15.1(a)) Farid pur Powrosava.jpg 412.49 Download

11 General Experience Certificates (ITT 15.1(a)) DNCC 3.jpg 352.49 Download

12 General Experience Certificates (ITT 15.1(a)) DNCC 2.jpg 390.88 Download

13 General Experience Certificates (ITT 15.1(a)) DNCC.jpg 378.26 Download

14 General Experience Certificates (ITT 15.1(a)) LGED Barishal.jpg 328.66 Download

15 General Experience Certificates (ITT 15.1(a)) Genaral Exprance 2009-2010.pdf 213.90 Download

16 General Experience Certificates (ITT 15.1(a)) Genaral Exprance 2010-2011.pdf 685.40 Download

17 General Experience Certificates (ITT 15.1(a)) Genaral Exprance 2011-2012.pdf 214.12 Download

18 General Experience Certificates (ITT 15.1(a)) Genaral Exprance 2012-2013.pdf 279.79 Download

19 General Experience Certificates (ITT 15.1(a)) Genaral Exprance 2013-2014.pdf 885.58 Download

20 General Experience Certificates (ITT 15.1(a)) Genaral Exprance 2014-2015.PDF 334.70 Download

21 General Experience Certificates (ITT 15.1(a)) Genaral Exprance 2015-2016.PDF 779.00 Download

22 General Experience Certificates (ITT 15.1(a)) Genaral Exprance 2016-2017.PDF 2213.28 Download

23 General Experience Certificates (ITT 15.1(a)) Work Experience.pdf 363.02 Download

24 General Experience Certificates (ITT 15.1(a)) AML ST JV work experience.pdf 726.81 Download

25 General Experience Certificates (ITT 15.1(a)) RHD Laximipur.pdf 416.95 Download

26 General Experience Certificates (ITT 15.1(a)) A S.P...jpg 392.32 Download

27 Specific Experience Certificates (ITT 15.1(b)) Bera powrosova ksa road work.jpg 615.29 Download

28 General Experience Certificates (ITT 15.1(a)) Bera powrosova ksa road work.jpg ok.pdf 733.04 Download

29 General Experience Certificates (ITT 15.1(a)) ksa road work RHD netrokona.jpg 2484.90 Download

30 General Experience Certificates (ITT 15.1(a)) North city corporation.pdf 317.52 Download

31 General Experience Certificates (ITT 15.1(a)) PWD Gazipur.pdf 262.73 Download

32 General Experience Certificates (ITT 15.1(a)) RHD netrokona.pdf 318.63 Download

33 Financial Capacity Certificates (ITT 16) Dhaka Bank Credit Commitment 30 lac.jpg 1318.82 Download

34 General Experience Certificates (ITT 15.1(a)) Liquid Asset 178490.pdf 316.74 Download

35 Valid Trade License (ITT 25.1.(f)) Trade License 17-18.pdf 1203.25 Download

36 TIN Certificate (ITT 25.1(g)) Tax clearing 2017-2018.pdf 1334.35 Download

37 VAT Certificate (ITT 25.1(g)) VAT pdf.pdf 500.20 Download
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38 Valid Trade License (ITT 25.1.(f)) Trade Lisence KSA 2017-18.jpg 1232.18 Download

39 TIN Certificate (ITT 25.1(g)) TIN 2017.2018 KSA.PDF 169.81 Download

40 VAT Certificate (ITT 25.1(g)) VAT Certificate KSA.PDF 743.31 Download

41 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turn over.pdf 49.40 Download

42 General Experience Certificates (ITT 15.1(a)) Payment Certificate FY 2012-13.PDF 725.26 Download

43 General Experience Certificates (ITT 15.1(a)) Payment Certificate FY 2013-14.PDF 1393.39 Download

44 General Experience Certificates (ITT 15.1(a)) Payment Certificate FY 2014-15.PDF 898.37 Download

45 General Experience Certificates (ITT 15.1(a)) Payment Certificate FY 2015-16.PDF 1851.50 Download

46 General Experience Certificates (ITT 15.1(a)) Payment Certificate FY 2016-17(A).PDF 1232.40 Download

47 General Experience Certificates (ITT 15.1(a)) Payment Cirtficate FY-(2016-2017)-A (KSA).pdf 1911.26 Download

48 General Experience Certificates (ITT 15.1(a)) Payment Certificate FY 2016-17.PDF 1238.98 Download

49 Specific Experience Certificates (ITT 15.1(b)) sherpur_road_comletion egp.pdf 1792.20 Download

50 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

imcometax payment certificate 2017-2018.pdf 2260.66 Download

51 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Income_TAX_Payment_Certificate-2016-17.pdf 2585.91 Download

52 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

2012__2013 sucarcon turnover.pdf 1698.68 Download

53 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

2013__2014 sucarcon turn over.pdf 863.13 Download

54 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

2014__2015 sucarcon turn over.pdf 1420.59 Download

55 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

2015_2016 sucarcon turn over.pdf 2260.66 Download

56 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

2016__2017 sucarcon turnover.pdf 2585.91 Download

57 - DEED ksa sucarcon JV.pdf 1009.17 Download

58 - ksa sucarcon JV power of Attorny.pdf 983.90 Download

59 - KSA EQUIPMENT 1.pdf 1036.09 Download

60 General Experience Certificates (ITT 15.1(a)) MANPOWER(KSA) PART-A.pdf 1615.80 Download

61 - MANPOWER(KSA) PART-B.pdf 431.71 Download

62 General Experience Certificates (ITT 15.1(a)) MANPOWER(KSA) PART-C.pdf 2094.02 Download

63 General Experience Certificates (ITT 15.1(a)) MANPOWER(KSA) PART-D.pdf 2094.02 Download

64 General Experience Certificates (ITT 15.1(a)) MANPOWER(KSA) PART-E.pdf 1148.24 Download

65 General Experience Certificates (ITT 15.1(a)) MANPOWER(KSA) PART-F.PDF 1521.28 Download

66 General Experience Certificates (ITT 15.1(a)) MANPOWER(KSA) PART-G.pdf 263.79 Download

67 - National ID (Mr-KSA).pdf 71.37 Download

68 - National Id.jpg 152.79 Download

69 - MACHINARY LIST.doc 418.76 Download

NATIONAL DEVELOPMENT ENGINEERS LTD.

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response

1. Name of the Tenderer / JVCA Partner: National Development Engineers Ltd.

2. Registered e-mail ID of the Tenderer / JVCA Partner: tender@ndebd.com
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2. Registered e-mail ID of the Tenderer / JVCA Partner: tender@ndebd.com

4.1 General Experience in Construction Works of Tenderer: [State years of experience] 35-Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No. Name of Contract Role in
Contract

Award
date

Completion
date

Total Contract
Value

Procuring
Entity's
Name

Address
Tel / Fax
e-mail

Brief description with
justifications of the

similarity compared to
the PE's requirements

DZ(e-GP)-
24/PMP(Road)/2015-
2016

Dense Bituminous Surfacing (DBS) Wearing
Course at different K.M of Dhaka-Chittagong
National Highway (N1) & Dhaka-Sylhet National
Highway (N2) under Narayangonj Road Division
during the year 2015-2016.(PMP 2015-2016)

Prime
Contractor

20-03-
2016 10-11-2016 308803778.590

The
Additional
Chief
Engineer,
Roads &
Highway
Department,
Dhaka
Zone,The
Additional
Chief
Engineer,
Roads &
Highway
Department,
Dhaka
Zone,
Elenbari,
Tejgaon,
Dhaka -
1215

Dense Bituminous
Surfacing (DBS) Wearing
Course at different K.M of
Dhaka-Chittagong
National Highway (N1) &
Dhaka-Sylhet National
Highway (N2) under
Narayangonj Road
Division during the year
2015-2016.(PMP 2015-
2016).

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year Amount
(Taka or Equivalent Taka)

2012-2013 to 2016-2017 17519083999.000

This Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. RIZWAN MUSTAFIZ on behalf of NATIONAL DEVELOPMENT ENGINEERS LTD.

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 General Experience Certificates (ITT 15.1(a)) General Experience Certificates Part -10 of 10.pdf 2238.89 Download

2 General Experience Certificates (ITT 15.1(a)) General. Experience Certificates Part -05 of 10.pdf 2258.17 Download

3 General Experience Certificates (ITT 15.1(a)) General Experience Certificates Part -06 of 10.pdf 2094.91 Download

4 General Experience Certificates (ITT 15.1(a)) General Experience Certificates Part -07 of 10.pdf 2180.74 Download

5 General Experience Certificates (ITT 15.1(a)) General Experience Certificates Part -08 of 10.pdf 2258.29 Download

6 General Experience Certificates (ITT 15.1(a)) General Experience Certificates Part -09 of 10.pdf 2085.29 Download

7 General Experience Certificates (ITT 15.1(a)) General. Experience Certificates Part -02 of 10.pdf 2770.97 Download

8 General Experience Certificates (ITT 15.1(a)) General. Experience Certificates Part -03 of 10.pdf 2165.84 Download

9 General Experience Certificates (ITT 15.1(a)) General. Experience Certificates Part -04 of 10.pdf 2009.15 Download

10 General Experience Certificates (ITT 15.1(a)) List. of General Experience in the Last 10 Years.pdf 419.28 Download

11 General Experience Certificates (ITT 15.1(a)) General. Experience Certificates Part -01 of 10.pdf 2744.74 Download

12 Specific Experience Certificates (ITT 15.1(b)) Specific Experience Certifi.cates.pdf 1194.18 Download

13 Valid Trade License (ITT 25.1.(f)) Valid. Trade License.pdf 1364.26 Download

14 TIN Certificate (ITT 25.1(g)) TIN .or Income Tax Certificate.pdf 193.12 Download

15 VAT Certificate (ITT 25.1(g)) VAT. Certificate.pdf 640.93 Download

16 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

List of Average Annual Construction Turn.over.pdf 18.50 Download

17 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Year Wise Lists of Payment Certificates 2012-2013.pdf 416.50 Download

18 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Year Wise Listss of Payment Certificates 2013-2014.pdf 414.97 Download

19 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Year Wise Lists of Payment Certificates 2014-2015.pdf 397.21 Download

20 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Year Wise Lists of Payment Certificates 2015-2016.pdf 379.60 Download
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21 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Year Wise Lists of Payment Certificates 2016-2017.pdf 486.97 Download

22 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Part 1 of 4 Payment Certificatess of 2016-2017.pdf 1736.17 Download

23 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Part 2 of 4 Payment Certificatess of 2016-2017.pdf 1462.32 Download

24 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Part 3 of 4 Payment Certificatess of 2016-2017.pdf 2243.22 Download

25 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Part 4 of 4 Payment Certificatess of 2016-2017.pdf 727.89 Download

26 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Part= 1 of 2 Payment Certificates 2015 - 2016.pdf 1691.19 Download

27 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Part= 2 of 2 Payment Certificates 2015 - 2016.pdf 1804.38 Download

28 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Part, 1 of 4 Payment Certificatess 2014 - 2015.pdf 1603.97 Download

29 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Part, 2 of 4 Payment Certificatess 2014 - 2015.pdf 970.61 Download

30 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Part, 3 of 4 Payment Certificatess 2014 - 2015.pdf 369.55 Download

31 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Part, 4 of 4 Payment Certificatess 2014 - 2015.pdf 1738.39 Download

32 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Part - 1 of 3 Payment Certificatess 2013 - 2014.pdf 2192.84 Download

33 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Part - 2 of 3 Payment Certificatess 2013 - 2014.pdf 2270.19 Download

34 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Part - 3 of 3 Payment Certificatess 2013 - 2014.pdf 2453.99 Download

35 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Part. 1 of 2 Payment Certificatess of 2012 - 2013.pdf 2221.64 Download

36 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Part. 2 of 2 Payment Certificatess of 2012 - 2013.pdf 1756.79 Download

37 - Current all Projects in Hand.pdf 62.01 Download

38 - Ongoing Certificatess of NDE Part 1 of 3.pdf 864.67 Download

39 - Ongoing Certificatess of NDE Part 2 of 3.pdf 1156.91 Download

40 - Ongoing Certificatess of NDE Part 3 of 3.pdf 2376.35 Download

41 - BID CA.PA.CITY.pdf 216.45 Download

42 - Authorization to Seek reference.pdf 404.44 Download

43 Financial Capacity Certificates (ITT 16) Credit of Commitment ID 178490.pdf 604.53 Download
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