Rate Analysis

Tender ID / Reference No.: 126655

Package No. :e-GP/11/ACE Khu/2017-2018
Name of Work: Strengthening with Surfacing by DBS-Base Course & DBS-Wearing Course (including Black Spot improvement) from Ch. 0+000
(jibonnagar) to 5+260 (Dattanagar) of Jibonnagar-Dattanagar Road (R-743) under Periodic Maintenance Programme/2017-2018 (PMP/Roads)
at Road Division Chuadanga, during the year 2017-2018.

Name of the Tenderer :

Wahid Construction Limited.

Division 1 - General & Site Facilities

Item Code 01/02/04
Item Name Provision, Maintenance and Removal of
Sign Boards
Unit of Measurement Lump Sum
Quantity for Estimation 1.00 (All Prices Are in Taka)
Specification Item Components
. . Price for
Item Name Unit of Unit Rate Quanpty Estimation Unit Price
Measurement Required .
Quantity
Item Category Primary Item
Item Type Material
Provision, maintain & remove Signs month 4,999,998 1.000 4,999.998 4,999.998
Basic Unit Price of Specification Item : 4,999.998
Plus Profit at 10.00% : 500.000
= Sub-Total : 5,499.998
- Plus Tax & VAT at 11.7318% : 645.249
Total Unit Price of Specification Item : 6,145.247
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Item Code

01/02/05

Item Name Provision and Maintenance of Survey
Equipment
Unit of Measurement month
Quantity for Estimation 1.00 (All Prices Are in Taka)
Specification Item Components
. . Price for
Item Name Unit of Unit Rate Quanpty Estimation Unit Price
Measurement Required .
Quantity
Item Category Primary Item
Item Type Material
Provision & Maintain Survey Equipment month 730.00 1.00 730.00 730.000
Basic Unit Price of Specification Item : 730.000
Plus Profit at 10.00% : 73.000
Sub-Total : 803.000
Plus Tax & VAT at 11.7318% : 94.206
Total Unit Price of Specification Item : 897.206
Item Code 01/02/07
Item Name Progress Photographs
Unit of Measurement Month
Quantity for Estimation 1.00 (All Prices Are in Taka)
Specification Item Components
. . Price for
Item Name Unit of Unit Rate Quaqtlty Estimation Unit Price
Measurement Required .
Quantity
Item Category Primary Item
Item Type Equipment
Progress Photographs month 605.000 1.000 605.000 605.000
Basic Unit Price of Specification Item : 605.000
Plus Profit at 10.00% : 60.500
Sub-Total : 665.500
= Plus Tax & VAT at 11.7318% : 78.075
- Total Unit Price of Specification Item : 743,575



Item Code

01/03/01

Item Name Provide and Remove Site Laboratory &
Equipment
Unit of Measurement Lump Sum
Quantity for Estimation 1.00 (All Prices Are in Taka)
Specification Item Components
. . Price for
Item Name Unit of Unit Rate Quanpty Estimation Unit Price
Measurement Required .
Quantity
Item Category Primary Item
Item Type Equipment
Site Laboratory lump sum 101,088.745 1.000 101,088.745 101,088.745
Basic Unit Price of Specification Item : 101,088.745
Plus Profit at 10.00% : 10,108.875
Sub-Total : 111,197.620
Plus Tax & VAT at 11.7318% : 13,045.482
Total Unit Price of Specification Item : 124,243.102
Item Code 01/03/02
Item Name Maintain Site Laboratory
Unit of Measurement Month
Quantity for Estimation 1.00 (All Prices Are in Taka)
Specification Item Components
. . Price for
Item Name Unit of Unit Rate Quan_tlty Estimation Unit Price
Measurement Required -
Quantity
Item Category Primary Item
Item Type Labour
Maintenance of Site Laboratory month 5,000.000 1.000 5,000.000 5,000.000
Basic Unit Price of Specification Item : 5,000.000
Plus Profit at 10.00% : 500.000
Sub-Total : 5,500.000
Plus Tax & VAT at 11.7318% : 645.249
Total Unit Price of Specification Item : 6,145.249



Item Code
Item Name
Unit of Measurement

Division 2 - Earthworks

02/02/02
Roadway Excavation in Suitable Soil
cu metre

Quantity for Estimation 30.00 (All Prices Are in Taka)
Specification Item Components
. . Price for
Item Name Unit of Unit Rate Quan_tlty Estimation Unit Price
Measurement Required .
Quantity
Item Category Primary Item
Item Type Equipment
Small hand tools (1) day 10.000 11.000 110.000 3.667
Item Type Labour
Semi-skilled labourer day 400.000 1.500 600.000 20.000
Unskilled labourer day 350.000 8.200 2,870.000 95.667
Basic Unit Price of Specification Item : 119.334
Plus Profit at 10.00% : 11.933
Sub-Total : 131.267
ﬁ g;‘ Plus Tax & VAT at 11.7318% : 15.400
Total Unit Price of Specification Item : 146.667



Item Code

02/02/03

Item Name Roadway Excavation in Existing Pavement
( not reinforced concrete)
Unit of Measurement cu metre
Quantity for Estimation 30.00 (All Prices Are in Taka)
Specification Item Components
- . Price for
Item Name Unit of Unit Rate Quan_tlty Estimation Unit Price
Measurement Required .
Quantity
Item Category Primary Item
Item Type Equipment
Small hand tools (2) day 10.000 16.000 160.000 5.333
Item Type Labour 0.000
Semi-skilled labourer day 400.000 7.000 2,800.000 93.333
Unskilled labourer day 350.000 7.500 2,625.000 87.500
Basic Unit Price of Specification Item : 186.166
Plus Profit at 10.00% : 18.617
Sub-Total : 204.783
__/E g;“ Plus Tax & VAT at 11.7318% : 24.025
Total Unit Price of Specification Item : 228.808



Item Code
Item Name

Unit of Measurement

02/06/02

Embankment fill from borrow pit in

contractor's Arranged land
Cu metre

Quantity for Estimation 600.00

(All Prices Are in Taka)

Specification Item Components

Unit of . Quantity Prnlce f(.)r I
Item Name Unit Rate . Estimation Unit Price
Measurement Required .
Quantity
Item Category Primary Item
Item Type Equipment
Small hand tools (1) day 10.000 246.0000 2,460.000 4.100
Vibratory roller ( 7-10tonne) day 3,500.000 1.0000 3,500.000 5.833
Water tanker day 3,000.000 1.0000 3,000.000 5.000
Item Type Labour
Semi-skilled labourer day 400.000 28.0000 11,200.000 18.667
Skilled Labour day 450.000 4.0000 1,800.000 3.000
Unskilled labourer day 350.000 180.0000 63,000.000 105.000
Item Type Material 0.000
Imported suitable bulk fill (off site) cu. metre 10.000 600.0000 6,000.000 10.000
Water Cu. metre 8.000 450.0000 3,600.000 6.000
Basic Unit Price of Specification Item : 157.600
Plus Profit at 10.00% : 15.760
Sub-Total : 173.360
2 gl‘ Plus Tax & VAT at 11.7318% : 20.338
Total Unit Price of Specification Item : 193.698



Item Code
Item Name
Unit of Measurement

02/08/01
Improved Subgrade
cu metre

Quantity for Estimation 600.00 (All Prices Are in Taka)
Specification Item Components
. . Price for
Item Name Unit of Unit Rate Quanpty Estimation Unit Price
Measurement Required .
Quantity
Item Category Primary Item
Item Type Equipment
Small hand tools (1) day 10.000 316.000 3,160.000 5.267
Vibratory roller ( 7-10tonne) day 3,500.000 0.750 2,625.000 4.375
Water tanker day 3,000.000 0.750 2,250.000 3.750
Item Type Labour 0.000
Semi-skilled labourer day 400.000 40.000 16,000.000 26.667
Unskilled labourer day 350.000 190.000 66,500.000 110.833
Item Type Material 0.000
Sand FM >0.80 cu. metre 425.000 670.000 284,750.000 474583
Water CuU. metre 8.000 450.000 3,600.000 6.000
Basic Unit Price of Specification Item : 631.475
Plus Profit at 10.00% : 63.148
Sub-Total : 694.623
3 g‘“‘ Plus Tax & VAT at 11.7318% : 81.492
- Total Unit Price of Specification Item : 776.115



Division 3 - Pavement works

Item Code 03/01/01
Item Name Scarify, Mix and Recompact Existing Pavement and/or Shoulder
Unit of Measurement sq. metre
Quantity for Estimation 100.00 (All Prices Are in Taka)
Specification Item Components
. . Price for
Item Name Unit of Unit Rate Quan_tlty Estimation Unit Price
Measurement Required -
Quantity
Item Category Primary Item
Item Type Equipment
Small hand tools (1) day 10.00 7.00 70.00 0.700
Vibratory roller ( 7-10tonne) day 3,500.00 0.06 218.75 2.188
Water tanker day 3,000.00 0.06 187.50 1.875
Item Type Labour 0.00 0.000
Masons day 550.00 1.00 550.00 5.500
Unskilled labourer day 350.00 6.00 2,100.00 21.000
Item Type Material 0.00 0.000
Water Cu. metre 8.00 15.00 120.00 1.200
Basic Unit Price of Specification Item : 32.463
Plus Profit at 10.00% : 3.246
Sub-Total : 35.709
Plus Tax & VAT at 11.7318% : 4.189
Total Unit Price of Specification Item : 39.898



Item Code 03/02/01

Item Name Sub-Base
Unit of Measurement cu metre
Quantity for Estimation 10.00

(All Prices Are in Taka)

Specification Item Components

Unit of . Quantity Pr_lce fgr [
Item Name Unit Rate . Estimation Unit Price
Measurement Required .
Quantity
Item Category Primary ltem
Item Type Equipment
Flat Bed truck (5tons) day 3,000.000 0.3000 900.000 90.000
Small hand tools (1) day 10.000 12.5000 125.000 12.500
Vibratory roller ( 7-10tonne) day 3,500.000 0.0600 210.000 21.000
Item Type Labour 0.000 0.000
Masons day 550.000 2.0000 1,100.000 110.000
Unskilled labourer day 350.000 10.5000 3,675.000 367.500
Item Type Material 0.000 0.000
Sand FM>1.0 cu. metre 600.000 4.5500 2,730.000 273.000
Brick Khoa < 40mm cu. metre 2,100.000 8.4500 17,745.000 1,774.500
Water CuU. metre 8.000 10.0000 80.000 8.000
Basic Unit Price of Specification Item : 2,656.500
Plus Profit at 10.00% : 265.650
Sub-Total : 2,922.150
Plus Tax & VAT at 11.7318% : 342.821
= Total Unit Price of Specification Item : 3,264.971
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Item Code 03/03/01
Item Name Aggregate Base Type |
Unit of Measurement Cu metre
Quantity for Estimation 10.00 (All Prices Are in Taka)
Specification Item Components
. . Price for
Item Name Unit of Unit Rate Quanpty Estimation Unit Price
Measurement Required .
Quantity
Item Category Primary Item
Item Type Equipment
Flat Bed truck (5tons) day 3,000.000 0.300 900.000 90.000
Small hand tools (1) day 10.000 12.500 125.000 12.500
Vibratory roller ( 7-10tonne) day 3,500.000 0.060 210.000 21.000
Item Type Labour 0.000 0.000
Masons day 550.000 2.000 1,100.000 110.000
Unskilled labourer day 350.000 10.500 3,675.000 367.500
Item Type Material 0.000 0.000
Crushed boulder/gravel aggregate <40mm Cu. metre 4,500.000 9.100 40,950.000 4,095.000
Sand FM>1.0 cu. metre 600.000 3.900 2,340.000 234.000
Water CuU. metre 8.000 10.000 80.000 8.000
Basic Unit Price of Specification Item : 4,938.000
Plus Profit at 10.00% : 493.800
Sub-Total : 5,431.800
Plus Tax & VAT at 11.7318% : 637.248
£ Total Unit Price of Specification Item : 6,069.048



Item Code
Item Name

03/06/01a

Bituminous Prime Coat (Plant Placed)

Unit of Measurement sg. metre
Quantity for Estimation 1500.00 (All Prices Are in Taka)
Specification Item Components
. . Price for
Item Name Unit of Unit Rate Quanpty Estimation Unit Price
Measurement Required .
Quantity
Item Category Primary Item
Item Type Equipment
Bitumen Distributor day 4,000.000 0.750 3,000.000 2.000
Bitumen Heater day 1,000.000 2.000 2,000.000 1.333
Small hand tools (1) day 10.000 13.000 130.000 0.087
Tyre roller PTR day 3,500.000 0.130 455.000 0.303
Water tanker day 3,000.000 0.130 390.000 0.260
Air Blower day 3,500.000 0.130 455.000 0.303
Item Type Labour 0.000 0.000
Asphalt Mistry day 550.000 2.000 1,100.000 0.733
Semi-skilled labourer day 400.000 1.000 400.000 0.267
Unskilled labourer day 350.000 10.000 3,500.000 2.333
Item Type Material 0.000 0.000
Bitumen tonne 51,500.000 1.300 66,949.998 44.633
Firewood tonne 4,500.000 0.600 2,700.000 1.800
Kerosene Itr 68.000 650.000 44,200.000 29.467
Basic Unit Price of Specification Item : 83.519
Plus Profit at 10.00% : 8.352
Sub-Total : 91.871
-_/B g;“ Plus Tax & VAT at 11.7318% : 10.778
- Total Unit Price of Specification Item : 102.649



Item Code
Item Name

03/07/01a

Bituminous Tack Coat (Plant Work)

Unit of Measurement sq. metre
Quantity for Estimation 1000.00 (All Prices Are in Taka)
Specification Item Components
. . Price for
Item Name Unit of Unit Rate Quan_tlty Estimation Unit Price
Measurement Required .
Quantity
Item Category Primary Item
Item Type Equipment
Bitumen Distributor day 4,000.000 0.750 3,000.000 3.000
Bitumen Heater day 1,000.000 1.000 1,000.000 1.000
Small hand tools (2) day 10.000 7.000 70.000 0.070
Item Type Labour 0.000 0.000
Asphalt Mistry day 550.000 1.000 550.000 0.550
Semi-skilled labourer day 400.000 1.000 400.000 0.400
Unskilled labourer day 350.000 2.000 700.000 0.700
Item Type Material 0.000 0.000
Bitumen tonne 51,500.000 0.450 23,175.000 23.175
Firewood tonne 4,500.000 0.090 405.000 0.405
Kerosene Itr 68.000 0.000 0.000 0.000
Basic Unit Price of Specification Item : 29.300
Plus Profit at 10.00% : 2.930
A Sub-Total : 32.230
Plus Tax & VAT at 11.7318% : 3.781
Total Unit Price of Specification Item : 36.011



Item Code
Item Name
Unit of Measurement cu metre
Quantity for Estimation 25.00

03/10/01(b)

Dense Bituminous Surfacing - Base Course (Plant Method) (Bitumen Grade 60/70)

(All Prices Are in Taka)

Specification Item Components

Unit of . Quantity Pr_lce fgr o
Item Name Unit Rate . Estimation Unit Price
Measurement Required .
Quantity
Item Category Primary Item
Item Type Equipment
AC Paver day 6,500.000 1.000 6,500.000 260.000
Asphalt Plant day 12,000.000 0.500 6,000.000 240.000
Bitumen Distributor day 4,000.000 0.500 2,000.000 80.000
Dump Truck day 5,000.000 5.000 25,000.000 1,000.000
Tyre roller PTR day 3,500.000 1.000 3,500.000 140.000
Vibratory Roller ( 6-7.5 tonne) day 3,500.000 0.500 1,750.000 70.000
Item Type Labour 0.000 0.000
Asphalt Mistry day 550.000 2.000 1,100.000 44.000
Foreman day 650.000 1.000 650.000 26.000
Semi-skilled labourer day 400.000 4.000 1,600.000 64.000
Unskilled labourer day 350.000 8.000 2,800.000 112.000
Item Type Material 0.000 0.000
Angle Iron (62.5x62.5x6mm) using 20 times lin. metre 125.000 20.000 2,500.000 100.000
Bitumen tonne 53,000.000 3.070 162,710.000 6,508.400
Coarse Sand FM>2.5 Ccu. metre 1,600.000 6.250 10,000.000 400.000
Crushed boulder/gravel aggregate <25mm Cu. metre 6,356.000 21.880 139,069.280 5,562.771
Crusher (stone) dust cu. metre 1,200.000 3.120 3,744.000 149.760
Diesel Itr 68.000 137.500 9,350.000 374.000
Basic Unit Price of Specification Item : 15,130.931
Plus Profit at 10.00% : 1,513.093
Sub-Total : 16,644.024
e Plus Tax & VAT at 11.7318% : 1,952.644
- Total Unit Price of Specification Item : 18,596.668



Item Code
Item Name

03/10/02(b)

DBS - Wearing Course (Bitumen Grade 60/70)

Unit of Measurement Cu metre
Quantity for Estimation 25.00 (All Prices Are in Taka)
Specification Item Components
. . Price for
Item Name Unit of Unit Rate Quan_tlty Estimation Unit Price
Measurement Required .
Quantity
Item Category Primary Item
Item Type Equipment
AC Paver day 6,500.000 1.000 6,500.000 260.000
Asphalt Plant day 12,000.000 0.500 6,000.000 240.000
Bitumen Distributor day 4,000.000 0.500 2,000.000 80.000
Dump Truck day 5,000.000 5.000 25,000.000 1,000.000
Tyre roller PTR day 3,500.000 1.000 3,500.000 140.000
Vibratory Roller ( 6-7.5 tonne) day 3,500.000 0.500 1,750.000 70.000
Item Type Labour 0.000 0.000
Asphalt Mistry day 550.000 2.000 1,100.000 44.000
Foreman day 650.000 1.000 650.000 26.000
Semi-skilled labourer day 400.000 4.000 1,600.000 64.000
Unskilled labourer day 350.000 8.000 2,800.000 112.000
Item Type Material 0.000 0.000
Angle Iron (62.5x62.5x6mm) using 20 times lin. metre 310.000 20.000 6,200.000 248.000
Bitumen tonne 53,000.000 3.070 162,710.000 6,508.400
Coarse Sand FM>2.5 Ccu. metre 1,600.000 6.250 10,000.000 400.000
Crushed boulder/gravel aggregate <25mm Cu. metre 6,356.000 21.880 139,069.280 5,562.771
Crusher (stone) dust cu. metre 1,200.000 3.120 3,744.000 149.760
Diesel Itr 68.000 137.500 9,350.000 374.000
Basic Unit Price of Specification Item : 15,278.931
Plus Profit at 10.00% : 1,527.893
Sub-Total : 16,806.824
e Plus Tax & VAT at 11.7318% : 1,971.743
- Total Unit Price of Specification Item : 18,778.567



Item Code 03/13/01
Item Name Brick on End Edging
Unit of Measurement Lin. Metre
Quantity for Estimation 100.00 (All Prices Are in Taka)
Specification Item Components
. . Price for
Item Name Unit of Unit Rate Quaqtlty Estimation Unit Price
Measurement Required .
Quantity
Item Category Primary Item
Item Type Equipment
Small hand tools (2) day 10.00 4.00 40.00 0.400
Item Type Labour 0.00 0.000
Masons day 550.00 1.00 550.00 5.500
Unskilled labourer day 350.00 3.00 1,050.00 10.500
Item Type Material 0.00 0.000
Brick P.J. no. 8.00 800.00 6,400.00 64.000
Sand FM>0.5 CU. metre 400.00 0.20 80.00 0.800
Basic Unit Price of Specification Item : 81.200
Plus Profit at 10.00% : 8.120
Sub-Total : 89.320
Plus Tax & VAT at 11.7318% : 10.479
Total Unit Price of Specification Item : 99.799

il



Division 6 : Incidental Work

Item Code 06/05/01
Item Name Road Marking Thermoplastic Material ( indicate if screed or spray application). Traffic Signs
Unit of Measurement sg.m
Quantity for Estimation 350.00 (All Prices Are in Taka)
Specification Item Components
- . Price for
Item Name Unit of Unit Rate Quan_tlty Estimation Unit Price
Measurement Required .
Quantity
Item Category Primary Item
Item Type Equipment
Boiler/Heater (1) day 6,000.000 1.000 6,000.000 17.143
Spreader day 5,000.000 1.000 5,000.000 14.286
Truck (5 Tonne) day 3,000.000 1.000 3,000.000 8.571
Item Type Labour 0.000
Foreman day 650.000 3.000 1,950.000 5.571
Skilled labourer day 450.000 7.000 3,150.000 9.000
Unskilled labourer day 350.000 10.000 3,500.000 10.000
Item Type Material 0.000
Tharmoplastic Materials kg 86.000 2,100.000 180,600.000 516.000
Glass beads kg 86.000 175.000 15,050.000 43.000
Chalk Powder, brush etc. L.S 454.000 1.297
Basic Unit Price of Specification Item : 624.868
Plus Profit at 10.00% : 62.487
Sub-Total : 687.355
ﬁ gl‘ Plus Tax & VAT at 11.7318% : 80.639
- Total Unit Price of Specification Item : 767.994



Item Code 06/10/01
Item Name Traffic Signs
Unit of Measurement Number
Quantity for Estimation 1.00 (All Prices Are in Taka)
Specification Item Components
. . Price for
Item Name Unit of Unit Rate Quanpty Estimation Unit Price
Measurement Required .
Quantity
Item Category Primary Item
Item Type Material
Traffic Sign no. 3,401.445 1.2478 4,244,323 4,244.323
Basic Unit Price of Specification Item : 4,244,323
Plus Profit at 10.00% : 424.432
~ Sub-Total : 4,668.755
- Plus Tax & VAT at 11.7318% : 547.729
Total Unit Price of Specification Item : 5,216.484
Item Code 06/10/02
Item Name Sign Post
Unit of Measurement Number
Quantity for Estimation 1.00 (All Prices Are in Taka)
Specification Item Components
. . Price for
Item Name Unit of Unit Rate Quan_tlty Estimation Unit Price
Measurement Required -
Quantity
Item Category Primary Item
Item Type Material
Sign post (50/75mm dia Wall thickness 2mm
minmum) no. 2,017.548 1.00 2,017.548 2,017.548
Basic Unit Price of Specification Item : 2,017.548
Plus Profit at 10.00% : 201.755
= Sub-Total : 2,219.303
- Plus Tax & VAT at 11.7318% : 260.364
Total Unit Price of Specification Item : 2,479.667
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Item Code

06/15/01

Item Name Concrete Guide Post (1.6 m long, 200mm
dia)
Unit of Measurement No.
Quantity for Estimation 1.00 (All Prices Are in Taka)
Specification Item Components
. . Price for
Item Name Unit of Unit Rate Quan_tlty Estimation Unit Price
Measurement Required .
Quantity
Item Category Primary Item
Item Type Material
Concrete cum 10,500.000 0.050 527.100 527.100
Reinforcement tonne 55,000.000 0.008 412.500 412.500
Painting sgqm 140.000 0.628 87.920 87.920
Placing No. 250.000 1.000 250.000 250.000
Basic Unit Price of Specification Item : 1,277.520
Plus Profit at 10.00% : 127.752
3 _é_:‘“ Sub-Total : 1,405.272
Plus Tax & VAT at 11.7318% : 164.864
Total Unit Price of Specification Item : 1,570.136



Item Code 06/16/01
Item Name Concrete Kilometer Post (As per drawing)
Unit of Measurement No.
Quantity for Estimation 1.00 (All Prices Are in Taka)
Specification Item Components
. . Price for
Item Name Unit of Unit Rate Quaqtlty Estimation Unit Price
Measurement Required .
Quantity
Item Category Primary Item
Item Type Material
Roadway Excavation in unsuitable Material cum 139.999 0.5060 70.839 70.839
Sand Backfill for Structures cum 450.00 0.1518 68.310 68.310
Single Layer Brick Flat Soling sgqm 380.00 1.0120 384.560 384.560
Concrete Class10 cum 6,000.00 0.1012 607.200 607.200
Concrete Class 20 cum 8,500.00 0.2854 2,425.900 2,425.900
Mild Steel Reinforcement Bars tonne 55,000.00 0.0077 423.500 423.500
6 mm thick cement sand(F.M1.2) plaster sgm 130.000 1.8288 237.744 237.744
Painting to post etc. 2(two) coat sgqm 155.00 1.8288 283.464 283.464
Lettering on both side of km post with 10cm size L.S. 1.500 200.0000 300.000 300.000
Basic Unit Price of Specification Item : 4,801.517
Plus Profit at 10.00% : 480.152
. Sub-Total : 5,281.669
- Plus Tax & VAT at 11.7318% : 619.635
Total Unit Price of Specification Item : 5,901.304



Item Code
Item Name
Unit of Measurement

06/17/01(b)

RCC Palisiding (3m post, 150mm X 150mm)

Linear Metre

Quantity for Estimation 45.00 (All Prices Are in Taka)
Specification Item Components
. . Price for
Item Name Unit of Unit Rate Quan_tlty Estimation Unit Price
Measurement Required .
Quantity
Item Category Primary Item
Item Type Labour
i) Skilled labour nos 550.00 36.00 19,800.00 440.000
ii) Ordinary labour nos 400.00 108.00 43,200.00 960.000
Item Type Equipment 0.000
Hire charge of monkey with driving arrangement. L.S. 3200.00 1.00 3,200.00 71.111
Item Type Material 0.000
Concrete Class 25 cum 12,500.00 8.17 102,093.75 2,268.750
Mild Steel Reinforcement Bars tonne 55,000.00 0.803 44,165.00 981.444
Nuts, bolts, washers etc nos 65.00 102.0000 6630.00 147.333
Basic Unit Price of Specification Item : 4,868.638
Plus Profit at 10.00% : 486.864
Sub-Total : 5,355.502
Plus Tax & VAT at 11.7318% : 628.297
Total Unit Price of Specification Item : 5,983.799

il
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Item Code
Item Name
Unit of Measurement

Special
Construction of Concrete U Drain
Lin. Metre

Quantity for Estimation 1.00 (All Prices Are in Taka)
Specification Item Components
Item Name Unit of Unit Rate Quaqtlty or Estimation Q  Unit Price
Measurement Required
Item Category
Item Type :
Concrete U Drain LM 8,500.000 1.0000 8,500.000 8,500.000
Basic Unit Price of Specification Item : 8,500.000
Plus Profit at 10.00% : 850.000
. Sub-Total : 9,350.000
- Plus Tax & VAT at 11.7318% : 1,096.923
Total Unit Price of Specification Item : 10,446.923



