



Last Login : Tuesday, 6 Feb, 2018 16:41:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 152269 **Invitation Reference No. :** e-GP/12/ACE Khu/2017-2018 (Re-Tender)

**Closing Date and Time :** 22-Jan-2018 13:00 **Opening Date and Time :** 22-Jan-2018 13:00

**Procuring Entity :** Khulna Zone

**Brief :** Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.

[View Notice](#)**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

**Tender Package No. and Description :** e-GP/12/ACE Khu/2017-2018

**Lot No. and Description :** Single & Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	M/S. Shahid Brothers	MOZAHAR ENTERPRISE (PVT.) LTD.
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	NA	NA
Joint Venture Agreement	NA	NA
Subcontractor's Information given or not (If any)	NA	NA
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	Yes	Yes
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ  
পদক পরিচয় ও পদক মহাপ্রদত্ত  
পদক পরিচয় ও পদক মহাপ্রদত্ত

conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

#### TEC Members

#### TEC Members

Name	Md. Ruhul Amin (TEC)	Md Zakir Hossain (TEC)	Md.Rakib-UI-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 1 On	25 Jan 2018 19:42	25 Jan 2018 19:43	25 Jan 2018 22:44
Comments	Signed	Signed	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 6 Feb, 2018 16:41:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

<b>Tender/Proposal ID :</b>	152269	<b>Invitation Reference No. :</b>	e-GP/12/ACE Khu/2017-2018 (Re-Tender)
<b>Closing Date and Time :</b>	22-Jan-2018 13:00	<b>Opening Date and Time :</b>	22-Jan-2018 13:00
<b>Procuring Entity :</b>	Khulna Zone		
<b>Brief :</b>	Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.		

[View Notice](#)**Technical Responsiveness Report**

<b>Ministry Name :</b>	Ministry of Road Transport and Bridges	<b>Division Name :</b>	Road Transport and Highways Division
<b>Organization/Agency Name :</b>	Roads & Highways Department (RHD)	<b>Procuring Entity :</b>	Khulna Zone
<b>Tender Package No. and Description :</b>	e-GP/12/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018.		
<b>Lot No. and Description :</b>	Single & Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.		

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
M/S. Shahid Brothers	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MOZHAR ENTERPRISE (PVT.) LTD.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members**

TEC Members			
<b>Name</b>	Md. Ruhul Amin (TEC)	Md Zakir Hossain (TEC)	Md.Rakib-Ul-Alam
<b>Committee Role</b>	Chairperson	Member Secretary	Member
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 2 On	25 Jan 2018 19:42	25 Jan 2018 19:43	25 Jan 2018 22:44
Comments	Signed	Signed	ok

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও মহাপ্রকল্প বিভাগ  
স্বাক্ষর পরিচালনা ও সোহা মহাপ্রকল্প  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 6 Feb, 2018 16:41:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

<b>Tender/Proposal ID :</b>	152269	<b>Invitation Reference No. :</b>	e-GP/12/ACE Khu/2017-2018 (Re-Tender)
<b>Closing Date and Time :</b>	22-Jan-2018 13:00	<b>Opening Date and Time :</b>	22-Jan-2018 13:00
<b>Procuring Entity :</b>	Khulna Zone		
<b>Brief :</b>	Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.		

[View Notice](#)**Financial Evaluation and Price Comparison**

<b>Ministry Name :</b>	Ministry of Road Transport and Bridges	<b>Division Name :</b>	Road Transport and Highways Division
<b>Organization/Agency Name :</b>	Roads & Highways Department (RHD)	<b>Procuring Entity :</b>	Khulna Zone
<b>Tender Package No. and Description :</b>	e-GP/12/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018.		
<b>Lot No. and Description :</b>	Single & Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.		

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	MOZHAR ENTERPRISE (PVT.) LTD. (Winner)	123795303.700	123661012.775	134290.925	0.109
L2	M/S. Shahid Brothers	123795303.700	131171055.172	-7375751.472	-5.958

**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant	Status
MOZHAR ENTERPRISE (PVT.) LTD.	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	Md. Ruhul Amin (TEC)	Md Zakir Hossain (TEC)	Md.Rakib-UI-Alam
------	----------------------	------------------------	------------------

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পদ্ধতি নির্ধারণ ও মূল্যায়ন বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

<b>Committee Role</b>	Chairperson	Member Secretary	Member
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer	Executive Engineer
<b>PE Office</b>	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
<b>Signed Tender Evaluation Report 3 On</b>	26 Jan 2018 17:29	26 Jan 2018 17:30	26 Jan 2018 23:01
<b>Comments</b>	Signed	Signed	ok

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
পতন্য পরিচালন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 6 Feb, 2018 16:41:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

<b>Tender/Proposal ID :</b>	152269	<b>Invitation Reference No. :</b>	e-GP/12/ACE Khu/2017-2018 (Re-Tender)
<b>Closing Date and Time :</b>	22-Jan-2018 13:00	<b>Opening Date and Time :</b>	22-Jan-2018 13:00
<b>Procuring Entity :</b>	Khulna Zone		
<b>Brief :</b>	Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.		

[View Notice](#)**Final Evaluation Report**

<b>Ministry Name :</b>	Ministry of Road Transport and Bridges	<b>Division Name :</b>	Road Transport and Highways Division
<b>Organization/Agency Name :</b>	Roads & Highways Department (RHD)	<b>Procuring Entity :</b>	Khulna Zone
<b>Tender Package No. and Description :</b>	e-GP/12/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018.		
<b>Lot No. and Description :</b>	Single & Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.		

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

MOZAHAR ENTERPRISE (PVT.) LTD.

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	Md. Ruhul Amin (TEC)	Md Zakir Hossain (TEC)	Md.Rakib-UI-Alam
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Khulna Zone	Khulna Zone	Office of the Executive Engineer, LGED, Khulna
Signed Tender Evaluation Report 4 On	28 Jan 2018 17:26	28 Jan 2018 17:32	26 Jan 2018 23:02
Comments	Signed	Signed	ok

Signed  
AAM

কাজী আব্দুল আল-মামুন  
যোগাযোগ  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যোগাযোগ বিভাগ  
স্বাক্ষর পরিচালনা ও স্টাফ অফিসার  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

Tender/Proposal ID :	152269	Invitation Reference No. :	e-GP/12/ACE Khu/2017-2018 (Re-Tender)
Closing Date and Time :	22-Jan-2018 13:00	Opening Date and Time :	22-Jan-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Mbro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.		

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">MS. Shahid Brothers</a>	-	<a href="#">View Evaluation Status</a>
2	<a href="#">MOZAHAR ENTERPRISE (PVT.) LTD.</a>	-	<a href="#">View Evaluation Status</a>

[Home](#) | 
 [About e-GP](#) | 
 [Contact Us](#) | 
 [RSS Feed](#) | 
 [Terms and Conditions](#) | 
 [Service Level](#) | 
 [Disclaimer and Privacy Policy](#) | 
 [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed




কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	152269	Invitation Reference No. :	e-GP/12/ACE Khu/2017-2018 (Re-Tender)
Closing Date and Time :	22-Jan-2018 13:00	Opening Date and Time :	22-Jan-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.		
<a href="#">View Notice</a>			

Package No. :	e-GP/12/ACE Khu/2017-2018		
Package Description :	Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 3		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
e-Tender Submission Letter (Form e-PW3-1)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 4		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Subcontractor Information (Form e-PW3-3)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Personnel Information (Form e-PW3-4)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Past Performance Evaluation and rating matrix for different aspects		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Lot No. :	Single		
Lot Description :	Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name		Action	
Bill of Quantities		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Schedule of Day works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Unconditional Discount Form		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities (Salvage items )		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Grand Summary		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 শ্রমিক পরিষদ ও মহাপ্রকৃতি বিভাগ  
 শ্রমিক পরিষদ ও শ্রমিক পরিষদ  
 বাংলাদেশ সরকার



Last Login : Tuesday, 6 Feb, 2018 16:41:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)
**Tender/Proposal Detail**

**Tender/Proposal ID :** 152269 **Invitation Reference No. :** e-GP/12/ACE Khu/2017-2018 (Re-Tender)

**Closing Date and Time :** 22-Jan-2018 13:00 **Opening Date and Time :** 22-Jan-2018 13:00

**Procuring Entity :** Khulna Zone

**Brief :** Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur-Goalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.

[View Notice](#)**Tender Opening Report 1**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

**Tender/Proposal Package No. and Description :** e-GP/12/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur-Goalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018.

**Lot No. and Description :** Single & Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur-Goalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.

**Procurement Data**

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

**Procurement Plan**

Approving Authority	Approval Status
<b>Name:</b> Obaidul Quader <b>Designation:</b> Minister <b>Role:</b> Minister <b>Office Name:</b> Khulna Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

**Advertisement details**

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
Dhaka Tribune	08-Jan-2018		
The Daily Manabjomin	09-Jan-2018		
The Daily Purbanchal	08-Jan-2018		

**Tender/Proposal Date and Time**

Date and Time of Publishing	Date and Time of Closing
07-Jan-2018 11:30	22-Jan-2018 13:00

**Opening Date and Time**

Original Date and Time
22-Jan-2018 13:00

**Tender/Proposal Document**

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
---------------------------	---------------------	----------------	------------------

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

2	2	0	1
---	---	---	---

**TOC Members**

<b>Committee Members</b>	Md. Ruhul Amin (TEC)	Md Zakir Hossain (TEC)
<b>Committee Role</b>	Chairperson	Member Secretary
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer
<b>PE Office</b>	Khulna Zone	Khulna Zone
<b>Electronically Signed TOR On</b>	22 Jan 2018 13:56	22 Jan 2018 13:34
<b>Comments</b>	Signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 6 Feb, 2018 16:41:52

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 152269 **Invitation Reference No. :** e-GP/12/ACE Khu/2017-2018 (Re-Tender)

**Closing Date and Time :** 22-Jan-2018 13:00 **Opening Date and Time :** 22-Jan-2018 13:00

**Procuring Entity :** Khulna Zone

**Brief :** Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur Goalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.

[View Notice](#)

## Tender Opening Report 2

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Khulna Zone

**Tender Package No. and Description :** e-GP/12/ACE Khu/2017-2018 & Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur Goalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018.

**Lot No. and Description :** Single & Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur Goalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.

## Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
07-Jan-2018 11:30	22-Jan-2018 13:00	22-Jan-2018 13:00	22-May-2018	19-Jun-2018

## Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	2	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	MS. Shahid Brothers	22-Jan-2018 12:13	Bank Guarantee	3100000.00	Bank: Al-Arafah Islami Bank Limited Branch: Mrpur-1 21-Jan-2018 18:11	19-Jun-2018	22-May-2018
2	MOZAHAR ENTERPRISE (PVT.) LTD.	22-Jan-2018 11:42	Bank Guarantee	3100000.00	Bank: Southeast Bank Limited Branch: SEBL Khulna Branch 21-Jan-2018 15:50	19-Jun-2018	22-May-2018

## Official Cost Estimate (In BDT)

123795303.700

## Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	MOZAHAR ENTERPRISE (PVT.) LTD.	123661012.775	0.000	0.000	
2	MS. Shahid Brothers	131171055.172	0.000	0.000	

## Opening Report Footer

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

## TOC Members

Committee Members	Md. Ruhul Amin (TEC)	Md Zakir Hossain (TEC)
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Khulna Zone	Khulna Zone
Electronically Signed TOR On	22 Jan 2018 13:57	22 Jan 2018 13:33
Comments	Signed.	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 152269 **Invitation Reference No. :** e-GP/12/ACE Khu/2017-2018 (Re-Tender)  
**Closing Date and Time :** 22-Jan-2018 13:00 **Opening Date and Time :** 22-Jan-2018 13:00  
**Procuring Entity :** Khulna Zone  
**Brief :** Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/12/ACE Khu/2017-2018	Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018.

## M/S. Shahid Brothers

## Bill of Quantities

Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.

## Bill of Quantities


SL No	Group	Item Code	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities.	01/01/01	Maintenance and Protection of Traffic. (2nos 3.00m = Total 2.00nos)	L.S	1.000	80256.952	Eighty Thousand Two Hundred and Fifty-Six point Nine Five Two	80256.952	Eighty Thousand Two Hundred and Fifty-Six point Nine Five Two
4	General & Site Facilities.	01/02/04	Provision, Maintenance & Removal of Sign Board	L.S	1.000	8849.159	Eight Thousand Eight Hundred and Forty-Nine point One Five Nine	8849.159	Eight Thousand Eight Hundred and Forty-Nine point One Five Nine
5	General & Site Facilities.	01/02/07	Progress of Photographs	Months	10.000	1000.447	One Thousand point Four Four Seven	10004.470	Ten Thousand AND Four point Four Seven
6	General & Site Facilities.	01/03/01	Provide & Remove Site Laboratory & Equipment	L.S	1.000	331843.446	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Four Four Six	331843.446	Three Lakh Thirty-One Thousand Eight Hundred and Forty-Three point Four Four Six
7	General & Site Facilities.	01/03/02	Maintenance Site Laboratory	Months	10.000	7698.768	Seven Thousand Six Hundred and Ninety-Eight point Seven Six	76987.680	Seventy Six Thousand Nine Hundred and Eighty point Seven Six

Signed

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পাক পবিত্র ও মর্যাদা বিধান  
পাক পবিত্র ও মর্যাদা বিধান  
পাক পবিত্র ও মর্যাদা বিধান



							Eight		Eight
8	General & Site Facilities.	01/03/03	Special or additional tests (2nos 3.00m & 3 nos Road = Total 5.00nos)	Pro sum	1.000	61452.613	Sixty-One Thousand Four Hundred and Fifty-Two point Six One Three	61452.613	Sixty-One Thousand Four Hundred and Fifty-Two point Six One Three
9	Earth works	02/10/01	Construction of Soil Earthen Shoulder	Cum	2430.000	259.188	Two Hundred and Fifty-Nine point One Eight Eight	629826.840	Six Lakh Twenty-Nine Thousand Eight Hundred and Twenty-Six point Eight Four
11	Earth works	02/02/03	Roadway excavation in existing pavement (Not reinforced concrete	Cum	1721.880	265.065	Two Hundred and Sixty-Five point Zero Six Five	456410.122	Four Lakh Fifty-Six Thousand Four Hundred and Ten point One Two Two
19	Pavement works	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	85.440	16215.223	Sixteen Thousand Two Hundred and Fifteen point Two Two Three	1385428.653	Thirteen Lakh Eighty-Five Thousand Four Hundred and Twenty-Eight point Six Five Three
20	Pavement works	3/3/01	Aggregate Base Type - I	Cum	2512.500	8114.617	Eight Thousand One Hundred and Fourteen point Six One Seven	20387975.213	Two Crore Three Lakh Eighty-Seven Thousand Nine Hundred and Seventy-Five point Two One Three
22	Pavement works	03/06/01a	Bituminous Prime Coat(Plant Placed)	Sqm	16750.000	122.628	One Hundred and Twenty-Two point Six Two Eight	2054019.000	Twenty Lakh Fifty-Four Thousand AND Nineteen
23	Pavement works	03/07/01a	Bituminous Tack coat (Plant work)	Sqm	71049.000	46.185	Forty-Six point One Eight Five	3281398.065	Thirty-Two Lakh Eighty-One Thousand Three Hundred and Ninety-Eight point Zero Six Five
24	Pavement works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) bitumeen grade 60/70	Cum	1172.500	20659.246	Twenty Thousand Six Hundred and Fifty-Nine point Two Four Six	24222965.935	Two Crore Forty-Two Lakh Twenty-Two Thousand


Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিবহন ও মহাসড়ক বিভাগ  
 নতুন পরিবহন ও সড়ক মন্ত্রণালয়  
 বাংলাদেশ সরকার



24	Pavement works	03/10/02b	Dense Bituminou Surfacing Wearing Course (Plant Method) bitumeen grade 60/70	Cum	3552.450	20870.642	Twenty Thousand Eight Hundred and Seventy point Six Four Two	74141912.173	Crore Forty-One Lakh Forty-One Thousand Nine Hundred and Twelve point One Seven Three
27	Pavement works	03/13/01	Brick on End Edging	Lm	5000.000	120.373	One Hundred and Twenty point Three Seven Three	601865.000	Six Lakh One Thousand Eight Hundred and Sixty-Five
38	Incidentals	06/05/01	Road Marking- Thermoplastic Materials(Indicate if screed or spray application)	Sqm	2512.800	1073.838	One Thousand AND Seventy-Three point Eight Three Eight	2698340.126	Twenty-Six Lakh Ninety-Eight Thousand Three Hundred and Forty point One Two Six
39	Incidentals	06/10/01	Traffic Signs (Reflective sign faces are required)	No	20.000	6901.237	Six Thousand Nine Hundred and One point Two Three Seven	138024.740	One Lakh Thirty-Eight Thousand AND Twenty-Four point Seven Four
40	Incidentals	06/10/02	Sign Post	No	20.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five	61452.500	Sixty-One Thousand Four Hundred and Fifty-Two point Five
45	Incidentals	Special Item-01 (Approved Rate of Jessore & Khulna Circle)	Manufacturing of Road directional board as size 1500mmx1800mm with 18-BWG. MS. Sheet and posting reflecting sheet with best quality blue/Gum including letter writing and symbol making and fixed 75mm dia G.I. Pipe fitted all side of the board by necessary Nut bolt screw welding curing adjusting straightening properly the MS. Sheet etc. complete as per direction & design & symbol in/c. cost of all materials and incidental charges in all respect as per direction of the E/c.	Sqm	27.000	15978.815	Fifteen Thousand Nine Hundred and Seventy-Eight point Eight One Five	431428.005	Four Lakh Thirty-One Thousand Four Hundred and Twenty-Eight point Zero Zero Five
46	Incidentals	Special Item-02 (Approved Rate of Jessore & Khulna Circle)	Installation charge of road sign and signal board at important places with supply 300gg long and 75gg dia G.I. Pipe fitted with sign board by necessary Nut Bolt, welding cutting adjusting strengthening properly in/c. carrying the same to work site and installation with necessary box cutting B.F.S. brick work C/C. (1 : 2 : 6) as per drawing including cost of all materials and incidental charges etc. complete as per direction of the E/c.	Nos	10.000	11061.448	Eleven Thousand AND Sixty-One point Four Four Eight	110614.480	One Lakh Ten Thousand Six Hundred and Fourteen point Four Eight
							<b>Grand Total:</b>	131171055.172	Thirteen Crore Eleven Lakh Seventy-One Thousand AND Fifty-Five point One Seven Two


This Bill of Quantities is Electronically Signed by Mr. Shahidul Chowdhury on behalf of MS. Shahid Brothers

<b>MOZAHAR ENTERPRISE (PVT.) LTD.</b>
<b>Bill of Quantities</b>
<b>Note: All tenderer shall have to submit item wise Rate Analysis in favour of their quoted Rate.</b>


Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 শ্রমিক পরিষদ ও মহাপ্রকৃতি বিভাগ  
 নতুন পল্লিমাধ্যম ও পোস্ত মন্ত্রণালয়  
 বাংলাদেশ সরকার

## Bill of Quantities

SL No	Group	Item Code	Description	Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities.	01/01/01	Maintenance and Protection of Traffic. (2nos 3.00m = Total 2.00nos)	L.S	1.000	79842.732	Seventy-Nine Thousand Eight Hundred and Forty-Two point Seven Three Two	79842.732	Seventy-Nine Thousand Eight Hundred and Forty-Two point Seven Three Two
4	General & Site Facilities.	01/02/04	Provision, Maintenance & Removal of Sign Board	L.S	1.000	4943.822	Four Thousand Nine Hundred and Forty-Three point Eight Two Two	4943.822	Four Thousand Nine Hundred and Forty-Three point Eight Two Two
5	General & Site Facilities.	01/02/07	Progress of Photographs	Months	10.000	617.978	Six Hundred and Seventeen point Nine Seven Eight	6179.780	Six Thousand One Hundred and Seventy-Nine point Seven Eight
6	General & Site Facilities.	01/03/01	Provide & Remove Site Laboratory & Equipment	L.S	1.000	148314.672	One Lakh Forty-Eight Thousand Three Hundred and Fourteen point Six Seven Two	148314.672	One Lakh Forty-Eight Thousand Three Hundred and Fourteen point Six Seven Two
7	General & Site Facilities.	01/03/02	Maintenance Site Laboratory	Months	10.000	3955.058	Three Thousand Nine Hundred and Fifty-Five point Zero Five Eight	39550.580	Thirty-Nine Thousand Five Hundred and Fifty point Five Eight
8	General & Site Facilities.	01/03/03	Special or additional tests (2nos 3.00m & 3 nos Road = Total 5.00nos)	Pro sum	1.000	50000.003	Fifty Thousand point Zero Zero Three	50000.003	Fifty Thousand point Zero Zero Three
9	Earth works	02/10/01	Construction of Soil Earthen Shoulder	Cum	2430.000	178.355	One Hundred and Seventy-Eight point Three Five Five	433402.650	Four Lakh Thirty-Three Thousand Four Hundred and Two point Six Five
11	Earth works	02/02/03	Roadway excavation in existing pavement (Not reinforced concrete	Cum	1721.880	214.644	Two Hundred and Fourteen point Six Four Four	369591.211	Three Lakh Sixty-Nine Thousand Five Hundred and Ninety-One point Two One One
19	Pavement works	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	85.440	15922.569	Fifteen Thousand Nine Hundred and Twenty-Two point Five Six Nine	136042	Thirteen


Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 পাবনা পরিদপ্তর ও মহাপ্রকল্প বিভাগ  
 পাবনা পরিদপ্তর ও পোস্ত মহাপ্রকল্প  
 বাংলাদেশ সরকার

							Five		
20	Pavement works	3/3/01	Aggregate Base Type - I	Cum	2512.500	6228.036	Six Thousand Two Hundred and Twenty-Eight point Zero Three Six	15647940.450	One Crore Fifty-Six Lakh Forty-Seven Thousand Nine Hundred and Forty point Four Five
22	Pavement works	03/06/01a	Bituminous Prime Coat(Plant Placed)	Sqm	16750.000	117.206	One Hundred and Seventeen point Two Zero Six	1963200.500	Nineteen Lakh Sixty-Three Thousand Two Hundred point Five
23	Pavement works	03/07/01a	Bituminous Tack coat (Plant work)	Sqm	71049.000	42.338	Forty-Two point Three Three Eight	3008072.562	Thirty Lakh Eight Thousand AND Seventy-Two point Five Six Two
24	Pavement works	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant Method) bitumeen grade 60/70	Cum	1172.500	20189.236	Twenty Thousand One Hundred and Eighty-Nine point Two Three Six	23671879.210	Two Crore Thirty-Six Lakh Seventy-One Thousand Eight Hundred and Seventy-Nine point Two One
24	Pavement works	03/10/02b	Dense Bituminou Surfacing Wearing Course (Plant Method) bitumeen grade 60/70	Cum	3552.450	20688.562	Twenty Thousand Six Hundred and Eighty-Eight point Five Six Two	73495082.077	Seven Crore Thirty-Four Lakh Ninety-Five Thousand AND Eighty-Two point Zero Seven Seven
27	Pavement works	03/13/01	Brick on End Edging	Lm	5000.000	108.393	One Hundred and Eight point Three Nine Three	541965.000	Five Lakh Forty-One Thousand Nine Hundred and Sixty-Five
38	Incidentals	06/05/01	Road Marking- Thermoplastic Materials(Indicate if screed or spray application)	Sqm	2512.800	796.837	Seven Hundred and Ninety-Six point Eight Three Seven	2002292.014	Twenty Lakh Two Thousand Two Hundred and Ninety-Two point Zero One Four
39	Incidentals	06/10/01	Traffic Signs (Reflective sign faces are required)	No	20.000	6168.902	Six Thousand One Hundred and Sixty-Eight point Nine Zero Two	123378.040	One Lakh Twenty-Three Thousand Three Hundred and
40	Incidentals	06/10/02	Sign Post	No	20.000	3551.015	Three Thousand Five Hundred	710	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

40	Incidentals	00/10/02	Sign Post	10	20.000	3331.010	and Fifty-One point Zero One Five	71020.300	AND Twenty point Three
45	Incidentals	Special Item-01 (Approved Rate of Jessore & Khulna Circle)	Manufacturing of Road directional board as size 1500mmx1800mm with 18-BWG. MS. Sheet and posting reflecting sheet with best quality blue/Gum including letter writing and symbol making and fixed 75mm dia G.I. Pipe fitted all side of the board by necessary Nut bolt screw welding curing adjusting straightening properly the M.S. Sheet etc. complete as per direction & design & symbol in/c. cost of all materials and incidental charges in all respect as per direction of the E/c.	Sqm	27.000	22247.201	Twenty-Two Thousand Two Hundred and Forty-Seven point Two Zero One	600674.427	Six Lakh Six Hundred and Seventy-Four point Four Two Seven
46	Incidentals	Special Item-02 (Approved Rate of Jessore & Khulna Circle)	Installation charge of road sign and signal board at important places with supply 300gg long and 75gg dia G.I. Pipe fitted with sign board by necessary Nut Bolt, welding cutting adjusting strengthening properly in/c. carrying the same to work site and installation with necessary box cutting B.F.S. brick work C/C. (1 : 2 : 6) as per drawing including cost of all materials and incidental charges etc. complete as per direction of the E/c.	Nos	10.000	4325.845	Four Thousand Three Hundred and Twenty-Five point Eight Four Five	43258.450	Forty-Three Thousand Two Hundred and Fifty-Eight point Four Five
							<b>Grand Total:</b>	123661012.775	Twelve Crore Thirty-Six Lakh Sixty-One Thousand AND Twelve point Seven Seven Five

This Bill of Quantities is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis of Tender ID-152269 (Khulna Zone)-At Per.xls	1300.71	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃতি বিভাগ  
পত্নী পরিচালক ও পৌর মহাপ্রকৃতি  
পৌরসভা/কাজী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 152269 **Invitation Reference No. :** e-GP/12/ACE Khu/2017-2018 (Re-Tender)  
**Closing Date and Time :** 22-Jan-2018 13:00 **Opening Date and Time :** 22-Jan-2018 13:00  
**Procuring Entity :** Khulna Zone  
**Brief :** Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/12/ACE Khu/2017-2018	Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018.

## M/S. Shahid Brothers

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	None	None	None	None	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
						<b>Grand Total:</b>		0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Shahidul Chowdhury on behalf of M/S. Shahid Brothers

## MOZAHAR ENTERPRISE (PVT.) LTD.

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	None	None	None	None	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
						<b>Grand Total:</b>		0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
শেখ হাসিনা জাতি বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 152269 **Invitation Reference No. :** e-GP/12/ACE Khu/2017-2018 (Re-Tender)  
**Closing Date and Time :** 22-Jan-2018 13:00 **Opening Date and Time :** 22-Jan-2018 13:00  
**Procuring Entity :** Khulna Zone  
**Brief :** Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/12/ACE Khu/2017-2018	Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018.

## MOZAHAR ENTERPRISE (PVT.) LTD.

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
 AAM

কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মরাদ্দকৃত বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 152269 **Invitation Reference No. :** e-GP/12/ACE Khu/2017-2018 (Re-Tender)  
**Closing Date and Time :** 22-Jan-2018 13:00 **Opening Date and Time :** 22-Jan-2018 13:00  
**Procuring Entity :** Khulna Zone  
**Brief :** Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/12/ACE Khu/2017-2018	Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018.

## M/S. Shahid Brothers

## Bill of Quantities (Salvage items )

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

## Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earthworks	02/02/06	Deduction of Value of Pavement Materials Recovered from existing Road Pavement	Cum	1722	2212.001	Two Thousand Two Hundred and Twelve point Zero One	3809065.722	Thirty-Eight Lakh Nine Thousand AND Sixty-Five point Seven Two Two	I AGREE
						<b>Grand Total:</b>		3809065.722	Thirty-Eight Lakh Nine Thousand AND Sixty-Five point Seven Two Two	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. Shahidul Chowdhury on behalf of M/S. Shahid Brothers

## MOZAHAR ENTERPRISE (PVT.) LTD.

## Bill of Quantities (Salvage items )

This form contains items

1. Salvage items. Tenderer should give consent by selecting "I AGREE " Combo box

## Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Earthworks	02/02/06	Deduction of Value of Pavement Materials Recovered from existing Road Pavement	Cum	1722	2212.001	Two Thousand Two Hundred and Twelve point Zero One	3809065.722	Thirty-Eight Lakh Nine Thousand AND Sixty-Five point Seven Two Two	I AGREE
						<b>Grand Total:</b>		3809065.722	Thirty-Eight Lakh Nine Thousand AND Sixty-Five point Seven Two Two	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

Signed

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষর পত্রিকার ও মোহাম্মদের  
পরিচালকগণ বাংলাদেশ সরকার

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
নতুন পরিচয় ও মর্যাদাক বিকাশ  
নতুন পরিচয় ও নতুন মর্যাদায়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

Tender/Proposal ID :	152269	Invitation Reference No. :	e-GP/12/ACE Khu/2017-2018 (Re-Tender)
Closing Date and Time :	22-Jan-2018 13:00	Opening Date and Time :	22-Jan-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#) | [Print](#)

### Tenderer/Consultant Name : M/S. Shahid Brothers

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	131171055.172
	<b>Grand Total</b>	<b>131171055.172</b>

### Tenderer/Consultant Name : MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	123661012.775
2	Unconditional Discount Form	0.000
	<b>Grand Total</b>	<b>123661012.775</b>


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল্লাহ আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ  
 নতুন পরিষদ ও নতুন মহাপ্রকৃতি  
 বাংলাদেশ সরকার

[Home](#)
[Message Box](#)
[APP](#)
[Tender](#)
[Workflow](#)
[Evaluation](#)
[Debarment](#)
[Complaint Mgmt](#)
[My Account](#)
[Help](#)

Last Login : Tuesday, 6 Feb, 2018 16:41:52
Welcome, MD. Nazrul Islam | Logout



[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

Tender/Proposal ID :	152269	Invitation Reference No. :	e-GP/12/ACE Khu/2017-2018 (Re-Tender)
Closing Date and Time :	22-Jan-2018 13:00	Opening Date and Time :	22-Jan-2018 13:00
Procuring Entity :	Khulna Zone		
Brief :	Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	M/S. Shahid Brothers Amount in (BDT)	MOZAHAR ENTERPRISE (PVT.) LTD. Amount in (BDT)
Bill of Quantities	131171055.172	123661012.775
Unconditional Discount Form	0	0.000
Grand Total	131171055.172	123661012.775

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 152269 **Invitation Reference No. :** e-GP/12/ACE Khu/2017-2018 (Re-Tender)  
**Closing Date and Time :** 22-Jan-2018 13:00 **Opening Date and Time :** 22-Jan-2018 13:00  
**Procuring Entity :** Khulna Zone  
**Brief :** Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/12/ACE Khu/2017-2018	Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018.

## M/S. Shahid Brothers

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	215.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	3230000000.00

## Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Shahidul Chowdhury on behalf of M/S. Shahid Brothers

## MOZAHAR ENTERPRISE (PVT.) LTD.

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
--------	-----------------------	-------------------




Signed

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ  
সকল পরিচালক ও সচিব মহাপ্রকৃত  
পরিচালকগণের বাংলাদেশ সরকার

1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	100.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	4385819031.01
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	MEPL-Tender Capacity 26.10.17.xls	23.97	 Download
2	-	Past Performance of Different Aspects (24.08.17).pdf	152.34	 Download
3	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAH  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ  
সকল পরিচালক ও সচিব মহোদয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 152269 **Invitation Reference No. :** e-GP/12/ACE Khu/2017-2018 (Re-Tender)  
**Closing Date and Time :** 22-Jan-2018 13:00 **Opening Date and Time :** 22-Jan-2018 13:00  
**Procuring Entity :** Khulna Zone  
**Brief :** Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/12/ACE Khu/2017-2018	Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018.

## M/S. Shahid Brothers

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Copy Enclosed	New	Owned	Copy Enclosed
5.			
Elements of Activity	Brief description of Activity		
Copy Enclosed	Copy Enclosed		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Shahidul Chowdhury on behalf of M/S. Shahid Brothers

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan Tender Id No-152269.pdf	1031.20	<a href="#">Download</a>
2	-	Equipment Deed.pdf	1913.03	<a href="#">Download</a>
3	-	Equipment Letter.pdf	1190.44	<a href="#">Download</a>

## MOZAHAR ENTERPRISE (PVT.) LTD.

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Signed

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পতন্য পরিচালক ও মহাপ্রকৃত বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up
















4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Batching Plant	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Paver	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Tyre Roller	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Steel Roller	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Dump Truck	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Soil Compactor	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Grader	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Bitumen Sprayer	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Excavator	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Pay Loader	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Core Cutter	New	Owned	Mozahar Enterprise (Pvt.) Ltd.

5.

Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Pay Loader.pdf	2746.67	 Download
2	-	Soil Compactor (CASE).pdf	725.75	 Download
3	-	Soil Compactor (Vibratory).pdf	552.68	 Download
4	-	China Dump Truck.zip	1889.58	 Download
5	-	Bull Dozer.PDF	1170.01	 Download
6	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
7	-	Asphalt Continuous Drum Mix Plant (60-90 TPH).PDF	2196.39	 Download
8	-	Dozer D5-18.jpg	621.80	 Download
9	-	Dump Truck-2.pdf	2206.52	 Download
10	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
11	-	Tyre Roller LC.pdf	1228.34	 Download
12	-	Equipment List.pdf	434.00	 Download
13	-	Excavator.pdf	1102.96	 Download
14	-	Soil Compactor.pdf	603.12	 Download
15	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
16	-	Equipment For Bridge Work.pdf	775.17	 Download
17	-	Dump Truck.pdf	2477.63	 Download
18	-	Equipments..pdf	1588.60	 Download
19	-	Bitumen Distributor -2016.pdf	495.37	 Download
20	Work Plan (ITT 25.1(h))	ID-152269 Khulna Zone (Work Plan).xls	50.66	 Download

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও মোহাম্মাদ  
স্বাক্ষরিত ও মোহাম্মাদ

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যোগাযোগ বিভাগ  
স্বাক্ষর পরিচালনা ও সফটওয়্যার  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 152269 **Invitation Reference No. :** e-GP/12/ACE Khu/2017-2018 (Re-Tender)  
**Closing Date and Time :** 22-Jan-2018 13:00 **Opening Date and Time :** 22-Jan-2018 13:00  
**Procuring Entity :** Khulna Zone  
**Brief :** Periodic Maintenance Programme (PMP) providing DBS-Wearing Course from Ch. 224+315 to Ch. 225+815 (Shambagat to Motro Brick), Ch. 232+815 to Ch. 237+785 (Vorshapur More to Bhaga Bazar) & Ch. 239+315 to Ch. 243+315 (Chairman More to Belai Bridge) (Total Length = 10.47 Km) including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-Faridpur(Goalchamot)-Magura-Jhenidah-Jessore-Khulna-Mongla (Digraj) National Highways (N-7) under Bagerhat Road Division, during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/12/ACE Khu/2017-2018	Periodic Maintenance Programme PMP providing DBS-Wearing Course from Ch. 224315 to Ch. 225815 Shambagat to Motro Brick Ch. 232815 to Ch. 237785 Vorshapur More to Bhaga Bazar & Ch 239315 to Ch. 243315 Chairman More to Belai Bridge Total Length 10.47 Km including Strengthening by Aggregate Base Type-I & DBS-Base Course at different km of Daulatdia-FaridpurGoalchamot-Magura-Jhenidah-Jessore-Khulna-Mongla Digraj National Highways N-7 under Bagerhat Road Division during the year 2017-2018.

## M/S. Shahid Brothers

 Tenderer Information Form (e-PW3-2) - Part - 2  
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/S. Shahid Brothers
2. Registered e-mail ID of the Tenderer / JVCA Partner:	shahid.brothers.bd@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	23 Years

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Package No.DCC-W3A	Construction of Side Walk & Road Improvement at Khilgoan area.	Prime Contractor	17-10-2012.	31-07-2014.	277499082.680	Superintending Engineer Dhaka South City Corporation.	Copy Enclosed

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
(2012-2013) To (2016-2017)	3230000000.000

## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Shahidul Chowdhury on behalf of M/S. Shahid Brothers

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Financial Capacity Certificates (ITT 16)	Bank Liquid 152269.jpg	366.79	<a href="#">Download</a>
2	Valid Trade License (ITT 25.1.(f))	Trade licence.pdf	1803.04	<a href="#">Download</a>
3	TIN Certificate (ITT 25.1(g))	TIN 16-17.pdf	800.62	<a href="#">Download</a>
4	VAT Certificate (ITT 25.1(g))	VAT SB.jpg	1218.46	<a href="#">Download</a>
5	General Experience Certificates (ITT 15.1(a))	General Experience 09-10.pdf	660.83	
6	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate M.S. Shahid Brothers Work Completion Certificate-2774.99 lacs.pdf	183.80	
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2012-2013 Update.pdf	1382.73	

Signed

কাজী আব্দুল আল-মামুন  
 মোরাদপুর  
 পল্লী পরিদপ্তর ও মহাপ্রকল্প বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Trun Over 2016-2017 _20180103_0001.pdf	1502.93	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Trun Over 2015-2016 1.pdf	917.98	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Trun over 2016-2017 New.pdf	1231.48	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Trun over 2012-2013 New.pdf	993.79	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Trun over 2013-2014 New.pdf	929.24	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Trun over 2014-2015 New.pdf	1289.34	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completion Certificate _2016-17_BWDB_M Bazar.pdf	373.50	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	completion certificate _Turn Over (2) -16-17_TK.800.00Lac.zip	926.94	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	completion certificate _Turn Over (1) -16-17_TK.6506.75 Lac.zip	2677.14	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	completion certificate _20170730_0001.pdf	166.15	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	completion certificate 02 _20170730_0001.pdf	102.65	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Turnover _Shahid _2014-2015.pdf	1612.07	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Turnover _Shahid _2015-2016.pdf	2292.74	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Turnover _Shahid _2012-2013.pdf	1069.72	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Turnover _Shahid _2013-2014.pdf	1147.59	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Turnover _Shahid _2011-2012.pdf	2692.84	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover by Payment certificate _2015-2016 _Part-06.pdf	2326.67	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover by payment Certificate _2015-2016 _Part-05.pdf	2458.17	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover by Payment Certificate _2015-2016 _Part-04.pdf	2287.94	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover by Payment Certificate _2015-2016 _Part-02.pdf	2447.47	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover by Payment certificate _2015-2016 _Part-03.pdf	2184.05	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover by Payment Certificate _2015-2016 _Part-01.pdf	2652.22	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover by Payment certificate _2014-2015 _Part-03.pdf	2558.47	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover by Payment certificate _2014-2015 _Part-01.pdf	2205.78	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover by Payment certificate _2014-2015 _Part-02.pdf	2698.93	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover by payment certificate _2013-2014 _Part-02.pdf	2682.45	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover by Payment certificate _2013-2014 _part-01.pdf	1860.45	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover by Payment certificate _2012-2013.pdf	2465.70	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover by Payment certificate _2011-2012 _part-02.pdf	2553.65	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover by Payment Certificate _2011-2012 _Part-01.pdf	1012.89	 Download
38	-	Technical Personel _SB _Part-05.pdf	2228.65	 Download
39	-	Technical Personel _SB _Part-04.pdf	1930.40	 Download
40	-	Technical personel _SB _Part-02.pdf	1840.00	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মহাপ্রকৃতি বিভাগ নতুন পরিচয় ও সোহা মহাপ্রকৃতি নগরসংস্কৃতি বাংলাদেশ সরকার
41	-	Technical Personel _SB _part-03.pdf	2351.73	
42	-	Technical personel _SB _part-01.pdf	2186.57	

43	-	STAFF-SB-1.pdf	2764.55	 Download
44	-	STAFF-SB-2.pdf	2671.59	 Download
45	-	Manpower B.zip	1672.24	 Download
46	-	Manpower A.zip	2218.68	 Download
47	-	Manpoer SB.pdf	994.40	 Download
48	-	New Equipment 1.pdf	2359.96	 Download
49	-	List of Equipment and Lease agreement.pdf	1702.19	 Download
50	-	Deed Equipment Jessore.pdf	987.79	 Download
51	-	New Equipment List SB.pdf	873.77	 Download
52	-	Work Method of SB.pdf	724.48	 Download
53	-	New Equipment List.pdf	1181.52	 Download
54	-	Tender Capacity of Shahid Brothers-1.pdf	268.38	 Download
55	-	Rate Analysis-152269.pdf	568.13	 Download
56	General Experience Certificates (ITT 15.1(a))	Payment Certificate 16-17.pdf	737.78	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016.pdf	1409.29	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016(2).pdf	2228.40	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-2015.pdf	1058.11	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013.pdf	57.61	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-2014.pdf	863.30	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Complition Certificate 2016-2017.pdf	359.37	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completion 16-17.pdf	1586.10	 Download
64	-	Deed of Agreement 149843_20180122_0001.pdf	501.66	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Trun over 2012-2013 Mpdf	993.79	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Trun over 2013-2014 Mpdf	929.24	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Trun over 2014-2015 Mpdf	1289.34	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Trun over 2015-2016 Mpdf	2667.53	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Trun over 2016-2017 Mpdf	1231.48	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Work Completion 16-17 (3250.33 Lac).pdf	1586.10	 Download

### MOZAHAR ENTERPRISE (PVT.) LTD.

#### Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

#### 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Mozahar Enterprise (Pvt.) Ltd. Managing Director : Kazi Mozaharul Haque, Haji Hanif Complex (2nd Floor), 12-13, Khanjahan Ali Road, Khulna.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mozaharenterprisepvtltd@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	18 year

#### 4.2 Specific Experience in Construction Works of Tenderer

							Procuring
--	--	--	--	--	--	--	-----------




















Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত  
স্বাক্ষরিত ও স্বাক্ষরিত






Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Entity's Name Address Tel / Fax e-mail	Other description with justifications of the similarity compared to the PE's requirements
Tender ID-33289, Package No: e-GP/02/ACE Khu/2015-2016	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kustia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kustia during the year 2015-2016	Prime Contractor	05.01.2016	17.11.2016	172301961.270	Additional Chief Engineer, RHD, Khulna Zone, Khulna.	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kustia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kustia during the year 2015-2016
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year			Amount (Taka or Equivalent Taka)				
2012-2013 to 2016-2017			4385819031.010				

This Tenderer Information Form (e-PV3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience-2016-2017.pdf	841.58	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience-2015-2016.pdf	1154.20	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience -2014-2015.pdf	1217.58	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience-2013-2014.pdf	1471.20	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience -2011-2012..pdf	520.29	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience -2012-2013.pdf	995.36	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience-2008-2009.pdf	867.50	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience -2009-2010.pdf	1391.67	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience -2010-2011..pdf	1767.36	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience-(2004-2005 to 2007-2008).pdf	1520.10	 Download
11	Specific Experience Certificates (ITT 15.1(b))	ID-38142 Road Certificate (17.89 Crore).pdf	768.61	 Download
12	Specific Experience Certificates (ITT 15.1(b))	ID-33289 Completion Certificate.pdf	83.79	 Download
13	Specific Experience Certificates (ITT 15.1(b))	ID-27931 Completion Certificate (PMP).jpg	2543.11	 Download
14	Specific Experience Certificates (ITT 15.1(b))	ID-6325 PMP Faridpur DBS Work.pdf	1404.02	 Download
15	Financial Capacity Certificates (ITT 16)	Bank Certificate TID- 152269.pdf	376.67	 Download
16	Valid Trade License (ITT 25.1.(f))	Trade License-2017-2018..PDF	1356.83	 Download
17	TIN Certificate (ITT 25.1(g))	TIN Certificate -2016-2017.jpg	2113.17	 Download
18	VAT Certificate (ITT 25.1(g))	VAT Certificate.pdf	862.11	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turnover TDMS Format-2017 (Final).xls	345.56	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 03 of 06.pdf	2019.57	 Signed Kazi Anwarul Alam প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক পদে কাজ করছেন ও সেই মহাপ্রকল্প পরিচালক পদে স্বাক্ষর করেছেন
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 05 of 06.pdf	2099.63	
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Payment certificate Up to -2017-2018 (Final).pdf	322.31	

23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 06 of 06.pdf	1038.15	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 07 of 07.pdf	2607.11	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 01 of 06.pdf	2377.85	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 02 of 06.pdf	2070.08	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 04 of 06.pdf	2012.52	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 02 of 02.pdf	2405.09	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 01 of 02.pdf	2481.82	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 02 of 03.pdf	2802.14	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 03 of 03.pdf	788.41	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 02 of 03.pdf	1969.76	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 03 of 03.pdf	316.87	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 01 of 03.pdf	2749.51	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 02 of 03.pdf	997.97	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 03 of 03.pdf	630.14	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 01 of 03.pdf	1985.81	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 01 of 03.pdf	1605.83	 Download
39	-	Personnel Capability.pdf	591.74	 Download
40	-	Personnel Capability Part-1..pdf	1685.26	 Download
41	-	Personnel Capability Part-2.pdf	1731.09	 Download
42	-	Pay Loader.pdf	2746.67	 Download
43	-	Soil Compactor (CASE).pdf	725.75	 Download
44	-	Soil Compactor (Vibratory).pdf	552.68	 Download
45	-	China Dump Truck.zip	1889.58	 Download
46	-	Bull Dozer.PDF	1170.01	 Download
47	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
48	-	Asphalt Continious Drum Mix Plant (60-90 TPH).PDF	2196.39	 Download
49	-	Grader LC Copy.pdf	1596.67	 Download
50	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
51	-	Dozer D5-18.jpg	621.80	 Download
52	-	Equipment List.pdf	434.00	 Download
53	-	Dump Truck-2.pdf	2206.52	 Download
54	-	Tyre Roller LC.pdf	1228.34	 Download
55	-	Soil Compactor.pdf	603.12	 Download
56	-	Excavator.pdf	1102.96	 Download
57	-	Equipment For Bridge Work.pdf	775.17	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিবহন ও মহাসড়ক বিভাগ নতুন পরিবহন ও সেতু মহাপ্রকল্প বাংলাদেশ সরকার
58	-	Dump Truck.pdf	2477.63	
59	-	Equipments..pdf	1588.60	

60	-	Bitumen Distributor -2016.pdf	495.37	 Download
61	-	MEPL-Tender Capacity 26.10.17.xls	23.97	 Download
62	-	Past Performance of Different Aspects (24.08.17).pdf	152.34	 Download
63	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download
64	-	Rate Analysis of Tender ID-152269 (Khulna Zone)-At Per.xls	1300.71	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার