

# Evaluation Summary

1	Tender ID	:	178559				
2	Package No.	:	e-GP/RJZ/PMPRoad/12/2017-2018				
3	Name or Work	:	Periodic Maintanance programme Providing DBS works at Ch. 0000 to Ch. 7630 of Pabna Town Road (N604) (Bus Terminal to Gaspara) under Pabna Road Division during the year 2017-2018.				
4	Procuring Entity	:	Rajshahi Zone				
5	Budget	:	Revenue (PMP-Road)				
6	Procurement Method	:	OTM-NCT				
7	Invitation and Opening Dates	:	Invitation	22-Mar-18	Opening	23-Apr-18	32
8	Tender Validity Period (date/day)	:	Original	21-Aug-18	Extended	-	120
9	Time for Evaluation		Date of ER submission	8-May-18	Time for Evaluation	15 Days	
10	Number of Tender Submission	:	1				
11	Technical Responsiveness		No. of Technically Responsive Tenders				1
			No. of Technically Nonresponsive Tenders				0
12	Price Comparison of Lowest 03 Tenderers	:	Name		Quoted Value (BDT)		PPERM Point [Turnover]
		L1	Dhrubo Construction Ltd.		207,046,734.300		-
		L2			-		-
		L3			-		-
							-
13	Name of Winner	:	Dhrubo Construction Ltd.				
	Name of Lead Partner (if JV)	:					
14	Recommended Contract Value	:	BDT 207,046,734.300				
15	Official Cost Estimate and % above / less	:	Cost Est.	BDT 208,087,170.150			0.500% Less
16	Comment of TEC Chairperson	:	After scrutiny of all papers & documents of the tenderer, Dhrubo Construction is found responsive by TEC. So the rate amounting Tk. 207046734.300 of Dhrubo Construction is here by unanimously recommended by TEC for awarding contract.				

[\* PPERM - Past Performance Evaluation and Rating Matrix]

[Turnover Figures are in Core Taka]

Remarks of HOPE

: Recommended in approval

Signature of HOPE

: (Ebne Alam Hasan)  
Chief Engineer Engineer  
Roads and Highways Department

Signed  
AAS  
কাজী আবদুল্লাহ আল মামুন  
সিনিয়র জেএমএস  
সড়ক পরিবহন ও সড়কপথ বিভাগ  
সড়ক পরিবহন ও সেতু সন্ত্রাণায়  
নন্দীয়াতলী বাংলাদেশ সরকার