Evaluation Summary

1 |Tender ID 178559
2 |Package No. e-GP/RJZ/PMPRoad/12/2017-2018
3 [Name or Work Periodic Maintanance programme Providing DBS works at Ch. 0000 to Ch.
7630 of Pabna Town Road (N604) (Bus Terminal to Gaspara) under Pabna
Road Division during the year 2017-2018.
4 |Procuring Entity Rajshahi Zone
5 |Budget Revenue (PMP-Road)
6 |Procurement Method OTM-NCT
7 |Invitation and Opening Dates Invitation 22-Mar-18 Opening 23-Apr-18 32
8 |Tender Validity Period (date/day) Original 21-Aug-18 Extended - 120
. . Date of ER Time for
9 [Time for Evaluation ————— 8-May-18 Evaluation 15 Days
10 |Number of Tender Submission 1
11 |Technical Responsiveness No. of Technically Responsive Tenders 1
No. of Technically Nonresponsive Tenders 0
12 |Price Comparison of Lowest 03 Quoted Value PPERM
Tenderers Name BDT Point
( ) [Turnover]
L1|Dhrubo Construction Ltd. 207,046,734.300 :
L2 - —
L3 - =
13 [Name of Winner Dhrubo Construction Ltd.
Name of Lead Partner (if JV)
14 |Recommended Contract Value BDT 207,046,734.300
Official Cost Estimate and
15 lo: sbove loss Cost Est. BDT 208,087,170.150 0.500% Less
16 |Comment of TEC Chairperson

After scrutiny of all papers & documents of the tenderer, Dhrubo Construction is found responsive by TEC. So the rate
amounting Tk. 207046734.300 of Dhrubo Construction is here by unanimously recommended by TEC for awarding contract.
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