

[Home](#)
[Message Box](#)
[APP](#)
[Tender](#)
[Workflow](#)
[Evaluation](#)
[Debarment](#)
[Complaint Mgmt](#)
[My Account](#)

[Help](#)

[My APP](#)
[All APPs](#)

Monday, 08 Jan, 2018 10:10:51 BST
Last Login: Sunday, 7 Jan, 2018 16:45:15
Welcome, MD. Nazrul Islam | [Logout](#)

[View All Notifications](#)

## Tender Evaluation Report 1 - Eligibility Report

[Print](#)
[Save As PDF](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 130841 **Invitation Reference No. :** DZ(e-GP)-13/PMP(B&C)/2017-2018.  
**Closing Date and Time :** 21-Nov-2017 12:30 **Opening Date and Time :** 21-Nov-2017 12:30  
**Procuring Entity :** Dhaka Zone  
**Brief :** Construction of 34.88m (1 x 33.54) long PC Girder Bridge (Bordol Bridge) at 34th Km (Ch. 33+730m) on Mowna-Fulbaria-Kalijakoir-Dhamrai Road (R-315) under Gazipur Road Division during the year 2017-2018 (PMP (B&C) 2017-2018.

[View Notice](#)

### Eligibility Report

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division  
**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone  
**Tender Package No. and Description :** DZe-GP-13/PMPB&C/2017-2018.  
**Lot No. and Description :** 1 & Construction of 34.88m 1 x 33.54 long PC Girder Bridge Bordol Bridge at 34th Km Ch. 33730m on Mowna-Fulbaria-Kalijakoir-Dhamrai Road R-315 under Gazipur Road Division during the year 2017-2018 PMP B&C 2017-2018.

### Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

### Procurement Plan

Approval Status	Budget Type				Approval Status of Official Estimates	
Approved	Revenue				Approved	
Criteria	CLASSIC BUILDERS	M. M. Builders & Engineers Ltd.- Md Mahafuz Khan/M/S Zaman & Brothers (JV).	Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV	Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV	SSECL-SE JV	
Tender Validity	Yes	Yes	Yes	Yes	Yes	
Tender Security	Yes	Yes	Yes	Yes	Yes	
JVCA Partner's Information given or not (If any)	No	Yes	Yes	Yes	Yes	
Joint Venture Agreement	No	Yes	Yes	Yes	Yes	
Subcontractor's Information given or not (If any)	Yes	Yes	Yes	Yes	Yes	
Tender Contents	Yes	Yes	Yes	Yes	Yes	
Tenderer Information	Yes	Yes	Yes	Yes	Yes	
Eligibility Declarations	Yes	Yes	Yes	Yes	Yes	
Trade license or Equivalent	Yes	Yes	Yes	Yes	Yes	
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	Yes	Yes	
Legal Capacity	Yes	Yes	Yes	Yes	Yes	
Litigation History	No	No	No	No	No	
Solvency	Yes	Yes	Yes	Yes	Yes	
Country of Origin	Yes	Yes	Yes	Yes	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	Yes	Yes	
Accepted in preliminary Evaluation	Yes	Yes	Yes	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

that no substantial or important information has been omitted.

#### TEC Members

#### TEC Members

Name	ACE, Dhaka Zone	SE,Dhaka Road Circle,Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 1 On	27 Dec 2017 21:37	27 Dec 2017 21:46	28 Dec 2017 01:12
Comments	Sign	Sign	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প



Monday, 08 Jan, 2018 10:10:52 BST

Last Login : Sunday, 7 Jan, 2018 16:45:15

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 130841 **Invitation Reference No. :** DZ(e-GP)-13/PMP(B&C)/2017-2018.

**Closing Date and Time :** 21-Nov-2017 12:30 **Opening Date and Time :** 21-Nov-2017 12:30

**Procuring Entity :** Dhaka Zone

**Brief :** Construction of 34.88m (1 x 33.54) long PC Girder Bridge (Bordol Bridge) at 34th Km (Ch. 33+730m) on Mowna-Fulbaria-Kalijakoir-Dhamrai Road (R-315) under Gazipur Road Division during the year 2017-2018 (PMP (B&C) 2017-2018).

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-13/PMPB&C/2017-2018. & Construction of 34.88m 1 x 33.54 long PC Girder Bridge Bordol Bridge at 34th Km Ch. 33730m on Mowna-Fulbaria-Kalijakoir-Dhamrai Road R-315 under Gazipur Road Division during the year 2017-2018 PMP B&C 2017-2018.

**Lot No. and Description :** 1 & Construction of 34.88m (1 x 33.54) long PC Girder Bridge (Bordol Bridge) at 34th Km (Ch. 33+730m) on Mowna-Fulbaria-Kalijakoir-Dhamrai Road (R-315) under Gazipur Road Division during the year 2017-2018 (PMP (B&C) 2017-2018).

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
CLASSIC BUILDERS	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
M M Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
SSECL-SE JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পদ্ধতিগত ও মূল্যায়ন বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 2 On	27 Dec 2017 21:38	27 Dec 2017 21:47	28 Dec 2017 01:12
Comments	Sign	Sign	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Monday, 08 Jan, 2018 10:10:49 BST

Last Login : Sunday, 7 Jan, 2018 16:45:15

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 130841 **Invitation Reference No. :** DZ(e-GP)-13/PMP(B&C)/2017-2018.

**Closing Date and Time :** 21-Nov-2017 12:30 **Opening Date and Time :** 21-Nov-2017 12:30

**Procuring Entity :** Dhaka Zone

**Brief :** Construction of 34.88m (1 x 33.54) long PC Girder Bridge (Bordol Bridge) at 34th Km (Ch. 33+730m) on Mowna-Fulbaria-Kalijakoir-Dhamrai Road (R-315) under Gazipur Road Division during the year 2017-2018 (PMP (B&C) 2017-2018).

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-13/PMPB&C/2017-2018. & Construction of 34.88m 1 x 33.54 long PC Girder Bridge Bordol Bridge at 34th Km Ch. 33730m on Mowna-Fulbaria-Kalijakoir-Dhamrai Road R-315 under Gazipur Road Division during the year 2017-2018 PMP B&C 2017-2018.

**Lot No. and Description :** 1 & Construction of 34.88m (1 x 33.54) long PC Girder Bridge (Bordol Bridge) at 34th Km (Ch. 33+730m) on Mowna-Fulbaria-Kalijakoir-Dhamrai Road (R-315) under Gazipur Road Division during the year 2017-2018 (PMP (B&C) 2017-2018).

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton	Total Points Awarded	Total Turnover of last five (5) years
L1	Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction - M/S Hassan Builders JV ( <b>Winner</b> )	79507440.470	71556696.423	7950744.047	10.000	1000	13950828311.45
L2	Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV	79507440.470	71556696.423	7950744.047	10.000	1000	11477105478.60
L3	CLASSIC BUILDERS	79507440.470	71616960.360	7890480.110	9.925	0	0
L4	M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).	79507440.470	71873526.924	7633913.546	9.602	0	0
L5	SSECL-SE JV	79507440.470	71980682.058	7526758.412	9.467	0	0

**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant	Status
Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction - M/S Hassan Builders JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

**TEC Members****TEC Members**

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

<b>Name</b>	ACE, Dhaka Zone	SE,Dhaka Road Circle,Dhaka.	Md. Sharful Anam Khan
<b>Committee Role</b>	Chairperson	Member Secretary	Member
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer	Executive Engineer
<b>PE Office</b>	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
<b>Signed Tender Evaluation Report 3 On</b>	28 Dec 2017 10:23	28 Dec 2017 10:24	28 Dec 2017 10:35
<b>Comments</b>	Sign	Sign	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোঃ আমান  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প



Monday, 08 Jan, 2018 10:10:52 BST

Last Login : Sunday, 7 Jan, 2018 16:45:15

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 130841 **Invitation Reference No. :** DZ(e-GP)-13/PMP(B&C)/2017-2018.

**Closing Date and Time :** 21-Nov-2017 12:30 **Opening Date and Time :** 21-Nov-2017 12:30

**Procuring Entity :** Dhaka Zone

**Brief :** Construction of 34.88m (1 x 33.54) long PC Girder Bridge (Bordol Bridge) at 34th Km (Ch. 33+730m) on Mowna-Fulbaria-Kalijakoir-Dhamrai Road (R-315) under Gazipur Road Division during the year 2017-2018 (PMP (B&C) 2017-2018).

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender Package No. and Description :** DZe-GP-13/PMPB&C/2017-2018. & Construction of 34.88m 1 x 33.54 long PC Girder Bridge Bordol Bridge at 34th Km Ch. 33730m on Mowna-Fulbaria-Kalijakoir-Dhamrai Road R-315 under Gazipur Road Division during the year 2017-2018 PMP B&C 2017-2018.

**Lot No. and Description :** 1 & Construction of 34.88m (1 x 33.54) long PC Girder Bridge (Bordol Bridge) at 34th Km (Ch. 33+730m) on Mowna-Fulbaria-Kalijakoir-Dhamrai Road (R-315) under Gazipur Road Division during the year 2017-2018 (PMP (B&C) 2017-2018).

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction - M/S Hassan Builders JV

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 4 On	28 Dec 2017 10:40	28 Dec 2017 10:41	28 Dec 2017 10:36
Comments	Sign	Sign	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত  
স্বাক্ষরিত ও স্বাক্ষরিত

[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 130841
 **Invitation Reference No. :** DZ(e-GP)-13/PMP(B&C)/2017-2018.

**Closing Date and Time :** 21-Nov-2017 12:30
 **Opening Date and Time :** 21-Nov-2017 12:30

**Procuring Entity :** Dhaka Zone

**Brief :** Construction of 34.88m (1 x 33.54) long PC Girder Bridge (Bordol Bridge) at 34th Km (Ch. 33+730m) on Mowna-Fulbaria-Kalijakoir-Dhamrai Road (R-315) under Gazipur Road Division during the year 2017-2018 (PMP (B&C) 2017-2018.

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">CLASSIC BUILDERS</a>	-	<a href="#">View Evaluation Status</a>
2	<a href="#">M. M. Builders &amp; Engineers Ltd.-Md Mahafuz Khan-M/S Zaman &amp; Brothers (JV).</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>
3	<a href="#">Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV</a> <a href="#">(JVCA- View Details)</a> <a href="#">(Sub Contractor/Consultant - View Details)</a>	-	<a href="#">View Evaluation Status</a>
4	<a href="#">Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>
5	<a href="#">SSECL-SE JV</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed


AAH

কাজী আব্দুল আল-মামুন  
সিনিয়র প্রোগ্রামার  
নতুন পরিচয় ও মর্যাদা বিকাশ  
নতুন পরিচয় ও মর্যাদা বিকাশ  
নতুন পরিচয় ও মর্যাদা বিকাশ



[View All Notifications](#)


## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	130841	Invitation Reference No. :	DZ(e-GP)-13/PMP(B&C)/2017-2018.
Closing Date and Time :	21-Nov-2017 12:30	Opening Date and Time :	21-Nov-2017 12:30
Procuring Entity :	Dhaka Zone		
Brief :	Construction of 34.88m (1 x 33.54) long PC Girder Bridge (Bordol Bridge) at 34th Km (Ch. 33+730m) on Mowna-Fulbaria-Kalijakoir-Dhamrai Road (R-315) under Gazipur Road Division during the year 2017-2018 (PMP (B&C) 2017-2018.		
 <a href="#">View Notice</a>			

Package No. :	DZe-GP-13/PMPB&C/2017-2018.		
Package Description :	Construction of 34.88m 1 x 33.54 long PC Girder Bridge Bordol Bridge at 34th Km Ch. 33730m on Mowna-Fulbaria-Kalijakoir-Dhamrai Road R-315 under Gazipur Road Division during the year 2017-2018 PMP B&C 2017-2018.		
Form Name	Action		
Tenderer Information Form (e-PW3-2) - Part - 1	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Tenderer Information Form (e-PW3-2) - Part - 3	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
e-Tender Submission Letter (Form e-PW3-1)	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Tenderer Information Form (e-PW3-2) - Part - 4	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Subcontractor Information (Form e-PW3-3)	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Personnel Information (Form e-PW3-4)	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Past Performance Evaluation and rating matrix for different aspects	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Lot No. :	1		
Lot Description :	Construction of 34.88m (1 x 33.54) long PC Girder Bridge (Bordol Bridge) at 34th Km (Ch. 33+730m) on Mowna-Fulbaria-Kalijakoir-Dhamrai Road (R-315) under Gazipur Road Division during the year 2017-2018 (PMP (B&C) 2017-2018.		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name	Action		
Division - 02 : Earthworks.	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Division - 01 : General and site facilities.	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Unconditional Discount Form	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Division - 03 : Pavement Works.	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Division - 04 : Foundation Works.	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Division - 05 : Structure.	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Division - 06 : Incidental.	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		
Grand Summary	<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>		

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক



Last Login : Sunday, 7 Jan, 2018 16:45:15

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 130841 **Invitation Reference No. :** DZ(e-GP)-13/PMP(B&C)/2017-2018.

**Closing Date and Time :** 21-Nov-2017 12:30 **Opening Date and Time :** 21-Nov-2017 12:30

**Procuring Entity :** Dhaka Zone

**Brief :** Construction of 34.88m (1 x 33.54) long PC Girder Bridge (Bordol Bridge) at 34th Km (Ch. 33+730m) on Mowna-Fulbaria-Kalijakoir-Dhamrai Road (R-315) under Gazipur Road Division during the year 2017-2018 (PMP (B&C) 2017-2018).

[View Notice](#)

## Tender Opening Report 1

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

**Tender/Proposal Package No. and Description :** DZe-GP-13/PMPB&C/2017-2018. & Construction of 34.88m 1 x 33.54 long PC Girder Bridge Bordol Bridge at 34th Km Ch. 33730m on Mowna-Fulbaria-Kalijakoir-Dhamrai Road R-315 under Gazipur Road Division during the year 2017-2018 PMP B&C 2017-2018.

**Lot No. and Description :** 1 & Construction of 34.88m (1 x 33.54) long PC Girder Bridge (Bordol Bridge) at 34th Km (Ch. 33+730m) on Mowna-Fulbaria-Kalijakoir-Dhamrai Road (R-315) under Gazipur Road Division during the year 2017-2018 (PMP (B&C) 2017-2018).

## Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

## Procurement Plan

Approving Authority	Approval Status
<b>Name:</b> Md. Abdus Sabur <b>Designation:</b> Additional Chief Engineer <b>Role:</b> PE <b>Office Name:</b> Dhaka Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

## Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
Daily Industry	26-Oct-2017		
Daily Manabzamin	26-Oct-2017		
Dainik Amader Somoy	26-Oct-2017		

## Tender/Proposal Date and Time

Date and Time of Publishing	Date and Time of Closing
23-Oct-2017 11:10	21-Nov-2017 12:30

## Opening Date and Time

Original Date and Time
21-Nov-2017 12:30

## Tender/Proposal Document

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
7	5	0	1

## TOC Members

Committee Members	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.
Committee Role	Chairperson	Member Secretary

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
 বাংলাদেশ সরকার

Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Dhaka Zone	Dhaka Zone
Electronically Signed TOR On	21 Nov 2017 13:06	21 Nov 2017 12:44
Comments	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
মোস্তামার  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 7 Jan, 2018 16:45:15

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	130841	Invitation Reference No. :	DZ(e-GP)-13/PMP(B&C)/2017-2018.
Closing Date and Time :	21-Nov-2017 12:30	Opening Date and Time :	21-Nov-2017 12:30
Procuring Entity :	Dhaka Zone		
Brief :	Construction of 34.88m (1 x 33.54) long PC Girder Bridge (Bordol Bridge) at 34th Km (Ch. 33+730m) on Mowna-Fulbaria-Kalijakoir-Dhamrai Road (R-315) under Gazipur Road Division during the year 2017-2018 (PMP (B&C) 2017-2018.		
			<a href="#">View Notice</a>

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Dhaka Zone
Tender Package No. and Description :	DZe-GP-13/PMPB&C/2017-2018. & Construction of 34.88m 1 x 33.54 long PC Girder Bridge Bordol Bridge at 34th Km Ch. 33730m on Mowna-Fulbaria-Kalijakoir-Dhamrai Road R-315 under Gazipur Road Division during the year 2017-2018 PMP B&C 2017-2018.		
Lot No. and Description :	1 & Construction of 34.88m (1 x 33.54) long PC Girder Bridge (Bordol Bridge) at 34th Km (Ch. 33+730m) on Mowna-Fulbaria-Kalijakoir-Dhamrai Road (R-315) under Gazipur Road Division during the year 2017-2018 (PMP (B&C) 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
23-Oct-2017 11:10	21-Nov-2017 12:30	21-Nov-2017 12:30	21-Mar-2018	18-Apr-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
7	5	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">CLASSIC BUILDERS</a>	21-Nov-2017 00:51	Pay Order	2000000.00	<b>Bank:</b> Pubali Bank Ltd. <b>Branch:</b> SHANTINAGAR 20-Nov-2017 16:50	18-Apr-2018	21-Mar-2018
2	<a href="#">M. M. Builders &amp; Engineers Ltd.-Md Mahafuz Khan-M/S Zaman &amp; Brothers (JV). (JVCA - View Details)</a>	21-Nov-2017 11:22	Bank Guarantee	2000000.00	<b>Bank:</b> Islami Bank Bangladesh Limited <b>Branch:</b> IBBL Farmgate Branch 20-Nov-2017 13:55	18-Apr-2018	21-Mar-2018
3	<a href="#">Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV (JVCA - View Details) (Sub Contractor/Consultant - View Details)</a>	20-Nov-2017 20:39	Bank Guarantee	2000000.00	<b>Bank:</b> Bank Asia Limited <b>Branch:</b> BAL_Tejgaon Link Road Branch 19-Nov-2017 15:46	18-Apr-2018	21-Mar-2018
4	<a href="#">Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction - M/S Hassan Builders JV (JVCA - View Details)</a>	20-Nov-2017 17:43	Bank Guarantee	2000000.00	<b>Bank:</b> United Commercial Bank Limited <b>Branch:</b> Mymensingh Branch 20-Nov-2017 13:20	18-Apr-2018	21-Mar-2018
5	<a href="#">SSECL-SE JV (JVCA - View Details)</a>	21-Nov-2017 11:05	Pay Order	2000000.00	<b>Bank:</b> Bank Asia Limited <b>Branch:</b> BAL_Gopalgonj Branch 19-Nov-2017 19:32	18-Apr-2018	21-Mar-2018

Official Cost Estimate (In BDT)	
79507440.470	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম পরিচালক ও যন্ত্রাংশিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV	71556696.423	0.000	0.000	71556696.423
1	Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV	71556696.423	0.000	0.000	71556696.423
2	CLASSIC BUILDERS	71616960.360	0.000	0.000	71616960.360
3	M. M Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).	71873526.924	0.000	0.000	71873526.924
4	SSECL-SE JV	71980682.058	0.000	0.000	71980682.058
Opening Report Footer					

TOC Members		
Committee Members	ACE, Dhaka Zone	SE,Dhaka Road Circle,Dhaka.
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Dhaka Zone	Dhaka Zone
Electronically Signed TOR On	21 Nov 2017 13:07	21 Nov 2017 13:04
Comments	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
সড়ক পরিবহন ও মহাসড়ক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 130841  
**Closing Date and Time :** 21-Nov-2017 12:30  
**Procuring Entity :** Dhaka Zone  
**Brief :** Construction of 34.88m (1 x 33.54) long PC Girder Bridge (Bordol Bridge) at 34th Km (Ch. 33+730m) on Mowna-Fulbaria-Kalijakoir-Dhamrai Road (R-315) under Gazipur Road Division during the year 2017-2018 (PMP (B&C) 2017-2018).

**Invitation Reference No. :** DZ(e-GP)-13/PMP(B&C)/2017-2018.  
**Opening Date and Time :** 21-Nov-2017 12:30

[View Notice](#)

Package No	Package Description
DZe-GP-13/PMPB&C/2017-2018.	Construction of 34.88m 1 x 33.54 long PC Girder Bridge Bordol Bridge at 34th Km Ch. 33730m on Mowna-Fulbaria-Kalijakoir-Dhamrai Road R-315 under Gazipur Road Division during the year 2017-2018 PMP B&C 2017-2018.

## CLASSIC BUILDERS

## Division - 02 : Earthworks.

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 02 : Earthworks.	02/01/01	Clearing and Grubbing	Sqm	10500.000	43.816	Forty-Three point Eight One Six	460068.000	Four Lakh Sixty Thousand AND Sixty-Eight
2	Division - 02 : Earthworks.	02/02/01	Road way Excavation in Unsuitable Material	Cum	3021.750	166.536	One Hundred and Sixty-Six point Five Three Six	503230.158	Five Lakh Three Thousand Two Hundred and Thirty point One Five Eight
3	Division - 02 : Earthworks.	02/05/01	Excavation and back fill for structures	Cum	539.380	343.212	Three Hundred and Forty-Three point Two One Two	185121.689	One Lakh Eighty-Five Thousand One Hundred and Twenty-One point Six Eight Nine
4	Division - 02 : Earthworks.	02/05/03	Sand Back fill for Structures.	Cum	450.620	1145.505	One Thousand One Hundred and Forty-Five point Five Zero Five	516187.463	Five Lakh Sixteen Thousand One Hundred and Eighty-Seven point Four Six Three
5	Division - 02 : Earthworks.	02/06/02	Embankment Fill from borrow pit in contractor's Arranged land	Cum	22912.000	291.817	Two Hundred and Ninety-One point Eight One Seven	6686111.104	Sixty-Six Lakh Eighty-Six Thousand One Hundred and Eleven point One Zero Four
6	Division - 02 : Earthworks.	02/07/02	Preparation of Sub-Grade 450mm Depth.	Sqm	3345.000	94.981	Ninety-Four point Nine Eight One	317711.445	Three Lakh Seventeen Thousand Seven Hundred and Eleven point Four Four Five
7	Division - 02 : Earthworks.	02/08/01	Improved Sub-grade.	Cum	1266.530	900.146	Nine Hundred point One Four Six	1140061.913	Eleven Lakh Forty Thousand AND Sixty-One point Nine One Three
8	Division - 02 : Earthworks.	02/09/01	Dismantling existing structure including disposal of spoil and backfilling	LS	1.000	42414.509	Forty-Two Thousand Four Hundred and Fourteen point Five Zero Nine	42414.509	Forty-Two Thousand Four Hundred and Fourteen point Five Zero Nine
Grand Total:								9850906.281	Ninety-Eight Lakh Fifty Thousand Nine Hundred and Six point Two Eight One

This Division - 02 : Earthworks. is Electronically Signed by Mr. S.M. Faruque on behalf of CLASSIC BUILDERS

M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).  
 (JVCA - View Details)

Division - 02 : Earthworks.


Signed

AAH

কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাক বিকাশ  
 নতুন পরিচয় ও মর্যাদাক বিকাশ  
 নতুন পরিচয় ও মর্যাদাক বিকাশ

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 02 : Earthworks.	02/01/01	Clearing and Grubbing	Sqm	10500.000	35.001	Thirty-Five point Zero Zero One	367510.500	Three Lakh Sixty-Seven Thousand Five Hundred and Ten point Five
2	Division - 02 : Earthworks.	02/02/01	Road way Excavation in Unsuitable Material	Cum	3021.750	145.001	One Hundred and Forty-Five point Zero Zero One	438156.772	Four Lakh Thirty-Eight Thousand One Hundred and Fifty-Six point Seven Seven Two
3	Division - 02 : Earthworks.	02/05/01	Excavation and back fill for structures	Cum	539.380	310.001	Three Hundred and Ten point Zero Zero One	167208.339	One Lakh Sixty-Seven Thousand Two Hundred and Eight point Three Three Nine
4	Division - 02 : Earthworks.	02/05/03	Sand Back fill for Structures.	Cum	450.620	1070.001	One Thousand AND Seventy point Zero Zero One	482163.851	Four Lakh Eighty-Two Thousand One Hundred and Sixty-Three point Eight Five One
5	Division - 02 : Earthworks.	02/06/02	Embankment Fill from borrow pit in contractor's Arranged land	Cum	22912.000	270.001	Two Hundred and Seventy point Zero Zero One	6186262.912	Sixty-One Lakh Eighty-Six Thousand Two Hundred and Sixty-Two point Nine One Two
6	Division - 02 : Earthworks.	02/07/02	Preparation of Sub-Grade 450mm Depth.	Sqm	3345.000	95.001	Ninety-Five point Zero Zero One	317778.345	Three Lakh Seventeen Thousand Seven Hundred and Seventy-Eight point Three Four Five
7	Division - 02 : Earthworks.	02/08/01	Improved Sub-grade.	Cum	1266.530	845.001	Eight Hundred and Forty-Five point Zero Zero One	1070219.117	Ten Lakh Seventy Thousand Two Hundred and Nineteen point One One Seven
8	Division - 02 : Earthworks.	02/09/01	Dismantling existing structure including disposal of spoil and backfilling	LS	1.000	393000.001	Three Lakh Ninety-Three Thousand point Zero Zero One	393000.001	Three Lakh Ninety-Three Thousand point Zero Zero One
<b>Grand Total:</b>								9422299.837	Ninety-Four Lakh Twenty-Two Thousand Two Hundred and Ninety-Nine point Eight Three Seven


This Division - 02 : Earthworks. is Electronically Signed by Mr. Mr. on behalf of M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-MS Zaman & Brothers (JV).

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis TID-130841.pdf	1178.26	 <b>Download</b>

**Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV**  
**(JVCA - View Details)**  
**(Sub Contractor/Consultant - View Details)**

**Division - 02 : Earthworks.**


Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 02 : Earthworks.	02/01/01	Clearing and Grubbing	Sqm	10500.000	44.922	Forty-Four point Nine Two Two	471681.000	Four Lakh Seventy-One Thousand Six Hundred and Eighty-One
2	Division - 02 : Earthworks.	02/02/01	Road way Excavation in Unsuitable Material	Cum	3021.750	163.268	One Hundred and Sixty-Three point Two Six Eight	493355.079	Four Lakh Ninety-Three Thousand Three Hundred and Fifty-Five point Zero Seven Nine
3	Division - 02 : Earthworks.	02/05/01	Excavation and back fill for structures	Cum	539.380	340.179	Three Hundred and Forty point One Seven Nine	183485.749	One Lakh Eighty-Three Thousand Four Hundred and Eighty-Five point Seven Four Nine
4	Division - 02 : Earthworks.	02/05/03	Sand Back fill for Structures.	Cum	450.620	995.482	Nine Hundred and Ninety-Five point Four Eight Two	448584.099	Four Lakh Forty-Eight Thousand Five Hundred and Eighty-Four point Zero Nine Nine

*Signed*  
  
**কাজী আব্দুল আল-মামুন**  
 প্রকল্প পরিচালক  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপ্রকল্প  
 বাংলাদেশ সরকার



5	Division - 02 : Earthworks.	02/06/02	Embankment Fill from borrow pit in contractor's Arranged land	Cum	22912.000	241.527	Two Hundred and Forty-One point Five Two Seven	5533866.624	Fifty-Five Lakh Thirty-Three Thousand Eight Hundred and Sixty-Six point Six Two Four
6	Division - 02 : Earthworks.	02/07/02	Preparation of Sub-Grade 450mm Depth.	Sqm	3345.000	102.871	One Hundred and Two point Eight Seven One	344103.495	Three Lakh Forty-Four Thousand One Hundred and Three point Four Nine Five
7	Division - 02 : Earthworks.	02/08/01	Improved Sub-grade.	Cum	1266.530	749.984	Seven Hundred and Forty-Nine point Nine Eight Four	949877.236	Nine Lakh Forty-Nine Thousand Eight Hundred and Seventy-Seven point Two Three Six
8	Division - 02 : Earthworks.	02/09/01	Dismantling existing structure including disposal of spoil and backfilling	LS	1.000	147487.255	One Lakh Forty-Seven Thousand Four Hundred and Eighty-Seven point Two Five Five	147487.255	One Lakh Forty-Seven Thousand Four Hundred and Eighty-Seven point Two Five Five
<b>Grand Total:</b>								8572440.537	Eighty-Five Lakh Seventy-Two Thousand Four Hundred and Forty point Five Three Seven

This Division - 02 : Earthworks. is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - Ms. Sagar Builders - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis of Rate Gazipur 130841.xls	455.71	 Download

Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV  
(JVCA - View Details)

Division - 02 : Earthworks.

#### Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 02 : Earthworks.	02/01/01	Clearing and Grubbing	Sqm	10500.000	39.564	Thirty-Nine point Five Six Four	415422.000	Four Lakh Fifteen Thousand Four Hundred and Twenty-Two
2	Division - 02 : Earthworks.	02/02/01	Road way Excavation in Unsuitable Material	Cum	3021.750	150.481	One Hundred and Fifty point Four Eight One	454715.962	Four Lakh Fifty-Four Thousand Seven Hundred and Fifteen point Nine Six Two
3	Division - 02 : Earthworks.	02/05/01	Excavation and back fill for structures	Cum	539.380	300.633	Three Hundred point Six Three Three	162155.428	One Lakh Sixty-Two Thousand One Hundred and Fifty-Five point Four Two Eight
4	Division - 02 : Earthworks.	02/05/03	Sand Back fill for Structures.	Cum	450.620	1022.088	One Thousand AND Twenty-Two point Zero Eight Eight	460573.295	Four Lakh Sixty Thousand Five Hundred and Seventy-Three point Two Nine Five
5	Division - 02 : Earthworks.	02/06/02	Embankment Fill from borrow pit in contractor's Arranged land	Cum	22912.000	225.753	Two Hundred and Twenty-Five point Seven Five Three	5172452.736	Fifty-One Lakh Seventy-Two Thousand Four Hundred and Fifty-Two point Seven Three Six
6	Division - 02 : Earthworks.	02/07/02	Preparation of Sub-Grade 450mm Depth.	Sqm	3345.000	86.797	Eighty-Six point Seven Nine Seven	290335.965	Two Lakh Ninety Thousand Three Hundred and Thirty-Five point Nine Six Five
7	Division - 02 : Earthworks.	02/08/01	Improved Sub-grade.	Cum	1266.530	689.454	Six Hundred and Eighty-Nine point Four Five Four	873214.175	Eight Lakh Seven Hundred and Thirty-Two point One Seven Five
8	Division - 02 : Earthworks.	02/09/01	Dismantling existing structure including disposal of spoil and	LS	1.000	122904.995	One Lakh Twenty-Two Thousand Nine Hundred and Four point Nine Nine Five	122904.995	One Lakh Twenty-Two Thousand Nine Hundred and Four point Nine Nine Five

*Signed*  
*AAR*  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও মহাপ্রকৃত বিভাগ  
স্বাক্ষরিত ও মোহাম্মাদ  
মহাপ্রকৃত বিভাগ



	Earthworks.		backfilling				and four point nine nine Five		hundred and four point Nine Nine Five
							<b>Grand Total:</b>	7951774.556	Seventy-Nine Lakh Fifty-One Thousand Seven Hundred and Seventy-Four point Five Five Six

This Division - 02 : Earthworks. is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - MS. Rezi Construction - MS Hassan Builders JV

SSECL-SE JV (JVCA - View Details)									
Division - 02 : Earthworks.									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 02 : Earthworks.	02/01/01	Clearing and Grubbing	Sqm	10500.000	42.802	Forty-Two point Eight Zero Two	449421.000	Four Lakh Forty-Nine Thousand Four Hundred and Twenty-One
2	Division - 02 : Earthworks.	02/02/01	Road way Excavation in Unsuitable Material	Cum	3021.750	162.747	One Hundred and Sixty-Two point Seven Four Seven	491780.747	Four Lakh Ninety-One Thousand Seven Hundred and Eighty point Seven Four Seven
3	Division - 02 : Earthworks.	02/05/01	Excavation and back fill for structures	Cum	539.380	342.598	Three Hundred and Forty-Two point Five Nine Eight	184790.509	One Lakh Eighty-Four Thousand Seven Hundred and Ninety point Five Zero Nine
4	Division - 02 : Earthworks.	02/05/03	Sand Back fill for Structures.	Cum	450.620	1003.551	One Thousand AND Three point Five Five One	452220.152	Four Lakh Fifty-Two Thousand Two Hundred and Twenty point One Five Two
5	Division - 02 : Earthworks.	02/06/02	Embankment Fill from borrow pit in contractor's Arranged land	Cum	22912.000	226.924	Two Hundred and Twenty-Six point Nine Two Four	5199282.688	Fifty-One Lakh Ninety-Nine Thousand Two Hundred and Eighty-Two point Six Eight Eight
6	Division - 02 : Earthworks.	02/07/02	Preparation of Sub-Grade 450mm Depth.	Sqm	3345.000	92.641	Ninety-Two point Six Four One	309884.145	Three Lakh Nine Thousand Eight Hundred and Eighty-Four point One Four Five
7	Division - 02 : Earthworks.	02/08/01	Improved Sub-grade.	Cum	1266.530	756.542	Seven Hundred and Fifty-Six point Five Four Two	958183.139	Nine Lakh Fifty-Eight Thousand One Hundred and Eighty-Three point One Three Nine
8	Division - 02 : Earthworks.	02/09/01	Dismantling existing structure including disposal of spoil and backfilling	LS	1.000	61452.491	Sixty-One Thousand Four Hundred and Fifty-Two point Four Nine One	61452.491	Sixty-One Thousand Four Hundred and Fifty-Two point Four Nine One
							<b>Grand Total:</b>	8107014.871	Eighty-One Lakh Seven Thousand AND Fourteen point Eight Seven One

This Division - 02 : Earthworks. is Electronically Signed by Mr. Sirajul on behalf of SSECL-SE JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAS  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ  
পদক পরিচয় ও পদক মহাপ্রদত্ত  
পদক পরিচয় ও পদক মহাপ্রদত্ত

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 130841
 **Invitation Reference No. :** DZ(e-GP)-13/PMP(B&C)/2017-2018.

**Closing Date and Time :** 21-Nov-2017 12:30
 **Opening Date and Time :** 21-Nov-2017 12:30

**Procuring Entity :** Dhaka Zone

**Brief :** Construction of 34.88m (1 x 33.54) long PC Girder Bridge (Bordol Bridge) at 34th Km (Ch. 33+730m) on Mowna-Fulbaria-Kalijakoir-Dhamrai Road (R-315) under Gazipur Road Division during the year 2017-2018 (PMP (B&C) 2017-2018.

[View Notice](#)

Package No	Package Description
DZe-GP-13/PMPB&C/2017-2018.	Construction of 34.88m 1 x 33.54 long PC Girder Bridge Bordol Bridge at 34th Km Ch. 33730m on Mowna-Fulbaria-Kalijakoir-Dhamrai Road R-315 under Gazipur Road Division during the year 2017-2018 PMP B&C 2017-2018.

## CLASSIC BUILDERS

## Division - 01 : General and site facilities.

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division - 01 : General and site facilities.	01/01/02	Maintenance, Staffing, Security and Cleaning of the field Office for the Engineer.	Month	6	7803.237	Seven Thousand Eight Hundred and Three point Two Three Seven	46819.422	Forty-Six Thousand Eight Hundred and Nineteen point Four Two Two
2	Division - 01 : General and site facilities.	01/02/01	Supply, Erect and Remove Field Office for Engineer.	LS	1	149944.076	One Lakh Forty-Nine Thousand Nine Hundred and Forty-Four point Zero Seven Six	149944.076	One Lakh Forty-Nine Thousand Nine Hundred and Forty-Four point Zero Seven Six
3	Division - 01 : General and site facilities.	01/02/04	Provision of maintenance and removal of sign boards.	LS	1	7795.863	Seven Thousand Seven Hundred and Ninety-Five point Eight Six Three	7795.863	Seven Thousand Seven Hundred and Ninety-Five point Eight Six Three
4	Division - 01 : General and site facilities.	01/02/05	Provision of maintenance of Survey Equipment	Month	12	790.279	Seven Hundred and Ninety point Two Seven Nine	9483.348	Nine Thousand Four Hundred and Eighty-Three point Three Four Eight
5	Division - 01 : General and site facilities.	01/03/01	Provide and remove site laboratory and equipment.	LS	1	215905.949	Two Lakh Fifteen Thousand Nine Hundred and Five point Nine Four Nine	215905.949	Two Lakh Fifteen Thousand Nine Hundred and Five point Nine Four Nine
6	Division - 01 : General and site facilities.	01/03/02	Maintain site laboratory.	Month	12	6206.701	Six Thousand Two Hundred and Six point Seven Zero One	74480.412	Seventy-Four Thousand Four Hundred and Eighty point Four One Two
7	Division - 01 : General and site facilities.	01/03/03	Special or Additional Tests	LS	1	8025.695	Eight Thousand AND Twenty-Five point Six Nine Five	8025.695	Eight Thousand AND Twenty-Five point Six Nine Five
							<b>Grand Total:</b>	512454.765	Five Lakh Twelve Thousand Four Hundred and Fifty-Four point Seven Six Five

This Division - 01 : General and site facilities. is Electronically Signed by Mr. S.M. Faruque on behalf of CLASSIC BUILDERS

M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).  
 (JVCA - View Details)

Division - 01 : General and site facilities.

Signed  
 AAM

কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division - 01 : General and site facilities.	01/01/02	Maintenance, Staffing, Security and Cleaning of the field Office for the Engineer.	Month	6	1550.001	One Thousand Five Hundred and Fifty point Zero Zero One	9300.006	Nine Thousand Three Hundred point Zero Zero Six
2	Division - 01 : General and site facilities.	01/02/01	Supply, Erect and Remove Field Office for Engineer.	LS	1	219788.529	Two Lakh Nineteen Thousand Seven Hundred and Eighty-Eight point Five Two Nine	219788.529	Two Lakh Nineteen Thousand Seven Hundred and Eighty-Eight point Five Two Nine
3	Division - 01 : General and site facilities.	01/02/04	Provision of maintenance and removal of sign boards.	LS	1	6850.001	Six Thousand Eight Hundred and Fifty point Zero Zero One	6850.001	Six Thousand Eight Hundred and Fifty point Zero Zero One
4	Division - 01 : General and site facilities.	01/02/05	Provision of maintenance of Survey Equipment	Month	12	750.001	Seven Hundred and Fifty point Zero Zero One	9000.012	Nine Thousand point Zero One Two
5	Division - 01 : General and site facilities.	01/03/01	Provide and remove site laboratory and equipment.	LS	1	260000.001	Two Lakh Sixty Thousand point Zero Zero One	260000.001	Two Lakh Sixty Thousand point Zero Zero One
6	Division - 01 : General and site facilities.	01/03/02	Maintain site laboratory.	Month	12	6550.001	Six Thousand Five Hundred and Fifty point Zero Zero One	78600.012	Seventy-Eight Thousand Six Hundred point Zero One Two
7	Division - 01 : General and site facilities.	01/03/03	Special or Additional Tests	LS	1	95000.002	Ninety-Five Thousand point Zero Zero Two	95000.002	Ninety-Five Thousand point Zero Zero Two
							<b>Grand Total:</b>	678538.563	Six Lakh Seventy-Eight Thousand Five Hundred and Thirty-Eight point Five Six Three

This Division - 01 : General and site facilities. is Electronically Signed by Mr. Mr. on behalf of M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-MS Zaman & Brothers (JV).

Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV (JVCA - View Details) (Sub Contractor/Consultant - View Details)									
Division - 01 : General and site facilities.									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division - 01 : General and site facilities.	01/01/02	Maintenance, Staffing, Security and Cleaning of the field Office for the Engineer.	Month	6	1871.517	One Thousand Eight Hundred and Seventy-One point Five One Seven	11229.102	Eleven Thousand Two Hundred and Twenty-Nine point One Zero Two
2	Division - 01 : General and site facilities.	01/02/01	Supply, Erect and Remove Field Office for Engineer.	LS	1	223687.064	Two Lakh Twenty-Three Thousand Six Hundred and Eighty-Seven point Zero Six Four	223687.064	Two Lakh Twenty-Three Thousand Six Hundred and Eighty-Seven point Zero Six Four
3	Division - 01 : General and site facilities.	01/02/04	Provision of maintenance and removal of sign boards.	LS	1	11061.447	Eleven Thousand AND Sixty-One point Four Four Seven	11061.447	Eleven Thousand AND Sixty-One point Four Four Seven
4	Division - 01 : General and site facilities.	01/02/05	Provision of maintenance of Survey Equipment	Month	12	965.363	Nine Hundred and Sixty-Five point Three Six Three	11584.356	Eleven Thousand Five Hundred and Eighty-Four point Three Five Six
5	Division - 01 : General and site facilities.	01/03/01	Provide and remove site laboratory and equipment.	LS	1	249979.965	Two Lakh Forty-Nine Thousand Nine Hundred and Seventy-Nine point Nine Six Five	249979.965	Two Lakh Forty-Nine Thousand Nine Hundred and Seventy-Nine point Nine Six Five
6	Division - 01 : General and site facilities.	01/03/02	Maintain site laboratory.	Month	12	7698.768	Seven Thousand Six Hundred and Ninety-Eight point Seven Six Eight	92385.216	Nir The Hu Fiv Six
	Division - 01 :						Seventy-Three Thousand Seven Hundred and Forty		Se The


Signed  
AAH  
কাজী আব্দুল আল-মামুন  
যোগাযোগ  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
পল্লী পরিদপ্তর ও পল্লী মহাপ্রকল্প  
পল্লী পরিদপ্তর ও পল্লী মহাপ্রকল্প  
পল্লী পরিদপ্তর ও পল্লী মহাপ্রকল্প

7	General and site facilities.	01/03/03	Special or Additional Tests	LS	1	73742.988	Seven Hundred and Forty-Two point Nine Eight Eight	73742.988	Hundred and Forty-Two point Nine Eight Eight
							<b>Grand Total:</b>	673670.138	Six Lakh Seventy-Three Thousand Six Hundred and Seventy point One Three Eight


This Division - 01 : General and site facilities. is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - Ms. Sagar Builders - JV

Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV (JVCA - View Details)									
Division - 01 : General and site facilities.									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division - 01 : General and site facilities.	01/01/02	Maintenance, Staffing, Security and Cleaning of the field Office for the Engineer.	Month	6	1732.555	One Thousand Seven Hundred and Thirty-Two point Five Five Five	10395.330	Ten Thousand Three Hundred and Ninety-Five point Three Three
2	Division - 01 : General and site facilities.	01/02/01	Supply, Erect and Remove Field Office for Engineer.	LS	1	248268.085	Two Lakh Forty-Eight Thousand Two Hundred and Sixty-Eight point Zero Eight Five	248268.085	Two Lakh Forty-Eight Thousand Two Hundred and Sixty-Eight point Zero Eight Five
3	Division - 01 : General and site facilities.	01/02/04	Provision of maintenance and removal of sign boards.	LS	1	4916.199	Four Thousand Nine Hundred and Sixteen point One Nine Nine	4916.199	Four Thousand Nine Hundred and Sixteen point One Nine Nine
4	Division - 01 : General and site facilities.	01/02/05	Provision of maintenance of Survey Equipment	Month	12	614.525	Six Hundred and Fourteen point Five Two Five	7374.300	Seven Thousand Three Hundred and Seventy-Four point Three
5	Division - 01 : General and site facilities.	01/03/01	Provide and remove site laboratory and equipment.	LS	1	184357.472	One Lakh Eighty-Four Thousand Three Hundred and Fifty-Seven point Four Seven Two	184357.472	One Lakh Eighty-Four Thousand Three Hundred and Fifty-Seven point Four Seven Two
6	Division - 01 : General and site facilities.	01/03/02	Maintain site laboratory.	Month	12	6145.249	Six Thousand One Hundred and Forty-Five point Two Four Nine	73742.988	Seventy-Three Thousand Seven Hundred and Forty-Two point Nine Eight Eight
7	Division - 01 : General and site facilities.	01/03/03	Special or Additional Tests	LS	1	30726.245	Thirty Thousand Seven Hundred and Twenty-Six point Two Four Five	30726.245	Thirty Thousand Seven Hundred and Twenty-Six point Two Four Five
							<b>Grand Total:</b>	559780.619	Five Lakh Fifty-Nine Thousand Seven Hundred and Eighty point Six One Nine

This Division - 01 : General and site facilities. is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis - Tender ID No 130841.pdf	398.87	 Download

SSECL-SE JV (JVCA - View Details)									
Division - 01 : General and site facilities.									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
	Division - 01 :		Maintenance, Staffing, Security				One Thousand Eight		Ten

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম পরিচালক ও যন্ত্রাঙ্ক বিভাগ  
 সিস্টেম পরিচালক ও সফটওয়্যার  
 এনালিস্ট বাংলাদেশ সরকার

1	Division - 01 : General and site facilities.	01/01/02	Maintenance, Claming, Security and Cleaning of the field Office for the Engineer.	Month	6	1831.406	One thousand Eight Hundred and Thirty-One point Four Zero Six	10988.436	Hundred and Eighty-Eight point Four Three Six
2	Division - 01 : General and site facilities.	01/02/01	Supply, Erect and Remove Field Office for Engineer.	LS	1	98325.209	Ninety-Eight Thousand Three Hundred and Twenty-Five point Two Zero Nine	98325.209	Ninety-Eight Thousand Three Hundred and Twenty-Five point Two Zero Nine
3	Division - 01 : General and site facilities.	01/02/04	Provision of maintenance and removal of sign boards.	LS	1	615.754	Six Hundred and Fifteen point Seven Five Four	615.754	Six Hundred and Fifteen point Seven Five Four
4	Division - 01 : General and site facilities.	01/02/05	Provision of maintenance of Survey Equipment	Month	12	492.849	Four Hundred and Ninety-Two point Eight Four Nine	5914.188	Five Thousand Nine Hundred and Fourteen point One Eight Eight
5	Division - 01 : General and site facilities.	01/03/01	Provide and remove site laboratory and equipment.	LS	1	110615.711	One Lakh Ten Thousand Six Hundred and Fifteen point Seven One One	110615.711	One Lakh Ten Thousand Six Hundred and Fifteen point Seven One One
6	Division - 01 : General and site facilities.	01/03/02	Maintain site laboratory.	Month	12	3072.625	Three Thousand AND Seventy-Two point Six Two Five	36871.500	Thirty-Six Thousand Eight Hundred and Seventy-One point Five
7	Division - 01 : General and site facilities.	01/03/03	Special or Additional Tests	LS	1	55307.241	Fifty-Five Thousand Three Hundred and Seven point Two Four One	55307.241	Fifty-Five Thousand Three Hundred and Seven point Two Four One
							<b>Grand Total:</b>	318638.039	Three Lakh Eighteen Thousand Six Hundred and Thirty-Eight point Zero Three Nine

This Division - 01 : General and site facilities. is Electronically Signed by Mr. Sirajul on behalf of SSECL-SE JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
পতন পরিচালনা ও মর্যাদা বিতরণ  
পতন পরিচালনা ও পৌর মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 130841 **Invitation Reference No. :** DZ(e-GP)-13/PMP(B&C)/2017-2018.  
**Closing Date and Time :** 21-Nov-2017 12:30 **Opening Date and Time :** 21-Nov-2017 12:30  
**Procuring Entity :** Dhaka Zone  
**Brief :** Construction of 34.88m (1 x 33.54) long PC Girder Bridge (Bordol Bridge) at 34th Km (Ch. 33+730m) on Mowna-Fulbaria-Kalijakoir-Dhamrai Road (R-315) under Gazipur Road Division during the year 2017-2018 (PMP (B&C) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-13/PMPB&C/2017-2018.	Construction of 34.88m 1 x 33.54 long PC Girder Bridge Bordol Bridge at 34th Km Ch. 33730m on Mowna-Fulbaria-Kalijakoir-Dhamrai Road R-315 under Gazipur Road Division during the year 2017-2018 PMP B&C 2017-2018.

## CLASSIC BUILDERS

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. S.M. Faruque on behalf of CLASSIC BUILDERS

[M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers \(JV\).](#)  
[\(JVCA - View Details\)](#)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mr. on behalf of M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).

[Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV](#)  
[\(JVCA - View Details\)](#)

[\(Sub Contractor/Consultant - View Details\)](#)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV

[Rana Builders \(Pvt.\) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV](#)  
[\(JVCA - View Details\)](#)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

Signed

আব্দুল হামিদ

কাজী আব্দুল হামিদ

স্বাক্ষরিত এবং স্বাক্ষরিত

স্বাক্ষরিত এবং স্বাক্ষরিত

স্বাক্ষরিত এবং স্বাক্ষরিত

This Unconditional Discount Form is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAS  
কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 130841
 **Invitation Reference No. :** DZ(e-GP)-13/PMP(B&C)/2017-2018.

**Closing Date and Time :** 21-Nov-2017 12:30
 **Opening Date and Time :** 21-Nov-2017 12:30

**Procuring Entity :** Dhaka Zone

**Brief :** Construction of 34.88m (1 x 33.54) long PC Girder Bridge (Bordol Bridge) at 34th Km (Ch. 33+730m) on Mowna-Fulbaria-Kalijakoir-Dhamrai Road (R-315) under Gazipur Road Division during the year 2017-2018 (PMP (B&C) 2017-2018.

[View Notice](#)

Package No	Package Description
DZe-GP-13/PMPB&C/2017-2018.	Construction of 34.88m 1 x 33.54 long PC Girder Bridge Bordol Bridge at 34th Km Ch. 33730m on Mowna-Fulbaria-Kalijakoir-Dhamrai Road R-315 under Gazipur Road Division during the year 2017-2018 PMP B&C 2017-2018.

## CLASSIC BUILDERS

## Division - 03 : Pavement Works.

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 03 : Pavement Works.	03/01/01	Scarify mix and Re-compact Existing pavement	Sqm	1998.000	42.418	Forty-Two point Four One Eight	84751.164	Eighty-Four Thousand Seven Hundred and Fifty-One point One Six Four
2	Division - 03 : Pavement Works.	03/02/01	Sub-Base.	Cum	770.500	3705.831	Three Thousand Seven Hundred and Five point Eight Three One	2855342.786	Twenty-Eight Lakh Fifty-Five Thousand Three Hundred and Forty-Two point Seven Eight Six
3	Division - 03 : Pavement Works.	03/03/01	Aggregate Base Type I.	Cum	670.400	6430.499	Six Thousand Four Hundred and Thirty point Four Nine Nine	4311006.530	Forty-Three Lakh Eleven Thousand AND Six point Five Three
4	Division - 03 : Pavement Works.	03/03/02	Aggregate Base Type II.	Cum	502.800	4033.373	Four Thousand AND Thirty-Three point Three Seven Three	2027979.944	Twenty Lakh Twenty-Seven Thousand Nine Hundred and Seventy-Nine point Nine Four Four
5	Division - 03 : Pavement Works.	03/06/01a	Bituminous Prime Coat (Plant placed).	Sqm	3352.000	88.858	Eighty-Eight point Eight Five Eight	297852.016	Two Lakh Ninety-Seven Thousand Eight Hundred and Fifty-Two point Zero One Six
6	Division - 03 : Pavement Works.	03/07/01a	Bituminous Tack Coat (Plant work).	Sqm	3352.000	29.162	Twenty-Nine point One Six Two	97751.024	Ninety-Seven Thousand Seven Hundred and Fifty-One point Zero Two Four
7	Division - 03 : Pavement Works.	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant method) (Bitumen Grade 60/70)	Cum	234.640	14091.001	Fourteen Thousand AND Ninety-One point Zero Zero One	3306312.475	Thirty-Three Lakh Six Thousand Three Hundred and Twelve point Four Seven Five
8	Division - 03 : Pavement Works.	03/10/02b	DBS -Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	167.600	14182.104	Fourteen Thousand One Hundred and Eighty-Two point One Zero Four	2376920.630	Twenty-Three Lakh Seventy-Six Thousand Nine Hundred and Twenty point Six Three
9	Division - 03 : Pavement Works.	03/13/01	Brick on End Edging.	Lin. Meter	1160.000	107.296	One Hundred and Seven point Two Nine Six	124463.360	Or Fo Hu Th
10	Division - 03 : Pavement	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand	Sqm	1650.000	494.477	Four Hundred and Ninety-Four point	815887.050	Eig Th Hu

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম এনালিস্ট ও মাস্টার  
 সফটওয়্যার ইঞ্জিনিয়ার  
 বাংলাদেশ সরকার



	Works.		cushion				Four Seven Seven		Seven point Zero Five
11	Division - 03 : Pavement Works.	03/13/03	Herring Bond Brick Pavement i/c 12mm sand cushion	Sqm	1650.000	663.011	Six Hundred and Sixty-Three point Zero One One	1093968.150	Ten Lakh Ninety-Three Thousand Nine Hundred and Sixty-Eight point One Five
							<b>Grand Total:</b>	17392235.129	One Crore Seventy-Three Lakh Ninety-Two Thousand Two Hundred and Thirty-Five point One Two Nine

This Division - 03 : Pavement Works. is Electronically Signed by Mr. S.M Faruque on behalf of CLASSIC BUILDERS

M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV). (JVCA - View Details)									
Division - 03 : Pavement Works.									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 03 : Pavement Works.	03/01/01	Scarify mix and Re-compact Existing pavement	Sqm	1998.000	40.001	Forty point Zero Zero One	79921.998	Seventy-Nine Thousand Nine Hundred and Twenty-One point Nine Nine Eight
2	Division - 03 : Pavement Works.	03/02/01	Sub-Base.	Cum	770.500	3950.001	Three Thousand Nine Hundred and Fifty point Zero Zero One	3043475.771	Thirty Lakh Forty-Three Thousand Four Hundred and Seventy-Five point Seven Seven One
3	Division - 03 : Pavement Works.	03/03/01	Aggregate Base Type I.	Cum	670.400	6050.001	Six Thousand AND Fifty point Zero Zero One	4055920.670	Forty Lakh Fifty-Five Thousand Nine Hundred and Twenty point Six Seven
4	Division - 03 : Pavement Works.	03/03/02	Aggregate Base Type II.	Cum	502.800	4149.001	Four Thousand One Hundred and Forty-Nine point Zero Zero One	2086117.703	Twenty Lakh Eighty-Six Thousand One Hundred and Seventeen point Seven Zero Three
5	Division - 03 : Pavement Works.	03/06/01a	Bituminous Prime Coat (Plant placed).	Sqm	3352.000	103.001	One Hundred and Three point Zero Zero One	345259.352	Three Lakh Forty-Five Thousand Two Hundred and Fifty-Nine point Three Five Two
6	Division - 03 : Pavement Works.	03/07/01a	Bituminous Tack Coat (Plant work).	Sqm	3352.000	40.001	Forty point Zero Zero One	134083.352	One Lakh Thirty-Four Thousand AND Eighty-Three point Three Five Two
7	Division - 03 : Pavement Works.	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant method) (Bitumen Grade 60/70)	Cum	234.640	18250.001	Eighteen Thousand Two Hundred and Fifty point Zero Zero One	4282180.235	Forty-Two Lakh Eighty-Two Thousand One Hundred and Eighty point Two Three Five
8	Division - 03 : Pavement Works.	03/10/02b	DBS-Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	167.600	18550.001	Eighteen Thousand Five Hundred and Fifty point Zero Zero One	3108980.168	Thirty-One Lakh Eight Thousand Nine Hundred and Eighty point One Six Eight
9	Division - 03 : Pavement Works.	03/13/01	Brick on End Edging.	Lin. Meter	1160.000	90.001	Ninety point Zero Zero One	104401.160	One Lakh Four Thousand Four Hundred and One point One Six
10	Division - 03 : Pavement Works.	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion	Sqm	1650.000	425.001	Four Hundred and Twenty-Five point Zero Zero One	701251.650	Seven Lakh One Thousand Two Hundred and Fifty-One point Two Five
11	Division - 03 : Pavement Works.	03/13/03	Herring Bond Brick Pavement i/c 12mm sand cushion	Sqm	1650.000	550.001	Five Hundred and Fifty point Zero Zero One	907501.650	Nine Lakh Seven Thousand Five Hundred and One point Six Five

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও মহাপ্রকৃতি বিভাগ  
স্বাক্ষরিত ও মোহাম্মাদ  
মহাপ্রকৃতি বিভাগ

							<b>Grand Total:</b>	18849093.709	Eight Lakh Forty-Nine Thousand AND Ninety-Three point Seven Zero Nine
--	--	--	--	--	--	--	---------------------	--------------	---

This Division - 03 : Pavement Works. is Electronically Signed by Mr. Mr. on behalf of M M Builders & Engineers Ltd.-Md Mahafuz Khan-MS Zaman & Brothers (JV).


<b>Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV</b> <b>(JVCA - View Details)</b> <b>(Sub Contractor/Consultant - View Details)</b>									
Division - 03 : Pavement Works.									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 03 : Pavement Works.	03/01/01	Scarify mix and Re-compact Existing pavement	Sqm	1998.000	44.696	Forty-Four point Six Nine Six	89302.608	Eighty-Nine Thousand Three Hundred and Two point Six Zero Eight
2	Division - 03 : Pavement Works.	03/02/01	Sub-Base.	Cum	770.500	3862.498	Three Thousand Eight Hundred and Sixty-Two point Four Nine Eight	2976054.709	Twenty-Nine Lakh Seventy-Six Thousand AND Fifty-Four point Seven Zero Nine
3	Division - 03 : Pavement Works.	03/03/01	Aggregate Base Type I.	Cum	670.400	6120.894	Six Thousand One Hundred and Twenty point Eight Nine Four	4103447.338	Forty-One Lakh Three Thousand Four Hundred and Forty-Seven point Three Three Eight
4	Division - 03 : Pavement Works.	03/03/02	Aggregate Base Type II.	Cum	502.800	4303.239	Four Thousand Three Hundred and Three point Two Three Nine	2163668.569	Twenty-One Lakh Sixty-Three Thousand Six Hundred and Sixty-Eight point Five Six Nine
5	Division - 03 : Pavement Works.	03/06/01a	Bituminous Prime Coat (Plant placed).	Sqm	3352.000	105.627	One Hundred and Five point Six Two Seven	354061.704	Three Lakh Fifty-Four Thousand AND Sixty-One point Seven Zero Four
6	Division - 03 : Pavement Works.	03/07/01a	Bituminous Tack Coat (Plant work).	Sqm	3352.000	37.501	Thirty-Seven point Five Zero One	125703.352	One Lakh Twenty-Five Thousand Seven Hundred and Three point Three Five Two
7	Division - 03 : Pavement Works.	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant method) (Bitumen Grade 60/70)	Cum	234.640	18940.735	Eighteen Thousand Nine Hundred and Forty point Seven Three Five	4444254.060	Forty-Four Lakh Forty-Four Thousand Two Hundred and Fifty-Four point Zero Six
8	Division - 03 : Pavement Works.	03/10/02b	DBS -Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	167.600	19326.612	Nineteen Thousand Three Hundred and Twenty-Six point Six One Two	3239140.171	Thirty-Two Lakh Thirty-Nine Thousand One Hundred and Forty point One Seven One
9	Division - 03 : Pavement Works.	03/13/01	Brick on End Edging.	Lin. Meter	1160.000	102.749	One Hundred and Two point Seven Four Nine	119188.840	One Lakh Nineteen Thousand One Hundred and Eighty-Eight point Eight Four
10	Division - 03 : Pavement Works.	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion	Sqm	1650.000	440.728	Four Hundred and Forty point Seven Two Eight	727201.200	Seven Lakh Twenty-Seven Thousand Two Hundred and One point Two
11	Division - 03 : Pavement Works.	03/13/03	Herring Bond Brick Pavement i/c 12mm sand cushion	Sqm	1650.000	597.956	Five Hundred and Ninety-Seven point Nine Five Six	986627.400	Nine Lakh Eighty-Six Thousand Six Hundred and Twenty-Seven point Four
							<b>Grand Total:</b>	19328649.951	One Crore Ninety-Thousand Eight Hundred and Ninety point Five Five One

This Division - 03 : Pavement Works. is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV

*Signed*  
*AAH*  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিদর্শন ও মহাসড়ক বিভাগ  
 নতুন পরিদর্শন ও সড়ক মহাসড়ক  
 বাংলাদেশ সরকার


Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction - M/S Hassan Builders JV (JVCA - View Details)									
Division - 03 : Pavement Works.									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 03 : Pavement Works.	03/01/01	Scarify mix and Re-compact Existing pavement	Sqm	1998.000	38.925	Thirty-Eight point Nine Two Five	77772.150	Seventy-Seven Thousand Seven Hundred and Seventy-Two point One Five
2	Division - 03 : Pavement Works.	03/02/01	Sub-Base.	Cum	770.500	4169.505	Four Thousand One Hundred and Sixty-Nine point Five Zero Five	3212603.603	Thirty-Two Lakh Twelve Thousand Six Hundred and Three point Six Zero Three
3	Division - 03 : Pavement Works.	03/03/01	Aggregate Base Type I.	Cum	670.400	6938.432	Six Thousand Nine Hundred and Thirty-Eight point Four Three Two	4651524.813	Forty-Six Lakh Fifty-One Thousand Five Hundred and Twenty-Four point Eight One Three
4	Division - 03 : Pavement Works.	03/03/02	Aggregate Base Type II.	Cum	502.800	4488.079	Four Thousand Four Hundred and Eighty-Eight point Zero Seven Nine	2256606.121	Twenty-Two Lakh Fifty-Six Thousand Six Hundred and Six point One Two One
5	Division - 03 : Pavement Works.	03/06/01a	Bituminous Prime Coat (Plant placed).	Sqm	3352.000	106.111	One Hundred and Six point One One One	355684.072	Three Lakh Fifty-Five Thousand Six Hundred and Eighty-Four point Zero Seven Two
6	Division - 03 : Pavement Works.	03/07/01a	Bituminous Tack Coat (Plant work).	Sqm	3352.000	36.733	Thirty-Six point Seven Three Three	123129.016	One Lakh Twenty-Three Thousand One Hundred and Twenty-Nine point Zero One Six
7	Division - 03 : Pavement Works.	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant method) (Bitumen Grade 60/70)	Cum	234.640	17147.555	Seventeen Thousand One Hundred and Forty-Seven point Five Five Five	4023502.305	Forty Lakh Twenty-Three Thousand Five Hundred and Two point Three Zero Five
8	Division - 03 : Pavement Works.	03/10/02b	DBS -Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	167.600	17358.952	Seventeen Thousand Three Hundred and Fifty-Eight point Nine Five Two	2909360.355	Twenty-Nine Lakh Nine Thousand Three Hundred and Sixty point Three Five Five
9	Division - 03 : Pavement Works.	03/13/01	Brick on End Edging.	Lin. Meter	1160.000	99.996	Ninety-Nine point Nine Nine Six	115995.360	One Lakh Fifteen Thousand Nine Hundred and Ninety-Five point Three Six
10	Division - 03 : Pavement Works.	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion	Sqm	1650.000	452.133	Four Hundred and Fifty-Two point One Three Three	746019.450	Seven Lakh Forty-Six Thousand AND Nineteen point Four Five
11	Division - 03 : Pavement Works.	03/13/03	Herring Bond Brick Pavement i/c 12mm sand cushion	Sqm	1650.000	619.345	Six Hundred and Nineteen point Three Four Five	1021919.250	Ten Lakh Twenty-One Thousand Nine Hundred and Nineteen point Two Five
							<b>Grand Total:</b>	19494116.495	One Crore Ninety-Four Lakh Ninety-Four Thousand One Hundred and Sixteen point Four Nine Five

This Division - 03 : Pavement Works. is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezi Construction - M/S Hassan Builders JV

SSECL-SE JV (JVCA - View Details)									
Division - 03 : Pavement Works.									
Bill of Quantities									
Item						Unit Price	Unit Price	Total Price	
<div>  <p>কাজী আব্দুল আল-মামুন আব্দুল মামুন পদক পরিচালক ও মহাপ্রকৃত বিভাগ পদক পরিচালক ও পদক পরিচালক পদক পরিচালক ও পদক পরিচালক</p> </div>									

Item no.	Group	Code (if any)	Description of Item	Measurement Unit	Quantity	In figures (BDT)	In Words (BDT)	In Figures (BDT)	In Words (BDT)
1	Division - 03 : Pavement Works.	03/01/01	Scarify mix and Re-compact Existing pavement	Sqm	1998.000	45.291	Forty-Five point Two Nine One	90491.418	Ninety Thousand Four Hundred and Ninety-One point Four One Eight
2	Division - 03 : Pavement Works.	03/02/01	Sub-Base.	Cum	770.500	3683.462	Three Thousand Six Hundred and Eighty-Three point Four Six Two	2838107.471	Twenty-Eight Lakh Thirty-Eight Thousand One Hundred and Seven point Four Seven One
3	Division - 03 : Pavement Works.	03/03/01	Aggregate Base Type I.	Cum	670.400	5572.819	Five Thousand Five Hundred and Seventy-Two point Eight One Nine	3736017.858	Thirty-Seven Lakh Thirty-Six Thousand AND Seventeen point Eight Five Eight
4	Division - 03 : Pavement Works.	03/03/02	Aggregate Base Type II.	Cum	502.800	4037.736	Four Thousand AND Thirty-Seven point Seven Three Six	2030173.661	Twenty Lakh Thirty Thousand One Hundred and Seventy-Three point Six Six One
5	Division - 03 : Pavement Works.	03/06/01a	Bituminous Prime Coat (Plant placed).	Sqm	3352.000	98.172	Ninety-Eight point One Seven Two	329072.544	Three Lakh Twenty-Nine Thousand AND Seventy-Two point Five Four Four
6	Division - 03 : Pavement Works.	03/07/01a	Bituminous Tack Coat (Plant work).	Sqm	3352.000	33.873	Thirty-Three point Eight Seven Three	113542.296	One Lakh Thirteen Thousand Five Hundred and Forty-Two point Two Nine Six
7	Division - 03 : Pavement Works.	03/10/01b	Dense Bituminous Surfacing-Base Course (Plant method) (Bitumen Grade 60/70)	Cum	234.640	17146.444	Seventeen Thousand One Hundred and Forty-Six point Four Four Four	4023241.620	Forty Lakh Twenty-Three Thousand Two Hundred and Forty-One point Six Two
8	Division - 03 : Pavement Works.	03/10/02b	DBS -Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	167.600	17146.444	Seventeen Thousand One Hundred and Forty-Six point Four Four Four	2873744.014	Twenty-Eight Lakh Seventy-Three Thousand Seven Hundred and Forty-Four point Zero One Four
9	Division - 03 : Pavement Works.	03/13/01	Brick on End Edging.	Lin. Meter	1160.000	104.469	One Hundred and Four point Four Six Nine	121184.040	One Lakh Twenty-One Thousand One Hundred and Eighty-Four point Zero Four
10	Division - 03 : Pavement Works.	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion	Sqm	1650.000	475.842	Four Hundred and Seventy-Five point Eight Four Two	785139.300	Seven Lakh Eighty-Five Thousand One Hundred and Thirty-Nine point Three
11	Division - 03 : Pavement Works.	03/13/03	Herring Bond Brick Pavement i/c 12mm sand cushion	Sqm	1650.000	643.838	Six Hundred and Forty-Three point Eight Three Eight	1062332.700	Ten Lakh Sixty-Two Thousand Three Hundred and Thirty-Two point Seven
							<b>Grand Total:</b>	18003046.922	One Crore Eighty Lakh Three Thousand AND Forty-Six point Nine Two Two

This Division - 03 : Pavement Works. is Electronically Signed by Mr. Sirajul on behalf of SSECL-SE JV

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ  
 নতুন পরিষদ ও নতুন মহাপ্রকৃতি  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 130841  
**Closing Date and Time :** 21-Nov-2017 12:30  
**Procuring Entity :** Dhaka Zone  
**Brief :** Construction of 34.88m (1 x 33.54) long PC Girder Bridge (Bordol Bridge) at 34th Km (Ch. 33+730m) on Mowna-Fulbaria-Kalijakoir-Dhamrai Road (R-315) under Gazipur Road Division during the year 2017-2018 (PMP (B&C) 2017-2018.

**Invitation Reference No. :** DZ(e-GP)-13/PMP(B&C)/2017-2018.  
**Opening Date and Time :** 21-Nov-2017 12:30

[View Notice](#)

Package No	Package Description
DZe-GP-13/PMPB&C/2017-2018.	Construction of 34.88m 1 x 33.54 long PC Girder Bridge Bordol Bridge at 34th Km Ch. 33730m on Mowna-Fulbaria-Kalijakoir-Dhamrai Road R-315 under Gazipur Road Division during the year 2017-2018 PMP B&C 2017-2018.

## CLASSIC BUILDERS

## Division - 04 : Foundation Works.

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 04 : Foundation Works.	04/01/01c	Bored pile cast in place piles (dia 750mm)	Lin. Meter	1244.000	6604.857	Six Thousand Six Hundred and Four point Eight Five Seven	8216442.108	Eighty-Two Lakh Sixteen Thousand Four Hundred and Forty-Two point One Zero Eight
2	Division - 04 : Foundation Works.	04/01/04	High Yield Reinforcement bars	Tonne	112.760	85355.048	Eighty-Five Thousand Three Hundred and Fifty-Five point Zero Four Eight	9624635.212	Ninety-Six Lakh Twenty-Four Thousand Six Hundred and Thirty-Five point Two One Two
3	Division - 04 : Foundation Works.	04/04/01c	Load Test on cast in place piles (For 200 Ton).	Nos	2.000	273475.871	Two Lakh Seventy-Three Thousand Four Hundred and Seventy-Five point Eight Seven One	546951.742	Five Lakh Forty-Six Thousand Nine Hundred and Fifty-One point Seven Four Two
Grand Total:								18388029.062	One Crore Eighty-Three Lakh Eighty-Eight Thousand AND Twenty-Nine point Zero Six Two

This Division - 04 : Foundation Works. is Electronically Signed by Mr. S.M Faruque on behalf of CLASSIC BUILDERS

**M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).**  
**(JVCA - View Details)**

## Division - 04 : Foundation Works.

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 04 : Foundation Works.	04/01/01c	Bored pile cast in place piles (dia 750mm)	Lin. Meter	1244.000	6750.001	Six Thousand Seven Hundred and Fifty point Zero Zero One	8397001.244	Eighty-Three Lakh Ninety-Seven Thousand AND One point Two Four Four
2	Division - 04 : Foundation Works.	04/01/04	High Yield Reinforcement bars	Tonne	112.760	82500.001	Eighty-Two Thousand Five Hundred point Zero Zero One	9302700.113	Ninety-Three Lakh Two Thousand point One
3	Division - 04 : Foundation Works.	04/04/01c	Load Test on cast in place piles (For 200 Ton).	Nos	2.000	210000.001	Two Lakh Ten Thousand point Zero Zero One	420000.002	Four Lakh Two Thousand Two
Grand Total:								18388029.062	One Crore Eighty-Three Lakh Eighty-Eight Thousand AND Twenty-Nine point Zero Six Two

Signed

কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম পরিচালক ও যন্ত্রাংশিক বিভাগ  
 সিস্টেম পরিচালক ও সফটওয়্যার  
 পরিচালক/সিস্টেম পরিচালক



							<b>Grand Total:</b>	18119701.359	Nineteen thousand Seven Hundred and One point Three Five Nine
--	--	--	--	--	--	--	---------------------	--------------	---

This Division - 04 : Foundation Works. is Electronically Signed by Mr. Mr. on behalf of M M Builders & Engineers Ltd.-Md Mahafuz Khan-MS Zaman & Brothers (JV).


<b>Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV</b> <b>(JVCA - View Details)</b> <b>(Sub Contractor/Consultant - View Details)</b>									
Division - 04 : Foundation Works.									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 04 : Foundation Works.	04/01/01c	Bored pile cast in place piles (dia 750mm)	Lin. Meter	1244.000	7072.388	Seven Thousand AND Seventy-Two point Three Eight Eight	8798050.672	Eighty-Seven Lakh Ninety-Eight Thousand AND Fifty point Six Seven Two
2	Division - 04 : Foundation Works.	04/01/04	High Yield Reinforcement bars	Tonne	112.760	76562.918	Seventy-Six Thousand Five Hundred and Sixty-Two point Nine One Eight	8633234.634	Eighty-Six Lakh Thirty-Three Thousand Two Hundred and Thirty-Four point Six Three Four
3	Division - 04 : Foundation Works.	04/04/01c	Load Test on cast in place piles (For 200 Ton).	Nos	2.000	208990.086	Two Lakh Eight Thousand Nine Hundred and Ninety point Zero Eight Six	417980.172	Four Lakh Seventeen Thousand Nine Hundred and Eighty point One Seven Two
							<b>Grand Total:</b>	17849265.478	One Crore Seventy-Eight Lakh Forty-Nine Thousand Two Hundred and Sixty-Five point Four Seven Eight

This Division - 04 : Foundation Works. is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV

<b>Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV</b> <b>(JVCA - View Details)</b>									
Division - 04 : Foundation Works.									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 04 : Foundation Works.	04/01/01c	Bored pile cast in place piles (dia 750mm)	Lin. Meter	1244.000	6569.096	Six Thousand Five Hundred and Sixty-Nine point Zero Nine Six	8171955.424	Eighty-One Lakh Seventy-One Thousand Nine Hundred and Fifty-Five point Four Two Four
2	Division - 04 : Foundation Works.	04/01/04	High Yield Reinforcement bars	Tonne	112.760	81878.769	Eighty-One Thousand Eight Hundred and Seventy-Eight point Seven Six Nine	9232649.992	Ninety-Two Lakh Thirty-Two Thousand Six Hundred and Forty-Nine point Nine Nine Two
3	Division - 04 : Foundation Works.	04/04/01c	Load Test on cast in place piles (For 200 Ton).	Nos	2.000	202468.994	Two Lakh Two Thousand Four Hundred and Sixty-Eight point Nine Nine Four	404937.988	Four Lakh Four Thousand Nine Hundred and Thirty-Seven point Nine Eight Eight
							<b>Grand Total:</b>	17809543.404	One Crore Seventy-Eight Lakh Nine Thousand Five Hundred and Forty-Three point Four Zero Four

This Division - 04 : Foundation Works. is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV

<b>SSECL-SE JV</b> <b>(JVCA - View Details)</b>									
Division - 04 : Foundation Works.									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 04 : Foundation	04/01/01c	Bored pile cast in place piles (dia	Lin. Meter	1244.000	7894.907	Seven Thousand Eight Hundred and Ninety-Four	9821264.308	Ninety-Two Thousand

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সিস্টেম এনালিস্ট  
 সিস্টেম এনালিস্ট ও সফটওয়্যার  
 এনালিস্ট  
 বাংলাদেশ সরকার

	Works.		750mm)				point Nine Zero Seven		Four point Three Zero Eight
2	Division - 04 : Foundation Works.	04/01/04	High Yield Reinforcement bars	Tonne	112.760	75922.091	Seventy-Five Thousand Nine Hundred and Twenty-Two point Zero Nine One	8560974.981	Eighty-Five Lakh Sixty Thousand Nine Hundred and Seventy-Four point Nine Eight One
3	Division - 04 : Foundation Works.	04/04/01c	Load Test on cast in place piles (For 200 Ton).	Nos	2.000	274028.943	Two Lakh Seventy-Four Thousand AND Twenty-Eight point Nine Four Three	548057.886	Five Lakh Forty-Eight Thousand AND Fifty-Seven point Eight Eight Six
							<b>Grand Total:</b>	18930297.175	One Crore Eighty-Nine Lakh Thirty Thousand Two Hundred and Ninety-Seven point One Seven Five

This Division - 04 : Foundation Works. is Electronically Signed by Mr. Sirajul on behalf of SSECL-SE JV


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল্লাহ আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাক বিকাশ  
 নতুন পরিচয় ও নতুন মর্যাদায়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 130841 **Invitation Reference No. :** DZ(e-GP)-13/PMP(B&C)/2017-2018.  
**Closing Date and Time :** 21-Nov-2017 12:30 **Opening Date and Time :** 21-Nov-2017 12:30  
**Procuring Entity :** Dhaka Zone  
**Brief :** Construction of 34.88m (1 x 33.54) long PC Girder Bridge (Bordol Bridge) at 34th Km (Ch. 33+730m) on Mowna-Fulbaria-Kalijakoir-Dhamrai Road (R-315) under Gazipur Road Division during the year 2017-2018 (PMP (B&C) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-13/PMPB&C/2017-2018.	Construction of 34.88m 1 x 33.54 long PC Girder Bridge Bordol Bridge at 34th Km Ch. 33730m on Mowna-Fulbaria-Kalijakoir-Dhamrai Road R-315 under Gazipur Road Division during the year 2017-2018 PMP B&C 2017-2018.

## CLASSIC BUILDERS

## Division - 05 : Structure.

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 05 : Structure.	05/01/01	Single Layer Brick Flat Soling	Sqm	155.880	505.078	Five Hundred and Five point Zero Seven Eight	78731.559	Seventy-Eight Thousand Seven Hundred and Thirty-One point Five Five Nine
2	Division - 05 : Structure.	05/01/02a	Concrete Class as Detailed on Drawings (Class-10).	Cum	11.690	7292.489	Seven Thousand Two Hundred and Ninety-Two point Four Eight Nine	85249.196	Eighty-Five Thousand Two Hundred and Forty-Nine point One Nine Six
3	Division - 05 : Structure.	05/01/02b	Concrete Class 20 (Foundation)	Cum	218.626	11204.642	Eleven Thousand Two Hundred and Four point Six Four Two	2449626.062	Twenty-Four Lakh Forty-Nine Thousand Six Hundred and Twenty-Six point Zero Six Two
4	Division - 05 : Structure.	05/01/02h	Concrete Class 25 (Vertical member, col., pier, abutment/wing wall, culvert etc.)	Cum	158.073	13256.161	Thirteen Thousand Two Hundred and Fifty-Six point One Six One	2095441.138	Twenty Lakh Ninety-Five Thousand Four Hundred and Forty-One point One Three Eight
5	Division - 05 : Structure.	05/01/02e	Concrete Class-20 (Deck slab, side walk, wheel guard, curb etc.)	Cum	120.210	13417.509	Thirteen Thousand Four Hundred and Seventeen point Five Zero Nine	1612918.757	Sixteen Lakh Twelve Thousand Nine Hundred and Eighteen point Seven Five Seven
6	Division - 05 : Structure.	05/01/02f	Concrete Class-20 (rail & post)	Cum	6.200	16132.576	Sixteen Thousand One Hundred and Thirty-Two point Five Seven Six	100021.971	One Lakh AND Twenty-One point Nine Seven One
7	Division - 05 : Structure.	05/01/02i	Concrete Class-25 (Girder, cross girder, diaphragm, beam etc.)	Cum	8.520	15609.054	Fifteen Thousand Six Hundred and Nine point Zero Five Four	132989.140	One Lakh Thirty-Two Thousand Nine Hundred and Eighty-Nine point One Four
8	Division - 05 : Structure.	05/01/02l	Concrete Class-35 (Wearing Course)	Cum	12.540	22971.748	Twenty-Two Thousand Nine Hundred and Seventy-One point Seven Four Eight	288065.720	Two Lakh Eighty-Eight Thousand AND Sixty-Five
9	Division - 05 : Structure.	05/01/02m	Concrete Class-40 (Pre-stressed Girder.)	Cum	179.045	23348.743	Twenty-Three Thousand Three Hundred and Forty-Eight point Seven Four Three	4180475.690	

Signed

কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাক বিতরণ  
 নতুন পরিচয় ও মর্যাদাক বিতরণ  
 নতুন পরিচয় ও মর্যাদাক বিতরণ



10	Division - 05 : Structure.	05/02/02	High Yield Reinforcement bars	Tonne	72.210	85355.048	Eighty-Five Thousand Three Hundred and Fifty-Five point Zero Four Eight	6163488.016	Sixty-Three Thousand Four Hundred and Eighty-Eight point Zero One Six
11	Division - 05 : Structure.	05/02/03	Wire Mesh Reinforcement	Tonne	0.073	75449.521	Seventy-Five Thousand Four Hundred and Forty-Nine point Five Two One	5507.815	Five Thousand Five Hundred and Seven point Eight One Five
12	Division - 05 : Structure.	05/03/01	Pre-stressing Wire or Strand.	Tonne	11.092	272380.203	Two Lakh Seventy-Two Thousand Three Hundred and Eighty point Two Zero Three	3021241.212	Thirty Lakh Twenty-One Thousand Two Hundred and Forty-One point Two One Two
13	Division - 05 : Structure.	05/05/01	New and Extended Brick Work	Cum	0.540	7550.975	Seven Thousand Five Hundred and Fifty point Nine Seven Five	4077.527	Four Thousand AND Seventy-Seven point Five Two Seven
14	Division - 05 : Structure.	05/05/02	Brick Drainage layer	Cum	74.570	4934.635	Four Thousand Nine Hundred and Thirty-Four point Six Three Five	367975.732	Three Lakh Sixty-Seven Thousand Nine Hundred and Seventy-Five point Seven Three Two
15	Division - 05 : Structure.	05/08/01	Expansion Joint complete as detailed on the Drawing in the location described in the BoQ.	Lin Meter	41.000	10311.152	Ten Thousand Three Hundred and Eleven point One Five Two	422757.232	Four Lakh Twenty-Two Thousand Seven Hundred and Fifty-Seven point Two Three Two
16	Division - 05 : Structure.	05/13/01b	Neoprene rubber bearing Elastomeric bearing supplying & fitting fixing(b), etc.	Number	15.000	19333.875	Nineteen Thousand Three Hundred and Thirty-Three point Eight Seven Five	290008.125	Two Lakh Ninety Thousand AND Eight point One Two Five
17	Division - 05 : Structure.	05/14/01b	Double Single Bailey Bridge or Acrow panel (Erecting and Assembling)	Meter	40.000	2635.329	Two Thousand Six Hundred and Thirty-Five point Three Two Nine	105413.160	One Lakh Five Thousand Four Hundred and Thirteen point One Six
18	Division - 05 : Structure.	05/14/02b	Double Single Bailey Bridge or Acrow panel (Delaunching)	Meter	40.000	1623.083	One Thousand Six Hundred and Twenty-Three point Zero Eight Three	64923.320	Sixty-Four Thousand Nine Hundred and Twenty-Three point Three Two
							<b>Grand Total:</b>	21468911.372	Two Crore Fourteen Lakh Sixty-Eight Thousand Nine Hundred and Eleven point Three Seven Two

This Division - 05 : Structure. is Electronically Signed by Mr. S.M Faruque on behalf of CLASSIC BUILDERS

**M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).**  
(JVCA - View Details)

**Division - 05 : Structure.**

#### Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 05 : Structure.	05/01/01	Single Layer Brick Flat Soling	Sqm	155.880	395.001	Three Hundred and Ninety-Five point Zero Zero One	61572.756	Sixty-One Thousand Five Hundred and Seventy-Two point Seven Five Six
2	Division - 05 : Structure.	05/01/02a	Concrete Class as Detailed on Drawings (Class-10).	Cum	11.690	8150.001	Eight Thousand One Hundred and Fifty point Zero Zero One	95273.512	Ninety-Five Thousand Two Hundred and Seventy-Three point Five One Two
3	Division - 05 : Structure.	05/01/02b	Concrete Class 20 (Foundation)	Cum	218.626	11550.001	Eleven Thousand Five Hundred and Fifty point Zero Zero One	2525130.519	Two Crore Five Thousand One Hundred and Thirty point Five One Two
							Thirteen Thousand		

*Signed*  
*AAM*  
কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
স্বাক্ষরিত ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পত্রিকায় ও সীল মোহাম্মদ  
মহাপ্রকৃত বিভাগ স্বাক্ষর

4	Division - 05 : Structure.	05/01/02h	Concrete Class 25 (Vertical member, col., pier, abutment/wing wall, culvert etc.)	Cum	158.073	13950.001	thirteen thousand Nine Hundred and Fifty point Zero Zero One	2205118.508	Five Thousand One Hundred and Eighteen point Five Zero Eight
5	Division - 05 : Structure.	05/01/02e	Concrete Class-20 (Deck slab, side walk, wheel guard, curb etc.)	Cum	120.210	13855.001	Thirteen Thousand Eight Hundred and Fifty-Five point Zero Zero One	1665509.670	Sixteen Lakh Sixty-Five Thousand Five Hundred and Nine point Six Seven
6	Division - 05 : Structure.	05/01/02f	Concrete Class-20 (rail & post)	Cum	6.200	14950.001	Fourteen Thousand Nine Hundred and Fifty point Zero Zero One	92690.006	Ninety-Two Thousand Six Hundred and Ninety point Zero Zero Six
7	Division - 05 : Structure.	05/01/02i	Concrete Class-25 (Girder, cross girder, diaphragm, beam etc.)	Cum	8.520	15350.001	Fifteen Thousand Three Hundred and Fifty point Zero Zero One	130782.009	One Lakh Thirty Thousand Seven Hundred and Eighty-Two point Zero Zero Nine
8	Division - 05 : Structure.	05/01/02l	Concrete Class-35 (Wearing Course)	Cum	12.540	22000.001	Twenty-Two Thousand point Zero Zero One	275880.013	Two Lakh Seventy-Five Thousand Eight Hundred and Eighty point Zero One Three
9	Division - 05 : Structure.	05/01/02m	Concrete Class-40 (Pre-stressed Girder.)	Cum	179.045	23450.001	Twenty-Three Thousand Four Hundred and Fifty point Zero Zero One	4198605.429	Forty-One Lakh Ninety-Eight Thousand Six Hundred and Five point Four Two Nine
10	Division - 05 : Structure.	05/02/02	High Yield Reinforcement bars	Tonne	72.210	82500.001	Eighty-Two Thousand Five Hundred point Zero Zero One	5957325.072	Fifty-Nine Lakh Fifty-Seven Thousand Three Hundred and Twenty-Five point Zero Seven Two
11	Division - 05 : Structure.	05/02/03	Wire Mesh Reinforcement	Tonne	0.073	80500.001	Eighty Thousand Five Hundred point Zero Zero One	5876.500	Five Thousand Eight Hundred and Seventy-Six point Five
12	Division - 05 : Structure.	05/03/01	Pre-stressing Wire or Strand.	Tonne	11.092	260500.001	Two Lakh Sixty Thousand Five Hundred point Zero Zero One	2889466.011	Twenty-Eight Lakh Eighty-Nine Thousand Four Hundred and Sixty-Six point Zero One One
13	Division - 05 : Structure.	05/05/01	New and Extended Brick Work	Cum	0.540	6850.001	Six Thousand Eight Hundred and Fifty point Zero Zero One	3699.001	Three Thousand Six Hundred and Ninety-Nine point Zero Zero One
14	Division - 05 : Structure.	05/05/02	Brick Drainage layer	Cum	74.570	3950.001	Three Thousand Nine Hundred and Fifty point Zero Zero One	294551.575	Two Lakh Ninety-Four Thousand Five Hundred and Fifty-One point Five Seven Five
15	Division - 05 : Structure.	05/08/01	Expansion Joint complete as detailed on the Drawing in the location described in the BoQ.	Lin Meter	41.000	8500.001	Eight Thousand Five Hundred point Zero Zero One	348500.041	Three Lakh Forty-Eight Thousand Five Hundred point Zero Four One
16	Division - 05 : Structure.	05/13/01b	Neoprene rubber bearing Elastomeric bearing supplying & fitting fixing(b), etc.	Number	15.000	17500.001	Seventeen Thousand Five Hundred point Zero Zero One	262500.015	Two Lakh Sixty-Two Thousand Five Hundred point Zero One Five
17	Division - 05 : Structure.	05/14/01b	Double Single Bailey Bridge or Acrow panel (Erecting and Assembling)	Meter	40.000	2750.001	Two Thousand Seven Hundred and Fifty point Zero Zero One	110000.040	One Lakh Ten Thousand point Zero Four
18	Division - 05 : Structure.	05/14/02b	Double Single Bailey Bridge or Acrow panel (Delaunching)	Meter	40.000	1780.001	One Thousand Seven Hundred and Eighty point Zero Zero One	71200.040	Seventy-One Thousand Two Hundred point Zero Four
							<b>Grand Total:</b>	21193680.717	Two Crore Eleven Lakh Ninety-Three Thousand Six Hundred and F

This Division - 05 : Structure. is Electronically Signed by Mr. Mr. on behalf of M M Builders & Engineers Ltd.-Md Mahafuz Khan-MS Zaman & Brothers (JV).

Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV  
(JVCA - View Details)


Signed  
AAM  
কাজী আব্দুল আল-মামুন  
আব্দুল মামুন  
পতন পরিচালক ও মহাপ্রকল্প পরিচালক  
পতন পরিচালক ও মহাপ্রকল্প পরিচালক  
পতন পরিচালক ও মহাপ্রকল্প পরিচালক

## (Sub Contractor/Consultant - View Details)

## Division - 05 : Structure.

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 05 : Structure.	05/01/01	Single Layer Brick Flat Soling	Sqm	155.880	444.501	Four Hundred and Forty-Four point Five Zero One	69288.816	Sixty-Nine Thousand Two Hundred and Eighty-Eight point Eight One Six
2	Division - 05 : Structure.	05/01/02a	Concrete Class as Detailed on Drawings (Class-10).	Cum	11.690	7409.663	Seven Thousand Four Hundred and Nine point Six Six Three	86618.960	Eighty-Six Thousand Six Hundred and Eighteen point Nine Six
3	Division - 05 : Structure.	05/01/02b	Concrete Class 20 (Foundation)	Cum	218.626	12515.053	Twelve Thousand Five Hundred and Fifteen point Zero Five Three	2736115.977	Twenty-Seven Lakh Thirty-Six Thousand One Hundred and Fifteen point Nine Seven Seven
4	Division - 05 : Structure.	05/01/02h	Concrete Class 25 (Vertical member, col., pier, abutment/wing wall, culvert etc.)	Cum	158.073	14008.995	Fourteen Thousand AND Eight point Nine Nine Five	2214443.867	Twenty-Two Lakh Fourteen Thousand Four Hundred and Forty-Three point Eight Six Seven
5	Division - 05 : Structure.	05/01/02e	Concrete Class-20 (Deck slab, side walk, wheel guard, curb etc.)	Cum	120.210	14266.212	Fourteen Thousand Two Hundred and Sixty-Six point Two One Two	1714941.345	Seventeen Lakh Fourteen Thousand Nine Hundred and Forty-One point Three Four Five
6	Division - 05 : Structure.	05/01/02f	Concrete Class-20 (rail & post)	Cum	6.200	16348.744	Sixteen Thousand Three Hundred and Forty-Eight point Seven Four Four	101362.213	One Lakh One Thousand Three Hundred and Sixty-Two point Two One Three
7	Division - 05 : Structure.	05/01/02i	Concrete Class-25 (Girder, cross girder, diaphragm, beam etc.)	Cum	8.520	16581.033	Sixteen Thousand Five Hundred and Eighty-One point Zero Three Three	141270.401	One Lakh Forty-One Thousand Two Hundred and Seventy point Four Zero One
8	Division - 05 : Structure.	05/01/02l	Concrete Class-35 (Wearing Course)	Cum	12.540	23254.879	Twenty-Three Thousand Two Hundred and Fifty-Four point Eight Seven Nine	291616.183	Two Lakh Ninety-One Thousand Six Hundred and Sixteen point One Eight Three
9	Division - 05 : Structure.	05/01/02m	Concrete Class-40 (Pre-stressed Girder.)	Cum	179.045	23511.124	Twenty-Three Thousand Five Hundred and Eleven point One Two Four	4209549.197	Forty-Two Lakh Nine Thousand Five Hundred and Forty-Nine point One Nine Seven
10	Division - 05 : Structure.	05/02/02	High Yield Reinforcement bars	Tonne	72.210	76562.918	Seventy-Six Thousand Five Hundred and Sixty-Two point Nine One Eight	5528608.309	Fifty-Five Lakh Twenty-Eight Thousand Six Hundred and Eight point Three Zero Nine
11	Division - 05 : Structure.	05/02/03	Wire Mesh Reinforcement	Tonne	0.073	71725.503	Seventy-One Thousand Seven Hundred and Twenty-Five point Five Zero Three	5235.962	Five Thousand Two Hundred and Thirty-Five point Nine Six Two
12	Division - 05 : Structure.	05/03/01	Pre-stressing Wire or Strand.	Tonne	11.092	179054.836	One Lakh Seventy-Nine Thousand AND Fifty-Four point Eight Three Six	1986076.241	Nineteen Lakh Eighty-Six Thousand AND
13	Division - 05 : Structure.	05/05/01	New and Extended Brick Work	Cum	0.540	7173.386	Seven Thousand One Hundred and Seventy-Three point Three Eight Six	3873.628	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রকৌশলী  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মহাপরিদপ  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

14	Division - 05 : Structure.	05/05/02	Brick Drainage layer	Cum	74.570	4242.268	Four Thousand Two Hundred and Forty-Two point Two Six Eight	316345.925	Three Lakh Sixteen Thousand Three Hundred and Forty-Five point Nine Two Five
15	Division - 05 : Structure.	05/08/01	Expansion Joint complete as detailed on the Drawing in the location described in the BoQ.	Lin Meter	41.000	10499.112	Ten Thousand Four Hundred and Ninety-Nine point One One Two	430463.592	Four Lakh Thirty Thousand Four Hundred and Sixty-Three point Five Nine Two
16	Division - 05 : Structure.	05/13/01b	Neoprene rubber bearing Elastomeric bearing supplying & fitting fixing(b), etc.	Number	15.000	24619.404	Twenty-Four Thousand Six Hundred and Nineteen point Four Zero Four	369291.060	Three Lakh Sixty-Nine Thousand Two Hundred and Ninety-One point Zero Six
17	Division - 05 : Structure.	05/14/01b	Double Single Bailey Bridge or Acrow panel (Erecting and Assembling)	Meter	40.000	3065.496	Three Thousand AND Sixty-Five point Four Nine Six	122619.840	One Lakh Twenty-Two Thousand Six Hundred and Nineteen point Eight Four
18	Division - 05 : Structure.	05/14/02b	Double Single Bailey Bridge or Acrow panel (Delaunching)	Meter	40.000	1954.927	One Thousand Nine Hundred and Fifty-Four point Nine Two Seven	78197.080	Seventy-Eight Thousand One Hundred and Ninety-Seven point Zero Eight
							<b>Grand Total:</b>	20405918.596	Two Crore Four Lakh Five Thousand Nine Hundred and Eighteen point Five Nine Six

This Division - 05 : Structure. is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - Ms. Sagar Builders - JV

**Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV**  
**(JVCA - View Details)**

**Division - 05 : Structure.**

**Bill of Quantities**

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 05 : Structure.	05/01/01	Single Layer Brick Flat Soling	Sqm	155.880	463.625	Four Hundred and Sixty-Three point Six Two Five	72269.865	Seventy-Two Thousand Two Hundred and Sixty-Nine point Eight Six Five
2	Division - 05 : Structure.	05/01/02a	Concrete Class as Detailed on Drawings (Class-10).	Cum	11.690	7975.982	Seven Thousand Nine Hundred and Seventy-Five point Nine Eight Two	93239.230	Ninety-Three Thousand Two Hundred and Thirty-Nine point Two Three
3	Division - 05 : Structure.	05/01/02b	Concrete Class 20 (Foundation)	Cum	218.626	11820.779	Eleven Thousand Eight Hundred and Twenty point Seven Seven Nine	2584329.630	Twenty-Five Lakh Eighty-Four Thousand Three Hundred and Twenty-Nine point Six Three
4	Division - 05 : Structure.	05/01/02h	Concrete Class 25 (Vertical member, col., pier, abutment/wing wall, culvert etc.)	Cum	158.073	14036.487	Fourteen Thousand AND Thirty-Six point Four Eight Seven	2218789.610	Twenty-Two Lakh Eighteen Thousand Seven Hundred and Eighty-Nine point Six One
5	Division - 05 : Structure.	05/01/02e	Concrete Class-20 (Deck slab, side walk, wheel guard, curb etc.)	Cum	120.210	14087.972	Fourteen Thousand AND Eighty-Seven point Nine Seven Two	1693515.114	Sixteen Lakh Ninety-Three Thousand Five Hundred and Fifteen point One One Four
6	Division - 05 : Structure.	05/01/02f	Concrete Class-20 (rail & post)	Cum	6.200	16770.445	Sixteen Thousand Seven Hundred and Seventy point Four Four Five	103976.759	
7	Division - 05 : Structure.	05/01/02g	Concrete Class-25 (Girder, cross	Cum	9.520	16260.159	Sixteen Thousand Three Hundred and	153965.226	

*Signed*  
*AAR*  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিদর্শন ও মহাসড়ক বিভাগ  
 নতুন পরিদর্শন ও সেতু মহাপ্রকল্প  
 বাংলাদেশ সরকার

7	Division - 05 : Structure.	05/01/02f	girder, diaphragm, beam etc.)	Cum	0.320	10309.130	Sixty-Nine point One Five Eight	103403.220	Four hundred and Sixty-Five point Two Two Six
8	Division - 05 : Structure.	05/01/02f	Concrete Class-35 (Wearing Course)	Cum	12.540	25310.213	Twenty-Five Thousand Three Hundred and Ten point Two One Three	317390.071	Three Lakh Seventeen Thousand Three Hundred and Ninety point Zero Seven One
9	Division - 05 : Structure.	05/01/02m	Concrete Class-40 (Pre-stressed Girder.)	Cum	179.045	25745.809	Twenty-Five Thousand Seven Hundred and Forty-Five point Eight Zero Nine	4609658.372	Forty-Six Lakh Nine Thousand Six Hundred and Fifty-Eight point Three Seven Two
10	Division - 05 : Structure.	05/02/02	High Yield Reinforcement bars	Tonne	72.210	81878.769	Eighty-One Thousand Eight Hundred and Seventy-Eight point Seven Six Nine	5912465.909	Fifty-Nine Lakh Twelve Thousand Four Hundred and Sixty-Five point Nine Zero Nine
11	Division - 05 : Structure.	05/02/03	Wire Mesh Reinforcement	Tonne	0.073	72793.424	Seventy-Two Thousand Seven Hundred and Ninety-Three point Four Two Four	5313.920	Five Thousand Three Hundred and Thirteen point Nine Two
12	Division - 05 : Structure.	05/03/01	Pre-stressing Wire or Strand.	Tonne	11.092	226185.241	Two Lakh Twenty-Six Thousand One Hundred and Eighty-Five point Two Four One	2508846.693	Twenty-Five Lakh Eight Thousand Eight Hundred and Forty-Six point Six Nine Three
13	Division - 05 : Structure.	05/05/01	New and Extended Brick Work	Cum	0.540	7263.473	Seven Thousand Two Hundred and Sixty-Three point Four Seven Three	3922.275	Three Thousand Nine Hundred and Twenty-Two point Two Seven Five
14	Division - 05 : Structure.	05/05/02	Brick Drainage layer	Cum	74.570	4608.937	Four Thousand Six Hundred and Eight point Nine Three Seven	343688.432	Three Lakh Forty-Three Thousand Six Hundred and Eighty-Eight point Four Three Two
15	Division - 05 : Structure.	05/08/01	Expansion Joint complete as detailed on the Drawing in the location described in the BoQ.	Lin Meter	41.000	9531.701	Nine Thousand Five Hundred and Thirty-One point Seven Zero One	390799.741	Three Lakh Ninety Thousand Seven Hundred and Ninety-Nine point Seven Four One
16	Division - 05 : Structure.	05/13/01b	Neoprene rubber bearing Elastomeric bearing supplying & fitting fixing(b), etc.	Number	15.000	18245.244	Eighteen Thousand Two Hundred and Forty-Five point Two Four Four	273678.660	Two Lakh Seventy-Three Thousand Six Hundred and Seventy-Eight point Six Six
17	Division - 05 : Structure.	05/14/01b	Double Single Bailey Bridge or Acrow panel (Erecting and Assembling)	Meter	40.000	2603.373	Two Thousand Six Hundred and Three point Three Seven Three	104134.920	One Lakh Four Thousand One Hundred and Thirty-Four point Nine Two
18	Division - 05 : Structure.	05/14/02b	Double Single Bailey Bridge or Acrow panel (Delaunching)	Meter	40.000	1573.921	One Thousand Five Hundred and Seventy-Three point Nine Two One	62956.840	Sixty-Two Thousand Nine Hundred and Fifty-Six point Eight Four
							<b>Grand Total:</b>	21438441.267	Two Crore Fourteen Lakh Thirty-Eight Thousand Four Hundred and Forty-One point Two Six Seven

This Division - 05 : Structure. is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - MS. Rezi Construction - MS Hassan Builders JV

**SSECL-SE JV**  
**(JVCA - View Details)**

**Division - 05 : Structure.**


#### Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)

*Signed*  
*AAS*  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত এবং স্বাক্ষরিত  
স্বাক্ষরিত এবং স্বাক্ষরিত



1	Division - 05 : Structure.	05/01/01	Single Layer Brick Flat Soling	Sqm	155.880	470.866	Four Hundred and Seventy point Eight Six Six	73398.592	thousand three Hundred and Ninety-Eight point Five Nine Two
2	Division - 05 : Structure.	05/01/02a	Concrete Class as Detailed on Drawings (Class-10).	Cum	11.690	7996.531	Seven Thousand Nine Hundred and Ninety-Six point Five Three One	93479.447	Ninety-Three Thousand Four Hundred and Seventy-Nine point Four Four Seven
3	Division - 05 : Structure.	05/01/02b	Concrete Class 20 (Foundation)	Cum	218.626	13664.846	Thirteen Thousand Six Hundred and Sixty-Four point Eight Four Six	2987490.622	Twenty-Nine Lakh Eighty-Seven Thousand Four Hundred and Ninety point Six Two Two
4	Division - 05 : Structure.	05/01/02h	Concrete Class 25 (Vertical member, col., pier, abutment/wing wall, culvert etc.)	Cum	158.073	15803.749	Fifteen Thousand Eight Hundred and Three point Seven Four Nine	2498146.016	Twenty-Four Lakh Ninety-Eight Thousand One Hundred and Forty-Six point Zero One Six
5	Division - 05 : Structure.	05/01/02e	Concrete Class-20 (Deck slab, side walk, wheel guard, curb etc.)	Cum	120.210	15549.042	Fifteen Thousand Five Hundred and Forty-Nine point Zero Four Two	1869150.339	Eighteen Lakh Sixty-Nine Thousand One Hundred and Fifty point Three Three Nine
6	Division - 05 : Structure.	05/01/02f	Concrete Class-20 (rail & post)	Cum	6.200	19707.284	Nineteen Thousand Seven Hundred and Seven point Two Eight Four	122185.161	One Lakh Twenty-Two Thousand One Hundred and Eighty-Five point One Six One
7	Division - 05 : Structure.	05/01/02i	Concrete Class-25 (Girder, cross girder, diaphragm, beam etc.)	Cum	8.520	17394.355	Seventeen Thousand Three Hundred and Ninety-Four point Three Five Five	148199.905	One Lakh Forty-Eight Thousand One Hundred and Ninety-Nine point Nine Zero Five
8	Division - 05 : Structure.	05/01/02l	Concrete Class-35 (Wearing Course)	Cum	12.540	25536.048	Twenty-Five Thousand Five Hundred and Thirty-Six point Zero Four Eight	320222.042	Three Lakh Twenty Thousand Two Hundred and Twenty-Two point Zero Four Two
9	Division - 05 : Structure.	05/01/02m	Concrete Class-40 (Pre-stressed Girder.)	Cum	179.045	25995.163	Twenty-Five Thousand Nine Hundred and Ninety-Five point One Six Three	4654303.959	Forty-Six Lakh Fifty-Four Thousand Three Hundred and Three point Nine Five Nine
10	Division - 05 : Structure.	05/02/02	High Yield Reinforcement bars	Tonne	72.210	75922.091	Seventy-Five Thousand Nine Hundred and Twenty-Two point Zero Nine One	5482334.191	Fifty-Four Lakh Eighty-Two Thousand Three Hundred and Thirty-Four point One Nine One
11	Division - 05 : Structure.	05/02/03	Wire Mesh Reinforcement	Tonne	0.073	66747.851	Sixty-Six Thousand Seven Hundred and Forty-Seven point Eight Five One	4872.593	Four Thousand Eight Hundred and Seventy-Two point Five Nine Three
12	Division - 05 : Structure.	05/03/01	Pre-stressing Wire or Strand.	Tonne	11.092	272487.077	Two Lakh Seventy-Two Thousand Four Hundred and Eighty-Seven point Zero Seven Seven	3022426.658	Thirty Lakh Twenty-Two Thousand Four Hundred and Twenty-Six point Six Five Eight
13	Division - 05 : Structure.	05/05/01	New and Extended Brick Work	Cum	0.540	7561.151	Seven Thousand Five Hundred and Sixty-One point One Five One	4083.022	Four Thousand AND Eighty-Three point Zero Two Two
14	Division - 05 : Structure.	05/05/02	Brick Drainage layer	Cum	74.570	4444.281	Four Thousand Four Hundred and Forty-Four point Two Eight One	331410.034	Three Lakh
15	Division - 05 :	05/08/01	Expansion Joint complete as detailed on the Drawing in the	Lin Meter	41.000	11783.361	Eleven Thousand Seven Hundred and Eighty-	483117.801	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন প্রতিদ্বন্দ্বিতা ও যোগাযোগ বিভাগ  
 নতুন প্রতিদ্বন্দ্বিতা ও সেবা মন্ত্রণালয়  
 বাংলাদেশ সরকার

15	Division - 05 : Structure.	05/09/01	as detailed on the Drawing in the location described in the BoQ.	Unit/Meter	41.000	11789.909	Three point Three Six One	403117.001	Hundred and Seventeen point Eight Zero One
16	Division - 05 : Structure.	05/13/01b	Neoprene rubber bearing Elastomeric bearing supplying & fitting fixing(b), etc.	Number	15.000	19089.909	Nineteen Thousand AND Eighty-Nine point Nine Zero Nine	286348.635	Two Lakh Eighty-Six Thousand Three Hundred and Forty-Eight point Six Three Five
17	Division - 05 : Structure.	05/14/01b	Double Single Bailey Bridge or Acrow panel (Erecting and Assembling)	Meter	40.000	2856.558	Two Thousand Eight Hundred and Fifty-Six point Five Five Eight	114262.320	One Lakh Fourteen Thousand Two Hundred and Sixty-Two point Three Two
18	Division - 05 : Structure.	05/14/02b	Double Single Bailey Bridge or Acrow panel (Delaunching)	Meter	40.000	1745.988	One Thousand Seven Hundred and Forty-Five point Nine Eight Eight	69839.520	Sixty-Nine Thousand Eight Hundred and Thirty-Nine point Five Two
							<b>Grand Total:</b>	22565270.857	Two Crore Twenty-Five Lakh Sixty-Five Thousand Two Hundred and Seventy point Eight Five Seven

This Division - 05 : Structure. is Electronically Signed by Mr. Sirajul on behalf of SSECL-SE JV


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাক বিকাশ  
 নতুন পরিচয় ও নতুন মর্যাদায়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 130841
 **Invitation Reference No. :** DZ(e-GP)-13/PMP(B&C)/2017-2018.

**Closing Date and Time :** 21-Nov-2017 12:30
 **Opening Date and Time :** 21-Nov-2017 12:30

**Procuring Entity :** Dhaka Zone

**Brief :** Construction of 34.88m (1 x 33.54) long PC Girder Bridge (Bordol Bridge) at 34th Km (Ch. 33+730m) on Mowna-Fulbaria-Kalijakoir-Dhamrai Road (R-315) under Gazipur Road Division during the year 2017-2018 (PMP (B&C) 2017-2018.

[View Notice](#)

Package No	Package Description
DZe-GP-13/PMPB&C/2017-2018.	Construction of 34.88m 1 x 33.54 long PC Girder Bridge Bordol Bridge at 34th Km Ch. 33730m on Mowna-Fulbaria-Kalijakoir-Dhamrai Road R-315 under Gazipur Road Division during the year 2017-2018 PMP B&C 2017-2018.

## CLASSIC BUILDERS

## Division - 06 : Incidental.

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 06 : Incidental.	06/01/02	Concrete Slope Protection	Sqm	1050.000	1378.644	One Thousand Three Hundred and Seventy-Eight point Six Four Four	1447576.200	Fourteen Lakh Forty-Seven Thousand and Five Hundred and Seventy-Six point Two
2	Division - 06 : Incidental.	06/03/03	Concrete Side ditch/U drain	Meter	80.000	3724.021	Three Thousand Seven Hundred and Twenty-Four point Zero Two One	297921.680	Two Lakh Ninety-Seven Thousand and Nine Hundred and Twenty-One point Six Eight
3	Division - 06 : Incidental.	06/10/01	Traffic Signs	Nos	5.000	3090.221	Three Thousand AND Ninety point Two Two One	15451.105	Fifteen Thousand and Four Hundred and Fifty-One point One Zero Five
4	Division - 06 : Incidental.	06/10/02	Sign Post	Nos	5.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five	15363.125	Fifteen Thousand and Three Hundred and Sixty-Three point One Two Five
5	Division - 06 : Incidental.	06/11/02	Road Marking Road Marking Thermoplastic Material	Sqm	24.000	1055.348	One Thousand AND Fifty-Five point Three Four Eight	25328.352	Twenty-Five Thousand Three Hundred and Twenty-Eight point Three Five Two
6	Division - 06 : Incidental.	06/12/01	Geo-textile Filter Fabrics	Sqm	2940.000	178.827	One Hundred and Seventy-Eight point Eight Two Seven	525751.380	Five Lakh Twenty-Five Thousand Seven Hundred and Fifty-One point Three Eight
7	Division - 06 : Incidental.	06/13/01a	Bullah Palisiding (150mm - 175mm)	Lin.Metre	150.000	5778.582	Five Thousand Seven Hundred and Seventy-Eight point Five Eight Two	866787.300	Eight Lakh Sixty-Six Thousand Seven Hundred and Eighty-Seven point Three
8	Division - 06 : Incidental.	06/15/01	Concrete Guide Post (1.6m long 200mm dia)	Nos	100.000	1866.121	One Thousand Eight Hundred and Sixty-Six point One Two One	186612.100	One Lakh Eighty-Six Thousand Six Hundred and Twelve point One
9	Division - 06 : Incidental.	PWD Item no. 26.31	Providing & Placing 100mm uPVC Pipe for weep hole to abutment wing	Lin. Meter	180.000	551.229	Five Hundred and Fifty-One point Two Two Nine	99221.220	Ninety-Nine Thousand Two Hundred and Twenty point Two
10	Division - 06 : Incidental.	PWD Item no. 16.6	Synthetic Enamel Paint	Sqm	203.720	2181.563	Two Thousand One Hundred and Eighty-One point Five Six Three	444428.014	Four Lakh Forty-Four Thousand and Twenty-Eight point Four

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম এনালিস্ট ও মাস্টার ট্রেনার  
 সিস্টেম এনালিস্ট ও সফটওয়্যার ইঞ্জিনিয়ার  
 বাংলাদেশ সরকার



11	Division - 06 : Incidental.	Misc-01	Hire Charge for Temporary Diversion Road	LS	1.000	79983.275	Seventy-Nine Thousand Nine Hundred and Eighty- Three point Two Seven Five	79983.275	Seventy-Nine Thousand Nine Hundred and Eighty- Three point Two Seven Five
							<b>Grand Total:</b>	4004423.751	Forty Lakh Four Thousand Four Hundred and Twenty-Three point Seven Five One

This Division - 06 : Incidental. is Electronically Signed by Mr. S.M Faruque on behalf of CLASSIC BUILDERS

M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV). (JVCA - View Details)									
Division - 06 : Incidental.									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 06 : Incidental.	06/01/02	Concrete Slope Protection	Sqm	1050.000	1350.001	One Thousand Three Hundred and Fifty point Zero Zero One	1417501.050	Fourteen Lakh Seventeen Thousand Five Hundred and One point Zero Five
2	Division - 06 : Incidental.	06/03/03	Concrete Side ditch/U drain	Meter	80.000	2200.001	Two Thousand Two Hundred point Zero Zero One	176000.080	One Lakh Seventy-Six Thousand point Zero Eight
3	Division - 06 : Incidental.	06/10/01	Traffic Signs	Nos	5.000	5250.001	Five Thousand Two Hundred and Fifty point Zero Zero One	26250.005	Twenty-Six Thousand Two Hundred and Fifty point Zero Zero Five
4	Division - 06 : Incidental.	06/10/02	Sign Post	Nos	5.000	2600.001	Two Thousand Six Hundred point Zero Zero One	13000.005	Thirteen Thousand point Zero Zero Five
5	Division - 06 : Incidental.	06/11/02	Road Marking Road Marking Thermoplastic Material	Sqm	24.000	950.001	Nine Hundred and Fifty point Zero Zero One	22800.024	Twenty-Two Thousand Eight Hundred point Zero Two Four
6	Division - 06 : Incidental.	06/12/01	Geo-textile Filter Fabrics	Sqm	2940.000	165.001	One Hundred and Sixty-Five point Zero Zero One	485102.940	Four Lakh Eighty-Five Thousand One Hundred and Two point Nine Four
7	Division - 06 : Incidental.	06/13/01a	Bullah Palisiding (150mm - 175mm)	Lin.Metre	150.000	6500.001	Six Thousand Five Hundred point Zero Zero One	975000.150	Nine Lakh Seventy- Five Thousand point One Five
8	Division - 06 : Incidental.	06/15/01	Concrete Guide Post (1.6m long 200mm dia)	Nos	100.000	1850.001	One Thousand Eight Hundred and Fifty point Zero Zero One	185000.100	One Lakh Eighty-Five Thousand point One
9	Division - 06 : Incidental.	PWD Item no. 26.31	Providing & Placing 100mm uPVC Pipe for weep hole to abutment wing	Lin. Meter	180.000	550.001	Five Hundred and Fifty point Zero Zero One	99000.180	Ninety-Nine Thousand point One Eight
10	Division - 06 : Incidental.	PWD Item no. 16.6	Synthetic Enamel Paint	Sqm	203.720	150.001	One Hundred and Fifty point Zero Zero One	30558.204	Thirty Thousand Five Hundred and Fifty- Eight point Two Zero Four
11	Division - 06 : Incidental.	Misc-01	Hire Charge for Temporary Diversion Road	LS	1.000	180000.001	One Lakh Eighty Thousand point Zero Zero One	180000.001	One Lakh Eighty Thousand point Zero Zero One
							<b>Grand Total:</b>	3610212.739	Thirty-Six Lakh Ten Thousand Two Hundred and Twelve point Seven Three Nine

This Division - 06 : Incidental. is Electronically Signed by Mr. Mr. on behalf of M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).

Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV (JVCA - View Details) (Sub Contractor/Consultant - View Details)									
Division - 06 : Incidental.									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures	Unit Price In Words (BDT)	Total Price In Figures	Total Price In Words (BDT)

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পাক পবিত্রম ও মহাপাক বিভাগ  
পাক পবিত্রম ও পাক মহাপাক  
পাক পবিত্রম ও পাক মহাপাক

		any)				(BDT)	In Words (BDT)	(BDT)	In Words (BDT)
1	Division - 06 : Incidental.	06/01/02	Concrete Slope Protection	Sqm	1050.000	1503.589	One Thousand Five Hundred and Three point Five Eight Nine	1578768.450	Fifteen Lakh Seventy-Eight Thousand Seven Hundred and Sixty-Eight point Four Five
2	Division - 06 : Incidental.	06/03/03	Concrete Side ditch/U drain	Meter	80.000	7988.824	Seven Thousand Nine Hundred and Eighty-Eight point Eight Two Four	639105.920	Six Lakh Thirty-Nine Thousand One Hundred and Five point Nine Two
3	Division - 06 : Incidental.	06/10/01	Traffic Signs	Nos	5.000	6287.794	Six Thousand Two Hundred and Eighty-Seven point Seven Nine Four	31438.970	Thirty-One Thousand Four Hundred and Thirty-Eight point Nine Seven
4	Division - 06 : Incidental.	06/10/02	Sign Post	Nos	5.000	2710.055	Two Thousand Seven Hundred and Ten point Zero Five Five	13550.275	Thirteen Thousand Five Hundred and Fifty point Two Seven Five
5	Division - 06 : Incidental.	06/11/02	Road Marking Road Marking Thermoplastic Material	Sqm	24.000	921.787	Nine Hundred and Twenty-One point Seven Eight Seven	22122.888	Twenty-Two Thousand One Hundred and Twenty-Two point Eight Eight Eight
6	Division - 06 : Incidental.	06/12/01	Geo-textile Filter Fabrics	Sqm	2940.000	165.922	One Hundred and Sixty-Five point Nine Two Two	487810.680	Four Lakh Eighty-Seven Thousand Eight Hundred and Ten point Six Eight
7	Division - 06 : Incidental.	06/13/01a	Bullah Palisiding (150mm - 175mm)	Lin.Metre	150.000	7779.885	Seven Thousand Seven Hundred and Seventy-Nine point Eight Eight Five	1166982.750	Eleven Lakh Sixty-Six Thousand Nine Hundred and Eighty-Two point Seven Five
8	Division - 06 : Incidental.	06/15/01	Concrete Guide Post (1.6m long 200mm dia)	Nos	100.000	1855.496	One Thousand Eight Hundred and Fifty-Five point Four Nine Six	185549.600	One Lakh Eighty-Five Thousand Five Hundred and Forty-Nine point Six
9	Division - 06 : Incidental.	PWD Item no. 26.31	Providing & Placing 100mm uPVC Pipe for weep hole to abutment wing	Lin. Meter	180.000	368.715	Three Hundred and Sixty-Eight point Seven One Five	66368.700	Sixty-Six Thousand Three Hundred and Sixty-Eight point Seven
10	Division - 06 : Incidental.	PWD Item no. 16.6	Synthetic Enamel Paint	Sqm	203.720	172.067	One Hundred and Seventy-Two point Zero Six Seven	35053.489	Thirty-Five Thousand AND Fifty-Three point Four Eight Nine
11	Division - 06 : Incidental.	Misc-01	Hire Charge for Temporary Diversion Road	LS	1.000	500000.001	Five Lakh point Zero Zero One	500000.001	Five Lakh point Zero Zero One
							<b>Grand Total:</b>	4726751.723	Forty-Seven Lakh Twenty-Six Thousand Seven Hundred and Fifty-One point Seven Two Three

This Division - 06 : Incidental. is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV


Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV (JVCA - View Details)									
Division - 06 : Incidental.									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 06 : Incidental.	06/01/02	Concrete Slope Protection	Sqm	1050.000	1420.262	One Thousand Four Hundred and Twenty point Two Six Two	1491275.100	Fourteen Lakh Ninety-One Thousand Two Hundred and Seventy-Five point One
2	Division - 06 : Incidental.	06/03/03	Concrete Side ditch/U drain	Meter	80.000	3810.054	Three Thousand Eight Hundred and Ten point Zero Five Four	304804.320	Three Lakh Four Thousand Eight Hundred and Four point Three Two
3	Division - 06 : Incidental.	06/10/01	Traffic Signs	Nos	5.000	6913.405	Six Thousand Nine Hundred and Thirteen point Four Zero Five	34567.025	Thirty-Four Thousand Five
4	Division - 06 : Incidental.	06/10/02	Sign Post	Nos	5.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five	15363.125	

Signed  
AAR  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পাক পাবলিক ও মরাদ্দিক বিভাগ  
পাক পাবলিক ও মরাদ্দিক  
পাবলিক ও মরাদ্দিক  
পাবলিক ও মরাদ্দিক

5	Division - 06 : Incidental.	06/11/02	Road Marking Road Marking Thermoplastic Material	Sqm	24.000	1055.348	One Thousand AND Fifty-Five point Three Four Eight	25328.352	Twenty-Five Thousand Three Hundred and Twenty-Eight point Three Five Two
6	Division - 06 : Incidental.	06/12/01	Geo-textile Filter Fabrics	Sqm	2940.000	156.668	One Hundred and Fifty-Six point Six Six Eight	460603.920	Four Lakh Sixty Thousand Six Hundred and Three point Nine Two
7	Division - 06 : Incidental.	06/13/01a	Bullah Palisiding (150mm - 175mm)	Lin.Metre	150.000	8543.959	Eight Thousand Five Hundred and Forty-Three point Nine Five Nine	1281593.850	Twelve Lakh Eighty-One Thousand Five Hundred and Ninety-Three point Eight Five
8	Division - 06 : Incidental.	06/15/01	Concrete Guide Post (1.6m long 200mm dia)	Nos	100.000	1556.223	One Thousand Five Hundred and Fifty-Six point Two Two Three	155622.300	One Lakh Fifty-Five Thousand Six Hundred and Twenty-Two point Three
9	Division - 06 : Incidental.	PWD Item no. 26.31	Providing & Placing 100mm uPVC Pipe for weep hole to abutment wing	Lin. Meter	180.000	430.167	Four Hundred and Thirty point One Six Seven	77430.060	Seventy-Seven Thousand Four Hundred and Thirty point Zero Six
10	Division - 06 : Incidental.	PWD Item no. 16.6	Synthetic Enamel Paint	Sqm	203.720	184.357	One Hundred and Eighty-Four point Three Five Seven	37557.208	Thirty-Seven Thousand Five Hundred and Fifty-Seven point Two Zero Eight
11	Division - 06 : Incidental.	Misc-01	Hire Charge for Temporary Diversion Road	LS	1.000	418894.822	Four Lakh Eighteen Thousand Eight Hundred and Ninety-Four point Eight Two Two	418894.822	Four Lakh Eighteen Thousand Eight Hundred and Ninety-Four point Eight Two Two
<b>Grand Total:</b>								4303040.082	Forty-Three Lakh Three Thousand AND Forty point Zero Eight Two

This Division - 06 : Incidental. is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - MS. Rezi Construction - MS Hassan Builders JV

SSECL-SE JV (JVCA - View Details)									
Division - 06 : Incidental.									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division - 06 : Incidental.	06/01/02	Concrete Slope Protection	Sqm	1050.000	1520.888	One Thousand Five Hundred and Twenty point Eight Eight Eight	1596932.400	Fifteen Lakh Ninety-Six Thousand Nine Hundred and Thirty-Two point Four
2	Division - 06 : Incidental.	06/03/03	Concrete Side ditch/U drain	Meter	80.000	1843.575	One Thousand Eight Hundred and Forty-Three point Five Seven Five	147486.000	One Lakh Forty-Seven Thousand Four Hundred and Eighty-Six
3	Division - 06 : Incidental.	06/10/01	Traffic Signs	Nos	5.000	4600.825	Four Thousand Six Hundred point Eight Two Five	23004.125	Twenty-Three Thousand AND Four point One Two Five
4	Division - 06 : Incidental.	06/10/02	Sign Post	Nos	5.000	2459.329	Two Thousand Four Hundred and Fifty-Nine point Three Two Nine	12296.645	Twelve Thousand Two Hundred and Ninety-Six point Six Four Five
5	Division - 06 : Incidental.	06/11/02	Road Marking Road Marking Thermoplastic Material	Sqm	24.000	1055.348	One Thousand AND Fifty-Five point Three Four Eight	25328.352	Twenty-Five Thousand Three Hundred and
6	Division - 06 : Incidental.	06/12/01	Geo-textile Filter Fabrics	Sqm	2940.000	178.519	One Hundred and Seventy-Eight point Five One Nine	524845.860	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক  
 পল্লী পরিচালক ও পল্লী পরিচালক  
 পল্লী পরিচালক ও পল্লী পরিচালক

7	Division - 06 : Incidental.	06/13/01a	Bullah Palisiding (150mm - 175mm)	Lin.Metre	150.000	9298.786	Nine Thousand Two Hundred and Ninety-Eight point Seven Eight Six	1394817.900	Thirteen Lakh Ninety-Four Thousand Eight Hundred and Seventeen point Nine
8	Division - 06 : Incidental.	06/15/01	Concrete Guide Post (1.6m long 200mm dia)	Nos	100.000	1277.966	One Thousand Two Hundred and Seventy-Seven point Nine Six Six	127796.600	One Lakh Twenty-Seven Thousand Seven Hundred and Ninety-Six point Six
9	Division - 06 : Incidental.	PWD Item no. 26.31	Providing & Placing 100mm uPVC Pipe for weep hole to abutment wing	Lin. Meter	180.000	247.039	Two Hundred and Forty-Seven point Zero Three Nine	44467.020	Forty-Four Thousand Four Hundred and Sixty-Seven point Zero Two
10	Division - 06 : Incidental.	PWD Item no. 16.6	Synthetic Enamel Paint	Sqm	203.720	124.134	One Hundred and Twenty-Four point One Three Four	25288.578	Twenty-Five Thousand Two Hundred and Eighty-Eight point Five Seven Eight
11	Division - 06 : Incidental.	Msc-01	Hire Charge for Temporary Diversion Road	LS	1.000	134150.714	One Lakh Thirty-Four Thousand One Hundred and Fifty point Seven One Four	134150.714	One Lakh Thirty-Four Thousand One Hundred and Fifty point Seven One Four
<b>Grand Total:</b>								4056414.194	Forty Lakh Fifty-Six Thousand Four Hundred and Fourteen point One Nine Four

This Division - 06 : Incidental. is Electronically Signed by Mr. Sirajul on behalf of SSECL-SE JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক

[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	130841	Invitation Reference No. :	DZ(e-GP)-13/PMP(B&C)/2017-2018.
Closing Date and Time :	21-Nov-2017 12:30	Opening Date and Time :	21-Nov-2017 12:30
Procuring Entity :	Dhaka Zone		
Brief :	Construction of 34.88m (1 x 33.54) long PC Girder Bridge (Bordol Bridge) at 34th Km (Ch. 33+730m) on Mowna-Fulbaria-Kalijakoir-Dhamrai Road (R-315) under Gazipur Road Division during the year 2017-2018 (PMP (B&C) 2017-2018.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

## Tenderer/Consultant Name : SSECL-SE JV

S. No.	Form Name	Amount (in BDT)
1	Division - 02 : Earthworks.	8107014.871
2	Division - 01 : General and site facilities.	318638.039
3	Division - 03 : Pavement Works.	18003046.922
4	Division - 04 : Foundation Works.	18930297.175
5	Division - 05 : Structure.	22565270.857
6	Division - 06 : Incidental.	4056414.194
	<b>Grand Total</b>	<b>71980682.058</b>

## Tenderer/Consultant Name : Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV

S. No.	Form Name	Amount (in BDT)
1	Division - 02 : Earthworks.	7951774.556
2	Division - 01 : General and site facilities.	559780.619
3	Unconditional Discount Form	0.000
4	Division - 03 : Pavement Works.	19494116.495
5	Division - 04 : Foundation Works.	17809543.404
6	Division - 05 : Structure.	21438441.267
7	Division - 06 : Incidental.	4303040.082
	<b>Grand Total</b>	<b>71556696.423</b>

## Tenderer/Consultant Name : CLASSIC BUILDERS

S. No.	Form Name	Amount (in BDT)
1	Division - 02 : Earthworks.	9850906.281
2	Division - 01 : General and site facilities.	512454.765
3	Unconditional Discount Form	0.000
4	Division - 03 : Pavement Works.	17392235.129
5	Division - 04 : Foundation Works.	18388029.062
6	Division - 05 : Structure.	21468911.372
7	Division - 06 : Incidental.	4004423.751
	<b>Grand Total</b>	<b>71616960.360</b>

## Tenderer/Consultant Name : Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV

S. No.	Form Name	Amount
1	Division - 02 : Earthworks.	
2	Division - 01 : General and site facilities.	
3	Unconditional Discount Form	
4	Division - 03 : Pavement Works.	

Signed

*AAM*

কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন প্রতিষ্ঠান ও মহাসড়ক বিভাগ  
 নতুন প্রতিষ্ঠান ও সড়ক মহাসড়ক  
 নগরসংস্কারী বাংলাদেশ সরকার

5	Division - 04 : Foundation Works.	17849265.478
6	Division - 05 : Structure.	20405918.596
7	Division - 06 : Incidental.	4726751.723
<b>Grand Total</b>		<b>71556696.423</b>

**Tenderer/Consultant Name : M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).**

S. No.	Form Name	Amount (in BDT)
1	Division - 02 : Earthworks.	9422299.837
2	Division - 01 : General and site facilities.	678538.563
3	Unconditional Discount Form	0.000
4	Division - 03 : Pavement Works.	18849093.709
5	Division - 04 : Foundation Works.	18119701.359
6	Division - 05 : Structure.	21193680.717
7	Division - 06 : Incidental.	3610212.739
<b>Grand Total</b>		<b>71873526.924</b>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক  
স্বাক্ষর পরিচালক ও মোহাম্মাদ  
মহাপ্রকল্প পরিচালক বাংলাদেশ সরকার

[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 130841 **Invitation Reference No. :** DZ(e-GP)-13/PMP(B&C)/2017-2018.  
**Closing Date and Time :** 21-Nov-2017 12:30 **Opening Date and Time :** 21-Nov-2017 12:30  
**Procuring Entity :** Dhaka Zone  
**Brief :** Construction of 34.88m (1 x 33.54) long PC Girder Bridge (Bordol Bridge) at 34th Km (Ch. 33+730m) on Mowna-Fulbaria-Kalijakoir-Dhamrai Road (R-315) under Gazipur Road Division during the year 2017-2018 (PMP (B&C) 2017-2018.

[View Notice](#)
[Save As PDF](#) [Print](#)


Form Name	SSECL-SE JV Amount in (BDT)	Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV Amount in (BDT)	CLASSIC BUILDERS Amount in (BDT)	Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV Amount in (BDT)	M. M. Builders & Engineers Ltd.- Md Mahafuz Khan-M/S Zaman & Brothers (JV). Amount in (BDT)
Division - 02 : Earthworks.	8107014.871	7951774.556	9850906.281	8572440.537	9422299.837
Division - 01 : General and site facilities.	318638.039	559780.619	512454.765	673670.138	678538.563
Unconditional Discount Form	0	0.000	0.000	0.000	0.000
Division - 03 : Pavement Works.	18003046.922	19494116.495	17392235.129	19328649.951	18849093.709
Division - 04 : Foundation Works.	18930297.175	17809543.404	18388029.062	17849265.478	18119701.359
Division - 05 : Structure.	22565270.857	21438441.267	21468911.372	20405918.596	21193680.717
Division - 06 : Incidental.	4056414.194	4303040.082	4004423.751	4726751.723	3610212.739
<b>Grand Total</b>	<b>71980682.058</b>	<b>71556696.423</b>	<b>71616960.360</b>	<b>71556696.423</b>	<b>71873526.924</b>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ  
 নতুন পরিষদ ও নতুন মহাপ্রকৃতি  
 বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 130841 **Invitation Reference No. :** DZ(e-GP)-13/PMP(B&C)/2017-2018.  
**Closing Date and Time :** 21-Nov-2017 12:30 **Opening Date and Time :** 21-Nov-2017 12:30  
**Procuring Entity :** Dhaka Zone  
**Brief :** Construction of 34.88m (1 x 33.54) long PC Girder Bridge (Bordol Bridge) at 34th Km (Ch. 33+730m) on Mowna-Fulbaria-Kalijakoir-Dhamrai Road (R-315) under Gazipur Road Division during the year 2017-2018 (PMP (B&C) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-13/PMPB&C/2017-2018.	Construction of 34.88m 1 x 33.54 long PC Girder Bridge Bordol Bridge at 34th Km Ch. 33730m on Mowna-Fulbaria-Kalijakoir-Dhamrai Road R-315 under Gazipur Road Division during the year 2017-2018 PMP B&C 2017-2018.

## CLASSIC BUILDERS

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	20.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	339563622.88

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. S.M. Faruque on behalf of CLASSIC BUILDERS

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance Evaluation and Rating Matrix sheet.pdf	445.80	<a href="#">Download</a>

M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).  
 (JVCA - View Details)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in IT

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	-
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	29.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except in the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	MBEL=10359789255.25,MK=4620740803.77,ZB=149813813.35
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mr. on behalf of M M Builders & Engineers Ltd.-Md Mahafuz Khan-MS Zaman & Brothers (JV).


Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV (JVCA - View Details) (Sub Contractor/Consultant - View Details)			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	108.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	16235174316.9
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	-	Tender_Include_ITT_44.2_-1_Sagar Builders.xls	69.82
2	-	Past Performance MHEL NDE.pdf	919.49

Signed  
AAR

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পদক পরিচালক ও মহাপ্রকৃতি বিভাগ  
পদক পরিচালক ও মোহাম্মাদ  
পদক পরিচালক ও মোহাম্মাদ

3	-	Past Performance SB.pdf	658.39	 Download
---	---	-------------------------	--------	---

**Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV**  
(JVCA - View Details)

**Past Performance Evaluation and rating matrix for different aspects**

**In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.**

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	162.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	14448248460.90

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

**In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.**  
**In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]**

**This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV**

**SSECL-SE JV**  
(JVCA - View Details)

**Past Performance Evaluation and rating matrix for different aspects**

**In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.**

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	75.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	16.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	

*Signed*  
*AAM*  
কাজী আব্দুল আল-মামুন  
যোগাযোগ  
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
বাংলাদেশ সরকার

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Sirajul on behalf of SSECL-SE JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
সিনিয়র প্রোগ্রামার  
সিস্টেম পরিচালক ও যন্ত্রপাতি বিভাগ  
সিস্টেম পরিচালক ও সফটওয়্যার  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 130841 **Invitation Reference No. :** DZ(e-GP)-13/PMP(B&C)/2017-2018.  
**Closing Date and Time :** 21-Nov-2017 12:30 **Opening Date and Time :** 21-Nov-2017 12:30  
**Procuring Entity :** Dhaka Zone  
**Brief :** Construction of 34.88m (1 x 33.54) long PC Girder Bridge (Bordol Bridge) at 34th Km (Ch. 33+730m) on Mowna-Fulbaria-Kalijakoir-Dhamrai Road (R-315) under Gazipur Road Division during the year 2017-2018 (PMP (B&C) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-13/PMPB&C/2017-2018.	Construction of 34.88m 1 x 33.54 long PC Girder Bridge Bordol Bridge at 34th Km Ch. 33730m on Mowna-Fulbaria-Kalijakoir-Dhamrai Road R-315 under Gazipur Road Division during the year 2017-2018 PMP B&C 2017-2018.

## CLASSIC BUILDERS

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Attached Uploaded Document	Good	Leased	Attached Uploaded Document

5.

Elements of Activity	Brief description of Activity
Attached Uploaded Document	Attached Uploaded Document

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. S.M. Faruque on behalf of CLASSIC BUILDERS

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan Tender Id No_ 130841.pdf	370.62	<a href="#">Download</a>
2	-	List of equipment_CB(130841).pdf	2102.94	<a href="#">Download</a>

M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).  
(JVCA - View Details)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)


Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষর পদ্ধতিতে ও সই স্বাক্ষর  
পাশে স্বাক্ষরী বাংলাদেশ সরকার

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Winch Machine & Piling Rig (750mm dia Pile)	Good	Leased	L.B TRADE LINK INTERNATIONAL
Pump for Dewatering	Good	Owned	ZB
Concrete Mixture Machine (with Hopper)	Good	Owned	MBEL,MK,ZB
Concrete Vibrator with Nozzle	Good	Owned	MBEL,MK,ZB
Pre-Stressing Tensioning Jack with Pump	Good	Owned	MK
Pile Load test equipment with Hydraulic Jacks & accessories	Good	Leased	L.B TRADE LINK INTERNATIONAL
Steel Shutter for PC Girder	Good	Owned	MK
Form Vibrator	Good	Leased	L.B TRADE LINK INTERNATIONAL
Grout Pump	Good	Owned	MK
Welding Machine	Good	Owned	ZB
Re-bar Cutter	Good	Leased	L.B TRADE LINK INTERNATIONAL
Asphalt Plant 40-60 ton/hour	Good	Owned	MBEL
Motor Grader 120 HP	Good	Owned	MBEL,MK
Vibratory Roller 10 Tonne	Good	Owned	MBEL,MK
Pneumatic Tyre Roller 10 Tonne	Good	Owned	MBEL,MK,ZB
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	MBEL,ZB
Pay Loader	Good	Owned	MBEL,MK,ZB
Air Compressor	Good	Owned	MBEL,ZB
Dump Trucks 6-10 Tonne	Good	Owned	MBEL,MK,ZB
Water Tanker 3000 Litres	Good	Owned	MBEL,ZB
Bitumen Pressure Sprayer (Hand Operated)	Good	Owned	MBEL,MK
5.			
Elements of Activity	Brief description of Activity		
Execution and administration.	For the smooth and administration, it is required to be a joint venture with the other partner.		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mr. on behalf of M M Builders & Engineers Ltd.-Md Mahafuz Khan-MS Zaman & Brothers (JV).

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan TID-130841.pdf	574.62	 Download

**Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV**  
**(JVCA - View Details)**  
**(Sub Contractor/Consultant - View Details)**


#### Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

#### A. Tenderer / JVCA Partners (in case of JVCA)

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**





















4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Winch Machine & Piling Rig (750mm dia Pile)	Good	Owned	2 Nos.
Pump for Dewatering	Good	Owned	2 Nos.
Concrete Mixture Machine (with Hopper)	Good	Owned	2 Nos.
Concrete Vibrator with Nozzle	Good	Owned	2 Nos.
Pre-Stressing Tensioning Jack with Pump	Good	Owned	2 Nos.

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সফটওয়্যার ও হার্ডওয়্যার বিভাগ  
 সফটওয়্যার ও নেটওয়ার্ক বিভাগ  
 বাংলাদেশ সরকার



Pile Load test equipment with Hydraulic Jacks & accessories	Good	Owned	1 No.
Steel Shutter for PC Girder	Good	Owned	2 Nos.
Form Vibrator	Good	Owned	10 Nos.
Grout Pump	Good	Owned	2 Nos.
Welding Machine	Good	Owned	1 No.
Re-bar Cutter	Good	Owned	1 No.
Asphalt Plant 40-60 ton/hour	Good	Owned	1 No.
Motor Grader 120 HP	Good	Owned	1 No.
Vibratory Roller 10 Tonne	Good	Owned	1 No.
Pneumatic Tyre Roller 10 Tonne	Good	Owned	1 No.
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	1 No.
Pay Loader	Good	Owned	2 Nos.
Air Compressor	Good	Owned	1 No.
Dump Trucks 6-10 Tonne	Good	Owned	4 Nos.
Water Tanker 3000 Litres	Good	Owned	1 No.
Bitumen Pressure Sprayer (Hand Operated)	Good	Owned	1 No.
5.			
Elements of Activity	Brief description of Activity		
Joint Venture Purpose	Joint Venture Purpose		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan 130841.pdf	156.01	 Download
2	-	Joint Venture Agreement.pdf	1879.49	 Download
3	-	Power of Attorney..pdf	1817.65	 Download
4	-	Table For Calculation Turnover 2012-2013 to 2016-2017 MHEL..pdf	607.97	 Download
5	-	National ID Card Julfikar Hossain Masud Rana.jpg	675.93	 Download
6	-	Masud Hi-Tech Memorandum of Articles.pdf	101.90	 Download
7	-	Memorandum of Masud Hi-Tech Engineering Ltd..pdf	1809.97	 Download
8	-	MHEL Form XII.pdf	48.66	 Download
9	-	National ID Card Smart Julfikar Hossain Masud Rana.pdf	149.20	 Download
10	-	Incorporation Certificate Masud Hi-Tech Engineering Ltd..pdf	260.51	 Download
11	-	Masud Hi-Tech CI.pdf	292.24	 Download
12	-	Form XII Masud Hi-Tech Engineering Ltd..pdf	295.34	 Download
13	-	Supervisor.pdf	1221.81	 Download
14	-	Surveyor Md. Omar Faruque.pdf	440.68	 Download
15	-	Surveyor Monir Hossain.pdf	2158.52	 Download
16	-	Supervisor Md. Nur Alam.pdf	1822.11	 Download
17	-	Supervisor Md. Saddam Sheikh.pdf	1992.48	 Download
18	-	Supervisor Md. Sharif Ullah.pdf	1082.50	 Download
19	-	Supervisor Safiqul Islam.pdf	1139.80	 Download
20	-	Supervisor Sahid Hossain Khan.pdf	847.22	 Download
21	-	Steel Roller Operator Md. Amjad Hossain Ma.pdf	1135.00	 <p>স্বাক্ষরিত কাজী আব্দুল আল-মামুন মোহাম্মাদ সড়ক পরিবহন ও মরশুমিক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার</p>
22	-	Supervisor Mohammed Abdullah.pdf	2248.00	
23	-	Supervisor Khandokar Mobarak Hossain.pdf	1026.32	

24	-	Supervisor Md. Jamal Mah.pdf	228.83	 Download
25	-	Project Manager Md. Badruzzaman.jpg	1349.42	 Download
26	-	Project Manager Muhammed Eleas Shah.pdf	366.10	 Download
27	-	Project Manager Nurunnavi.pdf	994.52	 Download
28	-	Seveyor Md. Mokhesur Rahman.pdf	1640.37	 Download
29	-	Project Engineer Md. Altaf Hossain.pdf	1838.04	 Download
30	-	Project Engineer Md. Moklesur Rahman.pdf	2176.93	 Download
31	-	Project Engineer Shawpan Kumer Sarker.pdf	1453.24	 Download
32	-	Project Engineer Sree Tusher Chandro Sarker.pdf	1205.87	 Download
33	-	Project Manager Ahmed Mahbubur Rahman.pdf	600.84	 Download
34	-	Project Accountant Md. Nurey Alam.pdf	2233.11	 Download
35	-	Project Accountant Md. Rezaul Karim Riaz.pdf	1343.35	 Download
36	-	Project Accountant Md. Shadikul Islam.pdf	1368.59	 Download
37	-	Project Engineer Ashish Kumer Paul.pdf	308.63	 Download
38	-	Distributor Operator Md. Ripon.pdf	584.53	 Download
39	-	Distributor Operator Sree Uzzal Halder.pdf	1369.65	 Download
40	-	Driver Jamir Ali Prodhan.pdf	531.06	 Download
41	-	Dump Truck Driver Akter Hossain.pdf	409.76	 Download
42	-	Dump Truck Driver Rintu Mr.pdf	1046.82	 Download
43	-	Wilson Paver Finisher Machine.pdf	2638.00	 Download
44	-	Wilson Bitumen Distributor Document.pdf	2556.30	 Download
45	-	Wilson Bitumen Distributor.pdf	2533.60	 Download
46	-	Wilson Paver Finisher Machine Document.pdf	2393.32	 Download
47	-	Wheel Loader Model Mb-LW500FN.pdf	895.85	 Download
48	-	Wheel Loader Model ZL50GN.pdf	2670.20	 Download
49	-	Water Pump Mixture Machine Generator Vabrator Machine.pdf	869.89	 Download
50	-	Water Pump.pdf	185.87	 Download
51	-	SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf	2139.97	 Download
52	-	Soil Compactor Model CS533E.pdf	2159.70	 Download
53	-	Total Station.pdf	166.21	 Download
54	-	Water Pump 2.pdf	207.52	 Download
55	-	Sakai Tyre Roller Model TS7409.pdf	1594.61	 Download
56	-	Servey Equipment.jpg	2141.43	 Download
57	-	Penumatic Roller and Asphalt Paver.pdf	844.95	 Download
58	-	Penumatic Tyre Roller and Asphalt Paver.pdf	2378.32	 Download
59	-	Labratory Equipment for Test.pdf	104.16	 Download
60	-	Level Machine.pdf	172.10	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদা বিকাশ নতুন পরিচয় ও নতুন মর্যাদা বাংলাদেশ সরকার
61	-	Mni Prisom.pdf	132.15	
62	-	Mbtor Grader Model - MG3-H.pdf	1477.36	

63	-	Excavator Model 180-8.pdf	1859.67	 Download
64	-	HAMM Tandeen Roller Model HD85.22 2 No.pdf	1555.06	 Download
65	-	Hand Roller Model - JV06H-2.pdf	2751.37	 Download
66	-	Dump Truck Dhaka Metro U 12-0547.pdf	1822.46	 Download
67	-	Dump Truck.pdf	587.85	 Download
68	-	Excavator Catterpillar Model 320B.pdf	2522.15	 Download
69	-	Dump Truck Dhaka Metro U 12-0543.pdf	1831.39	 Download
70	-	Dump Truck Dhaka Metro U 12-0544.pdf	1808.90	 Download
71	-	Dump Truck Dhaka Metro U 12-0545.pdf	1831.24	 Download
72	-	Dump Truck Dhaka Metro U 12-0546.pdf	1817.76	 Download
73	-	Dump Truck 4 Nos New.pdf	2023.26	 Download
74	-	Dump Truck 4 Nos..pdf	1822.64	 Download
75	-	Core Cutter Machine Bitumen Extraction Machine.jpg	284.46	 Download
76	-	Diesel Generator 1.pdf	566.83	 Download
77	-	Diesel Generator 2.pdf	1998.98	 Download
78	-	Drum Mix Asphalt Plant.pdf	1020.55	 Download
79	-	Auto Level Machine.pdf	169.13	 Download
80	-	Bitumen Distributor Amman Apollo.pdf	2561.44	 Download
81	-	Cater Pillar Wheel Loader Model 920.pdf	1917.11	 Download
82	-	Catter Pillar Wheel Loader Model CAT 950.pdf	1683.07	 Download
83	-	Concrete Mixture Machine.pdf	347.05	 Download
84	-	Wilson Drum Mix Asphalt Plant Document.pdf	2542.71	 Download
85	-	Wilson Drum Mix Asphalt Plant.pdf	2525.09	 Download
86	-	Auto Batch Mixing Plant.pdf	1580.86	 Download
87	-	Auto Batch Mixing Plant Document.pdf	2299.39	 Download

**Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV**  
**(JVCA - View Details)**

#### Tenderer Information Form (e-PW3-2) - Part - 4


Tenderer / JVCA's profile information will come from the e-GP System.

#### A. Tenderer / JVCA Partners (in case of JVCA)

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**
















4.7



















Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, les
Winch Machine & Piling Rig (750mm dia Pile)	Good	Owned	Owned
Pump for Dewatering	Good	Owned	Owned
Concrete Mixture Machine (with Hopper)	Good	Owned	Owned
Concrete Vibrator with Nozzle	Good	Owned	Owned

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ  
 নতুন পরিষদ ও সোহা মহাপ্রকৃতি  
 বাংলাদেশ সরকার

Pre-Stressing Tensioning Jack with Pump	Good	Owned	Owned
Pile Load test equipment with Hydraulic Jacks & accessories	Good	Owned	Owned
Steel Shutter for PC Girder	Good	Owned	Owned
Form Vibrator	Good	Owned	Owned
Grout Pump	Good	Owned	Owned
Welding Machine	Good	Owned	Owned
Re-bar Cutter	Good	Owned	Owned
Asphalt Plant 40-60 ton/hour	Good	Owned	Owned
Motor Grader 120 HP	Good	Owned	Owned
Vibratory Roller 10 Tonne	Good	Owned	Owned
Pneumatic Tyre Roller 10 Tonne	Good	Owned	Owned
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
Dump Trucks 6-10 Tonne	Good	Owned	Owned
Water Tanker 3000 Litres	Good	Owned	Owned
Bitumen Pressure Sprayer (Hand Operated)	Good	Owned	Owned
5.			
Elements of Activity	Brief description of Activity		
Rana Builders (Pvt.) Ltd.'s share shall be 40% (Forty percent)	Each party shall be jointly and severally responsible and liable to the employer for the performance of the contract (s) of the project.		
MS Rezi Construction's share shall be 30% (Thirty percent)			
MS Hassan Builders.'s share shall be 30% (Thirty percent)			

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - MS. Rezi Construction - MS Hassan Builders JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan - Tender ID No 130841.pdf	202.95	 Download
2	-	Mixer Machine .1.jpg	151.73	 Download
3	-	Road Rooler 02.jpg	80.84	 Download
4	-	Generator .1.jpg	244.46	 Download
5	-	Generator .2.jpg	231.29	 Download
6	-	Mni Roller.1.jpg	93.96	 Download
7	-	Mixer Machine .2.jpg	162.76	 Download
8	-	Bitumin Distributor.1.jpg	85.60	 Download
9	-	Dump Truck .1.jpg	121.52	 Download
10	-	Dump Truck .3.jpg	126.93	 Download
11	-	Dump Truck .4.jpg	125.08	 Download
12	-	Dump Truck. 2.jpg	121.93	 Download
13	-	Bitumen Distributor Document. 02.pdf	1982.12	 Download
14	-	Bitumen Distributor Document 01.pdf	1966.61	 Download
15	-	Mobile Con Bataching Plant 02 IMG_20170426_0002.pdf	1782.96	 Download
16	-	Equipment Rana Builders Pvt. Ltd, List.pdf	691.65	 Download
17	-	Mobile Con Bataching Plant 01 IMG_20170426_0002.pdf	2186.10	 <p>কাজী আব্দুল আল-মামুন মোহাম্মাদ সড়ক পরিবহন ও মহাসড়ক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার</p>
18	-	Asphalt Batch Mx Plant 80-160 tonne.pdf	1325.85	
19	-	Asphalt Drum Mx Plant 80-160 tonne.pdf	1057.47	
20	-	7 Equipment List..jpg	454.59	

21	-	Equipment Documents Mx machineVibratorGenerator Etc - Part B.pdf	2784.49	 Download
22	-	Equipment Document - Part A- Rezi.pdf	1180.23	 Download
23	-	Equipment Document - Part F8 - Rezi.pdf	727.58	 Download
24	-	Batch Mx Asphalt Plant Lease Agreement _ Documents.pdf	1504.48	 Download
25	-	Equipment Document Roller - Part E -Rezi.pdf	198.88	 Download
26	-	Equipment Laboratory , MS Pipe - Part D- Rezi.pdf	1218.77	 Download
27	-	Equipment Survey Documents -Part C -Rezi.pdf	257.12	 Download
28	-	Equipment Documents - Part J.pdf	586.84	 Download
29	-	Equipment Documents - Part H - Rezi.pdf	1100.35	 Download
30	-	Equipment Documents Part G - Rezi.pdf	1748.66	 Download
31	-	Vibrator Roller.pdf	303.46	 Download
32	-	Equipment Documents - Part I - Rezi.pdf	1241.23	 Download
33	-	Wheel Loader - Caterpillar.pdf	2157.67	 Download
34	-	Rod Cutting, Drill Machine.pdf	134.49	 Download
35	-	Rig -Satter Enterprise -Rezi.pdf	194.69	 Download
36	-	Grouting Pump.pdf	1250.04	 Download
37	-	Equipment Lease - Tender ID No 130841.pdf	315.92	 Download
38	-	Water Tanker.pdf	295.36	 Download

**SSECL-SE JV**  
**(JVCA - View Details)**

**Tenderer Information Form (e-PW3-2) - Part - 4**

Tenderer / JVCA's profile information will come from the e-GP System.

**A. Tenderer / JVCA Partners (in case of JVCA)**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.7**

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Winch Machine & Piling Rig (750mm dia Pile)	Good	Owned	OWNED
Pump for Dewatering	Good	Owned	OWNED
Concrete Mixture Machine (with Hopper)	Good	Owned	OWNED
Concrete Vibrator with Nozzle	Good	Owned	OWNED
Pre-Stressing Tensioning Jack with Pump	Good	Owned	OWNED
Pile Load test equipment with Hydraulic Jacks & accessories	Good	Owned	OWNED
Steel Shutter for PC Girder	Good	Owned	OWNED
Form Vibrator	Good	Owned	OWNED
Grout Pump	Good	Owned	OWNED
Welding Machine	Good	Owned	OWNED
Re-bar Cutter	Good	Owned	OWNED
Asphalt Plant 40-60 ton/hour	Good	Owned	OWNED
Motor Grader 120 HP	Good	Owned	OWNED

Signed  
AAM

কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
পল্লব পরিদপন ও মহাপ্রকৃত বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Vibratory Roller 10 Tonne	Good	Owned	OWNED
Pneumatic Tyre Roller 10 Tonne	Good	Owned	OWNED
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	OWNED
Pay Loader	Good	Owned	OWNED
Air Compressor	Good	Owned	OWNED
Dump Trucks 6-10 Tonne	Good	Owned	OWNED
Water Tanker 3000 Litres	Good	Owned	OWNED
Bitumen Pressure Sprayer (Hand Operated)	Good	Owned	OWNED
5.			
Elements of Activity		Brief description of Activity	
Details as per JV agreement (mapped)		Details as per JV agreement (mapped)	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Sirajul on behalf of SSECL-SE JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Equipment List.pdf	1334.71	 Download
2	-	SSECL-Equipment 14.pdf	2632.96	 Download
3	-	SSECL-Equipment 11.pdf	2308.50	 Download
4	-	SSECL-Equipment 12.pdf	2280.76	 Download
5	-	SSECL-Equipment 13.pdf	2587.47	 Download
6	-	SSECL-Equipment 9.pdf	1148.24	 Download
7	-	SSECL-Equipment 10.pdf	2347.71	 Download
8	-	SSECL-Equipment 8.pdf	2632.14	 Download
9	-	SSECL-Equipment 6.pdf	2286.67	 Download
10	-	SSECL-Equipment 7.pdf	2641.81	 Download
11	-	SSECL-Equipment 5.pdf	2001.55	 Download
12	-	SSECL-Equipment 4.pdf	2685.83	 Download
13	-	SSECL-Equipment 3.pdf	2022.40	 Download
14	-	SSECL-Equipment 1.pdf	2319.31	 Download
15	-	SSECL-Equipment 2.pdf	2114.74	 Download
16	-	SARDAR EQUIPMENT LATEST....14.12.16.pdf	436.91	 Download
17	Work Plan (ITT 25.1(h))	WP 130841.pdf	682.62	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB  
কাজী আব্দুল আল-মামুন  
মোঃ আমান  
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক  
স্বাক্ষর পরিচালক ও মোঃ আমান  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 130841
 **Invitation Reference No. :** DZ(e-GP)-13/PMP(B&C)/2017-2018.

**Closing Date and Time :** 21-Nov-2017 12:30
 **Opening Date and Time :** 21-Nov-2017 12:30

**Procuring Entity :** Dhaka Zone

**Brief :** Construction of 34.88m (1 x 33.54) long PC Girder Bridge (Bordol Bridge) at 34th Km (Ch. 33+730m) on Mowna-Fulbaria-Kalijakoir-Dhamrai Road (R-315) under Gazipur Road Division during the year 2017-2018 (PMP (B&C) 2017-2018.

[View Notice](#)

Package No	Package Description
DZe-GP-13/PMPB&C/2017-2018.	Construction of 34.88m 1 x 33.54 long PC Girder Bridge Bordol Bridge at 34th Km Ch. 33730m on Mowna-Fulbaria-Kalijakoir-Dhamrai Road R-315 under Gazipur Road Division during the year 2017-2018 PMP B&C 2017-2018.

## CLASSIC BUILDERS

 Tenderer Information Form (e-PW3-2) - Part - 2  
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Classic Builders
2. Registered e-mail ID of the Tenderer / JVCA Partner:	classicbuilders@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	Above 15 years

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Attached Uploaded Document	Attached Uploaded Document	Prime Contractor	Attached Uploaded Document	Attached Uploaded Document	47624620.650	Attached Uploaded Document	Attached Uploaded Document

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]



















Financial Year	Amount (Taka or Equivalent Taka)
2016-2017	98772697.810
2015-2016	166749886.140
2014-2015	21760556.210
2013-2014	31968873.720
2012-2013	20311609.000

## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. S.M Faruque on behalf of CLASSIC BUILDERS

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience Certificate.pdf	2614.20	<a href="#">Download</a>
2	Specific Experience Certificates (ITT 15.1(b))	Completion Certificate_ 42.68 m Long P.C Girder Bridge(476.24 lac).pdf	392.97	<a href="#">Download</a>
3	Specific Experience Certificates (ITT 15.1(b))	IPC_ 42.68 m Long P.C Girder Bridge_CB.pdf	1650.92	<a href="#">Download</a>
4	Financial Capacity Certificates (ITT 16)	Financial Capacity Certificate_130841.pdf	290.73	
5	Valid Trade License (ITT 25.1.(f))	Trade License.pdf	989.75	
6	TIN Certificate (ITT 25.1(g))	TIN Certificate(2016-17).pdf	428.03	
7	VAT Certificate (ITT 25.1(g))	VAT Certificate.pdf	210.54	

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 মোরাদপুর  
 শ্রদ্ধা পরিষদ ও মহাপ্রাণিক বিভাগ  
 শ্রদ্ধা পরিষদ ও শ্রদ্ধা পরিষদ  
 শ্রদ্ধা পরিষদ ও শ্রদ্ধা পরিষদ

8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Last 5 years Annual Turnover TOP Sheet.pdf	416.04	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	01_Payment Certificate_Munshigang_CB(2016-17).pdf	361.58	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	02_Payment Certificate_Dhaka_CB(2016-17).pdf	250.84	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	03_Payment Certificate_LGED_Tangail_MAH.KC.CB.JV.pdf	1067.76	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	04_Payment Certificate_LGED_Tangail_MK.KC.CB.JV.pdf	810.73	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	05_Payment Certificate_Pourashava_Tangail_KC.CB.JV.pdf	1172.93	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	06_Payment Certificate_Narsingdi_CB(2015-16).pdf	300.67	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	07_Payment Certificate_Operation Division East_CB.pdf	248.56	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	08_Payment Certificate_Munshigang_CB(2015-16).pdf	310.34	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	09_Payment Certificate_Narsingdi_CB(2014-15).pdf	280.38	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	10_Payment Certificate_Barisal City Corporation_CB(2014-15).pdf	231.37	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	11_Payment Certificate_Munshigang_CB(2014-15).pdf	1059.55	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	12_Payment Certificate_Admin and Estab_RHD_CB(2014-15).pdf	366.27	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	13_Payment Certificate_Barisal City Corporation_CB(2013-14).pdf	233.50	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14_Payment Certificate_Narsingdi_CB(2013-14).pdf	345.75	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	15_Payment Certificate_Barisal City Corporation_CB(2012-13).pdf	246.28	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	16_Payment Certificate_Narsingdi_CB(2012-13).pdf	320.62	 Download
25	-	Tender Capacity_CB(130841).pdf	241.93	 Download

**M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).**  
**(JVCA - View Details)**


**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M. M. Builders & Engineers Ltd.-Md Mahafuz Khan-M/S Zaman & Brothers (JV).
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mbel.mk.zb@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	MBEL-25 years,MK-23,yearsZB- 22 years (MBEL-MK-ZB JV 01 Year)

**4.2 Specific Experience in Construction Works of Tenderer**

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
14/PRC/2010-2011(Tender No.12/PRC/2010-11)	Construction of 482.375 m (1x42.68m+8x48.80m+1x42.68m) Long P.C Girder Bridge (Hazipur bridge) at 61st K.M of Patuakhali-Kuakata Road under Patuakhali Road Division during the year 2010-2011.	Prime Contractor	07 March 2012	22 June 2017	524111211.740	Executive Engineer,Patuakhali, (Division Office),Tel- 044162216,eepat@rhd.gov.bd	Sand back fill for structure, Improved Subgrade,Aggregate base type ,Bituminous prime coat, premix bituminous carpeting,seal coat, high yield steel reinforcing bars,load te 1C te la , F wi Si Ri Pe  কাজী আব্দুল আল-মামুন প্রোগ্রামার সড়ক পরিবহন ও মহাসড়ক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

01/BRC/2012-2013	Construction of 74.54m (21.34x2+30.50m) long RCC & P.C girder bridge, approach road & retaining wall for bridge approaches etc. at 9th km. (ch. 08+255) of Gournadi-Agailjhara-Paisarhat-Kotalipara-Gopalgonj including Gopalgonj Bus Terminal Road under Barisal Road Division during the year 2012-2013.	Prime Contractor	24 April 2013	19 April 2014	104850880.750	Executive Engineer, Barisal, (Division Office), Tel- 043164185, eebar@rhd.gov.bd	post. Sand back fill for structure, Improved Subgrade, Aggregate base type, Bituminous prime coat, premix bituminous carpeting, seal coat, high yield steel reinforcing bars, load test, concrete class-10, 20, 30, 35, 40, load test, brick drainage layer, brick flat soling, pre-stressing wire, painting, traffic signs, sign post, Retaining wall, Guide post.
Dev/10/e-GP/SE/DRC/2014-2015	Construction of 31.198m (1x30.488m) Long PC Girder Bridge at 12th km of Rikabi Bazar-Rampal-Digirpar-Bangla bazar-Munshiganj sadar-Nayagaon-Mukterpur Road (Z-8121) under Munshiganj Road Division during the year 2014-2015.	Prime Contractor	20 April 2015	28 June 2016	36837930.530	Executive Engineer, Munshiganj, (Division Office), 027611259, eemun@rhd.gov.bd	Sand back fill for structure, Improved Sub-grade, Aggregate base type, Bituminous prime coat, premix bituminous carpeting, seal coat, high yield steel reinforcing bars, load test, concrete class-10, 20, 30, 35, 40, load test, brick drainage layer, brick flat soling, pre-stressing wire, painting, traffic signs, sign post, RCC Plate Palaseding, Guide post.


## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017-MBEL	2583395528.430
2015-2016-MBEL	1754760424.710
2014-2015-MBEL	2241276901.860
2013-2014-MBEL	2015131373.420
2012-2013-MBEL	1765225026.830
2016-2017-MK	1503120160.000
2015-2016-MK	827059070.680
2014-2015-MK	1069920355.060
2013-2014-MK	658877008.530
2012-2013-MK	561764209.500
2016-2017-ZB	12488786.530
2015-2016-ZB	32119982.490
2014-2015-ZB	32844749.630
2013-2014-ZB	18928600.240
2012-2013-ZB	53431694.470


## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mr. on behalf of M M Builders & Engineers Ltd.-Md Mahafuz Khan-MS Zaman & Brothers (JV).

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Experience 1 MKhan.zip	2773.73	 Download
2	General Experience Certificates (ITT 15.1(a))	Experience 2 MKhan.zip	2513.67	 Download
3	General Experience Certificates (ITT 15.1(a))	Experience 3 MKhan.zip	2741.48	 Download
4	General Experience Certificates (ITT 15.1(a))	Completion Certificate ZB 2013..pdf	876.71	
5	General Experience Certificates (ITT 15.1(a))	Completion Certificate ZB 2012..pdf	520.54	
6	General Experience Certificates (ITT 15.1(a))	Completion Certificate ZB 2015.pdf	1832.05	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

7	General Experience Certificates (ITT 15.1(a))	Completion Certificate ZB 2014..pdf	2720.05	 Download
8	General Experience Certificates (ITT 15.1(a))	Completion Certificate ZB 2017.pdf	1051.34	 Download
9	General Experience Certificates (ITT 15.1(a))	Completion Certificate ZB 2016.pdf	2372.22	 Download
10	General Experience Certificates (ITT 15.1(a))	General Exp Record_MBEL.pdf	1861.53	 Download
11	General Experience Certificates (ITT 15.1(a))	General Exp. Records_MBEL-Certificates.pdf	1994.72	 Download
12	Specific Experience Certificates (ITT 15.1(b))	Spe Exp (31.198MPC Girder Brid=3.68 Cr) (ZB-LC JV).pdf	2063.98	 Download
13	Specific Experience Certificates (ITT 15.1(b))	Spe Exp (74.54MRCC PC Girder Brid=10.48 Cr) (MK).zip	1394.17	 Download
14	Specific Experience Certificates (ITT 15.1(b))	Specific Exp. Bridge_Khepupara_MBEL-F.pdf	842.84	 Download
15	Specific Experience Certificates (ITT 15.1(b))	Hajipur Bridge_MBEL_482m_CMS.pdf	81.95	 Download
16	Specific Experience Certificates (ITT 15.1(b))	Hajipur Bridge_MBEL_Final Bill_CMS.pdf	1527.83	 Download
17	Financial Capacity Certificates (ITT 16)	L Assets TID-130841.pdf	225.81	 Download
18	Financial Capacity Certificates (ITT 16)	Line of Credit_130841.PDF	706.82	 Download
19	Financial Capacity Certificates (ITT 16)	Credit (ID 130841).pdf	394.41	 Download
20	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-2018 (MK).jpg	300.92	 Download
21	Valid Trade License (ITT 25.1.(f))	Trade Licence ZB.pdf	1753.31	 Download
22	Valid Trade License (ITT 25.1.(f))	Trade License_MBEL_2017-2018.pdf	1888.29	 Download
23	TIN Certificate (ITT 25.1(g))	TIN Certificate_MBEL-(2016-2017).pdf	1411.99	 Download
24	TIN Certificate (ITT 25.1(g))	Tin certificate ZB.pdf	337.49	 Download
25	TIN Certificate (ITT 25.1(g))	T I N 2016-2017 (MK).jpg	162.78	 Download
26	VAT Certificate (ITT 25.1(g))	VAT Certificate 11 desit (MK).jpg	288.47	 Download
27	VAT Certificate (ITT 25.1(g))	VAT Certificate-Attested ZB .pdf	74.46	 Download
28	VAT Certificate (ITT 25.1(g))	VAT Certificate_MBEL.pdf	782.39	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2013-2014 MK Part-1.zip	2318.20	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2012-2013 MK.zip	1916.24	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015 Part-2 MK.zip	2630.45	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015 Part-1 MK.zip	1973.49	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2013-2014 MK Part-2.zip	552.89	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-1) MK.zip	2770.58	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2015-2016 MKhan MK.zip	2735.95	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015 Part-3 MK.zip	1058.46	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-4) MK.zip	2525.31	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-3) MK.zip	2497.84	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-2) MK.zip	2258.35	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over Summary Last 5 year MK.zip	1848.29	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-6) MK.zip	2798.89	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-5) MK.zip	2592.71	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. Payment cert_2015-2016_MBEL.pdf	2487.71	 Download
44	Average Annual Construction Turnover Certificate	1. Pyament Certificate_MBEL_(2016-2017).pdf	2089.00	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মহাসড়ক বিভাগ  
 নতুন পরিচয় ও সেতু মহাপ্রকল্প  
 বাংলাদেশ সরকার

	(ITT 31.1(c))			 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5. Payment Cert._2012-2013-MBEL.pdf	1980.91	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. Payment Cert._2013-2014- MBEL.pdf	2081.89	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. Payment Cert._2014-2015 -MBEL.pdf	2072.24	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate of ZB (2012-2013).pdf	1331.74	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate of ZB (2011-2012).pdf	2172.07	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate of ZB (2015-2016).pdf	2227.67	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate of ZB (2014-2015).pdf	1656.53	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate of ZB (2013-2014).pdf	1013.41	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate of ZB (2016-2017).pdf	1137.58	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table for Turnover ZB (Update) .pdf	276.63	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary Sheet of Turnover_MBEL_(2012-2016).pdf	32.99	 Download
56	-	Deed of Leased Equipment TID-130841.pdf	362.20	 Download
57	-	Tender_Capacity-MBEL.pdf	35.56	 Download
58	-	On Going Project _MBEL.pdf	192.65	 Download
59	-	BSC Engineer-1 MK.zip	1795.53	 Download
60	-	Asphalt Plan-7 MK.zip	1970.82	 Download
61	-	Equipment Summary MK.zip	314.72	 Download
62	-	Diploma Engineer-2 MK.zip	1968.18	 Download
63	-	Concrete Batching Plant-8 MK.zip	2291.51	 Download
64	-	Equipment-4 MK.zip	2426.24	 Download
65	-	Equipment-3 MK.zip	2626.51	 Download
66	-	Equipment-2 MK.zip	2198.09	 Download
67	-	Equipment-1 MK.zip	2591.92	 Download
68	-	Equipment-6 MK.zip	1365.02	 Download
69	-	Equipment-5 MK.zip	1725.80	 Download
70	-	Manpower and Technical Person (Summary) MK.zip	1971.06	 Download
71	-	Survior and Fore Man-4 MK.zip	2242.39	 Download
72	-	Side Manazer-3 MK.zip	2392.08	 Download
73	-	Tender Capacity (11-2017) MK.zip	2222.69	 Download
74	-	1. Asphalt Batching Plant Documents.pdf	2103.70	 Download
75	-	2. Equipment-1_ Evidence.pdf	2459.09	 Download
76	-	3. Equipment-2- Evidence.pdf	2167.32	 Download
77	-	Equipment List_MBEL.pdf	120.19	 Download
78	-	ZB-Man Power List 2.pdf	168.90	 Download
79	-	ZB-Man Power List 1.pdf	995.95	 Download
80	-	Equipment ZB .pdf	1235.76	 Download

Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV  
(JVCA - View Details)

Signed  
AAB

কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
পল্লী পরিদপন ও মহাসড়ক বিভাগ  
পল্লী পরিদপন ও সেতু মহাপ্রকল্প  
পল্লী পরিদপন ও সেতু মহাপ্রকল্প  
পল্লী পরিদপন ও সেতু মহাপ্রকল্প



## (Sub Contractor/Consultant - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mhel.nde.sb@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	More than 10(ten) years.

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DKZ-2010-2011/TANGAIL/BR-01	Construction of 36.60M Long P.C Girder Bridge at 47th K.M 21.34 Meter Long RCC Girder Bridge at 43rd K.M. & RCC Box culvert Gap No. 41/2 at 41st K.M of Aricha-Ghior-Daulatpur-Nagarpur-Tangail Road during the year 2010-2011.	Prime Contractor	04 July 2011	20 January 2014	72835694.400	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone : 02-9569116 Email : achedha@rhd.gov.bd	This work is similar to the Tendered work because both are same work
DKZ(e-GP)-03/PMP(B&C)2015-2016	Construction of 02(Two) nos. 25.11m Long PC Girder Bridge at Ch.00+750 & Ch.00+910 of Langalbondh -Kaikertek - Nabigonj Road under Narayangonj Road Division during the year 2015-2016.(PMP(B&C) 2015-2016).	Prime Contractor	10 September 2015	05 December 2016	125626473.070	Additional Chief Engineer, RHD, Dhaka Zone, Alenbari, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.bd	This work is similar to the Tendered work because both are same work
DZ(e-GP)-34/PMP(B&C)2015-2016	Construction of 34.88m (1x33.54m) Long P.C. Girder Brojerkandi (Charsindur) Bridge At 15th K.M of Panchdona (Asmandir char) - Charsindur Road (Z2045) Under Narsingdi Road Division (PMP Bridge & Culvert) during the year 2015-2016.(PMP(B&C) 2015-2016).	Prime Contractor	11 May 2016	31 May 2017	71599967.640	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : achedha@rhd.gov.bd	This work is similar to the Tendered work because both are same work
32/MKG of 2013-2014 (OTM)	Construction of 51.00m Long P.C. Girder Azimpur Bridge (Bridge no. 13/1) at 13th km of Hemayetpur-Singair-Manikgonj Road (R-504) under Manikgong Road Division during the year 2012-2013 (Lon no.01)	Subcontractor	21.11.2013	10.06.2015	35229029.000	Executive Engineer, RHD, Manikgonj Road Division	This work is similar to the Tendered work because both are same work (SB)
118-PD/Siraj150/NWPGCLIT-J/2011, Dated 08.05.2011	Engineering, Procurement and Construction of Jetty and Access Road on the Bank of River Jamuna Adjacent to the Sirajganj 150 MW Peaking Power Plant Area	Prime Contractor	08.05.2011	05.03.2013	295198702.320	Project Director Sirajganj 150 MW Peakillg Power Plant Construction Project, NWPGCL, Dhaka.	This work is similar to the Tendered work because both are same work (NDE)


## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
Masud Hi-Tech Engineering Ltd. (23-10-2012 to 23-10-2017)	1500183812.550
National Development Engineers Ltd. (23-10-2012 to 23-10-2017)	14604929129.401
M/s Sagar Builders (23-10-2012 to 23-10-2017)	130061375.050

## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. - National Development Engineers Ltd. - M/s. Sagar Builders - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Pavement Gabtoli Ashulia Birulia Tender ID 27867.pdf	1223.59	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rupgonj Narayangonj Tk. 61250767.06.pdf	1763.92	
3	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Tangail Bridge Tk. 72834018.40.pdf	1464.44	
4	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Manikgonj	1734.84	


*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন প্রতিষ্ঠান ও মহাসড়ক বিভাগ  
 নতুন প্রতিষ্ঠান ও মহাসড়ক বিভাগ  
 নতুন প্রতিষ্ঠান ও মহাসড়ক বিভাগ



		Tk.76020105.95.pdf		 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Charabag Birulia Dhaka Tk. 92216507.20 Tender ID 80404.pdf	1567.13	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Matuail Newtown Tk. 135061190.36.pdf	1592.87	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Pavement Baipail Tender ID 41324 Tk. 144625258.24.pdf	1133.67	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience Certificate of MHEL 1.pdf	1659.91	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience Certificate PMP Langalbondh Bridge Tk. 116999248.69.pdf	1047.22	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Comilla Tk. 9599997.12.pdf	1458.87	 Download
11	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Manikgonj Tk. 76020105.95.pdf	1455.77	 Download
12	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Eight Lane Tk. 368082530.95.pdf	1796.18	 Download
13	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Joypara Link Road Tk. 34843822.58.pdf	1519.59	 Download
14	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Mawna Sreepur Gazipur Tk. 63026572.19.pdf	1625.99	 Download
15	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Morrelgonj Bagerhat Tender ID 22253.pdf	1874.48	 Download
16	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Morrelgonj Bagerhat Tender ID 22254.pdf	1798.28	 Download
17	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 10 Years.pdf	1800.67	 Download
18	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Betagi Barguna Tender ID 82608.pdf	1525.63	 Download
19	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Bondor Road Madanpur Road _ Tender ID 80402 Tk. 131155950.98.pdf	1671.30	 Download
20	General Experience Certificates (ITT 15.1(a))	General Experience Certificate BWDB 81 lac.pdf	291.00	 Download
21	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Charsindur Bridge _Tender ID 49398 _ Tk. 70580627.69.pdf	2024.85	 Download
22	General Experience Certificates (ITT 15.1(a))	Munshigonj Louhajong Mawa Road Date . 23.03.2006 Tk. 2348386.pdf	1053.24	 Download
23	General Experience Certificates (ITT 15.1(a))	Fotulla Munshigonj Louhajong Mawa Road Date.23.03.2006 Tk. 1468000.00.pdf	982.12	 Download
24	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience PMP Langalbond Bridge.pdf	1047.22	 Download
25	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Tangail Bridge Tk. 72834018.40.pdf	1464.44	 Download
26	Specific Experience Certificates (ITT 15.1(b))	Charsindur Bridge _Tender ID 49398 _ Tk. 70580627.69.pdf	2024.85	 Download
27	Financial Capacity Certificates (ITT 16)	Credit Line Certificate Tender ID 130841.pdf	481.56	 Download
28	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-2018 MHEL.pdf	2008.23	 Download
29	TIN Certificate (ITT 25.1(g))	Tin Certificate MHEL.pdf	1108.82	 Download
30	VAT Certificate (ITT 25.1(g))	Vat Certificate MHEL.pdf	1119.63	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 LGED Narayangonj _Memo No. 22 _Date. 05.07.2017.pdf	2594.33	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 RHD Narayangonj.jpg	1410.20	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 7.pdf	1779.84	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 8.pdf	988.48	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 9.pdf	2171.58	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 10.pdf	2546.34	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 1.pdf	2015.02	 <p>Signed A.A. Khan কাজী আব্দুল আল-মামুন প্রোগ্রামার পল্লী পরিদপন ও মহাপ্রকল্প বিভাগ পল্লী পরিদপন ও পোস্ত মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার</p>
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 2.pdf	2594.29	
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 3.pdf	2129.65	

40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 4.pdf	2451.48	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 5.pdf	1973.07	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 6.pdf	2280.67	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 1.pdf	1851.46	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 2.pdf	1461.18	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 3.pdf	1755.40	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 MHEL.pdf	1417.15	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 MHEL.pdf	1624.11	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 MHEL.pdf	1387.42	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2011-2012 MHEL.pdf	2647.41	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table For Calculation Turnover 2012-2013 to 2016-2017 MHEL.pdf	607.97	 Download
51	-	Joint Venture Agreement.pdf	1879.49	 Download
52	-	Power of Attorney..pdf	1817.65	 Download
53	-	Table For Calculation Turnover 2012-2013 to 2016-2017 MHEL..pdf	607.97	 Download
54	-	National ID Card Julfikar Hossain Masud Rana.jpg	675.93	 Download
55	-	Masud Hi-Tech Memorandum of Articles.pdf	101.90	 Download
56	-	Memorandum of Masud Hi-Tech Engineering Ltd..pdf	1809.97	 Download
57	-	MHEL Form XII.pdf	48.66	 Download
58	-	National ID Card Smart Julfikar Hossain Masud Rana.pdf	149.20	 Download
59	-	Incorporation Certificate Masud Hi-Tech Engineering Ltd..pdf	260.51	 Download
60	-	Masud Hi-Tech CI.pdf	292.24	 Download
61	-	Form XII Masud Hi-Tech Engineering Ltd..pdf	295.34	 Download
62	-	Supervisor.pdf	1221.81	 Download
63	-	Surveyor Md. Omar Faruque.pdf	440.68	 Download
64	-	Surveyor Monir Hossain.pdf	2158.52	 Download
65	-	Supervisor Md. Nur Alam.pdf	1822.11	 Download
66	-	Supervisor Md. Saddam Sheikh.pdf	1992.48	 Download
67	-	Supervisor Md. Sharif Ullah.pdf	1082.50	 Download
68	-	Supervisor Safiquel Islam.pdf	1139.80	 Download
69	-	Supervisor Sahid Hossain Khan.pdf	847.22	 Download
70	-	Steel Roller Operator Md. Amjad Hossain Ma.pdf	1135.00	 Download
71	-	Supervisor Mohammed Abdullah.pdf	2248.00	 Download
72	-	Supervisor Khandokar Mobarak Hossain.pdf	1026.32	 Download
73	-	Supervisor Md. Jamal Mah.pdf	228.83	 Download
74	-	Project Manager Md. Badruzzaman.jpg	1349.42	 কাজী আব্দুল আল-মামুন প্রোগ্রামার সিস্টেম পরিচালনা ও যন্ত্রাঙ্ক বিভাগ সড়ক পরিবহন ও সেতু মন্ত্রণালয় বাংলাদেশ সরকার
75	-	Project Manager Muhammed Eleas Shah.pdf	366.10	
76	-	Project Manager Nurunnavi.pdf	994.52	
77	-	Seveyor Md. Mokhlesur Rahman.pdf	1640.37	

78	-	Project Engineer Md. Altaf Hossain.pdf	1838.04	 Download
79	-	Project Engineer Md. Moklesur Rahman.pdf	2176.93	 Download
80	-	Project Engineer Shawpan Kumer Sarker.pdf	1453.24	 Download
81	-	Project Engineer Sree Tusher Chandro Sarker.pdf	1205.87	 Download
82	-	Project Manager Ahmed Mahbubur Rahman.pdf	600.84	 Download
83	-	Project Accountant Md. Nurey Alam.pdf	2233.11	 Download
84	-	Project Accountant Md. Rezaul Karim Riaz.pdf	1343.35	 Download
85	-	Project Accountant Md. Shadikul Islam.pdf	1368.59	 Download
86	-	Project Engineer Ashish Kumer Paul.pdf	308.63	 Download
87	-	Distributor Operator Md. Ripon.pdf	584.53	 Download
88	-	Distributor Operator Sree Uzzal Halder.pdf	1369.65	 Download
89	-	Driver Jamir Ali Prodhan.pdf	531.06	 Download
90	-	Dump Truck Driver Akter Hossain.pdf	409.76	 Download
91	-	Dump Truck Driver Rintu Mr.pdf	1046.82	 Download
92	-	Wilson Paver Finisher Machine.pdf	2638.00	 Download
93	-	Wilson Bitumen Distributor Document.pdf	2556.30	 Download
94	-	Wilson Bitumen Distributor.pdf	2533.60	 Download
95	-	Wilson Paver Finisher Machine Document.pdf	2393.32	 Download
96	-	Wheel Loader Model Mb-LW500FN.pdf	895.85	 Download
97	-	Wheel Loader Model ZL50GN.pdf	2670.20	 Download
98	-	Water Pump Mixture Machine Generator Vabrator Machine.pdf	869.89	 Download
99	-	Water Pump.pdf	185.87	 Download
100	-	SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf	2139.97	 Download
101	-	Soil Compactor Model CS533E.pdf	2159.70	 Download
102	-	Total Station.pdf	166.21	 Download
103	-	Water Pump 2.pdf	207.52	 Download
104	-	Sakai Tyre Roller Model TS7409.pdf	1594.61	 Download
105	-	Servey Equipment.jpg	2141.43	 Download
106	-	Penumatic Roller and Asphalt Paver.pdf	844.95	 Download
107	-	Penumatic Tyre Roller and Asphalt Paver.pdf	2378.32	 Download
108	-	Labratory Equipment for Test.pdf	104.16	 Download
109	-	Level Machine.pdf	172.10	 Download
110	-	Mni Prisom.pdf	132.15	 Download
111	-	Mbtor Grader Model - MG3-H.pdf	1477.36	 Download
112	-	Excavator Model 180-8.pdf	1859.67	 Download
113	-	HAMMTandeen Roller Model HD85.22 2 No.pdf	1555.06	 Download
114	-	Hand Roller Model - JV06H-2.pdf	2751.37	 Download
115	-	Dump Truck Dhaka Metro U 12-0547.pdf	1822.46	 Download
116	-	Dump Truck.pdf	587.85	 Download

Signed  
  
 কাজী আব্দুল আল-মাসুদ  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

Signed  
AAM  
কাজী আবদুল আল-মামুন  
জ্যোতিষাচার  
নৃত্য পরিদপন ও মনোভুক্ত বিভাগ  
নৃত্য পরিদপন ও সেন্ট মঙ্গলাস  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

156	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates- NDE- 2015 Part 2 of 4.pdf	1397.46	 Download
157	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates- NDE- 2015 Part 3 of 4.pdf	685.85	 Download
158	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates- NDE- 2015 Part 4 of 4.pdf	2262.88	 Download
159	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates- NDE- 2016 Part 1 of 2.pdf	1673.09	 Download
160	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates- NDE- 2016 Part 2 of 2.pdf	1832.63	 Download
161	-	Memorandum And Articles of Association. ... NDE.pdf	2663.16	 Download
162	-	Incorporation Certificate-... .NDE.pdf	440.49	 Download
163	-	LC batching plant.pdf	838.77	 Download
164	-	LC copy of Simem batching plant.pdf	13.11	 Download
165	-	Letter of Litigation... of NDE.pdf	476.70	 Download
166	Valid Trade License (ITT 25.1.(f))	trade liasens Update SB.pdf	794.54	 Download
167	TIN Certificate (ITT 25.1(g))	TIN 16-17 SB.pdf	483.04	 Download
168	-	e tin.pdf	430.88	 Download
169	General Experience Certificates (ITT 15.1(a))	Work Certificate Page-01 of 11.pdf	2330.79	 Download
170	General Experience Certificates (ITT 15.1(a))	Work Certificate Page-12 of 23.pdf	2290.53	 Download
171	General Experience Certificates (ITT 15.1(a))	Work Certificate Mym nuclear.pdf	379.57	 Download
172	General Experience Certificates (ITT 15.1(a))	Work Order Dhaka.pdf	644.10	 Download
173	General Experience Certificates (ITT 15.1(a))	certificate wp 1 4 5.pdf	1468.91	 Download
174	General Experience Certificates (ITT 15.1(a))	Specific Work.pdf	443.77	 Download
175	Specific Experience Certificates (ITT 15.1(b))	Manikgonj Bridge.docx	593.41	 Download
176	Specific Experience Certificates (ITT 15.1(b))	Munshigonj PMP Bridge.docx	568.95	 Download
177	Specific Experience Certificates (ITT 15.1(b))	Munshigonj Sub Cont EBBIP.docx	578.60	 Download
178	VAT Certificate (ITT 25.1(g))	VAT latest.pdf	651.94	 Download
179	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Page-01 of 16.pdf	2057.50	 Download
180	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment cert Fisheries.pdf	358.28	 Download
181	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate N.gonj 30.06.17.pdf	87.80	 Download
182	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Tree Plantation.pdf	1386.95	 Download
183	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1st certificate.pdf	457.78	 Download
184	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2nd certificate.pdf	500.99	 Download
185	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3rd 4th Certificate.pdf	451.51	 Download
186	-	Gopal Chandra Front.jpg	162.59	 Download
187	-	Gopal chandra NID Back.jpg	173.25	 Download
188	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Page-17 of 28-01.pdf	2554.01	 Download
189	-	Work in Hand MHEL 20.11.2017.pdf	506.17	 Download
190	Financial Capacity Certificates (ITT 16)	Letter of Commitment SB.pdf	100.45	 কাজী আব্দুল আল-মামুন প্রোগ্রামার সিস্টেম পরিচালক ও যন্ত্রাঙ্ক বিভাগ সিস্টেম পরিচালক ও সফটওয়্যার এনালিস্ট বাংলাদেশ সরকার
191	Financial Capacity Certificates (ITT 16)	Letter of Credit ID 130841.pdf	536.79	
192	Specific Experience Certificates (ITT 15.1(b))	Jetty-Sirajgonj.pdf	2653.51	



**Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV**  
**(JVCA - View Details)**

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	rrhjv2017@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	10 Years

**4.2 Specific Experience in Construction Works of Tenderer**










Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
12/PRC/2010-2011.( Tender No.07/BRC/2009-2010)	Construction of 891.76m (10×42.68m+9×48.80m) long PC girder Bridge Sheikh Kamal Setu (Kheupupara Bridge) at 49th K.M. of Patuakhali-Amtoli-Kuakata Road under Patuakhali Road Division during the FY 2009-2010.	Prime Contractor	12.06.2011	22.06.2017	665865093.970	Superintending Engineer,RHD Patuakhali Road Circle, Patuakhali, Phone : 0441-64457,Fax:0441-64457 sepat@rhd.gov.bd	It is similar nature work which PE's required.
DZ(e-GP)-02(MZ)/Dev/2014-2015	Construction of 75.38 m ( 3x24.40m) long PC Girder bridge at 2nd K.M, Construction of 3 nos Ferry ghat with approach road at 5th km, 15th Km & 19 th km and construction of Row marker post with installation of sign, signal & km post etc at different km of Itna - Baraibari-Chamraghat Road (Z-3623) under Kishoregonj Road Division during the year 2013-2014 .	Prime Contractor	30.09.2014	23.03.2016	105827241.000	Executive Engineer,RHD Kishoregonj Road Division, Kishoregonj. Phone : 0941-61805,Fax: 0941-61805 email : eekis@rhd.gov.bd	It is similar nature work which PE's required.
[e-gp Tender/SE/RHD/Comilla Road Circle/2014-2015/02. Tender ID No. 11543]	Construction of 40.974M long PC Girder Bridge at 24th km (Gap No. 24/1) of Sarail-Nasimagar-Lakhai Road under Road Division, Brahmanbaria during the year 2014-2015.	Prime Contractor	23.11.2014	25.06.2015	57318838.280	Superintending Engineer,RHD Comilla Road Circle, Comilla . secom@rhd.gov.bd	It is similar nature work which PE's required.


**4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]**

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 to 2017-2018 - Rana	9867284108.210
2012-2013 to 2017-2018 - Rezvi	2448040962.710
2012-2013 to 2016-2017 - Hassan	2132923390.000

**This Tenderer Information Form (e-PW3-2) - Part - 2**

**Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Hossain on behalf of Rana Builders (Pvt.) Ltd. - M/S. Rezvi Construction - M/S Hassan Builders JV**

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	19 HB 10 years General Exp.pdf	131.25	 Download
2	General Experience Certificates (ITT 15.1(a))	16 GENERAL 15-16.zip	1571.16	 Download
3	General Experience Certificates (ITT 15.1(a))	13 GENERAL 15-16..zip	2147.57	 Download
4	General Experience Certificates (ITT 15.1(a))	15 GENERAL 15-16.zip	1968.89	 Download
5	General Experience Certificates (ITT 15.1(a))	10 GENERAL 13-14.zip	2105.53	 Download
6	General Experience Certificates (ITT 15.1(a))	11 GENERAL 14-15.zip	2229.74	 Download
7	General Experience Certificates (ITT 15.1(a))	9 GENERAL 12-13.zip	2415.21	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience_ 10 Years..pdf	1048.08	 Download
9	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 46-59 IMG_20161215_0001.pdf	1833.28	 Download

*Signed*  
  
**কাজী আব্দুল আল-মামুন**  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদা বিকাশ  
 নতুন পরিচয় ও মর্যাদা বিকাশ  
 নতুন পরিচয় ও মর্যাদা বিকাশ






10	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 60-77 IMG_20161215_0001.pdf	2408.53	 Download
11	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 78-96 IMG_20161215_0001.pdf	2704.52	 Download
12	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 31-45 IMG_20161215_0001.pdf	1845.13	 Download
13	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 1-15 IMG_20161215_0001.pdf	1852.32	 Download
14	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 16-30 IMG_20161215_0001.pdf	1633.24	 Download
15	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 97-111 IMG_20161215_0001.pdf	2053.30	 Download
16	General Experience Certificates (ITT 15.1(a))	General Experience - 1.pdf	2720.07	 Download
17	General Experience Certificates (ITT 15.1(a))	General Experience - 2.pdf	2306.65	 Download
18	Specific Experience Certificates (ITT 15.1(b))	Mohipur Bridge CMS 891.76m IMG_20170816_0001.pdf	223.46	 Download
19	Specific Experience Certificates (ITT 15.1(b))	Mohipur Bridge CMS 482.375m IMG_20170816_0001.pdf	224.57	 Download
20	Specific Experience Certificates (ITT 15.1(b))	40.974m PC Girder 5.71Cr.jpg	317.25	 Download
21	Specific Experience Certificates (ITT 15.1(b))	RBL-MBEL JV Deet Khepupara Bridge.pdf	353.11	 Download
22	Specific Experience Certificates (ITT 15.1(b))	Completion Certificate Itna Bridge 10.58 Cr.pdf	900.72	 Download
23	Specific Experience Certificates (ITT 15.1(b))	4 Nos P.C Girder Bridge 17.99 Crore Netrakona RHD.pdf	2797.96	 Download
24	Financial Capacity Certificates (ITT 16)	Credit Line Certificate - Tender ID No 130841 - Rezi.pdf	932.48	 Download
25	Financial Capacity Certificates (ITT 16)	RBL Liquid 130841.pdf	67.62	 Download
26	Financial Capacity Certificates (ITT 16)	HB Liquid 130841.pdf	67.70	 Download
27	Valid Trade License (ITT 25.1.(f))	HB Trade Licence 17-18.pdf	89.63	 Download
28	Valid Trade License (ITT 25.1.(f))	Trade License RBL 2017-2018.pdf	786.96	 Download
29	Valid Trade License (ITT 25.1.(f))	Trade License 2017-2018 - Rezi.pdf	352.79	 Download
30	TIN Certificate (ITT 25.1(g))	3 TIN.jpg	932.72	 Download
31	TIN Certificate (ITT 25.1(g))	TIN Letest IMG_20170510_0014.pdf	978.97	 Download
32	TIN Certificate (ITT 25.1(g))	TIN - 2016-2017 - Rezi .pdf	278.72	 Download
33	TIN Certificate (ITT 25.1(g))	nbr_tin_certificate_728220934270.pdf	351.54	 Download
34	VAT Certificate (ITT 25.1(g))	VAT ; Rezi Construction.pdf	1264.06	 Download
35	VAT Certificate (ITT 25.1(g))	4 VAT 11disit.jpg	1287.44	 Download
36	VAT Certificate (ITT 25.1(g))	VAT Registration Certificate RBL.pdf	97.73	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Rana Builders Tranover. 2011 to 2017 Table....xls	137.55	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 142 to 154 P 2016-2017..pdf	1711.17	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 117 to 124 P 2016-2017..pdf	1108.66	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 125 to 141P 2016-2017..pdf	2400.88	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 61 to 74 P 2016-2017..pdf	2215.80	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 90 P 2016-2017..pdf	2767.92	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 91 to 104 P 2016-2017..pdf	2595.50	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 115 P 2016-2017..pdf	1690.69	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Rana Builders Tranover. 2011 to 2017 Table....xls	123.87	 <p>Signed A.A. Khan কাজী আব্দুল আল-মামুন প্রোগ্রামার পাবনা পরিদপ্তর ও মহাপ্রকল্প বিভাগ পাবনা পরিদপ্তর ও পোতা মহাপ্রকল্প পল্লীজাতকী বাংলাদেশ সরকার</p>
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 16 P 2016-2017..pdf	2579.11	
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 17 to 32 P 2016-2017..pdf	2703.97	



48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 33 to 45 P 2016-2017..pdf	2524.76	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 46 to 60 P 2016-2017..pdf	2239.43	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 141 to 152 P 2015-2016..pdf	2296.90	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 153 to 160 P 2015-2016..pdf	772.11	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 114 to 127 P 2015-2016..pdf	1985.54	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 128 to 140 P 2015-2016..pdf	1929.28	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 87 to 99 P 2015-2016..pdf	1915.53	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 100 to 113 P 2015-2016..pdf	2448.13	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 57 to 71 P 2015-2016..pdf	2395.48	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 72 to 86 P 2015-2016..pdf	2541.89	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 41 to 56 P 2015-2016..pdf	2589.00	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 29 to 40 P 2015-2016..pdf	2174.94	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 15 to 28 P 2015-2016..pdf	2267.20	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 14 P 2015-2016..pdf	2543.85	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 118 to 130 P 2014-2015..pdf	1735.46	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 131 to 142 P 2014-2015..pdf	1201.22	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 92 to 104 P 2014-2015..pdf	2024.20	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 117 P 2014-2015..pdf	2348.62	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 79 to 91 P 2014-2015..pdf	2331.65	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 52 to 63 P 2014-2015..pdf	2291.85	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 64 to 78 P 2014-2015..pdf	1739.99	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 40 to 51 P 2014-2015..pdf	2033.65	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 26 to 39 P 2014-2015..pdf	2394.69	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 25 P 2014-2015..pdf	2199.72	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2014-2015..pdf	2164.03	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 121 to 130 P 2013-2014..pdf	1318.58	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 95 to 107 P 2013-2014..pdf	2329.04	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 108 to 120 P 2013-2014..pdf	2317.15	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 63 to 77 P 2013-2014..pdf	1790.63	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 78 to 94 P 2013-2014..pdf	1945.93	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 51 to 62 P 2013-2014..pdf	2243.35	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 37 to 50 P 2013-2014..pdf	2334.38	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 23 to 36 P 2013-2014..pdf	2421.66	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচয় ও নতুন মর্যাদায় বাংলাদেশ সরকার
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 22 P 2013-2014..pdf	1520.72	
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2013-2014..pdf	2389.34	

83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 84 P 2012-2013..pdf	1606.21	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 85 to 91 P 2012-2013..pdf	867.64	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 62 to 74 P 2012-2013..pdf	2373.48	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 38 to 48 P 2012-2013..pdf	2255.31	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 49 to 61 P 2012-2013..pdf	2656.06	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 27 to 37 P 2012-2013..pdf	1630.68	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 16 to 26 P 2012-2013..pdf	1645.76	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 15 P 2012-2013..pdf	1989.27	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Calculation Table - Rezi.pdf	1512.77	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SL No 1.pdf	2223.92	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SL No 3.pdf	172.82	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 - SL No 2.pdf	150.59	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 07).pdf	2067.21	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 01 to 06).pdf	996.63	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 10).pdf	2088.50	 Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 09).pdf	2000.26	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 08).pdf	2334.05	 Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 11).pdf	2011.97	 Download
101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 14).pdf	2185.20	 Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 13).pdf	2174.98	 Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No 12).pdf	2026.28	 Download
104	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No. 19 ).pdf	2183.74	 Download
105	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No. 15 to 18 ).pdf	781.21	 Download
106	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 (SL No. 20).pdf	1836.50	 Download
107	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 9) Part B- Rezi .pdf	2394.27	 Download
108	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI 1 to 8) Part A- Rezi.pdf	1786.52	 Download
109	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 10) Part C- Rezi .pdf	2035.89	 Download
110	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 12) Part E- Rezi .pdf	2394.92	 Download
111	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 11) Part D- Rezi .pdf	2255.49	 Download
112	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 15) Part H- Rezi .pdf	2106.20	 Download
113	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 14) Part G- Rezi .pdf	2159.70	 Download
114	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 13) Part F- Rezi .pdf	2456.32	 Download
115	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SL No 17) - Rezi .pdf	2555.85	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাক বিকাশ নতুন পরিচয় ও সোহ মর্যাদার নতুন পরিচয় ও সোহ মর্যাদার
116	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (SI No 16) Part I - Rezi .pdf	2161.14	
117	Average Annual Construction Turnover Certificate	Payment Certificate 2014-2015 (SI No 2) Part B - Rezi .pdf	2010.83	

	(ITT 31.1(c))			
118	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 1) Part A - Rezi .pdf	2081.47	<a href="#">Download</a>
119	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 4) Part D - Rezi .pdf	2544.92	<a href="#">Download</a>
120	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 3) Part C - Rezi .pdf	2640.94	<a href="#">Download</a>
121	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 7) Part G - Rezi .pdf	1889.49	<a href="#">Download</a>
122	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 6) Part F - Rezi .pdf	214.07	<a href="#">Download</a>
123	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 5) Part E - Rezi .pdf	2176.96	<a href="#">Download</a>
124	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 8) Part H - Rezi .pdf	334.85	<a href="#">Download</a>
125	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 11) Part K - Rezi .pdf	2001.68	<a href="#">Download</a>
126	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 10) Part J - Rezi .pdf	275.79	<a href="#">Download</a>
127	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 9) - Rezi.pdf	2086.78	<a href="#">Download</a>
128	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 12)Part L - Rezi.pdf	2371.91	<a href="#">Download</a>
129	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (SI No 13 to 14) Part M - Rezi .pdf	577.14	<a href="#">Download</a>
130	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 04) Part B - Rezi .pdf	2039.84	<a href="#">Download</a>
131	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 01 to 03) Part A - Rezi .pdf	625.29	<a href="#">Download</a>
132	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 06) Part D - Rezi .pdf	2456.26	<a href="#">Download</a>
133	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 05) Part C - Rezi .pdf	2349.65	<a href="#">Download</a>
134	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 09) Part G - Rezi .pdf	2183.46	<a href="#">Download</a>
135	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 08) Part F - Rezi .pdf	1836.32	<a href="#">Download</a>
136	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 07) Part E - Rezi .pdf	2009.96	<a href="#">Download</a>
137	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 11 to 12) - Rezi.pdf	410.04	<a href="#">Download</a>
138	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (SI No 10) - Rezi.pdf	2543.14	<a href="#">Download</a>
139	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (SI No 4 ) - Rezi.pdf	1060.16	<a href="#">Download</a>
140	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (SI No 01 to 03) - Rezi.pdf	854.18	<a href="#">Download</a>
141	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (SI No 06 to 07) - Rezi.pdf	2484.85	<a href="#">Download</a>
142	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (SI No 05) - Rezi.pdf	2043.03	<a href="#">Download</a>
143	Average Annual Construction Turnover Certificate (ITT 31.1(c))	20 Payment Top Sheet.xlsx	20.26	<a href="#">Download</a>
144	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HB 16-17 Payment 1.00Cr.pdf	72.19	<a href="#">Download</a>
145	Average Annual Construction Turnover Certificate (ITT 31.1(c))	28 Payment 16-17.pdf	1973.32	<a href="#">Download</a>
146	Average Annual Construction Turnover Certificate (ITT 31.1(c))	27 PAYMENT 15-16.zip	2651.55	<a href="#">Download</a>
147	Average Annual Construction Turnover Certificate (ITT 31.1(c))	25 PAYMENT 15-16.zip	2423.18	<a href="#">Download</a>
148	Average Annual Construction Turnover Certificate (ITT 31.1(c))	26 PAYMENT 15-16.zip	1133.25	<a href="#">Download</a>
149	Average Annual Construction Turnover Certificate (ITT 31.1(c))	24 PAYMENT 14-15.zip	1238.15	
150	Average Annual Construction Turnover Certificate (ITT 31.1(c))	22 PAYMENT 13-14.pdf	610.89	
151	Average Annual Construction Turnover Certificate (ITT 31.1(c))	23 PAYMENT 14-15.zip	1952.57	

152	Average Annual Construction Turnover Certificate (ITT 31.1(c))	21 PAYMENT 12-13.pdf	194.35	 Download
153	-	Ongoing Work -Tender Capacity MZ Formate - Rezvi.pdf	615.92	 Download
154	-	HB On going work.xls	33.56	 Download
155	-	RBL On Going work Tender Capacity 2017..xls	48.60	 Download
156	-	TENDER CAPACITY....docx	14.22	 Download

**SSECL-SE JV**  
(JVCA - View Details)

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	SSECL-SE JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	ssecl.se.jv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	20

**4.2 Specific Experience in Construction Works of Tenderer**



Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
MZ(e-GP)-20/Dev(JRC)/2014-2015	Construction of 6 nos.P.C Girder Bridge,1 no. RCC Girder Bridge and 2 Nos.RCC Box Culvert at different km of Border (Hatipagar-Shandakura-Dhanuakamalpur) Road under Sherpur Road Division,Sherpur	Prime Contractor	-	2015-2016	212797969.908	ACE,RHD,Mymensingh Zone	Same type work
Dev/14/Egp/SE/DRC/2015-16	Construction of 1(one) no. 25.4 long PC Girder Bridge at 5th km on Rikabibazar-Rampal-Digirpar-Banglabazar-Munshigonj -Mukterpur Road under Munshigonj Road Division in 2015-2016	Prime Contractor	-	13.11.2016	44457846.000	RHD,Munshigonj	Same type work

**4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]**

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017(SSECL)	256876000.000
2015-2016(SSECL)	660841000.000
2014-2015(SSECL)	1294558000.000
2013-2014(SSECL)	285352000.000
2012-2013(SSECL)	1269836000.000
2016-2017(SE)	230322357.000
2015-2016(SE)	181288945.000
2014-2015(SE)	211042924.000
2013-2014(SE)	182060973.000
2012-2013(SE)	185342699.000


**This Tenderer Information Form (e-PW3-2) - Part - 2**

**Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Sirajul on behalf of SSECL-SE JV**


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Financial Capacity Certificates (ITT 16)	130841.pdf	208.72	 Download
2	Financial Capacity Certificates (ITT 16)	130841 (1).pdf	388.56	 Download
3	General Experience Certificates (ITT 15.1(a))	GENERAL EXPERIENCE 20 YEARS.....pdf	417.87	
4	General Experience Certificates (ITT 15.1(a))	General Exp Certificate SSECL.pdf	306.75	
5	Specific Experience Certificates (ITT 15.1(b))	JV AGREEMENT for PG girder bridge.pdf	2331.24	


*Signed*  
*AAS*  
কাজী আব্দুল্লাহ আল-মামুন  
সিনিয়র প্রকৌশলী  
পল্লী পরিদপ্তর ও মহাপ্রকৌশল বিভাগ  
পল্লী পরিদপ্তর ও পল্লী পরিদপ্তর  
পল্লী পরিদপ্তর ও পল্লী পরিদপ্তর

6	Specific Experience Certificates (ITT 15.1(b))	Similar Work.pdf	2120.84	 Download
7	Specific Experience Certificates (ITT 15.1(b))	Similar Work-BRIDGE (2).pdf	687.51	 Download
8	Valid Trade License (ITT 25.1.(f))	TL 2017-18 SSECL.pdf	2052.05	 Download
9	Valid Trade License (ITT 25.1.(f))	Trade License 17-18.pdf	808.50	 Download
10	TIN Certificate (ITT 25.1(g))	TIN 16-17 Sardar Ent.pdf	362.00	 Download
11	TIN Certificate (ITT 25.1(g))	Income Tax Certificate 2016-17.pdf	1007.39	 Download
12	TIN Certificate (ITT 25.1(g))	Tin-SSECL.pdf	324.72	 Download
13	VAT Certificate (ITT 25.1(g))	VAT===.pdf	734.70	 Download
14	VAT Certificate (ITT 25.1(g))	Vat-SSECL.pdf	478.80	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17 Tk.380 lac.pdf	394.92	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17 tk.8965077.pdf	227.56	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17 tk.52 lac-1.pdf	238.87	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2015-2016 SARDAR.pdf	1390.10	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 15-16-1.pdf	646.08	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover,,,,,,,,,,,,, 2015-2016.pdf	2525.32	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2014-2015.pdf	2177.24	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016...pdf	1128.90	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (14).jpg	685.47	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (11).pdf	245.66	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2010-2011.pdf	827.28	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2011-2012.pdf	982.93	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2012-2013.....pdf	1267.77	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2013-2014 (1).pdf	209.28	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2014-2015.pdf	1802.35	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	AACT 2013-2014.pdf	1948.97	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 15-16.pdf	646.08	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	PAYMENT CERTIFICATE 2014-2015.pdf	515.05	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2011-2012 (4).pdf	2197.74	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2012-2013 (5).pdf	1836.32	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2013-2014 (1).pdf	758.26	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2012-2013 (6).pdf	2097.81	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2013-2014 (7).pdf	2176.13	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015 (10).pdf	261.65	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2013-2014(8).pdf	2237.91	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TURNOVER 2014-2015 (9).pdf	2177.25	 Download
41	-	Past performance matrix ssecl.pdf	1339.59	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাক্রম বিভাগ  
 নতুন পরিচয় ও সোহ মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



42	-	Tender Capacity for SSECL.pdf	337.78	 Download
43	-	SSECL On going Work 3.pdf	2273.04	 Download
44	-	SSECL Ongoing Work 4.pdf	1810.85	 Download
45	-	SSECL FROM.pdf	866.88	 Download
46	-	SSECL On going Work 1.pdf	2262.06	 Download
47	-	SSECL On going work 2.pdf	1409.66	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17...payment certificate.pdf	1230.01	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17...1.57 crore.pdf	301.80	 Download
50	-	Tender Capacity format - ACE Dhaka Zone.xls	401.66	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	0. Avarage Annual Turnover-ssecl.pdf	679.13	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. SSECL-Turnover 2016-2017-S-01.pdf	1631.20	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	02. SSECL-Turnover 2016-2017-S-02.pdf	1907.55	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	03. SSECL-Turnover 2016-2017-S-03.pdf	834.59	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	04. SSECL-Turnover 2016-2017-S-04.pdf	372.67	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	05. SSECL-Turnover 2016-2017-S-05.pdf	124.70	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	06. SSECL-Turnover 2016-2017-S-06.pdf	418.69	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	07. SSECL-Turnover 2016-2017-S-07.pdf	2040.88	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	08. SSECL-Turnover 2016-2017-S-08.pdf	2227.07	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	09. SSECL-Turnover 2016-2017-S-09-N.pdf	1046.22	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	10. SSECL-Turnover 2015-2016-S-10-N.pdf	2268.39	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	11. SSECL-Turnover 2015-2016-S-11-n.pdf	2680.89	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	12. SSECL-Turnover 2015-2016-S-12-N.pdf	1873.58	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	13. SSECL-Turnover 2015-2016-S-13-n.pdf	1995.51	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14. SSECL-Turnover 2015-2016-S-14-n.pdf	856.38	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	15. SSECL-Turnover 2015-2016-S-15-n.pdf	2181.37	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	16. SSECL-Turnover 2015-2016-S-16-n.pdf	1534.43	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	17. SSECL-Turnover 2015-2016-S-17-n.pdf	1662.66	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	18. SSECL-Turnover 2015-2016-S-18-n.pdf	1790.10	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	19. SSECL-Turnover 2015-2016-S-19-n.pdf	517.17	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	20. SSECL-Turnover 2014-2015-S-20-n.pdf	1044.65	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	21. SSECL-Turnover 2012-2013-S-21-n.pdf	2071.58	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	22. SSECL-Turnover 2014-2015-S-22-n.pdf	137.70	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	23. SSECL-Turnover 2014-2015-S-23-n.pdf	871.13	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	24. SSECL-Turnover 2014-2015-S-24-n.pdf	210.97	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	25. SSECL-Turnover 2014-2015-S-25-n.pdf	578.92	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	26. SSECL-Turnover 2014-2015-S-26-n.pdf	1335.48	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচালন ও সেবা মন্ত্রণালয়  
 বাংলাদেশ সরকার

78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	27. SSECL-Turnover 2014-2015-S-27-n-1.pdf	1180.46	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	28. SSECL-Turnover 2014-2015-S-28-n.pdf	1266.44	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	29-30. SSECL-Turnover 2014-2015-S-29-30-n-1.pdf	1593.58	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	31. SSECL-Turnover 2014-2015-S-31-n.pdf	832.18	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	32. SSECL-Turnover 2013-2014-S-32-n.pdf	391.31	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	33. SSECL-Turnover 2013-2014-S-33-n.pdf	1437.03	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	34. SSECL-Turnover 2013-2014-S-34-n.pdf	861.09	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	35. SSECL-Turnover 2013-2014-S-35-n.pdf	175.59	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	36. SSECL-Turnover 2013-2014-S-36-n.pdf	280.82	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	37. SSECL-Turnover 2013-2014-S-37.pdf	556.93	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	38-39-40. SSECL-Turnover 2012-2013-S-38-39-40-n.pdf	1762.42	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	41. SSECL-Turnover 2012-2013-S-41-n.pdf	188.24	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	42. SSECL-Turnover 2012-2013-S-42-n.pdf	243.14	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	43. SSECL-Turnover 2012-2013-S-43-n.pdf	265.75	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	45. SSECL-Turnover 2012-2013-S-45-n.pdf	2096.01	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	46. SSECL-Turnover 2012-2013-S-46-n.pdf	166.48	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	47. SSECL-Turnover 2012-2013-S-47-n.pdf	1032.50	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	48. SSECL-Turnover 2012-2013-S-48-n.pdf	167.51	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	49. SSECL-Turnover 2012-2013-S-49-n.pdf	239.47	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	50. SSECL-Turnover 2012-2013-S-50-n.pdf	1975.89	 Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	51. SSECL-Turnover 2012-2013-S-51-n.pdf	233.31	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	52. SSECL-Turnover 2012-2013-S-52-n.pdf	104.05	 Download
100	-	Analysis-ID no-130841(Gazipur).xls	1092.71	 Download
101	-	JV argeement 130841.pdf	1892.07	 Download
102	-	POA 130841.pdf	1179.06	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত এবং স্বাক্ষরিত  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার