



Last Login : Tuesday, 6 Mar, 2018 12:32:30

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**

Print

Save As PDF

**Tender/Proposal Detail**

**Tender/Proposal ID :** 151877 **Invitation Reference No. :** MZ(e-GP)-27/PMP(Road)/2017-2018

**Closing Date and Time :** 05-Feb-2018 14:00 **Opening Date and Time :** 05-Feb-2018 14:00

**Procuring Entity :** Mymensingh Zone

**Brief :** Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17+400 to 23+000 of Akdaria (C&B Bazar)-Shekher Bazar-Puradia-Agapur Road (R212) and Construction of Rigid Pavement from Ch.11+950 to 12+730 of Kishoreganj-Hossainpur Road (Z3604) under Road Division Kishoreganj during the year 2017-2018.

View Notice

**Eligibility Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

**Tender Package No. and Description :** MZe-GP-27/PMPRoad/2017-2018

**Lot No. and Description :** 1 & Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17400 to 23000 of Akdaria C&B Bazar-Shekher Bazar-Puradia-Agapur Road R212 and Construction of Rigid Pavement from Ch.11950 to 12730 of Kishoreganj-Hossainpur Road Z3604 under Road Division Kishoreganj during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type		Approval Status of Official Estimates
Approved	Revenue		Approved
Criteria	M/S ISMAIL HOSSAIN	Taher Brothers Ltd. - Rana Builders (Pvt.) Ltd. (JV)	
Tender Validity	Yes	Yes	
Tender Security	Yes	Yes	
JVCA Partner's Information given or not (If any)	NA	Yes	
Joint Venture Agreement	NA	Yes	
Subcontractor's Information given or not (If any)	NA	NA	
Tender Contents	Yes	Yes	
Tenderer Information	Yes	Yes	
Eligibility Declarations	Yes	Yes	
Trade license or Equivalent	Yes	Yes	
Taxation Obligations Documents or Equivalent	Yes	Yes	
Legal Capacity	Yes	Yes	
Litigation History	Yes	Yes	
Solvency	Yes	Yes	
Country of Origin	Yes	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	
Accepted in preliminary Evaluation	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
 বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	Md. Mbsarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 1 On	08 Feb 2018 21:10	08 Feb 2018 21:13	08 Feb 2018 21:16
Comments	Signed.	Signed	Signed.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল্লাহ আল-মামুন  
 যোগাযোগ  
 নতুন পরিষদ ও মহাসড়ক বিভাগ  
 নতুন পরিষদ ও সড়ক মহাসড়ক  
 বাংলাদেশ সরকার



Last Login : Tuesday, 6 Mar, 2018 12:32:30

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 151877 **Invitation Reference No. :** MZ(e-GP)-27/PMP(Road)/2017-2018

**Closing Date and Time :** 05-Feb-2018 14:00 **Opening Date and Time :** 05-Feb-2018 14:00

**Procuring Entity :** Mymensingh Zone

**Brief :** Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17+400 to 23+000 of Akdaria (C&B Bazar)-Shekher Bazar-Puradia-Agapur Road (R212) and Construction of Rigid Pavement from Ch.11+950 to 12+730 of Kishoreganj-Hossainpur Road (Z3604) under Road Division Kishoreganj during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

**Tender Package No. and Description :** MZe-GP-27/PMPRoad/2017-2018 & Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17400 to 23000 of Akdaria C&B Bazar-Shekher Bazar-Puradia-Agapur Road R212 and Construction of Rigid Pavement from Ch.11950 to 12730 of Kishoreganj-Hossainpur Road Z3604 under Road Division Kishoreganj during the year 2017-2018.

**Lot No. and Description :** 1 & Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17+400 to 23+000 of Akdaria (C&B Bazar)-Shekher Bazar-Puradia-Agapur Road (R212) and Construction of Rigid Pavement from Ch.11+950 to 12+730 of Kishoreganj-Hossainpur Road (Z3604) under Road Division Kishoreganj during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
MIS ISMAIL HOSSAIN	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Taher Brothers Ltd. - Rana Builders (Pvt.) Ltd. (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, L Mymensingh
Signed Tender Evaluation	08 Feb 2018 21:12	08 Feb 2018 21:14	08 Feb 2018 21:17

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পদ্ধতিগত ও মর্যাদাপূর্ণ নিয়ম  
 অনুসরণ করে ও সঠিক মূল্যায়ন  
 করে পর্যালোচনা করে  
 প্রত্যয়িত করছি।

Report 2 On			
Comments	Signed.	Signed	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
সিনিয়র প্রোগ্রামার  
নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ  
নতুন পরিচয় ও সোহ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 6 Mar, 2018 12:32:30

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 151877 **Invitation Reference No. :** MZ(e-GP)-27/PMP(Road)/2017-2018

**Closing Date and Time :** 05-Feb-2018 14:00 **Opening Date and Time :** 05-Feb-2018 14:00

**Procuring Entity :** Mymensingh Zone

**Brief :** Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17+400 to 23+000 of Akdaria (C&B Bazar)-Shekher Bazar-Puradia-Agarpur Road (R212) and Construction of Rigid Pavement from Ch.11+950 to 12+730 of Kishoreganj-Hossainpur Road (Z3604) under Road Division Kishoreganj during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

**Tender Package No. and Description :** MZe-GP-27/PMPRoad/2017-2018 & Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17400 to 23000 of Akdaria C&B Bazar-Shekher Bazar-Puradia-Agarpur Road R212 and Construction of Rigid Pavement from Ch.11950 to 12730 of Kishoreganj-Hossainpur Road Z3604 under Road Division Kishoreganj during the year 2017-2018.

**Lot No. and Description :** 1 & Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17+400 to 23+000 of Akdaria (C&B Bazar)-Shekher Bazar-Puradia-Agarpur Road (R212) and Construction of Rigid Pavement from Ch.11+950 to 12+730 of Kishoreganj-Hossainpur Road (Z3604) under Road Division Kishoreganj during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	M/S ISMAIL HOSSAIN (Winner)	112483990.472	106631290.446	5852700.024	5.204
L2	Taher Brothers Ltd. - Rana Builders (Pvt.) Ltd. (JV)	112483990.472	109845084.997	2638905.473	2.346

**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant	Status
M/S ISMAIL HOSSAIN	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

**TEC Members****TEC Members**

Name	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পাবনা পরিদপ্তর ও মহাপ্রকল্প বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 3 On	08 Feb 2018 21:27	08 Feb 2018 21:27	08 Feb 2018 22:08
Comments	Signed.	Signed.	Signed.

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
স্বচ্ছ পরিচালনা ও সৌহার্দ্যপূর্ণ  
শেখ হাসিনা সরকার বাংলাদেশ সরকার



Last Login : Tuesday, 6 Mar, 2018 12:32:30

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

**Tender/Proposal ID :** 151877 **Invitation Reference No. :** MZ(e-GP)-27/PMP(Road)/2017-2018

**Closing Date and Time :** 05-Feb-2018 14:00 **Opening Date and Time :** 05-Feb-2018 14:00

**Procuring Entity :** Mymensingh Zone

**Brief :** Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17+400 to 23+000 of Akdaria (C&B Bazar)-Shekher Bazar-Puradia-Agarpur Road (R212) and Construction of Rigid Pavement from Ch.11+950 to 12+730 of Kishoreganj-Hossainpur Road (Z3604) under Road Division Kishoreganj during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

**Tender Package No. and Description :** MZe-GP-27/PMPRoad/2017-2018 & Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17400 to 23000 of Akdaria C&B Bazar-Shekher Bazar-Puradia-Agarpur Road R212 and Construction of Rigid Pavement from Ch.11950 to 12730 of Kishoreganj-Hossainpur Road Z3604 under Road Division Kishoreganj during the year 2017-2018.

**Lot No. and Description :** 1 & Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17+400 to 23+000 of Akdaria (C&B Bazar)-Shekher Bazar-Puradia-Agarpur Road (R212) and Construction of Rigid Pavement from Ch.11+950 to 12+730 of Kishoreganj-Hossainpur Road (Z3604) under Road Division Kishoreganj during the year 2017-2018.

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

MS ISMAIL HOSSAIN

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	ACE, Mymensingh Zone	SE, RHD, Mymensingh Road Circle, Mymensingh.	Md. Mbsarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 4 On	08 Feb 2018 23:47	08 Feb 2018 23:29	08 Feb 2018 22:08
Comments	Signed.	Signed.	Signed.

Signed  
AAM

কাজী আব্দুল আল-মামুন  
যোগাযোগ  
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও মর্যাদাপূর্ণ বিভাগ  
স্বাক্ষর পরিচালনা ও স্টাফ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 151877 **Invitation Reference No. :** MZ(e-GP)-27/PMP(Road)/2017-2018  
**Closing Date and Time :** 05-Feb-2018 14:00 **Opening Date and Time :** 05-Feb-2018 14:00  
**Procuring Entity :** Mymensingh Zone  
**Brief :** Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17+400 to 23+000 of Akdaria (C&B Bazar)-Shekher Bazar-Puradia-Agarpur Road (R212) and Construction of Rigid Pavement from Ch.11+950 to 12+730 of Kishoreganj-Hossainpur Road (Z3604) under Road Division Kishoreganj during the year 2017-2018.

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">M/S ISMAIL HOSSAIN</a>	-	<a href="#">View Evaluation Status</a>
2	<a href="#">Taher Brothers Ltd. - Rana Builders (Pvt.) Ltd. (JV)</a> <a href="#">(JVCA - View Details)</a>	-	<a href="#">View Evaluation Status</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	151877	Invitation Reference No. :	MZ(e-GP)-27/PMP(Road)/2017-2018
Closing Date and Time :	05-Feb-2018 14:00	Opening Date and Time :	05-Feb-2018 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17+400 to 23+000 of Akdaria (C&B Bazar)-Shekher Bazar-Puradia-Agapur Road (R212) and Construction of Rigid Pavement from Ch.11+950 to 12+730 of Kishoreganj-Hossainpur Road (Z3604) under Road Division Kishoreganj during the year 2017-2018.		
<a href="#">View Notice</a>			

Package No. :	MZe-GP-27/PMPRoad/2017-2018		
Package Description :	Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17400 to 23000 of Akdaria C&B Bazar-Shekher Bazar-Puradia-Agapur Road R212 and Construction of Rigid Pavement from Ch.11950 to 12730 of Kishoreganj-Hossainpur Road Z3604 under Road Division Kishoreganj during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 3		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
e-Tender Submission Letter (Form e-PW3-1)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 4		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Subcontractor Information (Form e-PW3-3)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Personnel Information (Form e-PW3-4)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Past Performance Evaluation and rating matrix for different aspects		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Lot No. :	1		
Lot Description :	Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17+400 to 23+000 of Akdaria (C&B Bazar)-Shekher Bazar-Puradia-Agapur Road (R212) and Construction of Rigid Pavement from Ch.11+950 to 12+730 of Kishoreganj-Hossainpur Road (Z3604) under Road Division Kishoreganj during the year 2017-2018.		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name		Action	
Division 2 - Earthwork		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division 1 - General & Site Facilities		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Unconditional Discount Form		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division 3 - Pavement work		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division 5 - Structures		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Division 6 - Incidental		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities (Salvage items )		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Grand Summary		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



Last Login : Tuesday, 6 Mar, 2018 12:32:30

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)
**Tender/Proposal Detail**

**Tender/Proposal ID :** 151877 **Invitation Reference No. :** MZ(e-GP)-27/PMP(Road)/2017-2018

**Closing Date and Time :** 05-Feb-2018 14:00 **Opening Date and Time :** 05-Feb-2018 14:00

**Procuring Entity :** Mymensingh Zone

**Brief :** Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17+400 to 23+000 of Akdaria (C&B Bazar)-Shekher Bazar-Puradia-Agapur Road (R212) and Construction of Rigid Pavement from Ch.11+950 to 12+730 of Kishoreganj-Hossainpur Road (Z3604) under Road Division Kishoreganj during the year 2017-2018.

[View Notice](#)**Tender Opening Report 1**

**Ministry Name :** Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

**Organization/Agency Name :** Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

**Tender/Proposal Package No. and Description :** MZe-GP-27/PMPRoad/2017-2018 & Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17400 to 23000 of Akdaria C&B Bazar-Shekher Bazar-Puradia-Agapur Road R212 and Construction of Rigid Pavement from Ch.11950 to 12730 of Kishoreganj-Hossainpur Road Z3604 under Road Division Kishoreganj during the year 2017-2018.

**Lot No. and Description :** 1 & Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17+400 to 23+000 of Akdaria (C&B Bazar)-Shekher Bazar-Puradia-Agapur Road (R212) and Construction of Rigid Pavement from Ch.11+950 to 12+730 of Kishoreganj-Hossainpur Road (Z3604) under Road Division Kishoreganj during the year 2017-2018.

**Procurement Data**

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

**Procurement Plan**

Approving Authority	Approval Status
<b>Name:</b> ACE, Mymensingh Zone <b>Designation:</b> Additional Chief Engineer <b>Role:</b> PE <b>Office Name:</b> Mymensingh Zone <b>Organization:</b> Roads & Highways Department (RHD)	Approved

**Advertisement details**

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The New Age	08-Jan-2018		
The Daily Amader Shomoy	08-Jan-2018		
The Daily Bhorer Kagoj	08-Jan-2018		
The Daily Azker Bangladesh	08-Jan-2018		

**Tender/Proposal Date and Time**

Date and Time of Publishing	Date and Time of Closing
04-Jan-2018 19:00	05-Feb-2018 14:00

**Opening Date and Time**

Original Date and Time
05-Feb-2018 14:00

**Tender/Proposal Document**

Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
2	2	0	1

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সড়ক মহাসড়ক  
 বাংলাদেশ সরকার

**TOC Members**

<b>Committee Members</b>	SE, RHD, Mymensingh Road Circle, Mymensingh.	ACE, Mymensingh Zone
<b>Committee Role</b>	Member Secretary	Chairperson
<b>Designation</b>	Superintending Engineer	Additional Chief Engineer
<b>PE Office</b>	Mymensingh Zone	Mymensingh Zone
<b>Electronically Signed TOR On</b>	05 Feb 2018 14:08	05 Feb 2018 14:10
<b>Comments</b>	Signed.	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার




Last Login : Tuesday, 6 Mar, 2018 12:32:30

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	151877	Invitation Reference No. :	MZ(e-GP)-27/PMP(Road)/2017-2018
Closing Date and Time :	05-Feb-2018 14:00	Opening Date and Time :	05-Feb-2018 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17+400 to 23+000 of Akdaria (C&B Bazar)-Shekher Bazar-Puradia-Agapur Road (R212) and Construction of Rigid Pavement from Ch.11+950 to 12+730 of Kishoreganj-Hossainpur Road (Z3604) under Road Division Kishoreganj during the year 2017-2018.		
<div> <a href="#">View Notice</a></div>			

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Mymensingh Zone
Tender Package No. and Description :	MZe-GP-27/PMPRoad/2017-2018 & Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17400 to 23000 of Akdaria C&B Bazar-Shekher Bazar-Puradia-Agapur Road R212 and Construction of Rigid Pavement from Ch.11950 to 12730 of Kishoreganj-Hossainpur Road Z3604 under Road Division Kishoreganj during the year 2017-2018.		
Lot No. and Description :	1 & Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17+400 to 23+000 of Akdaria (C&B Bazar)-Shekher Bazar-Puradia-Agapur Road (R212) and Construction of Rigid Pavement from Ch.11+950 to 12+730 of Kishoreganj-Hossainpur Road (Z3604) under Road Division Kishoreganj during the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
04-Jan-2018 19:00	05-Feb-2018 14:00	05-Feb-2018 14:00	05-Jun-2018	03-Jul-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	2	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	<a href="#">MS ISMAIL HOSSAIN</a>	05-Feb-2018 13:59	Pay Order	3200000.00	Bank: Premier Bank Limited Branch: Premier Bank Dilkusha Corporate 30-Jan-2018 17:07	03-Jul-2018	05-Jun-2018
2	<a href="#">Taher Brothers Ltd. - Rana Builders (Pvt.) Ltd. (JV)</a> <a href="#">(JVCA - View Details)</a>	05-Feb-2018 11:07	Bank Guarantee	3200000.00	Bank: Shahjalal Islami Bank Limited Branch: Bandartila (SJIBL) 04-Feb-2018 12:44	03-Jul-2018	05-Jun-2018

Official Cost Estimate (In BDT)	
112483990.472	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	MS ISMAIL HOSSAIN	111306148.691	4.200	4674858.245	106631290.446
2	Taher Brothers Ltd. - Rana Builders (Pvt.) Ltd. (JV)	109845084.997	0.000	0.000	109845084.997

## Opening Report Footer

TOC Members		
Committee Members	SE, RHD, Mymensingh Road Circle, Mymensingh.	ACE, Mymensingh Zone
Committee Role	Member Secretary	Chairperson

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সড়ক যোগাযোগ  
 বাংলাদেশ সরকার

<b>Designation</b>	Superintending Engineer	Additional Chief Engineer
<b>PE Office</b>	Mymensingh Zone	Mymensingh Zone
<b>Electronically Signed TOR On</b>	05 Feb 2018 14:06	05 Feb 2018 14:10
<b>Comments</b>	Signed.	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 151877 **Invitation Reference No. :** MZ(e-GP)-27/PMP(Road)/2017-2018  
**Closing Date and Time :** 05-Feb-2018 14:00 **Opening Date and Time :** 05-Feb-2018 14:00  
**Procuring Entity :** Mymensingh Zone  
**Brief :** Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17+400 to 23+000 of Akdaria (C&B Bazar)-Shekher Bazar-Puradia-Agapur Road (R212) and Construction of Rigid Pavement from Ch.11+950 to 12+730 of Kishoreganj-Hossainpur Road (Z3604) under Road Division Kishoreganj during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-27/PMPRoad/2017-2018	Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17400 to 23000 of Akdaria C&B Bazar-Shekher Bazar-Puradia-Agapur Road R212 and Construction of Rigid Pavement from Ch.11950 to 12730 of Kishoreganj-Hossainpur Road Z3604 under Road Division Kishoreganj during the year 2017-2018.

## M/S ISMAIL HOSSAIN

## Division 2 - Earthwork

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2 - Earthwork	02/02/01	Roadway Excavation in Unsuitable Soil	cum	982.800	150.001	One Hundred and Fifty point Zero Zero One	147420.983	One Lakh Forty-Seven Thousand Four Hundred and Twenty point Nine Eight Three
2	Division 2 - Earthwork	02/02/03	Roadway Excavation in Existing Pavement ( not reinforced concrete)	cum	82.500	270.001	Two Hundred and Seventy point Zero Zero One	22275.082	Twenty-Two Thousand Two Hundred and Seventy-Five point Zero Eight Two
3	Division 2 - Earthwork	02/05/01	Excavation and Backfill for Structures	cum	421.200	325.001	Three Hundred and Twenty-Five point Zero Zero One	136890.421	One Lakh Thirty-Six Thousand Eight Hundred and Ninety point Four Two One
4	Division 2 - Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	cum	17867.300	250.001	Two Hundred and Fifty point Zero Zero One	4466842.867	Forty-Four Lakh Sixty-Six Thousand Eight Hundred and Forty-Two point Eight Six Seven
5	Division 2 - Earthwork	02/07/01	Preparation of Subgrade 300 mm Depth	sqm	550.000	60.001	Sixty point Zero Zero One	33000.550	Thirty-Three Thousand point Five Five
6	Division 2 - Earthwork	02/08/01	Improved Subgrade	cum	586.200	600.001	Six Hundred point Zero Zero One	351720.586	Three Lakh Fifty-One Thousand Seven Hundred and Twenty point Five Eight Six
7	Division 2 - Earthwork	02/10/01	Construction of Soil Earthen Shoulders	cum	456.300	250.001	Two Hundred and Fifty point Zero Zero One	114075.456	One Lakh Fourteen Thousand AND Seventy-Five point Four Five Six
Grand Total:								5272225.945	Fifty-Two Lakh Seventy-Two Thousand Two Hundred and Twenty-Five point Nine Four Five

This Division 2 - Earthwork is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate analysis 155024.pdf	265.34	

Taher Brothers Ltd. - Rana Builders (Pvt.) Ltd. (JV)  
(JVCA - View Details)

Division 2 - Earthwork

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পতন পতিতম ও মহাপ্রতিষ্ঠান  
পতন পতিতম ও মহাপ্রতিষ্ঠান  
পতন পতিতম ও মহাপ্রতিষ্ঠান



## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2 - Earthwork	02/02/01	Roadway Excavation in Unsuitable Soil	cum	982.800	160.001	One Hundred and Sixty point Zero Zero One	157248.983	One Lakh Fifty-Seven Thousand Two Hundred and Forty-Eight point Nine Eight Three
2	Division 2 - Earthwork	02/02/03	Roadway Excavation in Existing Pavement ( not reinforced concrete)	cum	82.500	165.001	One Hundred and Sixty-Five point Zero Zero One	13612.583	Thirteen Thousand Six Hundred and Twelve point Five Eight Three
3	Division 2 - Earthwork	02/05/01	Excavation and Backfill for Structures	cum	421.200	220.001	Two Hundred and Twenty point Zero Zero One	92664.421	Ninety-Two Thousand Six Hundred and Sixty-Four point Four Two One
4	Division 2 - Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	cum	17867.300	310.001	Three Hundred and Ten point Zero Zero One	5538880.867	Fifty-Five Lakh Thirty-Eight Thousand Eight Hundred and Eighty point Eight Six Seven
5	Division 2 - Earthwork	02/07/01	Preparation of Subgrade 300 mm Depth	sqm	550.000	9.001	Nine point Zero Zero One	4950.550	Four Thousand Nine Hundred and Fifty point Five Five
6	Division 2 - Earthwork	02/08/01	Improved Subgrade	cum	586.200	755.001	Seven Hundred and Fifty-Five point Zero Zero One	442581.586	Four Lakh Forty-Two Thousand Five Hundred and Eighty-One point Five Eight Six
7	Division 2 - Earthwork	02/10/01	Construction of Soil Earthen Shoulders	cum	456.300	310.001	Three Hundred and Ten point Zero Zero One	141453.456	One Lakh Forty-One Thousand Four Hundred and Fifty-Three point Four Five Six
							<b>Grand Total:</b>	6391392.446	Sixty-Three Lakh Ninety-One Thousand Three Hundred and Ninety-Two point Four Four Six

This Division 2 - Earthwork is Electronically Signed by Mr. Md. on behalf of Taher Brothers Ltd. - Rana Builders (Pvt.) Ltd. (JV)


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও যোগাযোগ বিভাগ  
 নতুন পরিচয় ও নতুন যোগাযোগ  
 বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 151877 **Invitation Reference No. :** MZ(e-GP)-27/PMP(Road)/2017-2018  
**Closing Date and Time :** 05-Feb-2018 14:00 **Opening Date and Time :** 05-Feb-2018 14:00  
**Procuring Entity :** Mymensingh Zone  
**Brief :** Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17+400 to 23+000 of Akdaria (C&B Bazar)-Shekher Bazar-Puradia-Agarpur Road (R212) and Construction of Rigid Pavement from Ch.11+950 to 12+730 of Kishoreganj-Hossainpur Road (Z3604) under Road Division Kishoreganj during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-27/PMPRoad/2017-2018	Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17400 to 23000 of Akdaria C&B Bazar-Shekher Bazar-Puradia-Agarpur Road R212 and Construction of Rigid Pavement from Ch.11950 to 12730 of Kishoreganj-Hossainpur Road Z3604 under Road Division Kishoreganj during the year 2017-2018.

## M/S ISMAIL HOSSAIN

## Division 1 - General &amp; Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1 - General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	ILump-sum	1	8000.001	Eight Thousand point Zero Zero One	8000.001	Eight Thousand point Zero Zero One
2	Division 1 - General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Month	6	800.001	Eight Hundred point Zero Zero One	4800.006	Four Thousand Eight Hundred point Zero Zero Six
3	Division 1 - General & Site Facilities	01/02/07	Progress Photographs	Month	6	900.001	Nine Hundred point Zero Zero One	5400.006	Five Thousand Four Hundred point Zero Zero Six
4	Division 1 - General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump-sum	1	250000.001	Two Lakh Fifty Thousand point Zero Zero One	250000.001	Two Lakh Fifty Thousand point Zero Zero One
5	Division 1 - General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6	7000.001	Seven Thousand point Zero Zero One	42000.006	Forty-Two Thousand point Zero Zero Six
							<b>Grand Total:</b>	310200.020	Three Lakh Ten Thousand Two Hundred point Zero Two

This Division 1 - General & Site Facilities is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

Taher Brothers Ltd. - Rana Builders (Pvt.) Ltd. (JV)  
(JVCA - View Details)

## Division 1 - General &amp; Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1 - General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	ILump-sum	1	500.001	Five Hundred point Zero Zero One	500.001	Five Hundred Zero One
2	Division 1 - General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Month	6	500.001	Five Hundred point Zero Zero One	3000.006	Three Thousand Zero Six
3	Division 1 - General & Site Facilities	01/02/07	Progress Photographs	Month	6	500.001	Five Hundred point Zero Zero One	3000.006	Three Thousand Zero Six

Signed  
AAR

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষর পত্রিকার ও মোহাম্মাদ  
মোহাম্মাদ আল-মামুন সরকার

3	General & Site Facilities	01/02/01	Progress Photographs	Month	0	500.001	point Zero Zero One	5000.000	Zero Six
4	Division 1 - General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump-sum	1	100000.001	One Lakh point Zero Zero One	100000.001	One Lakh point Zero Zero One
5	Division 1 - General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6	8000.001	Eight Thousand point Zero Zero One	48000.006	Forty-Eight Thousand point Zero Zero Six
							<b>Grand Total:</b>	154500.020	One Lakh Fifty-Four Thousand Five Hundred point Zero Two

This Division 1 - General & Site Facilities is Electronically Signed by Mr. Md. on behalf of Taher Brothers Ltd. - Rana Builders (Pvt.) Ltd. (JV)


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল্লাহ আল-মামুন  
 মোরাদপুর  
 নতুন পরিদপ্তর ও মহাপ্রকল্প বিভাগ  
 নতুন পরিদপ্তর ও পোষ্ট মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 151877 **Invitation Reference No. :** MZ(e-GP)-27/PMP(Road)/2017-2018  
**Closing Date and Time :** 05-Feb-2018 14:00 **Opening Date and Time :** 05-Feb-2018 14:00  
**Procuring Entity :** Mymensingh Zone  
**Brief :** Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17+400 to 23+000 of Akdaria (C&B Bazar)-Shekher Bazar-Puradia-Agapur Road (R212) and Construction of Rigid Pavement from Ch.11+950 to 12+730 of Kishoreganj-Hossainpur Road (Z3604) under Road Division Kishoreganj during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-27/PMPRoad/2017-2018	Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17400 to 23000 of Akdaria C&B Bazar-Shekher Bazar-Puradia-Agapur Road R212 and Construction of Rigid Pavement from Ch.11950 to 12730 of Kishoreganj-Hossainpur Road Z3604 under Road Division Kishoreganj during the year 2017-2018.

## M/S ISMAIL HOSSAIN

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
4.200	Four point Two
4.200	Four point Two

This Unconditional Discount Form is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

 Taher Brothers Ltd. - Rana Builders (Pvt.) Ltd. (JV)  
 (JVCA - View Details)

## Unconditional Discount Form

## Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. on behalf of Taher Brothers Ltd. - Rana Builders (Pvt.) Ltd. (JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ  
 নতুন পরিষদ ও সোহা মহাপ্রকল্প  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 151877 **Invitation Reference No. :** MZ(e-GP)-27/PMP(Road)/2017-2018  
**Closing Date and Time :** 05-Feb-2018 14:00 **Opening Date and Time :** 05-Feb-2018 14:00  
**Procuring Entity :** Mymensingh Zone  
**Brief :** Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17+400 to 23+000 of Akdaria (C&B Bazar)-Shekher Bazar-Puradia-Agapur Road (R212) and Construction of Rigid Pavement from Ch.11+950 to 12+730 of Kishoreganj-Hossainpur Road (Z3604) under Road Division Kishoreganj during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-27/PMPRoad/2017-2018	Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17400 to 23000 of Akdaria C&B Bazar-Shekher Bazar-Puradia-Agapur Road R212 and Construction of Rigid Pavement from Ch.11950 to 12730 of Kishoreganj-Hossainpur Road Z3604 under Road Division Kishoreganj during the year 2017-2018.

## M/S ISMAIL HOSSAIN

## Division 3 - Pavement work

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3 - Pavement work	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder	sqm	35090.000	50.001	Fifty point Zero Zero One	1754535.090	Seventeen Lakh Fifty-Four Thousand Five Hundred and Thirty-Five point Zero Nine
2	Division 3 - Pavement work	03/02/01	Sub-Base	cum	488.500	3500.001	Three Thousand Five Hundred point Zero Zero One	1709750.489	Seventeen Lakh Nine Thousand Seven Hundred and Fifty point Four Eight Nine
3	Division 3 - Pavement work	03/03/01	Aggregate Base Type-I	cum	3547.500	5700.001	Five Thousand Seven Hundred point Zero Zero One	20220753.548	Two Crore Two Lakh Twenty Thousand Seven Hundred and Fifty-Three point Five Four Eight
4	Division 3 - Pavement work	03/03/02	Aggregate Base Type-II	cum	280.800	4000.001	Four Thousand point Zero Zero One	1123200.281	Eleven Lakh Twenty-Three Thousand Two Hundred point Two Eight One
5	Division 3 - Pavement work	03/06/01(a)	Bituminous Prime coat (plant placed)	sqm	30800.000	130.001	One Hundred and Thirty point Zero Zero One	4004030.800	Forty Lakh Four Thousand AND Thirty point Eight
6	Division 3 - Pavement work	03/10/02(b)	DBS-Wearing Course- (Plant method) (Bitumen 60/70)	cum	1540.000	21500.001	Twenty-One Thousand Five Hundred point Zero Zero One	33110001.540	Three Crore Thirty-One Lakh Ten Thousand AND One point Five Four
7	Division 3 - Pavement work	03/13/01	Brick on End-edging	Lin.M	6200.000	120.001	One Hundred and Twenty point Zero Zero One	744006.200	Seven Lakh Forty-Four Thousand AND Six point Two
8	Division 3 - Pavement work	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion	sqm	585.000	500.001	Five Hundred point Zero Zero One	292500.585	Two Lakh Ninety-Two Thousand Five Hundred point Five Eight Five
9	Division 3 - Pavement work	03/14/02(a)	Dry Lean Concrete Class-20 (Concrete Mixture).	cum	427.050	12500.001	Twelve Thousand Five Hundred point Zero Zero One	5338125.427	Fifty-Three Lakh Thirty-Eight Thousand One Hundred and Twenty-Five point Four Two Seven
10	Division 3 - Pavement work	03/15/02(a)	Cement Concrete Pavement (Concrete Class-30) (Concrete Mixture).	cum	1423.500	15000.001	Fifteen Thousand point Zero Zero One	21352501.424	Two Lakh Thoi Hun point
Grand Total:								89649405.384	Eight Lakh Thoi Hun point

Signed

কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম এনালিস্ট ও যন্ত্রাংশ বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

Hundred and Five point  
Three Eight Four

This Division 3 - Pavement work is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

**Taher Brothers Ltd. - Rana Builders (Pvt.) Ltd. (JV)**  
(JVCA - View Details)

**Division 3 - Pavement work**

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3 - Pavement work	03/01/01	Scarify, Mix and Re-compact Existing Pavement and/or Shoulder	sqm	35090.000	9.001	Nine point Zero Zero One	315845.090	Three Lakh Fifteen Thousand Eight Hundred and Forty-Five point Zero Nine
2	Division 3 - Pavement work	03/02/01	Sub-Base	cum	488.500	4810.001	Four Thousand Eight Hundred and Ten point Zero Zero One	2349685.489	Twenty-Three Lakh Forty-Nine Thousand Six Hundred and Eighty-Five point Four Eight Nine
3	Division 3 - Pavement work	03/03/01	Aggregate Base Type-I	cum	3547.500	7065.001	Seven Thousand AND Sixty-Five point Zero Zero One	25063091.048	Two Crore Fifty Lakh Sixty-Three Thousand AND Ninety-One point Zero Four Eight
4	Division 3 - Pavement work	03/03/02	Aggregate Base Type-II	cum	280.800	4910.001	Four Thousand Nine Hundred and Ten point Zero Zero One	1378728.281	Thirteen Lakh Seventy-Eight Thousand Seven Hundred and Twenty-Eight point Two Eight One
5	Division 3 - Pavement work	03/06/01(a)	Bituminous Prime coat (plant placed)	sqm	30800.000	80.001	Eighty point Zero Zero One	2464030.800	Twenty-Four Lakh Sixty-Four Thousand AND Thirty point Eight
6	Division 3 - Pavement work	03/10/02(b)	DBS-Wearing Course- (Plant method) (Bitumen 60/70)	cum	1540.000	18775.001	Eighteen Thousand Seven Hundred and Seventy-Five point Zero Zero One	28913501.540	Two Crore Eighty-Nine Lakh Thirteen Thousand Five Hundred and One point Five Four
7	Division 3 - Pavement work	03/13/01	Brick on End-edging	Lin.M	6200.000	110.001	One Hundred and Ten point Zero Zero One	682006.200	Six Lakh Eighty-Two Thousand AND Six point Two
8	Division 3 - Pavement work	03/13/02	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion	sqm	585.000	430.001	Four Hundred and Thirty point Zero Zero One	251550.585	Two Lakh Fifty-One Thousand Five Hundred and Fifty point Five Eight Five
9	Division 3 - Pavement work	03/14/02(a)	Dry Lean Concrete Class-20 (Concrete Mixture).	cum	427.050	13160.001	Thirteen Thousand One Hundred and Sixty point Zero Zero One	5619978.427	Fifty-Six Lakh Nineteen Thousand Nine Hundred and Seventy-Eight point Four Two Seven
10	Division 3 - Pavement work	03/15/02(a)	Cement Concrete Pavement (Concrete Class-30) (Concrete Mixture).	cum	1423.500	15360.001	Fifteen Thousand Three Hundred and Sixty point Zero Zero One	21864961.424	Two Crore Eighteen Lakh Sixty-Four Thousand Nine Hundred and Sixty-One point Four Two Four
							<b>Grand Total:</b>	88903378.884	Eight Crore Eighty-Nine Lakh Three Thousand Three Hundred and Seventy-Eight point Eight Eight Four

This Division 3 - Pavement work is Electronically Signed by Mr. Md. on behalf of Taher Brothers Ltd. - Rana Builders (Pvt.) Ltd. (JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পদক পরিচয় ও মহাপ্রদত্ত বিভাগ  
সকল পরিচয় ও মোহাম্মাদ  
পদকপত্রিকা বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 151877 **Invitation Reference No. :** MZ(e-GP)-27/PMP(Road)/2017-2018  
**Closing Date and Time :** 05-Feb-2018 14:00 **Opening Date and Time :** 05-Feb-2018 14:00  
**Procuring Entity :** Mymensingh Zone  
**Brief :** Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17+400 to 23+000 of Akdaria (C&B Bazar)-Shekher Bazar-Puradia-Agapur Road (R212) and Construction of Rigid Pavement from Ch.11+950 to 12+730 of Kishoreganj-Hossainpur Road (Z3604) under Road Division Kishoreganj during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-27/PMPRoad/2017-2018	Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17400 to 23000 of Akdaria C&B Bazar-Shekher Bazar-Puradia-Agapur Road R212 and Construction of Rigid Pavement from Ch.11950 to 12730 of Kishoreganj-Hossainpur Road Z3604 under Road Division Kishoreganj during the year 2017-2018.

## M/S ISMAIL HOSSAIN

## Division 5 - Structures

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5 - Structures	05/01/02(a)	Concrete Class as Detailed on Drawings (Class 10) (Concrete Mxer)	cum	43.875	8000.001	Eight Thousand point Zero Zero One	351000.044	Three Lakh Fifty-One Thousand point Zero Four Four
2	Division 5 - Structures	05/02/02	High Yield Reinforcement Bars	Tonne	89.427	95000.001	Ninety-Five Thousand point Zero Zero One	8495565.089	Eighty-Four Lakh Ninety-Five Thousand Five Hundred and Sixty-Five point Zero Eight Nine
3	Division 5 - Structures	05/05/01	New and Extended Brick work	cum	292.500	7500.001	Seven Thousand Five Hundred point Zero Zero One	2193750.293	Twenty-One Lakh Ninety-Three Thousand Seven Hundred and Fifty point Two Nine Three
Grand Total:								11040315.426	One Crore Ten Lakh Forty Thousand Three Hundred and Fifteen point Four Two Six

This Division 5 - Structures is Electronically Signed by Mr. MD Rony on behalf of MS ISMAIL HOSSAIN

## Taher Brothers Ltd. - Rana Builders (Pvt.) Ltd. (JV)

## (JVCA - View Details)

## Division 5 - Structures

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5 - Structures	05/01/02(a)	Concrete Class as Detailed on Drawings (Class 10) (Concrete Mxer)	cum	43.875	12115.001	Twelve Thousand One Hundred and Fifteen point Zero Zero One	531545.669	Five Lakh Thirty-One Thousand Five Hundred and Forty-Five point Six Six Nine
2	Division 5 - Structures	05/02/02	High Yield Reinforcement Bars	Tonne	89.427	81840.001	Eighty-One Thousand Eight Hundred and Forty point Zero Zero One	7318705.769	Seventy-Three Lakh Eighteen Thousand Seven Hundred and Five point Seven Six Nine
3	Division 5 - Structures	05/05/01	New and Extended Brick work	cum	292.500	7200.001	Seven Thousand Two Hundred point Zero Zero One	2106000.293	Two Million Six Hundred and Nine point Nine Three
Grand Total:								9956251.731	Nine Crore Five Lakh Six Hundred and Twenty-One point Seven Three One

Signed

AAH

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত নিম্ন  
স্বাক্ষর পত্রিকার ও সীল মোহাম্মাদ  
মোহাম্মাদ আল-মামুন সরকার

point Seven Three One

This Division 5 - Structures is Electronically Signed by Mr. Md. on behalf of Taher Brothers Ltd. - Rana Builders (Pvt.) Ltd. (JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
আব্দুল্লাহ আল-মামুন  
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক  
স্বাক্ষর পরিচালক ও সচিব  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 151877 **Invitation Reference No. :** MZ(e-GP)-27/PMP(Road)/2017-2018  
**Closing Date and Time :** 05-Feb-2018 14:00 **Opening Date and Time :** 05-Feb-2018 14:00  
**Procuring Entity :** Mymensingh Zone  
**Brief :** Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17+400 to 23+000 of Akdaria (C&B Bazar)-Shekher Bazar-Puradia-Agapur Road (R212) and Construction of Rigid Pavement from Ch.11+950 to 12+730 of Kishoreganj-Hossainpur Road (Z3604) under Road Division Kishoreganj during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-27/PMPRoad/2017-2018	Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17400 to 23000 of Akdaria C&B Bazar-Shekher Bazar-Puradia-Agapur Road R212 and Construction of Rigid Pavement from Ch.11950 to 12730 of Kishoreganj-Hossainpur Road Z3604 under Road Division Kishoreganj during the year 2017-2018.

## M/S ISMAIL HOSSAIN

## Division 6 - Incidental

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 - Incidental	06/10/01	Traffic signs	Nos	6.000	7000.001	Seven Thousand point Zero Zero One	42000.006	Forty-Two Thousand point Zero Zero Six
2	Division 6 - Incidental	06/10/02	Sign Post	Nos	6.000	3200.001	Three Thousand Two Hundred point Zero Zero One	19200.006	Nineteen Thousand Two Hundred point Zero Zero Six
3	Division 6 - Incidental	06/11/02	Road Marking- Thermoplastic material (spray)	sqm	1344.000	1200.001	One Thousand Two Hundred point Zero Zero One	1612801.344	Sixteen Lakh Twelve Thousand Eight Hundred and One point Three Four Four
4	Division 6 - Incidental	06/17/01(b)	RCC Palasiding (3m post, 150mm x 150mm)	Lin.M	560.000	6000.001	Six Thousand point Zero Zero One	3360000.560	Thirty-Three Lakh Sixty Thousand point Five Six
Grand Total:								5034001.916	Fifty Lakh Thirty-Four Thousand AND One point Nine One Six

This Division 6 - Incidental is Electronically Signed by Mr. MD Rony on behalf of MS ISMAIL HOSSAIN

## Taher Brothers Ltd. - Rana Builders (Pvt.) Ltd. (JV)

## (JVCA - View Details)

## Division 6 - Incidental

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 - Incidental	06/10/01	Traffic signs	Nos	6.000	4200.001	Four Thousand Two Hundred point Zero Zero One	25200.006	Twenty-Five Thousand Two Hundred point Zero Zero Six
2	Division 6 - Incidental	06/10/02	Sign Post	Nos	6.000	2500.001	Two Thousand Five Hundred point Zero Zero One	15000.006	Fifteen Thousand point Zero Zero Six
3	Division 6 - Incidental	06/11/02	Road Marking- Thermoplastic material (spray)	sqm	1344.000	690.001	Six Hundred and Ninety point Zero Zero One	927361.344	Nine Lakh Two Thousand Three Hundred and Sixty-One point Four
4	Division 6 - Incidental	06/17/01(b)	RCC Palasiding (3m post, 150mm x 150mm)	Lin.M	560.000	6200.001	Six Thousand Two Hundred point Zero Zero One	3472000.560	Thirty-Four Lakh Seven Thousand Two Hundred point Zero Six

Signed

AAH

কাজী আব্দুল আল-মামুন  
 মোরাদপুর  
 শ্রদ্ধা পরিষদ ও মহাপ্রাণিক বিভাগ  
 নতুন পল্লিমাধ্যম ও চোখ ময়দান  
 নগরসংস্কৃতি বাংলাদেশ সরকার



							<b>Grand Total:</b>	4439561.916	Forty-Four Lakh Thirty-Nine Thousand Five Hundred and Sixty-One point Nine One Six
--	--	--	--	--	--	--	---------------------	-------------	--

This Division 6 - Incidental is Electronically Signed by Mr. Md. on behalf of Taher Brothers Ltd. - Rana Builders (Pvt.) Ltd. (JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল্লাহ আল-মামুন  
প্রোগ্রামার  
সফটওয়্যার ও হার্ডওয়্যার বিভাগ  
সফটওয়্যার ও নেটওয়ার্ক  
পরিচালক, বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 151877 **Invitation Reference No. :** MZ(e-GP)-27/PMP(Road)/2017-2018  
**Closing Date and Time :** 05-Feb-2018 14:00 **Opening Date and Time :** 05-Feb-2018 14:00  
**Procuring Entity :** Mymensingh Zone  
**Brief :** Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17+400 to 23+000 of Akdaria (C&B Bazar)-Shekher Bazar-Puradia-Agapur Road (R212) and Construction of Rigid Pavement from Ch.11+950 to 12+730 of Kishoreganj-Hossainpur Road (Z3604) under Road Division Kishoreganj during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-27/PMPRoad/2017-2018	Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17400 to 23000 of Akdaria C&B Bazar-Shekher Bazar-Puradia-Agapur Road R212 and Construction of Rigid Pavement from Ch.11950 to 12730 of Kishoreganj-Hossainpur Road Z3604 under Road Division Kishoreganj during the year 2017-2018.

## M/S ISMAIL HOSSAIN

## Bill of Quantities (Salvage items )

This form contains items  
1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

## Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Salvage materials	02/02/06	Deduction of Materials recovered from existing road pavement	cum	50	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	110600.050	One Lakh Ten Thousand Six Hundred point Zero Five	I AGREE
							<b>Grand Total:</b>	110600.05	One Lakh Ten Thousand Six Hundred point Zero Five	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

 Taher Brothers Ltd. - Rana Builders (Pvt.) Ltd. (JV)  
 (JVCA - View Details)

## Bill of Quantities (Salvage items )

This form contains items  
1. Salvage items. Tenderer should give consent by selecting "I AGREE" Combo box

## Salvage materials

Item No.	Group	Item Code (if any)	Description of Items of Works	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In words (BDT)	Total Price in figures (BDT)	Total Price In words (BDT)	Tenderer Response
1	Salvage materials	02/02/06	Deduction of Materials recovered from existing road pavement	cum	50	2212.001	Two Thousand Two Hundred and Twelve point Zero Zero One	110600.050	One Lakh Ten Thousand Six Hundred point Zero Five	I AGREE
							<b>Grand Total:</b>	110600.05	One Lakh Ten Thousand Six Hundred point Zero Five	

All items should be accepted by Tenderer

This Bill of Quantities (Salvage items ) is Electronically Signed by Mr. Md. on behalf of Taher Brothers Ltd. - Rana Builders (Pvt.) Ltd. (JV)

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 মোকাদ্দাস  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
আব্দুল মামুন  
স্বাক্ষর পরিচালক ও মহাপরিচালক  
স্বাক্ষর পরিচালক ও মহাপরিচালক  
স্বাক্ষর পরিচালক ও মহাপরিচালক

[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	151877	Invitation Reference No. :	MZ(e-GP)-27/PMP(Road)/2017-2018
Closing Date and Time :	05-Feb-2018 14:00	Opening Date and Time :	05-Feb-2018 14:00
Procuring Entity :	Mymensingh Zone		
Brief :	Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17+400 to 23+000 of Akdaria (C&B Bazar)-Shekher Bazar-Puradia-Agapur Road (R212) and Construction of Rigid Pavement from Ch.11+950 to 12+730 of Kishoreganj-Hossainpur Road (Z3604) under Road Division Kishoreganj during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#) | [Print](#)

## Tenderer/Consultant Name : M/S ISMAIL HOSSAIN

S. No.	Form Name	Amount (in BDT)
1	Division 2 - Earthwork	5272225.945
2	Division 1 - General & Site Facilities	310200.020
3	Unconditional Discount Form	4674858.246
4	Division 3 - Pavement work	89649405.384
5	Division 5 - Structures	11040315.426
6	Division 6 - Incidental	5034001.916
	<b>Grand Total</b>	<b>106631290.446</b>

## Tenderer/Consultant Name : Taher Brothers Ltd. - Rana Builders (Pvt.) Ltd. (JV)


S. No.	Form Name	Amount (in BDT)
1	Division 2 - Earthwork	6391392.446
2	Division 1 - General & Site Facilities	154500.020
3	Unconditional Discount Form	0.000
4	Division 3 - Pavement work	88903378.884
5	Division 5 - Structures	9956251.731
6	Division 6 - Incidental	4439561.916
	<b>Grand Total</b>	<b>109845084.997</b>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 সিনিয়র  
 সিস্টেম এনালিস্ট ও ইন্সপেক্টর  
 সিস্টেম এনালিস্ট ও সিস্টেম এনালিস্ট  
 সিস্টেম এনালিস্ট ও সিস্টেম এনালিস্ট  
 সিস্টেম এনালিস্ট ও সিস্টেম এনালিস্ট

[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

**Tender/Proposal ID :** 151877 **Invitation Reference No. :** MZ(e-GP)-27/PMP(Road)/2017-2018  
**Closing Date and Time :** 05-Feb-2018 14:00 **Opening Date and Time :** 05-Feb-2018 14:00  
**Procuring Entity :** Mymensingh Zone  
**Brief :** Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17+400 to 23+000 of Akdaria (C&B Bazar)-Shekher Bazar-Puradia-Agapur Road (R212) and Construction of Rigid Pavement from Ch.11+950 to 12+730 of Kishoreganj-Hossainpur Road (Z3604) under Road Division Kishoreganj during the year 2017-2018.

[View Notice](#)
[Save As PDF](#) | [Print](#)


Form Name	M/S ISMAIL HOSSAIN Amount in (BDT)	Taher Brothers Ltd. - Rana Builders (Pvt.) Ltd. (JV) Amount in (BDT)
Division 2 - Earthwork	5272225.945	6391392.446
Division 1 - General & Site Facilities	310200.020	154500.020
Unconditional Discount Form	4674858.246	0.000
Division 3 - Pavement work	89649405.384	88903378.884
Division 5 - Structures	11040315.426	9956251.731
Division 6 - Incidental	5034001.916	4439561.916
Grand Total	106631290.446	109845084.997

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 সিনিয়র প্রোগ্রামার  
 সড়ক পরিবহন ও মর্যাদা বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 151877 **Invitation Reference No. :** MZ(e-GP)-27/PMP(Road)/2017-2018  
**Closing Date and Time :** 05-Feb-2018 14:00 **Opening Date and Time :** 05-Feb-2018 14:00  
**Procuring Entity :** Mymensingh Zone  
**Brief :** Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17+400 to 23+000 of Akdaria (C&B Bazar)-Shekher Bazar-Puradia-Agarpur Road (R212) and Construction of Rigid Pavement from Ch.11+950 to 12+730 of Kishoreganj-Hossainpur Road (Z3604) under Road Division Kishoreganj during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-27/PMPRoad/2017-2018	Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17400 to 23000 of Akdaria C&B Bazar-Shekher Bazar-Puradia-Agarpur Road R212 and Construction of Rigid Pavement from Ch.11950 to 12730 of Kishoreganj-Hossainpur Road Z3604 under Road Division Kishoreganj during the year 2017-2018.

## M/S ISMAIL HOSSAIN

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	43.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	2802967685.10

## Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

 Taher Brothers Ltd. - Rana Builders (Pvt.) Ltd. (JV)  
 (JVCA - View Details)

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases

Signed

MD Rony

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত  
স্বাক্ষরিত এবং স্বাক্ষরিত  
স্বাক্ষরিত এবং স্বাক্ষরিত





1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	72.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	1.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	16743172624.642

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	--Select--

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. on behalf of Taher Brothers Ltd. - Rana Builders (Pvt.) Ltd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Tender Capacity-Taher Brothers Ltd.xls	28.76	 Download
2	-	Work-In-Hand-TBL.xls	39.03	 Download
3	-	TBL Executed works Last 5 yrs Dec.17.xlsx	58.03	 Download
4	-	RBL On Going work Tender Capacity 2017...xls	43.82	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
পতন পরিচালনা ও মর্যাদা বিভাগ  
সকল পরিচালনা ও সোহ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 151877  
**Closing Date and Time :** 05-Feb-2018 14:00  
**Procuring Entity :** Mymensingh Zone  
**Brief :** Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17+400 to 23+000 of Akdaria (C&B Bazar)-Shekher Bazar-Puradia-Agapur Road (R212) and Construction of Rigid Pavement from Ch.11+950 to 12+730 of Kishoreganj-Hossainpur Road (Z3604) under Road Division Kishoreganj during the year 2017-2018.

**Invitation Reference No. :** MZ(e-GP)-27/PMP(Road)/2017-2018  
**Opening Date and Time :** 05-Feb-2018 14:00

[View Notice](#)

Package No	Package Description
MZe-GP-27/PMPRoad/2017-2018	Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17400 to 23000 of Akdaria C&B Bazar-Shekher Bazar-Puradia-Agapur Road R212 and Construction of Rigid Pavement from Ch.11950 to 12730 of Kishoreganj-Hossainpur Road Z3604 under Road Division Kishoreganj during the year 2017-2018.

## M/S ISMAIL HOSSAIN

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
As per uploaded equipment list	Good	Owned	Owned
5.			
Elements of Activity	Brief description of Activity		
N/A	N/A		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Bar Chart Kishoreganj ID-151877.pdf	95.20	<a href="#">Download</a>
2	Work Plan (ITT 25.1(h))	List of Equipment.pdf	586.31	<a href="#">Download</a>
3	Work Plan (ITT 25.1(h))	Document of Asphalt Batch Mx Plant.pdf	1933.34	<a href="#">Download</a>
4	Work Plan (ITT 25.1(h))	Document of Equipment - 2.pdf	2573.41	<a href="#">Download</a>
5	Work Plan (ITT 25.1(h))	Document of Equipment - 4.pdf	1659.70	<a href="#">Download</a>
6	Work Plan (ITT 25.1(h))	Document of Equipment - 3.pdf	1716.97	<a href="#">Download</a>
7	Work Plan (ITT 25.1(h))	Document of Equipment - 1.pdf	2294.67	<a href="#">Download</a>

Taher Brothers Ltd. - Rana Builders (Pvt.) Ltd. (JV)  
(JVCA - View Details)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষর পত্রিকার ও স্ট্যাম্পের  
পাশে স্বাক্ষর করা হয়েছে।



## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up







4.7


Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Computerized Auto Batch Mx Asphalt Plant (40-60 ton/hour): Asphalt batch Mx, Model : ANP-1000, Capacity 60-90 TPH & Asphalt batch Mx Plant Model ANP-1500, Capacity : 90-120 TPH, India	New	Owned	Owned
Asphalt Paver: Apollo , Model : AP-550, Paving Width 2.5-4.5 mtr-01 nos. & Apollo , Model : AP-600, Paving Width : 2.5 - 6.75 (max), India	New	Owned	Owned
Motor Grader, 120 HP: Model : PY165H	New	Owned	Owned
Vibratory Roller 10 Tonne: HAMM2420D, Operating weight :11,300 Kg., Engine : DEUTZ-TURBO, WATER COOLED BF6M1012E, Serial No. 38067, Engine type BF6M1012E, Engine No. 00069011., Germany	New	Owned	Owned
Pneumatic Tyre Roller 10 Tonne: Sakai TS250, Engine : BF40-02 nos, Sakai TS150, Engine : BF 40 & Deutz ,Kawashaki, Japan	New	Owned	Owned
Smooth Wheeled Steel Roller, 8-10 Tonne: Sakai 1.14, Engine : W04D-01 nos. & Komatsu JM120, Engine : 4D120-01 nos., Japan & JCB-VMT 860-JCB Ecomax-01 no. China.	New	Owned	Owned
Pay Loader: Dongfeng Cummins 6BT A5.9 Changlin 937H, 1.7 m3 Bucket Capacity, China	New	Owned	Owned
Air Compressor: Atlas Copco, XA76- Capacity: 7 Bar-04 nos. ELGi Compressor DT-300-100 capacity: 7 bar-01 nos, India	New	Owned	Owned
Dump Trucks 6-10 tonne: Sino truck - 4 nos., Hino- 4 nos., Nissan- 3 nos., Dawoo, Korea - 2 nos. (Cap: 20ton), Japan, Korea, China.	New	Owned	Owned
Waster Tanker 3000 Ltr.	New	Owned	Owned
Sit-on Type Thermoplastic Road Marking Machine: Hydraulic Double Cyl. Thermoplastic , Model : TT-ZRFS450-I & Hand Push Road marking , Model : TT-SRG-I, China	New	Owned	Owned
Excavator Mn. 0.90 Cu.m.: CAT E240B, CAT EL 200, Mitsubishi 6D 32 Engine, Bucket capacity 0.7 m3, KATO SE 1220, Mitsubishi 6D22 Engine, Bucket capacity 1.25 m3, Japan	New	Owned	Owned
Machine with hopper	New	Owned	Owned
Vibrator machine for concreting	New	Owned	Owned
Core Cutter	New	Owned	Owned
Bitumen Pressure Sprayer (Truck Mounted): Phoenix FC06R91, Capacity 6000 Ltrs,-03 nos	New	Owned	Owned
Bitumen Pressure Sprayer (Hand Operated)	New	Owned	Owned

5.

Elements of Activity	Brief description of Activity
JV Agreement Enclosed	JV Agreement Enclosed

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. on behalf of Taher Brothers Ltd. - Rana Builders (Pvt.) Ltd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan ID 151877 RHD Netrakuna TBL (FILEminimizer).jpg	501.63	 Download
2	-	TBL Equip List 16 P2.pdf	1892.57	 Download
3	-	099-pak.jpg	315.15	 Download
4	-	TBL Equip List 16 P1.pdf	1647.00	 Download
5	-	099- In.jpg	542.43	 Download
6	-	D Truck HINO CMTa 11 3652.pdf	424.26	 Download
7	-	Dump Tuck Narayangonj TA-11-0486.pdf	114.38	
8	-	D ruck HINO Kustia Ta 11 0729.pdf	206.69	
9	-	D Truck HINO CMTa 11 0982.pdf	601.17	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মদ  
 সড়ক পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

10	-	D ruck Daewoo Chatta Metro TA 11 0590.pdf	244.85	 Download
11	-	CI.PDF	301.55	 Download
12	-	IMG_20160421_0020.pdf	1740.03	 Download
13	-	Air Compressure (FILEminimizer).jpg	688.19	 Download
14	-	M Grader A Com.pdf	906.51	 Download
15	-	Wheel Loader.pdf	1521.79	 Download
16	-	Asp B. Plant ANP 1500.pdf	1989.28	 Download
17	-	Tandam Roller.pdf	2355.39	 Download
18	-	Paver PDF.pdf	1508.64	 Download
19	-	Road Rooler -02_RBL.jpg	121.21	 Download
20	-	Mxcer Machine -2_RBL.jpg	162.76	 Download
21	-	Mbile Con Bataching Plant 01 IMG_RBL.pdf	2186.12	 Download
22	-	Mbile Con Bataching Plant 02 IMG_RBL.pdf	1782.98	 Download
23	-	Generator -2_RBL.jpg	231.29	 Download
24	-	Mini Roller-1_RBL.jpg	140.91	 Download
25	-	Mxcer Machine .1.jpg	227.22	 Download
26	-	Dump Truck .4_RBL.jpg	125.08	 Download
27	-	Dump Truck. 2_RBL.jpg	121.93	 Download
28	-	Generator -1_RBL.jpg	244.46	 Download
29	-	Bitumin Distributor.1_RBL.jpg	85.60	 Download
30	-	Dump Truck .1_RBL.jpg	121.52	 Download
31	-	Dump Truck .3_RBL.jpg	126.93	 Download
32	-	Asphalt Plant Document 01_RBL.pdf	1957.59	 Download
33	-	Bitumen Distributor Document 01_RBL.pdf	1966.61	 Download
34	-	Bitumen Distributor Document. 02_RBL.pdf	1982.12	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল হক আল-হাদুদ  
 সিনিয়র অফিসার  
 সড়ক পরিবহন ও মরাদ্দক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 151877 **Invitation Reference No. :** MZ(e-GP)-27/PMP(Road)/2017-2018  
**Closing Date and Time :** 05-Feb-2018 14:00 **Opening Date and Time :** 05-Feb-2018 14:00  
**Procuring Entity :** Mymensingh Zone  
**Brief :** Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17+400 to 23+000 of Akdaria (C&B Bazar)-Shekher Bazar-Puradia-Agarpur Road (R212) and Construction of Rigid Pavement from Ch.11+950 to 12+730 of Kishoreganj-Hossainpur Road (Z3604) under Road Division Kishoreganj during the year 2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-27/PMPRoad/2017-2018	Periodic Maintenance Programme by providing DBS-Wearing Course work from Ch.17400 to 23000 of Akdaria C&B Bazar-Shekher Bazar-Puradia-Agarpur Road R212 and Construction of Rigid Pavement from Ch.11950 to 12730 of Kishoreganj-Hossainpur Road Z3604 under Road Division Kishoreganj during the year 2017-2018.

## M/S ISMAIL HOSSAIN

 Tenderer Information Form (e-PW3-2) - Part - 2  
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/S. Ismail Hossain
2. Registered e-mail ID of the Tenderer / JVCA Partner:	msismailhossain@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	40 Years

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
PMP 2009-10/02/Overlay	PMP 2009-2010 (Road Work)	Prime Contractor	19 April 2010	29 May 2011	196358771.090	Additional Chief Engineer, RHD, Barisal Zone, Barisal.	Hard Shoulder, Sub-Base, Base Type-I, Carpeting, Seal Coat, DBS Base Course, DBS Wearing Course etc.
EDDRP/OFID/CMZ/COMZ-02.	Name of Project : Emergency Disaster Damage Rehabilitation (sector) Project, 2007 (EDDRP), Road Name/Location : Eliotganj-Muradnagar-Ramchandrapur Road (4.680 km to 8.650 km)	Prime Contractor	17.08.2009	15.02.2011	55755093.120	EE, RHD, Comilla	RCC Retaining Wall

## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 to 2016-2017	2802967685.020

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/S. Ismail Hossain
2. Registered e-mail ID of the Tenderer / JVCA Partner:	msismailhossain@gmail.
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	40 Years

## 4.2 Specific Experience in Construction Works of Tenderer

--	--	--	--	--	--	--	--

Signed

*[Signature]*

কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নথি পড়ানোর ও মর্যাদাপূর্ণ বিভাগ  
 নথি পড়ানোর ও চোখ মর্যাদাপূর্ণ  
 নথি পড়ানোর ও মর্যাদাপূর্ণ সরকার

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	description with justifications of the similarity compared to the PE's requirements
EDDRP/OFID/CMZ/COMZ-02.	Name of Project : Emergency Disaster Damage Rehabilitation (sector) Project, 2007 (EDDRP), Road Name/Location : Eliotganj-Muradnagar-Ramchandrapur Road (4.680 km to 8.650 km)	Prime Contractor	17.08.2009	15.02.2011	55755093.120	EE, RHD, Comilla	RCC Retaining Wall
PMP 2009-10/02/Overlay	PMP 2009-2010 (Road Work)	Prime Contractor	19 April 2010	29 May 2011	196358771.090	Additional Chief Engineer, RHD, Barisal Zone, Barisal.	Hard Shoulder, Sub-Base, Base Type-I, Carpeting, Seal Coat, DBS Base Course, DBS Wearing Course etc.
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year			Amount (Taka or Equivalent Taka)				
2012-2013 to 2016-2017			2802967685.020				

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Financial Capacity Certificates (ITT 16)	Liquid Asset (Kishoreganj).pdf	972.38	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience (Work Certificate).pdf	2053.45	 Download
3	Specific Experience Certificates (ITT 15.1(b))	Work Certificate (Specific Experience).pdf	764.68	 Download
4	Specific Experience Certificates (ITT 15.1(b))	WC PMP Pirojpur-15.81.pdf	1804.03	 Download
5	Valid Trade License (ITT 25.1.(f))	Trade Licence-2017-18.pdf	1574.38	 Download
6	TIN Certificate (ITT 25.1(g))	TIN new.pdf	812.59	 Download
7	VAT Certificate (ITT 25.1(g))	VAT..pdf	1205.91	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ARK-IH JV Agreement.pdf	1990.18	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-15..pdf	1488.70	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turn Over last Five years.pdf	389.46	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-13.pdf	2393.59	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Joint Venture Agreement Ismail-Swandhi.pdf	2376.73	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2015-2016).pdf	1145.00	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2016-2017).pdf	2189.51	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2013-2014).pdf	1526.00	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	JOINT VENTURE AGREEMENT IH-SHEHA JV.pdf	1253.13	 Download

Taher Brothers Ltd. - Rana Builders (Pvt.) Ltd. (JV)  
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer	
Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Taher Brothers Ltd – Rana Builders (Pvt) L
2. Registered e-mail ID of the Tenderer / JVCA Partner:	tblrbjv18@gmail.com

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও সত্যায়িত  
স্বাক্ষরিত ও সত্যায়িত  
স্বাক্ষরিত ও সত্যায়িত  
স্বাক্ষরিত ও সত্যায়িত

4.1 General Experience in Construction Works of Tenderer: [State years of experience] 33 years

## 4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Letter 2481/6/Engineers (Project-5) Dated: 04.12. 2016.	Flexible Pavement (New Construction) Work 50mm Overlay (Construction of Cox's bazar-Teknaf marine drive road, 3rd phase from 48.00 km. to 80.00 km. and 50mm thick Overlay work including all necessary construction materials.)	Prime Contractor	22.01.2017	15.03.2017	191752000.000	Roads & Highways Department, Cox's Bazar Road Division, Cox's Bazar. 16 Engineer Construction Battalion Teknaf Marine Drive Road Project (3rd Phase) Jawtala Army Camp, Cox's Bazar.	The work comprises with Bituminous Prime Coat 1,77,612.68 Sq.m., Dense Bituminous Surfacing - 50mm Wearing Course (Plant Method) (Bitumen Grade 80/100) 8,880.00 Cu.m.
Contract Package No.10	Contract Package - 10 of 4 Laning of Dhaka - Chittagong Highway Project, Chainage KM 216+278 to KM 231+567.	Management Contractor	10.01.2010	21.06.2016	3270954338.560	Government of the People's Republic of Bangladesh, Office of the Project Director, 4-Laning of Dhaka-Chittagong Highway Project. Roads and Highways Department, 132/7, New Baily Road, Dhaka-1000. Tel.: 9354105, Fax 9354137. email: pddchp@yahoo.com.	The work comprises with Embankment (Sand & Roadway) total quantity 13,68,258.93 Cu.m. an Amount of Tk.42,88,43,189.45, Improved Sub-grade 64,810.97 Cu.m. & an amount of Tk.3,11,09,265.60, Aggregate Lower Sub-base Course 35,739.85 Cu.m. & Total amount of Tk.6,57,61,324.00, Aggregate Upper Sub-Base/Stone Base Course 32,872.03 Cu.m. & Total amount of Tk.10,19,03,293.00, Aggregate Base Course/Stone Base Course 96,934.48 Cu.m. & Total amount of Tk.35,28,70,472.85, Dense Bituminous Premix Binder and Surface Course: 62,705.90 Cu.m. an amount of Tk. 68,14,58,917.72. Double Bituminous Surface Treatment (DBST): 53,419.20 Cu.m. & an amount of Tk.1,54,91,568.00, Bored Cast in Place RCC Pilling (1000mm dia) 4,319.91 m an amount of Tk. 3,15,07,834.50, Cement Concrete Block 3,368.91 Sq.m. an amount of Tk. 41,65,225.75, Reinforcement Concrete: a. RCC Box Culvert (1 Vent, 2 Vent) = 19 Nos. b. RCC Girder Bridge: 25m Span - 3 nos. & 18m Span - 1 No., PC Girder Bridge: 40.80m Span-1 No. & 37.80m Span - 1 No. Total quantity 8,733.02 Cu.m. an Amount of Tk.7,54,17,210.41; Concrete Pavement (Pavement Quality Concrete) 19,408.13 Cu.m. an Amount of Tk.26,68,33,714.95 and Road Marking Thermoplastic Materials 12,159.23 Sq.m. an amount of Tk.74,77,928.50, Value of the work after Completion: Tk.327,09,54,338.56.


## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-2017 (Taher Brothers Ltd.)	2204699409.597
2015-2016 (Taher Brothers Ltd.)	1334987029.531
2014-2015 (Taher Brothers Ltd.)	1010510323.361
2013-2014 (Taher Brothers Ltd.)	1046257765.058
2012-2013 (Taher Brothers Ltd.)	742553635.512
Total Turnover last 5 years (Taher Brothers Ltd.)	6339008163.059
2016-2017 (Rana Builders (Pvt.) Ltd.	3236924752.390
2015-2016 (Rana Builders (Pvt.) Ltd.	2102208495.587
2014-2015 (Rana Builders (Pvt.) Ltd.	1843186625.410
2013-2014 (Rana Builders (Pvt.) Ltd.	1568179587.903
2012-2013 (Rana Builders (Pvt.) Ltd.	1653665000.294
Total Turnover last 5 years (Rana Builders (Pvt.) Ltd.	10404164461.584


This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. on behalf of Taher Brothers Ltd. - Rana Builders (Pvt.) Ltd. (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)
1	General Experience Certificates (ITT 15.1(a))	Gen. Exp Cet 17 Pb.pdf	1981.17

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক  
 পল্লী পরিচালক ও পল্লী পরিচালক  
 পল্লী পরিচালক ও পল্লী পরিচালক

2	General Experience Certificates (ITT 15.1(a))	Gen. Exp Cer 17 Pa.pdf	1054.34	 Download
3	General Experience Certificates (ITT 15.1(a))	Gen. Exp P1 16.zip	1491.59	 Download
4	General Experience Certificates (ITT 15.1(a))	Gen. Exp.17 Pc.pdf	1935.79	 Download
5	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P3.zip	1731.45	 Download
6	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P2.zip	2148.70	 Download
7	General Experience Certificates (ITT 15.1(a))	Gen. Exp. Cer 15 P4.zip	1404.95	 Download
8	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 46-59 IMG_RBL.pdf	1833.28	 Download
9	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 60-77 IMG_RBL.pdf	2408.53	 Download
10	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 78-96 IMG_RBL.pdf	2704.52	 Download
11	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 97-111 IMG_RBL.pdf	2053.30	 Download
12	General Experience Certificates (ITT 15.1(a))	General Experience_ 10 Years_RBL.pdf	996.90	 Download
13	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 1-15 IMG_RBL.pdf	1852.32	 Download
14	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 16-30 IMG_RBL.pdf	1633.24	 Download
15	General Experience Certificates (ITT 15.1(a))	General Exp Certificate 31-45 IMG_RBL.pdf	1845.13	 Download
16	Specific Experience Certificates (ITT 15.1(b))	Eight Lanning of Jatrabari Kanchpur Road_RBL.pdf	886.36	 Download
17	Specific Experience Certificates (ITT 15.1(b))	SP Nongolkot 36.92 Cr. Comilla.pdf	306.75	 Download
18	Specific Experience Certificates (ITT 15.1(b))	4 Lane Cer with T. Over 29 Nov 17.pdf	728.19	 Download
19	Specific Experience Certificates (ITT 15.1(b))	Sp. Cer 17 P2.pdf	777.74	 Download
20	Specific Experience Certificates (ITT 15.1(b))	Sp. Exp Rd. P1.pdf	2095.30	 Download
21	Specific Experience Certificates (ITT 15.1(b))	Sp. Exp. Rd. P2.pdf	1306.13	 Download
22	Financial Capacity Certificates (ITT 16)	LOC ID 151877 RHD Netrakuna TBL (FILEminimizer).jpg	611.69	 Download
23	Valid Trade License (ITT 25.1.(f))	Trade License 16 17 TBL (FILEminimizer).jpg	831.17	 Download
24	Valid Trade License (ITT 25.1.(f))	Trade License 17, 18.pdf	1490.75	 Download
25	Valid Trade License (ITT 25.1.(f))	Valid Trade License 2017-2018_RBL.pdf	786.96	 Download
26	TIN Certificate (ITT 25.1(g))	TBL TIN Cer 16-17 (FILEminimizer).jpg	413.28	 Download
27	TIN Certificate (ITT 25.1(g))	TIN Letest IMG_RBL.pdf	978.97	 Download
28	TIN Certificate (ITT 25.1(g))	e-TIN Certificate_RBL.pdf	276.74	 Download
29	VAT Certificate (ITT 25.1(g))	VAT Cer 13 (FILEminimizer).jpg	383.22	 Download
30	VAT Certificate (ITT 25.1(g))	VAT Reg. Cer 17 (FILEminimizer).jpg	337.01	 Download
31	VAT Certificate (ITT 25.1(g))	VAT Registration Certificate RBL.pdf	90.77	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 13 P2.pdf	2463.81	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 13 P1.pdf	2599.13	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TO 2014 PDF P1.pdf	2095.56	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer Kubuta 14 15 (FILEminimizer).zip	324.83	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TO 2014 PDF P2.pdf	2330.73	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 14 15 Part1.pdf	2226.90	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 14 15 Part 3.pdf	1838.59	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 14 15 Part2.pdf	2176.79	 Download
40	Average Annual Construction Turnover Certificate	Pay Cer 14 15 P4.pdf	1866.40	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচালন ও সেবা মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



	(ITT 31.1(c))			 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	CDA pay Cer 16.pdf	297.40	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 15 16 P2.pdf	1560.30	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 15 16 P1.pdf	1881.64	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 15 16 P4.pdf	2005.27	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 15 16 P3.pdf	2478.42	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD-Khulna (MEPL-TBL-BASHI)-16-17, P15.pdf	1649.49	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD, Jhenaidah (ME-TBL-JV)-16-17, P14.pdf	767.67	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Satkhira (TBL-MEPL-JV) 16-17, P13.pdf	1756.42	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Jessore (MEPL-TBL-NTL-JV) 16-17, P11.pdf	1110.44	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Satkhira (MEPL-TBL-JV) 16-17, P12.pdf	1567.84	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Faridpur (MEPL-TBL-MK-JV)-16-17, P9.pdf	1394.63	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Jessore (MEPL-TBL-JV) 16-17, P10.pdf	1032.03	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	RHD Faridpur (MEPL-TBL-JV) 16-17, P8.pdf	1351.79	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 16-17 P7.pdf	1640.06	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 16-17 P8.pdf	460.22	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 16-17 P5.pdf	2559.54	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 16-17 P6.pdf	943.13	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 16-17 P3.pdf	2270.54	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 16-17 P4.pdf	2228.64	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 16-17 P2.pdf	1274.88	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Pay Cer 16-17 P1.pdf	1528.80	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Rana Builders Tranover. 2011 to 2017 Table.....xls	147.13	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 62 to 74 P 2012-2013..pdf	2373.48	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 84 P 2012-2013..pdf	1606.21	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 85 to 91 P 2012-2013..pdf	867.64	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 27 to 37 P 2012-2013..pdf	1630.68	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 38 to 48 P 2012-2013..pdf	2255.31	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 49 to 61 P 2012-2013..pdf	2656.06	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 108 to 120 P 2013-2014..pdf	2317.15	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 121 to 130 P 2013-2014..pdf	1318.58	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 15 P 2012-2013..pdf	1989.27	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 16 to 26 P 2012-2013..pdf	1645.76	 <p>Signed A.A. Khan কাজী আব্দুল আল-মামুন যোগাযোগ স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক পল্লীকল্যাণ ও পল্লী মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার</p>
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 63 to 77 P 2013-2014..pdf	1790.63	
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 78 to 94 P 2013-2014..pdf	1945.93	

75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 95 to 107 P 2013-2014..pdf	2329.04	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 23 to 36 P 2013-2014..pdf	2421.66	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 37 to 50 P 2013-2014..pdf	2334.38	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 51 to 62 P 2013-2014..pdf	2243.35	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 131 to 142 P 2014-2015..pdf	1201.22	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2013-2014..pdf	2389.34	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 22 P 2013-2014..pdf	1520.72	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 79 to 91 P 2014-2015..pdf	2331.65	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 92 to 104 P 2014-2015..pdf	2024.20	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 117 P 2014-2015..pdf	2348.62	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 118 to 130 P 2014-2015..pdf	1735.46	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 40 to 51 P 2014-2015..pdf	2033.65	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 52 to 63 P 2014-2015..pdf	2291.85	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 64 to 78 P 2014-2015..pdf	1739.99	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2014-2015..pdf	2164.03	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 25 P 2014-2015..pdf	2199.72	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 26 to 39 P 2014-2015..pdf	2394.69	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 114 to 127 P 2015-2016..pdf	1985.54	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 128 to 140 P 2015-2016..pdf	1929.28	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 141 to 152 P 2015-2016..pdf	2296.90	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 153 to 160 P 2015-2016..pdf	772.11	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 72 to 86 P 2015-2016..pdf	2541.89	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 87 to 99 P 2015-2016..pdf	1915.53	 Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 100 to 113 P 2015-2016..pdf	2448.13	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 29 to 40 P 2015-2016..pdf	2174.94	 Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 41 to 56 P 2015-2016..pdf	2589.00	 Download
101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 57 to 71 P 2015-2016..pdf	2395.48	 Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 14 P 2015-2016..pdf	2543.85	 Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 15 to 28 P 2015-2016..pdf	2267.20	 Download
104	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 125 to 141 P 2016-2017..pdf	2400.88	 Download
105	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 142 to 154 P 2016-2017..pdf	1711.17	 Download
106	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 155 to 159 P 2016-2017.pdf	2253.27	 Download
107	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 160 to 161 P 2016-2017.pdf	569.36	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও সোহৃ মর্যাদায় বাংলাদেশ সরকার
108	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 117 to 124 P 2016-2017..pdf	1108.66	
109	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 91 to 104 P 2016-2017..pdf	2595.50	



110	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 115 P 2016-2017..pdf	1690.69	 Download
111	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 90 P 2016-2017..pdf	2767.92	 Download
112	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 17 to 32 P 2016-2017..pdf	2703.97	 Download
113	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 33 to 45 P 2016-2017..pdf	2524.76	 Download
114	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 46 to 60 P 2016-2017..pdf	2239.43	 Download
115	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 61 to 74 P 2016-2017..pdf	2215.80	 Download
116	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 16 P 2016-2017..pdf	2579.11	 Download
117	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table For Calculation of TBL Const Turnover Jan 18 for E-Tender.pdf	106.10	 Download
118	-	TEAL-TBL Con. LGED Bldg. work.pdf	2437.69	 Download
119	-	TBL-Zakir Hossain JVB Bitan.pdf	1866.21	 Download
120	-	TEAL-TBL Agreement Copy.pdf	2460.50	 Download
121	-	TBL-SPL JV.pdf	1984.45	 Download
122	-	TBL-Masud Hitech JV ID 87345.pdf	1971.88	 Download
123	-	TBL SST JVSGFL p1.pdf	1583.17	 Download
124	-	TBL SST JV SGFL P2.pdf	1467.83	 Download
125	-	RCL TBL JV P2.pdf	1523.56	 Download
126	-	TBL SST JV JOCL.pdf	2413.14	 Download
127	-	RCL TBL JV p1.pdf	1597.30	 Download
128	-	TBL-SST JV Agree MPL 06.pdf	1758.72	 Download
129	-	TBL-SST JV JCL 7000 MT.pdf	1802.26	 Download
130	-	MUTBL JV Agg.pdf	2370.36	 Download
131	-	J.V. Agg.TBL-MACID 28198 P2.pdf	1516.49	 Download
132	-	JV Agg. TBL-MAC ID 28198 P1.pdf	1998.87	 Download
133	-	JV Agg. TBL MAC ID 44393.pdf	1548.16	 Download
134	-	Certificate of Incorporation_RBL.pdf	354.17	 Download
135	-	RBL Aritcles of Association (Memorandum).pdf	1688.01	 Download
136	-	TBL Memorandum Article P1.pdf	1443.34	 Download
137	-	TBL Memorandum Article P2.pdf	1177.32	 Download
138	Financial Capacity Certificates (ITT 16)	RBL Liquid 151877.pdf	63.15	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ