

Last Login : Monday, 19 Feb, 2018 17:00:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

<b>Tender/Proposal ID :</b>	148811	<b>Invitation Reference No. :</b>	17/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
<b>Closing Date and Time :</b>	23-Jan-2018 12:00	<b>Opening Date and Time :</b>	23-Jan-2018 12:00
<b>Procuring Entity :</b>	Sylhet Zone		
<b>Brief :</b>	Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800 , Ch. 31+240 - 31+300 , Ch. 32+450 - 32+900 , Ch. 34+359 - 34+609, Ch. 36+030 - 36+180, Ch. 36+860 - 37+000, Ch. 37+225 - 37+475 (2) Strengthening and Surfacing of Existing Pavement from Ch. 22+600 - 22+700, Ch. 22+800 - 23+000, Ch. 25+000 - 25+200, Ch. 36+625 - 36+825 (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I & DBS Base course) and Protective works from Ch. 36+180- 36+625, Ch. 37+625 - 37+825, Ch. 39+000 - 39+500, Ch. 41+700 - 45+500 and Ch. 48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		

[View Notice](#)**Eligibility Report**

<b>Ministry Name :</b>	Ministry of Road Transport and Bridges	<b>Division Name :</b>	Road Transport and Highways Division
<b>Organization/Agency Name :</b>	Roads & Highways Department (RHD)	<b>Procuring Entity :</b>	Sylhet Zone
<b>Tender Package No. and Description :</b>	17/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018		
<b>Lot No. and Description :</b>	1 & Periodic Maintenance work under PMP Road-Major by providing Re-construction of Existing Pavement from Ch. 22.700 - 22.800 Ch. 31.240 - 31.300 Ch.32.450 - 32.900 Ch.34.359 - 34.609 Ch.36.030 - 36.180 Ch.36.860 - 37.000 Ch.37.225 - 37.475 Strengthening and Surfacing of Existing Pavement from Ch.22.600 - 22.700 Ch.22.800 - 23.000 Ch. 25.000 - 25.200 Ch.36.625 - 36.825 DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I & DBS Base course and Protective works from Ch.36.180- 36.625 Ch.37.625 - 37.825 Ch.39.000 - 39.500 Ch.41.700 - 45.500 and Ch.48.900 - 50.000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 and Re-construction of Existing Pavement from Ch. 0.000 - 0.030 Ch. 1.750 - 1.850 of Juri - Lathitila Road R-282 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.		

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type		Approval Status of Official Estimates
Approved	Revenue		Approved
Criteria	M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV	Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
Tender Validity	Yes	Yes	Yes
Tender Security	Yes	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	Yes	Yes
Joint Venture Agreement	Yes	Yes	Yes
Subcontractor's Information given or not (If any)	NA	NA	NA
Tender Contents	Yes	Yes	Yes
Tenderer Information	Yes	Yes	Yes
Eligibility Declarations	Yes	Yes	
Trade license or Equivalent	Yes	Yes	
Taxation Obligations Documents or Equivalent	Yes	Yes	
Legal Capacity	Yes	Yes	
Litigation History	Yes	Yes	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোহাম্মাদ  
 সচিব পরিবহন ও মহাসড়ক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

Solvency	Yes	Yes	Yes
Country of Origin	Yes	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

#### TEC Members

TEC Members			
<b>Name</b>	Md. Shah Nowaz	Abu Sayeed Md. Nazmul Huda	A. S. M. Mohsin
<b>Committee Role</b>	Chairperson	Member Secretary	Member
<b>Designation</b>	Additional Chief Engineer	Superintending Engineer	Executive Engineer
<b>PE Office</b>	Sylhet Zone	Sylhet Zone	Office of the Executive Engineer, LGED, Sylhet
<b>Signed Tender Evaluation Report 1 On</b>	04 Feb 2018 11:49	04 Feb 2018 14:36	05 Feb 2018 11:33
<b>Comments</b>	e-Signed.	e-Signed	Signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAS  
কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক  
স্বাক্ষর পরিচালক ও মোহাম্মাদ  
মহাপ্রকল্প পরিচালক বাংলাদেশ সরকার



Last Login : Monday, 19 Feb, 2018 17:00:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

<b>Tender/Proposal ID :</b>	148811	<b>Invitation Reference No. :</b>	17/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
<b>Closing Date and Time :</b>	23-Jan-2018 12:00	<b>Opening Date and Time :</b>	23-Jan-2018 12:00
<b>Procuring Entity :</b>	Sylhet Zone		
<b>Brief :</b>	Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800 , Ch. 31+240 - 31+300 , Ch. 32+450 - 32+900 , Ch. 34+359 - 34+609, Ch. 36+030 - 36+180, Ch. 36+860 - 37+000, Ch. 37+225 - 37+475 (2) Strengthening and Surfacing of Existing Pavement from Ch. 22+600 - 22+700, Ch. 22+800 - 23+000, Ch. 25+000 - 25+200, Ch. 36+625 - 36+825 (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I & DBS Base course) and Protective works from Ch. 36+180- 36+625, Ch. 37+625 - 37+825, Ch. 39+000 - 39+500, Ch. 41+700 - 45+500 and Ch. 48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		

[View Notice](#)**Technical Responsiveness Report**

<b>Ministry Name :</b>	Ministry of Road Transport and Bridges	<b>Division Name :</b>	Road Transport and Highways Division
<b>Organization/Agency Name :</b>	Roads & Highways Department (RHD)	<b>Procuring Entity :</b>	Sylhet Zone
<b>Tender Package No. and Description :</b>	17/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMP Road-Major by providing Re-construction of Existing Pavement from Ch. 22.700 - 22.800 Ch. 31.240 - 31.300 Ch.32.450 - 32.900 Ch.34.359 - 34.609 Ch.36.030 - 36.180 Ch.36.860 - 37.000 Ch.37.225 - 37.475 Strengthening and Surfacing of Existing Pavement from Ch.22.600 - 22.700 Ch.22.800 - 23.000 Ch. 25.000 - 25.200 Ch.36.625 - 36.825 DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I & DBS Base course and Protective works from Ch.36.180- 36.625 Ch.37.625 - 37.825 Ch.39.000 - 39.500 Ch.41.700 - 45.500 and Ch.48.900 - 50.000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 and Re-construction of Existing Pavement from Ch. 0.000 - 0.030 Ch. 1.750 - 1.850 of Juri - Lathitila Road R-282 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.		
<b>Lot No. and Description :</b>	1 & Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800 , Ch. 31+240 - 31+300 , Ch.32+450 - 32+900 , Ch.34+359 - 34+609, Ch.36+030 - 36+180, Ch.36+860 - 37+000, Ch.37+225 - 37+475, (2) Strengthening and Surfacing of Existing Pavement from Ch.22+600 - 22+700, Ch.22+800 - 23+000, Ch.25+000 - 25+200, Ch.36+625 - 36+825, (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I & DBS Base course) and Protective works from Ch.36+180- 36+625, Ch.37+625 - 37+825, Ch.39+000 - 39+500, Ch.41+700 - 45+500 and Ch.48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 of Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Criteria**

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
M M Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Md. Shajahan Ali-MS Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under

Signed  
  
 কাজী আব্দুল আল-মামুন  
 যোজ্ঞামান  
 নব্ব্ব পরিদপ্তর ও যোগাযোগ বিভাগ  
 নব্ব্ব পরিদপ্তর ও সোহ্ম মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

#### TEC Members

#### TEC Members

Name	Md. Shah Nowaz	Abu Sayeed Md. Nazmul Huda	A. S. M. Mohsin
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Sylhet Zone	Sylhet Zone	Office of the Executive Engineer, LGED, Sylhet
Signed Tender Evaluation Report 2 On	04 Feb 2018 11:50	04 Feb 2018 14:37	05 Feb 2018 11:33
Comments	e-Signed.	e-Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAS  
কাজী আব্দুল্লাহ আল-মামুন  
যোগাযোগ  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
স্বচ্ছ পরিচালনা ও সেবা মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 19 Feb, 2018 17:00:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

<b>Tender/Proposal ID :</b>	148811	<b>Invitation Reference No. :</b>	17/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
<b>Closing Date and Time :</b>	23-Jan-2018 12:00	<b>Opening Date and Time :</b>	23-Jan-2018 12:00
<b>Procuring Entity :</b>	Sylhet Zone		
<b>Brief :</b>	Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800 , Ch. 31+240 - 31+300 , Ch. 32+450 - 32+900 , Ch. 34+359 - 34+609, Ch. 36+030 - 36+180, Ch. 36+860 - 37+000, Ch. 37+225 - 37+475 (2) Strengthening and Surfacing of Existing Pavement from Ch. 22+600 - 22+700, Ch. 22+800 - 23+000, Ch. 25+000 - 25+200, Ch. 36+625 - 36+825 (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I & DBS Base course) and Protective works from Ch. 36+180- 36+625, Ch. 37+625 - 37+825, Ch. 39+000 - 39+500, Ch. 41+700 - 45+500 and Ch. 48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		

[View Notice](#)**Financial Evaluation and Price Comparison**

<b>Ministry Name :</b>	Ministry of Road Transport and Bridges	<b>Division Name :</b>	Road Transport and Highways Division
<b>Organization/Agency Name :</b>	Roads & Highways Department (RHD)	<b>Procuring Entity :</b>	Sylhet Zone
<b>Tender Package No. and Description :</b>	17/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMP Road-Major by providing Re-construction of Existing Pavement from Ch. 22.700 - 22.800 Ch. 31.240 - 31.300 Ch.32.450 - 32.900 Ch.34.359 - 34.609 Ch.36.030 - 36.180 Ch.36.860 - 37.000 Ch.37.225 - 37.475 Strengthening and Surfacing of Existing Pavement from Ch.22.600 - 22.700 Ch.22.800 - 23.000 Ch. 25.000 - 25.200 Ch.36.625 - 36.825 DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I & DBS Base course and Protective works from Ch.36.180- 36.625 Ch.37.625 - 37.825 Ch.39.000 - 39.500 Ch.41.700 - 45.500 and Ch.48.900 - 50.000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 and Re-construction of Existing Pavement from Ch. 0.000 - 0.030 Ch. 1.750 - 1.850 of Juri - Lathitila Road R-282 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.		
<b>Lot No. and Description :</b>	1 & Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800 , Ch. 31+240 - 31+300 , Ch.32+450 - 32+900 , Ch.34+359 - 34+609, Ch.36+030 - 36+180, Ch.36+860 - 37+000, Ch.37+225 - 37+475, (2) Strengthening and Surfacing of Existing Pavement from Ch.22+600 - 22+700, Ch.22+800 - 23+000, Ch.25+000 - 25+200, Ch.36+625 - 36+825, (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I & DBS Base course) and Protective works from Ch.36+180- 36+625, Ch.37+625 - 37+825, Ch.39+000 - 39+500, Ch.41+700 - 45+500 and Ch.48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 of Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Price Evaluation****Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV (Winner)	139997351.770	125997616.593	13999735.177	10.000
L2	Md. Shajahan Ali-MS Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)	139997351.770	130540736.632	9456615.139	6.755
L3	RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-MS Saleh Ahmed (JV)	139997351.770	139525190.424	47216	

**Evaluation Report Footer****Post Qualification**

Name of Tenderer/Consultant
-----------------------------

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালক ও মহাপ্রকৃত বিভাগ  
 নতুন পরিচালক ও মহাপ্রকৃত বিভাগ  
 নতুন পরিচালক ও মহাপ্রকৃত বিভাগ

M M Builders &amp; Engineers Ltd., Rana Builders (Pvt.) Ltd &amp; Ohiduzzaman Chowdhury (MRC) JV

Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

## TEC Members

## TEC Members

Name	Md. Shah Nowaz	Abu Sayeed Md. Nazmul Huda	A. S. M. Mohsin
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Sylhet Zone	Sylhet Zone	Office of the Executive Engineer, LGED, Sylhet
Signed Tender Evaluation Report 3 On	05 Feb 2018 12:15	05 Feb 2018 12:44	05 Feb 2018 13:09
Comments	e-Signed.	e-Signed	Signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity\*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAS

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প





Last Login : Monday, 19 Feb, 2018 17:00:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

<b>Tender/Proposal ID :</b>	148811	<b>Invitation Reference No. :</b>	17/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
<b>Closing Date and Time :</b>	23-Jan-2018 12:00	<b>Opening Date and Time :</b>	23-Jan-2018 12:00
<b>Procuring Entity :</b>	Sylhet Zone		
<b>Brief :</b>	Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800 , Ch. 31+240 - 31+300 , Ch. 32+450 - 32+900 , Ch. 34+359 - 34+609, Ch. 36+030 - 36+180, Ch. 36+860 - 37+000, Ch. 37+225 - 37+475 (2) Strengthening and Surfacing of Existing Pavement from Ch. 22+600 - 22+700, Ch. 22+800 - 23+000, Ch. 25+000 - 25+200, Ch. 36+625 - 36+825 (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I & DBS Base course) and Protective works from Ch. 36+180- 36+625, Ch. 37+625 - 37+825, Ch. 39+000 - 39+500, Ch. 41+700 - 45+500 and Ch. 48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		

[View Notice](#)**Final Evaluation Report**

<b>Ministry Name :</b>	Ministry of Road Transport and Bridges	<b>Division Name :</b>	Road Transport and Highways Division
<b>Organization/Agency Name :</b>	Roads & Highways Department (RHD)	<b>Procuring Entity :</b>	Sylhet Zone
<b>Tender Package No. and Description :</b>	17/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMP Road-Major by providing Re-construction of Existing Pavement from Ch. 22.700 - 22.800 Ch. 31.240 - 31.300 Ch.32.450 - 32.900 Ch.34.359 - 34.609 Ch.36.030 - 36.180 Ch.36.860 - 37.000 Ch.37.225 - 37.475 Strengthening and Surfacing of Existing Pavement from Ch.22.600 - 22.700 Ch.22.800 - 23.000 Ch. 25.000 - 25.200 Ch.36.625 - 36.825 DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I & DBS Base course and Protective works from Ch.36.180- 36.625 Ch.37.625 - 37.825 Ch.39.000 - 39.500 Ch.41.700 - 45.500 and Ch.48.900 - 50.000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 and Re-construction of Existing Pavement from Ch. 0.000 - 0.030 Ch. 1.750 - 1.850 of Juri - Lathitila Road R-282 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.		
<b>Lot No. and Description :</b>	1 & Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800 , Ch. 31+240 - 31+300 , Ch.32+450 - 32+900 , Ch.34+359 - 34+609, Ch.36+030 - 36+180, Ch.36+860 - 37+000, Ch.37+225 - 37+475, (2) Strengthening and Surfacing of Existing Pavement from Ch.22+600 - 22+700, Ch.22+800 - 23+000, Ch.25+000 - 25+200, Ch.36+625 - 36+825, (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I & DBS Base course) and Protective works from Ch.36+180- 36+625, Ch.37+625 - 37+825, Ch.39+000 - 39+500, Ch.41+700 - 45+500 and Ch.48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 of Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		

**Procurement Data**

Procurement Type	Procurement Method
NCT	Open Tendering Method

**Procurement Plan**

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

**Name of Tenderer/Consultant Recommended for Award**

M. M. Builders &amp; Engineers Ltd., Rana Builders (Pvt.) Ltd &amp; Chiduzzaman Chowdhury (MRC)JV

**Post Qualification Report**[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

**TEC Members****TEC Members**

Name	Md. Shah Nowaz	Abu Sayeed Md. Nazmul Huda	A. S. M. Mohsin
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Sylhet Zone	Sylhet Zone	Office of the Executive Engineer, LGED

*Signed*  
*AAS*  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

Signed Tender Evaluation Report 4 On	05 Feb 2018 13:16	05 Feb 2018 13:30	05 Feb 2018 13:10
Comments	e-Signed.	e-Signed	Signed


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল্লাহ আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



[View All Notifications](#)

## List of Tenderers/Consultants for seeking clarification

[Go Back](#)

### Tender/Proposal Detail

<b>Tender/Proposal ID :</b>	148811	<b>Invitation Reference No. :</b>	17/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
<b>Closing Date and Time :</b>	23-Jan-2018 12:00	<b>Opening Date and Time :</b>	23-Jan-2018 12:00
<b>Procuring Entity :</b>	Sylhet Zone		
<b>Brief :</b>	Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800 , Ch. 31+240 - 31+300 , Ch. 32+450 - 32+900 , Ch. 34+359 - 34+609, Ch. 36+030 - 36+180, Ch. 36+860 - 37+000, Ch. 37+225 - 37+475 (2) Strengthening and Surfacing of Existing Pavement from Ch. 22+600 - 22+700, Ch. 22+800 - 23+000, Ch. 25+000 - 25+200, Ch. 36+625 - 36+825 (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I & DBS Base course) and Protective works from Ch. 36+180- 36+625, Ch. 37+625 - 37+825, Ch. 39+000 - 39+500, Ch. 41+700 - 45+500 and Ch. 48+900 - 50+000 of Rajnagar - Kulaura - Juri - Boroekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	<a href="#">M.M Builders &amp; Engineers Ltd., Rana Builders (Pvt.) Ltd &amp; Ohiduzzaman Chowdhury (MRC) JV</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>
2	<a href="#">Md. Shajahan Ali-MS Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>
3	<a href="#">RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)</a> <a href="#">(JVCA- View Details)</a>	-	<a href="#">View Evaluation Status</a>

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

*AAM*

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প  
পত্নী পরিচালক ও পৌর মহাপ্রকল্প

[View All Notifications](#)

## Opening Report


Tender/Proposal Detail			
Tender/Proposal ID :	148811	Invitation Reference No. :	17/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	23-Jan-2018 12:00	Opening Date and Time :	23-Jan-2018 12:00
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800 , Ch. 31+240 - 31+300 , Ch. 32+450 - 32+900 , Ch. 34+359 - 34+609, Ch. 36+030 - 36+180, Ch. 36+860 - 37+000, Ch. 37+225 - 37+475 (2) Strengthening and Surfacing of Existing Pavement from Ch. 22+600 - 22+700, Ch. 22+800 - 23+000, Ch. 25+000 - 25+200, Ch. 36+625 - 36+825 (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I & DBS Base course) and Protective works from Ch. 36+180- 36+625, Ch. 37+625 - 37+825, Ch. 39+000 - 39+500, Ch. 41+700 - 45+500 and Ch. 48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		
<a href="#">View Notice</a>			

Package No. :	17/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018		
Package Description :	Periodic Maintenance work under PMP Road-Major by providing Re-construction of Existing Pavement from Ch. 22.700 - 22.800 Ch. 31.240 - 31.300 Ch.32.450 - 32.900 Ch.34.359 - 34.609 Ch.36.030 - 36.180 Ch.36.860 - 37.000 Ch.37.225 - 37.475 Strengthening and Surfacing of Existing Pavement from Ch.22.600 - 22.700 Ch.22.800 - 23.000 Ch. 25.000 - 25.200 Ch.36.625 - 36.825 DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I & DBS Base course and Protective works from Ch.36.180- 36.625 Ch.37.625 - 37.825 Ch.39.000 - 39.500 Ch.41.700 - 45.500 and Ch.48.900 - 50.000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 and Re-construction of Existing Pavement from Ch. 0.000 - 0.030 Ch. 1.750 - 1.850 of Juri - Lathitila Road R-282 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 3		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
e-Tender Submission Letter (Form e-PW3-1)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Tenderer Information Form (e-PW3-2) - Part - 4		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Subcontractor Information (Form e-PW3-3)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Personnel Information (Form e-PW3-4)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Past Performance Evaluation and rating matrix for different aspects		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Lot No. :	1		
Lot Description :	Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800 , Ch. 31+240 - 31+300 , Ch.32+450 - 32+900 , Ch.34+359 - 34+609, Ch.36+030 - 36+180, Ch.36+860 - 37+000, Ch.37+225 - 37+475, (2) Strengthening and Surfacing of Existing Pavement from Ch.22+600 - 22+700, Ch.22+800 - 23+000, Ch.25+000 - 25+200, Ch.36+625 - 36+825, (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I & DBS Base course) and Protective works from Ch.36+180- 36+625, Ch.37+625 - 37+825, Ch.39+000 - 39+500, Ch.41+700 - 45+500 and Ch.48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 of Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		
TOR1	<a href="#">View</a>		
TOR2	<a href="#">View</a>		
Form Name		Action	
Bill of Quantities (DIVISION 1 :General & Site Facilities)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Schedule of Day works		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Unconditional Discount Form		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities (DIVISION 2 :Earthwork)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities (DIVISION 3 : Pavement Work)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities (DIVISION 5 :Structures)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Bill of Quantities (DIVISION 6 :Incidental)		<a href="#">Individual Report</a>   <a href="#">Comparative Report</a>	
Grand Summary		<a href="#">Individual Report</a>   <a href="#">Compa</a>	

Signed  
 AAH  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ  
 নতুন পরিষদ ও চৌহদ্দী মহাপ্রকৃতি  
 নগরসংসদী বাংলাদেশ সরকার

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
আব্দুল মামুন  
স্বাক্ষরিত ও সীলিত  
স্বাক্ষরিত ও সীলিত  
স্বাক্ষরিত ও সীলিত  
স্বাক্ষরিত ও সীলিত



Last Login : Monday, 19 Feb, 2018 17:00:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	148811	Invitation Reference No. :	17/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	23-Jan-2018 12:00	Opening Date and Time :	23-Jan-2018 12:00
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800, Ch. 31+240 - 31+300, Ch. 32+450 - 32+900, Ch. 34+359 - 34+609, Ch. 36+030 - 36+180, Ch. 36+860 - 37+000, Ch. 37+225 - 37+475 (2) Strengthening and Surfacing of Existing Pavement from Ch. 22+600 - 22+700, Ch. 22+800 - 23+000, Ch. 25+000 - 25+200, Ch. 36+625 - 36+825 (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I & DBS Base course) and Protective works from Ch. 36+180- 36+625, Ch. 37+625 - 37+825, Ch. 39+000 - 39+500, Ch. 41+700 - 45+500 and Ch. 48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		

[View Notice](#)

## Tender Opening Report 1

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Sylhet Zone
Tender/Proposal Package No. and Description :	17/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 & Periodic Maintenance work under PMP Road-Major by providing Re-construction of Existing Pavement from Ch. 22.700 - 22.800 Ch. 31.240 - 31.300 Ch.32.450 - 32.900 Ch.34.359 - 34.609 Ch.36.030 - 36.180 Ch.36.860 - 37.000 Ch.37.225 - 37.475 Strengthening and Surfacing of Existing Pavement from Ch.22.600 - 22.700 Ch.22.800 - 23.000 Ch. 25.000 - 25.200 Ch.36.625 - 36.825 DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I & DBS Base course and Protective works from Ch.36.180- 36.625 Ch.37.625 - 37.825 Ch.39.000 - 39.500 Ch.41.700 - 45.500 and Ch.48.900 - 50.000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 and Re-construction of Existing Pavement from Ch. 0.000 - 0.030 Ch. 1.750 - 1.850 of Juri - Lathitila Road R-282 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.		
Lot No. and Description :	1 & Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800, Ch. 31+240 - 31+300, Ch.32+450 - 32+900, Ch.34+359 - 34+609, Ch.36+030 - 36+180, Ch.36+860 - 37+000, Ch.37+225 - 37+475, (2) Strengthening and Surfacing of Existing Pavement from Ch.22+600 - 22+700, Ch.22+800 - 23+000, Ch.25+000 - 25+200, Ch.36+625 - 36+825, (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I & DBS Base course) and Protective works from Ch.36+180- 36+625, Ch.37+625 - 37+825, Ch.39+000 - 39+500, Ch.41+700 - 45+500 and Ch.48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 of Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		

## Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

## Procurement Plan

Approving Authority	Approval Status
Name: Obaidul Quader Designation: Minister Role: Minister Office Name: Sylhet Zone Organization: Roads & Highways Department (RHD)	Approved

## Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
Daily Manab Zamin	25-Dec-2017		
Daily Alokito Bangladesh	25-Dec-2017	<a href="http://www.alokitobangladesh.com/epaper/pages/index/2017-12-25/page:6">www.alokitobangladesh.com/epaper/pages/index/2017-12-25/page:6</a>	25-Dec-2017
The Daily New Nation	25-Dec-2017	<a href="http://www.ep.thedailynewnation.com/2017/12/25/index.php">www.ep.thedailynewnation.com/2017/12/25/index.php</a>	25-Dec-2017
The Daily Sylheta Dak	25-Dec-2017		

## Tender/Proposal Date and Time

Signed  
  
কাজী আব্দুল আল-মামুন  
যোগাযোগ  
সড়ক পরিবহন ও মরাদ্দক বিভাগ  
সড়ক পরিবহন ও সড়ক মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Date and Time of Publishing	Date and Time of Closing
24-Dec-2017 13:00	23-Jan-2018 12:00

Opening Date and Time
Original Date and Time
23-Jan-2018 12:00

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
5	3	0	1

TOC Members		
Committee Members	Md. Shah Nowaz	Abu Sayeed Md. Nazmul Huda
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Sylhet Zone	Sylhet Zone
Electronically Signed TOR On	23 Jan 2018 12:13	23 Jan 2018 12:08
Comments	e-Signed.	e-Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM

কাজী আব্দুল্লাহ আল-মামুন  
মোঃ আমান  
সহকারী পরিচালক ও মহাপরিচালক বিভাগ  
স্বাক্ষর পরিচালনা ও সেবা মহাপরিচালক  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Monday, 19 Feb, 2018 17:00:56

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

## Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	148811	Invitation Reference No. :	17/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	23-Jan-2018 12:00	Opening Date and Time :	23-Jan-2018 12:00
Procuring Entity :	Sylhet Zone		
Brief :	<p>Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800, Ch. 31+240 - 31+300, Ch. 32+450 - 32+900, Ch. 34+359 - 34+609, Ch. 36+030 - 36+180, Ch. 36+860 - 37+000, Ch. 37+225 - 37+475 (2) Strengthening and Surfacing of Existing Pavement from Ch. 22+600 - 22+700, Ch. 22+800 - 23+000, Ch. 25+000 - 25+200, Ch. 36+625 - 36+825 (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I &amp; DBS Base course) and Protective works from Ch. 36+180- 36+625, Ch. 37+625 - 37+825, Ch. 39+000 - 39+500, Ch. 41+700 - 45+500 and Ch. 48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.</p>		
			<a href="#">View Notice</a>

## Tender Opening Report 2

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Sylhet Zone
Tender Package No. and Description :	<p>17/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018 &amp; Periodic Maintenance work under PMP Road-Major by providing Re-construction of Existing Pavement from Ch. 22.700 - 22.800 Ch. 31.240 - 31.300 Ch.32.450 - 32.900 Ch.34.359 - 34.609 Ch.36.030 - 36.180 Ch.36.860 - 37.000 Ch.37.225 - 37.475 Strengthening and Surfacing of Existing Pavement from Ch.22.600 - 22.700 Ch.22.800 - 23.000 Ch. 25.000 - 25.200 Ch.36.625 - 36.825 DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I &amp; DBS Base course and Protective works from Ch.36.180- 36.625 Ch.37.625 - 37.825 Ch.39.000 - 39.500 Ch.41.700 - 45.500 and Ch.48.900 - 50.000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 and Re-construction of Existing Pavement from Ch. 0.000 - 0.030 Ch. 1.750 - 1.850 of Juri - Lathitila Road R-282 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.</p>		
Lot No. and Description :	<p>1 &amp; Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800, Ch. 31+240 - 31+300, Ch.32+450 - 32+900, Ch.34+359 - 34+609, Ch.36+030 - 36+180, Ch.36+860 - 37+000, Ch.37+225 - 37+475, (2) Strengthening and Surfacing of Existing Pavement from Ch.22+600 - 22+700, Ch.22+800 - 23+000, Ch.25+000 - 25+200, Ch.36+625 - 36+825, (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I &amp; DBS Base course) and Protective works from Ch.36+180- 36+625, Ch.37+625 - 37+825, Ch.39+000 - 39+500, Ch.41+700 - 45+500 and Ch.48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 of Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.</p>		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
24-Dec-2017 13:00	23-Jan-2018 12:00	23-Jan-2018 12:00	23-May-2018	20-Jun-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
5	3	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC) JV (JVCA- View Details)	23-Jan-2018 11:52	Bank Guarantee	3300000.00	Bank: Dhaka Bank Limited Branch: HEAD OFFICE 22-Jan-2018 17:11	20-Jun-2018	23-May-2018
2	Md. Shajahan Ali-MS Paradise Traders- Moshir Rahman Chowdhury (Joint venture) (JVCA- View Details)	22-Jan-2018 22:25	Bank Guarantee	3300000.00	Bank: United Commercial Bank Limited Branch: Comilla Branch 22-Jan-2018 16:48	20-Jun-2018	23-May-2018
3	RAB-RC (PVT) LIMITED-PTSL- MATREE (PVT) LTD- MS Saleh Ahmed (JV)	23-Jan-2018 10:03	Pay Order	3300000.00	Bank: Mutual Trust Bank Limited Branch: MTB Sylhet Branch 22-Jan-2018 15:24	20-Jun-2018	

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোস্তাফিজ  
 সিনিয়র পরিচালক ও মহাপরিচালক  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

	<a href="#">(JVCA - View Details)</a>					
--	---------------------------------------	--	--	--	--	--

## Official Cost Estimate (In BDT)

139997351.770

## Opening Report Header

S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	M. M Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC) JV	125997616.593	0.000	0.000	125997616.593
2	Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)	139990066.093	6.750	9449329.462	130540736.632
3	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)	139525190.424	0.000	0.000	139525190.424

## Opening Report Footer

## TOC Members

Committee Members	Md. Shah Nowaz	Abu Sayeed Md. Nazmul Huda
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Sylhet Zone	Sylhet Zone
Electronically Signed TOR On	23 Jan 2018 12:14	23 Jan 2018 12:09
Comments	e-Signed.	e-Signed.


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested &amp; Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed  
  
 কাজী আব্দুল আল-মামুন  
 চেয়ারম্যান  
 পঞ্চক পরিষদ ও মহাপ্রকৃত বিভাগ  
 পঞ্চক পরিষদ ও পোহ মহাপ্রকৃত  
 পঞ্চক পরিষদ ও পোহ মহাপ্রকৃত



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	148811	Invitation Reference No. :	17/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	23-Jan-2018 12:00	Opening Date and Time :	23-Jan-2018 12:00
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800 , Ch. 31+240 - 31+300 , Ch. 32+450 - 32+900 , Ch. 34+359 - 34+609, Ch. 36+030 - 36+180, Ch. 36+860 - 37+000, Ch. 37+225 - 37+475 (2) Strengthening and Surfacing of Existing Pavement from Ch. 22+600 - 22+700, Ch. 22+800 - 23+000, Ch. 25+000 - 25+200, Ch. 36+625 - 36+825 (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I & DBS Base course) and Protective works from Ch. 36+180- 36+625, Ch. 37+625 - 37+825, Ch. 39+000 - 39+500, Ch. 41+700 - 45+500 and Ch. 48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		
<div> View Notice</div>			

Package No	Package Description
17/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMP Road-Major by providing Re-construction of Existing Pavement from Ch. 22.700 - 22.800 Ch. 31.240 - 31.300 Ch.32.450 - 32.900 Ch.34.359 - 34.609 Ch.36.030 - 36.180 Ch.36.860 - 37.000 Ch.37.225 - 37.475 Strengthening and Surfacing of Existing Pavement from Ch.22.600 - 22.700 Ch.22.800 - 23.000 Ch. 25.000 - 25.200 Ch.36.625 - 36.825 DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I & DBS Base course and Protective works from Ch.36.180- 36.625 Ch.37.625 - 37.825 Ch.39.000 - 39.500 Ch.41.700 - 45.500 and Ch.48.900 - 50.000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 and Re-construction of Existing Pavement from Ch. 0.000 - 0.030 Ch. 1.750 - 1.850 of Juri - Lathitila Road R-282 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.

**M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV**  
(JVCA - View Details)

**Bill of Quantities (DIVISION 1 :General & Site Facilities)**

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/01/01	Maintenance and Protection of Traffic	Lump Sum	1.000	78788.438	Seventy-Eight Thousand Seven Hundred and Eighty-Eight point Four Three Eight	78788.438	Seventy-Eight Thousand Seven Hundred and Eighty-Eight point Four Three Eight
2	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	202.793	Two Hundred and Two point Seven Nine Three	1216.758	One Thousand Two Hundred and Sixteen point Seven Five Eight
3	General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	2.000	1000.447	One Thousand point Four Four Seven	2000.894	Two Thousand point Eight Nine Four
<b>Grand Total:</b>								82006.090	Eighty-Two Thousand AND Six point Zero Nine

This Bill of Quantities (DIVISION 1 :General & Site Facilities) is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M M Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis 148811.pdf	184.80	<a href="#">Download</a>

**Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)**  
(JVCA - View Details)

**Bill of Quantities (DIVISION 1 :General & Site Facilities)**

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/01/01	Maintenance and Protection of Traffic	Lump Sum	1.000	80257.001	Eighty Thousand Two Hundred and Fifty-Seven point Zero Zero One	80257.001	Eighty Thousand and Fifty-Seven point Zero Zero One

Signed  
AAB


কাজী আব্দুল্লাহ আল-মাহমুদ  
আব্দুল্লাহ আল-মাহমুদ  
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ  
স্বাক্ষর পত্রিকার ও সীল মোহর  
পত্রিকার ও সীল মোহর

2	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
3	General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	2.000	7699.001	Seven Thousand Six Hundred and Ninety-Nine point Zero Zero One	15398.002	Fifteen Thousand Three Hundred and Ninety-Eight point Zero Zero Two
							<b>Grand Total:</b>	101655.009	One Lakh One Thousand Six Hundred and Fifty-Five point Zero Zero Nine

This Bill of Quantities (DIVISION 1 :General & Site Facilities) is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-MS Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV) (JVCA - View Details)									
Bill of Quantities (DIVISION 1 :General & Site Facilities)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/01/01	Maintenance and Protection of Traffic	Lump Sum	1.000	80259.794	Eighty Thousand Two Hundred and Fifty-Nine point Seven Nine Four	80259.794	Eighty Thousand Two Hundred and Fifty-Nine point Seven Nine Four
2	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
3	General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	2.000	7999.999	Seven Thousand Nine Hundred and Ninety-Nine point Nine Nine Nine	15999.998	Fifteen Thousand Nine Hundred and Ninety-Nine point Nine Nine Eight
							<b>Grand Total:</b>	102259.798	One Lakh Two Thousand Two Hundred and Fifty-Nine point Seven Nine Eight

This Bill of Quantities (DIVISION 1 :General & Site Facilities) is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis ID-148811.xlsx	25.38	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃতি বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃতি  
পরিচালক মহাপ্রকৃতি বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	148811	Invitation Reference No. :	17/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	23-Jan-2018 12:00	Opening Date and Time :	23-Jan-2018 12:00
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800 , Ch. 31+240 - 31+300 , Ch. 32+450 - 32+900 , Ch. 34+359 - 34+609, Ch. 36+030 - 36+180, Ch. 36+860 - 37+000, Ch. 37+225 - 37+475 (2) Strengthening and Surfacing of Existing Pavement from Ch. 22+600 - 22+700, Ch. 22+800 - 23+000, Ch. 25+000 - 25+200, Ch. 36+625 - 36+825 (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I & DBS Base course) and Protective works from Ch. 36+180- 36+625, Ch. 37+625 - 37+825, Ch. 39+000 - 39+500, Ch. 41+700 - 45+500 and Ch. 48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
17/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMP Road-Major by providing Re-construction of Existing Pavement from Ch. 22.700 - 22.800 Ch. 31.240 - 31.300 Ch.32.450 - 32.900 Ch.34.359 - 34.609 Ch.36.030 - 36.180 Ch.36.860 - 37.000 Ch.37.225 - 37.475 Strengthening and Surfacing of Existing Pavement from Ch.22.600 - 22.700 Ch.22.800 - 23.000 Ch. 25.000 - 25.200 Ch.36.625 - 36.825 DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I & DBS Base course and Protective works from Ch.36.180- 36.625 Ch.37.625 - 37.825 Ch.39.000 - 39.500 Ch.41.700 - 45.500 and Ch.48.900 - 50.000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 and Re-construction of Existing Pavement from Ch. 0.000 - 0.030 Ch. 1.750 - 1.850 of Juri - Lathitila Road R-282 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.

**M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV**  
(JVCA - View Details)

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
						<b>Grand Total:</b>		0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury(MRC)JV

**Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)**

(JVCA - View Details)

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
						<b>Grand Total:</b>		0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury

**RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)**

(JVCA - View Details)

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মালিক  
পত্নী পরিচালক ও মালিক  
পত্নী পরিচালক ও মালিক  
পত্নী পরিচালক ও মালিক

## Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	N/A	N/A	N/A	N/A	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
						<b>Grand Total:</b>		0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-WAITREE (PVT) LTD-MS Saleh Ahmed (JV)


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচয় ও মর্যাদাক বিকাশ  
 নতুন পরিচয় ও নতুন মর্যাদায়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	148811	Invitation Reference No. :	17/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	23-Jan-2018 12:00	Opening Date and Time :	23-Jan-2018 12:00
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800 , Ch. 31+240 - 31+300 , Ch. 32+450 - 32+900 , Ch. 34+359 - 34+609, Ch. 36+030 - 36+180, Ch. 36+860 - 37+000, Ch. 37+225 - 37+475 (2) Strengthening and Surfacing of Existing Pavement from Ch. 22+600 - 22+700, Ch. 22+800 - 23+000, Ch. 25+000 - 25+200, Ch. 36+625 - 36+825 (3) DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I & DBS Base course) and Protective works from Ch. 36+180- 36+625, Ch. 37+625 - 37+825, Ch. 39+000 - 39+500, Ch. 41+700 - 45+500 and Ch. 48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 Juri - Lathitila Road (R-282) under Mbulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		
<a href="#">View Notice</a>			

Package No	Package Description
17/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMP Road-Major by providing Re-construction of Existing Pavement from Ch. 22.700 - 22.800 Ch. 31.240 - 31.300 Ch.32.450 - 32.900 Ch.34.359 - 34.609 Ch.36.030 - 36.180 Ch.36.860 - 37.000 Ch.37.225 - 37.475 Strengthening and Surfacing of Existing Pavement from Ch.22.600 - 22.700 Ch.22.800 - 23.000 Ch. 25.000 - 25.200 Ch.36.625 - 36.825 DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I & DBS Base course and Protective works from Ch.36.180- 36.625 Ch.37.625 - 37.825 Ch.39.000 - 39.500 Ch.41.700 - 45.500 and Ch.48.900 - 50.000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 and Re-construction of Existing Pavement from Ch. 0.000 - 0.030 Ch. 1.750 - 1.850 of Juri - Lathitila Road R-282 under Mbulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.

**M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV**  
(JVCA - View Details)

## Unconditional Discount Form

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV

**Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)**  
(JVCA - View Details)

## Unconditional Discount Form

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
6.750	Six point Seven Five
6.750	Six point Seven Five

This Unconditional Discount Form is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও মর্যাদাপূর্ণ বিভাগ  
স্বাক্ষর পত্রিকার ও মোহাম্মাদ  
মহাপ্রকল্পের বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 148811 **Invitation Reference No. :** 17/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018  
**Closing Date and Time :** 23-Jan-2018 12:00 **Opening Date and Time :** 23-Jan-2018 12:00  
**Procuring Entity :** Sylhet Zone

**Brief :** Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800 , Ch. 31+240 - 31+300 , Ch. 32+450 - 32+900 , Ch. 34+359 - 34+609, Ch. 36+030 - 36+180, Ch. 36+860 - 37+000, Ch. 37+225 - 37+475 (2) Strengthening and Surfacing of Existing Pavement from Ch. 22+600 - 22+700, Ch. 22+800 - 23+000, Ch. 25+000 - 25+200, Ch. 36+625 - 36+825 (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I & DBS Base course) and Protective works from Ch. 36+180- 36+625, Ch. 37+625 - 37+825, Ch. 39+000 - 39+500, Ch. 41+700 - 45+500 and Ch. 48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
17/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMP Road-Major by providing Re-construction of Existing Pavement from Ch. 22.700 - 22.800 Ch. 31.240 - 31.300 Ch.32.450 - 32.900 Ch.34.359 - 34.609 Ch.36.030 - 36.180 Ch.36.860 - 37.000 Ch.37.225 - 37.475 Strengthening and Surfacing of Existing Pavement from Ch.22.600 - 22.700 Ch.22.800 - 23.000 Ch. 25.000 - 25.200 Ch.36.625 - 36.825 DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I & DBS Base course and Protective works from Ch.36.180- 36.625 Ch.37.625 - 37.825 Ch.39.000 - 39.500 Ch.41.700 - 45.500 and Ch.48.900 - 50.000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 and Re-construction of Existing Pavement from Ch. 0.000 - 0.030 Ch. 1.750 - 1.850 of Juri - Lathitila Road R-282 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.

**M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV**  
**(JVCA - View Details)**

## Bill of Quantities (DIVISION 2 :Earthwork)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Work	02/05/01	Excavation and Backfill for Structures	Cu. metre	1035.560	284.832	Two Hundred and Eighty-Four point Eight Three Two	294960.626	Two Lakh Ninety-Four Thousand Nine Hundred and Sixty point Six Two Six
2	Earth Work	02/05/03	Sand Backfill for Structures	Cu. metre	242.160	1090.474	One Thousand AND Ninety point Four Seven Four	264069.184	Two Lakh Sixty-Four Thousand AND Sixty-Nine point One Eight Four
3	Earth Work	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cu. metre	24873.250	209.369	Two Hundred and Nine point Three Six Nine	5207687.479	Fifty-Two Lakh Seven Thousand Six Hundred and Eighty-Seven point Four Seven Nine
4	Earth Work	02/07/01	Preparation of Sub grade 300 mm Depth	Sq metre	8580.000	55.922	Fifty-Five point Nine Two Two	479810.760	Four Lakh Seventy-Nine Thousand Eight Hundred and Ten point Seven Six
5	Earth Work	02/08/01	Improved Sub grade	Cu. metre	2574.000	865.528	Eight Hundred and Sixty-Five point Five Two Eight	2227869.072	Twenty-Two Lakh Twenty-Seven Thousand Eight Hundred and Sixty-Nine point Zero Seven Two
6	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cu. metre	5634.000	170.691	One Hundred and Seventy point Six Nine One	961673.094	Nine Lakh Sixty-One Thousand Six Hundred and Seventy-Three point Zero Nine Four
<b>Grand Total:</b>								9436070.215	Ninety-Four Lakh Thirty-Six Thousand AND Seventy point Two One Five

This Bill of Quantities (DIVISION 2 :Earthwork) is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV

**Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)**  
**(JVCA - View Details)**

## Bill of Quantities (DIVISION 2 :Earthwork)

## Bill of Quantities

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 মোস্তাফিজ  
 শ্রদ্ধা পরিচালনা ও মর্যাদা বিধান  
 শ্রদ্ধা পরিচালনা ও শ্রদ্ধা মর্যাদা  
 শ্রদ্ধা পরিচালনা ও শ্রদ্ধা মর্যাদা



Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Work	02/05/01	Excavation and Backfill for Structures	Cu. metre	1035.560	360.001	Three Hundred and Sixty point Zero Zero One	372802.636	Three Lakh Seventy-Two Thousand Eight Hundred and Two point Six Three Six
2	Earth Work	02/05/03	Sand Backfill for Structures	Cu. metre	242.160	1174.001	One Thousand One Hundred and Seventy-Four point Zero Zero One	284296.082	Two Lakh Eighty-Four Thousand Two Hundred and Ninety-Six point Zero Eight Two
3	Earth Work	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cu. metre	24873.250	309.001	Three Hundred and Nine point Zero Zero One	7685859.123	Seventy-Six Lakh Eighty-Five Thousand Eight Hundred and Fifty-Nine point One Two Three
4	Earth Work	02/07/01	Preparation of Sub grade 300 mm Depth	Sq metre	8580.000	69.001	Sixty-Nine point Zero Zero One	592028.580	Five Lakh Ninety-Two Thousand AND Twenty-Eight point Five Eight
5	Earth Work	02/08/01	Improved Sub grade	Cu. metre	2574.000	916.001	Nine Hundred and Sixteen point Zero Zero One	2357786.574	Twenty-Three Lakh Fifty-Seven Thousand Seven Hundred and Eighty-Six point Five Seven Four
6	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cu. metre	5634.000	259.001	Two Hundred and Fifty-Nine point Zero Zero One	1459211.634	Fourteen Lakh Fifty-Nine Thousand Two Hundred and Eleven point Six Three Four
							<b>Grand Total:</b>	12751984.629	One Crore Twenty-Seven Lakh Fifty-One Thousand Nine Hundred and Eighty-Four point Six Two Nine

This Bill of Quantities (DIVISION 2 :Earthwork) is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-MS Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

**RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)**  
(JVCA - View Details)

#### Bill of Quantities (DIVISION 2 :Earthwork)

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Work	02/05/01	Excavation and Backfill for Structures	Cu. metre	1035.560	300.001	Three Hundred point Zero Zero One	310669.036	Three Lakh Ten Thousand Six Hundred and Sixty-Nine point Zero Three Six
2	Earth Work	02/05/03	Sand Backfill for Structures	Cu. metre	242.160	1100.001	One Thousand One Hundred point Zero Zero One	266376.242	Two Lakh Sixty-Six Thousand Three Hundred and Seventy-Six point Two Four Two
3	Earth Work	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	Cu. metre	24873.250	215.001	Two Hundred and Fifteen point Zero Zero One	5347773.623	Fifty-Three Lakh Forty-Seven Thousand Seven Hundred and Seventy-Three point Six Two Three
4	Earth Work	02/07/01	Preparation of Sub grade 300 mm Depth	Sq metre	8580.000	120.001	One Hundred and Twenty point Zero Zero One	1029608.580	Ten Lakh Twenty-Nine Thousand Six Hundred and Eight point Five Eight
5	Earth Work	02/08/01	Improved Sub grade	Cu. metre	2574.000	1480.001	One Thousand Four Hundred and Eighty point Zero Zero One	3809522.574	Thirty-Eight Lakh Nine Thousand Five Hundred and Twenty-Two point Five Seven Four
6	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cu. metre	5634.000	225.001	Two Hundred and Twenty-Five point Zero Zero One	1267655.634	Twelve Lakh Sixty-Seven Thousand Six Hundred and Fifty-Five point Six Three Four
							<b>Grand Total:</b>	12031605.689	One Crore Twenty Lakh Thirty-One Thousand Six Hundred and Five point Six Eight Nine

This Bill of Quantities (DIVISION 2 :Earthwork) is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) Ltd-M/S Saleh Ahmed (JV)

Signed  
AAB  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পাকিস্তানি ও মরাদ্দিক বিভাগ  
পাকিস্তানি ও মরাদ্দিক  
পাকিস্তানি ও মরাদ্দিক



Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
স্বত্ব পরিচয় ও মর্যাদা বিভাগ  
স্বত্ব পরিচয় ও সৌহ মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	148811	Invitation Reference No. :	17/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	23-Jan-2018 12:00	Opening Date and Time :	23-Jan-2018 12:00
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800 , Ch. 31+240 - 31+300 , Ch. 32+450 - 32+900 , Ch. 34+359 - 34+609, Ch. 36+030 - 36+180, Ch. 36+860 - 37+000, Ch. 37+225 - 37+475 (2) Strengthening and Surfacing of Existing Pavement from Ch. 22+600 - 22+700, Ch. 22+800 - 23+000, Ch. 25+000 - 25+200, Ch. 36+625 - 36+825 (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I & DBS Base course) and Protective works from Ch. 36+180- 36+625, Ch. 37+625 - 37+825, Ch. 39+000 - 39+500, Ch. 41+700 - 45+500 and Ch. 48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		
			<a href="#">View Notice</a>

Package No	Package Description
17/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMP Road-Major by providing Re-construction of Existing Pavement from Ch. 22.700 - 22.800 Ch. 31.240 - 31.300 Ch.32.450 - 32.900 Ch.34.359 - 34.609 Ch.36.030 - 36.180 Ch.36.860 - 37.000 Ch.37.225 - 37.475 Strengthening and Surfacing of Existing Pavement from Ch.22.600 - 22.700 Ch.22.800 - 23.000 Ch. 25.000 - 25.200 Ch.36.625 - 36.825 DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I & DBS Base course and Protective works from Ch.36.180- 36.625 Ch.37.625 - 37.825 Ch.39.000 - 39.500 Ch.41.700 - 45.500 and Ch.48.900 - 50.000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 and Re-construction of Existing Pavement from Ch. 0.000 - 0.030 Ch. 1.750 - 1.850 of Juri - Lathitila Road R-282 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.

[M. M. Builders & Engineers Ltd., Rana Builders \(Pvt.\) Ltd & Ohiduzzaman Chowdhury \(MRC\)JV](#)  
[\(JVCA - View Details\)](#)

## Bill of Quantities (DIVISION 3 : Pavement Work)

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sq. metre	17699.000	38.285	Thirty-Eight point Two Eight Five	677606.215	Six Lakh Seventy-Seven Thousand Six Hundred and Six point Two One Five
2	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cu. metre	27.980	15383.402	Fifteen Thousand Three Hundred and Eighty-Three point Four Zero Two	430427.588	Four Lakh Thirty Thousand Four Hundred and Twenty-Seven point Five Eight Eight
3	Pavement Work	03/02/01	Sub-Base	Cu. metre	1716.000	4054.328	Four Thousand AND Fifty-Four point Three Two Eight	6957226.848	Sixty-Nine Lakh Fifty-Seven Thousand Two Hundred and Twenty-Six point Eight Four Eight
4	Pavement Work	03/03/01	Aggregate Base Type-I	Cu. metre	3276.350	5072.903	Five Thousand AND Seventy-Two point Nine Zero Three	16620605.744	One Crore Sixty-Six Lakh Twenty Thousand Six Hundred and Five point Seven Four Four
5	Pavement Work	03/03/02	Aggregate Base Type-II	Cu. metre	1864.500	4385.251	Four Thousand Three Hundred and Eighty-Five point Two Five One	8176300.490	Eighty-One Lakh Seventy-Six Thousand Three Hundred point Four Nine
6	Pavement Work	03/06/01(a)	Bituminous Prime Coat (Plant Placed)	Sq. metre	17699.000	108.922	One Hundred and Eight point Nine Two Two	1927810.478	Nineteen Lakh Two Thousand Seven Hundred and Eight point Nine Two Two

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 সিস্টেম এনালিস্ট ও মাস্টার  
 সফটওয়্যার ইঞ্জিনিয়ার  
 বাংলাদেশ সরকার

7	Pavement Work	03/07/01(a)	Bituminous Tack Coat (Plant Work)	Sq. metre	46237.070	40.046	Forty point Zero Four Six	1851609.705	thousand six Hundred and Nine point Seven Zero Five
8	Pavement Work	03/10/01(b)	Dense Bituminous Surfacing - Base Course (Plant Method ) (Bitumen Grade 60/70)	Cu. metre	1238.930	19169.318	Nineteen Thousand One Hundred and Sixty-Nine point Three One Eight	23749443.150	Two Crore Thirty-Seven Lakh Forty-Nine Thousand and Four Hundred and Forty-Three point One Five
9	Pavement Work	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method ) (Bitumen Grade 60/70)	Cu. metre	2300.670	19380.714	Nineteen Thousand Three Hundred and Eighty point Seven One Four	44588627.278	Four Crore Forty-Five Lakh Eighty-Eight Thousand Six Hundred and Twenty-Seven point Two Seven Eight
10	Pavement Work	03/13/01	Brick on End Edging	Lin. Metre	4460.000	117.866	One Hundred and Seventeen point Eight Six Six	525682.360	Five Lakh Twenty-Five Thousand Six Hundred and Eighty-Two point Three Six
							<b>Grand Total:</b>	105505339.856	Ten Crore Fifty-Five Lakh Five Thousand Three Hundred and Thirty-Nine point Eight Five Six

This Bill of Quantities (DIVISION 3 : Pavement Work) is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV

Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)  
(JVCA - View Details)

#### Bill of Quantities (DIVISION 3 : Pavement Work)

##### Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sq. metre	17699.000	48.001	Forty-Eight point Zero Zero One	849569.699	Eight Lakh Forty-Nine Thousand Five Hundred and Sixty-Nine point Six Nine Nine
2	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cu. metre	27.980	15733.001	Fifteen Thousand Seven Hundred and Thirty-Three point Zero Zero One	440209.368	Four Lakh Forty Thousand Two Hundred and Nine point Three Six Eight
3	Pavement Work	03/02/01	Sub-Base	Cu. metre	1716.000	4361.001	Four Thousand Three Hundred and Sixty-One point Zero Zero One	7483477.716	Seventy-Four Lakh Eighty-Three Thousand Four Hundred and Seventy-Seven point Seven One Six
4	Pavement Work	03/03/01	Aggregate Base Type-I	Cu. metre	3276.350	6566.001	Six Thousand Five Hundred and Sixty-Six point Zero Zero One	21512517.376	Two Crore Fifteen Lakh Twelve Thousand Five Hundred and Seventeen point Three Seven Six
5	Pavement Work	03/03/02	Aggregate Base Type-II	Cu. metre	1864.500	4732.001	Four Thousand Seven Hundred and Thirty-Two point Zero Zero One	8822815.865	Eighty-Eight Lakh Twenty-Two Thousand Eight Hundred and Fifteen point Eight Six Five
6	Pavement Work	03/06/01(a)	Bituminous Prime Coat (Plant Placed)	Sq. metre	17699.000	123.001	One Hundred and Twenty-Three point Zero Zero One	2176994.699	Twenty-One Lakh Seventy-Six Thousand Nine Hundred and Ninety-Four point Six Nine Nine
7	Pavement Work	03/07/01(a)	Bituminous Tack Coat (Plant Work)	Sq. metre	46237.070	46.001	Forty-Six point Zero Zero One	2126951.457	

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
নব্ব্ব পরিদর্শন ও মহাপ্রকৃতি বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


8	Pavement Work	03/10/01(b)	Dense Bituminous Surfacing - Base Course (Plant Method ) (Bitumen Grade 60/70)	Cu. metre	1238.930	19900.001	Nineteen Thousand Nine Hundred point Zero Zero One	24654708.239	Six Lakh Fifty-Four Thousand Seven Hundred and Eight point Two Three Nine
9	Pavement Work	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method ) (Bitumen Grade 60/70)	Cu. metre	2300.670	20118.001	Twenty Thousand One Hundred and Eighteen point Zero Zero One	46284881.361	Four Crore Sixty-Two Lakh Eighty-Four Thousand Eight Hundred and Eighty-One point Three Six One
10	Pavement Work	03/13/01	Brick on End Edging	Lin. Metre	4460.000	103.001	One Hundred and Three point Zero Zero One	459384.460	Four Lakh Fifty-Nine Thousand Three Hundred and Eighty-Four point Four Six
							<b>Grand Total:</b>	114811510.240	Eleven Crore Forty-Eight Lakh Eleven Thousand Five Hundred and Ten point Two Four

This Bill of Quantities (DIVISION 3 : Pavement Work) is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-MS Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

**RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)**  
**(JVCA - View Details)**

**Bill of Quantities (DIVISION 3 : Pavement Work)**

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sq. metre	17699.000	90.001	Ninety point Zero Zero One	1592927.699	Fifteen Lakh Ninety-Two Thousand Nine Hundred and Twenty-Seven point Six Nine Nine
2	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cu. metre	27.980	16000.001	Sixteen Thousand point Zero Zero One	447680.028	Four Lakh Forty-Seven Thousand Six Hundred and Eighty point Zero Two Eight
3	Pavement Work	03/02/01	Sub-Base	Cu. metre	1716.000	4152.959	Four Thousand One Hundred and Fifty-Two point Nine Five Nine	7126477.644	Seventy-One Lakh Twenty-Six Thousand Four Hundred and Seventy-Seven point Six Four Four
4	Pavement Work	03/03/01	Aggregate Base Type-I	Cu. metre	3276.350	6006.366	Six Thousand AND Six point Three Six Six	19678957.244	One Crore Ninety-Six Lakh Seventy-Eight Thousand Nine Hundred and Fifty-Seven point Two Four Four
5	Pavement Work	03/03/02	Aggregate Base Type-II	Cu. metre	1864.500	4508.155	Four Thousand Five Hundred and Eight point One Five Five	8405454.997	Eighty-Four Lakh Five Thousand Four Hundred and Fifty-Four point Nine Nine Seven
6	Pavement Work	03/06/01(a)	Bituminous Prime Coat (Plant Placed)	Sq. metre	17699.000	140.001	One Hundred and Forty point Zero Zero One	2477877.699	Twenty-Four Lakh Seventy-Seven Thousand Eight Hundred and Seventy-Seven point Six Nine Nine
7	Pavement Work	03/07/01(a)	Bituminous Tack Coat (Plant Work)	Sq. metre	46237.070	92.001	Ninety-Two point Zero Zero One	4253856.677	Forty-Two Lakh Fifty-Three Thousand Eight Hundred and Fifty-Six point Six Seven
8	Pavement Work	03/10/01(b)	Dense Bituminous Surfacing - Base Course (Plant Method ) (Bitumen Grade 60/70)	Cu. metre	1238.930	19352.716	Nineteen Thousand Three Hundred and Fifty-Two point Seven One Six	23976660.434	

*Signed*  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মাসলিক বিভাগ  
 নতুন পরিচালন ও সোহ মরশিদ  
 বাংলাদেশ সরকার

9	Pavement Work	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method ) (Bitumen Grade 60/70)	Cu. metre	2300.670	19352.716	Nineteen Thousand Three Hundred and Fifty-Two point Seven One Six	44524213.120	Four Crore Forty-Five Lakh Twenty-Four Thousand Two Hundred and Thirteen point One Two
10	Pavement Work	03/13/01	Brick on End Edging	Lin. Metre	4460.000	120.001	One Hundred and Twenty point Zero Zero One	535204.460	Five Lakh Thirty-Five Thousand Two Hundred and Four point Four Six
							<b>Grand Total:</b>	113019310.002	Eleven Crore Thirty Lakh Nineteen Thousand Three Hundred and Ten point Zero Zero Two

This Bill of Quantities (DIVISION 3 : Pavement Work) is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-MS Saleh Ahmed (JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
পরিচালক মহাপ্রকৃত পরিচালক

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	148811	Invitation Reference No. :	17/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	23-Jan-2018 12:00	Opening Date and Time :	23-Jan-2018 12:00
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800 , Ch. 31+240 - 31+300 , Ch. 32+450 - 32+900 , Ch. 34+359 - 34+609, Ch. 36+030 - 36+180, Ch. 36+860 - 37+000, Ch. 37+225 - 37+475 (2) Strengthening and Surfacing of Existing Pavement from Ch. 22+600 - 22+700, Ch. 22+800 - 23+000, Ch. 25+000 - 25+200, Ch. 36+625 - 36+825 (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I & DBS Base course) and Protective works from Ch. 36+180- 36+625, Ch. 37+625 - 37+825, Ch. 39+000 - 39+500, Ch. 41+700 - 45+500 and Ch. 48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
17/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMP Road-Major by providing Re-construction of Existing Pavement from Ch. 22.700 - 22.800 Ch. 31.240 - 31.300 Ch.32.450 - 32.900 Ch.34.359 - 34.609 Ch.36.030 - 36.180 Ch.36.860 - 37.000 Ch.37.225 - 37.475 Strengthening and Surfacing of Existing Pavement from Ch.22.600 - 22.700 Ch.22.800 - 23.000 Ch. 25.000 - 25.200 Ch.36.625 - 36.825 DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I & DBS Base course and Protective works from Ch.36.180- 36.625 Ch.37.625 - 37.825 Ch.39.000 - 39.500 Ch.41.700 - 45.500 and Ch.48.900 - 50.000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 and Re-construction of Existing Pavement from Ch. 0.000 - 0.030 Ch. 1.750 - 1.850 of Juri - Lathitila Road R-282 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.

M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV  
(JVCA - View Details)

## Bill of Quantities (DIVISION 5 :Structures)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01	Single Layer Brick Flat Soling	Sq. Metre	3228.750	441.611	Four Hundred and Forty-One point Six One One	1425851.516	Fourteen Lakh Twenty-Five Thousand Eight Hundred and Fifty-One point Five One Six
2	Structures	05/01/02(a)	Concrete Class as Detailed on Drawings (Class-10) (Concrete Mixer)	Cu. Metre	383.910	7629.047	Seven Thousand Six Hundred and Twenty-Nine point Zero Four Seven	2928867.434	Twenty-Nine Lakh Twenty-Eight Thousand Eight Hundred and Sixty-Seven point Four Three Four
3	Structures	05/05/01	New and Extended Brickwork	Cu. Metre	366.190	6884.768	Six Thousand Eight Hundred and Eighty-Four point Seven Six Eight	252111	Twenty-Five Lakh Twenty-One Thousand

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পদক পরিচালক ও মহাপ্রকৃত বিভাগ  
পদক পরিচালক ও পদক পরিচালক  
পদক পরিচালক ও পদক পরিচালক

4	Structures	Sp. Item-05/01	Minimum 12 mm thick cement sand (F.M. 1.2) plaster with neat cement finishing to plinth wall (1:4) with cement up to 150 mm below ground level with neat cement finishing including washing of sand, finishing the edges and corners and curing at least for 7 days, cost of water, electricity and other charges etc. all complete in all respect as per drawing and accepted by the Engineer. (Cement: CEM-II/A-M) (PWD Rate schedule-2014, Item No 15.2)	Sq. Metre	3465.000	239.665	Two Hundred and Thirty-Nine point Six Six Five	830439.225	Lakh Thirty Thousand Four Hundred and Thirty-Nine point Two Two Five
							<b>Grand Total:</b>	7706291.369	Seventy-Seven Lakh Six Thousand Two Hundred and Ninety-One point Three Six Nine

This Bill of Quantities (DIVISION 5:Structures) is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV

Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)  
(JVCA - View Details)

#### Bill of Quantities (DIVISION 5 :Structures)

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01	Single Layer Brick Flat Soling	Sq. Metre	3228.750	468.001	Four Hundred and Sixty-Eight point Zero Zero One	1511058.229	Fifteen Lakh Eleven Thousand AND Fifty-Eight point Two Two Nine
2	Structures	05/01/02(a)	Concrete Class as Detailed on Drawings (Class-10) (Concrete Mixer)	Cu. Metre	383.910	8466.001	Eight Thousand Four Hundred and Sixty-Six point Zero Zero One	3250182.444	Thirty-Two Lakh Fifty Thousand One Hundred and Eighty-Two point Four Four Four
3	Structures	05/05/01	New and Extended Brickwork	Cu. Metre	366.190	7408.001	Seven Thousand Four Hundred and Eight point Zero Zero One	2712735.886	Twenty-Seven Lakh Twelve Thousand Seven Hundred and Thirty-Five point Eight Six
4	Structures	Sp. Item-05/01	Minimum 12 mm thick cement sand (F.M. 1.2) plaster with neat cement finishing to plinth wall (1:4) with cement up to 150 mm below ground level with neat cement finishing including washing of sand, finishing the edges and corners and curing at least for 7 days, cost of water, electricity and other charges etc. all complete in all respect as per drawing and accepted by the Engineer. (Cement: CEM-II/A-M) (PWD Rate schedule-2014, Item No 15.2)	Sq. Metre	3465.000	246.001	Two Hundred and Forty-Six point Zero Zero One	852393.465	Eight Lakh Fifty-Two Thousand Three Hundred and Ninety-Three point Four Six Five
							<b>Grand Total:</b>	832637	Fifty-

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পবিত্র ও মহাপ্রভু বিভাগ  
পবিত্র ও মহাপ্রভু  
পবিত্র ও মহাপ্রভু



									Seventy point Zero Two Four
--	--	--	--	--	--	--	--	--	-----------------------------

This Bill of Quantities (DIVISION 5 :Structures) is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-MS Paradise Traders-Mbshur Rahman Chowdhury (Joint venture)

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV) (JVCA - View Details)									
Bill of Quantities (DIVISION 5 :Structures)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures	05/01/01	Single Layer Brick Flat Soling	Sq. Metre	3228.750	530.001	Five Hundred and Thirty point Zero Zero One	1711240.729	Seventeen Lakh Eleven Thousand Two Hundred and Forty point Seven Two Nine
2	Structures	05/01/02(a)	Concrete Class as Detailed on Drawings (Class-10) (Concrete Mixer)	Cu. Metre	383.910	8900.001	Eight Thousand Nine Hundred point Zero Zero One	3416799.384	Thirty-Four Lakh Sixteen Thousand Seven Hundred and Ninety-Nine point Three Eight Four
3	Structures	05/05/01	New and Extended Brickwork	Cu. Metre	366.190	9000.001	Nine Thousand point Zero Zero One	3295710.366	Thirty-Two Lakh Ninety-Five Thousand Seven Hundred and Ten point Three Six Six
4	Structures	Sp. Item-05/01	Minimum 12 mm thick cement sand (F.M. 1:2) plaster with neat cement finishing to plinth wall (1:4) with cement up to 150 mm below ground level with neat cement finishing including washing of sand, finishing the edges and corners and curing at least for 7 days, cost of water, electricity and other charges etc. all complete in all respect as per drawing and accepted by the Engineer. (Cement: CEM-II/A-M) (PWD Rate schedule-2014, Item No 15.2)	Sq. Metre	3465.000	320.001	Three Hundred and Twenty point Zero Zero One	1108803.465	Eleven Lakh Eight Thousand Eight Hundred and Three point Four Six Five
							<b>Grand Total:</b>	9532553.944	Ninety-Five Lakh Thirty-Two Thousand Five Hundred and Fifty-Three point Nine Four Four

This Bill of Quantities (DIVISION 5 :Structures) is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

Signed  
AAB  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পবিত্র ও মহাপ্রতিষ্ঠান  
পবিত্র ও মহাপ্রতিষ্ঠান  
পবিত্র ও মহাপ্রতিষ্ঠান

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	148811	Invitation Reference No. :	17/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	23-Jan-2018 12:00	Opening Date and Time :	23-Jan-2018 12:00
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800 , Ch. 31+240 - 31+300 , Ch. 32+450 - 32+900 , Ch. 34+359 - 34+609, Ch. 36+030 - 36+180, Ch. 36+860 - 37+000, Ch. 37+225 - 37+475 (2) Strengthening and Surfacing of Existing Pavement from Ch. 22+600 - 22+700, Ch. 22+800 - 23+000, Ch. 25+000 - 25+200, Ch. 36+625 - 36+825 (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I & DBS Base course) and Protective works from Ch. 36+180- 36+625, Ch. 37+625 - 37+825, Ch. 39+000 - 39+500, Ch. 41+700 - 45+500 and Ch. 48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
17/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMP Road-Major by providing Re-construction of Existing Pavement from Ch. 22.700 - 22.800 Ch. 31.240 - 31.300 Ch.32.450 - 32.900 Ch.34.359 - 34.609 Ch.36.030 - 36.180 Ch.36.860 - 37.000 Ch.37.225 - 37.475 Strengthening and Surfacing of Existing Pavement from Ch.22.600 - 22.700 Ch.22.800 - 23.000 Ch. 25.000 - 25.200 Ch.36.625 - 36.825 DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I & DBS Base course and Protective works from Ch.36.180- 36.625 Ch.37.625 - 37.825 Ch.39.000 - 39.500 Ch.41.700 - 45.500 and Ch.48.900 - 50.000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 and Re-construction of Existing Pavement from Ch. 0.000 - 0.030 Ch. 1.750 - 1.850 of Juri - Lathitila Road R-282 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.

**M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV**  
(JVCA - View Details)

## Bill of Quantities (DIVISION 6 :Incidental)

## Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sq. metre	580.800	854.629	Eight Hundred and Fifty-Four point Six Two Nine	496368.523	Four Lakh Ninety-Six Thousand Three Hundred and Sixty-Eight point Five Two Three
2	Incidental	06/10/01	Traffic Signs	Number	5.000	6145.249	Six Thousand One Hundred and Forty-Five point Two Four Nine	30726.245	Thirty Thousand Seven Hundred and Twenty-Six point Two Four Five
3	Incidental	06/10/02	Sign Post	Number	5.000	2705.139	Two Thousand Seven Hundred and Five point One Three Nine	13525.695	Thirteen Thousand Five Hundred and Twenty-Five point Six Nine Five
4	Incidental	06/17/01a	RCC Palisiding (4m post, 200mm X200mm)	Lin. Metre	200.000	8189.922	Eight Thousand One Hundred and Eighty-Nine point Nine Two Two	1637984.400	Sixteen Lakh Thirty-Seven Thousand Nine Hundred and Eighty-Four point Four
5	Incidental	06/17/01b	RCC Palisiding (3m post, 150mm X150mm)	Lin. Metre	200.000	5446.521	Five Thousand Four Hundred and Forty-Six point Five Two One	1089304.200	Ten Lakh Eighty-Nine Thousand Three Hundred and Four point Two
Grand Total:								3267909.063	Thirty-Two Lakh Sixty-Seven Thousand Nine Hundred and Nine point Zero Six Three

This Bill of Quantities (DIVISION 6 :Incidental) is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M. M. Builders & Engineers Ltd., Rana B Ohiduzzaman Chowdhury (MRC)JV

**Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)**  
(JVCA - View Details)

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
পতন পরিচালনা ও মর্যাদা বিধান  
সকল পরিচালনা ও মোহাম্মদ  
পরিচালনা করত

Bill of Quantities (DIVISION 6 :Incidental)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sq. metre	580.800	1069.001	One Thousand AND Sixty-Nine point Zero Zero One	620875.781	SixLakh Twenty Thousand Eight Hundred and Seventy-Five point Seven Eight One
2	Incidental	06/10/01	Traffic Signs	Number	5.000	6901.001	Six Thousand Nine Hundred and One point Zero Zero One	34505.005	Thirty-Four Thousand Five Hundred and Five point Zero Zero Five
3	Incidental	06/10/02	Sign Post	Number	5.000	3073.001	Three Thousand AND Seventy-Three point Zero Zero One	15365.005	Fifteen Thousand Three Hundred and Sixty-Five point Zero Zero Five
4	Incidental	06/17/01a	RCC Palisiding (4m post, 200mm X 200mm)	Lin. Metre	200.000	10037.001	Ten Thousand AND Thirty-Seven point Zero Zero One	2007400.200	Twenty Lakh Seven Thousand Four Hundred point Two
5	Incidental	06/17/01b	RCC Palisiding (3m post, 150mm X 150mm)	Lin. Metre	200.000	6602.001	Six Thousand Six Hundred and Two point Zero Zero One	1320400.200	Thirteen Lakh Twenty Thousand Four Hundred point Two
							<b>Grand Total:</b>	3998546.191	Thirty-Nine Lakh Ninety-Eight Thousand Five Hundred and Forty-Six point One Nine One

This Bill of Quantities (DIVISION 6 :Incidental) is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-MS Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV) (JVCA - View Details)									
Bill of Quantities (DIVISION 6 :Incidental)									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	Sq. metre	580.800	1200.001	One Thousand Two Hundred point Zero Zero One	696960.581	SixLakh Ninety-Six Thousand Nine Hundred and Sixty point Five Eight One
2	Incidental	06/10/01	Traffic Signs	Number	5.000	5000.001	Five Thousand point Zero Zero One	25000.005	Twenty-Five Thousand point Zero Zero Five
3	Incidental	06/10/02	Sign Post	Number	5.000	3500.001	Three Thousand Five Hundred point Zero Zero One	17500.005	Seventeen Thousand Five Hundred point Zero Zero Five
4	Incidental	06/17/01a	RCC Palisiding (4m post, 200mm X 200mm)	Lin. Metre	200.000	12000.001	Twelve Thousand point Zero Zero One	2400000.200	Twenty-Four Lakh point Two
5	Incidental	06/17/01b	RCC Palisiding (3m post, 150mm X 150mm)	Lin. Metre	200.000	8500.001	Eight Thousand Five Hundred point Zero Zero One	1700000.200	Seventeen Lakh point Two
							<b>Grand Total:</b>	4839460.991	Forty-Eight Lakh Thirty-Nine Thousand Four Hundred and Sixty point Nine Nine One

This Bill of Quantities (DIVISION 6 :Incidental) is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পদক পরিচালক ও মহাপ্রকৃতি বিভাগ  
পদক পরিচালক ও পদক পরিচালক  
পদক পরিচালক ও পদক পরিচালক

[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	148811	Invitation Reference No. :	17/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	23-Jan-2018 12:00	Opening Date and Time :	23-Jan-2018 12:00
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800 , Ch. 31+240 - 31+300 , Ch. 32+450 - 32+900 , Ch. 34+359 - 34+609, Ch. 36+030 - 36+180, Ch. 36+860 - 37+000, Ch. 37+225 - 37+475 (2) Strengthening and Surfacing of Existing Pavement from Ch. 22+600 - 22+700, Ch. 22+800 - 23+000, Ch. 25+000 - 25+200, Ch. 36+625 - 36+825 (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I & DBS Base course) and Protective works from Ch. 36+180- 36+625, Ch. 37+625 - 37+825, Ch. 39+000 - 39+500, Ch. 41+700 - 45+500 and Ch. 48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

## Tenderer/Consultant Name : Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities (DIVISION 1 :General & Site Facilities)	101655.009
2	Unconditional Discount Form	9449329.462
3	Bill of Quantities (DIVISION 2 :Earthwork)	12751984.629
4	Bill of Quantities (DIVISION 3 : Pavement Work)	114811510.240
5	Bill of Quantities (DIVISION 5 :Structures)	8326370.024
6	Bill of Quantities (DIVISION 6 :Incidental)	3998546.191
	<b>Grand Total</b>	<b>130540736.632</b>

## Tenderer/Consultant Name : RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities (DIVISION 1 :General & Site Facilities)	102259.798
2	Bill of Quantities (DIVISION 2 :Earthwork)	12031605.689
3	Bill of Quantities (DIVISION 3 : Pavement Work)	113019310.002
4	Bill of Quantities (DIVISION 5 :Structures)	9532553.944
5	Bill of Quantities (DIVISION 6 :Incidental)	4839460.991
	<b>Grand Total</b>	<b>139525190.424</b>

## Tenderer/Consultant Name : M. M. Builders &amp; Engineers Ltd., Rana Builders (Pvt.) Ltd &amp; Ohiduzzaman Chowdhury (MRC)JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities (DIVISION 1 :General & Site Facilities)	82006.090
2	Unconditional Discount Form	0.000
3	Bill of Quantities (DIVISION 2 :Earthwork)	9436070.215
4	Bill of Quantities (DIVISION 3 : Pavement Work)	105505339.856
5	Bill of Quantities (DIVISION 5 :Structures)	7706291.369
6	Bill of Quantities (DIVISION 6 :Incidental)	3267909.063
	<b>Grand Total</b>	<b>125997616.593</b>

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 যোগাযোগ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

[View All Notifications](#)

## Comparative Report

[Go back to Dashboard](#)

### Tender/Proposal Detail

Tender/Proposal ID :	148811	Invitation Reference No. :	17/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	23-Jan-2018 12:00	Opening Date and Time :	23-Jan-2018 12:00
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800 , Ch. 31+240 - 31+300 , Ch. 32+450 - 32+900 , Ch. 34+359 - 34+609, Ch. 36+030 - 36+180, Ch. 36+860 - 37+000, Ch. 37+225 - 37+475 (2) Strengthening and Surfacing of Existing Pavement from Ch. 22+600 - 22+700, Ch. 22+800 - 23+000, Ch. 25+000 - 25+200, Ch. 36+625 - 36+825 (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I & DBS Base course) and Protective works from Ch. 36+180- 36+625, Ch. 37+625 - 37+825, Ch. 39+000 - 39+500, Ch. 41+700 - 45+500 and Ch. 48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		

[View Notice](#)
[Save As PDF](#) | [Print](#)


Form Name	Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture) Amount in (BDT)	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV) Amount in (BDT)	M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV Amount in (BDT)
Bill of Quantities (DIVISION 1 :General & Site Facilities)	101655.009	102259.798	82006.090
Unconditional Discount Form	9449329.462	0	0.000
Bill of Quantities (DIVISION 2 :Earthwork)	12751984.629	12031605.689	9436070.215
Bill of Quantities (DIVISION 3 : Pavement Work)	114811510.240	113019310.002	105505339.856
Bill of Quantities (DIVISION 5 :Structures)	8326370.024	9532553.944	7706291.369
Bill of Quantities (DIVISION 6 :Incidental)	3998546.191	4839460.991	3267909.063
Grand Total	130540736.632	139525190.424	125997616.593

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
  
 কাজী আব্দুল আল-মামুন  
 সিনিয়র অফিসার  
 সড়ক পরিবহন ও মর্যাদা বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার



[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

**Tender/Proposal ID :** 148811 **Invitation Reference No. :** 17/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018  
**Closing Date and Time :** 23-Jan-2018 12:00 **Opening Date and Time :** 23-Jan-2018 12:00  
**Procuring Entity :** Sylhet Zone

**Brief :** Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800 , Ch. 31+240 - 31+300 , Ch. 32+450 - 32+900 , Ch. 34+359 - 34+609 , Ch. 36+030 - 36+180 , Ch. 36+860 - 37+000 , Ch. 37+225 - 37+475 (2) Strengthening and Surfacing of Existing Pavement from Ch. 22+600 - 22+700 , Ch. 22+800 - 23+000 , Ch. 25+000 - 25+200 , Ch. 36+625 - 36+825 (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I & DBS Base course) and Protective works from Ch. 36+180- 36+625 , Ch. 37+625 - 37+825 , Ch. 39+000 - 39+500 , Ch. 41+700 - 45+500 and Ch. 48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030 , Ch. 1+750 - 1+850 Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.

[View Notice](#)

Package No	Package Description
17/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMP Road-Major by providing Re-construction of Existing Pavement from Ch. 22.700 - 22.800 Ch. 31.240 - 31.300 Ch.32.450 - 32.900 Ch.34.359 - 34.609 Ch.36.030 - 36.180 Ch.36.860 - 37.000 Ch.37.225 - 37.475 Strengthening and Surfacing of Existing Pavement from Ch.22.600 - 22.700 Ch.22.800 - 23.000 Ch. 25.000 - 25.200 Ch.36.625 - 36.825 DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I & DBS Base course and Protective works from Ch.36.180- 36.625 Ch.37.625 - 37.825 Ch.39.000 - 39.500 Ch.41.700 - 45.500 and Ch.48.900 - 50.000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 and Re-construction of Existing Pavement from Ch. 0.000 - 0.030 Ch. 1.750 - 1.850 of Juri - Lathitila Road R-282 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.

**M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV**  
**(JVCA - View Details)**

## Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

## Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	145.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	22495722992.00

## Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.  
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M. M. Builders Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV

**Mr. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)**  
**(JVCA - View Details)**

## Past Performance Evaluation and rating matrix for different aspects

Signed  
 AAM  
 কাজী আব্দুল আল-মামুন  
 মোস্তাফিজ  
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ  
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
 বাংলাদেশ সরকার

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	45.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	5.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	-

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	--Select--

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-MS Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

**RAB-RC (PVT) LIMITED-PTSL-MATREE (PVT) LTD-M/S Saleh Ahmed (JV)**  
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	170.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	17000000000.00

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LTD-MATREE (PVT) LTD-M/S Saleh Ahmed (JV)

Signed  
AAB  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ  
স্বাক্ষরিত ও স্বাক্ষরিত  
স্বাক্ষরিত ও স্বাক্ষরিত



[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
প্রোগ্রামার  
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ  
স্বাক্ষর পরিচালনা ও সফটওয়্যার  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	148811	Invitation Reference No. :	17/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
Closing Date and Time :	23-Jan-2018 12:00	Opening Date and Time :	23-Jan-2018 12:00
Procuring Entity :	Sylhet Zone		
Brief :	Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800 , Ch. 31+240 - 31+300 , Ch. 32+450 - 32+900 , Ch. 34+359 - 34+609, Ch. 36+030 - 36+180, Ch. 36+860 - 37+000, Ch. 37+225 - 37+475 (2) Strengthening and Surfacing of Existing Pavement from Ch. 22+600 - 22+700, Ch. 22+800 - 23+000, Ch. 25+000 - 25+200, Ch. 36+625 - 36+825 (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I & DBS Base course) and Protective works from Ch. 36+180- 36+625, Ch. 37+625 - 37+825, Ch. 39+000 - 39+500, Ch. 41+700 - 45+500 and Ch. 48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 Juri - Lathitila Road (R-282) under Moulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		

[View Notice](#)

Package No	Package Description
17/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMP Road-Major by providing Re-construction of Existing Pavement from Ch. 22.700 - 22.800 Ch. 31.240 - 31.300 Ch.32.450 - 32.900 Ch.34.359 - 34.609 Ch.36.030 - 36.180 Ch.36.860 - 37.000 Ch.37.225 - 37.475 Strengthening and Surfacing of Existing Pavement from Ch.22.600 - 22.700 Ch.22.800 - 23.000 Ch. 25.000 - 25.200 Ch.36.625 - 36.825 DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I & DBS Base course and Protective works from Ch.36.180- 36.625 Ch.37.625 - 37.825 Ch.39.000 - 39.500 Ch.41.700 - 45.500 and Ch.48.900 - 50.000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 and Re-construction of Existing Pavement from Ch. 0.000 - 0.030 Ch. 1.750 - 1.850 of Juri - Lathitila Road R-282 under Moulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.

**M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV**  
(JVCA - View Details)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Mapped Copy	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
Mapped Copy	Mapped Copy

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan--pdf	155.92	<a href="#">Download</a>

**Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)**  
(JVCA - View Details)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

Signed  
AAM

কাজী আব্দুল আল-মামুন  
মোহাম্মদ  
পতন পরিচালনা ও মালিকানা বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Copy Enclosed	New	Owned	-

5.

Elements of Activity	Brief description of Activity
-	-

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-MS Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan.pdf	13.18	 Download

RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)  
(JVCA - View Details)

## Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

## A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Plant	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
n/a	n/a

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan ID-148811.docx	36.26	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB

কাজী আব্দুল আল-মামুন  
মোস্তামার  
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ  
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত  
পরিচালক মহাপ্রকৃত বিভাগ

## Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)


Tender/Proposal Detail			
<b>Tender/Proposal ID :</b>	148811	<b>Invitation Reference No. :</b>	17/e-GP/PMP(Road)/ACE/RHD/Sylhet/2017-2018
<b>Closing Date and Time :</b>	23-Jan-2018 12:00	<b>Opening Date and Time :</b>	23-Jan-2018 12:00
<b>Procuring Entity :</b>	Sylhet Zone		
<b>Brief :</b>	Periodic Maintenance work under PMP (Road-Major) by providing (1) Re-construction of Existing Pavement from Ch. 22+700 - 22+800 , Ch. 31+240 - 31+300 , Ch. 32+450 - 32+900 , Ch. 34+359 - 34+609, Ch. 36+030 - 36+180, Ch. 36+860 - 37+000, Ch. 37+225 - 37+475 (2) Strengthening and Surfacing of Existing Pavement from Ch. 22+600 - 22+700, Ch. 22+800 - 23+000, Ch. 25+000 - 25+200, Ch. 36+625 - 36+825 (3) DBS Wearing Course in/c Partial strengthening (Aggregate Base Type-I & DBS Base course) and Protective works from Ch. 36+180- 36+625, Ch. 37+625 - 37+825, Ch. 39+000 - 39+500, Ch. 41+700 - 45+500 and Ch. 48+900 - 50+000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road (R-281) and Re-construction of Existing Pavement from Ch. 0+000 - 0+030, Ch. 1+750 - 1+850 Juri - Lathitila Road (R-282) under Mbulvibazar Road Division of Road Zone, Sylhet during the year 2017-2018.		
<a href="#">View Notice</a>			

Package No	Package Description
17/e-GP/PMPRoad/ACE/RHD/Sylhet/2017-2018	Periodic Maintenance work under PMP Road-Major by providing Re-construction of Existing Pavement from Ch. 22.700 - 22.800 Ch. 31.240 - 31.300 Ch.32.450 - 32.900 Ch.34.359 - 34.609 Ch.36.030 - 36.180 Ch.36.860 - 37.000 Ch.37.225 - 37.475 Strengthening and Surfacing of Existing Pavement from Ch.22.600 - 22.700 Ch.22.800 - 23.000 Ch. 25.000 - 25.200 Ch.36.625 - 36.825 DBS Wearing Course in/c Partial strengthening Aggregate Base Type-I & DBS Base course and Protective works from Ch.36.180- 36.625 Ch.37.625 - 37.825 Ch.39.000 - 39.500 Ch.41.700 - 45.500 and Ch.48.900 - 50.000 of Rajnagar - Kulaura - Juri - Borolekha - Baroigram - Beanibazar - Shewla - Charkhai Road R-281 and Re-construction of Existing Pavement from Ch. 0.000 - 0.030 Ch. 1.750 - 1.850 of Juri - Lathitila Road R-282 under Mbulvibazar Road Division of Road Zone Sylhet during the year 2017-2018.

**M. M. Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC)JV**  
(JVCA - View Details)

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

4.1 Qualification Information of the Tenderer							
Description	Tenderer's Response						
1. Name of the Tenderer / JVCA Partner:	M. M. Builders & Engineers Ltd, Rana Builders (Pvt) Ltd, & Ohiduzzaman Chowdhury (MRC) JV						
2. Registered e-mail ID of the Tenderer / JVCA Partner:	asbsmrc2@yahoo.com						
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	28 years						
4.2 Specific Experience in Construction Works of Tenderer							
Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DKZ/40/2010-2011/R-01	8 (Eight) Lanning of at 4th K.M5th K.M & 6th KMon Jatrabari Katchpur Road (Polder Road) of Widening pavement at new 4(Four) Lane under Narayangonj Road Division during the year 2010-2011	Prime Contractor	05/01/2012	15/10/2014	368082530.900	Superintending Engineer RHD Road Circle Dhaka	As Stated Above
02(Two)/2010-2011/SE/DRC	Construction of Embankment Flexible pavement Road Median Service Lane Footpath Side Drain RCC Box Culvert Inter Section and Surfacing on existing pavement of Nabinagar DEPZ Chandra Road under Manikgonj Road Division during the year 2010-2011.	Prime Contractor	25/05/2011	18/12/2013	513904030.910	Executive Engineer RHD Road Division Manikgonj	As Stated Above
Widening and Strengthening of existing pavement with surfacing at different km (0+000 to 18+000) of Dorbost Kanaighat Shahbag Road (Z-2011) under Sylhet Road Division, and DBS Wearing Course at Ch.	17(Seventeen)/ACE/SZ/2015-2016 Tender ID No. 31234	Prime Contractor	07/01/2016	26/12/2016	192096617.730	Executive Engineer RH Road Division	 কাজী আব্দুল আল-মামুন প্রোগ্রামার সিস্টেম এনালিস্ট ও মাস্টার সফটওয়্যার ইঞ্জিনিয়ার বাংলাদেশ সরকার

0+000 to 02+900 of Shaistaganj - Puranbazar - Kalimnagar Road (Z-2009) under Habigonj Road Division during the year 2015-2016.						Sylhet	
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year		Amount (Taka or Equivalent Taka)					
2013-2017		4499144598.400					


































This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Ohiduzzaman Chowdhury on behalf of M. M Builders & Engineers Ltd., Rana Builders (Pvt.) Ltd & Ohiduzzaman Chowdhury (MRC) JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	VAT Certificate (ITT 25.1(g))	Vat Certificate 11 Digit Rana Builders Pvt. Ltd....jpg	620.55	 Download
2	VAT Certificate (ITT 25.1(g))	VAT Certificate OC.pdf	496.38	 Download
3	VAT Certificate (ITT 25.1(g))	VAT Certificate__ MBEL.pdf	782.39	 Download
4	VAT Certificate (ITT 25.1(g))	VAT Certificate_MBEL.pdf	782.39	 Download
5	Valid Trade License (ITT 25.1.(f))	Trade License RBL 2017-2018.pdf	786.96	 Download
6	Valid Trade License (ITT 25.1.(f))	Trade License OC.pdf	446.08	 Download
7	Valid Trade License (ITT 25.1.(f))	Trade License_ MBEL (2017-2018).pdf	1424.93	 Download
8	TIN Certificate (ITT 25.1(g))	Tin Certificate Rana Builders (Pvt.) Ltd....pdf	221.94	 Download
9	TIN Certificate (ITT 25.1(g))	Tin Certificate Rana Builders (Pvt.) Ltd..jpg	281.41	 Download
10	TIN Certificate (ITT 25.1(g))	TIN Certificate OC.pdf	314.14	 Download
11	TIN Certificate (ITT 25.1(g))	TIN Certificate_MBEL-(2016-2017).pdf	1411.99	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 160 to 161 2016-2017.pdf	569.36	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 117 to 124 2016-2017..pdf	1108.66	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 125 to 141 2016-2017..pdf	2400.88	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 142 to 154 2016-2017..pdf	1711.17	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 155 to 159 2016-2017.pdf	2315.54	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 61 to 74 2016-2017..pdf	2215.80	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 90 2016-2017..pdf	2767.92	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 91 to 104 2016-2017..pdf	2595.50	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 115 2016-2017..pdf	1690.69	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 16 2016-2017..pdf	2579.11	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 17 to 32 2016-2017..pdf	2703.97	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 33 to 45 2016-2017..pdf	2524.76	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 46 to 60 2016-2017..pdf	2239.43	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 114 to 127 P 2015-2016..pdf	1985.54	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 128 to 140 P 2015-2016..pdf	1929.28	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 141 to 152 P 2015-2016..pdf	2296.90	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 153 to 160 P 2015-2016..pdf	772.11	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 57 to 71 P 2015-2016..pdf	2395.48	 Download
30	Average Annual Construction Turnover Certificate	Payment Certificate RBL 72 to 86 P 2015-2016..pdf	2541.89	 Download


Signed  
AAM



কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
নব্ব্ব পরিদর্শন ও মহাপ্রকৃতি বিভাগ  
সড়ক পরিবহন ও সেতু মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

	(ITT 31.1(c))			 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 87 to 99 P 2015-2016..pdf	1915.53	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 100 to 113 P 2015-2016..pdf	2448.13	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 14 P 2015-2016..pdf	2543.85	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 15 to 28 P 2015-2016..pdf	2267.20	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 29 to 40 P 2015-2016..pdf	2174.94	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 41 to 56 P 2015-2016..pdf	2589.00	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 105 to 117 P 2014-2015..pdf	2348.62	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 118 to 130 P 2014-2015..pdf	1735.46	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 131 to 142 P 2014-2015..pdf	1201.22	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 52 to 63 P 2014-2015..pdf	2291.85	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 64 to 78 P 2014-2015..pdf	1739.99	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 79 to 91 P 2014-2015.(1).pdf	2331.65	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 92 to 104 P 2014-2015..pdf	2024.20	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 26 to 39 P 2014-2015..pdf	2394.69	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 40 to 51 P 2014-2015..pdf	2033.65	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 121 to 130 P 2013-2014..pdf	1318.58	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2014-2015..pdf	2164.03	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 25 P 2014-2015..pdf	2199.72	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 63 to 77 P 2013-2014..pdf	1790.63	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 78 to 94 P 2013-2014..pdf	1945.93	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 95 to 107 P 2013-2014..pdf	2329.04	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 108 to 120 P 2013-2014..pdf	2317.15	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 13 P 2013-2014..pdf	2389.34	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 14 to 22 P 2013-2014..pdf	1520.72	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 23 to 36 P 2013-2014..pdf	2421.66	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 37 to 50 P 2013-2014..pdf	2334.38	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 51 to 62 P 2013-2014..pdf	2243.35	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 62 to 74 P 2012-2013..pdf	2373.48	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 75 to 84 P 2012-2013..pdf	1606.21	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 85 to 91 P 2012-2013..pdf	867.64	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 38 to 48 P 2012-2013..pdf	2255.31	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 49 to 61 P 2012-2013..pdf	2656.06	 কাজী আব্দুল আল-মামুন চেয়ারম্যান শ্রদ্ধা পরিষদ ও মহাপ্রকৃতি বিভাগ শ্রদ্ধা পরিষদ ও শ্রদ্ধা পরিষদ শ্রদ্ধা পরিষদ ও শ্রদ্ধা পরিষদ
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Rana Builders Tranover. 2011 to 2017 Table.....xls	140.29	
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 01 to 15 P 2012-2013..pdf	1989.27	




65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 16 to 26 P 2012-2013..pdf	1645.76	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 27 to 37 P 2012-2013..pdf	1630.68	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2nd Bill Payment.RBL.pdf	371.85	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3rd Bill payment final RBL.pdf	373.14	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report RBL-03.pdf	923.05	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report RBL-04.pdf	758.68	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report RBL-05.pdf	1266.39	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report RBL-01.pdf	972.44	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report RBL-02.pdf	710.67	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 OZC-4.pdf	1517.69	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 OZC-5.pdf	1095.19	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 OZC-3.pdf	951.22	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 OZC-1.pdf	1492.34	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 17-18 OZC-2.pdf	1666.92	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-07 OC.zip	2124.75	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top Sheet Payment Certificate 2013-2017..pdf	286.07	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-04 OC.zip	2196.40	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-05 OC.zip	1640.72	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-06 OC.zip	2471.29	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-04 OC.zip	2492.58	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-01 OC.zip	2656.82	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-02 OC.zip	1935.50	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-03 OC.zip	2257.60	 Download
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-01 OC.zip	2389.48	 Download
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-02 OC.zip	2184.00	 Download
90	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-03 OC.zip	1698.83	 Download
91	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-02 OC.zip	1936.32	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-01 OC.zip	2044.16	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-02 OC.zip	2284.49	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-03 OC.zip	681.39	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-01 OC.zip	1343.66	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-02 OC.zip	1851.18	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-01 OC.zip	1550.55	 Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	15. Payment Certificate_(2012-2013)_Part-3_MBEL.rar	1759.08	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	9.Payment Certificate_(2014-2015) Part-3_MBEL.rar	1649.66	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন প্রতিবেদন ও যন্ত্রাংশিক বিভাগ  
 নতুন প্রতিবেদন ও সেতু মন্ত্রণালয়  
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	10. Payment Certificate_(2013-2014)_part-1_MBEL.rar	1842.21	 Download
101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	11. Payment Certificate_(2013-2014)_part-2_MBEL.rar	1860.76	 Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	12. Payment Certificate_(2013-2014)_part-3_MBEL.rar	1716.69	 Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	13. Payment Certificate_(2012-2013)_Part-1_MBEL.rar	2488.76	 Download
104	Average Annual Construction Turnover Certificate (ITT 31.1(c))	14. Payment Certificate_(2012-2013)_Part-2_MBEL.rar	2410.38	 Download
105	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5.Payment Certificate_(2015-2016) Part-1_MBEL.rar	2248.76	 Download
106	Average Annual Construction Turnover Certificate (ITT 31.1(c))	6.Payment Certificate_(2015-2016). Part-2_MBEL.rar	2561.37	 Download
107	Average Annual Construction Turnover Certificate (ITT 31.1(c))	7. Payment Certificate_(2014-2015) Part-1_MBEL.rar	1665.19	 Download
108	Average Annual Construction Turnover Certificate (ITT 31.1(c))	8.Payment Certificate_(2014-2015) Part-2_MBEL.rar	2350.53	 Download
109	Average Annual Construction Turnover Certificate (ITT 31.1(c))	0.Turnover Summary Sheet Last 5 Years_MBEL.pdf	109.80	 Download
110	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1.Payment Certificate_(2016-2017) part-1_MBEL.rar	1110.79	 Download
111	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2.Payment Certificate_(2016-2017) part-2_MBEL.rar	2001.63	 Download
112	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3.Payment Certificate_(2016-2017) part-3_MBEL.rar	1748.79	 Download
113	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4.Payment Certificate_(2016-2017) part-4_MBEL.rar	2613.86	 Download
114	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 1st.pdf	378.29	 Download
115	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2nd Final.pdf	376.24	 Download
116	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2nd.pdf	380.09	 Download
117	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3. Audit Report_MBEL_2014.pdf	238.88	 Download
118	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4. Audit Report_MBEL_2015.pdf	518.79	 Download
119	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5. Audit Report_MBEL_2016.pdf	315.22	 Download
120	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2. Audit Report_MBEL_2013.PDF	534.03	 Download
121	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. Audit Report_MBEL_2012.pdf	515.66	 Download
122	-	Water Tanker.jpg	107.01	 Download
123	-	Wheel Loader 1.jpg	131.22	 Download
124	-	Wheel Loader 2.jpg	111.36	 Download
125	-	Plant LC.zip	2164.73	 Download
126	-	RBL PLANT LC.pdf	122.36	 Download
127	-	Truck.jpg	95.58	 Download
128	-	Tyre Roller 1.jpg	87.75	 Download
129	-	Vibrator.jpg	139.86	 Download
130	-	Plant 2.zip	2506.00	 Download
131	-	Plant 3.zip	1507.81	 Download
132	-	Generator 2.jpg	231.29	 Download
133	-	Mixer Machine 1.jpg	151.73	
134	-	Plant 1.zip	2390.79	
135	-	Equipment List RBL.jpg	414.15	

136	-	Generator 1.jpg	244.46	 Download
137	-	National ID of RBL.pdf	189.45	 Download
138	-	List of Key Personnel RBL.pdf	352.94	 Download
139	-	National ID Card Md. Alam.rar	268.81	 Download
140	-	Bank Certificate RBL.pdf	346.33	 Download
141	-	Asphalt Batching Plant.....pdf	2681.13	 Download
142	-	Equipment List P-03 OC.zip	1652.01	 Download
143	-	Equipment List P-04 OC.zip	2181.11	 Download
144	-	Equipment List P-05 OC(1).zip	2093.72	 Download
145	-	Equipment List P-05 OC.zip	2093.72	 Download
146	-	Equipment List P-06 OC.zip	1941.42	 Download
147	-	Equipment List P-02 OC(1).zip	2240.33	 Download
148	-	Equipment List P-02 OC.zip	2240.33	 Download
149	-	Equipment List P-02,, (1).zip	987.61	 Download
150	-	Equipment List P-01 OC(1).zip	987.61	 Download
151	-	Site Staff OC.pdf	724.14	 Download
152	-	National ID. OC.pdf	489.91	 Download
153	-	Site Organisation OC.pdf	659.00	 Download
154	-	Enlistment Record OC.pdf	254.66	 Download
155	-	Key Personnel-01 OC.zip	2221.63	 Download
156	-	Key Personnel-02 OC.zip	2563.72	 Download
157	-	Construction Method OC.pdf	760.35	 Download
158	-	NID_Moin_ MBEL.jpg	2375.64	 Download
159	-	On Going Project _TC_ MBEL.xlsx	20.86	 Download
160	-	Tender Capacity Ongoing Work MBEL,.pdf	198.44	 Download
161	-	Personnel Information_ MBEL.pdf	904.95	 Download
162	-	Personnel Key Staff-MBEL.pdf	1329.99	 Download
163	-	Personnel Information_ MBEL(1).pdf	904.95	 Download
164	-	Incorporation_ Certificate--MBEL.pdf	84.63	 Download
165	-	MBEL-Electric License--MBEL.pdf	1117.11	 Download
166	-	Equipment List_ MBEL,.pdf	125.24	 Download
167	-	Attested _NID_ MBEL.pdf	1219.39	 Download
168	-	Equipment List.pdf	218.10	 Download
169	-	Articale of Association_ MBEL.pdf	2591.70	 Download
170	-	2. Company Profoile_ MBEL.pdf	2272.60	 Download
171	-	Affidavit_ MBEL.pdf	990.35	 Download
172	-	1. Company Profile_ MBEL.pdf	1459.12	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচয় ও সোহ মর্যাদায় বাংলাদেশ সরকার
173	General Experience Certificates (ITT 15.1(a))	General Exp 16-30.pdf	1633.24	
174	General Experience Certificates (ITT 15.1(a))	General Exp 31-45.pdf	1845.13	

175	General Experience Certificates (ITT 15.1(a))	General Exp 46-59.pdf	1833.28	 Download
176	General Experience Certificates (ITT 15.1(a))	30. PMP Dohazari Chittagong = Tk. 175947643.20 Cum =Type 1 938cum = DBS W9098 Cum.jpg	1236.03	 Download
177	General Experience Certificates (ITT 15.1(a))	32. PMP Tangail 2 = Tk. 154514293.16 = DBSW 9882Cum.jpg	185.63	 Download
178	General Experience Certificates (ITT 15.1(a))	33. Pmp Tongi Kaligonj = Tk. 158370348.50.rar	952.10	 Download
179	General Experience Certificates (ITT 15.1(a))	34. RHD Manikgonj = Tk. 89987119.45.rar	314.66	 Download
180	General Experience Certificates (ITT 15.1(a))	35. General Experience More than 12 Years..rar	1684.34	 Download
181	General Experience Certificates (ITT 15.1(a))	General Exp 1-15.pdf	1852.32	 Download
182	General Experience Certificates (ITT 15.1(a))	26. Chandpur Pourshova = Tk. 25999312.50.rar	252.39	 Download
183	General Experience Certificates (ITT 15.1(a))	27. DBST Chandpur = PMP CCL = TK. 101141632.60.jpg	171.47	 Download
184	General Experience Certificates (ITT 15.1(a))	28. EBBIP Laxmipur = Tk. 119744042.65.jpg	1049.15	 Download
185	General Experience Certificates (ITT 15.1(a))	29. Motlab Pennai Road = Tk. 63858335.53.jpg	1021.06	 Download
186	General Experience Certificates (ITT 15.1(a))	20. Tangail Pc Girder RCC Girder Bridge =72835694.rar	1053.86	 Download
187	General Experience Certificates (ITT 15.1(a))	21. RHD COMILLA = PAVEMENT PROTECTIVE WORK = 13753691.94.jpg	472.92	 Download
188	General Experience Certificates (ITT 15.1(a))	22. RHD B. BARIA BOX CULVERT = 55842292.88.jpg	577.88	 Download
189	General Experience Certificates (ITT 15.1(a))	23. RHD B. BARIA = DIFFERENT TYPE OF WORK = 42757074.80.jpg	558.94	 Download
190	General Experience Certificates (ITT 15.1(a))	24. PADMA APPROACH = 74912924.jpg	569.68	 Download
191	General Experience Certificates (ITT 15.1(a))	25. 2 NOS RCC BOX CULVERT = RHD CHANDPUR =17166866.20.jpg	623.19	 Download
192	General Experience Certificates (ITT 15.1(a))	16. OVERLAY CARPETING WORK = RHD RAJSHAHI = 174371417.40.jpg	550.81	 Download
193	General Experience Certificates (ITT 15.1(a))	17. Overlay Work = PMP SYLHET = 163680807.50.jpg	608.52	 Download
194	General Experience Certificates (ITT 15.1(a))	18. OVERLAY WORK = RHD HOBIGONJ = 143319250.jpg	577.66	 Download
195	General Experience Certificates (ITT 15.1(a))	19. PMP MOULAMBAZAR = 89569040.jpg	539.39	 Download
196	General Experience Certificates (ITT 15.1(a))	12. DBSW WORK = RHD SIRAJGONG = 89178816.80(1).jpg	567.34	 Download
197	General Experience Certificates (ITT 15.1(a))	12. DBSW WORK = RHD SIRAJGONG = 89178816.80.jpg	567.34	 Download
198	General Experience Certificates (ITT 15.1(a))	13. DBSW Work Laksam - Modaffargonj-Chouddogram = RHD Comilla = 83015217.50(1).rar	905.55	 Download
199	General Experience Certificates (ITT 15.1(a))	14. CARPETING SEAL COAT = CHODDOGRAM-LAKSAM-MUDAFFARGONJ = RHD COMILLA = 48731460(1).jpg	563.53	 Download
200	General Experience Certificates (ITT 15.1(a))	15. CARPETING SEAL COAT = RHD HOBIGONJ = 38098275.jpg	610.30	 Download
201	General Experience Certificates (ITT 15.1(a))	10. DBSW WORK = RHD LAXMIPUR = 186545722.jpg	530.97	 Download
202	General Experience Certificates (ITT 15.1(a))	11. DBSW WORK = RHD NAOGAON = 147905066.34(1).jpg	578.06	 Download
203	General Experience Certificates (ITT 15.1(a))	11. DBSW WORK = RHD NAOGAON = 147905066.34.jpg	578.06	 Download
204	General Experience Certificates (ITT 15.1(a))	9. DBSW WORK = RHD HOBIGONJ = 92926058.88.jpg	601.79	 Download
205	General Experience Certificates (ITT 15.1(a))	6. DBSW Work = Burichong Palpara = 109249550.jpg	561.85	 Download
206	General Experience Certificates (ITT 15.1(a))	7. DBSW Work = BHULTA ARIHAZAR = TK. 89099112.80.jpg	563.44	 Download
207	General Experience Certificates (ITT 15.1(a))	8. DBSW WORK = RHD COMILLA = 103306330.jpg	559.63	 Download
208	General Experience Certificates (ITT 15.1(a))	2. Balutopa Bibir Bazar Experience Certificate.rar	2745.64	 Download
209	General Experience Certificates (ITT 15.1(a))	3. DBST WORK = RHD FENI = 78910511.90.jpg	523.03	 Download
210	General Experience Certificates (ITT 15.1(a))	4. DBST B. BARIA = 194034 SQM = 66890280.96.jpg	552.53	 Download
211	General Experience Certificates (ITT 15.1(a))	5. DBSW WORK OVERLAY WORK = RHD NATORE = 120342572.79.jpg	525.51	 Download
212	General Experience Certificates (ITT 15.1(a))	1. DBSW Overlay Work = 16866.91 Cum = PMP Tangail - 1=297660312.rar	922.19	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 প্রোগ্রামার  
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ  
 নতুন পরিচালন ও সোই মর্যাদাপূর্ণ  
 নতুন পরিচালন ও সোই মর্যাদাপূর্ণ

213	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-01 OC.zip	2709.45	 Download
214	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-02 OC.zip	1733.80	 Download
215	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-01 OC(1).zip	2366.39	 Download
216	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-01 OC.zip	2366.39	 Download
217	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-02 OC.zip	2639.06	 Download
218	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-03 OC.zip	2543.66	 Download
219	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015, 01 OC.zip	2477.83	 Download
220	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015, 02 OC(1).zip	417.45	 Download
221	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015, 02 OC.zip	417.45	 Download
222	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2013, 01 OC(2).zip	2048.53	 Download
223	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2013, 01 OC.zip	2048.53	 Download
224	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2014, 01 OC.zip	690.69	 Download
225	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011, 01 OC.zip	1928.07	 Download
226	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011, 02 OC.zip	1290.19	 Download
227	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2012, 01 OC.zip	1420.15	 Download
228	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2013, 01 OC(1).zip	2048.53	 Download
229	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2008, 02 OC.zip	2267.00	 Download
230	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 01 OC.zip	2331.96	 Download
231	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 02 OC.zip	1723.12	 Download
232	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 01 OC.zip	1875.52	 Download
233	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 02 OC.zip	2630.24	 Download
234	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2007, 01 OC.zip	1937.07	 Download
235	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2007, 02 OC.zip	1098.87	 Download
236	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2008, 01 OC.zip	2263.88	 Download
237	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2006, 01 OC.zip	1687.32	 Download
238	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2006, 02 OC(1).zip	861.01	 Download
239	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2006, 02 OC.zip	861.01	 Download
240	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2003, 01 OC.zip	142.90	 Download
241	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2004, 01 OC.zip	293.48	 Download
242	General Experience Certificates (ITT 15.1(a))	1. General Exp Record_MBEL-List.pdf	536.79	 Download
243	General Experience Certificates (ITT 15.1(a))	2. General Exp. Records_MBEL-Certificates.pdf	1994.72	 Download
244	Financial Capacity Certificates (ITT 16)	Commitment ID 148811.pdf	1199.48	 Download
245	Specific Experience Certificates (ITT 15.1(b))	Similar Nature of work MRC(JV).zip	2336.46	 Download
246	Specific Experience Certificates (ITT 15.1(b))	Similar work MRC..pdf	1620.75	 Download
247	-	Tender Capcity and On going work MMBuilders and Engineering Ltd..pdf	107.89	 Download
248	-	Tender Capcity and On going work Ohiduzzaman Chy..pdf	103.08	 Download
249	-	Tender Capcity and On going work Rana Builders Pvt. Ltd..pdf	94.97	 Download
250	-	Rate Analysis 148811.pdf	184.80	 Download

Md. Shajahan Ali-M/S Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

Signed  
A.A.H.

কাজী আব্দুল আল-মামুন  
মোস্তাফিজ  
পতন পরিচালক ও মর্যাদাপূর্ণ বিভাগ  
পতন পরিচালক ও পোষ্ট মর্যাদাপূর্ণ  
পল্লভাষ্যকী বাংলাদেশ সরকার



## (JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2  
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

## 4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md. Shajahan Ali-MS Paradise Traders-Moshiur Rahman Chowdhury
2. Registered e-mail ID of the Tenderer / JVCA Partner:	shajahanali1965@gmail.com, msparadisets@gmail.com, l.mrc.bd@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	25 years, 20 years, 25 years

## 4.2 Specific Experience in Construction Works of Tenderer

















Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/RAZ/ADP/04/2015-2016	Widening, Strengthening, Construction of Hard Shoulder and Surfacing	Prime Contractor	-	1/05/2016	145064346.300	Mohammad Hamidul Haq Executive Engineer (CC), RHD Road Division, Naogaon	Widening, Strengthening, Construction of Hard Shoulder and Surfacing
e-GP/PMP/Road/ACE/Comilla/DBSW/2015-2016/03	DBS Wearing Course With partial strengthening	Prime Contractor	-	15/03/2016	84492758.450	Mohammad Saifuddin Executive Engineer, RHD, Road Division, Comilla	DBS Wearing Course With partial strengthening


## 4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 to 2016-2017 (MSA)	1020207182.000
2012-2013 to 2016-2017 (MPT)	1309377024.000
2012-2013 to 2016-2017 (MRC)	2730739253.000

## This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Khondoker Tajul on behalf of Md. Shajahan Ali-MS Paradise Traders-Moshiur Rahman Chowdhury (Joint venture)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Exp. MRC.zip	995.77	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience_01 MPT.zip	1960.64	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience_02 MPT.zip	845.47	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience 03 MPT.zip	478.62	 Download
5	General Experience Certificates (ITT 15.1(a))	GENERAL EXPERIENCE MSA.zip	1143.42	 Download
6	Specific Experience Certificates (ITT 15.1(b))	Specific- Experience -1450.64 Lac MSA-.pdf	569.68	 Download
7	Specific Experience Certificates (ITT 15.1(b))	Specific- Experience- 1450.64 Lac-MPT .pdf	569.68	 Download
8	Specific Experience Certificates (ITT 15.1(b))	Specific Exp MRC 8.44 .pdf	934.87	 Download
9	Financial Capacity Certificates (ITT 16)	Liquid Assets ID 148811.s.ali.pdf	135.80	 Download
10	Financial Capacity Certificates (ITT 16)	Liquid Assets 148811.mpt.pdf	138.78	 Download
11	Financial Capacity Certificates (ITT 16)	Liquid Assets ID-148811 MRC.pdf	1097.72	 Download
12	Valid Trade License (ITT 25.1(f))	TRADE LICNSE 2017-2018 JV.pdf	621.07	 Download
13	TIN Certificate (ITT 25.1(g))	TIN Certificate 16-17 JV.pdf	1142.48	 Download
14	VAT Certificate (ITT 25.1(g))	VAT CERTIFICATE JV.pdf	606.25	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2012-2013 MRC.pdf	511.27	 Download
16	Average Annual Construction Turnover Certificate	Payment -certi 2013-2014 MRC.pdf	2244.81	 Download

Signed  
  
 কাজী আব্দুল আল-মামুন  
 মোসাম্মার  
 শক্ত পরিচয় ও স্বাক্ষরিত বিভাগ  
 শক্ত পরিচয় ও স্টাফ মন্ত্রণালয়  
 বাংলাদেশ সরকার



	(ITT 31.1(c))			 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2014-2015 MRC.pdf	507.27	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2015-2016 MRC.pdf	2170.50	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(1a) MRC.pdf	2279.03	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(1b) MRC.pdf	2007.28	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(2) MRC.pdf	1992.54	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(3a) MRC.pdf	2254.56	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(3b) MRC.pdf	2055.94	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(3c) MRC.pdf	1941.32	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(3d) MRC.pdf	1923.62	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(4) MRC.pdf	1920.38	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(5a) MRC.pdf	869.02	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment -certi 2016-2017(5b) MRC).pdf	2061.36	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2012-2013 Shahjahan Ali.zip	2049.26	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2013-2014 (1)Shahjahan Ali.zip	1766.14	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2013-2014. (2)Shahjahan Ali.zip	1442.07	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2014-2015 (1)Shahjahan Ali.zip	1707.16	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2014-2015.(2)Shahjahan Ali.zip	1479.29	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2015-2016 (1) Shahjahan Ali.rar	2139.43	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2015-2016.(2) Shahjahan Ali.zip	2715.15	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment certificate 2016-2017Shahjahan Ali.zip	2203.19	 Download
37	-	Work -Certificate MRC A.pdf	1487.67	 Download
38	-	Work -Certificate MRC B.pdf	621.92	 Download
39	-	Work -Certificate MRC C.pdf	645.50	 Download
40	-	Work -Certificate MRC D.pdf	1041.10	 Download
41	-	Work -Certificate MRC E.pdf	1286.60	 Download
42	-	Work -Certificate MRC F.pdf	2313.60	 Download
43	-	Work -Certificate MRC G.pdf	2650.05	 Download
44	-	Work -Certificate MRC H.pdf	1976.18	 Download
45	-	Work -Certificate MRC I.pdf	1648.96	 Download
46	-	Equipment asphalt -02 MRC.pdf	883.83	 Download
47	-	Equipment Asphalt- 3.zip	2382.97	 Download
48	-	Equipment asphalt -1 c.zip	2745.27	 Download
49	-	Equipment asphalt -1 a.zip	1080.44	 Download
50	-	Bitument Sprayer Doc.pdf	1088.37	
51	-	Asphalt paver finisher doc.pdf	1121.58	
52	-	Asphalt Batching Plant Paper-Paradise-03.zip	650.70	

53	-	Asphalt Batching Plant Paper-Paradise-02.zip	2640.92	 Download
54	-	Asphalt Batching Plant Paper-Paradise-01.zip	2640.92	 Download
55	-	Equipments-Paradise-04.pdf	2055.63	 Download
56	-	Equipments-Paradise-03.pdf	2451.42	 Download
57	-	Equipments-Paradise-02.pdf	2340.46	 Download
58	-	Equipments-Paradise-01.pdf	2596.20	 Download
59	-	Equipment 6 MSA.pdf	1967.23	 Download
60	-	Equipment 07 MSA.pdf	1267.06	 Download
61	-	Equipment 5 (MSA).zip	2503.03	 Download
62	-	Equipment-4 (MSA).zip	2281.38	 Download
63	-	Equipment-3 (MSA).zip	2409.03	 Download
64	-	Equipment-2 (MSA).zip	2324.14	 Download
65	-	Equipment-1. (MSA).zip	2216.15	 Download
66	-	Technical Staff new sylhet.zip	1921.28	 Download
67	-	Manpower List-01 _Paradise.pdf	2782.39	 Download
68	-	Manpower List-02 _Paradise.pdf	1209.71	 Download
69	-	Personnel Information -1(MSA).zip	1974.09	 Download
70	-	Personnel Information 02 MSA.pdf	143.81	 Download
71	-	Personnel Information -03 MSA.rar	1065.04	 Download
72	-	Personnel Information -04 MSA.rar	2734.77	 Download
73	-	Personnel Information -05 MSA.rar	1855.43	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 _Paradise.pdf	2390.43	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-01 _Paradise.pdf	2198.99	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014-02 _Paradise.pdf	2074.46	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-03 _Paradise.pdf	1697.15	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-01 _Paradise.pdf	1972.75	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015-02 _Paradise.pdf	1761.23	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-01 _Paradise.zip	1936.22	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-02 _Paradise.pdf	1679.00	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-03 _Paradise.pdf	2173.43	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-04 _Paradise.pdf	1477.17	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-05 _Paradise.pdf	1795.13	 Download
85	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-06 _Paradise.pdf	2029.87	 Download
86	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016-07 _Paradise.zip	1640.04	 Download
87	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-01 _Paradise.pdf	1544.87	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও সোহ মর্যাদায় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
88	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-02 _Paradise.pdf	1444.37	
89	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017-03 _Paradise.pdf	2275.90	

90	-	TURN OVER Top Sheet JV.pdf	40.19	 Download
----	---	----------------------------	-------	---

**RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)**  
**(JVCA - View Details)**

**Tenderer Information Form (e-PW3-2) - Part - 2**  
**Qualification Information of the Tenderer [ITT Clause 31]**

**Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up**

**4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	rabrcmplsajv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	30

**4.2 Specific Experience in Construction Works of Tenderer**

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
1	Construction of Purbachal Link Road(rest work from Kanchan bridge to Balu Bridge)(Chainage 0+000km to 06+380km) Package #01, lot-01	Prime Contractor	25/01/2015	31/12/2016	1460000000.000	Purbachal New Town Project, RAJUK Bhaban, Dhaka	Attached

**4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]**

Financial Year	Amount (Taka or Equivalent Taka)
2012-13, 2013-14, 2014-15, 2015-16, 2016-17	17000000000.000



**This Tenderer Information Form (e-PW3-2) - Part - 2**

**Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Fakhru Amin Bhuiyan on behalf of RAB-RC (PVT) LIMITED-PTSL-MAITREE (PVT) LTD-M/S Saleh Ahmed (JV)**

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Turnover_(D)_SA 2016-17.zip	1906.52	 Download
2	General Experience Certificates (ITT 15.1(a))	Turnover_(A)_SA.pdf	2101.34	 Download
3	General Experience Certificates (ITT 15.1(a))	General Exp 10Years SA.pdf	71.65	 Download
4	General Experience Certificates (ITT 15.1(a))	Turnover_(C)_SA.pdf	2460.67	 Download
5	General Experience Certificates (ITT 15.1(a))	Turnover_(B)_SA.pdf	2074.95	 Download
6	General Experience Certificates (ITT 15.1(a))	Work Completion 2016-17 RAB-RC.PDF	1183.95	 Download
7	General Experience Certificates (ITT 15.1(a))	Work Completion 2014-15 RAB-RC.pdf	889.73	 Download
8	General Experience Certificates (ITT 15.1(a))	Work Completion 2015-16 RAB-RC.pdf	2026.68	 Download
9	General Experience Certificates (ITT 15.1(a))	RAB-RC 10 Years General Exp.pdf	1279.35	 Download
10	General Experience Certificates (ITT 15.1(a))	Work Completion 2012-13 RAB-RC.pdf	656.24	 Download
11	General Experience Certificates (ITT 15.1(a))	Work Completion 2013-14 RAB-RC.pdf	1712.29	 Download
12	General Experience Certificates (ITT 15.1(a))	6.1.1 G.Ex 2012-2013.pdf	2577.28	 Download
13	General Experience Certificates (ITT 15.1(a))	6.1.2 G.Ex 2013-2014.pdf	381.32	 Download
14	General Experience Certificates (ITT 15.1(a))	6.0.9 G. Ex Part-2 (2011-2012).pdf	1785.25	 Download
15	General Experience Certificates (ITT 15.1(a))	6.1.0 G. Ex Part-3 (2011-2012).pdf	1849.94	 Download
16	General Experience Certificates (ITT 15.1(a))	6.0.6 G. Ex Part- 3 (2010-2011).pdf	2530.88	
17	General Experience Certificates (ITT 15.1(a))	6.0.7 G. Ex Part- 4 (2010-2011).pdf	2415.02	
18	General Experience Certificates (ITT 15.1(a))	6.0.8 G. Ex Part-1 (2011-2012).pdf	789.94	
19	General Experience Certificates (ITT 15.1(a))	6.0.4 G. Ex 2016-2017.pdf	526.68	

20	General Experience Certificates (ITT 15.1(a))	6.0.5 G. Ex. Part- 1 (2010-2011).pdf	1578.21	 Download
21	General Experience Certificates (ITT 15.1(a))	6.0.0 G.Ex. Cer. 2005.jpg	139.21	 Download
22	General Experience Certificates (ITT 15.1(a))	6.0.1 G. Ex. Part- 2 (2010-2011).pdf	2347.23	 Download
23	General Experience Certificates (ITT 15.1(a))	6.0.2 G. Ex. 2014-2015.pdf	310.34	 Download
24	General Experience Certificates (ITT 15.1(a))	6.0.3 G. Ex. 2015-2016.pdf	243.19	 Download
25	Specific Experience Certificates (ITT 15.1(b))	Similar All DBS RAB RC.PDF	345.88	 Download
26	Specific Experience Certificates (ITT 15.1(b))	Similar Nature Work.pdf	226.54	 Download
27	Specific Experience Certificates (ITT 15.1(b))	Similar Work Bridge New RAB-RC.pdf	1155.40	 Download
28	Specific Experience Certificates (ITT 15.1(b))	Similar Work 183 Crore RAB-RC.pdf	468.50	 Download
29	Specific Experience Certificates (ITT 15.1(b))	Similar Work 154 Crore. RAB-RC.pdf	1431.87	 Download
30	Specific Experience Certificates (ITT 15.1(b))	Work Completion DC-SA.jpg	358.64	 Download
31	Specific Experience Certificates (ITT 15.1(b))	Similar RHD Noakhali (20.14 Crore).jpg	369.05	 Download
32	Specific Experience Certificates (ITT 15.1(b))	S.N Work 40 Crore RHD.pdf	455.32	 Download
33	Financial Capacity Certificates (ITT 16)	148811 PMPL.pdf	695.08	 Download
34	Financial Capacity Certificates (ITT 16)	148811 RABRC.pdf	687.04	 Download
35	Financial Capacity Certificates (ITT 16)	148811 SA.pdf	678.87	 Download
36	Valid Trade License (ITT 25.1.(f))	Trade License 2017-2018 SA.pdf	612.32	 Download
37	Valid Trade License (ITT 25.1.(f))	Trade License 2017-18 RAB RC.pdf	920.11	 Download
38	Valid Trade License (ITT 25.1.(f))	Trade Liacence 2017-18 (PMPL).pdf	1439.67	 Download
39	TIN Certificate (ITT 25.1(g))	TIN 2017-18 SA.jpg	1457.92	 Download
40	TIN Certificate (ITT 25.1(g))	TIN 2017-18 RABRC.pdf	196.51	 Download
41	TIN Certificate (ITT 25.1(g))	Income Tax Cer..pdf	470.53	 Download
42	TIN Certificate (ITT 25.1(g))	TIN PMPL.PDF	108.09	 Download
43	VAT Certificate (ITT 25.1(g))	VAT Certificate_New_SA.pdf	103.63	 Download
44	VAT Certificate (ITT 25.1(g))	VAT PMPL.PDF	101.67	 Download
45	VAT Certificate (ITT 25.1(g))	VAT RAB-RC.jpg	222.78	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(1.) RAB-RC.zip	2417.30	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017.pdf	1339.75	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015.pdf	1681.86	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016.pdf	1381.33	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (Part-1).pdf	1732.68	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013 (Part-2).pdf	2053.99	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014.pdf	2732.34	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turnover details of __PMPL__ As Per (RHD) TDMS List.pdf	131.38	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(4) RAB-RC.zip	2051.46	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13(1)_SAPDF	811.36	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মহাপ্রকৃতি বিভাগ নতুন পরিচয় ও সেবা মহাপ্রকৃতি বাংলাদেশ সরকার
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16(1)_SAPDF	1190.09	
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2014-15_SA.pdf	1455.11	

58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14_SA.pdf	1089.01	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14(1)_SA.PDF	577.65	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13_SA.pdf	1325.29	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16_SA.pdf	1668.52	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17_SA.pdf	1572.49	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17(1)_SA.PDF	1524.50	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(1). RAB-RC.zip	1026.36	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(4) RAB-RC.zip	1124.71	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(3) RAB-RC.zip	2185.30	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(2) RAB-RC.zip	770.47	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2012-13(1). RAB-RC.zip	1015.59	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(2) RAB-RC.zip	591.05	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(1). RAB-RC.zip	1228.53	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(3) RAB-RC.zip	1562.44	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2013-14(2) RAB-RC.zip	2595.82	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(3) RABRC.zip	2591.52	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(2) RABRC.zip	2547.39	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2014-15(3) RAB-RC.zip	1893.07	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(6) RAB-RC.zip	1635.29	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(5) RABRC.zip	2694.48	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2015-16(4) RABRC.zip	2399.10	 Download
79	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(3) RABRC.zip	2225.88	 Download
80	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(2) RABRC.zip	2541.83	 Download
81	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(1). RAB-RC.zip	2580.35	 Download
82	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(6) RAB-RC.zip	1965.43	 Download
83	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(5) RABRC.zip	1000.67	 Download
84	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate. 2016-17(4) RABRC.zip	2231.51	 Download
85	-	Asphalt Batching Plant Ownership RAB-RC (Part-2).pdf	2426.87	 Download
86	-	Asphalt Batching Plant Ownership RAB-RC (Part-1).pdf	2334.11	 Download
87	-	past performce ...pdf	195.04	 Download
88	-	Tender Capacity Saleh Ahmed.docx	21.69	 Download
89	-	Tender Capacity RABRC.pdf	252.80	 Download
90	-	Equipment List_SA.pdf	291.32	
91	-	Manpower List with CV and Certificate_SA.pdf	811.20	
92	-	Asphalt Batching Plant LC Document.pdf	1661.65	

93	-	Asphalt Batching Plant Hire RAB RC.pdf	1609.75	 Download
94	-	Asphalt Batching Plant Ownership RAB-RC.PDF	1556.32	 Download
95	-	RAB RC Equipment.PDF	1274.26	 Download
96	-	Equipment PMPL.PDF	1076.14	 Download
97	-	Manpower PMPL CV-Part02.PDF	303.04	 Download
98	-	Manpower PMPL CV-Part03.PDF	336.72	 Download
99	-	Manpower LIST.pdf	994.55	 Download
100	-	Manpower PMPL CV-Part-01.PDF	929.61	 Download
101	-	Tender Capacity for PMPL.pdf	259.72	 Download
102	-	RAB RC Staff.pdf	1576.62	 Download
103	-	Past Performance Declaration RABRC.pdf	2706.28	 Download
104	-	Declaration Past Performance SA.pdf	591.17	 Download
105	-	Analysis ID-148811.xlsx	25.38	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.  
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed  
AAB  
কাজী আব্দুল্লাহ আল-মামুন  
মোহাম্মাদ  
পতন পরিচালনা ও মর্যাদা বিভাগ  
পতন পরিচালনা ও পৌর মন্ত্রণালয়  
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার