


[Home](#) [Message Box](#) [APP](#) [Tender](#) [Workflow](#) [Evaluation](#) [Debarment](#) [My Account](#) [Help](#)

Tuesday, 14 Nov, 2017 22:24:48 BST

Last Login : Tuesday, 14 Nov, 2017 19:26:35

 Welcome, Md. Shahabuddin Khan | [Logout](#)[View All Notifications](#)

## Individual Report

[Go back to Dashboard](#)

## Tender/Proposal Detail

Tender/Proposal ID :	119537	Invitation Reference No. :	e-GP/PMP(Road)/BBaria/CZ-02/2017-18
Closing Date and Time :	11-Oct-2017 13:30	Opening Date and Time :	11-Oct-2017 13:30
Procuring Entity :	Comilla Zone		
Brief :	Periodic Maintenance Programme for Overlay Work at Ch.93+754m to 106+607m of Dhaka (Katchpur)-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road (N-2) under Brahmanbaria Road Division during the year 2017-2018.		
Tender/Proposal Status :	Being evaluated		

[View Notice](#)[Save As PDF](#)[Print](#)

Tenderer/Consultant Name : M/S. Md. Jamil Iqbal

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities-1	61000.014
2	Schedule of Day works	0.001
3	Unconditional Discount Form	0.000
4	Bill of Quantities-2	593824.174
5	Bill of Quantities-3	184778277.040
6	Bill of Quantities-4	926936.854
7	Bill of Quantities-5	2597515.691
	Grand Total	188957553.774

Tenderer/Consultant Name : MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities-1	223955.154
2	Schedule of Day works	0.001
3	Unconditional Discount Form	0.000
4	Bill of Quantities-2	421975.389
5	Bill of Quantities-3	185811102.434
6	Bill of Quantities-4	913381.356
7	Bill of Quantities-5	3048581.632
	Grand Total	190418995.966

Tenderer/Consultant Name : Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury &amp; M/S Janmabumi Nirmata (RCN) JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities-1	65200.014
2	Schedule of Day works	0.001
3	Unconditional Discount Form	0.000
4	Bill of Quantities-2	427988.374
5	Bill of Quantities-3	195336207.940
6	Bill of Quantities-4	926936.854
7	Bill of Quantities-5	2940490.691
	Grand Total	199696823.874

Signed  
AAM  
কাজী আব্দুল আল-মামুন  
মোহাম্মাদ  
পল্লব পরিচালক ও মহাপ্রকল্প পরিচালক  
পল্লব পরিচালক ও মোহাম্মাদ  
পল্লব পরিচালক ও মোহাম্মাদ  
পল্লব পরিচালক ও মোহাম্মাদ