



Last Login : Thursday, 30 Nov, 2017 21:17:10

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 119537 **Invitation Reference No. :** e-GP/PMP(Road)/BBaria/CZ-02/2017-18

Closing Date and Time : 11-Oct-2017 13:30 **Opening Date and Time :** 11-Oct-2017 13:30

Procuring Entity : Comilla Zone

Brief : Periodic Maintenance Programme for Overlay Work at Ch.93+754m to 106+607m of Dhaka (Katchpur)-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road (N-2) under Brahmanbaria Road Division during the year 2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

Tender Package No. and Description : e-GP/PMPRoad/BBaria/CZ-08/2017-18

Lot No. and Description : 01 & Periodic Maintenance Programme for Overlay Work at Ch.93754m to 106607m of Dhaka Katchpur-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road N-2 under Brahmanbaria Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type			Approval Status of Official Estimates
Approved	Revenue			Approved
Criteria	M/S. Md. Jamil Iqbal	MOZAHAR ENTERPRISE (PVT.) LTD.	Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV	
Tender Validity	Yes	Yes	Yes	
Tender Security	Yes	Yes	Yes	
JVCA Partner's Information given or not (If any)	NA	NA	Yes	
Joint Venture Agreement	NA	NA	Yes	
Subcontractor's Information given or not (If any)	NA	NA	NA	
Tender Contents	Yes	Yes	Yes	
Tenderer Information	Yes	Yes	Yes	
Eligibility Declarations	Yes	Yes	Yes	
Trade license or Equivalent	Yes	Yes	Yes	
Taxation Obligations Documents or Equivalent	Yes	Yes	Yes	
Legal Capacity	Yes	Yes	Yes	
Litigation History	No	No	No	
Solvency	Yes	Yes	Yes	
Country of Origin	Yes	Yes	Yes	
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes	Yes	
Accepted in preliminary Evaluation	Yes	Yes	Yes	

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

TEC Members			
TEC Members			
Name	Md. Shahabuddin Khan	Arun Alo Chakma	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 1 On	13 Nov 2017 23:08	14 Nov 2017 11:15	14 Nov 2017 12:58
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
আব্দুল মামুন
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 30 Nov, 2017 21:17:10

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 119537 **Invitation Reference No. :** e-GP/PMP(Road)/BBaria/CZ-02/2017-18

Closing Date and Time : 11-Oct-2017 13:30 **Opening Date and Time :** 11-Oct-2017 13:30

Procuring Entity : Comilla Zone

Brief : Periodic Maintenance Programme for Overlay Work at Ch.93+754m to 106+607m of Dhaka (Katchpur)-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road (N-2) under Brahmanbaria Road Division during the year 2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

Tender Package No. and Description : e-GP/PMPRoad/BBaria/CZ-08/2017-18 & Periodic Maintenance Programme for Overlay Work at Ch.93754m to 106607m of Dhaka Katchpur-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road N-2 under Brahmanbaria Road Division during the year 2017-2018.

Lot No. and Description : 01 & Periodic Maintenance Programme for Overlay Work at Ch.93+754m to 106+607m of Dhaka (Katchpur)-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road (N-2) under Brahmanbaria Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
M/S. Md. Jamil Iqbal	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
MOZAHAR ENTERPRISE (PVT.) LTD.	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive
Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

Name	Md. Shahabuddin Khan	Arun Alo Chakma	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 2 On	13 Nov 2017 23:08	14 Nov 2017 11:15	14 Nov 2017 13:00

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Comments	Signed	Signed	Signed
----------	--------	--------	--------

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
যোগাযোগ
স্বত্ব পরিচয় ও যোগাযোগ বিভাগ
স্বত্ব পরিচয় ও সোহ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 30 Nov, 2017 21:17:10

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 119537 **Invitation Reference No. :** e-GP/PMP(Road)/BBaria/CZ-02/2017-18

Closing Date and Time : 11-Oct-2017 13:30 **Opening Date and Time :** 11-Oct-2017 13:30

Procuring Entity : Comilla Zone

Brief : Periodic Maintenance Programme for Overlay Work at Ch.93+754m to 106+607m of Dhaka (Katchpur)-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road (N-2) under Brahmanbaria Road Division during the year 2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

Tender Package No. and Description : e-GP/PMPRoad/BBaria/CZ-08/2017-18 & Periodic Maintenance Programme for Overlay Work at Ch.93754m to 106607m of Dhaka Katchpur-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road N-2 under Brahmanbaria Road Division during the year 2017-2018.

Lot No. and Description : 01 & Periodic Maintenance Programme for Overlay Work at Ch.93+754m to 106+607m of Dhaka (Katchpur)-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road (N-2) under Brahmanbaria Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviaton
L1	M/S. Md. Jamil Iqbal (Winner)	191091091.180	188957553.774	2133537.406	1.117
L2	MOZAHAR ENTERPRISE (PVT.) LTD.	191091091.180	190418995.966	672095.214	0.352
L3	Rana Builders (Pvt.) Ltd, Chiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV	191091091.180	199696823.874	-8605732.694	-4.504

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
M/S. Md. Jamil Iqbal	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	Md. Shahabuddin Khan	Arun Alo Chakma	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 3 On	14 Nov 2017 15:45	14 Nov 2017 16:49	14 Nov 2017 16:55
Comments	Signed	Signed	ok

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 30 Nov, 2017 21:17:10

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 119537 **Invitation Reference No. :** e-GP/PMP(Road)/BBaria/CZ-02/2017-18

Closing Date and Time : 11-Oct-2017 13:30 **Opening Date and Time :** 11-Oct-2017 13:30

Procuring Entity : Comilla Zone

Brief : Periodic Maintenance Programme for Overlay Work at Ch.93+754m to 106+607m of Dhaka (Katchpur)-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jafalong road (N-2) under Brahmanbaria Road Division during the year 2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Comilla Zone

Tender Package No. and Description : e-GP/PMPRoad/BBaria/CZ-08/2017-18 & Periodic Maintenance Programme for Overlay Work at Ch.93754m to 106607m of Dhaka Katchpur-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jafalong road N-2 under Brahmanbaria Road Division during the year 2017-2018.

Lot No. and Description : 01 & Periodic Maintenance Programme for Overlay Work at Ch.93+754m to 106+607m of Dhaka (Katchpur)-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jafalong road (N-2) under Brahmanbaria Road Division during the year 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

MS. Md. Jamil Iqbal

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	Md. Shahabuddin Khan	Arun Alo Chakma	Md. Sohrab Ali
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Comilla Zone	Comilla Zone	Office of the Executive Engineer, LGED, Comilla
Signed Tender Evaluation Report 4 On	14 Nov 2017 17:37	14 Nov 2017 17:29	14 Nov 2017 16:57
Comments	Signed	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সভাপতি এবং সভাপতি
 সভাপতি এবং সভাপতি
 সভাপতি এবং সভাপতি

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 119537 **Invitation Reference No. :** e-GP/PMP(Road)/BBaria/CZ-02/2017-18
Closing Date and Time : 11-Oct-2017 13:30 **Opening Date and Time :** 11-Oct-2017 13:30
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Programme for Overlay Work at Ch.93+754m to 106+607m of Dhaka (Katchpur)-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road (N-2) under Brahmanbaria Road Division during the year 2017-2018.

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	M/S. Md. Jamil Iqbal (Sub Contractor/Consultant - View Details)	-	View Evaluation Status
2	MOZAHAR ENTERPRISE (PVT.) LTD.	-	View Evaluation Status
3	Rana Builders (Pvt.) Ltd. Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV (JVCA- View Details)	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


ABOUT TRUST ONLINE

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	119537	Invitation Reference No. :	e-GP/PMP(Road)/BBaria/CZ-02/2017-18
Closing Date and Time :	11-Oct-2017 13:30	Opening Date and Time :	11-Oct-2017 13:30
Procuring Entity :	Comilla Zone		
Brief :	Periodic Maintenance Programme for Overlay Work at Ch.93+754m to 106+607m of Dhaka (Katchpur)-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road (N-2) under Brahmanbaria Road Division during the year 2017-2018.		
<div> View Notice</div>			

Package No. :	e-GP/PMPRoad/BBaria/CZ-08/2017-18		
Package Description :	Periodic Maintenance Programme for Overlay Work at Ch.93754m to 106607m of Dhaka Katchpur-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road N-2 under Brahmanbaria Road Division during the year 2017-2018.		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	01		
Lot Description :	Periodic Maintenance Programme for Overlay Work at Ch.93+754m to 106+607m of Dhaka (Katchpur)-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road (N-2) under Brahmanbaria Road Division during the year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities-1		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Bill of Quantities-2		Individual Report Comparative Report	
Bill of Quantities-3		Individual Report Comparative Report	
Bill of Quantities-4		Individual Report Comparative Report	
Bill of Quantities-5		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	

Signed

AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও স্টাফ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Thursday, 30 Nov, 2017 21:17:10

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender/Proposal Opening Report 1

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	119537	Invitation Reference No. :	e-GP/PMP(Road)/BBaria/CZ-02/2017-18
Closing Date and Time :	11-Oct-2017 13:30	Opening Date and Time :	11-Oct-2017 13:30
Procuring Entity :	Comilla Zone		
Brief :	Periodic Maintenance Programme for Overlay Work at Ch.93+754m to 106+607m of Dhaka (Katchpur)-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road (N-2) under Brahmanbaria Road Division during the year 2017-2018.		
			View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Comilla Zone
Tender/Proposal Package No. and Description :	e-GP/PMPRoad/BBaria/CZ-08/2017-18 & Periodic Maintenance Programme for Overlay Work at Ch.93754m to 106607m of Dhaka Katchpur-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road N-2 under Brahmanbaria Road Division during the year 2017-2018.		
Lot No. and Description :	01 & Periodic Maintenance Programme for Overlay Work at Ch.93+754m to 106+607m of Dhaka (Katchpur)-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road (N-2) under Brahmanbaria Road Division during the year 2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Obaidul Quader Designation: Minister Role: Minister Office Name: Comilla Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Janakonthon	13-Sep-2017		
The Daily Alokito Bangladesh	13-Sep-2017		
The Daily New Nation	14-Sep-2017		
The Daily Purbasha	17-Sep-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
12-Sep-2017 17:00	11-Oct-2017 13:30

Opening Date and Time	
Original Date and Time	
11-Oct-2017 13:30	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
7	3	0	1

TOC Members	
-------------	--

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Committee Members	Md. Shahabuddin Khan	Arun Alo Chakma
Committee Role	Chairperson	Member
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Comilla Zone	Comilla Zone
Electronically Signed TOR On	11 Oct 2017 17:08	11 Oct 2017 16:45
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE


Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প



Last Login : Thursday, 30 Nov, 2017 21:17:10

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	119537	Invitation Reference No. :	e-GP/PMP(Road)/BBaria/CZ-02/2017-18
Closing Date and Time :	11-Oct-2017 13:30	Opening Date and Time :	11-Oct-2017 13:30
Procuring Entity :	Comilla Zone		
Brief :	Periodic Maintenance Programme for Overlay Work at Ch.93+754m to 106+607m of Dhaka (Katchpur)-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jafalong road (N-2) under Brahmanbaria Road Division during the year 2017-2018.		
			View Notice

Tender Opening Report 2			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Comilla Zone
Tender Package No. and Description :	e-GP/PMPRoad/BBaria/CZ-08/2017-18 & Periodic Maintenance Programme for Overlay Work at Ch.93754m to 106607m of Dhaka Katchpur-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jafalong road N-2 under Brahmanbaria Road Division during the year 2017-2018.		
Lot No. and Description :	01 & Periodic Maintenance Programme for Overlay Work at Ch.93+754m to 106+607m of Dhaka (Katchpur)-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jafalong road (N-2) under Brahmanbaria Road Division during the year 2017-2018.		

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
12-Sep-2017 17:00	11-Oct-2017 13:30	11-Oct-2017 13:30	08-Feb-2018	08-Mar-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
7	3	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/S. Md. Jamil Iqbal (Sub Contractor/Consultant - View Details)	11-Oct-2017 11:06	Bank Guarantee	5000000.00	Bank: Al-Arafah Islami Bank Limited Branch: Comilla Branch-AIBL 10-Oct-2017 15:16	08-Mar-2018	08-Feb-2018
2	MOZAHAR ENTERPRISE (PVT.) LTD.	10-Oct-2017 21:50	Bank Guarantee	5000000.00	Bank: SBAC Bank Limited Branch: Khulna Branch 10-Oct-2017 11:38	08-Mar-2018	08-Feb-2018
3	Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV (JVCA - View Details)	11-Oct-2017 11:53	Bank Guarantee	5000000.00	Bank: Dhaka Bank Limited Branch: HEAD OFFICE 10-Oct-2017 10:37	08-Mar-2018	08-Feb-2018

Official Cost Estimate (In BDT)	
191091091.180	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	M/S. Md. Jamil Iqbal	188957553.774	0.000	0.000	188957553.774
2	MOZAHAR ENTERPRISE (PVT.) LTD.	190418995.966	0.000	0.000	190418995.966
3	Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV	199696823.874	0.000	0.000	199696823.874

Opening Report Footer

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মদ
পদক পরিচালক ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

TOC Members		
Committee Members	Md. Shahabuddin Khan	Arun Alo Chakma
Committee Role	Chairperson	Member
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Comilla Zone	Comilla Zone
Electronically Signed TOR On	11 Oct 2017 17:09	11 Oct 2017 16:48
Comments	Signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119537 **Invitation Reference No. :** e-GP/PMP(Road)/BBaria/CZ-02/2017-18
Closing Date and Time : 11-Oct-2017 13:30 **Opening Date and Time :** 11-Oct-2017 13:30
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Programme for Overlay Work at Ch.93+754m to 106+607m of Dhaka (Katchpur)-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road (N-2) under Brahmanbaria Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/BBaria/CZ-08/2017-18	Periodic Maintenance Programme for Overlay Work at Ch.93754m to 106607m of Dhaka Katchpur-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road N-2 under Brahmanbaria Road Division during the year 2017-2018.

M/S. Md. Jamil Iqbal

(Sub Contractor/Consultant - View Details)

Bill of Quantities-1

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	1.000	5000.001	Five Thousand point Zero Zero One	5000.001	Five Thousand point Zero Zero One
2	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
3	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1.000	20000.001	Twenty Thousand point Zero Zero One	20000.001	Twenty Thousand point Zero Zero One
4	General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6.000	5000.001	Five Thousand point Zero Zero One	30000.006	Thirty Thousand point Zero Zero Six
							Grand Total:	61000.014	Sixty-One Thousand point Zero One Four

This Bill of Quantities-1 is Electronically Signed by Mr. Md Iqbal on behalf of M/S. Md. Jamil Iqbal

MOZAHAR ENTERPRISE (PVT.) LTD.

Bill of Quantities-1


Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	1.000	6179.778	Six Thousand One Hundred and Seventy-Nine point Seven Seven Eight	6179.778	Six Thousand One Hundred and Seventy-Nine point Seven Seven Eight
2	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	617.978	Six Hundred and Seventeen point Nine Seven Eight	3707.868	Three Thousand Seven Hundred and Seven point Eight Six Eight
3	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1.000	179213.562	One Lakh Seventy-Nine Thousand Two Hundred and Thirteen point Five Six Two	179213.562	One Lakh Seventy-Nine Thousand Two Hundred and Thirteen point Five Six Two
4	General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6.000	5808.991	Five Thousand Eight Hundred and Eight point Nine Nine One	34853.946	Thirty-Four Thousand Eight Hundred and Fifty Three point Nine Four Six
							Grand Total:	223955.154	Two Lakh Three Thousand Nine Hundred and Fifty Five point One Five Four

Signed

কাজী আব্দুল আল-মামুন
মোহাম্মদ
পবিত্রনগর ও মহাপ্রদত্ত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

This Bill of Quantities-1 is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis of Tender ID-119537.xls	1289.77	 Download

Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV
(JVCA - View Details)

Bill of Quantities-1

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	1.000	8000.001	Eight Thousand point Zero Zero One	8000.001	Eight Thousand point Zero Zero One
2	General & Site Facilities	01/02/07	Progress Photographs	Month	6.000	200.001	Two Hundred point Zero Zero One	1200.006	One Thousand Two Hundred point Zero Zero Six
3	General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1.000	50000.001	Fifty Thousand point Zero Zero One	50000.001	Fifty Thousand point Zero Zero One
4	General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
							Grand Total:	65200.014	Sixty-Five Thousand Two Hundred point Zero One Four


This Bill of Quantities-1 is Electronically Signed by Mr. Lutfur Rahman on behalf of Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119537 **Invitation Reference No. :** e-GP/PMP(Road)/BBaria/CZ-02/2017-18
Closing Date and Time : 11-Oct-2017 13:30 **Opening Date and Time :** 11-Oct-2017 13:30
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Programme for Overlay Work at Ch.93+754m to 106+607m of Dhaka (Katchpur)-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jafong road (N-2) under Brahmanbaria Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/BBaria/CZ-08/2017-18	Periodic Maintenance Programme for Overlay Work at Ch.93754m to 106607m of Dhaka Katchpur-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jafong road N-2 under Brahmanbaria Road Division during the year 2017-2018.

[M/S. Md. Jamil Iqbal](#)
[\(Sub Contractor/Consultant - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Iqbal on behalf of M/S. Md. Jamil Iqbal

[MOZAHAR ENTERPRISE \(PVT.\) LTD.](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

[Rana Builders \(Pvt.\) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata \(RCN\) JV](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Lutfur Rahman on behalf of Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119537
 Invitation Reference No. : e-GP/PMP(Road)/BBaria/CZ-02/2017-18
Closing Date and Time : 11-Oct-2017 13:30
 Opening Date and Time : 11-Oct-2017 13:30
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Programme for Overlay Work at Ch.93+754m to 106+607m of Dhaka (Katchpur)-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road (N-2) under Brahmanbaria Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/BBaria/CZ-08/2017-18	Periodic Maintenance Programme for Overlay Work at Ch.93754m to 106607m of Dhaka Katchpur-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road N-2 under Brahmanbaria Road Division during the year 2017-2018.

[M/S. Md. Jamil Iqbal](#)
[\(Sub Contractor/Consultant - View Details\)](#)

Bill of Quantities-2

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Work	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	cum	33.930	260.001	Two Hundred and Sixty point Zero Zero One	8821.834	Eight Thousand Eight Hundred and Twenty-One point Eight Three Four
2	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	cum	2340.000	250.001	Two Hundred and Fifty point Zero Zero One	585002.340	Five Lakh Eighty-Five Thousand AND Two point Three Four
							Grand Total:	593824.174	Five Lakh Ninety-Three Thousand Eight Hundred and Twenty-Four point One Seven Four

This Bill of Quantities-2 is Electronically Signed by Mr. Md Iqbal on behalf of M/S. Md. Jamil Iqbal

[MOZAHAR ENTERPRISE \(PVT.\) LTD.](#)

Bill of Quantities-2

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Work	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	cum	33.930	230.094	Two Hundred and Thirty point Zero Nine Four	7807.089	Seven Thousand Eight Hundred and Seven point Zero Eight Nine
2	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	cum	2340.000	176.995	One Hundred and Seventy-Six point Nine Nine Five	414168.300	Four Lakh Fourteen Thousand One Hundred and Sixty-Eight point Three
							Grand Total:	421975.389	Four Lakh Twenty-One Thousand Nine Hundred and Seventy-Five point Three Eight Nine

This Bill of Quantities-2 is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

[Rana Builders \(Pvt.\) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata \(RCN\) JV](#)
[\(JVCA - View Details\)](#)

Bill of Quantities-2

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Earth Work	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	cum	33.930	200.001	Two Hundred point Zero Zero One	6786.034	Six Thousand Seven Hundred and Eighty-Six point Zero Three Four
2	Earth Work	02/10/01	Construction of Soil Earthen Shoulders	cum	2340.000	180.001	One Hundred and Eighty point Zero Zero One	421202.340	Four Lakh Twenty-One Thousand Two Hundred and Two point Three Four
							Grand Total:	427988.374	Four Lakh Twenty-Seven Thousand Nine Hundred and Eighty-Eight point Three Seven Four

This Bill of Quantities-2 is Electronically Signed by Mr. Lutfur Rahman on behalf of Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & MS Janmabumi Nirmata (RCN) JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচয় ও মহাপ্রতিষ্ঠান বিভাগ
স্বাক্ষর পরিচয় ও সৌহ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119537 **Invitation Reference No. :** e-GP/PMP(Road)/BBaria/CZ-02/2017-18
Closing Date and Time : 11-Oct-2017 13:30 **Opening Date and Time :** 11-Oct-2017 13:30
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Programme for Overlay Work at Ch.93+754m to 106+607m of Dhaka (Katchpur)-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road (N-2) under Brahmanbaria Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/BBaria/CZ-08/2017-18	Periodic Maintenance Programme for Overlay Work at Ch.93754m to 106607m of Dhaka Katchpur-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road N-2 under Brahmanbaria Road Division during the year 2017-2018.

[M/S. Md. Jamil Iqbal](#)
[\(Sub Contractor/Consultant - View Details\)](#)

Bill of Quantities-3

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	sqm	25967.000	45.001	Forty-Five point Zero Zero One	1168540.967	Eleven Lakh Sixty-Eight Thousand Five Hundred and Forty point Nine Six Seven
2	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	cum	46.610	15000.001	Fifteen Thousand point Zero Zero One	699150.047	Six Lakh Ninety-Nine Thousand One Hundred and Fifty point Zero Four Seven
3	Pavement Work	03/03/01	Aggregate Base Type I	cum	292.500	6200.001	Six Thousand Two Hundred point Zero Zero One	1813500.293	Eighteen Lakh Thirteen Thousand Five Hundred point Two Nine Three
4	Pavement Work	03/03/06(a)	Bituminous Prime Coat (Plant Placed)	sqm	25967.000	125.001	One Hundred and Twenty-Five point Zero Zero One	3245900.967	Thirty-Two Lakh Forty-Five Thousand Nine Hundred point Nine Six Seven
5	Pavement Work	03/07/01(a)	Bituminous Tack Coat (Plant Work)	sqm	130435.900	45.001	Forty-Five point Zero Zero One	5869745.936	Fifty-Eight Lakh Sixty-Nine Thousand Seven Hundred and Forty-Five point Nine Three Six
6	Pavement Work	03/10/01(b)	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70 (Bitumen Grade 60/70 with pakur Stone)	cum	1519.020	19000.001	Nineteen Thousand point Zero Zero One	28861381.5	Two Crore Eighty-Fight


Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 পল্লী পরিদপন ও মহাসড়ক বিভাগ
 নতুন পল্লীদপন ও সড়ক মহাসড়ক
 বাংলাদেশ সরকার

7	Pavement Work	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70 with pakur Stone)	cum	7060.960	20260.001	Twenty Thousand Two Hundred and Sixty point Zero Zero One	143055056.661	Fourteen Crore Thirty Lakh Fifty-Five Thousand AND Fifty-Six point Six Six One
8	Pavement Work	03/13/01	Brick on End Edging	Lin.Metre	650.000	100.001	One Hundred point Zero Zero One	65000.650	Sixty-Five Thousand point Six Five
							Grand Total:	184778277.040	Eighteen Crore Forty-Seven Lakh Seventy-Eight Thousand Two Hundred and Seventy-Seven point Zero Four

This Bill of Quantities-3 is Electronically Signed by Mr. Md Iqbal on behalf of MS. Md. Jamil Iqbal

MOZAHAR ENTERPRISE (PVT.) LTD.									
Bill of Quantities-3									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	sqm	25967.000	38.021	Thirty-Eight point Zero Two One	987291.307	Nine Lakh Eighty-Seven Thousand Two Hundred and Ninety-One point Three Zero Seven
2	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	cum	46.610	15823.692	Fifteen Thousand Eight Hundred and Twenty-Three point Six Nine Two	737542.284	Seven Lakh Thirty-Seven Thousand Five Hundred and Forty-Two point Two Eight Four
3	Pavement Work	03/03/01	Aggregate Base Type I	cum	292.500	7151.857	Seven Thousand One Hundred and Fifty-One point Eight Five Seven	2091918.173	Twenty Lakh Ninety-One Thousand Nine Hundred and Eighteen point One Seven Three
4	Pavement Work	03/03/06(a)	Bituminous Prime Coat (Plant Placed)	sqm	25967.000	117.618	One Hundred and Seventeen point Six One Eight	3054186.606	Thirty Lakh Fifty-Four Thousand One Hundred and Eighty-Six point Six Zero Six
5	Pavement Work	03/07/01(a)	Bituminous Tack Coat (Plant Work)	sqm	130435.900	42.461	Forty-Two point Four Six One	553843	Fifty-Five Lakh

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সিস্টেম এনালিস্ট ও যন্ত্রাংশ বিক্রয়
 সিস্টেম এনালিস্ট ও সফটওয়্যার
 এনালিস্ট বাংলাদেশ সরকার

6	Pavement Work	03/10/01(b)	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70 (Bitumen Grade 60/70 with pakur Stone)	cum	1519.020	20038.944	Twenty Thousand AND Thirty-Eight point Nine Four Four	30439556.715	Three Crore Four Lakh Thirty-Nine Thousand Five Hundred and Fifty-Six point Seven One Five
7	Pavement Work	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70 with pakur Stone)	cum	7060.960	20236.697	Twenty Thousand Two Hundred and Thirty-Six point Six Nine Seven	142890508.049	Fourteen Crore Twenty-Eight Lakh Ninety Thousand Five Hundred and Eight point Zero Four Nine
8	Pavement Work	03/13/01	Brick on End Edging	Lin.Metre	650.000	110.247	One Hundred and Ten point Two Four Seven	71660.550	Seventy-One Thousand Six Hundred and Sixty point Five Five
							Grand Total:	185811102.434	Eighteen Crore Fifty-Eight Lakh Eleven Thousand One Hundred and Two point Four Three Four

This Bill of Quantities-3 is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.


Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV

(JVCA - View Details)

Bill of Quantities-3


Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Pavement Work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	sqm	25967.000	50.001	Fifty point Zero Zero One	1298375.967	Twelve Lakh Ninety-Eight Thousand Three Hundred and Seventy-Five point Nine Six Seven
2	Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	cum	46.610	15000.001	Fifteen Thousand point Zero Zero One	699150.047	Six Lakh Ninety-Nine Thousand One Hundred and Fifty point Zero Four Seven
3	Pavement Work	03/03/01	Aggregate Base Type I	cum	292.500	5100.001	Five Thousand One Hundred point Zero Zero One	1491750.293	Fourteen Lakh Ninety-One Thousand Seven Hundred and Fifty point Two Nine Three
4	Pavement Work	03/03/06(a)	Bituminous Prime Coat (Plant Placed)	sqm	25967.000	150.001	One Hundred and Fifty point Zero Zero One	3895075.	

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সচিব পরিদপ্তর ও মহাপ্রকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

5	Pavement Work	03/07/01(a)	Bituminous Tack Coat (Plant Work)	sqm	130435.900	80.001	Eighty point Zero Zero One	10435002.436	One Crore Four Lakh Thirty-Five Thousand AND Two point Four Three Six
6	Pavement Work	03/10/01(b)	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70 (Bitumen Grade 60/70 with pakur Stone)	cum	1519.020	19200.001	Nineteen Thousand Two Hundred point Zero Zero One	29165185.519	Two Crore Ninety-One Lakh Sixty-Five Thousand One Hundred and Eighty-Five point Five One Nine
7	Pavement Work	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70 with pakur Stone)	cum	7060.960	21000.001	Twenty-One Thousand point Zero Zero One	148280167.061	Fourteen Crore Eighty-Two Lakh Eighty Thousand One Hundred and Sixty-Seven point Zero Six One
8	Pavement Work	03/13/01	Brick on End Edging	Lin.Metre	650.000	110.001	One Hundred and Ten point Zero Zero One	71500.650	Seventy-One Thousand Five Hundred point Six Five
							Grand Total:	195336207.940	Nineteen Crore Fifty-Three Lakh Thirty-Six Thousand Two Hundred and Seven point Nine Four

This Bill of Quantities-3 is Electronically Signed by Mr. Lutfur Rahman on behalf of Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & MS Janmabumi Nirmata (RCN) JV

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক বিকাশ
 নতুন পরিচয় ও নতুন মর্যাদায়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119537
 Invitation Reference No. : e-GP/PMP(Road)/BBaria/CZ-02/2017-18
Closing Date and Time : 11-Oct-2017 13:30
 Opening Date and Time : 11-Oct-2017 13:30
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Programme for Overlay Work at Ch.93+754m to 106+607m of Dhaka (Katchpur)-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road (N-2) under Brahmanbaria Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/BBaria/CZ-08/2017-18	Periodic Maintenance Programme for Overlay Work at Ch.93754m to 106607m of Dhaka Katchpur-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road N-2 under Brahmanbaria Road Division during the year 2017-2018.

[M/S. Md. Jamil Iqbal](#)
[\(Sub Contractor/Consultant - View Details\)](#)

Bill of Quantities-4

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures.	05/06/01	Preparation and Painting of Existing Structures	sqm	1853.870	500.001	Five Hundred point Zero Zero One	926936.854	Nine Lakh Twenty-Six Thousand Nine Hundred and Thirty-Six point Eight Five Four
Grand Total:								926936.854	Nine Lakh Twenty-Six Thousand Nine Hundred and Thirty-Six point Eight Five Four

This Bill of Quantities-4 is Electronically Signed by Mr. Md Iqbal on behalf of M/S. Md. Jamil Iqbal

[MOZAHAR ENTERPRISE \(PVT.\) LTD.](#)

Bill of Quantities-4

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Structures.	05/06/01	Preparation and Painting of Existing Structures	sqm	1853.870	492.689	Four Hundred and Ninety-Two point Six Eight Nine	913381.356	Nine Lakh Thirteen Thousand Three Hundred and Eighty-One point Three Five Six
Grand Total:								913381.356	Nine Lakh Thirteen Thousand Three Hundred and Eighty-One point Three Five Six


This Bill of Quantities-4 is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

[Rana Builders \(Pvt.\) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata \(RCN\) JV](#)
[\(JVCA - View Details\)](#)

Bill of Quantities-4

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
----------	-------	--------------------	---------------------	------------------	----------	--------------------------------	------------------------------	---------------------------------	-------------------------------

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

1	Structures.	05/06/01	Preparation and Painting of Existing Structures	sqm	1853.870	500.001	Five Hundred point Zero Zero One	926936.854	Nine Lakh Twenty-Six Thousand Nine Hundred and Thirty-Six point Eight Five Four
							Grand Total:	926936.854	Nine Lakh Twenty-Six Thousand Nine Hundred and Thirty-Six point Eight Five Four

This Bill of Quantities-4 is Electronically Signed by Mr. Lutfur Rahman on behalf of Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & MS Janmabumi Nirmata (RCN) JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকল্প
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119537 **Invitation Reference No. :** e-GP/PMP(Road)/BBaria/CZ-02/2017-18
Closing Date and Time : 11-Oct-2017 13:30 **Opening Date and Time :** 11-Oct-2017 13:30
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Programme for Overlay Work at Ch.93+754m to 106+607m of Dhaka (Katchpur)-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road (N-2) under Brahmanbaria Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/BBaria/CZ-08/2017-18	Periodic Maintenance Programme for Overlay Work at Ch.93754m to 106607m of Dhaka Katchpur-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road N-2 under Brahmanbaria Road Division during the year 2017-2018.

M/S. Md. Jamil Iqbal
(Sub Contractor/Consultant - View Details)

Bill of Quantities-5

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	sqm	3129.750	750.001	Seven Hundred and Fifty point Zero Zero One	2347315.630	Twenty-Three Lakh Forty-Seven Thousand Three Hundred and Fifteen point Six Three
2	Incidental	06/10/01	Traffic Signs	no	30.000	5000.001	Five Thousand point Zero Zero One	150000.030	One Lakh Fifty Thousand point Zero Three
3	Incidental	06/10/02	Sign Post	no	30.000	3000.001	Three Thousand point Zero Zero One	90000.030	Ninety Thousand point Zero Three
4	Incidental	06/11/01	Rumble strips (Bituminous Concrete Volume)	cum	0.680	15000.001	Fifteen Thousand point Zero Zero One	10200.001	Ten Thousand Two Hundred point Zero Zero One
Grand Total:								2597515.691	Twenty-Five Lakh Ninety-Seven Thousand Five Hundred and Fifteen point Six Nine One

This Bill of Quantities-5 is Electronically Signed by Mr. Md Iqbal on behalf of M/S. Md. Jamil Iqbal

MOZAHAR ENTERPRISE (PVT.) LTD.

Bill of Quantities-5

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	sqm	3129.750	877.703	Eight Hundred and Seventy-Seven point Seven Zero Three	2746990.964	Twenty-Seven Lakh Forty-Six Thousand Nine Hundred and Ninety point Nine Six Four
2	Incidental	06/10/01	Traffic Signs	no	30.000	6168.902	Six Thousand One Hundred and Sixty-Eight point Nine Zero Two	185067.060	One Lakh Eighty-Five Thousand AND Sixty-Sev
3	Incidental	06/10/02	Sign Post	no	30.000	3551.015	Three Thousand Five Hundred and Fifty-One point Zero One Five	106530.450	On The Hu poi
4	Incidental	06/11/01	Rumble strips (Bituminous	cum	0.680	14695.821	Fourteen Thousand Six Hundred and Ninety-	9993.158	Nir Hu

Signed


কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প নির্বাহী
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

+	Incidental	06/11/01	Concrete Volume)	cum	0.680	14950.021	Five point Eight Two One	9990.100	Three point One Five Eight
							Grand Total:	3048581.632	Thirty Lakh Forty-Eight Thousand Five Hundred and Eighty-One point Six Three Two

This Bill of Quantities-5 is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV (JVCA - View Details)									
Bill of Quantities-5									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	sqm	3129.750	850.001	Eight Hundred and Fifty point Zero Zero One	2660290.630	Twenty-Six Lakh Sixty Thousand Two Hundred and Ninety point Six Three
2	Incidental	06/10/01	Traffic Signs	no	30.000	6000.001	Six Thousand point Zero Zero One	180000.030	One Lakh Eighty Thousand point Zero Three
3	Incidental	06/10/02	Sign Post	no	30.000	3000.001	Three Thousand point Zero Zero One	90000.030	Ninety Thousand point Zero Three
4	Incidental	06/11/01	Rumble strips (Bituminous Concrete Volume)	cum	0.680	15000.001	Fifteen Thousand point Zero Zero One	10200.001	Ten Thousand Two Hundred point Zero Zero One
							Grand Total:	2940490.691	Twenty-Nine Lakh Forty Thousand Four Hundred and Ninety point Six Nine One

This Bill of Quantities-5 is Electronically Signed by Mr. Lutfur Rahman on behalf of Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV

Signed

 কাজী আশরাফ আলি-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119537
 Invitation Reference No. : e-GP/PMP(Road)/BBaria/CZ-02/2017-18
Closing Date and Time : 11-Oct-2017 13:30
 Opening Date and Time : 11-Oct-2017 13:30
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Programme for Overlay Work at Ch.93+754m to 106+607m of Dhaka (Katchpur)-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road (N-2) under Brahmanbaria Road Division during the year 2017-2018.

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : M/S. Md. Jamil Iqbal


S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities-1	61000.014
2	Schedule of Day works	0.001
3	Unconditional Discount Form	0.000
4	Bill of Quantities-2	593824.174
5	Bill of Quantities-3	184778277.040
6	Bill of Quantities-4	926936.854
7	Bill of Quantities-5	2597515.691
	Grand Total	188957553.774

Tenderer/Consultant Name : MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities-1	223955.154
2	Schedule of Day works	0.001
3	Unconditional Discount Form	0.000
4	Bill of Quantities-2	421975.389
5	Bill of Quantities-3	185811102.434
6	Bill of Quantities-4	913381.356
7	Bill of Quantities-5	3048581.632
	Grand Total	190418995.966

Tenderer/Consultant Name : Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities-1	65200.014
2	Schedule of Day works	0.001
3	Unconditional Discount Form	0.000
4	Bill of Quantities-2	427988.374
5	Bill of Quantities-3	195336207.940
6	Bill of Quantities-4	926936.854
7	Bill of Quantities-5	2940490.691
	Grand Total	199696823.874

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মন্ত্রণালয় বিভাগ
 নতুন পরিচালন ও নতুন মন্ত্রণালয়
 নতুন পরিচালন ও নতুন মন্ত্রণালয়

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119537
 Invitation Reference No. : e-GP/PMP(Road)/BBaria/CZ-02/2017-18
Closing Date and Time : 11-Oct-2017 13:30
 Opening Date and Time : 11-Oct-2017 13:30
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Programme for Overlay Work at Ch.93+754m to 106+607m of Dhaka (Katchpur)-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road (N-2) under Brahmanbaria Road Division during the year 2017-2018.

[View Notice](#)
[Save As PDF](#)
[Print](#)


Form Name	M/S. Md. Jamil Iqbal Amount in (BDT)	MOZAHAR ENTERPRISE (PVT.) LTD. Amount in (BDT)	Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV Amount in (BDT)
Bill of Quantities-1	61000.014	223955.154	65200.014
Schedule of Day works	0.001	0.001	0.001
Unconditional Discount Form	0.000	0.000	0.000
Bill of Quantities-2	593824.174	421975.389	427988.374
Bill of Quantities-3	184778277.040	185811102.434	195336207.940
Bill of Quantities-4	926936.854	913381.356	926936.854
Bill of Quantities-5	2597515.691	3048581.632	2940490.691
Grand Total	188957553.774	190418995.966	199696823.874

[Home](#) |
 [About e-GP](#) |
 [Contact Us](#) |
 [RSS Feed](#) |
 [Terms and Conditions](#) |
 [Service Level](#) |
 [Disclaimer and Privacy Policy](#) |
 [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও সোহা মহাপ্রকল্প
 বাংলাদেশ সরকার

Individual Report

 Print
 Save As PDF
 Go Back To Dashboard

Tender/Proposal Detail			
Tender/Proposal ID :	119537	Invitation Reference No. :	e-GP/PMP(Road)/BBaria/CZ-02/2017-18
Closing Date and Time :	11-Oct-2017 13:30	Opening Date and Time :	11-Oct-2017 13:30
Procuring Entity :	Comilla Zone		
Brief :	Periodic Maintenance Programme for Overlay Work at Ch.93+754m to 106+607m of Dhaka (Katchpur)-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road (N-2) under Brahmanbaria Road Division during the year 2017-2018.		
			 View Notice

Package No	Package Description
e-GP/PMPRoad/BBaria/CZ-08/2017-18	Periodic Maintenance Programme for Overlay Work at Ch.93754m to 106607m of Dhaka Katchpur-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road N-2 under Brahmanbaria Road Division during the year 2017-2018.

M/S. Md. Jamil Iqbal
(Sub Contractor/Consultant - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	40.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	4480543663.19

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2(A)]




This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Iqbal on behalf of M/S. Md. Jamil Iqbal

<u>MOZAHAR ENTERPRISE (PVT.) LTD.</u>		
Past Performance Evaluation and rating matrix for different aspects		
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.		
Past Performance Evaluation and rating matrix for different aspects		
Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases

2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	100.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	4385819031.01
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance of Different Aspects (24.08.17).pdf	152.34	 Download
2	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download
3	-	MEPL-Tender Capacity 24.09.17.xls	24.66	 Download

Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	104.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	12172865010.45
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Lutfur Rahman on behalf of Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত
স্বাক্ষরিত এবং স্বাক্ষরিত
স্বাক্ষরিত এবং স্বাক্ষরিত

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
স্বাক্ষরকারী
সচিব, পরিকল্পনা ও মন্ত্রণালয়
সচিব, পরিকল্পনা ও মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119537
 Invitation Reference No. : e-GP/PMP(Road)/BBaria/CZ-02/2017-18
Closing Date and Time : 11-Oct-2017 13:30
 Opening Date and Time : 11-Oct-2017 13:30
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Programme for Overlay Work at Ch.93+754m to 106+607m of Dhaka (Katchpur)-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road (N-2) under Brahmanbaria Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/BBaria/CZ-08/2017-18	Periodic Maintenance Programme for Overlay Work at Ch.93754m to 106607m of Dhaka Katchpur-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road N-2 under Brahmanbaria Road Division during the year 2017-2018.

[M/S. Md. Jamil Iqbal](#)
[\(Sub Contractor/Consultant - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Plant	Good	Owned	1 No
Asphalt Paver	Good	Owned	1 No
Pay Loader	Good	Owned	3 Nos
Dump Trucks	Good	Owned	3 Nos
Bitumen Presser sprayer (Truck Mounted)	Good	Owned	1 No
Sit-on Type thermoplastic Road marking machine	Good	Owned	1 No
Air Compressor	Good	Owned	2 Nos
Pneumatic Tyred Roller	Good	Owned	2 Nos
Smooth Wheeled Steel Roller	Good	Owned	2 Nos
Water Tanker	Good	Owned	2 Nos
Excavator	Good	Owned	2 Nos

5.

Elements of Activity	Brief description of Activity
None	None

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Iqbal on behalf of MS. Md. Jamil Iqbal

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work plan JI 119537.pdf	243.87	

MOZAHAR ENTERPRISE (PVT.) LTD.

Tenderer Information Form (e-PW3-2) - Part - 4

Signed

কাজী আব্দুল আল-মামুন
মোহাম্মদ
পতন পরিচালনা ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up
















4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Asphalt Plant	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Paver	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Pay Loader	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Dump Truck	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Bitumen Sprayer	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Road Marking Machine	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Air Compressor	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Tyre Roller	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Steel Roller	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Water Tanker	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Eacavator	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Core Cutter	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Grader	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Soil Compactor	New	Owned	Mozahar Enterprise (Pvt.) Ltd.
Testing Equipments	New	Owned	Mozahar Enterprise (Pvt.) Ltd.

5.










Elements of Activity	Brief description of Activity
Not Applicable	Not Applicable

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Soil Compactor (CASE).pdf	725.75	 Download
2	-	China Dump Truck.zip	1889.58	 Download
3	-	Soil Compactor (Mbratory).pdf	552.68	 Download
4	-	Bull Dozer.PDF	1170.01	 Download
5	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
6	-	Asphalt Batching Plant-2.pdf	917.33	 Download
7	-	Asphalt Continous Drum Mx Plant (60-90 TPH).PDF	2196.39	 Download
8	-	Grader LC Copy.pdf	1596.67	 Download
9	-	LC Drum Mx Plant (60-90 TPH).pdf	20.55	 Download
10	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
11	-	Dozer D5-18.jpg	621.80	 Download
12	-	Equipment List.pdf	434.00	 Download
13	-	Dump Truck-2.pdf	2206.52	 Download
14	-	Tyre Roller LC.pdf	1228.34	 Download
15	-	Soil Compactor.pdf	603.12	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মরাদ্দকৃত বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

16	-	Asphalt Paver LC.pdf	1771.44	 Download
17	-	Excavator.pdf	1102.96	 Download
18	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
19	-	Equipment For Bridge Work.pdf	775.17	 Download
20	-	Dump Truck.pdf	2477.63	 Download
21	-	Asphalt Plant-KAUSIK.pdf	2192.80	 Download
22	-	Asphalt Plant-45-60 KAUSIK.pdf	911.80	 Download
23	-	Bitumen Distributor -2016.pdf	495.37	 Download
24	-	Equipments..pdf	1588.60	 Download
25	Work Plan (ITT 25.1(h))	ID-119537 Comilla Zone (Work Plan).xls	49.29	 Download

Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Mapped Copy	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
Mapped Copy	Mapped Copy

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Lutfur Rahman on behalf of Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan494.pdf	64.24	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed

 কাজী আব্দুল আল-মামুন
 মোস্তাফিজ
 সড়ক পরিবহন ও মরাদ্দকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 119537
 Invitation Reference No. : e-GP/PMP(Road)/BBaria/CZ-02/2017-18
Closing Date and Time : 11-Oct-2017 13:30
 Opening Date and Time : 11-Oct-2017 13:30
Procuring Entity : Comilla Zone
Brief : Periodic Maintenance Programme for Overlay Work at Ch.93+754m to 106+607m of Dhaka (Katchpur)-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road (N-2) under Brahmanbaria Road Division during the year 2017-2018.

[View Notice](#)

Package No	Package Description
e-GP/PMPRoad/BBaria/CZ-08/2017-18	Periodic Maintenance Programme for Overlay Work at Ch.93754m to 106607m of Dhaka Katchpur-Bhairab-Jagadishpur-Shaistagonj-Sylhet-Tamabil-Jaflong road N-2 under Brahmanbaria Road Division during the year 2017-2018.

[M/S. Md. Jamil Iqbal](#)
[\(Sub Contractor/Consultant - View Details\)](#)

 Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer


Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MS. Md. Jamil Iqbal
2. Registered e-mail ID of the Tenderer / JVCA Partner:	msjamiliqbal@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	18 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
e-GP/RJZ/ADP/07/2014-2015	Widening of Pavement by Providing ISG, Sub-Base, Aggregate Base Type-I & DBS- Wearing Course at 2nd (P), 3rd, 4th, 5th (P), 6th, 7th (P), 17 (P) to 33rd (P) KM of Naogaon-Badalgachi-Patnitala Road under Road division, Naogaon, during the year 2014-2015	Prime Contractor	08/07/2015	24/05/2016	203333778.730	Executive Engineer, RHD, Road Division, Naogaon.	* Earth Works = 24784.55 * Sub-Base = 9351.000 Cum * Aggregate base type-I = 9350.940 Cum * DBS - Wearing Course(Plant Method) = 6838.683 Cum * RCC U-Drain & Slab for U-Drain = 390.000 LM * RCC Palisiding = 850.000 LM

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2016-17	
2015-16	
2014-15	
2013-14	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালক ও সফটওয়্যার
 পরিচালক, বাংলাদেশ সরকার


2012-13

808258499.980

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Iqbal on behalf of MS. Md. Jamil Iqbal

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience-jamil- 14-15 Part-1.pdf	1362.48	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience -jamil- 13-14.pdf	2300.19	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience-jamil- 12-13.pdf	1837.93	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience -jamil- 15-16.pdf	887.18	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience -jamil-14-15 Part-2.pdf	1534.04	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience -jamil-11-12.pdf	1586.47	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience Jamil Iqbal 2001-11.pdf	1729.36	 Download
8	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Naogaon Jamil Iqbal.pdf	2616.94	 Download
9	Specific Experience Certificates (ITT 15.1(b))	IPC and CMS of Gopalganj ID 9568.pdf	563.94	 Download
10	Valid Trade License (ITT 25.1.(f))	Trade License Jamil 2017-18.pdf	789.12	 Download
11	TIN Certificate (ITT 25.1(g))	TIN of -Md Jamil Iqbal 2016-17.pdf	1346.85	 Download
12	VAT Certificate (ITT 25.1(g))	VAT Jamil Iqbal.pdf	201.06	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Summary Jamil.pdf	49.93	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2016-17.pdf	2192.55	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2015-16 Part-4.pdf	2097.27	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2015-16 Part-5.pdf	2015.21	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2014-15 Part-4.pdf	2623.34	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2015-16 Part-1.pdf	1902.89	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2015-16 Part-2.pdf	1503.36	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2015-16 Part-3.pdf	1445.88	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2014-15 Part-1.pdf	1749.78	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2014-15 Part-2.pdf	2708.70	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2014-15 Part-3.pdf	2608.00	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2012-13 Part-2.pdf	2025.30	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2013-14 Part-1.pdf	1747.80	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2013-14 Part-2.pdf	1300.83	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2013-14 Part-3.pdf	1627.91	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report of Jamil Iqbal 2013-17.pdf	1578.33	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Jamil 2012-13 Part-1.pdf	2470.38	 Download
30	Financial Capacity Certificates (ITT 16)	Jamil Solvency 20-08-17.pdf	604.67	 Download
31	Financial Capacity Certificates (ITT 16)	Credit Line JI ID 119537.pdf	437.35	 Download
32	-	Equipment -jamil -Part-02.pdf	2345.86	 Download
33	-	Equipment jamil -Part- 01.pdf	2312.33	
34	-	Equipment List of- Jamil Iqbal.pdf	1681.75	

Signed

 কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 শ্রদ্ধা পরিচালক ও মহাপ্রকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

35	-	Equipment -jamil -Part-03.pdf	2434.06	Download
36	-	Hired Equipments-List and Agreement.pdf	2222.23	Download
37	-	Man Power -jamil-Part-2.pdf	1348.98	Download
38	-	Man Power -jamil-Part-1.pdf	1828.76	Download
39	-	Personnel Information Part 2.pdf	2135.45	Download
40	-	Personnel Information Part 1.pdf	1808.59	Download
41	-	Asphalt Batching Plant Documents JI.pdf	2675.60	Download
42	-	On going work JI.pdf	538.56	Download
43	-	Road Methodology JI.pdf	248.62	Download

MOZAHAR ENTERPRISE (PVT.) LTD.**Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]****Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up****4.1 Qualification Information of the Tenderer**

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Mozahar Enterprise (Pvt.) Ltd. Managing Director : Kazi Mozaharul Haque, Haji Hanif Complex (2nd Floor), 12-13, Khanjahan Ali Road, Khulna.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mozaharenterprisevtd@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	17 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Tender ID-33289, Package No: e-GP/02/ACE Khu/2015-2016	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kustia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kustia during the year 2015-2016	Prime Contractor	05.01.2016	17.11.2016	172301961.270	Additional Chief Engineer, RHD, Khulna Zone, Khulna.	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch. 10+000 to 17+640 = 7640.00m) and DBS Wearing course from Ch. 0+000 to 17+640 = 17640.00m Length of Kustia(Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) under Road Division Kustia during the year 2015-2016

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 to 2016-2017	4385819031.010


This Tenderer Information Form (e-PW3-2) - Part - 2


Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Kazi Haque on behalf of MOZAHAR ENTERPRISE (PVT.) LTD.

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience-2016-2017.pdf	841.58	Download
2	General Experience Certificates (ITT 15.1(a))	General Experience-2015-2016.pdf	1154.20	
3	General Experience Certificates (ITT 15.1(a))	General Experience -2014-2015.pdf	1217.58	
4	General Experience Certificates (ITT 15.1(a))	General Experience-2013-2014.pdf	1471.20	

Signed

 কাজী মোহাম্মদ আল-হাযুন
 মোহাম্মদ আল-হাযুন
 পদক পরিচালক ও মহাপ্রকল্প পরিচালক
 পদক পরিচালক ও মহাপ্রকল্প পরিচালক
 পদক পরিচালক ও মহাপ্রকল্প পরিচালক

5	General Experience Certificates (ITT 15.1(a))	General Experience -2011-2012..pdf	520.29	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience -2012-2013.pdf	995.36	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience-2008-2009.pdf	867.50	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience -2009-2010.pdf	1391.67	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience -2010-2011..pdf	1767.36	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience-(2004-2005 to 2007-2008).pdf	1520.10	 Download
11	Specific Experience Certificates (ITT 15.1(b))	ID-33289 Completion Certificate.pdf	83.79	 Download
12	Specific Experience Certificates (ITT 15.1(b))	ID-38142 Road Certificate (17.89 Crore).pdf	768.61	 Download
13	Valid Trade License (ITT 25.1.(f))	Trade License-2017-2018..PDF	1356.83	 Download
14	TIN Certificate (ITT 25.1(g))	TIN Certificate -2016-2017.jpg	2113.17	 Download
15	VAT Certificate (ITT 25.1(g))	BIN Certification.PDF	132.61	 Download
16	VAT Certificate (ITT 25.1(g))	VAT MEPL.jpg	564.35	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turnover TDMS Format-2017 (Final).xls	345.56	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 03 of 06.pdf	2019.57	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Payment certificate Up to -2017-2018 (Final).pdf	322.31	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 05 of 06.pdf	2099.63	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 06 of 06.pdf	1038.15	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 07 of 07.pdf	2607.11	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 01 of 06.pdf	2377.85	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 02 of 06.pdf	2070.08	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 04 of 06.pdf	2012.52	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 02 of 02.pdf	2405.09	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 01 of 02.pdf	2481.82	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 02 of 03.pdf	2802.14	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 03 of 03.pdf	788.41	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 02 of 03.pdf	1969.76	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 03 of 03.pdf	316.87	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 02 of 03.pdf	997.97	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 01 of 03.pdf	2749.51	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 03 of 03.pdf	630.14	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 01 of 03.pdf	1985.81	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 01 of 03.pdf	1605.83	 Download
37	-	Equipments..pdf	1588.60	 Download
38	-	Personnel Capability Part-1..pdf	1685.26	 Download
39	-	Personnel Capability Part-2.pdf	1731.09	 Download
40	-	Grader LC Copy.pdf	1596.67	 Download
41	-	LC Drum Mx Plant (60-90 TPH).pdf	20.55	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রকল্প পরিচালক ও মহাপ্রকল্প পরিচালক
 পল্লী উন্নয়ন ও সুবাসিত মন্ত্রণালয়
 বাংলাদেশ সরকার

42	-	PI_DUMP TRUCK 04 UNITS.pdf	528.76	 Download
43	-	Dozer D5-18.jpg	621.80	 Download
44	-	Equipment List.pdf	434.00	 Download
45	-	Dump Truck-2.pdf	2206.52	 Download
46	-	Tyre Roller LC.pdf	1228.34	 Download
47	-	Soil Compactor.pdf	603.12	 Download
48	-	Asphalt Paver LC.pdf	1771.44	 Download
49	-	Excavator.pdf	1102.96	 Download
50	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
51	-	Equipment For Bridge Work.pdf	775.17	 Download
52	-	Dump Truck.pdf	2477.63	 Download
53	-	Asphalt Plant-KAUSIK.pdf	2192.80	 Download
54	-	Asphalt Plant-45-60 KAUSIK.pdf	911.80	 Download
55	-	Bitumen Distributor -2016.pdf	495.37	 Download
56	-	Asphalt Batching Plant-2.pdf	917.33	 Download
57	-	Asphalt Continuous Drum Mix Plant (60-90 TPH).PDF	2196.39	 Download
58	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
59	-	Bull Dozer.PDF	1170.01	 Download
60	-	China Dump Truck.zip	1889.58	 Download
61	-	Soil Compactor (CASE).pdf	725.75	 Download
62	-	Soil Compactor (Vibratory).pdf	552.68	 Download
63	-	Past Performance of Different Aspects (24.08.17).pdf	152.34	 Download
64	-	Valu of Existing Commitment Work List.15.07.17.pdf	433.10	 Download
65	-	Rate Analysis of Tender ID-119537.xls	1289.77	 Download
66	Financial Capacity Certificates (ITT 16)	Bank Certificate TID- 119537.pdf	331.84	 Download
67	-	Pay Loader.pdf	2746.67	 Download
68	-	MEPL-Tender Capacity 24.09.17.xls	24.66	 Download

Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & M/S Janmabumi Nirmata (RCN) JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	asbsrcn11@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	27 yrs

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity of the PE's requirements
Missing	Missing	Missing	Missing	Missing	Missing	Missing	Missing

Signed
AAS
কাজী আব্দুল আল-মামুন
মোঃমামুন
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত

Mapper Copy	Mapper Copy	Prime Contractor	Mapper Copy	Mapper Copy	297623433.400	Mapped Copy	Mapped Copy
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year				Amount (Taka or Equivalent Taka)			
2013-2017				12172865010.450			




































This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Lutfur Rahman on behalf of Rana Builders (Pvt.) Ltd, Ohiduzzaman Chowdhury & MS Jannabumi Nirmata (RCN) JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Exp 1-15.pdf	1852.32	 Download
2	General Experience Certificates (ITT 15.1(a))	General Exp 46-59.pdf	1833.28	 Download
3	General Experience Certificates (ITT 15.1(a))	General Exp 31-45.pdf	1845.13	 Download
4	General Experience Certificates (ITT 15.1(a))	General Exp 16-30.pdf	1633.24	 Download
5	General Experience Certificates (ITT 15.1(a))	1. DBSW Overlay Work = 16866.91 Cum = PMP Tangail - 1=297660312.rar	922.19	 Download
6	General Experience Certificates (ITT 15.1(a))	3. DBST WORK = RHD FENI = 78910511.90.jpg	523.03	 Download
7	General Experience Certificates (ITT 15.1(a))	2. Balutopa Bibir Bazar Experience Certificate.rar	2745.64	 Download
8	General Experience Certificates (ITT 15.1(a))	7. DBSW Work = BHULTAARIHAZAR = TK. 89099112.80.jpg	563.44	 Download
9	General Experience Certificates (ITT 15.1(a))	6. DBSW Work = Burichong Palpara = 109249550.jpg	561.85	 Download
10	General Experience Certificates (ITT 15.1(a))	5. DBSW WORK OVERLAY WORK = RHD NATORE = 120342572.79.jpg	525.51	 Download
11	General Experience Certificates (ITT 15.1(a))	4. DBST B. BARIA = 194034 SQM = 66890280.96.jpg	552.53	 Download
12	General Experience Certificates (ITT 15.1(a))	10. DBSW WORK = RHD LAXMIPUR = 186545722.jpg	530.97	 Download
13	General Experience Certificates (ITT 15.1(a))	9. DBSW WORK = RHD HOBIGONJ = 92926058.88.jpg	601.79	 Download
14	General Experience Certificates (ITT 15.1(a))	8. DBSW WORK = RHD COMILLA = 103306330.jpg	559.63	 Download
15	General Experience Certificates (ITT 15.1(a))	12. DBSW WORK = RHD SIRAJGONG = 89178816.80.jpg	567.34	 Download
16	General Experience Certificates (ITT 15.1(a))	11. DBSW WORK = RHD NAOGAON = 147905066.34.jpg	578.06	 Download
17	General Experience Certificates (ITT 15.1(a))	17. Overlay Work = PMP SYLHET = 163680807.50.jpg	608.52	 Download
18	General Experience Certificates (ITT 15.1(a))	16. OVERLAY CARPETING WORK = RHD RAJSHAHI = 174371417.40.jpg	550.81	 Download
19	General Experience Certificates (ITT 15.1(a))	15. CARPETING SEAL COAT = RHD HOBIGONJ = 38098275.jpg	610.30	 Download
20	General Experience Certificates (ITT 15.1(a))	14. CARPETING SEAL COAT = CHODDOGRAM-LAKSAM-MUDAFFARGONJ = RHD COMILLA = 48731460.jpg	563.53	 Download
21	General Experience Certificates (ITT 15.1(a))	13. DBSW Work Laksam - Mudaffargonj-Chouddogram = RHD Comilla = 83015217.50.rar	905.55	 Download
22	General Experience Certificates (ITT 15.1(a))	22. RHD B. BARIA BOX CULVERT = 55842292.88.jpg	577.88	 Download
23	General Experience Certificates (ITT 15.1(a))	21. RHD COMILLA = PAVEMENT PROTECTIVE WORK = 13753691.94.jpg	472.92	 Download
24	General Experience Certificates (ITT 15.1(a))	20. Tangail Pc Girder RCC Girder Bridge = 72835694.rar	1053.86	 Download
25	General Experience Certificates (ITT 15.1(a))	19. PMP MOULAMBABAZAR = 89569040.jpg	539.39	 Download
26	General Experience Certificates (ITT 15.1(a))	18. OVERLAY WORK = RHD HOBIGONJ = 143319250.jpg	577.66	 Download
27	General Experience Certificates (ITT 15.1(a))	27. DBST Chandpur = PMP CCL = TK. 101141632.60.jpg	171.47	 Download
28	General Experience Certificates (ITT 15.1(a))	26. Chandpur Pourshova = Tk. 25999312.50.rar	252.39	 Download
29	General Experience Certificates (ITT 15.1(a))	25. 2 NOS RCC BOX CULVERT = RHD CHANDPUR = 17166866.20.jpg	623.19	 Download
30	General Experience Certificates (ITT 15.1(a))	24. PADMA APPROACH = 74912924.jpg	569.68	 Download
31	General Experience Certificates (ITT 15.1(a))	23. RHD B. BARIA = DIFFERENT TYPE OF WORK = 42757074.80.jpg	558.94	 Download
32	General Experience Certificates (ITT 15.1(a))	32. PMP Tangail 2 = Tk. 154514293.16 = DBSW 9882Cum.jpg	185.63	 Download





Signed
AAR









কাজী আব্দুল আল-মামুন
মোহাম্মদ
স্বাক্ষরিত ও মর্যাদাপূর্ণ বিভাগ
স্বাক্ষরিত ও মোহাম্মদ
মর্যাদাপূর্ণ বিভাগ

33	General Experience Certificates (ITT 15.1(a))	30. PMP Dohazari Chittagong = Tk. 175947643.20 Cum =Type 1 938cum = DBS W 9098 Cum.jpg	1236.03	 Download
34	General Experience Certificates (ITT 15.1(a))	29. Motlab Pennai Road = Tk. 63858335.53.jpg	1021.06	 Download
35	General Experience Certificates (ITT 15.1(a))	28. EBBIP Laxmipur = Tk. 119744042.65.jpg	1049.15	 Download
36	General Experience Certificates (ITT 15.1(a))	34. RHD Manikgonj = Tk. 89987119.45.rar	314.66	 Download
37	General Experience Certificates (ITT 15.1(a))	33. Pmp Tongi Kaligonj = Tk. 158370348.50.rar	952.10	 Download
38	General Experience Certificates (ITT 15.1(a))	35. General Experience More than 12 Years..rar	1684.34	 Download
39	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2004, 01 JN.zip	304.93	 Download
40	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2004, 02 JN.zip	768.60	 Download
41	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2006, 01 JN.zip	1257.91	 Download
42	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2007, 01 JN.zip	1894.80	 Download
43	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2008, 01 JN.zip	2736.86	 Download
44	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 01 JN.zip	1824.17	 Download
45	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 02 JN.zip	1168.26	 Download
46	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 01 JN.zip	2293.20	 Download
47	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 02 JN.zip	1875.52	 Download
48	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011, 02 JN.zip	769.68	 Download
49	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011, 01 JN.zip	2294.75	 Download
50	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2012, 01 JN.zip	1904.58	 Download
51	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2014, 01 JN.zip	696.38	 Download
52	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2013, 01 JN.zip	2048.53	 Download
53	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015, 01 JN.zip	2493.11	 Download
54	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015, 02 JN.zip	351.41	 Download
55	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-01 JN.zip	2366.39	 Download
56	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-02 JN.zip	2171.49	 Download
57	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-03 JN.zip	2543.66	 Download
58	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-01 JN.zip	1744.78	 Download
59	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-02 JN.zip	1881.06	 Download
60	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-03 JN.zip	1131.79	 Download
61	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2004, 01 OC.zip	293.48	 Download
62	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2003, 01 OC.zip	142.90	 Download
63	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2006, 01 OC.zip	1687.32	 Download
64	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2006, 02 OC.zip	861.01	 Download
65	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2007, 02 OC.zip	1098.87	 Download
66	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2007, 01 OC.zip	1937.07	 Download
67	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2008, 01 OC.zip	2263.88	 Download
68	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2008, 02 OC.zip	2267.00	 Download
69	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 01 OC.zip	2331.96	 <p>Signed A.A. Khan কাজী আব্দুল আল-মামুন প্রোগ্রামার পল্লব পরিচালক ও মহাপ্রকল্প পরিচালক পল্লব পরিচালক ও মহাপ্রকল্প পরিচালক পল্লব পরিচালক ও মহাপ্রকল্প পরিচালক</p>
70	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2009, 02 OC.zip	1723.12	
71	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 01 OC.zip	1875.52	

72	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2010, 02 OC.zip	2630.24	 Download
73	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011, 01 OC.zip	1928.07	 Download
74	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2011, 02 OC.zip	1290.19	 Download
75	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2012, 01 OC.zip	1420.15	 Download
76	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2014, 01 OC.zip	690.69	 Download
77	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2013, 01 OC.zip	2048.53	 Download
78	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015, 01 OC.zip	2477.83	 Download
79	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2015, 02 OC.zip	417.45	 Download
80	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-01 OC.zip	2366.39	 Download
81	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-02 OC.zip	2639.06	 Download
82	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2016-03 OC.zip	2543.66	 Download
83	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-01 OC.zip	2709.45	 Download
84	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 2017-02 OC.zip	1733.80	 Download
85	Valid Trade License (ITT 25.1.(f))	Trade License RBL 2017-2018.pdf	786.96	 Download
86	Valid Trade License (ITT 25.1.(f))	Trade License JN.pdf	449.57	 Download
87	TIN Certificate (ITT 25.1(g))	Tin Certificate Rana Builders (Pvt.) Ltd..jpg	281.41	 Download
88	TIN Certificate (ITT 25.1(g))	Tin Certificate Rana Builders (Pvt.) Ltd....pdf	221.94	 Download
89	TIN Certificate (ITT 25.1(g))	TIN Certificate JN.pdf	430.11	 Download
90	VAT Certificate (ITT 25.1(g))	Vat Certificate 11 Digit Rana Builders Pvt. Ltd....jpg	620.55	 Download
91	VAT Certificate (ITT 25.1(g))	VAT Certificate JN.pdf	223.38	 Download
92	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 12-13.zip	1745.69	 Download
93	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 11-12.zip	1953.75	 Download
94	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 01 to 17 2015-2016..pdf	2544.07	 Download
95	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 14-15.zip	2266.65	 Download
96	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 46 to 59 2015-2016..pdf	2589.00	 Download
97	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 33 to 45 2015-2016..pdf	2174.94	 Download
98	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 18 to 32 2015-2016..pdf	2267.20	 Download
99	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 75 to 89 2015-2016..pdf	2541.89	 Download
100	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 60 to 74 2015-2016..pdf	2395.48	 Download
101	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Rana Builders Tranover 2011 to 2016..xls	44.50	 Download
102	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 103 to 116- 2015-2016..pdf	2448.13	 Download
103	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 90 to 102 2015-2016..pdf	1915.53	 Download
104	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 13-14.zip	2423.18	 Download
105	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate RBL 2016-2017.Part.pdf	848.85	 Download
106	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017, RBL.pdf	1277.20	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও যোগাযোগ বিভাগ নতুন পরিচয় ও সেবা মন্ত্রণালয় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
107	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top Sheet of Payment Certificate RCN (JV).pdf	172.18	
108	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 RBL JV IMG 0001(1).pdf	2631.94	

109	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Rana Builders Tranover 2011 to 2017..xls	53.40	 Download
110	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report RBL-05.pdf	1266.39	 Download
111	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report RBL-04.pdf	758.68	 Download
112	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report RBL-03.pdf	923.05	 Download
113	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report RBL-02.pdf	710.67	 Download
114	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Audit Report RBL-01.pdf	972.44	 Download
115	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-01 OC.zip	1343.66	 Download
116	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-02 OC.zip	1851.18	 Download
117	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-01 OC.zip	1550.55	 Download
118	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-02 OC.zip	1936.32	 Download
119	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-01 OC.zip	2044.16	 Download
120	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-01 OC.zip	2389.48	 Download
121	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-02 OC.zip	2184.00	 Download
122	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-03 OC.zip	1698.83	 Download
123	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-04 OC.zip	2492.58	 Download
124	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-01 OC.zip	2656.82	 Download
125	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-02 OC.zip	1935.50	 Download
126	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-03 OC.zip	2257.60	 Download
127	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-04 OC.zip	2196.40	 Download
128	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-05 OC.zip	1640.72	 Download
129	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-06 OC.zip	2471.29	 Download
130	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-03 OC.zip	681.39	 Download
131	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-02 OC.zip	2284.49	 Download
132	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top Sheet Payment Certificate 2013-2017..pdf	286.07	 Download
133	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Auditors Report 2013-2015-01 OC.zip	1438.31	 Download
134	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Auditors Report 2016-2017-02 OC.zip	1410.54	 Download
135	Valid Trade License (ITT 25.1.(f))	Trade License OC.pdf	446.08	 Download
136	TIN Certificate (ITT 25.1(g))	TIN Certificate OC.pdf	314.14	 Download
137	VAT Certificate (ITT 25.1(g))	VAT Certificate OC.pdf	496.38	 Download
138	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-01 JN.zip	2306.32	 Download
139	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-01 JN.zip	1597.83	 Download
140	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-02 JN.zip	2178.98	 Download
141	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-01 JN.zip	2044.16	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচয় ও নতুন মর্যাদায় বাংলাদেশ সরকার
142	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-02 JN.zip	2506.34	
143	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-03 JN.zip	1558.92	

144	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-01 JN.zip	2478.20	 Download
145	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-02 JN.zip	2474.33	 Download
146	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-03 JN.zip	1344.29	 Download
147	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-04 JN.zip	2074.32	 Download
148	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-05 JN.zip	868.88	 Download
149	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-01 JN.zip	2206.08	 Download
150	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-02 JN.zip	1935.50	 Download
151	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-03 JN.zip	2257.60	 Download
152	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-04 JN.zip	2196.40	 Download
153	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-05 JN.zip	1640.72	 Download
154	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-06 JN.zip	2394.52	 Download
155	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-07 JN.zip	1759.56	 Download
156	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Top Sheet Payment Certificate 2013-2017.pdf	286.20	 Download
157	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-08 JN.zip	1809.23	 Download
158	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Auditors Report 2013-2015-01 JN.zip	1328.44	 Download
159	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Auditors Report 2016-2017-02 JN.zip	1715.50	 Download
160	-	Mixer Machine 1.jpg	151.73	 Download
161	-	Generator 2.jpg	231.29	 Download
162	-	Generator 1.jpg	244.46	 Download
163	-	Wheel Loader 2.jpg	111.36	 Download
164	-	Wheel Loader 1.jpg	131.22	 Download
165	-	Water Tanker.jpg	107.01	 Download
166	-	Vibrator.jpg	139.86	 Download
167	-	Tyre Roller 1.jpg	87.75	 Download
168	-	Truck.jpg	95.58	 Download
169	-	5. Memorandum of Rana Builders (Pvt.) Ltd. 17 -20.rar	293.34	 Download
170	-	4. Memorandum of Rana Builders (Pvt.) Ltd. 13-16.rar	331.32	 Download
171	-	2. Memorandum of Rana Builders (Pvt.) Ltd. 5-8.rar	374.46	 Download
172	-	1. Memorandum of Rana Builders (Pvt.) Ltd. 1-4.rar	278.25	 Download
173	-	Plant 1.zip	2390.79	 Download
174	-	National ID Card Md. Alam.rar	268.81	 Download
175	-	Equipment List RBL.jpg	414.15	 Download
176	-	Authorization Letter RBL.jpg	294.84	 Download
177	-	RBL PLANT LC.pdf	122.36	 Download
178	-	Plant LC.zip	2164.73	 <p>কাজী আব্দুল আল-মামুন মোহাম্মদ পতন পরিচালনা ও মহাপ্রকৃত বিভাগ পতন পরিচালনা ও পৌর মহাপ্রকৃত পতন পরিচালনা ও পৌর মহাপ্রকৃত</p>
179	-	Plant 3.zip	1507.81	
180	-	Plant 2.zip	2506.00	

181	-	National ID of RBL.pdf	189.45	 Download
182	-	Bank Certificate RBL.pdf	346.33	 Download
183	-	List of Key Personnel RBL.pdf	352.94	 Download
184	-	Equipment List P-02,, (1).zip	987.61	 Download
185	-	Equipment List P-02,, (2).zip	68.05	 Download
186	-	Equipment List P-01 OC.zip	987.61	 Download
187	-	Equipment List P-02 OC.zip	2240.33	 Download
188	-	Equipment List P-03 OC.zip	1652.01	 Download
189	-	Equipment List P-04 OC.zip	2181.11	 Download
190	-	Equipment List P-05 OC.zip	2093.72	 Download
191	-	Equipment List P-06 OC.zip	1941.42	 Download
192	-	Bank Certificate OC.zip	488.23	 Download
193	-	Site Organisation OC.pdf	659.00	 Download
194	-	Site Staff OC.pdf	724.14	 Download
195	-	National ID. OC.pdf	489.91	 Download
196	-	Construction Method OC.pdf	760.35	 Download
197	-	Key Personnel-01 OC.zip	2221.63	 Download
198	-	Key Personnel-02 OC.zip	2563.72	 Download
199	-	Construction Method JN.zip	632.38	 Download
200	-	National ID JN.pdf	421.47	 Download
201	-	Site Organisation JN.zip	513.92	 Download
202	-	Site Staff JN.zip	620.68	 Download
203	-	Bank Certificate JN.zip	490.65	 Download
204	-	Equipment List P-01 JN.zip	987.61	 Download
205	-	Equipment List P-02 JN.zip	2240.33	 Download
206	-	Equipment List P-03 JN.zip	1652.01	 Download
207	-	Equipment List P-04 JN.zip	2181.11	 Download
208	-	Equipment List P-05 JN.zip	2093.72	 Download
209	-	Equipment List P-06 JN.zip	1941.42	 Download
210	-	Key Personnel JN.zip	2301.41	 Download
211	Specific Experience Certificates (ITT 15.1(b))	Similar Nature of Work-02.zip	747.30	 Download
212	-	Enlistment Record JN.pdf	246.90	 Download
213	-	Enlistment Record OC.pdf	254.66	 Download
214	Financial Capacity Certificates (ITT 16)	Letter of Commitment Liquid Asstt 119537.pdf	1045.01	 Download
215	-	Tender Capacity of RBL.pdf	165.23	 Download
216	-	Tender Capacity of Ohiduzzaman Chowdhury.pdf	264.32	 Download
217	-	Tender Capacity of MS Janmabumi Nirmata.pdf	262.08	 Download
218	Specific Experience Certificates (ITT 15.1(b))	Similar Nature of work -1 Rana.pdf	541.81	 Download

Signed
AAB

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালন ও মহাসচিব বিভাগ
স্বাক্ষর পরিচালন ও সোহৃ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও মর্যাদাপূর্ণ বিভাগ
স্বাক্ষর পরিচালনা ও স্টাফ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার