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Tender Evaluation Report 1 - Eligibility Report

Tender/Proposal Detail

Tender/Proposal ID : 119265 Invitation Reference No. : e-GP/PMP(Road)/Noakhali/CZ-05/2017-18

Closing Date and Time : 10-Oct-2017 12:00 Opening Date and Time : 10-Oct-2017 12:00

Procuring Entity : Comilla Zone

Brief : PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of
Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

View Notice

Eligibility Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender Package No. and Description
:

e-GP/PMPRoad/Noakhali/CZ-01/2017-18

Lot No. and Description : 01 & PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th p to
34thp km. of Feni-Noakhali National Highway N-104 under Noakhali Road Division in the year 2017-18.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Criteria Hassan Builders - Saleh Ahmed
JV

M/S Zaman
Traders

Rana Builders (Pvt.)
Ltd.

Tender Validity Yes Yes Yes

Tender Security Yes Yes Yes

JVCA Partner's Information given or not (If any) Yes NA NA

Joint Venture Agreement Yes NA NA

Subcontractor's Information given or not (If any) NA NA NA

Tender Contents Yes Yes Yes

Tenderer Information Yes Yes Yes

Eligibilty Declarations Yes Yes Yes

Trade license or Equivalent Yes Yes Yes

Taxation Obligations Documents or Equivalent Yes Yes Yes

Legal Capacity Yes Yes Yes

Litigation History No No No

Solvency Yes Yes Yes

Country of Origin Yes Yes Yes

Authorization Letter confirming the signatory of the Tenderer from Organization Yes Yes Yes

Accepted in preliminary Evaluation Yes Yes Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Tender Evaluation Report 1 11/30/2017

https://www.eprocure.gov.bd/officer/TER1.jsp?tenderid=119265&lotId=197701&isview=y&stat=eval&sign=y&in=y&evalCount=0 1 / 18



Name Md. Shahabuddin Khan Shoaib Ahmed Md. Sohrab Ali

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Comilla Zone Comilla Zone Office of the Executive Engineer, LGED, Comilla

Signed Tender Evaluation
Report 1 On

13 Nov 2017 23:53 14 Nov 2017 16:19 14 Nov 2017 12:58

Comments Signed Signed Signed
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Tender Evaluation Report 2 - Technical Responsiveness Report

Tender/Proposal Detail

Tender/Proposal ID : 119265 Invitation Reference No. : e-GP/PMP(Road)/Noakhali/CZ-05/2017-18

Closing Date and Time : 10-Oct-2017 12:00 Opening Date and Time : 10-Oct-2017 12:00

Procuring Entity : Comilla Zone

Brief : PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of
Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

View Notice

Technical Responsiveness Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender Package No. and Description
:

e-GP/PMPRoad/Noakhali/CZ-01/2017-18 & PMP Works for DBS wearing course including potholes repair & Base repair by
Aggregate Base Type-I at 20th p to 34thp km. of Feni-Noakhali National Highway N-104 under Noakhali Road Division in
the year 2017-18.

Lot No. and Description : 01 & PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to
34th(p) km. of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Criteria

Name of Tenderer/Consultant Tenderer's
Qualification

Tenderer's
Experience Turnover Liquid

Asset

Conformity of
the

Scheduled of
Requirements

Eligibility and
Conformity of

Materials,
Equipments
and Services

Adequacy
of

Technical
Proposal

Evaluation
Status

Hassan Builders - Saleh Ahmed JV Yes Yes Yes Yes Yes Yes Yes Technically
Responsive

M/S Zaman Traders No No No Yes Yes Yes Yes
Technically

Non-
responsive

Rana Builders (Pvt.) Ltd. Yes Yes Yes Yes Yes Yes Yes Technically
Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name Md. Shahabuddin Khan Shoaib Ahmed Md. Sohrab Ali

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Comilla Zone Comilla Zone Office of the Executive Engineer, LGED, Comilla

Signed Tender Evaluation
Report 2 On

13 Nov 2017 23:53 14 Nov 2017 16:20 14 Nov 2017 13:00

Comments Signed Signed Signed

Tender Evaluation Report 2 11/30/2017
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Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Tender/Proposal Detail

Tender/Proposal ID : 119265 Invitation Reference No. : e-GP/PMP(Road)/Noakhali/CZ-05/2017-18

Closing Date and Time : 10-Oct-2017 12:00 Opening Date and Time : 10-Oct-2017 12:00

Procuring Entity : Comilla Zone

Brief : PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of
Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

View Notice

Financial Evaluation and Price Comparison

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender Package No. and Description
:

e-GP/PMPRoad/Noakhali/CZ-01/2017-18 & PMP Works for DBS wearing course including potholes repair & Base repair by
Aggregate Base Type-I at 20th p to 34thp km. of Feni-Noakhali National Highway N-104 under Noakhali Road Division in
the year 2017-18.

Lot No. and Description : 01 & PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to
34th(p) km. of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Price Evaluation

Evaluation Report Header

Rank Name of Tenderer Official Est Cost Quoted Amount (in BDT) Deviation Amount % of Deviaiton

L1 Hassan Builders - Saleh Ahmed JV (Winner) 95050273.050 95046408.782 3864.268 0.005

L2 Rana Builders (Pvt.) Ltd. 95050273.050 101194522.262 -6144249.212 -6.465

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant Status

Hassan Builders - Saleh Ahmed JV Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name Md. Shahabuddin Khan Shoaib Ahmed Md. Sohrab Ali

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Comilla Zone Comilla Zone Office of the Executive Engineer, LGED, Comilla

Signed Tender Evaluation
Report 3 On

14 Nov 2017 16:37 14 Nov 2017 17:03 14 Nov 2017 16:55

Comments Signed Signed ok

Tender Evaluation Report 3 11/30/2017

https://www.eprocure.gov.bd/officer/TER3.jsp?tenderid=119265&lotId=197701&isview=y&rId=112279&in=y&evalCount=0 5 / 18
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Tender Evaluation Report 4 - Final Evaluation Report

Tender/Proposal Detail

Tender/Proposal ID : 119265 Invitation Reference No. : e-GP/PMP(Road)/Noakhali/CZ-05/2017-18

Closing Date and Time : 10-Oct-2017 12:00 Opening Date and Time : 10-Oct-2017 12:00

Procuring Entity : Comilla Zone

Brief : PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of
Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

View Notice

Final Evaluation Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender Package No. and Description
:

e-GP/PMPRoad/Noakhali/CZ-01/2017-18 & PMP Works for DBS wearing course including potholes repair & Base repair by
Aggregate Base Type-I at 20th p to 34thp km. of Feni-Noakhali National Highway N-104 under Noakhali Road Division in
the year 2017-18.

Lot No. and Description : 01 & PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to
34th(p) km. of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Name of Tenderer/Consultant Recommended for Award

Hassan Builders - Saleh Ahmed JV

Post Qualification Report Clarification on Tenders

View Clarification on Tender/Proposal has not taken place

TEC Members

TEC Members

Name Md. Shahabuddin Khan Shoaib Ahmed Md. Sohrab Ali

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Comilla Zone Comilla Zone Office of the Executive Engineer, LGED, Comilla

Signed Tender Evaluation
Report 4 On

14 Nov 2017 17:38 14 Nov 2017 17:04 14 Nov 2017 17:36

Comments Signed Signed Signed
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List of Tenderers/Consultants for seeking clarification

Tender/Proposal Detail

Tender/Proposal ID : 119265 Invitation Reference No. : e-GP/PMP(Road)/Noakhali/CZ-05/2017-18

Closing Date and Time : 10-Oct-2017 12:00 Opening Date and Time : 10-Oct-2017 12:00

Procuring Entity : Comilla Zone

Brief : PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-
Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

View Notice

 

S. No. List of Tenderers Clarification Status Action

1 Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

-   View Evaluation Status

2 M/S Zaman Traders -   View Evaluation Status

3 Rana Builders (Pvt.) Ltd. -   View Evaluation Status
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Opening Report

Tender/Proposal Detail

Tender/Proposal ID : 119265 Invitation Reference No. : e-GP/PMP(Road)/Noakhali/CZ-05/2017-18

Closing Date and Time : 10-Oct-2017 12:00 Opening Date and Time : 10-Oct-2017 12:00

Procuring Entity : Comilla Zone

Brief : PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-
Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

View Notice

 

Package No. : e-GP/PMPRoad/Noakhali/CZ-01/2017-18

Package Description : PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th p to 34thp km. of
Feni-Noakhali National Highway N-104 under Noakhali Road Division in the year 2017-18.

Form Name Action

Tenderer Information Form (e-PW3-2) - Part - 1 Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 3 Individual Report  |   Comparative Report

e-Tender Submission Letter (Form e-PW3-1) Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 4 Individual Report  |   Comparative Report

Subcontractor Information (Form e-PW3-3) Individual Report  |   Comparative Report

Personnel Information (Form e-PW3-4) Individual Report  |   Comparative Report

Past Performance Evaluation and rating matrix for different aspects Individual Report  |   Comparative Report

Lot No. : 01

Lot Description : PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km. of
Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

TOR1 View

TOR2 View

Form Name Action

Division : 1 (General & Site Facilities) Individual Report  |   Comparative Report

Schedule of Day works Individual Report  |   Comparative Report

Unconditional Discount Form Individual Report  |   Comparative Report

Division : 3 (Pavement Works) Individual Report  |   Comparative Report

Division : 6 (Incidentals) Individual Report  |   Comparative Report

Grand Summary Individual Report  |   Comparative Report
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Tender/Proposal Opening Report 1

Tender/Proposal Detail

Tender/Proposal ID : 119265 Invitation Reference No. : e-GP/PMP(Road)/Noakhali/CZ-05/2017-18

Closing Date and Time : 10-Oct-2017 12:00 Opening Date and Time : 10-Oct-2017 12:00

Procuring Entity : Comilla Zone

Brief : PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of
Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

View Notice

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender/Proposal Package No. and
Description :

e-GP/PMPRoad/Noakhali/CZ-01/2017-18 & PMP Works for DBS wearing course including potholes repair & Base repair by
Aggregate Base Type-I at 20th p to 34thp km. of Feni-Noakhali National Highway N-104 under Noakhali Road Division in the
year 2017-18.

Lot No. and Description : 01 & PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to
34th(p) km. of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

Procurement Data

Procurement Type Funding By Budget Type Method

NCT GOB Revenue Open Tendering Method

Procurement Plan

Approving Authority Approval Status

Name: Obaidul Quader

Designation: Minister

Role: Minister

Office Name: Comilla Zone

Organization: Roads & Highways Department (RHD)

Approved

Advertisement details

Newspaper Name Newspaper Date URL Page URL Publishing Date

The Daily Janokontho 13-Sep-2017

The Daily Alokito Bangladesh 13-Sep-2017

The Daily New Nation 14-Sep-2017

The Daily Purbasha 17-Sep-2017

Tender/Proposal Date and Time

Date and Time of Publishing Date and Time of Closing

11-Sep-2017 20:30 10-Oct-2017 12:00

Opening Date and Time

Original Date and Time

10-Oct-2017 12:00

Tender/Proposal Document

Documents Sold/Downloaded Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified

4 3 0 0

TOC Members

Committee Members Md. Shahabuddin Khan Shoaib Ahmed

Committee Role Chairperson Member

Tender/Proposal Opening Report 1 11/30/2017

https://www.eprocure.gov.bd/officer/TOR1.jsp?tenderid=119265&lotId=197701&frm=eval 10 / 18



Designation Additional Chief Engineer Superintending Engineer

PE Office Comilla Zone Comilla Zone

Electronically Signed TOR On 10 Oct 2017 13:57 10 Oct 2017 14:01

Comments Signed Signed
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Tender Opening Report 2

Tender/Proposal Detail

Tender/Proposal ID : 119265 Invitation Reference No. : e-GP/PMP(Road)/Noakhali/CZ-05/2017-18

Closing Date and Time : 10-Oct-2017 12:00 Opening Date and Time : 10-Oct-2017 12:00

Procuring Entity : Comilla Zone

Brief : PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of
Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

View Notice

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Comilla Zone

Tender Package No. and Description
:

e-GP/PMPRoad/Noakhali/CZ-01/2017-18 & PMP Works for DBS wearing course including potholes repair & Base repair by
Aggregate Base Type-I at 20th p to 34thp km. of Feni-Noakhali National Highway N-104 under Noakhali Road Division in the
year 2017-18.

Lot No. and Description : 01 & PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to
34th(p) km. of Feni-Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

Tender Date and Time

Date and Time of Publishing Date and Time of Closing Date and Time of Opening Tender Validity Date Tender Security Validity Date

11-Sep-2017 20:30 10-Oct-2017 12:00 10-Oct-2017 12:00 07-Feb-2018 07-Mar-2018

Tender Document

Documents Sold Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified

4 3 0 0

S. No. Name of Tenderer /
Consultant

Date and Time of
Submission

Tender Security
Type

Tender Security
Amount

Name of Bank & Branch,
Date of Issue

Tender Security
Valid upto (Date)

Tender
Validity upto

(Date)

1 Hassan Builders -
Saleh Ahmed JV
(JVCA - View Details)

09-Oct-2017
21:27

Bank Guarantee 2400000.00 Bank: Bank Asia Limited
Branch: BAL_Feni Branch
25-Sep-2017 19:30

07-Mar-2018 07-Feb-2018

2 M/S Zaman Traders 09-Oct-2017
21:32

Bank Guarantee 2400000.00 Bank: Al-Arafah Islami Bank
Limited
Branch: Comilla Branch-
AIBL
08-Oct-2017 16:53

07-Mar-2018 07-Feb-2018

3 Rana Builders (Pvt.)
Ltd.

09-Oct-2017
21:49

Bank Guarantee 2400000.00 Bank: Bank Asia Limited
Branch: BAL_Comilla
Branch
08-Oct-2017 13:38

07-Mar-2018 07-Feb-2018

Official Cost Estimate (In BDT)

95050273.050

Opening Report Header

S.
No Name of Tenderer Quoted Amount (in BDT) Without

Discount
Discount in Percentage

(%)
Discount in

Amount
Quoted Amount (in BDT) with

Discount

1 Hassan Builders - Saleh
Ahmed JV

95046408.782 0.000 0.000 95046408.782

2 Rana Builders (Pvt.) Ltd. 101194522.262 0.000 0.000 101194522.262

3 M/S Zaman Traders 101257886.710 0.000 0.000 101257886.710

Opening Report Footer

TOC Members

Committee Members Md. Shahabuddin Khan Shoaib Ahmed

Committee Role Chairperson Member

Tender Opening Report 2 11/30/2017

https://www.eprocure.gov.bd/officer/TOR2.jsp?tenderid=119265&lotId=197701&frm=eval 12 / 18



Designation Additional Chief Engineer Superintending Engineer

PE Office Comilla Zone Comilla Zone

Electronically Signed TOR On 10 Oct 2017 13:59 10 Oct 2017 12:11

Comments Signed Signed
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 119265 Invitation Reference No. : e-GP/PMP(Road)/Noakhali/CZ-05/2017-18

Closing Date and Time : 10-Oct-2017 12:00 Opening Date and Time : 10-Oct-2017 12:00

Procuring Entity : Comilla Zone

Brief : PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-
Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

View Notice

Package No Package Description

e-GP/PMPRoad/Noakhali/CZ-01/2017-18 PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th p to 34thp km. of
Feni-Noakhali National Highway N-104 under Noakhali Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Division : 1 (General & Site Facilities)

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Division : 1 (General
& Site Facilities) 01/02/04 Provision, Maintenance and

Removal of Sign Boards Lump Sum 1.000 5000.001
Five Thousand
point Zero Zero
One

5000.001
Five Thousand
point Zero Zero
One

2 Division : 1 (General
& Site Facilities) 01/02/05 Provision and Maintenance of

Survey Equipment Month 6.000 2000.001
Two Thousand
point Zero Zero
One

12000.006 Twelve Thousand
point Zero Zero Six

3 Division : 1 (General
& Site Facilities) 01/02/07 Progress Photographs Month 6.000 500.001

Five Hundred
point Zero Zero
One

3000.006 Three Thousand
point Zero Zero Six

4 Division : 1 (General
& Site Facilities) 01/03/01 Provide and Remove Site

Laboratory & Equipment Lump Sum 1.000 100000.001 One Lakh point
Zero Zero One 100000.001 One Lakh point

Zero Zero One

5 Division : 1 (General
& Site Facilities) 01/03/02 Maintain Site Laboratory Month 6.000 2000.001

Two Thousand
point Zero Zero
One

12000.006 Twelve Thousand
point Zero Zero Six

Grand Total: 132000.020
One Lakh Thirty-
Two Thousand
point Zero Two

This Division : 1 (General & Site Facilities) is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

M/S Zaman Traders

Division : 1 (General & Site Facilities)

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Division : 1 (General
& Site Facilities) 01/02/04 Provision, Maintenance and

Removal of Sign Boards Lump Sum 1.000 6000.001 Six Thousand point
Zero Zero One 6000.001

Six Thousand
point Zero Zero
One

2 Division : 1 (General
& Site Facilities) 01/02/05 Provision and Maintenance of

Survey Equipment Month 6.000 2500.001
Two Thousand Five
Hundred point Zero
Zero One

15000.006
Fifteen
Thousand point
Zero Zero Six

3 Division : 1 (General
& Site Facilities) 01/02/07 Progress Photographs Month 6.000 1500.001

One Thousand Five
Hundred point Zero
Zero One

9000.006
Nine Thousand
point Zero Zero
Six

4 Division : 1 (General
& Site Facilities) 01/03/01 Provide and Remove Site

Laboratory & Equipment Lump Sum 1.000 111000.001
One Lakh Eleven
Thousand point Zero
Zero One

111000.001
One Lakh Eleven
Thousand point
Zero Zero One

Eighteen

Individual Report 11/30/2017
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5 Division : 1 (General
& Site Facilities) 01/03/02 Maintain Site Laboratory Month 6.000 3000.001 Three Thousand point

Zero Zero One 18000.006
Eighteen
Thousand point
Zero Zero Six

Grand Total: 159000.020
One Lakh Fifty-
Nine Thousand
point Zero Two

This Division : 1 (General & Site Facilities) is Electronically Signed by Mr. Mostafa Liton on behalf of M/S Zaman Traders

Rana Builders (Pvt.) Ltd.

Division : 1 (General & Site Facilities)

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Division : 1 (General
& Site Facilities) 01/02/04 Provision, Maintenance and

Removal of Sign Boards Lump Sum 1.000 5000.001
Five Thousand
point Zero Zero
One

5000.001
Five Thousand
point Zero Zero
One

2 Division : 1 (General
& Site Facilities) 01/02/05 Provision and Maintenance of

Survey Equipment Month 6.000 2000.001
Two Thousand
point Zero Zero
One

12000.006 Twelve Thousand
point Zero Zero Six

3 Division : 1 (General
& Site Facilities) 01/02/07 Progress Photographs Month 6.000 500.001

Five Hundred
point Zero Zero
One

3000.006 Three Thousand
point Zero Zero Six

4 Division : 1 (General
& Site Facilities) 01/03/01 Provide and Remove Site

Laboratory & Equipment Lump Sum 1.000 200000.001 Two Lakh point
Zero Zero One 200000.001 Two Lakh point

Zero Zero One

5 Division : 1 (General
& Site Facilities) 01/03/02 Maintain Site Laboratory Month 6.000 2000.001

Two Thousand
point Zero Zero
One

12000.006 Twelve Thousand
point Zero Zero Six

Grand Total: 232000.020
Two Lakh Thirty-
Two Thousand
point Zero Two

This Division : 1 (General & Site Facilities) is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.

Home  |  About e-GP  |  Contact Us  |  RSS Feed  |  Terms and Conditions  |  Service Level  |  Disclaimer and Privacy Policy  |  New Features
Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozila Firefox 13x, 14x, 29.x,

52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved. 
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Individual Report 11/30/2017

https://www.eprocure.gov.bd/officer/IndReport.jsp?tenderId=119265&formId=710454&frm=eval 15 / 18



Home Message Box APP Tender Workflow Evaluation Debarment Complaint Mgmt My Account Help

Print   Save As PDF    Go Back To Dashboard

Thursday, 30 Nov, 2017 21:45:34 BST Last Login : Thursday, 30 Nov, 2017 16:20:07 Welcome, MD. Nazrul Islam  |   Logout

View All Notifications    

Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 119265 Invitation Reference No. : e-GP/PMP(Road)/Noakhali/CZ-05/2017-18

Closing Date and Time : 10-Oct-2017 12:00 Opening Date and Time : 10-Oct-2017 12:00

Procuring Entity : Comilla Zone

Brief : PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-
Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

View Notice

Package No Package Description

e-GP/PMPRoad/Noakhali/CZ-01/2017-18 PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th p to 34thp km. of
Feni-Noakhali National Highway N-104 under Noakhali Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Schedule of Day works

.

Item
no. Group Item Code (if

any)
Description of

Item
Measurement

Unit
Nominal
Quantity

Unit Price in
Figures (BDT)

Unit Price in
Words (BDT)

Total Price in
Figures (BDT)

Total Price in
Words (BDT)

1 SD 00 Schedule of Day
works LS 1 1.001 One point Zero

Zero One 1.001 One point Zero Zero
One

Grand Total: 1.001 One point Zero Zero
One

 

This Schedule of Day works is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

M/S Zaman Traders

Schedule of Day works

.

Item
no. Group Item Code (if

any)
Description of

Item
Measurement

Unit
Nominal
Quantity

Unit Price in
Figures (BDT)

Unit Price in
Words (BDT)

Total Price in
Figures (BDT)

Total Price in
Words (BDT)

1 SD 00 Schedule of Day
works LS 1 0.001 Zero point Zero

Zero One 0.001 Zero point Zero Zero
One

Grand Total: 0.001 Zero point Zero Zero
One

 

This Schedule of Day works is Electronically Signed by Mr. Mostafa Liton on behalf of M/S Zaman Traders

Rana Builders (Pvt.) Ltd.

Schedule of Day works

.

Item
no. Group Item Code (if

any)
Description of

Item
Measurement

Unit
Nominal
Quantity

Unit Price in
Figures (BDT)

Unit Price in
Words (BDT)

Total Price in
Figures (BDT)

Total Price in
Words (BDT)

1 SD 00 Schedule of Day
works LS 1 1.001 One point Zero

Zero One 1.001 One point Zero Zero
One

Grand Total: 1.001 One point Zero Zero
One

Individual Report 11/30/2017
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This Schedule of Day works is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 119265 Invitation Reference No. : e-GP/PMP(Road)/Noakhali/CZ-05/2017-18

Closing Date and Time : 10-Oct-2017 12:00 Opening Date and Time : 10-Oct-2017 12:00

Procuring Entity : Comilla Zone

Brief : PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-
Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

View Notice

Package No Package Description

e-GP/PMPRoad/Noakhali/CZ-01/2017-18 PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th p to 34thp km. of
Feni-Noakhali National Highway N-104 under Noakhali Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%)[In figure] Discount in Percentage (%) [In word]

0.000 Zero

0.000 Zero

This Unconditional Discount Form is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

M/S Zaman Traders

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%)[In figure] Discount in Percentage (%) [In word]

0.000 Zero

0.000 Zero

This Unconditional Discount Form is Electronically Signed by Mr. Mostafa Liton on behalf of M/S Zaman Traders

Rana Builders (Pvt.) Ltd.

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%)[In figure] Discount in Percentage (%) [In word]

0.000 Zero

0.000 Zero

This Unconditional Discount Form is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 119265 Invitation Reference No. : e-GP/PMP(Road)/Noakhali/CZ-05/2017-18

Closing Date and Time : 10-Oct-2017 12:00 Opening Date and Time : 10-Oct-2017 12:00

Procuring Entity : Comilla Zone

Brief : PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-
Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

View Notice

Package No Package Description

e-GP/PMPRoad/Noakhali/CZ-01/2017-18 PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th p to 34thp km. of
Feni-Noakhali National Highway N-104 under Noakhali Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Division : 3 (Pavement Works)

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
Division : 3
(Pavement
Works)

03/01/01
Scarify, Mix and Recompact
Existing Pavement and/or
Shoulder

sq. metre 2530.000 40.001 Forty point Zero Zero
One 101202.530

One Lakh One
Thousand Two
Hundred and Two
point Five Three

2
Division : 3
(Pavement
Works)

03/01/02 Repair of Potholes on the Existing
Pavement cu metre 84.710 12000.001 Twelve Thousand

point Zero Zero One 1016520.085
Ten Lakh Sixteen
Thousand Five
Hundred and Twenty
point Zero Eight Five

3
Division : 3
(Pavement
Works)

03/03/01 Aggregate Base Type I cu metre 316.250 5000.001 Five Thousand point
Zero Zero One 1581250.316

Fifteen Lakh Eighty-
One Thousand Two
Hundred and Fifty
point Three One Six

4
Division : 3
(Pavement
Works)

03/06/01a Bituminous Prime Coat (Plant
Placed) sq. metre 2530.000 130.001

One Hundred and
Thirty point Zero Zero
One

328902.530
Three Lakh Twenty-
Eight Thousand
Nine Hundred and
Two point Five Three

5
Division : 3
(Pavement
Works)

03/07/01a Bituminous Tack Coat (Plant
Work) sq. metre 90907.200 50.001 Fifty point Zero Zero

One 4545450.907

Forty-Five Lakh
Forty-Five Thousand
Four Hundred and
Fifty point Nine Zero
Seven

6
Division : 3
(Pavement
Works)

03/11/01 Premix Bituminous Carpeting cu metre 51.530 14000.001 Fourteen Thousand
point Zero Zero One 721420.052

Seven Lakh Twenty-
One Thousand Four
Hundred and Twenty
point Zero Five Two

7
Division : 3
(Pavement
Works)

03/10/02b
Dense Bituminous Surfacing -
Wearing Course (Plant Method)
(Bitumen Grade 60/70)

cu metre 4233.240 20323.001
Twenty Thousand
Three Hundred and
Twenty-Three point
Zero Zero One

86032140.753

Eight Crore Sixty
Lakh Thirty-Two
Thousand One
Hundred and Forty
point Seven Five
Three

Grand Total: 94326887.173

Nine Crore Forty-
Three Lakh Twenty-
Six Thousand Eight
Hundred and Eighty-
Seven point One
Seven Three

This Division : 3 (Pavement Works) is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

M/S Zaman Traders

Division : 3 (Pavement Works)
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Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
Division : 3
(Pavement
Works)

03/01/01
Scarify, Mix and Recompact
Existing Pavement and/or
Shoulder

sq. metre 2530.000 48.254 Forty-Eight point Two
Five Four 122082.620

One Lakh Twenty-
Two Thousand
AND Eighty-Two
point Six Two

2
Division : 3
(Pavement
Works)

03/01/02 Repair of Potholes on the Existing
Pavement cu metre 84.710 14000.325 Fourteen Thousand

point Three Two Five 1185967.531

Eleven Lakh
Eighty-Five
Thousand Nine
Hundred and
Sixty-Seven point
Five Three One

3
Division : 3
(Pavement
Works)

03/03/01 Aggregate Base Type I cu metre 316.250 6000.387 Six Thousand point
Three Eight Seven 1897622.389

Eighteen Lakh
Ninety-Seven
Thousand Six
Hundred and
Twenty-Two point
Three Eight Nine

4
Division : 3
(Pavement
Works)

03/06/01a Bituminous Prime Coat (Plant
Placed) sq. metre 2530.000 135.698

One Hundred and
Thirty-Five point Six
Nine Eight

343315.940

Three Lakh Forty-
Three Thousand
Three Hundred
and Fifteen point
Nine Four

5
Division : 3
(Pavement
Works)

03/07/01a Bituminous Tack Coat (Plant Work) sq. metre 90907.200 49.582 Forty-Nine point Five
Eight Two 4507360.790

Forty-Five Lakh
Seven Thousand
Three Hundred
and Sixty point
Seven Nine

6
Division : 3
(Pavement
Works)

03/11/01 Premix Bituminous Carpeting cu metre 51.530 14525.213

Fourteen Thousand
Five Hundred and
Twenty-Five point
Two One Three

748484.226

Seven Lakh Forty-
Eight Thousand
Four Hundred
and Eighty-Four
point Two Two Six

7
Division : 3
(Pavement
Works)

03/10/02b
Dense Bituminous Surfacing -
Wearing Course (Plant Method)
(Bitumen Grade 60/70)

cu metre 4233.240 21660.659

Twenty-One
Thousand Six
Hundred and Sixty
point Six Five Nine

91694768.105

Nine Crore
Sixteen Lakh
Ninety-Four
Thousand Seven
Hundred and
Sixty-Eight point
One Zero Five

Grand Total: 100499601.601

Ten Crore Four
Lakh Ninety-Nine
Thousand Six
Hundred and One
point Six Zero
One

This Division : 3 (Pavement Works) is Electronically Signed by Mr. Mostafa Liton on behalf of M/S Zaman Traders

Rana Builders (Pvt.) Ltd.

Division : 3 (Pavement Works)

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
Division : 3
(Pavement
Works)

03/01/01 Scarify, Mix and Recompact Existing
Pavement and/or Shoulder sq. metre 2530.000 50.001 Fifty point Zero

Zero One 126502.530

One Lakh Twenty-
Six Thousand
Five Hundred and
Two point Five
Three

2
Division : 3
(Pavement
Works)

03/01/02 Repair of Potholes on the Existing
Pavement cu metre 84.710 15000.001

Fifteen Thousand
point Zero Zero
One

1270650.085

Twelve Lakh
Seventy
Thousand Six
Hundred and Fifty
point Zero Eight
Five

3
Division : 3
(Pavement
Works)

03/03/01 Aggregate Base Type I cu metre 316.250 7000.001
Seven Thousand
point Zero Zero
One

2213750.316

Twenty-Two Lakh
Thirteen
Thousand Seven
Hundred and Fifty
point Three One
Six

4
Division : 3
(Pavement
Works)

03/06/01a Bituminous Prime Coat (Plant
Placed) sq. metre 2530.000 150.001

One Hundred and
Fifty point Zero
Zero One

379502.530

Three Lakh
Seventy-Nine
Thousand Five
Hundred and Two
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point Five Three

5
Division : 3
(Pavement
Works)

03/07/01a Bituminous Tack Coat (Plant Work) sq. metre 90907.200 50.001 Fifty point Zero
Zero One 4545450.907

Forty-Five Lakh
Forty-Five
Thousand Four
Hundred and Fifty
point Nine Zero
Seven

6
Division : 3
(Pavement
Works)

03/11/01 Premix Bituminous Carpeting cu metre 51.530 16000.001
Sixteen
Thousand point
Zero Zero One

824480.052

Eight Lakh
Twenty-Four
Thousand Four
Hundred and
Eighty point Zero
Five Two

7
Division : 3
(Pavement
Works)

03/10/02b
Dense Bituminous Surfacing -
Wearing Course (Plant Method)
(Bitumen Grade 60/70)

cu metre 4233.240 21500.001
Twenty-One
Thousand Five
Hundred point
Zero Zero One

91014664.233

Nine Crore Ten
Lakh Fourteen
Thousand Six
Hundred and
Sixty-Four point
Two Three Three

Grand Total: 100375000.653
Ten Crore Three
Lakh Seventy-Five
Thousand point
Six Five Three

This Division : 3 (Pavement Works) is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.
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Tender/Proposal Detail

Tender/Proposal ID : 119265 Invitation Reference No. : e-GP/PMP(Road)/Noakhali/CZ-05/2017-18

Closing Date and Time : 10-Oct-2017 12:00 Opening Date and Time : 10-Oct-2017 12:00

Procuring Entity : Comilla Zone

Brief : PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-
Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

View Notice

Package No Package Description

e-GP/PMPRoad/Noakhali/CZ-01/2017-18 PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th p to 34thp km. of
Feni-Noakhali National Highway N-104 under Noakhali Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Division : 6 (Incidentals)

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words
(BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Division : 6
(Incidentals) 06/05/01 Road Marking-Thermoplastic Material

(indicate if screed or spray application) sq. metre 587.520 1000.001
One
Thousand
point Zero
Zero One

587520.588
Five Lakh Eighty-Seven
Thousand Five Hundred
and Twenty point Five Eight
Eight

Grand Total: 587520.588
Five Lakh Eighty-Seven
Thousand Five Hundred
and Twenty point Five Eight
Eight

This Division : 6 (Incidentals) is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

M/S Zaman Traders

Division : 6 (Incidentals)

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Division : 6
(Incidentals) 06/05/01

Road Marking-Thermoplastic
Material (indicate if screed or spray
application)

sq. metre 587.520 1020.025
One Thousand
AND Twenty point
Zero Two Five

599285.088
Five Lakh Ninety-Nine
Thousand Two Hundred
and Eighty-Five point Zero
Eight Eight

Grand Total: 599285.088
Five Lakh Ninety-Nine
Thousand Two Hundred
and Eighty-Five point Zero
Eight Eight

This Division : 6 (Incidentals) is Electronically Signed by Mr. Mostafa Liton on behalf of M/S Zaman Traders

Rana Builders (Pvt.) Ltd.

Division : 6 (Incidentals)

Bill of Quantities

Item
no. Group

Item
Code (if Description of Item Measurement

Unit Quantity

Unit
Price

In

Unit Price

In Words

Total Price

In Figures
Total Price
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no. any) Unit In
figures
(BDT)

In Words
(BDT)

In Figures
(BDT) In Words (BDT)

1 Division : 6
(Incidentals) 06/05/01 Road Marking-Thermoplastic Material

(indicate if screed or spray application) sq. metre 587.520 1000.001
One
Thousand
point Zero
Zero One

587520.588
Five Lakh Eighty-Seven
Thousand Five Hundred
and Twenty point Five Eight
Eight

Grand Total: 587520.588
Five Lakh Eighty-Seven
Thousand Five Hundred
and Twenty point Five Eight
Eight

This Division : 6 (Incidentals) is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 119265 Invitation Reference No. : e-GP/PMP(Road)/Noakhali/CZ-05/2017-18

Closing Date and Time : 10-Oct-2017 12:00 Opening Date and Time : 10-Oct-2017 12:00

Procuring Entity : Comilla Zone

Brief : PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-
Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

View Notice

 

 

Tenderer/Consultant Name :  Rana Builders (Pvt.) Ltd.

S. No. Form Name Amount (in BDT)

1 Division : 1 (General & Site Facilities) 232000.020

2 Schedule of Day works 1.001

3 Unconditional Discount Form 0.000

4 Division : 3 (Pavement Works) 100375000.653

5 Division : 6 (Incidentals) 587520.588

 Grand Total 101194522.262

Tenderer/Consultant Name :  M/S Zaman Traders

S. No. Form Name Amount (in BDT)

1 Division : 1 (General & Site Facilities) 159000.020

2 Schedule of Day works 0.001

3 Unconditional Discount Form 0.000

4 Division : 3 (Pavement Works) 100499601.601

5 Division : 6 (Incidentals) 599285.088

 Grand Total 101257886.710

Tenderer/Consultant Name :  Hassan Builders - Saleh Ahmed JV

S. No. Form Name Amount (in BDT)

1 Division : 1 (General & Site Facilities) 132000.020

2 Schedule of Day works 1.001

3 Unconditional Discount Form 0.000

4 Division : 3 (Pavement Works) 94326887.173

5 Division : 6 (Incidentals) 587520.588

 Grand Total 95046408.782
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Comparative Report

Tender/Proposal Detail

Tender/Proposal ID : 119265 Invitation Reference No. : e-GP/PMP(Road)/Noakhali/CZ-05/2017-18

Closing Date and Time : 10-Oct-2017 12:00 Opening Date and Time : 10-Oct-2017 12:00

Procuring Entity : Comilla Zone

Brief : PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-
Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

View Notice

 

 

Form Name Rana Builders (Pvt.) Ltd. 
Amount in (BDT)

M/S Zaman Traders 
Amount in (BDT)

Hassan Builders - Saleh Ahmed JV 
Amount in (BDT)

Division : 1 (General & Site Facilities) 232000.020 159000.020 132000.020

Schedule of Day works 1.001 0.001 1.001

Unconditional Discount Form 0.000 0.000 0.000

Division : 3 (Pavement Works) 100375000.653 100499601.601 94326887.173

Division : 6 (Incidentals) 587520.588 599285.088 587520.588

Grand Total 101194522.262 101257886.710 95046408.782
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 119265 Invitation Reference No. : e-GP/PMP(Road)/Noakhali/CZ-05/2017-18

Closing Date and Time : 10-Oct-2017 12:00 Opening Date and Time : 10-Oct-2017 12:00

Procuring Entity : Comilla Zone

Brief : PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-
Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

View Notice

Package No Package Description

e-GP/PMPRoad/Noakhali/CZ-01/2017-18 PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th p to 34thp km. of
Feni-Noakhali National Highway N-104 under Noakhali Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl.
No Aspects of Evaluation Measure of Rating

Past
Performance

Rating

1.
(a) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed

1.
(b) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won

2 Debarred by PE(s) during last 5 years Year Counting Backward
from IFT Publication Date none

3 Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for
poor performance during last 5 years No. of Contracts none

4 Total number of Completed Contracts during last 5 years No. of Contracts 75.000

5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years No. of Contracts 10.000

6 Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000

7 Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

8 Declared Insolvent or Bankrupt within last 5 years Year Counting Backward
from IFT Publication Date Never bankrupt

9 Total Turnover of last five (5) years (In BDT) 6800000000.00

Declaration

Description Response

We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken
against us according to ITT clause ‘4’ I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. 
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

M/S Zaman Traders

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl.
No Aspects of Evaluation Measure of Rating

Past
Performance

Rating

1.
(a) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed

1.
(b) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won
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2 Debarred by PE(s) during last 5 years Year Counting Backward
from IFT Publication Date none

3 Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for
poor performance during last 5 years No. of Contracts none

4 Total number of Completed Contracts during last 5 years No. of Contracts 65.000

5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years No. of Contracts 0.000

6 Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000

7 Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

8 Declared Insolvent or Bankrupt within last 5 years Year Counting Backward
from IFT Publication Date Never bankrupt

9 Total Turnover of last five (5) years (In BDT) 1200000000.00

Declaration

Description Response

We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken
against us according to ITT clause ‘4’ I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. 
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mostafa Liton on behalf of M/S Zaman Traders

Rana Builders (Pvt.) Ltd.

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl.
No Aspects of Evaluation Measure of Rating

Past
Performance

Rating

1.
(a) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed

1.
(b) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won

2 Debarred by PE(s) during last 5 years Year Counting Backward
from IFT Publication Date none

3 Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for
poor performance during last 5 years No. of Contracts none

4 Total number of Completed Contracts during last 5 years No. of Contracts 57.000

5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years No. of Contracts 0.000

6 Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000

7 Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

8 Declared Insolvent or Bankrupt within last 5 years Year Counting Backward
from IFT Publication Date Never bankrupt

9 Total Turnover of last five (5) years (In BDT) 9,562103547.37

Declaration

Description Response

We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken
against us according to ITT clause ‘4’ I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. 
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 119265 Invitation Reference No. : e-GP/PMP(Road)/Noakhali/CZ-05/2017-18

Closing Date and Time : 10-Oct-2017 12:00 Opening Date and Time : 10-Oct-2017 12:00

Procuring Entity : Comilla Zone

Brief : PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-
Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

View Notice

Package No Package Description

e-GP/PMPRoad/Noakhali/CZ-01/2017-18 PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th p to 34thp km. of
Feni-Noakhali National Highway N-104 under Noakhali Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA’s profile information will come from the e-GP System.

 

A. Tenderer / JVCA Partners (in case of JVCA)

 

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

 

4.7

Item of Equipment Condition Owned, leased or to be purchased Owned, leased or to be purchased
(state owner, lessor or seller)

Hot Mix Plant (Asphalt Batching Plant) Good Owned Owned

Vibratory Roller, 8-10Ton Good Owned Owned

Pneumatic Tire Roller Good Owned Owned

Spelt tmisher / Spelt Paver Good Owned Owned

Bitumen Pressure Sprayer (Truck Mounted) 1000 Litter & Hand Operator Good Owned Owned

Air Compressor Good Owned Owned

Excavator Good Owned Owned

Dump Trucks 6-10Ton Good Owned Owned

Mixture Machine Good Owned Owned

Bitumen Reservoir with heating arrangement / Dicanter Good Owned Owned

5.

Elements of Activity Brief description of Activity

N/A N/A

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 Work Plan (ITT 25.1(h)) work plan 119265.xls 41.08 Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

M/S Zaman Traders

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA’s profile information will come from the e-GP System.
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A. Tenderer / JVCA Partners (in case of JVCA)

 

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

 

4.7

Item of Equipment Condition Owned, leased or to be purchased Owned, leased or to be purchased
(state owner, lessor or seller)

Hot Mix Plant (Asphalt Batching Plant) Good Owned Owned

Vibratory Roller, 8-10Ton Good Owned Owned

Pneumatic Tire Roller Good Owned Owned

Spelt tmisher / Spelt Paver Good Owned Owned

Bitumen Pressure Sprayer (Truck Mounted) 1000 Litter & Hand Operator Good Owned Owned

Air Compressor Good Owned Owned

Excavator Good Owned Owned

Dump Trucks 6-10Ton Good Owned Owned

Mixture Machine Good Owned Owned

Bitumen Reservoir with heating arrangement / Dicanter Good Owned Owned

5.

Elements of Activity Brief description of Activity

N/A N/A

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 Work Plan (ITT 25.1(h)) work plan 119265.xls 41.08 Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mostafa Liton on behalf of M/S Zaman Traders

Rana Builders (Pvt.) Ltd.

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA’s profile information will come from the e-GP System.

 

A. Tenderer / JVCA Partners (in case of JVCA)

 

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

 

4.7

Item of Equipment Condition Owned, leased or to be purchased Owned, leased or to be purchased
(state owner, lessor or seller)

Hot Mix Plant (Asphalt Batching Plant) Good Owned Owned

Vibratory Roller, 8-10Ton Good Owned Owned

Pneumatic Tire Roller Good Owned Owned

Spelt tmisher / Spelt Paver Good Owned Owned

Bitumen Pressure Sprayer (Truck Mounted) 1000 Litter & Hand Operator Good Owned Owned

Air Compressor Good Owned Owned

5.

Elements of Activity Brief description of Activity

N/A N/A
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S. No. Mapped Document Name File Name File Size(In Kb) Action

1 Work Plan (ITT 25.1(h)) work plan 119265.xls 41.08 Download

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.
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Tender/Proposal Detail

Tender/Proposal ID : 119265 Invitation Reference No. : e-GP/PMP(Road)/Noakhali/CZ-05/2017-18

Closing Date and Time : 10-Oct-2017 12:00 Opening Date and Time : 10-Oct-2017 12:00

Procuring Entity : Comilla Zone

Brief : PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th (p) to 34th(p) km of Feni-
Noakhali National Highway (N-104) under Noakhali Road Division in the year 2017-18.

View Notice

Package No Package Description

e-GP/PMPRoad/Noakhali/CZ-01/2017-18 PMP Works for DBS wearing course including potholes repair & Base repair by Aggregate Base Type-I at 20th p to 34thp km. of
Feni-Noakhali National Highway N-104 under Noakhali Road Division in the year 2017-18.

Hassan Builders - Saleh Ahmed JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response

1. Name of the Tenderer / JVCA Partner: Hassan Builders - Saleh Ahmed JV

2. Registered e-mail ID of the Tenderer / JVCA Partner: hbsa2017@yahoo.com

4.1 General Experience in Construction Works of Tenderer: [State years of experience] 15years

4.2 Specific Experience in Construction Works of Tenderer

Contract No. Name of Contract Role in
Contract

Award
date

Completion
date

Total Contract
Value

Procuring
Entity's
Name

Address
Tel / Fax
e-mail

Brief
description

with
justifications

of the
similarity

compared to
the PE's

requirements

e-
GP/PMP/Road/ACE/Comilla/DBSW/2016-
2017/01 (ID: 62943)

Providing DBS-WC and construction of
paved shoulder including DBS-WC from
Ch. 01+875 to Ch. 19+050 of Feni-
Noakhali Road (N-104) under Feni Road
Division during the year 2016-2017.

Prime
Contractor 16/10/2016 17/04/2017 304080531.080

Executive
Engineer,
RHD
Feni
Road
Division,
Feni

copy
enclosed

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year Amount
(Taka or Equivalent Taka)

2012-2013 800000000.000

2013-2014 900000000.000

2014-2015 1200000000.000

2015-2016 1600000000.000

2016-2017 2100000000.000

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 Financial Capacity Certificates (ITT 16) HB Liquid 119265.pdf 79.91 Download

2 Financial Capacity Certificates (ITT 16) Credit Line ID-119265 SA.pdf 256.42 Download

3 General Experience Certificates (ITT 15.1(a)) 19 HB 10 years General Exp.pdf 131.25 Download

4 General Experience Certificates (ITT 15.1(a)) 17 General Exp 16-17.pdf 2344.41 Download
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5 General Experience Certificates (ITT 15.1(a)) 9 GENERAL 12-13.zip 2415.21 Download

6 General Experience Certificates (ITT 15.1(a)) HB General Exp. Top Sheet. (1).xlsx 30.84 Download

7 General Experience Certificates (ITT 15.1(a)) General Experiance of Last 10 yrs.rar 1266.75 Download

8 General Experience Certificates (ITT 15.1(a)) Company Admin (SA).pdf 1797.32 Download

9 Specific Experience Certificates (ITT 15.1(b)) Sp HB Feni 30.40Cr...pdf 226.28 Download

10 Specific Experience Certificates (ITT 15.1(b)) HB Sp Lalmai 24.21Cr...pdf 140.20 Download

11 Specific Experience Certificates (ITT 15.1(b)) Similar_SA_16-17_3040-80.jpg 783.17 Download

12 Specific Experience Certificates (ITT 15.1(b)) Similar_SA_16-17_2014-70.jpg 486.30 Download

13 Specific Experience Certificates (ITT 15.1(b)) Sp HB Feni 30.40Cr.pdf 226.28 Download

14 Specific Experience Certificates (ITT 15.1(b)) SA-Similar_1139.pdf 250.34 Download

15 Valid Trade License (ITT 25.1.(f)) HB Trade Licnece 16-17(1).jpg 397.50 Download

16 TIN Certificate (ITT 25.1(g)) TIN..jpg 932.72 Download

17 VAT Certificate (ITT 25.1(g)) HB VAT 11disit.jpg 1287.44 Download

18 VAT Certificate (ITT 25.1(g)) VAT Certificate (SA).jpg 1733.81 Download

19 TIN Certificate (ITT 25.1(g)) Incom Tax Certificate (SA).jpg 799.77 Download

20 Valid Trade License (ITT 25.1.(f)) Trade Lic_16_17 (SA).jpg 483.02 Download

21 - LC Copy for Batching Plant (SA).pdf 1955.14 Download

22 - Work in Hand (SA).doc 42.45 Download

23 - HB ITT 44.2 -1....xls 33.56 Download

24 - TENDER CAPACITY....docx 14.52 Download

25 - SA TENDER CAPACITY...docx 14.67 Download

26 - 43. Equipment List.zip 1115.56 Download

27 - Plant Document.zip 2698.71 Download

28 - Key Person (SA).rar 2308.91 Download

29 - HB KEY PERSON.zip 2654.53 Download

30 - Equipment List.pdf 1134.05 Download

31 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment_Certir_2016-17_SA.pdf 1572.49 Download

32 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment_Certir_2016-17(1)_SA.PDF 1524.50 Download

33 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

WC_SA_RHD_FENI.jpg 427.54 Download

34 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_SA_16-17_FP_1451.57.jpg 422.98 Download

35 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

HB Payment 127.18 cr.rar 171.84 Download

36 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

20 Payment TURN OVER...xlsx 20.63 Download

37 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

SA 5Years Turn Over(2).xls 30.13 Download

38 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

20 Payment TURN OVER.xlsx 20.19 Download

39 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

28 Payment 16-17.pdf 1973.32 Download

40 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Audit_Report_16-17(1).rar 2409.59 Download

41 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Audit_Report_16-17(2).rar 2596.70 Download

42 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Audit_Report_16-17(3).rar 1462.88 Download
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43 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

C.Cert._SA(2).rar 2409.88 Download

44 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

C.Cert._SA(3).rar 1347.10 Download

45 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

C.Cert._SA(1).rar 2654.00 Download

46 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

TO_SA_16-17(2).rar 2597.67 Download

47 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

TO_SA_16-17(3).rar 2160.73 Download

48 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

TO_SA_16-17(1).rar 1533.07 Download

49 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

RBL HB 18.09Cr.pdf 121.82 Download

50 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

18_PAYMENT 14-15.zip 1600.73 Download

51 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

HB Auditors Report 2012-2016.zip 1715.98 Download

52 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover SA2.rar 2531.72 Download

53 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turn Over DNCC.pdf 335.89 Download

54 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turn over-Road work.jpg 160.89 Download

55 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover SA1.rar 2044.81 Download

56 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

SA Audit Report 2014.zip 1171.48 Download

57 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

SA Audit Report 2011.zip 1303.82 Download

58 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

SA Audit Report 2012.zip 1251.46 Download

59 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Annul Turn Over Certificate-1.pdf 462.40 Download

60 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Page-33..jpg 471.57 Download

61 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

ACTO-SA-PW.pdf 1478.92 Download

62 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

ACTO-SA-RW.pdf 1127.19 Download

63 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

ACTO-SA-SW.pdf 460.09 Download

64 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

ACTO-SA-EW.pdf 2358.06 Download

65 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

AACT 2017 (8).jpg 653.49 Download

66 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

AACT 2017 (7).jpg 917.18 Download

67 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

AACT 2017 (5).jpg 605.61 Download

68 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

AACT 2017 (4).jpg 1017.40 Download

69 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

AACT 2017 (2).jpg 2000.01 Download

70 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

AACT 2017 (3).jpg 1935.99 Download

71 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

AACT 2017 (1).jpg 2430.99 Download

72 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Similar_RHD_15-16_743_36(SA).jpg 93.03 Download

73 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Similar_RHD_15-16_842_86(SA).jpg 110.81 Download

74 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

40. PC_BWDB_FENI_14-15_533(f).jpg 550.68 Download

75 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

22. PC_BWDB_COX_14-15_69.jpg 555.82 Download

76 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

19. PC_LGED_SONAGAZI_14-15_2.jpg 508.30 Download

77 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

16. PC_RHD_LXPUR_14-15_286.jpg 519.63 Download
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78 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

17. PC_RHD_FENI_14-15_677(f).jpg 808.42 Download

79 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

18. PC_RHD_FENI_12-13_48(f).jpg 905.53 Download

80 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

15. PC_RHD_SYLHET_12-13_315.jpg 756.86 Download

81 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_RHD_SYLHET_12-13_315.jpg 756.86 Download

82 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_LGED_SONAGAZI_14-15_2.jpg 508.30 Download

83 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_RHD_FENI_12-13_48.jpg 824.08 Download

84 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_RHD_FENI_14-15_677_18.jpg 821.26 Download

85 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_RHD_LXPUR_14-15_286_52.jpg 519.63 Download

86 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_DNCC_14-15_138.jpg 493.92 Download

87 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_FP_15_16_813.pdf 58.59 Download

88 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_BWDB_BHOLA_14-15_2787.jpg 408.16 Download

89 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_BWDB_CTG_12-13_783.jpg 592.42 Download

90 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_BWDB_FENI_12-13_1094.jpg 643.89 Download

91 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_14-15.rar 2289.56 Download

92 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_15_16_DP_157_98.jpg 479.42 Download

93 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_13-14.rar 2671.84 Download

94 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_14_15 (1).pdf 2001.95 Download

95 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_12-13.rar 1635.29 Download

96 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_12_13 (2).pdf 1274.80 Download

97 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

PC_12_13 (1).pdf 2702.55 Download

98 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

HB PAYMENT 13-14.pdf 610.89 Download

99 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

HB PAYMENT 12-13.pdf 194.35 Download

100 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

HB 4 PAYMENT 15-16.zip 2651.55 Download

101 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

HB 5 PAYMENT 15-16.zip 1133.25 Download

102 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

HB 3 PAYMENT 15-16.zip 2423.18 Download

103 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

HB 1 PAYMENT 14-15.zip 2462.59 Download

104 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

HB 2 PAYMENT 14-15.zip 611.85 Download

105 - HB-SA Deed 119265.pdf 233.71 Download

This Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. nazmul on behalf of Hassan Builders - Saleh Ahmed JV

M/S Zaman Traders

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response

1. Name of the Tenderer / JVCA Partner: M/s. Zaman Traders

2. Registered e-mail ID of the Tenderer / JVCA Partner: z_liton@yahoo.com
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4.1 General Experience in Construction Works of Tenderer: [State years of experience] 15years

4.2 Specific Experience in Construction Works of Tenderer

Contract
No. Name of Contract Role in

Contract
Award
date

Completion
date

Total Contract
Value

Procuring
Entity's
Name

Address
Tel / Fax
e-mail

Brief
description

with
justifications

of the
similarity

compared to
the PE's

requirements

Cha/UZR-
45

Improvement of Belchow-Ramchandrapur-Sameshpur-Nabighat road
(Ch. 0+000 to 7+785km) under Hazigonj Upazila, District: Chandpur.
(40mm Carpeting & 1200 Seal Coat)

Prime
Contractor 08/03/2015 16/12/2015 106322985.000

G.M
Mujibor
Rahman
Executive
Engineer
LGED,
Chandpur

copy
enclosed

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year Amount
(Taka or Equivalent Taka)

2012-2013 to 2016-2017 1200000000.000

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 General Experience Certificates (ITT 15.1(a)) Sp 5.28Cr 13-14.jpg 630.91 Download

2 Valid Trade License (ITT 25.1.(f)) ZT Trade Licence 16-17.pdf 299.37 Download

3 TIN Certificate (ITT 25.1(g)) ZT TIN.pdf 68.13 Download

4 VAT Certificate (ITT 25.1(g)) ZT VAT.pdf 89.79 Download

5 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

ZT 5 Years Turn Over.zip 960.71 Download

6 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

ZT 10.30Cr.pdf 88.24 Download

7 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

ZT General 14-15.pdf 639.00 Download

8 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

ZT General 15-16.pdf 2609.05 Download

9 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

ZT General 16-17.pdf 1257.99 Download

10 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

ZT General 12-13.pdf 654.59 Download

11 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

ZT General 13-14.pdf 94.91 Download

12 - ZT Key Person.pdf 361.23 Download

13 - Equipment Document ..pdf 1701.84 Download

14 Financial Capacity Certificates (ITT 16) ZT Liquid 119265.pdf 79.98 Download

15 Specific Experience Certificates (ITT 15.1(b)) Sp 6.59Cr.pdf 64.83 Download

This Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mostafa Liton on behalf of M/S Zaman Traders

Rana Builders (Pvt.) Ltd.

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response

1. Name of the Tenderer / JVCA Partner: Rana Builders (Pvt) Ltd

2. Registered e-mail ID of the Tenderer / JVCA Partner: ranabuilders55@yahoo.com

4.1 General Experience in Construction Works of Tenderer: [State years of experience] 25years

4.2 Specific Experience in Construction Works of Tenderer

Procuring

Brief
description

with
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Contract No. Name of Contract Role in
Contract

Award
date

Completion
date

Total Contract
Value

Entity's Name
Address
Tel / Fax
e-mail

justifications
of the

similarity
compared to

the PE's
requirements

ADP/ACE/Comilla/LNKDBC
Road/2014-15/10, Tender
ID: 12399

Widening of Embankment with Strengthening of
Pavement, DBS Wearing Course, Construction of
Culvert and Protective work by Retaining wall, CC
Block Matressing from Ch. 0+000 to Ch: 31+400
of Joynal Abedin Bhuiyan Road (Laksham-
Doulotgonj-Nangolkot-Kodalia-Dalua-Chewera
Bazar Road under Road Division Comilla during
the year 2014-2015.

Prime
Contractor 05/01/2015 23/06/2016 369223093.210

K.M. Atiqul
Hoque 
Superintending
Engineer, RHD
Road Circle,
Comilla.

copy
enclosed

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year Amount
(Taka or Equivalent Taka)

2012-2013 to 2016-2017 12400000000.000

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 General Experience Certificates (ITT 15.1(a)) Mohipur Bridge CMS 891.76m IMG_20170816_0001.pdf 223.46 Download

2 Specific Experience Certificates (ITT 15.1(b)) Sp Nangolkot 36.92Cr...pdf 55.93 Download

3 Financial Capacity Certificates (ITT 16) RBL Liquid 119265.pdf 77.80 Download

4 Valid Trade License (ITT 25.1.(f)) Trade License RBL 2016-2017...pdf 457.66 Download

5 TIN Certificate (ITT 25.1(g)) TIN Letest IMG_20170510_0014.pdf 978.97 Download

6 VAT Certificate (ITT 25.1(g)) RBL VAT.jpg 620.55 Download

7 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 105 to 115 P 2016-2017..pdf 1690.69 Download

8 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 75 to 90 P 2016-2017..pdf 2767.92 Download

9 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 91 to 104 P 2016-2017..pdf 2595.50 Download

10 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 46 to 60 P 2016-2017..pdf 2239.43 Download

11 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 61 to 74 P 2016-2017..pdf 2215.80 Download

12 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 17 to 32 P 2016-2017..pdf 2703.97 Download

13 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 33 to 45 P 2016-2017..pdf 2524.76 Download

14 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 01 to 16 P 2016-2017..pdf 2579.11 Download

15 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 25 to 32 P 2011-2012..pdf 1448.37 Download

16 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 58 to 69 P 2011-2012..pdf 2604.76 Download

17 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 01 to 11 P 2011-2012..pdf 2060.91 Download

18 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 12 to 24 P 2011-2012..pdf 2252.97 Download

19 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 75 to 84 P 2012-2013..pdf 1606.21 Download

20 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 85 to 91 P 2012-2013..pdf 867.64 Download

21 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 16 to 26 P 2012-2013..pdf 1645.76 Download

22 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 27 to 37 P 2012-2013..pdf 1630.68 Download

23 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 38 to 48 P 2012-2013..pdf 2255.31 Download

24 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 49 to 61 P 2012-2013..pdf 2656.06 Download

25 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 121 to 130 P 2013-2014..pdf 1318.58 Download

26 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 01 to 15 P 2012-2013..pdf 1989.27 Download

Download
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27 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 78 to 94 P 2013-2014..pdf 1945.93 Download

28 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 95 to 107 P 2013-2014..pdf 2329.04 Download

29 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 108 to 120 P 2013-2014..pdf 2317.15 Download

30 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 37 to 50 P 2013-2014..pdf 2334.38 Download

31 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 51 to 62 P 2013-2014..pdf 2243.35 Download

32 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 63 to 77 P 2013-2014..pdf 1790.63 Download

33 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 01 to 13 P 2013-2014..pdf 2389.34 Download

34 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 14 to 22 P 2013-2014..pdf 1520.72 Download

35 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 23 to 36 P 2013-2014..pdf 2421.66 Download

36 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 131 to 142 P 2014-2015..pdf 1201.22 Download

37 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 92 to 104 P 2014-2015..pdf 2024.20 Download

38 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 105 to 117 P 2014-2015..pdf 2348.62 Download

39 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 118 to 130 P 2014-2015..pdf 1735.46 Download

40 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 52 to 63 P 2014-2015..pdf 2291.85 Download

41 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 64 to 78 P 2014-2015..pdf 1739.99 Download

42 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 79 to 91 P 2014-2015..pdf 2331.65 Download

43 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 01 to 13 P 2014-2015..pdf 2164.03 Download

44 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 14 to 25 P 2014-2015..pdf 2199.72 Download

45 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 26 to 39 P 2014-2015..pdf 2394.69 Download

46 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 40 to 51 P 2014-2015..pdf 2033.65 Download

47 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Rana Builders Tranover 2011 to 2016 Table.xls 99.92 Download

48 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 128 to 140 P 2015-2016..pdf 1929.28 Download

49 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 141 to 152 P 2015-2016..pdf 2296.90 Download

50 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 153 to 160 P 2015-2016..pdf 772.11 Download

51 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 87 to 99 P 2015-2016..pdf 1915.53 Download

52 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 100 to 113 P 2015-2016..pdf 2448.13 Download

53 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 114 to 127 P 2015-2016..pdf 1985.54 Download

54 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 57 to 71 P 2015-2016..pdf 2395.48 Download

55 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 72 to 86 P 2015-2016..pdf 2541.89 Download

56 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 01 to 14 P 2015-2016..pdf 2543.85 Download

57 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 15 to 28 P 2015-2016..pdf 2267.20 Download

58 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 29 to 40 P 2015-2016..pdf 2174.94 Download

59 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate RBL 41 to 56 P 2015-2016..pdf 2589.00 Download

This Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD ALAM on behalf of Rana Builders (Pvt.) Ltd.
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