



Last Login : Tuesday, 19 Dec, 2017 12:11:13

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID :	124623	Invitation Reference No. :	03/e-GP/BZ/PMP/PIR & JHA/2017-2018
Closing Date and Time :	31-Oct-2017 13:00	Opening Date and Time :	31-Oct-2017 13:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road (Z-7711) under Pirojpur Road Division during the year 2017-2018 (ii) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Barguna (Dhankin Ramna Kheyaghat) Dawatala-Mathabaria-Baromasua Road (Z-8814) under Pirojpur Road division during the year 2017-2018 (iii) Overlay work at 1st to 3rd, 4th(p) to 5th(p) km & Strengthening work at 2nd(p) to 3rd(p) km of Shatpakia(Barisal-Jhalokati Highway)-Nalcity Road (Z-8709) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 (iv) Overlay work at 4th(p) to 9th(p) km & Strengthening work at 4th(p) to 6th(p) km of PirMoazzam Hossain (Baishakhia)-Rajapur(Mrarhat) Road (Z-8062)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 & (v) Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road (Z-8815) (Jhalokati portion)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018.		

[View Notice](#)**Eligibility Report**

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Barisal Zone
Tender Package No. and Description :	03/e-GP/BZ/PMP/PIR & JHA/2017-2018		
Lot No. and Description :	1 & i Strengthening & DBS Wearing Course Overlay work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road Z-7711 under Pirojpur Road Division during the year 2017-2018 ii Strengthening & DBS Wearing Course Overlay work at different Kilometer of Barguna Dhankin Ramna Kheyaghat Dawatala-Mathabaria-Baromasua Road Z-8814 under Pirojpur Road division during the year 2017-2018iii Overlay work at 1st to 3rd 4thp to 5thp km & Strengthening work at 2ndp to 3rdp km of ShatpakiaBarisal-Jhalokati Highway-Nalcity Road Z-8709 Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018iv Overlay work at 4thp to 9thp km & Strengthening work at 4thp to 6thp km of PirMoazzam Hossain Baishakhia-RajapurMrarhat Road Z-8062Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018 &v Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road Z-8815 Jhalokati portionThrough PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018.		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	M/S. Saleh Ahmed M/S. Kamrul & Brothers And M/S. Sardar Enterprise JV	Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	Yes
Joint Venture Agreement	Yes	Yes
Subcontractor's Information given or not (If any)	NA	NA
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	
Trade license or Equivalent	Yes	
Taxation Obligations Documents or Equivalent	Yes	
Legal Capacity	Yes	
Litigation History	No	

Signed
AAM
 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পাবনা পরিষদ ও মহানগরিক বিভাগ
 পাবনা পল্লিবিদ্যুৎ ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	ACE, Barisal Zone(Chairperson)	SE, Barisal(RHD)	Molla Mizanur Rahman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Barisal Zone	Barisal Zone	Office of the Executive Engineer, LGED, Barisal
Signed Tender Evaluation Report 1 On	16 Dec 2017 22:06	16 Dec 2017 22:07	16 Dec 2017 22:13
Comments	signed	signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 19 Dec, 2017 12:11:13

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID :	124623	Invitation Reference No. :	03/e-GP/BZ/PMP/PIR & JHA/2017-2018
Closing Date and Time :	31-Oct-2017 13:00	Opening Date and Time :	31-Oct-2017 13:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road (Z-7711) under Pirojpur Road Division during the year 2017-2018 (ii) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Barguna (Dhankin Ramna Kheyaghat) Dawatala-Mathabaria-Baromasua Road (Z-8814) under Pirojpur Road division during the year 2017-2018 (iii) Overlay work at 1st to 3rd, 4th(p) to 5th(p) km & Strengthening work at 2nd(p) to 3rd(p) km of Shatpakia(Barisal-Jhalokati Highway)-Nalcity Road (Z-8709) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 (iv) Overlay work at 4th(p) to 9th(p) km & Strengthening work at 4th(p) to 6th(p) km of PirMbazzam Hossain (Baishakhia)-Rajapur(Mirarhat) Road (Z-8062)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 & (v) Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road (Z-8815) (Jhalokati portion)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018.		

[View Notice](#)**Technical Responsiveness Report**

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Barisal Zone
Tender Package No. and Description :	03/e-GP/BZ/PMP/PIR & JHA/2017-2018 & i Strengthening & DBS Wearing Course Overlay work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road Z-7711 under Pirojpur Road Division during the year 2017-2018 ii Strengthening & DBS Wearing Course Overlay work at different Kilometer of Barguna Dhankin Ramna Kheyaghat Dawatala-Mathabaria-Baromasua Road Z-8814 under Pirojpur Road division during the year 2017-2018iii Overlay work at 1st to 3rd 4thp to 5thp km & Strengthening work at 2ndp to 3rdp km of ShatpakiaBarisal-Jhalokati Highway-Nalcity Road Z-8709 Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018iv Overlay work at 4thp to 9thp km & Strengthening work at 4thp to 6thp km of PirMbazzam Hossain Baishakhia-RajapurMirarhat Road Z-8062Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018 &v Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road Z-8815 Jhalokati portionThrough PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018.		
Lot No. and Description :	1 & (i) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road (Z-7711) under Pirojpur Road Division during the year 2017-2018 (ii) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Barguna (Dhankin Ramna Kheyaghat) Dawatala-Mathabaria-Baromasua Road (Z-8814) under Pirojpur Road division during the year 2017-2018 (iii) Overlay work at 1st to 3rd, 4th(p) to 5th(p) km & Strengthening work at 2nd(p) to 3rd(p) km of Shatpakia(Barisal-Jhalokati Highway)-Nalcity Road (Z-8709) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 (iv) Overlay work at 4th(p) to 9th(p) km & Strengthening work at 4th(p) to 6th(p) km of PirMbazzam Hossain (Baishakhia)-Rajapur(Mirarhat) Road (Z-8062)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 & (v) Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road (Z-8815) (Jhalokati portion)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018.		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Techn Propo	Evaluation
M/S. Saleh Ahmed M/S. Kamrul & Brothers And M/S. Sardar Enterprise JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)	Yes	Yes	Yes	Yes	No	Yes	No	

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মালিকানাধীন
 নতুন পরিচালন ও মালিকানাধীন
 নতুন পরিচালন ও মালিকানাধীন

responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	ACE, Barisal Zone(Chairperson)	SE, Barisal(RHD)	Molla Mizanur Rahman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Barisal Zone	Barisal Zone	Office of the Executive Engineer, LGED, Barisal
Signed Tender Evaluation Report 2 On	16 Dec 2017 22:06	16 Dec 2017 22:07	16 Dec 2017 22:14
Comments	signed	signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
যোগাযোগ
স্বতন্ত্র পরিদপ্তর ও মহাপরিদপ্তর বিভাগ
স্বতন্ত্র পরিদপ্তর ও সোহু মহাপরিদপ্তর
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 19 Dec, 2017 12:11:13

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID :	124623	Invitation Reference No. :	03/e-GP/BZ/PMP/PIR & JHA/2017-2018
Closing Date and Time :	31-Oct-2017 13:00	Opening Date and Time :	31-Oct-2017 13:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road (Z-7711) under Pirojpur Road Division during the year 2017-2018 (ii) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Barguna (Dhankin Ramna Kheyaghat) Dawatala-Mathabaria-Baromasua Road (Z-8814) under Pirojpur Road division during the year 2017-2018 (iii) Overlay work at 1st to 3rd, 4th(p) to 5th(p) km & Strengthening work at 2nd(p) to 3rd(p) km of Shatpakia(Barisal-Jhalokati Highway)-Nalcity Road (Z-8709) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 (iv) Overlay work at 4th(p) to 9th(p) km & Strengthening work at 4th(p) to 6th(p) km of PirMbazzam Hossain (Baishakhia)-Rajapur(Mirarhat) Road (Z-8062)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 & (v) Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road (Z-8815) (Jhalokati portion)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018.		

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Barisal Zone
Tender Package No. and Description :	03/e-GP/BZ/PMP/PIR & JHA/2017-2018 & i Strengthening & DBS Wearing Course Overlay work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road Z-7711 under Pirojpur Road Division during the year 2017-2018 ii Strengthening & DBS Wearing Course Overlay work at different Kilometer of Barguna Dhankin Ramna Kheyaghat Dawatala-Mathabaria-Baromasua Road Z-8814 under Pirojpur Road division during the year 2017-2018iii Overlay work at 1st to 3rd 4thp to 5thp km & Strengthening work at 2ndp to 3rdp km of ShatpakiaBarisal-Jhalokati Highway-Nalcity Road Z-8709 Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018iv Overlay work at 4thp to 9thp km & Strengthening work at 4thp to 6thp km of PirMbazzam Hossain Baishakhia-RajapurMirarhat Road Z-8062Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018 &v Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road Z-8815 Jhalokati portionThrough PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018.		
Lot No. and Description :	1 & (i) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road (Z-7711) under Pirojpur Road Division during the year 2017-2018 (ii) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Barguna (Dhankin Ramna Kheyaghat) Dawatala-Mathabaria-Baromasua Road (Z-8814) under Pirojpur Road division during the year 2017-2018 (iii) Overlay work at 1st to 3rd, 4th(p) to 5th(p) km & Strengthening work at 2nd(p) to 3rd(p) km of Shatpakia(Barisal-Jhalokati Highway)-Nalcity Road (Z-8709) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 (iv) Overlay work at 4th(p) to 9th(p) km & Strengthening work at 4th(p) to 6th(p) km of PirMbazzam Hossain (Baishakhia)-Rajapur(Mirarhat) Road (Z-8062)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 & (v) Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road (Z-8815) (Jhalokati portion)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018.		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of
L1	M/S. Saleh Ahmed M/S. Kamrul & Brothers And M/S. Sardar Enterprise JV (Winner)	180676569.510	162608912.559	18067656.9	

Evaluation Report Footer

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ
 নতুন পরিচালন ও নতুন মর্যাদাপূর্ণ

Post Qualification

Name of Tenderer/Consultant	Status
M/S. Saleh Ahmed M/S. Kamrul & Brothers And M/S. Sardar Enterprise JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members

TEC Members

Name	ACE, Barisal Zone(Chairperson)	SE, Barisal(RHD)	Molla Mizanur Rahman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Barisal Zone	Barisal Zone	Office of the Executive Engineer, LGED, Barisal
Signed Tender Evaluation Report 3 On	16 Dec 2017 22:15	16 Dec 2017 22:17	16 Dec 2017 22:19
Comments	signed	signed	Signed

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
স্বতন্ত্র পরিচালক ও সচিব মহাপ্রকল্প
পল্লীকল্যাণী বাংলাদেশ সরকার



Last Login : Tuesday, 19 Dec, 2017 12:11:13

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID :	124623	Invitation Reference No. :	03/e-GP/BZ/PMP/PIR & JHA/2017-2018
Closing Date and Time :	31-Oct-2017 13:00	Opening Date and Time :	31-Oct-2017 13:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road (Z-7711) under Pirojpur Road Division during the year 2017-2018 (ii) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Barguna (Dhankin Ramna Kheyaghat) Dawatala-Mathabaria-Baromasua Road (Z-8814) under Pirojpur Road division during the year 2017-2018 (iii) Overlay work at 1st to 3rd, 4th(p) to 5th(p) km & Strengthening work at 2nd(p) to 3rd(p) km of Shatpakia(Barisal-Jhalokati Highway)-Nalcity Road (Z-8709) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 (iv) Overlay work at 4th(p) to 9th(p) km & Strengthening work at 4th(p) to 6th(p) km of PirMbazzam Hossain (Baishakhia)-Rajapur(Mirarhat) Road (Z-8062)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 & (v) Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road (Z-8815) (Jhalokati portion)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018.		

[View Notice](#)**Final Evaluation Report**

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Barisal Zone
Tender Package No. and Description :	03/e-GP/BZ/PMP/PIR & JHA/2017-2018 & i Strengthening & DBS Wearing Course Overlay work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road Z-7711 under Pirojpur Road Division during the year 2017-2018 ii Strengthening & DBS Wearing Course Overlay work at different Kilometer of Barguna Dhankin Ramna Kheyaghat Dawatala-Mathabaria-Baromasua Road Z-8814 under Pirojpur Road division during the year 2017-2018iii Overlay work at 1st to 3rd 4thp to 5thp km & Strengthening work at 2ndp to 3rdp km of ShatpakiaBarisal-Jhalokati Highway-Nalcity Road Z-8709 Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018iv Overlay work at 4thp to 9thp km & Strengthening work at 4thp to 6thp km of PirMbazzam Hossain Baishakhia-RajapurMirarhat Road Z-8062Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018 &v Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road Z-8815 Jhalokati portionThrough PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018.		
Lot No. and Description :	1 & (i) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road (Z-7711) under Pirojpur Road Division during the year 2017-2018 (ii) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Barguna (Dhankin Ramna Kheyaghat) Dawatala-Mathabaria-Baromasua Road (Z-8814) under Pirojpur Road division during the year 2017-2018 (iii) Overlay work at 1st to 3rd, 4th(p) to 5th(p) km & Strengthening work at 2nd(p) to 3rd(p) km of Shatpakia(Barisal-Jhalokati Highway)-Nalcity Road (Z-8709) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 (iv) Overlay work at 4th(p) to 9th(p) km & Strengthening work at 4th(p) to 6th(p) km of PirMbazzam Hossain (Baishakhia)-Rajapur(Mirarhat) Road (Z-8062)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 & (v) Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road (Z-8815) (Jhalokati portion)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018.		

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

M/S. Saleh Ahmed M/S. Kamrul & Brothers And M/S. Sardar Enterprise JV

Post Qualification Report[View](#)**Clarification on Tenders**[View](#)**TEC Members**

TEC Members

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিষদ ও মহাপ্রকৃতির
 নতুন পরিষদ ও মহাপ্রকৃতির
 নতুন পরিষদ ও মহাপ্রকৃতির

Name	ACE, Barisal Zone(Chairperson)	SE, Barisal(RHD)	Molla Mizanur Rahman
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Barisal Zone	Barisal Zone	Office of the Executive Engineer, LGED, Barisal
Signed Tender Evaluation Report 4 On	16 Dec 2017 22:21	16 Dec 2017 22:20	16 Dec 2017 22:20
Comments	signed	signed	Signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID :	124623	Invitation Reference No. :	03/e-GP/BZ/PMP/PIR & JHA/2017-2018
Closing Date and Time :	31-Oct-2017 13:00	Opening Date and Time :	31-Oct-2017 13:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road (Z-7711) under Pirojpur Road Division during the year 2017-2018 (ii) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Barguna (Dhankin Ramna Kheyaghat) Dawatala-Mathabaria-Baromasua Road (Z-8814) under Pirojpur Road division during the year 2017-2018 (iii) Overlay work at 1st to 3rd, 4th(p) to 5th(p) km & Strengthening work at 2nd(p) to 3rd(p) km of Shatpokia(Barisal-Jhalokati Highway)-Nalcity Road (Z-8709) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 (iv) Overlay work at 4th(p) to 9th(p) km & Strengthening work at 4th(p) to 6th(p) km of PirMbazzam Hossain (Baishakhia)-Rajapur(Mrarhat) Road (Z-8062)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 & (v) Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road (Z-8815) (Jhalokati portion)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018.		

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	M/S. Saleh Ahmed M/S. Kamrul & Brothers And M/S. Sardar Enterprise JV (JVCA- View Details)	-	View Evaluation Status
2	Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV) (JVCA- View Details)	Clarification Sought	View Query / Clarification View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 সিনিয়র
 সিনিয়র পরিচালক ও মহাপরিচালক বিভাগ
 সিনিয়র পরিচালক ও সিনিয়র পরিচালক
 বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	124623	Invitation Reference No. :	03/e-GP/BZ/PMP/PIR & JHA/2017-2018
Closing Date and Time :	31-Oct-2017 13:00	Opening Date and Time :	31-Oct-2017 13:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road (Z-7711) under Pirojpur Road Division during the year 2017-2018 (ii) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Barguna (Dhankin Ramna Kheyaghat) Dawatala-Mathabaria-Baromasua Road (Z-8814) under Pirojpur Road division during the year 2017-2018 (iii) Overlay work at 1st to 3rd, 4th(p) to 5th(p) km & Strengthening work at 2nd(p) to 3rd(p) km of Shatpakia(Barisal-Jhalokati Highway)-Nalcity Road (Z-8709) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 (iv) Overlay work at 4th(p) to 9th(p) km & Strengthening work at 4th(p) to 6th(p) km of PirMbazzam Hossain (Baishakhia)-Rajapur(Mrarhat) Road (Z-8062)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 & (v) Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road (Z-8815) (Jhalokati portion)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018.		
View Notice			

Package No. :	03/e-GP/BZ/PMP/PIR & JHA/2017-2018		
Package Description :	i Strengthening & DBS Wearing Course Overlay work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road Z-7711 under Pirojpur Road Division during the year 2017-2018 ii Strengthening & DBS Wearing Course Overlay work at different Kilometer of Barguna Dhankin Ramna Kheyaghat Dawatala-Mathabaria-Baromasua Road Z-8814 under Pirojpur Road division during the year 2017-2018iii Overlay work at 1st to 3rd 4thp to 5thp km & Strengthening work at 2ndp to 3rdp km of ShatpakiaBarisal-Jhalokati Highway-Nalcity Road Z-8709 Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018iv Overlay work at 4thp to 9thp km & Strengthening work at 4thp to 6thp km of PirMbazzam Hossain (Baishakhia)-RajapurMrarhat Road Z-8062Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018 &v Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road Z-8815 Jhalokati portionThrough PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018.		
Form Name	Action		
Tenderer Information Form (e-PW3-2) - Part - 1	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 3	Individual Report Comparative Report		
e-Tender Submission Letter (Form e-PW3-1)	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 4	Individual Report Comparative Report		
Subcontractor Information (Form e-PW3-3)	Individual Report Comparative Report		
Personnel Information (Form e-PW3-4)	Individual Report Comparative Report		
Past Performance Evaluation and rating matrix for different aspects	Individual Report Comparative Report		
Lot No. :	1		
Lot Description :	(i) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road (Z-7711) under Pirojpur Road Division during the year 2017-2018 (ii) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Barguna (Dhankin Ramna Kheyaghat) Dawatala-Mathabaria-Baromasua Road (Z-8814) under Pirojpur Road division during the year 2017-2018 (iii) Overlay work at 1st to 3rd, 4th(p) to 5th(p) km & Strengthening work at 2nd(p) to 3rd(p) km of Shatpakia(Barisal-Jhalokati Highway)-Nalcity Road (Z-8709) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 (iv) Overlay work at 4th(p) to 9th(p) km & Strengthening work at 4th(p) to 6th(p) km of PirMbazzam Hossain (Baishakhia)-Rajapur(Mrarhat) Road (Z-8062)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 & (v) Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road (Z-8815) (Jhalokati portion)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018.		
TOR1	View		
TOR2	View		
Form Name	Action		
Bill of Quantities	Individual Report Comparative Report		
Schedule of Day works	Individual Report Comparative Report		
Unconditional Discount Form	Individual Report Comparative Report		
Bill of Quantities	Individual Report Comparative Report		
Bill of Quantities	Individual Report Compa		
Bill of Quantities	Individual Report Compa		
Bill of Quantities	Individual Report Compa		
Grand Summary	Individual Report Compa		

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালনা ও মনোনিবেশ বিভাগ
 নতুন পরিচালনা ও মনোনিবেশ
 নতুন পরিচালনা ও মনোনিবেশ

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)


ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
যোগাযোগ
স্বত্ব পরিচয় ও মহাসচিব বিভাগ
স্বত্ব পরিচয় ও সচিব মহাসচিব
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 19 Dec, 2017 12:11:13

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)
Tender/Proposal Detail

Tender/Proposal ID :	124623	Invitation Reference No. :	03/e-GP/BZ/PMP/PIR & JHA/2017-2018
Closing Date and Time :	31-Oct-2017 13:00	Opening Date and Time :	31-Oct-2017 13:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road (Z-7711) under Pirojpur Road Division during the year 2017-2018 (ii) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Barguna (Dhankin Ramna Kheyaghat) Dawatala-Mathabaria-Baromasua Road (Z-8814) under Pirojpur Road division during the year 2017-2018 (iii) Overlay work at 1st to 3rd, 4th(p) to 5th(p) km & Strengthening work at 2nd(p) to 3rd(p) km of Shatpaki(Barisal-Jhalokati Highway)-Nalcity Road (Z-8709) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 (iv) Overlay work at 4th(p) to 9th(p) km & Strengthening work at 4th(p) to 6th(p) km of PirMoazzam Hossain (Baishakhia)-Rajapur(Mirarhat) Road (Z-8062)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 & (v) Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road (Z-8815) (Jhalokati portion)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018.		

[View Notice](#)**Tender Opening Report 1**

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Barisal Zone
Tender/Proposal Package No. and Description :	03/e-GP/BZ/PMP/PIR & JHA/2017-2018 & i Strengthening & DBS Wearing Course Overlay work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road Z-7711 under Pirojpur Road Division during the year 2017-2018 ii Strengthening & DBS Wearing Course Overlay work at different Kilometer of Barguna Dhankin Ramna Kheyaghat Dawatala-Mathabaria-Baromasua Road Z-8814 under Pirojpur Road division during the year 2017-2018iii Overlay work at 1st to 3rd 4thp to 5thp km & Strengthening work at 2ndp to 3rdp km of ShatpakiBarisal-Jhalokati Highway-Nalcity Road Z-8709 Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018iv Overlay work at 4thp to 9thp km & Strengthening work at 4thp to 6thp km of PirMoazzam Hossain Baishakhia-RajapurMirarhat Road Z-8062Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018 &v Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road Z-8815 Jhalokati portionThrough PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018.		
Lot No. and Description :	1 & (i) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road (Z-7711) under Pirojpur Road Division during the year 2017-2018 (ii) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Barguna (Dhankin Ramna Kheyaghat) Dawatala-Mathabaria-Baromasua Road (Z-8814) under Pirojpur Road division during the year 2017-2018 (iii) Overlay work at 1st to 3rd, 4th(p) to 5th(p) km & Strengthening work at 2nd(p) to 3rd(p) km of Shatpaki(Barisal-Jhalokati Highway)-Nalcity Road (Z-8709) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 (iv) Overlay work at 4th(p) to 9th(p) km & Strengthening work at 4th(p) to 6th(p) km of PirMoazzam Hossain (Baishakhia)-Rajapur(Mirarhat) Road (Z-8062)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 & (v) Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road (Z-8815) (Jhalokati portion)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018.		

Procurement Data

Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan

Approving Authority	Approval Status
Name: ACE, Barisal Zone(Chairperson) Designation: Additional Chief Engineer Role: AO Office Name: Barisal Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details

Newspaper Name	Newspaper Date	URL Page	URL Publi
The Daily New Nation	05-Oct-2017		
The Daily Bhorer Kagoj	05-Oct-2017		
The Daily Ajker Poriborton	05-Oct-2017		

Signed

 কাজী আব্দুল আল-মামুন
 অতিরিক্ত
 সচিব পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
02-Oct-2017 16:00	31-Oct-2017 13:00

Opening Date and Time
Original Date and Time
31-Oct-2017 13:00

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	2	0	0

TOC Members		
Committee Members	ACE, Barisal Zone(Chairperson)	SE, Barisal(RHD)
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Barisal Zone	Barisal Zone
Electronically Signed TOR On	31 Oct 2017 13:28	31 Oct 2017 13:27
Comments	signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 19 Dec, 2017 12:11:13

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)[Save As PDF](#)[Go Back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	124623	Invitation Reference No. :	03/e-GP/BZ/PMP/PIR & JHA/2017-2018
Closing Date and Time :	31-Oct-2017 13:00	Opening Date and Time :	31-Oct-2017 13:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road (Z-7711) under Pirojpur Road Division during the year 2017-2018 (ii) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Barguna (Dhankin Ramna Kheyaghat) Dawatala-Mathabaria-Baromasua Road (Z-8814) under Pirojpur Road division during the year 2017-2018 (iii) Overlay work at 1st to 3rd, 4th(p) to 5th(p) km & Strengthening work at 2nd(p) to 3rd(p) km of Shatpaki(Barisal-Jhalokati Highway)-Nalcity Road (Z-8709) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 (iv) Overlay work at 4th(p) to 9th(p) km & Strengthening work at 4th(p) to 6th(p) km of PirMoazzam Hossain (Baishakhia)-Rajapur(Mirarhat) Road (Z-8062)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 & (v) Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road (Z-8815) (Jhalokati portion)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018.		

[View Notice](#)

Tender Opening Report 2

Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Barisal Zone
Tender Package No. and Description :	03/e-GP/BZ/PMP/PIR & JHA/2017-2018 & i Strengthening & DBS Wearing Course Overlay work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road Z-7711 under Pirojpur Road Division during the year 2017-2018 ii Strengthening & DBS Wearing Course Overlay work at different Kilometer of Barguna Dhankin Ramna Kheyaghat Dawatala-Mathabaria-Baromasua Road Z-8814 under Pirojpur Road division during the year 2017-2018iii Overlay work at 1st to 3rd 4thp to 5thp km & Strengthening work at 2ndp to 3rdp km of ShatpakiBarisal-Jhalokati Highway-Nalcity Road Z-8709 Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018iv Overlay work at 4thp to 9thp km & Strengthening work at 4thp to 6thp km of PirMoazzam Hossain Baishakhia-RajapurMirarhat Road Z-8062Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018 &v Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road Z-8815 Jhalokati portionThrough PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018.		
Lot No. and Description :	1 & (i) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road (Z-7711) under Pirojpur Road Division during the year 2017-2018 (ii) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Barguna (Dhankin Ramna Kheyaghat) Dawatala-Mathabaria-Baromasua Road (Z-8814) under Pirojpur Road division during the year 2017-2018 (iii) Overlay work at 1st to 3rd, 4th(p) to 5th(p) km & Strengthening work at 2nd(p) to 3rd(p) km of Shatpaki(Barisal-Jhalokati Highway)-Nalcity Road (Z-8709) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 (iv) Overlay work at 4th(p) to 9th(p) km & Strengthening work at 4th(p) to 6th(p) km of PirMoazzam Hossain (Baishakhia)-Rajapur(Mirarhat) Road (Z-8062)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 & (v) Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road (Z-8815) (Jhalokati portion)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018.		

Tender Date and Time

Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
02-Oct-2017 16:00	31-Oct-2017 13:00	31-Oct-2017 13:00	28-Feb-2018	28-Mar-2018

Tender Document

Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	2	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/S. Saleh Ahmed M/S. Kamrul & Brothers And M/S. Sardar Enterprise JV (JVCA- View Details)	30-Oct-2017 20:01	Bank Guarantee	4700000.00	Bank: Bank Asia Limited Branch: BAL_Gopalganj Branch 30-Oct-2017 19:41	28-Mar-2018	28-Feb-2018
2	Md. Mahafuz Khan- Mozahar Enterprise (Pvt) Ltd (JV) (JVCA- View Details)	30-Oct-2017 12:38	Bank Guarantee	4700000.00	Bank: Social Islami Bank Limited Branch: Barisal SIBL 29-Oct-2017 17:54	28-Mar-2018	

Signed
AAB

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পদক পরিচালন ও মর্যাদাপূর্ণ বিভাগ
পদক পরিচালন ও পদক মর্যাদার
পদক পরিচালন ও পদক মর্যাদার

Official Cost Estimate (In BDT)					
180676569.510					

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	M/S. Saleh Ahmed M/S. Kamrul & Brothers And M/S. Sardar Enterprise JV	162608912.559	0.000	0.000	162608912.559
1	Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)	162608912.559	0.000	0.000	162608912.559
Opening Report Footer					

TOC Members		
Committee Members	ACE, Barisal Zone (Chairperson)	SE, Barisal (RHD)
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Barisal Zone	Barisal Zone
Electronically Signed TOR On	31 Oct 2017 13:29	31 Oct 2017 13:26
Comments	signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালনা ও সেবা মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 124623 **Invitation Reference No. :** 03/e-GP/BZ/PMP/PIR & JHA/2017-2018
Closing Date and Time : 31-Oct-2017 13:00 **Opening Date and Time :** 31-Oct-2017 13:00
Procuring Entity : Barisal Zone
Brief : (i) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road (Z-7711) under Pirojpur Road Division during the year 2017-2018
 (ii) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Barguna (Dhankin Ramna Kheyaghat) Dawatala-Mathabaria-Baromasua Road (Z-8814) under Pirojpur Road division during the year 2017-2018
 (iii) Overlay work at 1st to 3rd, 4th(p) to 5th(p) km & Strengthening work at 2nd(p) to 3rd(p) km of Shatpokia(Barisal-Jhalokati Highway)-Nalcity Road (Z-8709) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018
 (iv) Overlay work at 4th(p) to 9th(p) km & Strengthening work at 4th(p) to 6th(p) km of PirMoazzam Hossain (Baishakhia)-Rajapur(Mirarhat) Road (Z-8062)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 &
 (v) Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road (Z-8815) (Jhalokati portion)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018.

[View Notice](#)

Package No	Package Description
03/e-GP/BZ/PMP/PIR & JHA/2017-2018	i Strengthening & DBS Wearing Course Overlay work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road Z-7711 under Pirojpur Road Division during the year 2017-2018 ii Strengthening & DBS Wearing Course Overlay work at different Kilometer of Barguna Dhankin Ramna Kheyaghat Dawatala-Mathabaria-Baromasua Road Z-8814 under Pirojpur Road division during the year 2017-2018iii Overlay work at 1st to 3rd 4thp to 5thp km & Strengthening work at 2ndp to 3rdp km of ShatpokiaBarisal-Jhalokati Highway-Nalcity Road Z-8709 Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018iv Overlay work at 4thp to 9thp km & Strengthening work at 4thp to 6thp km of PirMoazzam Hossain Baishakhia-RajapurMirarhat Road Z-8062Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018 &v Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road Z-8815 Jhalokati portionThrough PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018.

[M/S. Saleh Ahmed M/S. Kamrul & Brothers And M/S. Sardar Enterprise JV](#)
[\(JVCA - View Details\)](#)

Bill of Quantities

Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road (Z-7711) under Pirojpur Road Division during the year 2017-2018

Bill of Quantities


Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-02 Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cum	9453.600	207.251	Two Hundred and Seven point Two Five One	1959268.054	Nineteen Lakh Fifty-Nine Thousand Two Hundred and Sixty-Eight point Zero Five Four
2	Division 3 - Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	47920.000	41.399	Forty-One point Three Nine Nine	1983840.080	Nineteen Lakh Eighty-Three Thousand Eight Hundred and Forty point Zero Eight
3	Division 3 - Pavement work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	13.630	14327.495	Fourteen Thousand Three Hundred and Twenty-Seven point Four Nine Five	195283.757	One Lakh Ninety-Five Thousand Two Hundred and Eighty-Three point Seven Five Seven
4	Division 3 - Pavement work	03/03/02	Aggregate Base Type II	Cum	9584.000	4341.052	Four Thousand Three Hundred and Forty-One point Zero Five Two	41604642.368	Four Crore Sixteen Lakh Four Thousand Six Hundred and Sixty-Two point Three Six Eight
5	Division 3 - Pavement work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	47920.000	114.642	One Hundred and Fourteen point Six Four Two	5493644.640	Fifty-Four Thousand Three Hundred point Six
6	Division 3 - Pavement work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	9085.000	42.495	Forty-Two point Four Nine Five	386067.075	Three Lakh Thousand point Zero
			Dense Bituminous						

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিক্রয়
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিক্রয়
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিক্রয়

7	Division 3 - Pavement work	03/10/02b	Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	2280.200	18009.505	Eighteen Thousand AND Nine point Five Zero Five	41065273.301	Four Crore Ten Lakh Sixty-Five Thousand Two Hundred and Seventy-Three point Three Zero One
8	Division 3 - Pavement work	03/13/01	Brick on End Edging	LM	14290.000	93.441	Ninety-Three point Four Four One	1335271.890	Thirteen Lakh Thirty-Five Thousand Two Hundred and Seventy-One point Eight Nine
9	Division 6 - Incidentalork	06/05/01	Road Marking- Thermoplastic Material (indicate if screed or spray application)	Sqm	1032.000	865.447	Eight Hundred and Sixty-Five point Four Four Seven	893141.304	Eight Lakh Ninety-Three Thousand One Hundred and Forty-One point Three Zero Four
10	Division 6 - Incidentalork	06/10/01	Traffic Signs	Number	10.000	5415.729	Five Thousand Four Hundred and Fifteen point Seven Two Nine	54157.290	Fifty-Four Thousand One Hundred and Fifty-Seven point Two Nine
11	Division 6 - Incidentalork	06/10/02	Sign Post	Number	10.000	2307.685	Two Thousand Three Hundred and Seven point Six Eight Five	23076.850	Twenty-Three Thousand AND Seventy-Six point Eight Five
12	Division 6 - Incidentalork	06/16/01	Concrete Kilometer Post (As per drawing)	Number	18.000	6521.568	Six Thousand Five Hundred and Twenty-One point Five Six Eight	117388.224	One Lakh Seventeen Thousand Three Hundred and Eighty-Eight point Two Two Four
13	Division 6 - Incidentalork	06/17/01b	RCC Palisiding (3m post, 150mm X 150mm)	LM	300.000	5693.064	Five Thousand Six Hundred and Ninety-Three point Zero Six Four	1707919.200	Seventeen Lakh Seven Thousand Nine Hundred and Nineteen point Two
Grand Total:								96818974.033	Nine Crore Sixty-Eight Lakh Eighteen Thousand Nine Hundred and Seventy-Four point Zero Three Three

Z-7711

This Bill of Quantities is Electronically Signed by Mr. Kamrul on behalf of MS. Saleh Ahmed MS. Kamrul & Brothers And MS. Sardar Enterprise JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis 124623.xls	94.45	 Download

Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)
(JVCA - View Details)

Bill of Quantities

Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Togra-Indurkani-Balipara-Kaloron-Saynnashi Road (Z-7711) under Pirojpur Road Division during the year 2017-2018

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-02 Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cum	9453.600	191.328	One Hundred and Ninety-One point Three Two Eight	1808738.381	Eighteen Lakh Eight Thousand Seven Hundred and Thirty-Eight point Three Eight One
2	Division 3 - Pavement work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	47920.000	40.031	Forty point Zero Three One	1918285.520	Nineteen Lakh Eighteen Thousand Two Hundred and Eighty-Five point Five Two
3	Division 3 - Pavement work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	13.630	14652.641	Fourteen Thousand Six Hundred and Fifty-Two point Six Four One	199715.497	One Lakh Ninety-Nine Thousand Seven Hundred and Fifteen point Four Nine Seven
4	Division 3 - Pavement work	03/03/02	Aggregate Base Type II	Cum	9584.000	4370.114	Four Thousand Three Hundred and Seventy point One One Four	41883172.576	Four Crore Eighteen Lakh Eighty-Th One Hun- Two poin
5	Division 3 - Pavement work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	47920.000	100.927	One Hundred point Nine Two Seven	4836421.840	Forty-Eigh Thousand and Twer Four

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পাবনা পল্লিবিদ্যুৎ ও মহাসড়ক বিভাগ
পাবনা পল্লিবিদ্যুৎ ও সড়ক মহাপ্রকল্প
পল্লিবিদ্যুৎ ও সড়ক মহাপ্রকল্প পরিচালক

6	Division 3 - Pavement work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	9085.000	35.408	Thirty-Five point Four Zero Eight	321681.680	Three Lakh Twenty-One Thousand Six Hundred and Eighty-One point Six Eight
7	Division 3 - Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	2280.200	18174.616	Eighteen Thousand One Hundred and Seventy-Four point Six One Six	41441759.403	Four Crore Fourteen Lakh Forty-One Thousand Seven Hundred and Fifty-Nine point Four Zero Three
8	Division 3 - Pavement work	03/13/01	Brick on End Edging	LM	14290.000	101.954	One Hundred and One point Nine Five Four	1456922.660	Fourteen Lakh Fifty-Six Thousand Nine Hundred and Twenty-Two point Six Six
9	Division 6 - Incidentalork	06/05/01	Road Marking- Thermoplastic Material (indicate if screed or spray application)	Sqm	1032.000	1030.102	One Thousand AND Thirty point One Zero Two	1063065.264	Ten Lakh Sixty-Three Thousand AND Sixty-Five point Two Six Four
10	Division 6 - Incidentalork	06/10/01	Traffic Signs	Number	10.000	6196.781	Six Thousand One Hundred and Ninety-Six point Seven Eight One	61967.810	Sixty-One Thousand Nine Hundred and Sixty-Seven point Eight One
11	Division 6 - Incidentalork	06/10/02	Sign Post	Number	10.000	3045.377	Three Thousand AND Forty-Five point Three Seven Seven	30453.770	Thirty Thousand Four Hundred and Fifty-Three point Seven Seven
12	Division 6 - Incidentalork	06/16/01	Concrete Kilometer Post (As per drawing)	Number	18.000	7771.803	Seven Thousand Seven Hundred and Seventy-One point Eight Zero Three	139892.454	One Lakh Thirty-Nine Thousand Eight Hundred and Ninety-Two point Four Five Four
13	Division 6 - Incidentalork	06/17/01b	RCC Palisiding (3m post, 150mm X 150mm)	LM	300.000	5691.823	Five Thousand Six Hundred and Ninety-One point Eight Two Three	1707546.900	Seventeen Lakh Seven Thousand Five Hundred and Forty-Six point Nine
							Grand Total:	96869623.755	Nine Crore Sixty-Eight Lakh Sixty-Nine Thousand Six Hundred and Twenty-Three point Seven Five Five

Z-7711

This Bill of Quantities is Electronically Signed by Mr. Md. Mahafuz on behalf of Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 পূর্বক পরিচয় ও মহাপ্রকৃতি বিভাগ
 পূর্বক পরিচয় ও পোষ্ট ম্যানেজার
 পূর্বক পরিচয় ও পোষ্ট ম্যানেজার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 124623 **Invitation Reference No. :** 03/e-GP/BZ/PMP/PIR & JHA/2017-2018
Closing Date and Time : 31-Oct-2017 13:00 **Opening Date and Time :** 31-Oct-2017 13:00
Procuring Entity : Barisal Zone
Brief : (i) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road (Z-7711) under Pirojpur Road Division during the year 2017-2018
(ii) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Barguna (Dhankin Ramna Kheyaghat) Dawatala-Mathabaria-Baromasua Road (Z-8814) under Pirojpur Road division during the year 2017-2018
(iii) Overlay work at 1st to 3rd, 4th(p) to 5th(p) km & Strengthening work at 2nd(p) to 3rd(p) km of Shatpakia(Barisal-Jhalokati Highway)-Nalcity Road (Z-8709) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018
(iv) Overlay work at 4th(p) to 9th(p) km & Strengthening work at 4th(p) to 6th(p) km of PirMoazzam Hossain (Baishakhia)-Rajapur(Mirarhat) Road (Z-8062)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 &
(v) Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road (Z-8815) (Jhalokati portion)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018.

[View Notice](#)

Package No	Package Description
03/e-GP/BZ/PMP/PIR & JHA/2017-2018	i Strengthening & DBS Wearing Course Overlay work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road Z-7711 under Pirojpur Road Division during the year 2017-2018 ii Strengthening & DBS Wearing Course Overlay work at different Kilometer of Barguna Dhankin Ramna Kheyaghat Dawatala-Mathabaria-Baromasua Road Z-8814 under Pirojpur Road division during the year 2017-2018iii Overlay work at 1st to 3rd 4thp to 5thp km & Strengthening work at 2ndp to 3rdp km of ShatpakiaBarisal-Jhalokati Highway-Nalcity Road Z-8709 Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018iv Overlay work at 4thp to 9thp km & Strengthening work at 4thp to 6thp km of PirMoazzam Hossain Baishakhia-RajapurMirarhat Road Z-8062Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018 &v Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road Z-8815 Jhalokati portionThrough PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018.

M/S. Saleh Ahmed M/S. Kamrul & Brothers And M/S. Sardar Enterprise JV

(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Kamrul on behalf of M/S. Saleh Ahmed M/S. Kamrul & Brothers And M/S. Sardar Enterprise JV

Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)


(JVCA - View Details)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. Mahafuz on behalf of Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 শ্রদ্ধা পরিচালনা ও মর্যাদা বিভাগ
 শ্রদ্ধা পরিচালনা ও শ্রদ্ধা মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	124623	Invitation Reference No. :	03/e-GP/BZ/PMP/PIR & JHA/2017-2018
Closing Date and Time :	31-Oct-2017 13:00	Opening Date and Time :	31-Oct-2017 13:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road (Z-7711) under Pirojpur Road Division during the year 2017-2018 (ii) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Barguna (Dhankin Ramna Kheyaghat) Dawatala-Mathabaria-Baromasua Road (Z-8814) under Pirojpur Road division during the year 2017-2018 (iii) Overlay work at 1st to 3rd, 4th(p) to 5th(p) km & Strengthening work at 2nd(p) to 3rd(p) km of Shatpokia(Barisal-Jhalokati Highway)-Nalcity Road (Z-8709) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 (iv) Overlay work at 4th(p) to 9th(p) km & Strengthening work at 4th(p) to 6th(p) km of PirMoazzam Hossain (Baishakhia)-Rajapur(Mirarhat) Road (Z-8062)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 & (v) Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road (Z-8815) (Jhalokati portion)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018.		

[View Notice](#)

Package No	Package Description
03/e-GP/BZ/PMP/PIR & JHA/2017-2018	i Strengthening & DBS Wearing Course Overlay work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road Z-7711 under Pirojpur Road Division during the year 2017-2018 ii Strengthening & DBS Wearing Course Overlay work at different Kilometer of Barguna Dhankin Ramna Kheyaghat Dawatala-Mathabaria-Baromasua Road Z-8814 under Pirojpur Road division during the year 2017-2018iii Overlay work at 1st to 3rd 4thp to 5thp km & Strengthening work at 2ndp to 3rdp km of ShatpokiaBarisal-Jhalokati Highway-Nalcity Road Z-8709 Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018iv Overlay work at 4thp to 9thp km & Strengthening work at 4thp to 6thp km of PirMoazzam Hossain Baishakhia-RajapurMirarhat Road Z-8062Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018 &v Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road Z-8815 Jhalokati portionThrough PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018.

M/S. Saleh Ahmed M/S. Kamrul & Brothers And M/S. Sardar Enterprise JV
(JVCA - View Details)

Bill of Quantities

Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Barguna (Dhankin Ramna Kheyaghat) Dawatala-Mathabaria-Baromasua Road (Z-8814) under Pirojpur Road division during the year 2017-2018

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-02 Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cum	2592.000	207.251	Two Hundred and Seven point Two Five One	537194.592	Five Lakh Thirty-Seven Thousand One Hundred and Ninety-Four point Five Nine Two
2	Division 3 - Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	3848.000	41.399	Forty-One point Three Nine Nine	159303.352	One Lakh Fifty-Nine Thousand Three Hundred and Three point Three Five Two
3	Division 3 - Pavement work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	14.210	14327.495	Fourteen Thousand Three Hundred and Twenty-Seven point Four Nine Five	203593.704	Two Lakh Three Thousand Five Hundred and Ninety-Three point Seven Zero Four
4	Division 3 - Pavement work	03/03/02	Aggregate Base Type II	Cum	577.200	4341.052	Four Thousand Three Hundred and Forty-One point Zero Five Two	2505655.214	Twenty-Five Lakh Five Thousand Six Hundred and Fifty-Five point Two One Four
5	Division 3 - Pavement work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	3848.000	114.642	One Hundred and Fourteen point Six Four Two	441142.416	Four Lakh Forty-One Thousand One Hundred and Forty-Two point Four One Six
6	Division 3 - Pavement work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	9472.000	42.495	Forty-Two point Four Nine Five	402512.640	Four Lak Five Hun point Six
7	Division 3 - Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	532.800	18009.505	Eighteen Thousand AND Nine point Five Zero Five	9595464.264	Ninety-Fi Five Tho Hundred point Tw


Signed
AAM
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালক ও সফটওয়্যার
 এনালিস্ট/কাজী আব্দুল আল-মামুন

8	Division 3 - Pavement work	03/11/01	Premix Bituminous Carpeting	Cum	25.040	14911.041	Fourteen Thousand Nine Hundred and Eleven point Zero Four One	373372.467	Three Lakh Seventy-Three Thousand Three Hundred and Seventy-Two point Four Six Seven
9	Division 3 - Pavement work	03/13/01	Brick on End Edging	LM	2080.000	93.441	Ninety-Three point Four Four One	194357.280	One Lakh Ninety-Four Thousand Three Hundred and Fifty-Seven point Two Eight
10	Division 6 - Incidental work	06/16/01	Concrete Kilometer Post (As per drawing)	Number	18.000	6521.568	Six Thousand Five Hundred and Twenty-One point Five Six Eight	117388.224	One Lakh Seventeen Thousand Three Hundred and Eighty-Eight point Two Two Four
11	Division 6 - Incidental work	06/17/01b	RCC Palisiding (3m post, 150mm X 150mm)	LM	356.000	5693.064	Five Thousand Six Hundred and Ninety-Three point Zero Six Four	2026730.784	Twenty Lakh Twenty-Six Thousand Seven Hundred and Thirty point Seven Eight Four
							Grand Total:	16556714.937	One Crore Sixty-Five Lakh Fifty-Six Thousand Seven Hundred and Fourteen point Nine Three Seven

(Z-8814)

This Bill of Quantities is Electronically Signed by Mr. Kamrul on behalf of M/S. Saleh Ahmed M/S. Kamrul & Brothers And M/S. Sardar Enterprise JV

Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV) (JVCA - View Details)									
Bill of Quantities									
Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Barguna (Dhankin Ramna Kheyaghat) Dawatala-Mathabaria-Baromasua Road (Z-8814) under Pirojpur Road division during the year 2017-2018									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-02 Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cum	2592.000	191.328	One Hundred and Ninety-One point Three Two Eight	495922.176	Four Lakh Ninety-Five Thousand Nine Hundred and Twenty-Two point One Seven Six
2	Division 3 - Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	3848.000	40.031	Forty point Zero Three One	154039.288	One Lakh Fifty-Four Thousand AND Thirty-Nine point Two Eight Eight
3	Division 3 - Pavement work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	14.210	14652.641	Fourteen Thousand Six Hundred and Fifty-Two point Six Four One	208214.029	Two Lakh Eight Thousand Two Hundred and Fourteen point Zero Two Nine
4	Division 3 - Pavement work	03/03/02	Aggregate Base Type II	Cum	577.200	4370.114	Four Thousand Three Hundred and Seventy point One One Four	2522429.801	Twenty-Five Lakh Twenty-Two Thousand Four Hundred and Twenty-Nine point Eight Zero One
5	Division 3 - Pavement work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	3848.000	100.927	One Hundred point Nine Two Seven	388367.096	Three Lakh Eighty-Eight Thousand Three Hundred and Sixty-Seven point Zero Nine Six
6	Division 3 - Pavement work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	9472.000	35.408	Thirty-Five point Four Zero Eight	335384.576	Three Lakh Thirty-Five Thousand Three Hundred and Eighty-Four point Five Seven Six
7	Division 3 - Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	532.800	18174.616	Eighteen Thousand One Hundred and Seventy-Four point Six One Six	9683435.405	Ninety-Six Lakh Eighty-Three Thousand Four Hundred and Thirty-Five point Four Zero Five
8	Division 3 - Pavement work	03/11/01	Premix Bituminous Carpeting	Cum	25.040	15207.734	Fifteen Thousand Two Hundred and Seven point Seven Three Four	380801.659	Three Lakh Eighty Thousand Eight Hundred and One point Six Five Nine
9	Division 3 - Pavement work	03/13/01	Brick on End Edging	LM	2080.000	101.954	One Hundred and One point Nine Five Four	212064.320	Two Lakh Twelve Thousand AND Sixty-Four point Three
10	Division 6 - Incidental work	06/16/01	Concrete Kilometer Post (As per drawing)	Number	18.000	7771.803	Seven Thousand Seven Hundred and Seventy-One point Eight Zero Three	139892.454	One Lakh Thousand and Nine Five Four
11	Division 6 - Incidental work	06/17/01b	RCC Palisiding (3m post, 150mm X 150mm)	LM	356.000	5693.064	Five Thousand Six Hundred and Ninety-One point Zero Six Four	2026730.784	Twenty Lakh Twenty-Six Thousand Seven Hundred and Thirty point Seven Eight Four

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিদপ্তর ও সড়ক মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

11	Incidentalork	00117010	post, 150mm X 150mm)	21	300.000	3051.023	Hundred and Ninety-One point Eight Two Three	2020200.900	and Eighty-Eight point Nine Eight Eight
							Grand Total:	16546839.792	One Crore Sixty-Five Lakh Forty-Six Thousand Eight Hundred and Thirty-Nine point Seven Nine Two

(Z-8814)

This Bill of Quantities is Electronically Signed by Mr. Md. Mahafuz on behalf of Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	124623	Invitation Reference No. :	03/e-GP/BZ/PMP/PIR & JHA/2017-2018
Closing Date and Time :	31-Oct-2017 13:00	Opening Date and Time :	31-Oct-2017 13:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road (Z-7711) under Pirojpur Road Division during the year 2017-2018 (ii) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Barguna (Dhankin Ramna Kheyaghat) Dawatala-Mathabaria-Baromasua Road (Z-8814) under Pirojpur Road division during the year 2017-2018 (iii) Overlay work at 1st to 3rd, 4th(p) to 5th(p) km & Strengthening work at 2nd(p) to 3rd(p) km of Shatpokia(Barisal-Jhalokati Highway)-Nalcity Road (Z-8709) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 (iv) Overlay work at 4th(p) to 9th(p) km & Strengthening work at 4th(p) to 6th(p) km of PirMoazzam Hossain (Baishakhia)-Rajapur(Mirarhat) Road (Z-8062)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 & (v) Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road (Z-8815) (Jhalokati portion)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018.		
View Notice			

Package No	Package Description
03/e-GP/BZ/PMP/PIR & JHA/2017-2018	i Strengthening & DBS Wearing Course Overlay work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road Z-7711 under Pirojpur Road Division during the year 2017-2018 ii Strengthening & DBS Wearing Course Overlay work at different Kilometer of Barguna Dhankin Ramna Kheyaghat Dawatala-Mathabaria-Baromasua Road Z-8814 under Pirojpur Road division during the year 2017-2018iii Overlay work at 1st to 3rd 4thp to 5thp km & Strengthening work at 2ndp to 3rdp km of ShatpokiaBarisal-Jhalokati Highway-Nalcity Road Z-8709 Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018iv Overlay work at 4thp to 9thp km & Strengthening work at 4thp to 6thp km of PirMoazzam Hossain Baishakhia-RajapurMirarhat Road Z-8062Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018 &v Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road Z-8815 Jhalokati portionThrough PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018.

M/S. Saleh Ahmed M/S. Kamrul & Brothers And M/S. Sardar Enterprise JV
(JVCA - View Details)

Bill of Quantities

) Overlay work at 1st to 3rd, 4th(p) to 5th(p) km & Strengthening work at 2nd(p) to 3rd(p) km of Shatpokia(Barisal-Jhalokati Highway)-Nalcity Road (Z-8709) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-02 Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cum	340.800	207.251	Two Hundred and Seven point Two Five One	70631.141	Seventy Thousand Six Hundred and Thirty-One point One Four One
2	Division 3 - Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	4440.000	41.399	Forty-One point Three Nine Nine	183811.560	One Lakh Eighty-Three Thousand Eight Hundred and Eleven point Five Six
3	Division 3 - Pavement work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	4.380	14327.495	Fourteen Thousand Three Hundred and Twenty-Seven point Four Nine Five	62754.428	Sixty-Two Thousand Seven Hundred and Fifty-Four point Four Two Eight
4	Division 3 - Pavement work	03/03/02	Aggregate Base Type II	Cum	444.000	4341.052	Four Thousand Three Hundred and Forty-One point Zero Five Two	1927427.088	Nineteen Lakh Twenty-Seven Thousand Four Hundred and Twenty-Seven point Zero Eight Eight
5	Division 3 - Pavement work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	4440.000	114.642	One Hundred and Fourteen point Six Four Two	509010.480	Five Lakh Nine Thousand AND Ten point Four Eight
6	Division 3 - Pavement work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	8769.000	42.495	Forty-Two point Four Nine Five	372638.655	Three Lakh Seventy-Two Thousand Six Hundred and Thir Five Five
7	Division 3 - Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	528.360	18009.505	Eighteen Thousand AND Nine point Five Zero Five	9515502.062	Ninety-F Thousand and Two Two

Signed
AAH
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম এনালিস্ট ও মালিক
 সিস্টেম এনালিস্ট ও মালিক
 সিস্টেম এনালিস্ট ও মালিক

8	Division 3 - Pavement work	03/13/01	Brick on End Edging	LM	1508.000	93.441	Ninety-Three point Four Four One	140909.028	One Lakh Forty Thousand Nine Hundred and Nine point Zero Two Eight
9	Division 6 - Incidental work	06/10/01	Traffic Signs	Number	6.000	5415.729	Five Thousand Four Hundred and Fifteen point Seven Two Nine	32494.374	Thirty-Two Thousand Four Hundred and Ninety-Four point Three Seven Four
10	Division 6 - Incidental work	06/10/02	Sign Post	Number	6.000	2307.685	Two Thousand Three Hundred and Seven point Six Eight Five	13846.110	Thirteen Thousand Eight Hundred and Forty-Six point One One
11	Division 6 - Incidental work	06/16/01	Concrete Kilometer Post (As per drawing)	Number	4.000	6521.568	Six Thousand Five Hundred and Twenty-One point Five Six Eight	26086.272	Twenty-Six Thousand AND Eighty-Six point Two Seven Two
							Grand Total:	12855111.198	One Crore Twenty-Eight Lakh Fifty-Five Thousand One Hundred and Eleven point One Nine Eight

Z-8709

This Bill of Quantities is Electronically Signed by Mr. Kamrul on behalf of MS. Saleh Ahmed MS. Kamrul & Brothers And MS. Sardar Enterprise JV

Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)
(JVCA - View Details)

Bill of Quantities

) Overlay work at 1st to 3rd, 4th(p) to 5th(p) km & Strengthening work at 2nd(p) to 3rd(p) km of Shatpakiya(Barisal-Jhalokati Highway)-Nalcity Road (Z-8709) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-02 Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cum	340.800	191.328	One Hundred and Ninety-One point Three Two Eight	65204.582	Sixty-Five Thousand Two Hundred and Four point Five Eight Two
2	Division 3 - Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	4440.000	40.031	Forty point Zero Three One	177737.640	One Lakh Seventy-Seven Thousand Seven Hundred and Thirty-Seven point Six Four
3	Division 3 - Pavement work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	4.380	14652.641	Fourteen Thousand Six Hundred and Fifty-Two point Six Four One	64178.568	Sixty-Four Thousand One Hundred and Seventy-Eight point Five Six Eight
4	Division 3 - Pavement work	03/03/02	Aggregate Base Type II	Cum	444.000	4370.114	Four Thousand Three Hundred and Seventy point One One Four	1940330.616	Nineteen Lakh Forty Thousand Three Hundred and Thirty point Six One Six
5	Division 3 - Pavement work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	4440.000	100.927	One Hundred point Nine Two Seven	448115.880	Four Lakh Forty-Eight Thousand One Hundred and Fifteen point Eight Eight
6	Division 3 - Pavement work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	8769.000	35.408	Thirty-Five point Four Zero Eight	310492.752	Three Lakh Ten Thousand Four Hundred and Ninety-Two point Seven Five Two
7	Division 3 - Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	528.360	18174.616	Eighteen Thousand One Hundred and Seventy-Four point Six One Six	9602740.110	Ninety-Six Lakh Two Thousand Seven Hundred and Forty point One One
8	Division 3 - Pavement work	03/13/01	Brick on End Edging	LM	1508.000	101.954	One Hundred and One point Nine Five Four	153746.632	One Lakh Fifty-Three Thousand Seven Hundred and Forty-Six point Six Three Two
9	Division 6 - Incidental work	06/10/01	Traffic Signs	Number	6.000	6196.781	Six Thousand One Hundred and Ninety-Six point Seven Eight One	37180.686	Thirty-Seven Thousand One Hundred and Eighty point Six Eight Six
10	Division 6 - Incidental work	06/10/02	Sign Post	Number	6.000	3045.377	Three Thousand AND Forty-Five point Three Seven Seven	18272.262	Eighteen Thousand Two Hundred and Seventy-Six point Two
11	Division 6 - Incidental work	06/16/01	Concrete Kilometer Post (As per drawing)	Number	4.000	7771.803	Seven Thousand Seven Hundred and Seventy-One point Eight Zero Three	31087.212	Thirty-AND Eight point Two One
									One C

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ

								Grand Total:	12849086.940	Lakh Forty-Nine Thousand AND Eighty-Six point Nine Four
Z-8709										

This Bill of Quantities is Electronically Signed by Mr. Md. Mahafuz on behalf of Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	124623	Invitation Reference No. :	03/e-GP/BZ/PMP/PIR & JHA/2017-2018
Closing Date and Time :	31-Oct-2017 13:00	Opening Date and Time :	31-Oct-2017 13:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road (Z-7711) under Pirojpur Road Division during the year 2017-2018 (ii) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Barguna (Dhankin Ramna Kheyaghat) Dawatala-Mathabaria-Baromasua Road (Z-8814) under Pirojpur Road division during the year 2017-2018 (iii) Overlay work at 1st to 3rd, 4th(p) to 5th(p) km & Strengthening work at 2nd(p) to 3rd(p) km of Shatpokia(Barisal-Jhalokati Highway)-Nalcity Road (Z-8709) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 (iv) Overlay work at 4th(p) to 9th(p) km & Strengthening work at 4th(p) to 6th(p) km of PirMoazzam Hossain (Baishakhia)-Rajapur(Mirarhat) Road (Z-8062)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 & (v) Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road (Z-8815) (Jhalokati portion)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018.		
			View Notice

Package No	Package Description
03/e-GP/BZ/PMP/PIR & JHA/2017-2018	i Strengthening & DBS Wearing Course Overlay work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road Z-7711 under Pirojpur Road Division during the year 2017-2018 ii Strengthening & DBS Wearing Course Overlay work at different Kilometer of Barguna Dhankin Ramna Kheyaghat Dawatala-Mathabaria-Baromasua Road Z-8814 under Pirojpur Road division during the year 2017-2018iii Overlay work at 1st to 3rd 4thp to 5thp km & Strengthening work at 2ndp to 3rdp km of ShatpokiaBarisal-Jhalokati Highway-Nalcity Road Z-8709 Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018iv Overlay work at 4thp to 9thp km & Strengthening work at 4thp to 6thp km of PirMoazzam Hossain Baishakhia-RajapurMirarhat Road Z-8062Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018 &v Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road Z-8815 Jhalokati portionThrough PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018.

M/S. Saleh Ahmed M/S. Kamrul & Brothers And M/S. Sardar Enterprise JV

(JVCA - View Details)

Bill of Quantities

) Overlay work at 4th(p) to 9th(p) km & Strengthening work at 4th(p) to 6th(p) km of PirMoazzam Hossain (Baishakhia)-Rajapur(Mirarhat) Road (Z-8062)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-02 Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cum	960.000	207.251	Two Hundred and Seven point Two Five One	198960.960	One Lakh Ninety-Eight Thousand Nine Hundred and Sixty point Nine Six
2	Division 3 - Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	4810.000	41.399	Forty-One point Three Nine Nine	199129.190	One Lakh Ninety-Nine Thousand One Hundred and Twenty-Nine point One Nine
3	Division 3 - Pavement work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	5.210	14327.495	Fourteen Thousand Three Hundred and Twenty-Seven point Four Nine Five	74646.249	Seventy-Four Thousand Six Hundred and Forty-Six point Two Four Nine
4	Division 3 - Pavement work	03/03/02	Aggregate Base Type II	Cum	481.000	4341.052	Four Thousand Three Hundred and Forty-One point Zero Five Two	2088046.012	Twenty Lakh Eighty-Eight Thousand AND Forty-Six point Zero One Two
5	Division 3 - Pavement work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	4810.000	114.642	One Hundred and Fourteen point Six Four Two	551428.020	Five Lakh Fifty-One Thousand Four Hundred and Twenty-Eight point Zero Two
6	Division 3 - Pavement work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	10434.000	42.495	Forty-Two point Four Nine Five	443392.830	Four Lakh Forty-Three Thousand Three Hundred and Ninety-Two point Eight Three
7	Division 3 - Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	609.760	18009.505	Eighteen Thousand AND Nine point Five Zero Five	10981475.769	One Cro Eighty-O Hundred point Se
	Division 3 -								One Lak

Signed

কাজী আব্দুল আল-মামুন
মোহাম্মদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
পল্লী পরিচালনা ও পল্লী পরিচালনা
পল্লী পরিচালনা ও পল্লী পরিচালনা

8	Division 6 - Pavement work	03/13/01	Brick on End Edging	LM	2032.000	93.441	Ninety-Three point Four Four One	189872.112	Thousand Eight Hundred and Seventy-Two point One One Two
9	Division 6 - Incidental work	06/10/01	Traffic Signs	Number	8.000	5415.729	Five Thousand Four Hundred and Fifteen point Seven Two Nine	43325.832	Forty-Three Thousand Three Hundred and Twenty-Five point Eight Three Two
10	Division 6 - Incidental work	06/10/02	Sign Post	Number	8.000	2307.685	Two Thousand Three Hundred and Seven point Six Eight Five	18461.480	Eighteen Thousand Four Hundred and Sixty-One point Four Eight
11	Division 6 - Incidental work	06/16/01	Concrete Kilometer Post (As per drawing)	Number	4.000	6521.568	Six Thousand Five Hundred and Twenty-One point Five Six Eight	26086.272	Twenty-Six Thousand AND Eighty-Six point Two Seven Two
							Grand Total:	14814824.726	One Crore Forty-Eight Lakh Fourteen Thousand Eight Hundred and Twenty-Four point Seven Two Six

Z-8062

This Bill of Quantities is Electronically Signed by Mr. Kamrul on behalf of M/S. Saleh Ahmed M/S. Kamrul & Brothers And M/S. Sardar Enterprise JV

Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)
(JVCA - View Details)

Bill of Quantities

) Overlay work at 4th(p) to 9th(p) km & Strengthening work at 4th(p) to 6th(p) km of PirMoazzam Hossain (Baishakhia)-Rajapur(Mirarhat) Road (Z-8062)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-02 Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cum	960.000	191.328	One Hundred and Ninety-One point Three Two Eight	183674.880	One Lakh Eighty-Three Thousand Six Hundred and Seventy-Four point Eight Eight
2	Division 3 - Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	4810.000	40.031	Forty point Zero Three One	192549.110	One Lakh Ninety-Two Thousand Five Hundred and Forty-Nine point One One
3	Division 3 - Pavement work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	5.210	14652.637	Fourteen Thousand Six Hundred and Fifty-Two point Six Three Seven	76340.239	Seventy-Six Thousand Three Hundred and Forty point Two Three Nine
4	Division 3 - Pavement work	03/03/02	Aggregate Base Type II	Cum	481.000	4370.114	Four Thousand Three Hundred and Seventy point One One Four	2102024.834	Twenty-One Lakh Two Thousand AND Twenty-Four point Eight Three Four
5	Division 3 - Pavement work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	4810.000	100.927	One Hundred point Nine Two Seven	485458.870	Four Lakh Eighty-Five Thousand Four Hundred and Fifty-Eight point Eight Seven
6	Division 3 - Pavement work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	10434.000	35.408	Thirty-Five point Four Zero Eight	369447.072	Three Lakh Sixty-Nine Thousand Four Hundred and Forty-Seven point Zero Seven Two
7	Division 3 - Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	609.760	18174.616	Eighteen Thousand and One Hundred and Seventy-Four point Six One Six	11082153.852	One Crore Ten Lakh Eighty-Two Thousand One Hundred and Fifty-Three point Eight Five Two
8	Division 3 - Pavement work	03/13/01	Brick on End Edging	LM	2032.000	101.954	One Hundred and One point Nine Five Four	207170.528	Two Lakh Seven Thousand One Hundred and Seventy point Five Two Eight
9	Division 6 - Incidental work	06/10/01	Traffic Signs	Number	8.000	6196.781	Six Thousand One Hundred and Ninety-Six point Seven Eight One	49574.248	Forty-Nine Thousand Five Hundred and Seventy-Four point Two Four Eight
10	Division 6 - Incidental work	06/10/02	Sign Post	Number	8.000	3045.379	Three Thousand AND Forty-Five point Three Seven Nine	24363.032	Twenty-Four Thousand Three Hundred and Three point Two
11	Division 6 - Incidental work	06/16/01	Concrete Kilometer Post (As per drawing)	Number	4.000	7771.805	Seven Thousand Seven Hundred and Seventy-One point Eight Zero Five	31087.220	Thirty-One Thousand Eighty-Six point Two
									One Crore

Signed
A.A.H.
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
পল্লী পরিচালনা ও পল্লী মহাপ্রকল্প
পল্লী পরিচালনা ও পল্লী মহাপ্রকল্প

							Grand Total:	14803843.885	Lakh Three Thousand Eight Hundred and Forty- Three point Eight Eight Five
Z-8062									

This Bill of Quantities is Electronically Signed by Mr. Md. Mahafuz on behalf of Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x


Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	124623	Invitation Reference No. :	03/e-GP/BZ/PMP/PIR & JHA/2017-2018
Closing Date and Time :	31-Oct-2017 13:00	Opening Date and Time :	31-Oct-2017 13:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road (Z-7711) under Pirojpur Road Division during the year 2017-2018 (ii) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Barguna (Dhankin Ramna Kheyaghat) Dawatala-Mathabaria-Baromasua Road (Z-8814) under Pirojpur Road division during the year 2017-2018 (iii) Overlay work at 1st to 3rd, 4th(p) to 5th(p) km & Strengthening work at 2nd(p) to 3rd(p) km of Shatpakia(Barisal-Jhalokati Highway)-Nalcity Road (Z-8709) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 (iv) Overlay work at 4th(p) to 9th(p) km & Strengthening work at 4th(p) to 6th(p) km of PirMoazzam Hossain (Baishakhia)-Rajapur(Mrarhat) Road (Z-8062)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 & (v) Overlay & Strengthening work at 1st to 6th km of Amua-Mirukhali-Safa Road (Z-8815) (Jhalokati portion)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018.		
<div> View Notice</div>			

Package No	Package Description
03/e-GP/BZ/PMP/PIR & JHA/2017-2018	i Strengthening & DBS Wearing Course Overlay work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road Z-7711 under Pirojpur Road Division during the year 2017-2018 ii Strengthening & DBS Wearing Course Overlay work at different Kilometer of Barguna Dhankin Ramna Kheyaghat Dawatala-Mathabaria-Baromasua Road Z-8814 under Pirojpur Road division during the year 2017-2018iii Overlay work at 1st to 3rd 4thp to 5thp km & Strengthening work at 2ndp to 3rdp km of ShatpakiaBarisal-Jhalokati Highway-Nalcity Road Z-8709 Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018iv Overlay work at 4thp to 9thp km & Strengthening work at 4thp to 6thp km of PirMoazzam Hossain Baishakhia-RajapurMirarhat Road Z-8062Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018 &v Overlay & Strengthening work at 1st to 6th km of Amua-Mirukhali-Safa Road Z-8815 Jhalokati portionThrough PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018.

M/S. Saleh Ahmed M/S. Kamrul & Brothers And M/S. Sardar Enterprise JV
(JVCA - View Details)

Bill of Quantities

Overlay & Strengthening work at 1st to 6th km of Amua-Mirukhali-Safa Road (Z-8815) (Jhalokati portion)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-02 Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cum	960.000	207.251	Two Hundred and Seven point Two Five One	198960.960	One Lakh Ninety-Eight Thousand Nine Hundred and Sixty point Nine Six
2	Division 3 - Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	7400.000	41.399	Forty-One point Three Nine Nine	306352.600	Three Lakh Six Thousand Three Hundred and Fifty-Two point Six
3	Division 3 - Pavement work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	7.400	14327.495	Fourteen Thousand Three Hundred and Twenty-Seven point Four Nine Five	106023.463	One Lakh Six Thousand AND Twenty-Three point Four Six Three
4	Division 3 - Pavement work	03/03/02	Aggregate Base Type II	Cum	740.000	4341.052	Four Thousand Three Hundred and Forty-One point Zero Five Two	3212378.480	Thirty-Two Lakh Twelve Thousand Three Hundred and Seventy-Eight point Four Eight
5	Division 3 - Pavement work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	7400.000	114.642	One Hundred and Fourteen point Six Four Two	848350.800	Eight Lakh Forty-Eight Thousand and Three Hundred and Fifty point Eight
6	Division 3 - Pavement work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	14800.000	42.495	Forty-Two point Four Nine Five	628926.000	Six Lakh Twenty-Eight Thousand Nine Hundred and Twenty-Six
7	Division 3 - Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	888.000	18009.505	Eighteen Thousand AND Nine point Five Zero Five	15992440.440	One Cr Ninety-Four H point Four
8	Division 3 - Pavement	03/13/01	Brick on End Edging	I M	1560.000	93.441	Ninety-Three point Four	145767.960	One La Thousa

Signed
AAS


কাজী আব্দুল আল-মামুন
প্রোগ্রামার
সিস্টেম এনালিস্ট ও যন্ত্রাংশ বিক্রয়
সিস্টেম এনালিস্ট ও সফটওয়্যার
সিস্টেম এনালিস্ট ও সফটওয়্যার

8	Pavement work	06/10/01	Brick on End Edging	LM	1560.000	50.441	Four One	1560.000	Hundred and Sixty-Seven point Nine Six
9	Division 6 - Incidental work	06/10/01	Traffic Signs	Number	11.000	5415.729	Five Thousand Four Hundred and Fifteen point Seven Two Nine	59573.019	Fifty-Nine Thousand Five Hundred and Seventy-Three point Zero One Nine
10	Division 6 - Incidental work	06/10/02	Sign Post	Number	11.000	2307.685	Two Thousand Three Hundred and Seven point Six Eight Five	25384.535	Twenty-Five Thousand Three Hundred and Eighty-Four point Five Three Five
11	Division 6 - Incidental work	06/16/01	Concrete Kilometer Post (As per drawing)	Number	6.000	6521.568	Six Thousand Five Hundred and Twenty-One point Five Six Eight	39129.408	Thirty-Nine Thousand One Hundred and Twenty-Nine point Four Zero Eight
							Grand Total:	21563287.665	Two Crore Fifteen Lakh Sixty-Three Thousand Two Hundred and Eighty-Seven point Six Six Five

Z-8815

This Bill of Quantities is Electronically Signed by Mr. Kamrul on behalf of M/S. Saleh Ahmed M/S. Kamrul & Brothers And M/S. Sardar Enterprise JV

Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV) (JVCA - View Details)									
Bill of Quantities									
Overlay & Strengthening work at 1st to 6th km of Amua-Mirukhali-Safa Road (Z-8815) (Jhalokati portion) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division-02 Earth Work	02/10/01	Construction of Soil Earthen Shoulders	Cum	960.000	191.328	One Hundred and Ninety-One point Three Two Eight	183674.880	One Lakh Eighty-Three Thousand Six Hundred and Seventy-Four point Eight Eight
2	Division 3 - Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	7400.000	40.031	Forty point Zero Three One	296229.400	Two Lakh Ninety-Six Thousand Two Hundred and Twenty-Nine point Four
3	Division 3 - Pavement work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	7.400	14652.641	Fourteen Thousand Six Hundred and Fifty-Two point Six Four One	108429.543	One Lakh Eight Thousand Four Hundred and Twenty-Nine point Five Four Three
4	Division 3 - Pavement work	03/03/02	Aggregate Base Type II	Cum	740.000	4370.114	Four Thousand Three Hundred and Seventy point One One Four	3233884.360	Thirty-Two Lakh Thirty-Three Thousand Eight Hundred and Eighty-Four point Three Six
5	Division 3 - Pavement work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	7400.000	100.927	One Hundred point Nine Two Seven	746859.800	Seven Lakh Forty-Six Thousand Eight Hundred and Fifty-Nine point Eight
6	Division 3 - Pavement work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	14800.000	35.408	Thirty-Five point Four Zero Eight	524038.400	Five Lakh Twenty-Four Thousand AND Thirty-Eight point Four
7	Division 3 - Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	888.000	18174.616	Eighteen Thousand One Hundred and Seventy-Four point Six One Six	16139059.008	One Crore Sixty-One Lakh Thirty-Nine Thousand AND Fifty-Nine point Zero Zero Eight
8	Division 3 - Pavement work	03/13/01	Brick on End Edging	LM	1560.000	101.954	One Hundred and One point Nine Five Four	159048.240	One Lakh Fifty-Nine Thousand AND Forty-Eight point Two Four
9	Division 6 - Incidental work	06/10/01	Traffic Signs	Number	11.000	6196.781	Six Thousand One Hundred and Ninety-Six point Seven Eight One	68164.591	Sixty-Eight Thousand One Hundred and Sixty-Four point Five Nine One
10	Division 6 - Incidental work	06/10/02	Sign Post	Number	11.000	3045.377	Three Thousand AND Forty-Five point Three Seven Seven	33499.147	Thirty-Three Thousand Four Hundred and Ninety-Nine point Seven
11	Division 6 - Incidental work	06/16/01	Concrete Kilometer Post (As per drawing)	Number	6.000	7771.803	Seven Thousand Seven Hundred and Seventy-One point Eight Zero Three	46630.818	Forty-Six Thousand Eight Hundred and Eighty-One point Eight
							Grand Total:	21563287.665	Two Crore Fifteen Lakh Sixty-Three Thousand Two Hundred and Eighty-Seven point Six Six Five

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সড়ক যোগাযোগ
 নগরসংসদ জালালাবাদ সরকার

								Grand Total:	218550.18.107	Hundred and Eighteen point One Eight Seven
--	--	--	--	--	--	--	--	---------------------	---------------	--

Z-8815

This Bill of Quantities is Electronically Signed by Mr. Md. Mahafuz on behalf of Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাণিক বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	124623	Invitation Reference No. :	03/e-GP/BZ/PMP/PIR & JHA/2017-2018
Closing Date and Time :	31-Oct-2017 13:00	Opening Date and Time :	31-Oct-2017 13:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Togra-Indurkani-Balipara-Kaloron-Saynnashi Road (Z-7711) under Pirojpur Road Division during the year 2017-2018 (ii) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Barguna (Dhankin Ramna Kheyaghat) Dawatala-Mathabaria-Baromasua Road (Z-8814) under Pirojpur Road division during the year 2017-2018 (iii) Overlay work at 1st to 3rd, 4th(p) to 5th(p) km & Strengthening work at 2nd(p) to 3rd(p) km of Shatpakkia(Barisal-Jhalokati Highway)-Nalcity Road (Z-8709) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 (iv) Overlay work at 4th(p) to 9th(p) km & Strengthening work at 4th(p) to 6th(p) km of PirMazzam Hossain (Baishakhia)-Rajapur(Mrarhat) Road (Z-8062) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 & (v) Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road (Z-8815) (Jhalokati portion) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	96869623.755
2	Unconditional Discount Form	0.000
3	Bill of Quantities	16546839.792
4	Bill of Quantities	12849086.940
5	Bill of Quantities	14803843.885
6	Bill of Quantities	21539518.187
	Grand Total	162608912.559

Tenderer/Consultant Name : M/S. Saleh Ahmed M/S. Kamrul & Brothers And M/S. Sardar Enterprise JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	96818974.033
2	Unconditional Discount Form	0.000
3	Bill of Quantities	16556714.937
4	Bill of Quantities	12855111.198
5	Bill of Quantities	14814824.726
6	Bill of Quantities	21563287.665
	Grand Total	162608912.559

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সচিব পরিচালক ও মহাপ্রকৃতি বিভাগ
 সচিব পরিচালক ও সচিব মহাপ্রকৃতি
 বাংলাদেশ জলসেচন সচিব

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	124623	Invitation Reference No. :	03/e-GP/BZ/PMP/PIR & JHA/2017-2018
Closing Date and Time :	31-Oct-2017 13:00	Opening Date and Time :	31-Oct-2017 13:00
Procuring Entity :	Barisal Zone		
Brief :	(i) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road (Z-7711) under Pirojpur Road Division during the year 2017-2018 (ii) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Barguna (Dhankin Ramna Kheyaghat) Dawatala-Mathabaria-Baromasua Road (Z-8814) under Pirojpur Road division during the year 2017-2018 (iii) Overlay work at 1st to 3rd, 4th(p) to 5th(p) km & Strengthening work at 2nd(p) to 3rd(p) km of Shatpakkia(Barisal-Jhalokati Highway)-Nalcity Road (Z-8709) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 (iv) Overlay work at 4th(p) to 9th(p) km & Strengthening work at 4th(p) to 6th(p) km of PirMbazzam Hossain (Baishakhia)-Rajapur(Mrarhat) Road (Z-8062)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 & (v) Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road (Z-8815) (Jhalokati portion)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018.		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Form Name	Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV) Amount in (BDT)	M/S. Saleh Ahmed M/S. Kamrul & Brothers And M/S. Sardar Enterprise JV Amount in (BDT)
Bill of Quantities	96869623.755	96818974.033
Unconditional Discount Form	0.000	0.000
Bill of Quantities	16546839.792	16556714.937
Bill of Quantities	12849086.940	12855111.198
Bill of Quantities	14803843.885	14814824.726
Bill of Quantities	21539518.187	21563287.665
Grand Total	162608912.559	162608912.559


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed



কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 124623 **Invitation Reference No. :** 03/e-GP/BZ/PMP/PIR & JHA/2017-2018
Closing Date and Time : 31-Oct-2017 13:00 **Opening Date and Time :** 31-Oct-2017 13:00
Procuring Entity : Barisal Zone
Brief : (i) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road (Z-7711) under Pirojpur Road Division during the year 2017-2018
(ii) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Barguna (Dhankin Ramna Kheyaghat) Dawatala-Mathabaria-Baromasua Road (Z-8814) under Pirojpur Road division during the year 2017-2018
(iii) Overlay work at 1st to 3rd, 4th(p) to 5th(p) km & Strengthening work at 2nd(p) to 3rd(p) km of Shatpokia(Barisal-Jhalokati Highway)-Nalcity Road (Z-8709) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018
(iv) Overlay work at 4th(p) to 9th(p) km & Strengthening work at 4th(p) to 6th(p) km of PirMoazzam Hossain (Baishakhia)-Rajapur(Mirarhat) Road (Z-8062)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 &
(v) Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road (Z-8815) (Jhalokati portion)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018.

[View Notice](#)

Package No	Package Description
03/e-GP/BZ/PMP/PIR & JHA/2017-2018	i Strengthening & DBS Wearing Course Overlay work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road Z-7711 under Pirojpur Road Division during the year 2017-2018 ii Strengthening & DBS Wearing Course Overlay work at different Kilometer of Barguna Dhankin Ramna Kheyaghat Dawatala-Mathabaria-Baromasua Road Z-8814 under Pirojpur Road division during the year 2017-2018iii Overlay work at 1st to 3rd 4thp to 5thp km & Strengthening work at 2ndp to 3rdp km of ShatpokiaBarisal-Jhalokati Highway-Nalcity Road Z-8709 Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018iv Overlay work at 4thp to 9thp km & Strengthening work at 4thp to 6thp km of PirMoazzam Hossain Baishakhia-RajapurMirarhat Road Z-8062Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018 &v Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road Z-8815 Jhalokati portionThrough PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018.

M/S. Saleh Ahmed M/S. Kamrul & Brothers And M/S. Sardar Enterprise JV
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	30.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	5468278102.00

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Kamrul on behalf of M/S. Saleh Ahmed M/S. Kamrul & Brothers And M/S. Sardar Enterprise JV

Signed
AAM
কাজী আব্দুল আল-মামুন
মোস্তাফিজ
স্বাক্ষরিত এবং স্বাক্ষরিত
স্বাক্ষরিত এবং স্বাক্ষরিত
স্বাক্ষরিত এবং স্বাক্ষরিত

Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	39.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	1.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	9006559834.00 (Mkhan & Mozahar)

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Mahafuz on behalf of Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 124623 **Invitation Reference No. :** 03/e-GP/BZ/PMP/PIR & JHA/2017-2018
Closing Date and Time : 31-Oct-2017 13:00 **Opening Date and Time :** 31-Oct-2017 13:00
Procuring Entity : Barisal Zone
Brief : (i) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road (Z-7711) under Pirojpur Road Division during the year 2017-2018
(ii) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Barguna (Dhankin Ramna Kheyaghat) Dawatala-Mathabaria-Baromasua Road (Z-8814) under Pirojpur Road division during the year 2017-2018
(iii) Overlay work at 1st to 3rd, 4th(p) to 5th(p) km & Strengthening work at 2nd(p) to 3rd(p) km of Shatpokia(Barisal-Jhalokati Highway)-Nalcity Road (Z-8709) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018
(iv) Overlay work at 4th(p) to 9th(p) km & Strengthening work at 4th(p) to 6th(p) km of PirMoazzam Hossain (Baishakhia)-Rajapur(Mirarhat) Road (Z-8062)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 &
(v) Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road (Z-8815) (Jhalokati portion)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018.

[View Notice](#)

Package No	Package Description
03/e-GP/BZ/PMP/PIR & JHA/2017-2018	i Strengthening & DBS Wearing Course Overlay work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road Z-7711 under Pirojpur Road Division during the year 2017-2018 ii Strengthening & DBS Wearing Course Overlay work at different Kilometer of Barguna Dhankin Ramna Kheyaghat Dawatala-Mathabaria-Baromasua Road Z-8814 under Pirojpur Road division during the year 2017-2018iii Overlay work at 1st to 3rd 4thp to 5thp km & Strengthening work at 2ndp to 3rdp km of ShatpokiaBarisal-Jhalokati Highway-Nalcity Road Z-8709 Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018iv Overlay work at 4thp to 9thp km & Strengthening work at 4thp to 6thp km of PirMoazzam Hossain Baishakhia-RajapurMirarhat Road Z-8062Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018 &v Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road Z-8815 Jhalokati portionThrough PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018.

M/S. Saleh Ahmed M/S. Kamrul & Brothers And M/S. Sardar Enterprise JV
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
All necessary equipments	New	Owned	Owned, leased or to be purchased
5.			
Elements of Activity		Brief description of Activity	
Attached herewith.		Attached herewith.	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Kamrul on behalf of M/S. Saleh Ahmed M/S. Kamrul & Brothers And M/S. Sardar Enterprise JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan 124623.xls	36.98	

Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মদ
স্বাক্ষরিত ও মর্যাদাপূর্ণ
স্বাক্ষরিত ও মোহাম্মদ
মোহাম্মদ মামুন সরকার

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up


4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
enclose	New	Owned	enclose

5.

Elements of Activity	Brief description of Activity
Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)	enclose

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Mahafuz on behalf of Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan (ID 124623).jpg	572.92	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ
সকল পরিচালক ও সচিব মহোদয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 124623
 Invitation Reference No. : 03/e-GP/BZ/PMP/PIR & JHA/2017-2018
Closing Date and Time : 31-Oct-2017 13:00
 Opening Date and Time : 31-Oct-2017 13:00
Procuring Entity : Barisal Zone
Brief :

- (i) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road (Z-7711) under Pirojpur Road Division during the year 2017-2018
- (ii) Strengthening & DBS Wearing Course (Overlay) work at different Kilometer of Barguna (Dhankin Ramna Kheyaghat) Dawatala-Mathabaria-Baromasua Road (Z-8814) under Pirojpur Road division during the year 2017-2018
- (iii) Overlay work at 1st to 3rd, 4th(p) to 5th(p) km & Strengthening work at 2nd(p) to 3rd(p) km of Shatpokia(Barisal-Jhalokati Highway)-Nalcity Road (Z-8709) Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018
- (iv) Overlay work at 4th(p) to 9th(p) km & Strengthening work at 4th(p) to 6th(p) km of PirMoazzam Hossain (Baishakhia)-Rajapur(Mirarhat) Road (Z-8062)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018 &
- (v) Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road (Z-8815) (Jhalokati portion)Through PMP (Road-Major) Under Jhalokati Road Division during the Year 2017-2018.

[View Notice](#)

Package No	Package Description
03/e-GP/BZ/PMP/PIR & JHA/2017-2018	i Strengthening & DBS Wearing Course Overlay work at different Kilometer of Togra-Indurkani-Balipara-Kalaron-Saynnashi Road Z-7711 under Pirojpur Road Division during the year 2017-2018 ii Strengthening & DBS Wearing Course Overlay work at different Kilometer of Barguna Dhankin Ramna Kheyaghat Dawatala-Mathabaria-Baromasua Road Z-8814 under Pirojpur Road division during the year 2017-2018iii Overlay work at 1st to 3rd 4thp to 5thp km & Strengthening work at 2ndp to 3rdp km of ShatpokiaBarisal-Jhalokati Highway-Nalcity Road Z-8709 Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018iv Overlay work at 4thp to 9thp km & Strengthening work at 4thp to 6thp km of PirMoazzam Hossain Baishakhia-RajapurMirarhat Road Z-8062Through PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018 &v Overlay & Strengthening work at 1st to 6th km of Amua-Mrukhal-Safa Road Z-8815 Jhalokati portionThrough PMP Road-Major Under Jhalokati Road Division during the Year 2017-2018.

[M/S. Saleh Ahmed M/S. Kamrul & Brothers And M/S. Sardar Enterprise JV](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/S. Saleh Ahmed M/S. Kamrul & Brothers And M/S. Sardar Enterprise JV Co-Chairman : Md.Kamrul Islam 253, Mohammadpara, P.O.: Gopalganj-8100 Gopalganj Pourasava Dist. : Gopalganj. Mob.: 01911015934
2. Registered e-mail ID of the Tenderer / JVCA Partner:	ms.sakbandsejv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	18 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Attached herewith.	Attached herewith.	Prime Contractor	Attached herewith.	Attached herewith.	3040.000	Attached herewith.	Attached herewith.

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]


Financial Year	Amount (Taka or Equivalent Taka)
1. Last Five Years, M/S. Saleh Ahmed	3787783256.000
2. Last Five Years, M/S. Kamrul and Brothers	935104803.000
3. Last Five Years, M/S. Sardar Enterprise	
Total Turnover	

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Kamrul on behalf of M/S. Saleh Ahmed M/S. Kamrul & Brothers And I Enterprise JV

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোকাদ্দাস
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analysis 124623.xls	94.45	 Download
2	General Experience Certificates (ITT 15.1(a))	General_Experience_SA_KB_And_SE_JV.pdf	1035.36	 Download
3	Specific Experience Certificates (ITT 15.1(b))	Specific_Work_Road_SA_KB_And_SE_JV_1.pdf	2749.86	 Download
4	Specific Experience Certificates (ITT 15.1(b))	Specific_Work_Road_SA_KB_And_SE_JV_2.pdf	1952.27	 Download
5	Specific Experience Certificates (ITT 15.1(b))	Similar_Work_Road_SA_KB_And_SE_JV_1.pdf	2749.86	 Download
6	Specific Experience Certificates (ITT 15.1(b))	Similar_Work_Road_SA_KB_And_SE_JV_2.pdf	1952.27	 Download
7	Valid Trade License (ITT 25.1(f))	Trade_SA_KB_And_SE_JV.pdf	1849.03	 Download
8	TIN Certificate (ITT 25.1(g))	TIN_SA_KB_AND_SE_JV.pdf	715.71	 Download
9	VAT Certificate (ITT 25.1(g))	Vat_SA_KB_And_SE_JV_1.pdf	2598.97	 Download
10	VAT Certificate (ITT 25.1(g))	Vat_SA_KB_And_SE_JV_2.pdf	729.48	 Download
11	Financial Capacity Certificates (ITT 16)	sakbandsejv_124623_Financial_Capacity.pdf	1312.72	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Complection_2013-2014_SE_1.pdf	2200.18	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Complection_2015-2016_SE_2.pdf	2525.32	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Complection_2015-2016_SE_1.pdf	1128.70	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Complection_2014-2015_SE_2.pdf	515.05	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Complection_2014-2015_SE_1.pdf	2177.85	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Complection_2013-2014_SE_2.pdf	2259.85	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_2013-2014_SE_1.pdf	1113.36	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_2012-2013_SE.pdf	970.78	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_2014-2015_SE_1.pdf	262.06	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_2014-2015_SE.pdf	261.65	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_2013-2014_SE_2.pdf	1950.78	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_2015-2016_SE.pdf	1390.10	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_2014-2015_SE_2.pdf	245.81	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_2016-2017_SE.pdf	1230.01	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Total_Turnover_SAKB And SE JV.pdf	833.38	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn_Over_2016-17_SA.pdf	2021.86	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn_Over_2013-14_SA.pdf	826.84	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn_Over_2014_15_SA.pdf	1291.71	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn_Over_2015-16_SA.pdf	486.76	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn_Over_2012-13_SA.pdf	1891.16	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17_SA.pdf	1572.49	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17_1_SA.pdf	853.15	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2016-17_2_SA.pdf	2552.22	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2015-16_SA.pdf	1668.52	 Download
36	Average Annual Construction Turnover Certificate	Payment_Certir_2015-16_1_SA.pdf	1737.45	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক্রম বিভাগ
 নতুন পরিচয় ও সেবা মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

	(ITT 31.1(c))			 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14_1_SA.pdf	1935.13	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2014-15_SA.pdf	1455.11	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13_1_SA.pdf	1108.89	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2012-13_SA.pdf	1325.29	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certir_2013-14_SA.pdf	1089.01	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certificate_2016-17_5_KB.pdf	1124.24	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certificate_2016-17_3_KB.pdf	2677.11	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certificate_2016-17_4_KB.pdf	424.99	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certificate_2016-17_2_KB.rar	2533.02	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment_Certificate_2016-17_1_KB.pdf	2103.62	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate_04 2015-16_KB.pdf	2527.02	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -03 2015-16_KB.pdf	2355.72	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -02 2015-16_KB.pdf	1421.27	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -01 2015-16_KB.pdf	1871.05	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -03 2014-15_KB.pdf	2790.61	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -02 2014-15_KB.pdf	2565.11	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -01 2014-15_KB.pdf	1646.61	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -02 2013-14_KB.pdf	2606.79	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -01 2013-14_KB.pdf	1390.55	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -02 2012-13_KB.pdf	1547.52	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate -01 2012-13_KB.pdf	1141.26	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 13-14 KB.pdf	1145.62	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 12-13 KB.pdf	167.26	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 15-16 KB.pdf	1739.08	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 14-15 KB.pdf	1557.26	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 16-17 KB.rar	2564.52	 Download
63	-	Technical_Personel_SE.pdf	378.21	 Download
64	-	Tender_Capacity_SAKB And SE JV.pdf	663.23	 Download
65	-	One_Going_Work_SAKB And SE JV.pdf	734.05	 Download
66	-	Past_Performance_SA_KB_And SE_JV.pdf	1227.05	 Download
67	-	Work Plan 124623.xls	36.98	 Download
68	-	Equipment_SAKB And SE JV_5.pdf	643.48	 Download
69	-	Equipment_SAKB And SE JV_2.rar	2757.63	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও সেজ মর্যাদাপূর্ণ বাংলাদেশ সরকার
70	-	Equipment_SAKB And SE JV_3.pdf	436.92	
71	-	Equipment_SAKB And SE JV_4.pdf	101.84	

72	-	Equipment_SAKB And SE JV_1.pdf	844.54	 Download
73	-	Equipments_List_SA.pdf	844.54	 Download
74	-	Batch_Plant_Equipment_SA.pdf	1032.64	 Download
75	-	Technical_Personel_SA.pdf	919.05	 Download
76	-	MAH-SA-MAK JV.pdf	2665.93	 Download
77	-	DC-SA_Joint Venture Deed.pdf	562.65	 Download
78	-	SA_DEED.pdf	1354.97	 Download
79	-	RABRC-SA Seal Coat.pdf	2437.09	 Download
80	-	Technical_Personel_KB.pdf	575.41	 Download
81	-	Equipment_Aspphalt_KB.pdf	2437.48	 Download
82	-	Dedaretion_Aspphalt_KB.pdf	409.01	 Download
83	-	Joint_Venture_2016-2017.pdf	1859.74	 Download
84	-	Equipment_KB.pdf	102.10	 Download
85	-	Joint_Venture_KB.pdf	2721.81	 Download
86	-	Joint_Venture_KB_1.pdf	1793.29	 Download
87	General Experience Certificates (ITT 15.1(a))	GENERAL EXPERIENCE 20 YEARS.pdf	417.87	 Download

Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mkhan_mozaharjv@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	22

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
01	e-GP/02/ACE Khu/2015-2016	Prime Contractor	05-01-2016	17-11-2016	172294689.975	Executive Engineer (RHD) Road Division, Kushtia.	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch 10+000 to 17+640=7640.00m) and DBS Wearing course from Ch 0+000 to 17+640=17640m Length of Kushtia (Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) Under Road Division Kushtia during the year 2015-2016.
02	e-GP-14/GZ/2015-16(PMP-Roads), ID-44868	Prime Contractor	11-04-2016	04-10-2016	150972837.000	Executive Engineer (RHD) Road Division, Madaripur.	Strengthening & DBS Wearing course work at 48th km(p) (Kawrakandi ferry ghat by pass road), 69th km(p) (Bhanga Bridge Approach), 79th km(p) to 88th km(p) (Ch.78+148 to 87+760) of Dhaka (Jatrabari)-Mawa-Bhanga-Barisal-Patuakhali National Highway Road (N-8) under Madaripur Road Division during 2015-2016.

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	561764209.500
2013-2014	
2014-2015	
2015-2016	
2016-2017	
Mozahar	

Signed
AAH
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পবিত্র পবিত্র ও মহাপ্রভু বিভাগ
পবিত্র পবিত্র ও মহাপ্রভু বিভাগ
পবিত্র পবিত্র ও মহাপ্রভু বিভাগ


Mkhan & Mozahar

9006559834.000


This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Mahafuz on behalf of Md. Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)


S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Experience 1 MKhan.zip	2773.73	 Download
2	General Experience Certificates (ITT 15.1(a))	Experience 3 MKhan.zip	2741.48	 Download
3	General Experience Certificates (ITT 15.1(a))	Experience 2 MKhan.zip	2513.67	 Download
4	Specific Experience Certificates (ITT 15.1(b))	Spe Exp (Base I=4607cum,DBS=3934Cum,15.09 Crore) (MK).zip	1042.30	 Download
5	Specific Experience Certificates (ITT 15.1(b))	Spe Exp (Base II-75, DBS 781, Palisiding 52=10.18 crore) (MK).zip	1184.70	 Download
6	Specific Experience Certificates (ITT 15.1(b))	Spe Exp (Eart-56345,Sbas-Bas 1-7755Cu=11.82Crore) (MK).zip	1183.93	 Download
7	Specific Experience Certificates (ITT 15.1(b))	13 Nos RCC Box Culvet (13.34 Crore) (MK).zip	2327.85	 Download
8	Financial Capacity Certificates (ITT 16)	Credit 124623 (MKhan).jpg	368.58	 Download
9	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-2018 (MK).jpg	300.92	 Download
10	TIN Certificate (ITT 25.1(g))	T I N 2016-2017 (MK).jpg	162.78	 Download
11	VAT Certificate (ITT 25.1(g))	VAT Certificate 11 desit (MK).jpg	288.47	 Download
12	VAT Certificate (ITT 25.1(g))	Electric Licence MK.zip	1775.25	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2013-2014 MK Part-1.zip	2318.20	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2012-2013 MK.zip	1916.24	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015 Part-2 MK.zip	2630.45	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015 Part-1 MK.zip	1973.49	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2013-2014 MK Part-2.zip	552.89	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2015-2016 MKhan MK.zip	2735.95	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015 Part-3 MK.zip	1058.46	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-2) MK.zip	2258.35	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-1) MK.zip	2770.58	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-5) MK.zip	2592.71	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-4) MK.zip	2525.31	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-3) MK.zip	2497.84	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over Summary Last 5 year.zip	1848.29	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-6) MK.zip	2798.89	 Download
27	-	BSC Engineer-1 MK.zip	1795.53	 Download
28	-	Asphalt Plan-7 MK.zip	1970.82	 Download
29	-	Diploma Engineer-2 MK.zip	1968.18	 Download
30	-	Concrete Batching Plant-8 MK.zip	2291.51	 Download
31	-	Equipment-1 MK.zip	2591.92	 Download
32	-	Equipment Summary MK.zip	314.72	 Download
33	-	Equipment-3 MK.zip	2626.51	 Download
34	-	Equipment-2 MK.zip	2198.09	 Download

Signed

 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সচিব পরিদপ্তর ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

35	-	Equipment-6 MK.zip	1365.02	 Download
36	-	Equipment-5 MK.zip	1725.80	 Download
37	-	Equipment-4 MK.zip	2426.24	 Download
38	-	Side Manazer-3 MK.zip	2392.08	 Download
39	-	Manpower and Technical Person (Summary) MK.zip	1971.06	 Download
40	-	Survior and Fore Man-4 MK.zip	2242.39	 Download
41	General Experience Certificates (ITT 15.1(a))	General Experience -2016-2017.pdf	841.58	 Download
42	General Experience Certificates (ITT 15.1(a))	General Experience -2013-2014.pdf	1471.20	 Download
43	General Experience Certificates (ITT 15.1(a))	General Experience -2015-2016.pdf	1154.20	 Download
44	General Experience Certificates (ITT 15.1(a))	General Experience -(2004-2005 to 2007-2008).pdf	1520.10	 Download
45	General Experience Certificates (ITT 15.1(a))	General Experience -2008-2009.pdf	867.50	 Download
46	General Experience Certificates (ITT 15.1(a))	General Experience -2014-2015.pdf	1217.58	 Download
47	General Experience Certificates (ITT 15.1(a))	General Experience -2010-2011.pdf	1767.36	 Download
48	General Experience Certificates (ITT 15.1(a))	General Experience -2011-2012.pdf	520.29	 Download
49	General Experience Certificates (ITT 15.1(a))	General Experience -2012-2013.pdf	995.36	 Download
50	General Experience Certificates (ITT 15.1(a))	General Experience -2009-2010.pdf	1391.67	 Download
51	Specific Experience Certificates (ITT 15.1(b))	ID-6325 PMP Faridpur DBS Work.pdf	1404.02	 Download
52	Specific Experience Certificates (ITT 15.1(b))	ID-33289 Physical Completion Certificate.pdf	83.79	 Download
53	Specific Experience Certificates (ITT 15.1(b))	ID-38142 Road Certificate (17.89 Crore).pdf	768.61	 Download
54	Valid Trade License (ITT 25.1.(f))	Trade License-2017-2018..PDF	1356.83	 Download
55	TIN Certificate (ITT 25.1(g))	TIN Certificate -2016-2017.jpg	1074.82	 Download
56	VAT Certificate (ITT 25.1(g))	VAT MEPL.jpg	732.87	 Download
57	VAT Certificate (ITT 25.1(g))	BIN Certification.PDF	132.61	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Payment certificate Up to -2017-2018 (Final).pdf	322.31	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turnover TDMS Format-2017 (Final).xls	345.56	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 07 of 07.pdf	2607.11	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 05 of 06.pdf	2099.63	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 06 of 06.pdf	1038.15	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 04 of 06.pdf	2012.52	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 03 of 06.pdf	2019.57	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 01 of 06.pdf	2377.85	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 02 of 06.pdf	2070.08	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 02 of 02.pdf	2405.09	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 03 of 03.pdf	788.41	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 01 of 02.pdf	2481.82	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 01 of 03.pdf	2749.51	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 02 of 03.pdf	2802.14	 Download
72	Average Annual Construction Turnover Certificate	Turnover -2013-2014 Payment Certificates 02 of 03.pdf	1969.76	 Download

Signed

 কাজী আনুয়ার আল-মামুন
 প্রোগ্রামার
 নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ
 নতুন পরিচালন ও সফটওয়্যার
 পরিচালকগণের বাংলাদেশ সরকার

	(ITT 31.1(c))			 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 03 of 03.pdf	316.87	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 02 of 03.pdf	997.97	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 03 of 03.pdf	630.14	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 01 of 03.pdf	1985.81	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 01 of 03.pdf	1605.83	 Download
78	-	LC Papers for Bitumen Sprayer.jpg	1303.10	 Download
79	-	Soil Compactor.pdf	603.12	 Download
80	-	Soil Compactor (CASE).pdf	725.75	 Download
81	-	Tyre Roller LC.pdf	1228.34	 Download
82	-	Grader LC Copy.pdf	1596.67	 Download
83	-	Pay Loader.pdf	2746.67	 Download
84	-	Equipments .pdf	1588.60	 Download
85	-	Excavator.pdf	1102.96	 Download
86	-	Dump Truck-2.pdf	2206.52	 Download
87	-	Equipment For Bridge Work.pdf	775.17	 Download
88	-	Equipment List.pdf	434.00	 Download
89	-	Dump Truck.pdf	2477.63	 Download
90	-	Bitumen Distributor -2016.pdf	495.37	 Download
91	-	Bull Dozer.PDF	1170.01	 Download
92	-	China Dump Truck.zip	1889.58	 Download
93	-	Asphalt Continious Drum Mix Plant (60-90 TPH).PDF	2196.39	 Download
94	-	Asphalt Drum Mix Plant (60-90 TPH).pdf	20.55	 Download
95	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
96	-	Personnel Capability.pdf	591.74	 Download
97	-	Personnel Capability Part-2.pdf	1731.09	 Download
98	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
99	-	Asphalt Batching Plant-2.pdf	917.33	 Download
100	-	Personnel Capability Part-1..pdf	1685.26	 Download
101	Financial Capacity Certificates (ITT 16)	Credit (ID- 124623) Mozahar.pdf	408.39	 Download

Signed

 কাজী আব্দুল আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম এনালিস্ট ও সফটওয়্যার
 ইঞ্জিনিয়ার
 বাংলাদেশ সরকার