


[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	123982	Invitation Reference No. :	02/e-GP/BZ/PMP/BARG/2017-2018
Closing Date and Time :	31-Oct-2017 12:15	Opening Date and Time :	31-Oct-2017 12:15
Procuring Entity :	Barisal Zone		
Brief :	PMP (Major) work for improvement of existing road by Strengthening of base type-I; 40mm DBS Wearing course, Protective work, Road sign, KMPost & Road marking from 1th km (Ch.0+000, Chandukhali) to 9th km (P) (Ch.8+700, Kaownia Bazar) of Barguna(Chandukhali)-Betagi-Bakergonj(Padrishibpur) Road (Z-8803) under Barguna Road Division during the financial year 2017-2018		
 View Notice			

Package No. :	02/e-GP/BZ/PMP/BARG/2017-2018		
Package Description :	PMP Major work for improvement of existing road by Strengthening of base type-I with 40mm DBS Wearing course Protective work Road sign KMPost & Road marking from 1th km Ch.0000 Chandukhali to 9th km P Ch.8700 Kaownia Bazar of BargunaChandukhali-Betagi-BakergonjPadrishibpur Road Z-8803 under Barguna Road Division during the financial year 2017-2018		
Form Name		Action	
Tenderer Information Form (e-PW3-2) - Part - 1		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 3		Individual Report Comparative Report	
e-Tender Submission Letter (Form e-PW3-1)		Individual Report Comparative Report	
Tenderer Information Form (e-PW3-2) - Part - 4		Individual Report Comparative Report	
Subcontractor Information (Form e-PW3-3)		Individual Report Comparative Report	
Personnel Information (Form e-PW3-4)		Individual Report Comparative Report	
Past Performance Evaluation and rating matrix for different aspects		Individual Report Comparative Report	
Lot No. :	1		
Lot Description :	PMP (Major) work for improvement of existing road by Strengthening of base type-I with 40mm DBS Wearing course, Protective work, Road sign, KMPost & Road marking from 1th km (Ch.0+000, Chandukhali) to 9th km (P) (Ch.8+700, Kaownia Bazar) of Barguna(Chandukhali)-Betagi-Bakergonj(Padrishibpur) Road (Z-8803) under Barguna Road Division during the financial year 2017-2018		
TOR1	View		
TOR2	View		
Form Name		Action	
Bill of Quantities		Individual Report Comparative Report	
Schedule of Day works		Individual Report Comparative Report	
Unconditional Discount Form		Individual Report Comparative Report	
Grand Summary		Individual Report Comparative Report	



Last Login : Thursday, 18 Jan, 2018 09:53:33

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	123982	Invitation Reference No. :	02/e-GP/BZ/PMP/BARG/2017-2018
Closing Date and Time :	31-Oct-2017 12:15	Opening Date and Time :	31-Oct-2017 12:15
Procuring Entity :	Barisal Zone		
Brief :	PMP (Major) work for improvement of existing road by Strengthening of base type-I; 40mm DBS Wearing course, Protective work, Road sign, KMPost & Road marking from 1th km (Ch.0+000, Chandukhali) to 9th km (P) (Ch.8+700, Kaownia Bazar) of Barguna(Chandukhali)-Betagi-Bakergonj(Padrishibpur) Road (Z-8803) under Barguna Road Division during the financial year 2017-2018		
			View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Barisal Zone
Tender/Proposal Package No. and Description :	02/e-GP/BZ/PMP/BARG/2017-2018 & PMP Major work for improvement of existing road by Strengthening of base type-I with 40mm DBS Wearing course Protective work Road sign KMPost & Road marking from 1th km Ch.0000 Chandukhali to 9th km P Ch.8700 Kaownia Bazar of BargunaChandukhali-Betagi-BakergonjPadrishibpur Road Z-8803 under Barguna Road Division during the financial year 2017-2018		
Lot No. and Description :	1 & PMP (Major) work for improvement of existing road by Strengthening of base type-I with 40mm DBS Wearing course, Protective work, Road sign, KMPost & Road marking from 1th km (Ch.0+000, Chandukhali) to 9th km (P) (Ch.8+700, Kaownia Bazar) of Barguna(Chandukhali)-Betagi-Bakergonj(Padrishibpur) Road (Z-8803) under Barguna Road Division during the financial year 2017-2018		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Obaidul Quader Designation: Minister Role: Minister Office Name: Barisal Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Financial Express	04-Oct-2017		
The Daily Jugantor	05-Oct-2017		
The Daily Alokito Bangladesh	04-Oct-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
02-Oct-2017 16:00	31-Oct-2017 12:15

Opening Date and Time	
Original Date and Time	
31-Oct-2017 12:15	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
7	5	0	1

TOC Members		
Committee Members	ACE, Barisal Zone(Chairperson)	Sushil Kumar Saha
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Barisal Zone	Barisal Zone
Electronically Signed TOR On	31 Oct 2017 12:27	31 Oct 2017 12:24
Comments	signed	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh



Last Login : Thursday, 18 Jan, 2018 09:53:33

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	123982	Invitation Reference No. :	02/e-GP/BZ/PMP/BARG/2017-2018
Closing Date and Time :	31-Oct-2017 12:15	Opening Date and Time :	31-Oct-2017 12:15
Procuring Entity :	Barisal Zone		
Brief :	PMP (Major) work for improvement of existing road by Strengthening of base type-I; 40mm DBS Wearing course, Protective work, Road sign, KMPost & Road marking from 1th km (Ch.0+000, Chandukhali) to 9th km (P) (Ch.8+700, Kaownia Bazar) of Barguna(Chandukhali)-Betagi-Bakergonj(Padrishibpur) Road (Z-8803) under Barguna Road Division during the financial year 2017-2018		
			View Notice

Tender Opening Report 2	
Ministry Name :	Ministry of Road Transport and Bridges
Organization/Agency Name :	Roads & Highways Department (RHD)
Tender Package No. and Description :	02/e-GP/BZ/PMP/BARG/2017-2018 & PMP Major work for improvement of existing road by Strengthening of base type-I with 40mm DBS Wearing course Protective work Road sign KMPost & Road marking from 1th km Ch.0000 Chandukhali to 9th km P Ch.8700 Kaownia Bazar of BargunaChandukhali-Betagi-BakergonjPadrishibpur Road Z-8803 under Barguna Road Division during the financial year 2017-2018
Lot No. and Description :	1 & PMP (Major) work for improvement of existing road by Strengthening of base type-I with 40mm DBS Wearing course, Protective work, Road sign, KMPost & Road marking from 1th km (Ch.0+000, Chandukhali) to 9th km (P) (Ch.8+700, Kaownia Bazar) of Barguna(Chandukhali)-Betagi-Bakergonj(Padrishibpur) Road (Z-8803) under Barguna Road Division during the financial year 2017-2018

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
02-Oct-2017 16:00	31-Oct-2017 12:15	31-Oct-2017 12:15	28-Feb-2018	28-Mar-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
7	5	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	MS Tania Enterprise	30-Oct-2017 21:45	Pay Order	2750000.00	Bank: Trust Bank Limited Branch: TBL Barisal Branch 30-Oct-2017 19:21	28-Mar-2018	28-Feb-2018
2	MA-PC-MT (JV) (JVCA - View Details)	31-Oct-2017 11:47	Pay Order	2750000.00	Bank: First Security Islami Bank Limited Branch: Barguna Branch 30-Oct-2017 14:24	28-Mar-2018	28-Feb-2018
3	Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV (JVCA - View Details) (Sub Contractor/Consultant - View Details)	31-Oct-2017 10:40	Bank Guarantee	2750000.00	Bank: Jamuna Bank Limited Branch: Dhanmondi Branch JBL 30-Oct-2017 17:26	28-Mar-2018	28-Feb-2018
4	Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV) (JVCA - View Details)	30-Oct-2017 12:39	Bank Guarantee	2750000.00	Bank: Social Islami Bank Limited Branch: Barisal SIBL 29-Oct-2017 17:57	28-Mar-2018	28-Feb-2018
5	The Reliable Builders	31-Oct-2017 09:54	Bank Guarantee	2750000.00	Bank: Dhaka Bank Limited Branch: HEAD OFFICE 30-Oct-2017 18:12	28-Mar-2018	28-Feb-2018

Official Cost Estimate (In BDT)
109504697.440

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV	98554227.696	0.000	0.000	98554227.696
1	Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)	98554227.696	0.000	0.000	98554227.696
1	The Reliable Builders	98554227.696	0.000	0.000	98554227.696
2	MS Tania Enterprise	98554164.851	0.000	0.000	98554164.851
3	MA-PC-MT (JV)	98554227.696	0.000	0.000	98554227.696
Opening Report Footer					

TOC Members		
Committee Members	ACE, Barisal Zone(Chairperson)	Sushil Kumar Saha
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Barisal Zone	Barisal Zone
Electronically Signed TOR On	31 Oct 2017 12:26	31 Oct 2017 12:19
Comments	ssigned	signed

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123982
 Invitation Reference No. : 02/e-GP/BZ/PMP/BARG/2017-2018
Closing Date and Time : 31-Oct-2017 12:15
 Opening Date and Time : 31-Oct-2017 12:15
Procuring Entity : Barisal Zone
Brief : PMP (Major) work for improvement of existing road by Strengthening of base type-I; 40mm DBS Wearing course, Protective work, Road sign, KM Post & Road marking from 1th km (Ch.0+000, Chandukhali) to 9th km (P) (Ch.8+700, Kaownia Bazar) of Barguna(Chandukhali)-Betagi-Bakergonj(Padrishibpur) Road (Z-8803) under Barguna Road Division during the financial year 2017-2018

[View Notice](#)

Package No	Package Description
02/e-GP/BZ/PMP/BARG/2017-2018	PMP Major work for improvement of existing road by Strengthening of base type-I with 40mm DBS Wearing course Protective work Road sign KM Post & Road marking from 1th km Ch.0000 Chandukhali to 9th km P Ch.8700 Kaownia Bazar of BargunaChandukhali-Betagi-BakergonjPadrishibpur Road Z-8803 under Barguna Road Division during the financial year 2017-2018

M/S Tania Enterprise

Bill of Quantities

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 1 - General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	1.000	7965.001	Seven Thousand Nine Hundred and Sixty-Five point Zero Zero One	7965.001	Seven Thousand Nine Hundred and Sixty-Five point Zero Zero One
2	Division 1 - General & Site Facilities	01/02/07	Progress Photographs	month	6.000	1000.001	One Thousand point Zero Zero One	6000.006	Six Thousand point Zero Zero Six
3	Division 1 - General & Site Facilities	01/03/03	Special or Additional Tests	Pro. Sum	1.000	58088.982	Fifty-Eight Thousand AND Eighty-Eight point Nine Eight Two	58088.982	Fifty-Eight Thousand AND Eighty-Eight point Nine Eight Two
4	Division 2 - Earthwork	02/10/01	Construction of Soil Earthen Shoulders	cum	5220.000	233.151	Two Hundred and Thirty-Three point One Five One	1217048.220	Twelve Lakh Seventeen Thousand AND Forty-Eight point Two Two
5	Division 2 - Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	cum	1995.000	278.101	Two Hundred and Seventy-Eight point One Zero One	554811.495	Five Lakh Fifty-Four Thousand Eight Hundred and Eleven point Four Nine Five
6	Division 3 - Pavement work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	sqm	22436.880	43.205	Forty-Three point Two Zero Five	969385.400	Nine Lakh Sixty-Nine Thousand Three Hundred and Eighty-Five point Four

7	Division 3 - Pavement work	03/03/01	Aggregate Base Type I	cum	7177.500	5910.101	Five Thousand Nine Hundred and Ten point One Zero One	42419749.927	Four Crore Twenty- Four Lakh Nineteen Thousand Seven Hundred and Forty- Nine point Nine Two Seven
8	Division 3 - Pavement work	03/03/02	Aggregate Base Type II	cum	869.790	4259.301	Four Thousand Two Hundred and Fifty-Nine point Three Zero One	3704697.417	Thirty- Seven Lakh Four Thousand Six Hundred and Ninety- Seven point Four One Seven
9	Division 3 - Pavement work	03/06/01a	Bituminous Prime Coat (Plant Placed)	sqm	47850.000	110.751	One Hundred and Ten point Seven Five One	5299435.350	Fifty-Two Lakh Ninety- Nine Thousand Four Hundred and Thirty- Five point Three Five
10	Division 3 - Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	2016.000	18108.251	Eighteen Thousand One Hundred and Eight point Two Five One	36506234.016	Three Crore Sixty-Five Lakh Six Thousand Two Hundred and Thirty- Four point Zero One Six
11	Division 3 - Pavement work	03/11/01	Premix Bituminous Carpeting	cum	20.080	14603.251	Fourteen Thousand Six Hundred and Three point Two Five One	293233.280	Two Lakh Ninety- Three Thousand Two Hundred and Thirty- Three point Two Eight
12	Division 3 - Pavement work	03/13/01	Brick on End Edging	LM	17400.000	92.701	Ninety-Two point Seven Zero One	1612997.400	Sixteen Lakh Twelve Thousand Nine Hundred and Ninety- Seven point Four
13	Division 6 - Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	sqm	2088.000	962.251	Nine Hundred and Sixty-Two point Two Five One	2009180.088	Twenty Lakh Nine Thousand One Hundred and Eighty point Zero Eight Eight
14	Division 6 - Incidental	06/10/01	Traffic Signs	Number	20.000	6211.601	Six Thousand Two Hundred and Eleven point Six Zero One	124232.020	One Lakh Twenty- Four Thousand Two Hundred and Thirty- Two point Zero Two
15	Division 6 - Incidental	06/10/02	Sign Post	Number	20.000	2766.101	Two Thousand Seven Hundred and Sixty-Six point	55322.020	Fifty-Five Thousand Three Hundred and Twenty

							One Zero One		Twenty-Two point Zero Two
16	Division 6 - Incidental	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Number	220.000	1861.451	One Thousand Eight Hundred and Sixty-One point Four Five One	409519.220	Four Lakh Nine Thousand Five Hundred and Nineteen point Two Two
17	Division 6 - Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	Number	9.000	7791.301	Seven Thousand Seven Hundred and Ninety-One point Three Zero One	70121.709	Seventy Thousand One Hundred and Twenty-One point Seven Zero Nine
18	Division 6 - Incidental	06/17/01a	RCC Palisiding (4m post, 200mm X200mm)	LM	350.000	9034.301	Nine Thousand AND Thirty-Four point Three Zero One	3162005.350	Thirty-One Lakh Sixty-Two Thousand AND Five point Three Five
19	Additional Item	PWD Item 16.6	Painting to Bridge and Culvert in two coats with approved best quality and color of synthetic enamel paint delivered from authorized local agent of the manufacturer.	sqm	450.000	164.751	One Hundred and Sixty-Four point Seven Five One	74137.950	Seventy-Four Thousand One Hundred and Thirty-Seven point Nine Five
							Grand Total:	98554164.851	Nine Crore Eighty-Five Lakh Fifty-Four Thousand One Hundred and Sixty-Four point Eight Five One

This Bill of Quantities is Electronically Signed by Mr. Maruf Reza on behalf of MS Tania Enterprise

MA-PC-MT (JV) (JVCA - View Details)									
Bill of Quantities									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 1 - General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	1.000	8088.474	Eight Thousand AND Eighty-Eight point Four Seven Four	8088.474	Eight Thousand AND Eighty-Eight point Four Seven Four
2	Division 1 - General & Site Facilities	01/02/07	Progress Photographs	month	6.000	983.241	Nine Hundred and Eighty-Three point Two Four One	5899.446	Five Thousand Eight Hundred and Ninety-Nine point Four Four Six
3	Division 1 - General & Site Facilities	01/03/03	Special or Additional Tests	Pro. Sum	1.000	77798.852	Seventy-Seven Thousand Seven Hundred and Ninety-Eight	77798.852	Seventy-Seven Thousand Seven Hundred and Ninety-Eight

	Facilities						point Eight Five Two		ninety-Eight point Eight Five Two
4	Division 2 - Earthwork	02/10/01	Construction of Soil Earthen Shoulders	cum	5220.000	207.722	Two Hundred and Seven point Seven Two Two	1084308.840	Ten Lakh Eighty-Four Thousand Three Hundred and Eight point Eight Four
5	Division 2 - Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	cum	1995.000	249.743	Two Hundred and Forty-Nine point Seven Four Three	498237.285	Four Lakh Ninety-Eight Thousand Two Hundred and Thirty-Seven point Two Eight Five
6	Division 3 - Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	sqm	22436.880	38.976	Thirty-Eight point Nine Seven Six	874499.835	Eight Lakh Seventy-Four Thousand Four Hundred and Ninety-Nine point Eight Three Five
7	Division 3 - Pavement work	03/03/01	Aggregate Base Type I	cum	7177.500	6593.238	Six Thousand Five Hundred and Ninety-Three point Two Three Eight	47322965.745	Four Crore Seventy-Three Lakh Twenty-Two Thousand Nine Hundred and Sixty-Five point Seven Four Five
8	Division 3 - Pavement work	03/03/02	Aggregate Base Type II	cum	869.790	4275.251	Four Thousand Two Hundred and Seventy-Five point Two Five One	3718570.567	Thirty-Seven Lakh Eighteen Thousand Five Hundred and Seventy point Five Six Seven
9	Division 3 - Pavement work	03/06/01a	Bituminous Prime Coat (Plant Placed)	sqm	47850.000	97.104	Ninety-Seven point One Zero Four	4646426.400	Forty-Six Lakh Forty-Six Thousand Four Hundred and Twenty-Six point Four
10	Division 3 - Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	2016.000	16256.425	Sixteen Thousand Two Hundred and Fifty-Six point Four Two Five	32772952.800	Three Crore Twenty-Seven Lakh Seventy-Two Thousand Nine Hundred and Fifty-Two point Eight
11	Division 3 - Pavement work	03/11/01	Premix Bituminous Carpeting	cum	20.080	14902.315	Fourteen Thousand Nine Hundred and Two point Three One Five	299238.485	Two Lakh Ninety-Nine Thousand Two Hundred and Thirty-Eight point

									Four Eight Five
12	Division 3 - Pavement work	03/13/01	Brick on End Edging	LM	17400.000	88.001	Eighty-Eight point Zero Zero One	1531217.400	Fifteen Lakh Thirty-One Thousand Two Hundred and Seventeen point Four
13	Division 6 - Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	sqm	2088.000	1050.838	One Thousand AND Fifty point Eight Three Eight	2194149.744	Twenty-One Lakh Ninety-Four Thousand One Hundred and Forty-Nine point Seven Four Four
14	Division 6 - Incidental	06/10/01	Traffic Signs	Number	20.000	5520.991	Five Thousand Five Hundred and Twenty point Nine Nine One	110419.820	One Lakh Ten Thousand Four Hundred and Nineteen point Eight Two
15	Division 6 - Incidental	06/10/02	Sign Post	Number	20.000	3072.625	Three Thousand AND Seventy-Two point Six Two Five	61452.500	Sixty-One Thousand Four Hundred and Fifty-Two point Five
16	Division 6 - Incidental	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Number	220.000	1652.634	One Thousand Six Hundred and Fifty-Two point Six Three Four	363579.480	Three Lakh Sixty-Three Thousand Five Hundred and Seventy-Nine point Four Eight
17	Division 6 - Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	Number	9.000	6374.997	Six Thousand Three Hundred and Seventy-Four point Nine Nine Seven	57374.973	Fifty-Seven Thousand Three Hundred and Seventy-Four point Nine Seven Three
18	Division 6 - Incidental	06/17/01a	RCC Palisiding (4m post, 200mm X200mm)	LM	350.000	8129.106	Eight Thousand One Hundred and Twenty-Nine point One Zero Six	2845187.100	Twenty-Eight Lakh Forty-Five Thousand One Hundred and Eighty-Seven point One
19	Additional Item	PWD Item 16.6	Painting to Bridge and Culvert in two coats with approved best quality and color of synthetic enamel paint delivered from authorized local agent of the manufacturer.	sqm	450.000	181.911	One Hundred and Eighty-One point Nine One One	81859.950	Eighty-One Thousand Eight Hundred and Fifty-Nine point Nine Five
							Grand Total:	98554227.696	Nine Crore Eighty-Five Lakh Fifty-Four Thousand Two Hundred and Twenty-Seven

									point Six Nine Six
--	--	--	--	--	--	--	--	--	-----------------------

This Bill of Quantities is Electronically Signed by Mr. Babul on behalf of MA-PC-MT (JV)

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV (JVCA - View Details) (Sub Contractor/Consultant - View Details)									
Bill of Quantities									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 1 - General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	1.000	4481.921	Four Thousand Four Hundred and Eighty-One point Nine Two One	4481.921	Four Thousand Four Hundred and Eighty-One point Nine Two One
2	Division 1 - General & Site Facilities	01/02/07	Progress Photographs	month	6.000	485.475	Four Hundred and Eighty-Five point Four Seven Five	2912.850	Two Thousand Nine Hundred and Twelve point Eight Five
3	Division 1 - General & Site Facilities	01/03/03	Special or Additional Tests	Pro. Sum	1.000	67597.739	Sixty-Seven Thousand Five Hundred and Ninety-Seven point Seven Three Nine	67597.739	Sixty-Seven Thousand Five Hundred and Ninety-Seven point Seven Three Nine
4	Division 2 - Earthwork	02/10/01	Construction of Soil Earthen Shoulders	cum	5220.000	155.106	One Hundred and Fifty-Five point One Zero Six	809653.320	Eight Lakh Nine Thousand Six Hundred and Fifty-Three point Three Two
5	Division 2 - Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	cum	1995.000	150.395	One Hundred and Fifty point Three Nine Five	300038.025	Three Lakh AND Thirty-Eight point Zero Two Five
6	Division 3 - Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	sqm	22436.880	45.291	Forty-Five point Two Nine One	1016188.732	Ten Lakh Sixteen Thousand One Hundred and Eighty-Eight point Seven Three Two
7	Division 3 - Pavement work	03/03/01	Aggregate Base Type I	cum	7177.500	5324.468	Five Thousand Three Hundred and Twenty-Four point Four Six Eight	38216369.070	Three Crore Eighty-Two Lakh Sixteen Thousand Three Hundred and Sixty-Nine point Zero Seven
									Twenty-Six Lakh Eighty

8	Division 3 - Pavement work	03/03/02	Aggregate Base Type II	cum	869.790	3087.373	Three Thousand AND Eighty-Seven point Three Seven Three	2685366.162	Eighty-Five Thousand Three Hundred and Sixty-Six point One Six Two
9	Division 3 - Pavement work	03/06/01a	Bituminous Prime Coat (Plant Placed)	sqm	47850.000	119.718	One Hundred and Nineteen point Seven One Eight	5728506.300	Fifty-Seven Lakh Twenty-Eight Thousand Five Hundred and Six point Three
10	Division 3 - Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	2016.000	19462.274	Nineteen Thousand Four Hundred and Sixty-Two point Two Seven Four	39235944.384	Three Crore Ninety-Two Lakh Thirty-Five Thousand Nine Hundred and Forty-Four point Three Eight Four
11	Division 3 - Pavement work	03/11/01	Premix Bituminous Carpeting	cum	20.080	16255.028	Sixteen Thousand Two Hundred and Fifty-Five point Zero Two Eight	326400.962	Three Lakh Twenty-Six Thousand Four Hundred point Nine Six Two
12	Division 3 - Pavement work	03/13/01	Brick on End Edging	LM	17400.000	99.614	Ninety-Nine point Six One Four	1733283.600	Seventeen Lakh Thirty-Three Thousand Two Hundred and Eighty-Three point Six
13	Division 6 - Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	sqm	2088.000	1930.047	One Thousand Nine Hundred and Thirty point Zero Four Seven	4029938.136	Forty Lakh Twenty-Nine Thousand Nine Hundred and Thirty-Eight point One Three Six
14	Division 6 - Incidental	06/10/01	Traffic Signs	Number	20.000	8434.846	Eight Thousand Four Hundred and Thirty-Four point Eight Four Six	168696.920	One Lakh Sixty-Eight Thousand Six Hundred and Ninety-Six point Nine Two
15	Division 6 - Incidental	06/10/02	Sign Post	Number	20.000	4301.674	Four Thousand Three Hundred and One point Six Seven Four	86033.480	Eighty-Six Thousand AND Thirty-Three point Four Eight
16	Division 6 - Incidental	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Number	220.000	1623.698	One Thousand Six Hundred and Twenty-Three point Six Nine Eight	357213.560	Three Lakh Fifty-Seven Thousand Two Hundred and Thirteen point Five Six
									Sixty-Eight Thousand

17	Division 6 - Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	Number	9.000	7655.265	Seven Thousand Six Hundred and Fifty-Five point Two Six Five	68897.385	Eight Hundred and Ninety- Seven point Three Eight Five
18	Division 6 - Incidental	06/17/01a	RCC Palisiding (4m post, 200mm X200mm)	LM	350.000	10421.632	Ten Thousand Four Hundred and Twenty- One point Six Three Two	3647571.200	Thirty-Six Lakh Forty- Seven Thousand Five Hundred and Seventy- One point Two
19	Additional Item	PWD Item 16.6	Painting to Bridge and Culvert in two coats with approved best quality and color of synthetic enamel paint delivered from authorized local agent of the manufacturer.	sqm	450.000	153.631	One Hundred and Fifty-Three point Six Three One	69133.950	Sixty-Nine Thousand One Hundred and Thirty- Three point Nine Five
							Grand Total:	98554227.696	Nine Crore Eighty- Five Lakh Fifty-Four Thousand Two Hundred and Twenty- Seven point Six Nine Six

This Bill of Quantities is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis Tender ID 123982 PMP Betagi Barguna.pdf	549.54	 Download

Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)
(JVCA - View Details)

Bill of Quantities

Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 1 - General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	1.000	7356.499	Seven Thousand Three Hundred and Fifty-Six point Four Nine Nine	7356.499	Seven Thousand Three Hundred and Fifty- Six point Four Nine Nine
2	Division 1 - General & Site Facilities	01/02/07	Progress Photographs	month	6.000	850.575	Eight Hundred and Fifty point Five Seven Five	5103.450	Five Thousand One Hundred and Three point Four Five
3	Division 1 - General & Site Facilities	01/03/03	Special or Additional Tests	Pro. Sum	1.000	70114.926	Seventy Thousand One Hundred and Fourteen point Nine Two Six	70114.926	Seventy Thousand One Hundred and Fourteen point Nine Two Six
4	Division 2 -	02/10/01	Construction of Soil Earthen Shoulders	cum	5220.000	189.029	One Hundred and Eighty- Nine point	986731.380	Nine Lakh Eighty-Six Thousand Seven Hundred

	Earthwork						Zero Two Nine		and Thirty-One point Three Eight
5	Division 2 - Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	cum	1995.000	225.498	Two Hundred and Twenty-Five point Four Nine Eight	449868.510	Four Lakh Forty-Nine Thousand Eight Hundred and Sixty-Eight point Five One
6	Division 3 - Pavement work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	sqm	22436.880	40.238	Forty point Two Three Eight	902815.177	Nine Lakh Two Thousand Eight Hundred and Fifteen point One Seven Seven
7	Division 3 - Pavement work	03/03/01	Aggregate Base Type I	cum	7177.500	6182.217	Six Thousand One Hundred and Eighty-Two point Two One Seven	44372862.518	Four Crore Forty-Three Lakh Seventy-Two Thousand Eight Hundred and Sixty-Two point Five One Eight
8	Division 3 - Pavement work	03/03/02	Aggregate Base Type II	cum	869.790	4212.643	Four Thousand Two Hundred and Twelve point Six Four Three	3664114.755	Thirty-Six Lakh Sixty-Four Thousand One Hundred and Fourteen point Seven Five Five
9	Division 3 - Pavement work	03/06/01a	Bituminous Prime Coat (Plant Placed)	sqm	47850.000	100.927	One Hundred point Nine Two Seven	4829356.950	Forty-Eight Lakh Twenty-Nine Thousand Three Hundred and Fifty-Six point Nine Five
10	Division 3 - Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	2016.000	17646.455	Seventeen Thousand Six Hundred and Forty-Six point Four Five Five	35575253.280	Three Crore Fifty-Five Lakh Seventy-Five Thousand Two Hundred and Fifty-Three point Two Eight
11	Division 3 - Pavement work	03/11/01	Premix Bituminous Carpeting	cum	20.080	14224.263	Fourteen Thousand Two Hundred and Twenty-Four point Two Six Three	285623.201	Two Lakh Eighty-Five Thousand Six Hundred and Twenty-Three point Two Zero One
12	Division 3 - Pavement work	03/13/01	Brick on End Edging	LM	17400.000	98.506	Ninety-Eight point Five Zero Six	1714004.400	Seventeen Lakh Fourteen Thousand AND Four point Four
									Twenty-

13	Division 6 - Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	sqm	2088.000	1025.001	One Thousand AND Twenty- Five point Zero Zero One	2140202.088	One Lakh Forty Thousand Two Hundred and Two point Zero Eight Eight
14	Division 6 - Incidental	06/10/01	Traffic Signs	Number	20.000	5909.424	Five Thousand Nine Hundred and Nine point Four Two Four	118188.480	One Lakh Eighteen Thousand One Hundred and Eighty- Eight point Four Eight
15	Division 6 - Incidental	06/10/02	Sign Post	Number	20.000	2988.505	Two Thousand Nine Hundred and Eighty-Eight point Five Zero Five	59770.100	Fifty-Nine Thousand Seven Hundred and Seventy point One
16	Division 6 - Incidental	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Number	220.000	1677.126	One Thousand Six Hundred and Seventy- Seven point One Two Six	368967.720	Three Lakh Sixty- Eight Thousand Nine Hundred and Sixty- Seven point Seven Two
17	Division 6 - Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	Number	9.000	7542.918	Seven Thousand Five Hundred and Forty- Two point Nine One Eight	67886.262	Sixty- Seven Thousand Eight Hundred and Eighty-Six point Two Six Two
18	Division 6 - Incidental	06/17/01a	RCC Palisiding (4m post, 200mm X200mm)	LM	350.000	8163.089	Eight Thousand One Hundred and Sixty- Three point Zero Eight Nine	2857081.150	Twenty- Eight Lakh Fifty- Seven Thousand AND Eighty- One point One Five
19	Additional Item	PWD Item 16.6	Painting to Bridge and Culvert in two coats with approved best quality and color of synthetic enamel paint delivered from authorized local agent of the manufacturer.	sqm	450.000	175.393	One Hundred and Seventy- Five point Three Nine Three	78926.850	Seventy- Eight Thousand Nine Hundred and Twenty-Six point Eight Five
Grand Total:								98554227.696	Nine Crore Eighty- Five Lakh Fifty-Four Thousand Two Hundred and Twenty- Seven point Six Nine Six

This Bill of Quantities is Electronically Signed by Mr. Md. Mahafuz on behalf of Md.Mahafuz Khan-Mbzahar Enterprise (Pvt) Ltd (JV)

The Reliable Builders									
Bill of Quantities									
Bill of Quantities									
Item	Code	Item Code /if	Description of Item	Measurement	Quantity	Unit Price	Unit Price	Total Price	Total Price

no.	Group	Code (if any)	Description of item	Unit	Quantity	In figures (BDT)	In Words (BDT)	In Figures (BDT)	In Words (BDT)
1	Division 1 - General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	LS	1.000	6321.838	Six Thousand Three Hundred and Twenty-One point Eight Three Eight	6321.838	Six Thousand Three Hundred and Twenty-One point Eight Three Eight
2	Division 1 - General & Site Facilities	01/02/07	Progress Photographs	month	6.000	632.184	Six Hundred and Thirty-Two point One Eight Four	3793.104	Three Thousand Seven Hundred and Ninety-Three point One Zero Four
3	Division 1 - General & Site Facilities	01/03/03	Special or Additional Tests	Pro. Sum	1.000	251264.081	Two Lakh Fifty-One Thousand Two Hundred and Sixty-Four point Zero Eight One	251264.081	Two Lakh Fifty-One Thousand Two Hundred and Sixty-Four point Zero Eight One
4	Division 2 - Earthwork	02/10/01	Construction of Soil Earthen Shoulders	cum	5220.000	186.121	One Hundred and Eighty-Six point One Two One	971551.620	Nine Lakh Seventy-One Thousand Five Hundred and Fifty-One point Six Two
5	Division 2 - Earthwork	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	cum	1995.000	224.868	Two Hundred and Twenty-Four point Eight Six Eight	448611.660	Four Lakh Forty-Eight Thousand Six Hundred and Eleven point Six Six
6	Division 3 - Pavement work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	sqm	22436.880	41.029	Forty-One point Zero Two Nine	920562.750	Nine Lakh Twenty Thousand Five Hundred and Sixty-Two point Seven Five
7	Division 3 - Pavement work	03/03/01	Aggregate Base Type I	cum	7177.500	5101.724	Five Thousand One Hundred and One point Seven Two Four	36617624.010	Three Crore Sixty-Six Lakh Seventeen Thousand Six Hundred and Twenty-Four point Zero One
8	Division 3 - Pavement work	03/03/02	Aggregate Base Type II	cum	869.790	4194.569	Four Thousand One Hundred and Ninety-Four point Five Six Nine	3648394.171	Thirty-Six Lakh Forty-Eight Thousand Three Hundred and Ninety-Four point One Seven One
9	Division 3 - Pavement	03/06/01a	Bituminous Prime Coat (Plant Placed)	sqm	47850.000	97.643	Ninety-Seven point Six Four Three	4672217.550	Forty-Six Lakh Seventy-Two Thousand Two Hundred

	work						three		ninety and Seventeen point Five Five
10	Division 3 - Pavement work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cum	2016.000	20504.738	Twenty Thousand Five Hundred and Four point Seven Three Eight	41337551.808	Four Crore Thirteen Lakh Thirty-Seven Thousand Five Hundred and Fifty-One point Eight Zero Eight
11	Division 3 - Pavement work	03/11/01	Premix Bituminous Carpeting	cum	20.080	16486.446	Sixteen Thousand Four Hundred and Eighty-Six point Four Four Six	331047.836	Three Lakh Thirty-One Thousand AND Forty-Seven point Eight Three Six
12	Division 3 - Pavement work	03/13/01	Brick on End Edging	LM	17400.000	101.908	One Hundred and One point Nine Zero Eight	1773199.200	Seventeen Lakh Seventy-Three Thousand One Hundred and Ninety-Nine point Two
13	Division 6 - Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application)	sqm	2088.000	990.903	Nine Hundred and Ninety point Nine Zero Three	2069005.464	Twenty Lakh Sixty-Nine Thousand AND Five point Four Six Four
14	Division 6 - Incidental	06/10/01	Traffic Signs	Number	20.000	4748.811	Four Thousand Seven Hundred and Forty-Eight point Eight One One	94976.220	Ninety-Four Thousand Nine Hundred and Seventy-Six point Two Two
15	Division 6 - Incidental	06/10/02	Sign Post	Number	20.000	2528.736	Two Thousand Five Hundred and Twenty-Eight point Seven Three Six	50574.720	Fifty Thousand Five Hundred and Seventy-Four point Seven Two
16	Division 6 - Incidental	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	Number	220.000	1908.437	One Thousand Nine Hundred and Eight point Four Three Seven	419856.140	Four Lakh Nineteen Thousand Eight Hundred and Fifty-Six point One Four
17	Division 6 - Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	Number	9.000	8308.886	Eight Thousand Three Hundred and Eight point Eight Eight Six	74779.974	Seventy-Four Thousand Seven Hundred and Seventy-Nine point Nine Seven Four
18	Division 6 - Incidental	06/17/01a	RCC Palisiding (4m post, 200mm X200mm)	LM	350.000	10561.475	Ten Thousand Five Hundred and Sixty-One point Four Seven Five	3696516.250	Thirty-Six Lakh Ninety-Six Thousand Five Hundred and Sixteen

									point Two Five
19	Additional Item	PWD Item 16.6	Painting to Bridge and Culvert in two coats with approved best quality and color of synthetic enamel paint delivered from authorized local agent of the manufacturer.	sqm	450.000	2591.954	Two Thousand Five Hundred and Ninety-One point Nine Five Four	1166379.300	Eleven Lakh Sixty-Six Thousand Three Hundred and Seventy-Nine point Three
							Grand Total:	98554227.696	Nine Crore Eighty-Five Lakh Fifty-Four Thousand Two Hundred and Twenty-Seven point Six Nine Six

This Bill of Quantities is Electronically Signed by Mr. Mohammad Zaman on behalf of The Reliable Builders

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123982
 Invitation Reference No. : 02/e-GP/BZ/PMP/BARG/2017-2018
Closing Date and Time : 31-Oct-2017 12:15
 Opening Date and Time : 31-Oct-2017 12:15
Procuring Entity : Barisal Zone
Brief : PMP (Major) work for improvement of existing road by Strengthening of base type-I; 40mm DBS Wearing course, Protective work, Road sign, KM Post & Road marking from 1th km (Ch.0+000, Chandukhali) to 9th km (P) (Ch.8+700, Kaownia Bazar) of Barguna(Chandukhali)-Betagi-Bakergonj(Padrishibpur) Road (Z-8803) under Barguna Road Division during the financial year 2017-2018

[View Notice](#)

Package No	Package Description
02/e-GP/BZ/PMP/BARG/2017-2018	PMP Major work for improvement of existing road by Strengthening of base type-I with 40mm DBS Wearing course Protective work Road sign KM Post & Road marking from 1th km Ch.0000 Chandukhali to 9th km P Ch.8700 Kaownia Bazar of BargunaChandukhali-Betagi-BakergonjPadrishibpur Road Z-8803 under Barguna Road Division during the financial year 2017-2018

[M/S Tania Enterprise](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
na	NA	NA	NA	na	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Maruf Reza on behalf of M/S Tania Enterprise

[MA-PC-MT \(JV\)](#)
[\(JVCA - View Details\)](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
na	NA	NA	NA	na	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Babul on behalf of MA-PC-MT (JV)

[Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV](#)
[\(JVCA - View Details\)](#)
[\(Sub Contractor/Consultant - View Details\)](#)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
							Zero point Zero Zero		Zero point Zero Zero

na	NA	NA	NA	na	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)
(JVCA - View Details)

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
na	NA	NA	NA	na	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Md. Mahafuz on behalf of Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)

The Reliable Builders

Schedule of Day works

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
na	NA	NA	NA	na	1	0.001	Zero point Zero Zero One	0.001	Zero point Zero Zero One
							Grand Total:	0.001	Zero point Zero Zero One

This Schedule of Day works is Electronically Signed by Mr. Mohammad Zaman on behalf of The Reliable Builders

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	123982	Invitation Reference No. :	02/e-GP/BZ/PMP/BARG/2017-2018
Closing Date and Time :	31-Oct-2017 12:15	Opening Date and Time :	31-Oct-2017 12:15
Procuring Entity :	Barisal Zone		
Brief :	PMP (Major) work for improvement of existing road by Strengthening of base type-I; 40mm DBS Wearing course, Protective work, Road sign, KM Post & Road marking from 1th km (Ch.0+000, Chandukhali) to 9th km (P) (Ch.8+700, Kaownia Bazar) of Barguna(Chandukhali)-Betagi-Bakergonj(Padrishibpur) Road (Z-8803) under Barguna Road Division during the financial year 2017-2018		
View Notice			

Package No	Package Description
02/e-GP/BZ/PMP/BARG/2017-2018	PMP Major work for improvement of existing road by Strengthening of base type-I with 40mm DBS Wearing course Protective work Road sign KM Post & Road marking from 1th km Ch.0000 Chandukhali to 9th km P Ch.8700 Kaownia Bazar of BargunaChandukhali-Betagi-BakergonjPadrishibpur Road Z-8803 under Barguna Road Division during the financial year 2017-2018

[M/S Tania Enterprise](#)

Unconditional Discount Form

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Maruf Reza on behalf of M/S Tania Enterprise

[MA-PC-MT \(JV\)](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Babul on behalf of MA-PC-MT (JV)

[Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV](#)
[\(JVCA - View Details\)](#)
[\(Sub Contractor/Consultant - View Details\)](#)

Unconditional Discount Form

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

[Md.Mahafuz Khan-Mozahar Enterprise \(Pvt\) Ltd \(JV\)](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount	
Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]

0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. Mahafuz on behalf of Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	123982	Invitation Reference No. :	02/e-GP/BZ/PMP/BARG/2017-2018
Closing Date and Time :	31-Oct-2017 12:15	Opening Date and Time :	31-Oct-2017 12:15
Procuring Entity :	Barisal Zone		
Brief :	PMP (Major) work for improvement of existing road by Strengthening of base type-I; 40mm DBS Wearing course, Protective work, Road sign, KM Post & Road marking from 1th km (Ch.0+000, Chandukhali) to 9th km (P) (Ch.8+700, Kaownia Bazar) of Barguna(Chandukhali)-Betagi-Bakergonj(Padrishibpur) Road (Z-8803) under Barguna Road Division during the financial year 2017-2018		

[View Notice](#)
[Save As PDF](#)
[Print](#)

Tenderer/Consultant Name : The Reliable Builders

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	98554227.696
	Grand Total	98554227.696

Tenderer/Consultant Name : M/S Tania Enterprise

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	98554164.851
2	Unconditional Discount Form	0.000
	Grand Total	98554164.851

Tenderer/Consultant Name : Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	98554227.696
2	Unconditional Discount Form	0.000
	Grand Total	98554227.696

Tenderer/Consultant Name : Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	98554227.696
2	Unconditional Discount Form	0.000
	Grand Total	98554227.696

Tenderer/Consultant Name : MA-PC-MT (JV)

S. No.	Form Name	Amount (in BDT)
1	Bill of Quantities	98554227.696
2	Unconditional Discount Form	0.000
	Grand Total	98554227.696

[Home](#)
[About e-GP](#)
[Contact Us](#)
[RSS Feed](#)
[Terms and Conditions](#)
[Service Level](#)
[Disclaimer and Privacy Policy](#)
[New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[Home](#)
[Message Box](#)
[APP](#)
[Tender](#)
[Workflow](#)
[Evaluation](#)
[Debarment](#)
[Complaint Mgmt](#)
[My Account](#)
[Help](#)

Last Login : Thursday, 18 Jan, 2018 09:53:33
Welcome, MD. Nazrul Islam | [Logout](#)

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	123982	Invitation Reference No. :	02/e-GP/BZ/PMP/BARG/2017-2018
Closing Date and Time :	31-Oct-2017 12:15	Opening Date and Time :	31-Oct-2017 12:15
Procuring Entity :	Barisal Zone		
Brief :	PMP (Major) work for improvement of existing road by Strengthening of base type-I; 40mm DBS Wearing course, Protective work, Road sign, KM Post & Road marking from 1th km (Ch.0+000, Chandukhali) to 9th km (P) (Ch.8+700, Kaownia Bazar) of Barguna(Chandukhali)-Betagi-Bakergonj(Padrishibpur) Road (Z-8803) under Barguna Road Division during the financial year 2017-2018		
View Notice			

[Save As PDF](#)
[Print](#)

Form Name	The Reliable Builders Amount in (BDT)	M/S Tania Enterprise Amount in (BDT)	Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV) Amount in (BDT)	Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV Amount in (BDT)	MA-PC-MT (JV) Amount in (BDT)
Bill of Quantities	98554227.696	98554164.851	98554227.696	98554227.696	98554227.696
Unconditional Discount Form	0	0.000	0.000	0.000	0.000
Grand Total	98554227.696	98554164.851	98554227.696	98554227.696	98554227.696

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)
[ABOUT TRUST ONLINE](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123982
 Invitation Reference No. : 02/e-GP/BZ/PMP/BARG/2017-2018
Closing Date and Time : 31-Oct-2017 12:15
 Opening Date and Time : 31-Oct-2017 12:15
Procuring Entity : Barisal Zone
Brief : PMP (Major) work for improvement of existing road by Strengthening of base type-I; 40mm DBS Wearing course, Protective work, Road sign, KM Post & Road marking from 1th km (Ch.0+000, Chandukhali) to 9th km (P) (Ch.8+700, Kaownia Bazar) of Barguna(Chandukhali)-Betagi-Bakergonj(Padrishibpur) Road (Z-8803) under Barguna Road Division during the financial year 2017-2018

[View Notice](#)

Package No	Package Description
02/e-GP/BZ/PMP/BARG/2017-2018	PMP Major work for improvement of existing road by Strengthening of base type-I with 40mm DBS Wearing course Protective work Road sign KM Post & Road marking from 1th km Ch.0000 Chandukhali to 9th km P Ch.8700 Kaownia Bazar of BargunaChandukhali-Betagi-BakergonjPadrishibpur Road Z-8803 under Barguna Road Division during the financial year 2017-2018

M/S Tania Enterprise

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	15.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	250000000.00

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
 In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Maruf Reza on behalf of M/S Tania Enterprise

 MA-PC-MT (JV)
 (JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1.	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed

(a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	85.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	3403562320
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple **EQUALS** in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Babul on behalf of MA-PC-MT (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Personnel Information.pdf	360.99	 Download

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV
(JVCA - View Details)
(Sub Contractor/Consultant - View Details)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	66.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	16105112941.951
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree

In case of multiple **EQUALS** in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance MHEL NDE.pdf	919.49	 Download

Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)
(JVCA - View Details)

Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	1.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	39.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	9006559834.00
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Mahafuz on behalf of Md. Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)

The Reliable Builders			
Past Performance Evaluation and rating matrix for different aspects			
In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.			
Past Performance Evaluation and rating matrix for different aspects			
Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	27.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	1431657092.29
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause '4'			I Agree
In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]			

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Mohammad Zaman on behalf of The Reliable Builders

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	123982	Invitation Reference No. :	02/e-GP/BZ/PMP/BARG/2017-2018
Closing Date and Time :	31-Oct-2017 12:15	Opening Date and Time :	31-Oct-2017 12:15
Procuring Entity :	Barisal Zone		
Brief :	PMP (Major) work for improvement of existing road by Strengthening of base type-I; 40mm DBS Wearing course, Protective work, Road sign, KM Post & Road marking from 1th km (Ch.0+000, Chandukhali) to 9th km (P) (Ch.8+700, Kaownia Bazar) of Barguna(Chandukhali)-Betagi-Bakergonj(Padrishibpur) Road (Z-8803) under Barguna Road Division during the financial year 2017-2018		
View Notice			

Package No	Package Description
02/e-GP/BZ/PMP/BARG/2017-2018	PMP Major work for improvement of existing road by Strengthening of base type-I with 40mm DBS Wearing course Protective work Road sign KM Post & Road marking from 1th km Ch.0000 Chandukhali to 9th km P Ch.8700 Kaownia Bazar of BargunaChandukhali-Betagi-BakergonjPadrishibpur Road Z-8803 under Barguna Road Division during the financial year 2017-2018

M/S Tania Enterprise

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
As required	New	Owned	Owned
5.			
Elements of Activity		Brief description of Activity	
N/A		N/A	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Maruf Reza on behalf of M/S Tania Enterprise

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Equipment-Tania.jpg	696.43	Download
2	Work Plan (ITT 25.1(h))	Work Plan-123982-Tania.jpg	957.00	Download

MA-PC-MT (JV)

(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Tandem Roller (6 to 10 Ton Capacity)	Good	Owned	1
3-Wheel road Roller (8 to 10 Ton Capacity)	Good	Owned	1
Dump Truck (10 to 15 Ton Capacity)	Good	Owned	3
Air Compressor (Min 150 cfm)	Good	Owned	1
Pneumatic Tyre Roller, 10 tonne	Good	Owned	1
Soil Compactor (12 to 15 Ton Capacity)	Good	Owned	1
Water Tanker (10 to 12 Ton Capacity)	Good	Owned	1
Excavator	Good	Owned	1
Bitumen Distributor (Min 400 Liter Capacity)	Good	Owned	1
Pay Loader	Good	Owned	1
Asphalt Batching Plant	Good	Owned	1
Tar Boiler	Good	Owned	1
AC Paver	Good	Owned	1
Vibrator Roller	Good	Owned	1

5.

Elements of Activity	Brief description of Activity
See the Map	See the Map

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Babul on behalf of MA-PC-MT (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Wark Plan RHD.jpg	215.36	 Download
2	-	List of Equipments.pdf	1309.31	 Download
3	-	Asphalt plant Deed documents (MA).pdf	305.24	 Download

[Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV](#)
[\(JVCA - View Details\)](#)
[\(Sub Contractor/Consultant - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Tandem Roller (6 to 10 Ton Capacity)	Good	Owned	1 No.
3-Wheel road Roller (8 to 10 Ton Capacity)	Good	Owned	1 No.
Dump Truck (10 to 15 Ton Capacity)	New	Owned	3 Nos.
Air Compressor (Min 150 cfm)	Good	Owned	1 No.
Pneumatic Tyre Roller, 10 tonne	Good	Owned	1 No.
Soil Compactor (12 to 15 Ton Capacity)	Good	Owned	1 No.
Water Tanker (10 to 12 Ton Capacity)	Good	Owned	1 No.
Excavator	Good	Owned	1 No.

Bitumen Distributor (Min 400 Liter Capacity)	Good	Owned	1 No.
Pay Loader	Good	Owned	1 No.
Asphalt Batching Plant	Good	Owned	1 No.
Tar Boiler	Good	Owned	1 No.
AC Paver	Good	Owned	1 No.
Vibrator Roller	Good	Owned	1 No.
5.			
Elements of Activity		Brief description of Activity	
Joint Venture Purpose		Joint Venture Purpose	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan 123982.pdf	124.29	 Download
2	-	Soil Compactor.pdf	1499.64	 Download
3	-	LC batching plant.pdf	838.77	 Download
4	-	LC copy of Simem batching plant.pdf	13.11	 Download
5	-	Auto Batch Mixing Plant Document.pdf	2299.39	 Download
6	-	Auto Batch Mixing Plant.pdf	1580.86	 Download
7	-	Cater Pillar Wheel Loader Model 920.pdf	1917.11	 Download
8	-	Bitumen Distributor Amman Apollo.pdf	2561.44	 Download
9	-	Auto Level Machine.pdf	169.13	 Download
10	-	Core Cutter Machine Bitumen Extraction Machine.jpg	284.46	 Download
11	-	Concrete Mixture Machine.pdf	347.05	 Download
12	-	Cater Pillar Wheel Loader Model CAT 950.pdf	1683.07	 Download
13	-	Drum Mix Asphalt Plant.pdf	1020.55	 Download
14	-	Diesel Generator 2.pdf	1998.98	 Download
15	-	Diesel Generator 1.pdf	566.83	 Download
16	-	Dump Truck Dhaka Metro U 12-0545.pdf	1831.24	 Download
17	-	Dump Truck Dhaka Metro U 12-0544.pdf	1808.90	 Download
18	-	Dump Truck Dhaka Metro U 12-0543.pdf	1831.39	 Download
19	-	Dump Truck Dhaka Metro U 12-0547.pdf	1822.46	 Download
20	-	Dump Truck Dhaka Metro U 12-0546.pdf	1817.76	 Download
21	-	Dump Truck Dhaka Metro U 12-1132.pdf	2064.64	 Download
22	-	Dump Truck Dhaka Metro U 12-1131.pdf	2117.51	 Download
23	-	Dump Truck Dhaka Metro U 12-1134.pdf	2118.72	 Download
24	-	Dump Truck Dhaka Metro U 12-1133.pdf	2088.84	 Download
25	-	Dump Truck 4 Nos New.pdf	2023.26	 Download
26	-	Dump Truck.pdf	587.85	 Download
27	-	Dump Truck 4 Nos..pdf	1822.64	 Download
28	-	HAMM Tandem Roller Model HD85.22 2 No.pdf	1555.06	 Download
29	-	Excavator Model 180-8.pdf	1859.67	 Download
30	-	Level Machine.pdf	172.10	 Download

31	-	Labratory Equipment for Test.pdf	104.16	 Download
32	-	Mni Prisom.pdf	132.15	 Download
33	-	Penumatic Tyre Roller and Asphalt Paver.pdf	2378.32	 Download
34	-	Penumatic Roller and Asphalt Paver.pdf	844.95	 Download
35	-	SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf	2139.97	 Download
36	-	Servey Equipment.jpg	2141.43	 Download
37	-	Sakai Tyre Roller Model TS7409.pdf	1594.61	 Download
38	-	Water Pump 2.pdf	207.52	 Download
39	-	Total Station.pdf	166.21	 Download
40	-	Wheel Loader Model Mb-LW500FN.pdf	895.85	 Download
41	-	Water Pump.pdf	185.87	 Download
42	-	Water Pump Mixture Machine Generator Vabrator Machine.pdf	869.89	 Download
43	-	Wheel Loader Model ZL50GN.pdf	2670.20	 Download
44	-	Wilson Bitumen Distributor.pdf	2533.60	 Download
45	-	Wilson Bitumen Distributor Document.pdf	2556.30	 Download
46	-	Wilson Drum Mix Asphalt Plant Document.pdf	2542.71	 Download
47	-	Wilson Drum Mix Asphalt Plant.pdf	2525.09	 Download
48	-	Wilson Paver Finisher Machine.pdf	2638.00	 Download
49	-	Wilson Paver Finisher Machine Document.pdf	2393.32	 Download
50	-	Project Manager Nurunnavi.pdf	994.52	 Download
51	-	Surveyor Monir Hossain.pdf	2158.52	 Download
52	-	Surveyor Md. Omar Faruque.pdf	440.68	 Download
53	-	Supervisor Sahid Hossain Khan.pdf	847.22	 Download
54	-	Supervisor.pdf	1221.81	 Download
55	-	Supervisor Md. Saddam Sheikh.pdf	1992.48	 Download
56	-	Supervisor Md. Sharif Ullah.pdf	1082.50	 Download
57	-	Supervisor Safiquil Islam.pdf	1139.80	 Download
58	-	Supervisor Khandokar Mobarak Hossain.pdf	1026.32	 Download
59	-	Supervisor Md. Jamal Mah.pdf	228.83	 Download
60	-	Supervisor Md. Nur Alam.pdf	1822.11	 Download
61	-	Steel Roller Operator Md. Amjad Hossain Ma.pdf	1135.00	 Download
62	-	Supervisor Mohammed Abdullah.pdf	2248.00	 Download
63	-	Project Manager Muhammed Eleas Shah.pdf	366.10	 Download
64	-	Serveyor Md. Mokhlesur Rahman.pdf	1640.37	 Download
65	-	Project Engineer Shawpan Kumer Sarker.pdf	1453.24	 Download
66	-	Project Engineer Sree Tusher Chandro Sarker.pdf	1205.87	 Download
67	-	Project Manager Ahmed Mahbubur Rahman.pdf	600.84	 Download
68	-	Project Manager Md. Badruzzaman.jpg	1349.42	 Download
69	-	Project Engineer Md. Altaf Hossain.pdf	1838.04	 Download

70	-	Project Engineer Md. Moklesur Rahman.pdf	2176.93	 Download
71	-	Project Accountant Md. Rezaul Karim Riaz.pdf	1343.35	 Download
72	-	Project Accountant Md. Shadikul Islam.pdf	1368.59	 Download
73	-	Project Engineer Ashish Kumer Paul.pdf	308.63	 Download
74	-	Dump Truck Driver Akter Hossain.pdf	409.76	 Download
75	-	Dump Truck Driver Rintu Mr.pdf	1046.82	 Download
76	-	Project Accountant Md. Nurey Alam.pdf	2233.11	 Download
77	-	Distributor Operator Md. Ripon.pdf	584.53	 Download
78	-	Distributor Operator Sree Uzzal Halder.pdf	1369.65	 Download
79	-	Driver Jamir Ali Prodhan.pdf	531.06	 Download
80	-	Incorporation Certificate-...NDE.pdf	440.49	 Download
81	-	National ID Card Smart Julfikar Hossain Masud Rana.pdf	149.20	 Download
82	-	National ID Card Julfikar Hossain Masud Rana.jpg	675.93	 Download
83	-	Memorandum of Masud Hi-Tech Engineering Ltd..pdf	1809.97	 Download
84	-	MHEL Form XII.pdf	48.66	 Download
85	-	Form XII Masud Hi-Tech Engineering Ltd..pdf	295.34	 Download
86	-	Incorporation Certificate Masud Hi-Tech Engineering Ltd..pdf	260.51	 Download
87	-	Masud Hi-Tech CI.pdf	292.24	 Download
88	-	Masud Hi-Tech Memorandum of Articles.pdf	101.90	 Download

Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
enclose	New	Owned	enclose

5.

Elements of Activity	Brief description of Activity
enclose	enclose

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Mahafuz on behalf of Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan (ID 123982).jpg	529.06	 Download

The Reliable Builders

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Tendem Roller (6 to 10 ton Capacity)	Good	Owned	Owned
3-Wheel Road Roller (8 to 10 ton Capacity)	Good	Owned	Owned
Dump Truck (10 to a5 Capacity)	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
Pneumatic Tyred Rollers, 10 tonne	Good	Owned	Owned
Soil Compactor (12 to 15 ton Capacity)	Good	Owned	Owned
Water Tank Min. Capacity 3000 liter	Good	Owned	Owned
Excavator	Good	Owned	Owned
Bitumen Distributor (Min 400 Liter Capacity)	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Asphalt Batching Plant	Good	Owned	Owned
Tar Boiler	Good	Owned	Owned
AC Paver	Good	Owned	Owned
Vibrator Roller	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
N/A	N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Mohammad Zaman on behalf of The Reliable Builders

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan-123982.pdf	110.61	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 123982
 Invitation Reference No. : 02/e-GP/BZ/PMP/BARG/2017-2018
Closing Date and Time : 31-Oct-2017 12:15
 Opening Date and Time : 31-Oct-2017 12:15
Procuring Entity : Barisal Zone
Brief : PMP (Major) work for improvement of existing road by Strengthening of base type-I; 40mm DBS Wearing course, Protective work, Road sign, KM Post & Road marking from 1th km (Ch.0+000, Chandukhali) to 9th km (P) (Ch.8+700, Kaownia Bazar) of Barguna(Chandukhali)-Betagi-Bakergonj(Padrishibpur) Road (Z-8803) under Barguna Road Division during the financial year 2017-2018

[View Notice](#)

Package No	Package Description
02/e-GP/BZ/PMP/BARG/2017-2018	PMP Major work for improvement of existing road by Strengthening of base type-I with 40mm DBS Wearing course Protective work Road sign KM Post & Road marking from 1th km Ch.0000 Chandukhali to 9th km P Ch.8700 Kaownia Bazar of BargunaChandukhali-Betagi-BakergonjPadrishibpur Road Z-8803 under Barguna Road Division during the financial year 2017-2018

MS Tania Enterprise

 Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MS Tania Enterprise
2. Registered e-mail ID of the Tenderer / JVCA Partner:	maruf.betagi@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	More than 15 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
As attached	Widening & Improvement of Chandukhali betagi-Niamoti Road Ch 5+150km to 10+050Km under Betagi Upazila, district- Barguna	Prime Contractor	19.03.2012	31.12.2014	154017034.000	Executive Engineer, LGED, Barguna	The executed work involved just or almost the same components, items of work, technical specifications & construction method as with the proposed work. Hence, they are similar in nature.

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-13 to 2016-2017	260000000.000

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Maruf Reza on behalf of MS Tania Enterprise

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Exprince(.zip)	196.59	Download
2	TIN Certificate (ITT 25.1(g))	TIN Certificate (2016-2017).jpg	1316.16	Download
3	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover.pdf	897.08	Download
4	Specific Experience Certificates (ITT 15.1(b))	SWC-Road-2014-15-5.40Crore.pdf	208.15	Download
5	Valid Trade License (ITT 25.1.(f))	Trade Lisence (2017-2018).jpg	179.91	Download
6	VAT Certificate (ITT 25.1(g))	VAT-Updated.pdf	334.40	Download
7	Financial Capacity Certificates (ITT 16)	Liquid Asset.pdf	635.64	Download

8	Financial Capacity Certificates (ITT 16)	Bank Statemante.jpg	732.77	 Download
9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TO-Tania.rar	2636.43	 Download

MA-PC-MT (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MA-PC-MT (JV)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mpm.barguna@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	Last 10 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Package No.: BBNB&ATSDP/2012-13/Pack-09	Widening & Improvement of Amtali-Taltali-Sonakata Road at Ch. 10+200km to 18+200km under Barguna Sadar, Barguna. Name of Components : (i) Dense Bituminous Surfacing Premix Bituminous Concreting-Wearing Course 40mm thick- 42537.00 sqm or 1701.48 cum, (ii) Supplying 50mm down graded WBM- 11904.00m ³ (iii) 7mm Compacted premix Bituminous seal Coat 42537.00 sqm or 297.759 m ³ (iv) Bituminous Prime Coat, Bituminous Tack Coat , RCC Culvert & RCC Palasiding. Package No.: BBNB&ATSDP/2012-13/Pack-09	Prime Contractor	LGED/XEN/BAR/D-818/2012/497, Date: 27/02/2012	15-03-2015	106448791.000	Executive Engineer LGED Barguna. Te. : 0448-62542 Fax: 0448-62542 xen_barguna@ged.gov.bd	Widening & Improvement of Amtali-Taltali-Sonakata Road

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
Payment Turnover FY : 2012-2013 (MA)	272839701.790
Payment Turnover FY : 2013-2014 (MA)	440652091.380
Payment Turnover FY : 2014-2015 (MA)	516302861.230
Payment Turnover FY : 2015-2016 (MA)	407233213.360
Payment Turnover FY : 2016-2017 (MA)	802942606.320
Last 5 Years Total Payment Turnover FY : 2012-13 To 2016-17 (MA) =	2478803469.150
Last 5 Years Average Payment Turnover FY : 2012-13 To 2016-17 (MA) =	495760693.830

This Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Babul on behalf of MA-PC-MT (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Analisis.zip	2084.92	 Download
2	General Experience Certificates (ITT 15.1(a))	General Exeperince 10 Years.pdf	2780.08	 Download
3	Specific Experience Certificates (ITT 15.1(b))	Dense Bituminous Surfacing Premix Bituminous Concreting-Wearing Under Barguna District.pdf	100.14	 Download
4	Financial Capacity Certificates (ITT 16)	Bank Statement- 29-10-2017.pdf	128.93	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experienc(Mithun).zip	2417.71	 Download
6	Valid Trade License (ITT 25.1.(f))	Trade License-30-06-2018.pdf	978.65	 Download
7	TIN Certificate (ITT 25.1(g))	Income Tex Certificate 2016-2017.pdf	660.64	 Download
8	VAT Certificate (ITT 25.1(g))	VAT Certificate.pdf	178.49	 Download

9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Turnover 2012-2013.pdf	2212.22	 Download
10	Valid Trade License (ITT 25.1.(f))	Trade Lisence 2017-2018.jpg	147.49	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Turnover 2013-2014.pdf	2693.12	 Download
12	TIN Certificate (ITT 25.1(g))	TIN Certificate 2017-2018.jpg	164.06	 Download
13	VAT Certificate (ITT 25.1(g))	VAT Certificate.jpg	263.45	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Turnover 2015-2016.pdf	1261.09	 Download
15	General Experience Certificates (ITT 15.1(a))	TIN Certificate 2017-2018 Mthun.jpg	164.06	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Turnover 2016-2017.....pdf	2358.46	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Turnover Seet Last 5 Years.....xls	110.18	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Construction Turnover 2014-2015.pdf	1895.26	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2012-2013(890 Lac) Mthun.zip	580.54	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2013-2014(171 Lac) Mthun.zip	182.63	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2014-2015(295 Lac) Mthun.zip	542.40	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2015-2016 (475 Lakh) Mthun.zip	804.26	 Download
23	-	Works in hand.pdf	279.72	 Download
24	-	Tender Capacity.....pdf	117.84	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-2017 (970 Lac) Mthun.zip	1249.64	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Mthun.zip	710.66	 Download
27	General Experience Certificates (ITT 15.1(a))	Genarel Experiance Poly.pdf	392.35	 Download
28	Financial Capacity Certificates (ITT 16)	Bank Poly.jpg	326.40	 Download
29	Valid Trade License (ITT 25.1.(f))	Trade Lisence 2017-2018 Poly.jpg	133.22	 Download
30	TIN Certificate (ITT 25.1(g))	TIN - Poly.pdf	996.28	 Download
31	VAT Certificate (ITT 25.1(g))	VAT-11 Degit Poly.pdf	321.57	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TO 2012-13 Poly.zip	1956.26	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TO 2013-14 Poly.zip	1869.67	 Download
34	General Experience Certificates (ITT 15.1(a))	TO 2014-15Poly.zip	2189.56	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TO 2015-16 Poly.zip	1255.45	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover 2016-17 Poly.jpg	457.19	 Download
37	Financial Capacity Certificates (ITT 16)	Bank Mthun.jpg	317.83	 Download

Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV
(JVCA - View Details)
(Sub Contractor/Consultant - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mhel.nde.jv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	Both are more than 10 (ten) years.

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
DKZ/40/2010-2011/R-01	8 (Eight) Lanning of at 4th K.M 5th K.M & 6th K.M on Jatrabari-Katchpur Road (Polder Road) of Widening pavement at New 4 (Four) Lane under Narayangonj Road Division during the year 2010-2011.	Prime Contractor	05 January 2012	15 October 2014	372174643.400	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : acedha@rhd.gov.bd	Earthwork 212,732.280 Cum Sub-Base 18,749.800 Cum Aggregate Base Type - I 10,416.510 Cum Aggregate Base Type - II 13,888.680 Cum DBS Wearing Course 2,230.040 Cum DBS Base Course 3,122.070 Cum RCC Work 1,793.77 Cum
DZ(e-GP)-24/PMP(Road)/2015-2016	Dense Bituminous Surfacing (DBS) Wearing Course at different km of Dhaka-Chittagong National Highway (N1) & Dhaka-Sylhet National Highway (N2) under Narayangonj Road Division During the year 2015-2016 (PMP 2015-2016) Tender ID : 41327.	Prime Contractor	20 March 2016	10 November 2016	322221828.860	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : acedha@rhd.gov.bd	Earthwork - 30004.618 Cum Aggregate Base Type - I 1516.356 Cum DBS Wearing Course 12415.620 Cum DBS Base Course 2754.140 Cum
DZ(e-GP)-26/PMP(Road)/2015-2016	PMP Work by Providing Dense Bituminous Surfacing Wearing Course with Aggregate Base Type-1 at 1st km to 8th km (p) of Jatrabari-Narayangonj Road (Shimrail-EPZ-Narayangonj Road) (R-110) under Road Division.	Prime Contractor	20 March 2016	18 July 2016	107575645.070	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : acedha@rhd.gov.bd	Aggregate Base Type - I 2598.750 Cum DBS Wearing Course 4152.500 Cum DBS Base Course 866.250 Cum
DZ(e-GP)-18/PMP(Road)/2016-2017	Rigid Pavement at 4th P km 5th P km 6th P km 7th P km & 9th P km and Flexible Pavement at Different Location from 1st km to 7th P km Ch. 0000m to 6647 & Ch.08771.10m to 08921.00m of Birulia-Ashulia Road N-511 of Dhaka Road Division under PMP during the year 2016-2017 PMP Road 2016-2017.	Prime Contractor	09 April 2017	19 June 2017	92910503.740	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : acedha@rhd.gov.bd	Sub-Base 336.60 Cum Aggregate Base Type 1 854.70 Cum Dense Bituminous Surfacing-Base Course (Plant Method) 382.78 Cum Dense Bituminous Surfacing-Wearing Course (Plant Method) 1557.07 Cum Concrete Class 10 (Produced by Concrete Batching Plant) 682.55 Cum Cement Concrete Pavement Concrete

							Class 35 (Produced by Concrete Batching Plant) 2,047.65 Cum
DZ(e-GP)- 06/PMP(Road)/2016- 2017	Periodic Maintenance of JangaShibpur-Raipura Road (Ch: 0+000 to 7+915) (Z-2041) and Shaheprotap- Narsingdi (Ch: 0+000m to 0+980m & 3+530m to 4+880m) (R-210) Road with DBS Wearing Course including Rigid pavement on Bazar area under Narsingdi Road Division during the year 2016-2017 (PMP(Road) 2016-2017).	Prime Contractor	23 October 2016	22 April 2017	133035324.300	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02- 9569116 Email : acedha@rhd.gov.bd	Improved Sub grade 41.13 Cum Sub-Base 1,099.92 Cum Aggregate Base Type-1 3,473.53 Cum Dense Bituminous Surfacing- Base Course (Plant Method) 512.77 Cum Dense Bituminous Surfacing- Wearing Course (Plant Method) 2,304.20 Cum Premix Bituminous Carpeting 376.237 Cum Concrete Class 10 (Produced by Concrete Batching Plant) 536.25 Cum Concrete Class 30 (Produced by Concrete Batching Plant) 1,430.00 Cum
e- GP/12/ACEkhu/2014- 2015_ID-22253	Earthwork on Road Embankment, Widening Strengthening of Existing Pavement, Construction of Hard Shoulder, Surfacing (DBS), RCC Pre-cast Palisiding, Road marking, Sign Signal, KMPost from Ch. 0+000m to 9+065m of Signboard-Mbrelgonj- Rayenda-Sharankhola-Bogi Road (Z-7702) under Road Division, Bagerhat during the year 2014-2015 (Package No. WP-02)	Prime Contractor	30 June 2015	25 April 2016	111107363.250	Executive Engineer, RHD, Bagerhat Road Division, Sarak Bhaban, Bagerhat. Phone: 046862485 Email: eebeg@rhd.gov.bd	Sub-Base 1,309.730 Cum Aggregate Base Type - II 8,712.750 Cum DBS Wearing Course 1,739.140 Cum DBS Base Course 2,684.650 Cum
e-GP/13/ACE Khu/2014-2015_ID- 22254	Earthwork on Road Embankment, Widening Strengthening of Existing Pavement, Construction of Hard Shoulder, Surfacing (DBS), RCC Pre-cast Palisiding, Road marking, Sign Signal, KMPost from Ch. 9+065m to 19+181m of Signboard-Mbrelgonj- Rayenda-Sharankhola-Bogi Road (Z-7702) under Road Division, Bagerhat during the year 2014-2015 (Package No. WP-03)	Prime Contractor	30 June 2015	17 May 2016	106786925.260	Executive Engineer, RHD, Bagerhat Road Division, Sarak Bhaban, Bagerhat. Phone: 046862485 Email: eebeg@rhd.gov.bd	Sub-Base 2,049.600 Cum Aggregate Base Type - II 8,791.109 Cum DBS Wearing Course 1,743.946 Cum DBS Base Course 2,829.113 Cum
DZ(e-GP)- 17/PMP(Road)/2016- 2017	Overlay by DBS Wearing Course at Madanpur- Madanganj-Syedpur road R113 Ch. 0000m to 11000m of Narayanganj Road Division under PMP during the	Prime Contractor	20 March 2017	10 September 2017	132067741.490	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-	Aggregate Base Type - I 4,571.25 Cum Aggregate Base Type - II 81.45 Cum DBS Wearing Course 3,025.00 Cum

2017	year 2016-2017 PMP Road 2016-2017.	2017	2017	9569116 Email : acedha@rhd.gov.bd	DBS Base Course 1,674.95 Cum Single Bituminous Surface Treatment 9,065.70 Sqm
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]					
Financial Year				Amount (Taka or Equivalent Taka)	
Masud Hi-Tech Engineering Ltd. (02-10-2012 To 02-10-2017)				1500183812.550	
National Development Engineers Ltd. (02-10-2012 To 02-10-2017)				14604929129.401	

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Julfikar Hossain Masud Rana on behalf of Masud Hi-Tech Engineering Ltd. & National Development Engineers Ltd. - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Betagi Barguna Tender ID 82608.pdf	1525.63	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 09 of 09.pdf	1869.29	 Download
3	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 06 of 09.pdf	1780.52	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 07 of 09.pdf	1691.81	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 08 of 09.pdf	1750.85	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 02 of 09.pdf	1891.03	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 03 of 09.pdf	1518.91	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 04 of 09.pdf	1635.42	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 05 of 09.pdf	1837.31	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience Certificates of NDE Part 01 of 09.pdf	2148.41	 Download
11	General Experience Certificates (ITT 15.1(a))	General Experience Rigid Pavement Gabtoli Ashulia Birulia Tender ID 27867.pdf	1223.59	 Download
12	General Experience Certificates (ITT 15.1(a))	General Experience RHD Manikgonj Tk. 76020105.95.pdf	1734.84	 Download
13	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Pavement Baipail Tender ID 41324 Tk. 144625258.24.pdf	1133.67	 Download
14	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rupgonj Narayangonj Tk. 61250767.06.pdf	1763.92	 Download
15	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Tangail Bridge Tk. 72834018.40.pdf	1464.44	 Download
16	General Experience Certificates (ITT 15.1(a))	General Experience Mawna Sreepur Gazipur Tk. 63026572.19.pdf	1625.99	 Download
17	General Experience Certificates (ITT 15.1(a))	General Experience PMP Langelbondh Bridge Tk. 116999248.69.pdf	1047.22	 Download
18	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Comilla Tk. 9599997.12.pdf	1458.87	 Download
19	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Manikgonj Tk. 76020105.95.pdf	1455.77	 Download
20	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Charabag Birulia Dhaka Tk. 92216507.20 Tender ID 80404.pdf	1567.13	 Download
21	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Matuail Newtown Tk. 135061190.36.pdf	1592.87	 Download
22	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Morrelgonj Bagerhat Tender ID 22254.pdf	1798.28	 Download
23	General Experience Certificates (ITT 15.1(a))	General Experience Certificate of MHEL 1.pdf	1659.91	 Download
24	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Morrelgonj Bagerhat Tender ID 22253.pdf	1874.48	 Download
25	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Eight Lane Tk. 368082530.95.pdf	1796.18	 Download
26	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Joypara Link Road Tk. 34843822.58.pdf	1519.59	 Download
27	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Bondor Road Madanpur Road _ Tender ID 80402 Tk. 131155950.98.pdf	1671.30	 Download

28	General Experience Certificates (ITT 15.1(a))	General Experience Certificate BWDB 81 lac.pdf	291.00	 Download
29	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Charsindur Bridge _ Tender ID 49398 _ Tk. 70580627.69.pdf	2024.85	 Download
30	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = TK. 472881.63.jpg	183.16	 Download
31	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 474130.52.jpg	178.61	 Download
32	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 1715616.25.jpg	182.73	 Download
33	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = TK. 4373337.24.jpg	166.18	 Download
34	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 5919591.04.jpg	172.94	 Download
35	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk.1849710.85.jpg	165.44	 Download
36	General Experience Certificates (ITT 15.1(a))	RHD Dhaka = Tk. 471096.88.jpg	182.01	 Download
37	General Experience Certificates (ITT 15.1(a))	Munshigonj Louhajong Mawa Road Date . 23.03.2006 Tk. 2348386.pdf	1053.24	 Download
38	General Experience Certificates (ITT 15.1(a))	Fotulla Munshigonj Louhajong Mawa Road Date.23.03.2006 Tk. 1468000.00.pdf	982.12	 Download
39	Specific Experience Certificates (ITT 15.1(b))	NDE Specefic Experience Certificate.pdf	1449.23	 Download
40	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificates of... NDE.pdf	2555.00	 Download
41	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Eight Lane Tk. 368082530.90.pdf	1796.18	 Download
42	VAT Certificate (ITT 25.1(g))	VAT Certificate NDE.pdf	340.76	 Download
43	VAT Certificate (ITT 25.1(g))	Vat Certificate MHEL.pdf	1119.63	 Download
44	Valid Trade License (ITT 25.1.(f))	Trade License 2017-2018 NDE.pdf	1367.29	 Download
45	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-2018 MHEL.pdf	2008.23	 Download
46	TIN Certificate (ITT 25.1(g))	Tin Certificate of NDE 2016-2017.pdf	193.12	 Download
47	TIN Certificate (ITT 25.1(g))	Tin Certificate MHEL.pdf	1108.82	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates- NDE- 2016 Part 1 of 2.pdf	1673.09	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates- NDE- 2016 Part 2 of 2.pdf	1832.63	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates- NDE- 2015 Part 1 of 4.pdf	780.96	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates- NDE- 2015 Part 2 of 4.pdf	1397.46	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates- NDE- 2015 Part 3 of 4.pdf	685.85	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates- NDE- 2015 Part 4 of 4.pdf	2262.88	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates -NDE- 2014 Part 3 of 4.pdf	829.32	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates -NDE- 2014 Part 4 of 4.pdf	2458.76	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates -NDE- 2013 Part 1 of 2.pdf	1569.85	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates -NDE- 2013 Part 2 of 2.pdf	2551.84	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates -NDE- 2014 Part 1 of 4.pdf	1635.60	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	List of Statement and Payment Certificates -NDE- 2014 Part 2 of 4.pdf	2156.17	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 RHD Narayangonj.jpg	1410.20	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 _LGED Narayangonj _Memo No. 22 _Date. 05.07.2017.pdf	2594.33	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 1.pdf	2015.02	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 2.pdf	2594.29	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 3.pdf	2129.65	 Download

65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 4.pdf	2451.48	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 5.pdf	1973.07	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 6.pdf	2280.67	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 7.pdf	1779.84	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 8.pdf	988.48	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 9.pdf	2171.58	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 10.pdf	2546.34	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 1.pdf	1851.46	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 2.pdf	1461.18	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 3.pdf	1755.40	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 MHEL.pdf	1417.15	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 MHEL.pdf	1624.11	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 MHEL.pdf	1387.42	 Download
78	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2011-2012 MHEL.pdf	2647.41	 Download
79	-	Joint Venture Agreement Tender ID 123982.pdf	2169.83	 Download
80	-	Work in Hand MHEL.xlsx	15.75	 Download
81	-	List of Current or Ongoing Projects of NDE.pdf	22.31	 Download
82	-	Table For Calculation Turnover 2012-2013 to 2016-2017 MHEL.pdf	607.97	 Download
83	-	Past Performance MHEL NDE.pdf	919.49	 Download
84	-	Incorporation Certificate-...NDE.pdf	440.49	 Download
85	-	National ID Card Smart Julfikar Hossain Masud Rana.pdf	149.20	 Download
86	-	National ID Card Julfikar Hossain Masud Rana.jpg	675.93	 Download
87	-	Memorandum of Masud Hi-Tech Engineering Ltd..pdf	1809.97	 Download
88	-	MHEL Form XII.pdf	48.66	 Download
89	-	Form XII Masud Hi-Tech Engineering Ltd..pdf	295.34	 Download
90	-	Incorporation Certificate Masud Hi-Tech Engineering Ltd..pdf	260.51	 Download
91	-	Masud Hi-Tech CI.pdf	292.24	 Download
92	-	Masud Hi-Tech Memorandum of Articles.pdf	101.90	 Download
93	-	LC batching plant.pdf	838.77	 Download
94	-	LC copy of Simem batching plant.pdf	13.11	 Download
95	-	Auto Batch Mixing Plant Document.pdf	2299.39	 Download
96	-	Auto Batch Mixing Plant.pdf	1580.86	 Download
97	-	Cater Pillar Wheel Loader Model 920.pdf	1917.11	 Download
98	-	Bitumen Distributor Amman Apollo.pdf	2561.44	 Download
99	-	Auto Level Machine.pdf	169.13	 Download
100	-	Core Cutter Machine Bitumen Extraction Machine.jpg	284.46	 Download
101	-	Concrete Mixture Machine.pdf	347.05	 Download

102	-	Catter Pillar Wheel Loader Model CAT 950.pdf	1683.07	 Download
103	-	Drum Mix Asphalt Plant.pdf	1020.55	 Download
104	-	Diesel Generator 2.pdf	1998.98	 Download
105	-	Diesel Generator 1.pdf	566.83	 Download
106	-	Dump Truck Dhaka Metro U 12-0545.pdf	1831.24	 Download
107	-	Dump Truck Dhaka Metro U 12-0544.pdf	1808.90	 Download
108	-	Dump Truck Dhaka Metro U 12-0543.pdf	1831.39	 Download
109	-	Dump Truck Dhaka Metro U 12-0547.pdf	1822.46	 Download
110	-	Dump Truck Dhaka Metro U 12-0546.pdf	1817.76	 Download
111	-	Dump Truck Dhaka Metro U 12-1132.pdf	2064.64	 Download
112	-	Dump Truck Dhaka Metro U 12-1131.pdf	2117.51	 Download
113	-	Dump Truck Dhaka Metro U 12-1134.pdf	2118.72	 Download
114	-	Dump Truck Dhaka Metro U 12-1133.pdf	2088.84	 Download
115	-	Dump Truck 4 Nos New.pdf	2023.26	 Download
116	-	Dump Truck.pdf	587.85	 Download
117	-	Dump Truck 4 Nos..pdf	1822.64	 Download
118	-	HAMM Tandem Roller Model HD85.22 2 No.pdf	1555.06	 Download
119	-	Excavator Model 180-8.pdf	1859.67	 Download
120	-	Level Machine.pdf	172.10	 Download
121	-	Labratory Equipment for Test.pdf	104.16	 Download
122	-	Mni Prisom.pdf	132.15	 Download
123	-	Penumatic Tyre Roller and Asphalt Paver.pdf	2378.32	 Download
124	-	Penumatic Roller and Asphalt Paver.pdf	844.95	 Download
125	-	SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf	2139.97	 Download
126	-	Servey Equipment.jpg	2141.43	 Download
127	-	Sakai Tyre Roller Model TS7409.pdf	1594.61	 Download
128	-	Water Pump 2.pdf	207.52	 Download
129	-	Total Station.pdf	166.21	 Download
130	-	Wheel Loader Model Mb-LW500FN.pdf	895.85	 Download
131	-	Water Pump.pdf	185.87	 Download
132	-	Water Pump Mixture Machine Generator Vabrator Machine.pdf	869.89	 Download
133	-	Wheel Loader Model ZL50GN.pdf	2670.20	 Download
134	-	Wilson Bitumen Distributor.pdf	2533.60	 Download
135	-	Wilson Bitumen Distributor Document.pdf	2556.30	 Download
136	-	Wilson Drum Mix Asphalt Plant Document.pdf	2542.71	 Download
137	-	Wilson Drum Mix Asphalt Plant.pdf	2525.09	 Download
138	-	Wilson Paver Finisher Machine.pdf	2638.00	 Download
139	-	Wilson Paver Finisher Machine Document.pdf	2393.32	 Download
140	-	Project Manager Nurunnavi.pdf	994.52	 Download

141	-	Surveyor Monir Hossain.pdf	2158.52	 Download
142	-	Surveyor Md. Omar Faruque.pdf	440.68	 Download
143	-	Supervisor Sahid Hossain Khan.pdf	847.22	 Download
144	-	Supervisor.pdf	1221.81	 Download
145	-	Supervisor Md. Saddam Sheikh.pdf	1992.48	 Download
146	-	Supervisor Md. Sharif Ullah.pdf	1082.50	 Download
147	-	Supervisor Safiquil Islam.pdf	1139.80	 Download
148	-	Supervisor Khandokar Mobarak Hossain.pdf	1026.32	 Download
149	-	Supervisor Md. Jamal Mah.pdf	228.83	 Download
150	-	Supervisor Md. Nur Alam.pdf	1822.11	 Download
151	-	Steel Roller Operator Md. Amjad Hossain Ma.pdf	1135.00	 Download
152	-	Supervisor Mohammed Abdullah.pdf	2248.00	 Download
153	-	Project Manager Muhammed Eleas Shah.pdf	366.10	 Download
154	-	Surveyor Md. Moklesur Rahman.pdf	1640.37	 Download
155	-	Project Engineer Shawpan Kumer Sarker.pdf	1453.24	 Download
156	-	Project Engineer Sree Tusher Chandro Sarker.pdf	1205.87	 Download
157	-	Project Manager Ahmed Mahbubur Rahman.pdf	600.84	 Download
158	-	Project Manager Md. Badruzzaman.jpg	1349.42	 Download
159	-	Project Engineer Md. Altaf Hossain.pdf	1838.04	 Download
160	-	Project Engineer Md. Moklesur Rahman.pdf	2176.93	 Download
161	-	Project Accountant Md. Rezaul Karim Riaz.pdf	1343.35	 Download
162	-	Project Accountant Md. Shadikul Islam.pdf	1368.59	 Download
163	-	Project Engineer Ashish Kumer Paul.pdf	308.63	 Download
164	-	Dump Truck Driver Akter Hossain.pdf	409.76	 Download
165	-	Dump Truck Driver Rintu Mir.pdf	1046.82	 Download
166	-	Project Accountant Md. Nurey Alam.pdf	2233.11	 Download
167	-	Distributor Operator Md. Ripon.pdf	584.53	 Download
168	-	Distributor Operator Sree Uzzal Halder.pdf	1369.65	 Download
169	-	Driver Jamir Ali Proshan.pdf	531.06	 Download
170	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate Rigid Charabag Birulia Dhaka Tk. 92216507.20.pdf	1567.13	 Download
171	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate Bondor Road Madanpur Road _ Tender ID 80402 Tk. 131155950.98.pdf	1671.30	 Download
172	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate Bagerhat Tender ID 22253.pdf	1874.48	 Download
173	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate Bagerhat Tender ID 22254.pdf	2017.42	 Download
174	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate Rigid Pavement Narsingdi Tk. 132898809.18.pdf	1662.34	 Download
175	-	Soil Compactor.pdf	1499.64	 Download
176	-	Dump Truck Dhaka Metro U 12-0543 Renuwal Copy.pdf	1459.26	 Download
177	-	Dump Truck Dhaka Metro U 12-0544 Renuwal Copy.pdf	1465.51	 Download
178	-	Dump Truck Dhaka Metro U 12-0545 Renuwal Copy.pdf	1449.13	 Download
179	-	Dump Truck Dhaka Metro U 12-0546 Renuwal Copy.pdf	2461.63	 Download

180	-	Dump Truck Dhaka Metro U 12-0547 Renuwal Copy.pdf	1445.63	Download
181	Financial Capacity Certificates (ITT 16)	Credit Line Certificate NDE Tender ID 123982.pdf	1170.39	Download
182	Financial Capacity Certificates (ITT 16)	Credit Line Certificate MHEL Tender ID 123982.pdf	1574.95	Download

Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mkhan_mozaharjv@yahoo.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	22

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
1	e-GP/02/ACE Khu/2015-2016	Prime Contractor	05-01-2016	17-11-2016	172294689.975	Executive Engineer (RHD) Road Division, Kushtia.	Base Strengthening with aggregate Base Type-I, DBS Base Course under Periodic Maintenance Programme (PMP-Road), (Ch 10+000 to 17+640=7640.00m) and DBS Wearing course from Ch 0+000 to 17+640=17640m Length of Kushtia (Bottoil)-Poradah-Alamdanga-Chuadanga Road (R-747) Under Road Division Kushtia during the year 2015-2016.
2	e-GP-14/GZ/2015-16(PMP-Roads), ID-44868	Prime Contractor	11-04-2016	04-10-2016	150972837.000	Executive Engineer (RHD) Road Division, Madaripur.	Strengthening & DBS Wearing course work at 48th km(p) (Kawrakandi ferry ghat by pass road), 69th km(p) (Bhanga Bridge Approach), 79th km(p) to 88th km(p) (Ch.78+148 to 87+760) of Dhaka (Jatrabari)-Mawa-Bhanga-Barisal-Patuakhali National Highway Road (N-8) under Madaripur Road Division during 2015-2016.

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	561764209.500
2013-2014	658877008.530
2014-2015	1069920355.060
2015-2016	827059070.680
2016-2017	1503120160.000
Mozahar	4385819031.010
Mkhan & Mozahar	9006559834.000

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Mahafuz on behalf of Md.Mahafuz Khan-Mozahar Enterprise (Pvt) Ltd (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Experience 1 MKhan.zip	2773.73	Download
2	General Experience Certificates (ITT 15.1(a))	Experience 3 MKhan.zip	2741.48	Download
3	General Experience Certificates (ITT 15.1(a))	Experience 2 MKhan.zip	2513.67	Download
4	Specific Experience Certificates (ITT 15.1(b))	Spe Exp (Eart-56345,Sbas-Bas-1-7755Cu=11.82Crore) (MK).zip	1183.93	Download
5	Specific Experience Certificates (ITT 15.1(b))	13 Nos RCC Box Culvet (13.34 Crore) (MK).zip	2327.85	Download
6	Specific Experience Certificates (ITT 15.1(b))	Spe Exp (Base I=4607cum,DBS=3934Cum,15.09 Crore) (MK).zip	1042.30	Download
7	Specific Experience Certificates (ITT 15.1(b))	Spe Exp (Base II-75, DBS 781, Palisiding 52=10.18 crore) (MK).zip	1184.70	Download
8	Financial Capacity Certificates (ITT 16)	Credit 123982 (MKhan).jpg	315.70	Download
9	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-2018 (MK).jpg	300.92	Download

10	Valid Trade License (ITT 25.1.(f))	Electrict Licence MK.zip	1775.25	 Download
11	TIN Certificate (ITT 25.1(g))	T I N 2016-2017 (MK).jpg	162.78	 Download
12	VAT Certificate (ITT 25.1(g))	VAT Certificate 11 desit (MK).jpg	288.47	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2013-2014 MK Part-1.zip	2318.20	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2012-2013 MK.zip	1916.24	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015 Part-2 MK.zip	2630.45	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015 Part-1 MK.zip	1973.49	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2013-2014 MK Part-2.zip	552.89	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2015-2016 MKhan MK.zip	2735.95	 Download
19	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2014-2015 Part-3 MK.zip	1058.46	 Download
20	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-2) MK.zip	2258.35	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-1) MK.zip	2770.58	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-5) MK.zip	2592.71	 Download
23	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-4) MK.zip	2525.31	 Download
24	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-3) MK.zip	2497.84	 Download
25	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over Summary Last 5 year.zip	1848.29	 Download
26	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turn Over 2016-2017 (Part-6) MK.zip	2798.89	 Download
27	-	BSC Engineer-1 MK.zip	1795.53	 Download
28	-	Asphalt Plan-7 MK.zip	1970.82	 Download
29	-	Diploma Engineer-2 MK.zip	1968.18	 Download
30	-	Concrete Batching Plant-8 MK.zip	2291.51	 Download
31	-	Equipment-1 MK.zip	2591.92	 Download
32	-	Equipment Summary MK.zip	314.72	 Download
33	-	Equipment-3 MK.zip	2626.51	 Download
34	-	Equipment-2 MK.zip	2198.09	 Download
35	-	Equipment-4 MK.zip	2426.24	 Download
36	-	Equipment-5 MK.zip	1725.80	 Download
37	-	Equipment-6 MK.zip	1365.02	 Download
38	-	Side Manazer-3 MK.zip	2392.08	 Download
39	-	Manpower and Technical Person (Summary) MK.zip	1971.06	 Download
40	-	Survior and Fore Man-4 MK.zip	2242.39	 Download
41	General Experience Certificates (ITT 15.1(a))	General Experience -2016-2017.pdf	841.58	 Download
42	General Experience Certificates (ITT 15.1(a))	General Experience -2013-2014.pdf	1471.20	 Download
43	General Experience Certificates (ITT 15.1(a))	General Experience -2015-2016.pdf	1154.20	 Download
44	General Experience Certificates (ITT 15.1(a))	General Experience -(2004-2005 to 2007-2008).pdf	1520.10	 Download
45	General Experience Certificates (ITT 15.1(a))	General Experience -2008-2009.pdf	867.50	 Download
46	General Experience Certificates (ITT 15.1(a))	General Experience -2014-2015.pdf	1217.58	 Download
47	General Experience Certificates (ITT 15.1(a))	General Experience -2010-2011.pdf	1767.36	 Download

48	General Experience Certificates (ITT 15.1(a))	General Experience -2011-2012.pdf	520.29	 Download
49	General Experience Certificates (ITT 15.1(a))	General Experience -2012-2013.pdf	995.36	 Download
50	General Experience Certificates (ITT 15.1(a))	General Experience -2009-2010.pdf	1391.67	 Download
51	Specific Experience Certificates (ITT 15.1(b))	ID-6325 PMP Faridpur DBS Work.pdf	1404.02	 Download
52	Specific Experience Certificates (ITT 15.1(b))	ID-33289 Physical Completion Certificate.pdf	83.79	 Download
53	Specific Experience Certificates (ITT 15.1(b))	ID-38142 Road Certificate (17.89 Crore).pdf	768.61	 Download
54	Valid Trade License (ITT 25.1.(f))	Trade License-2017-2018..PDF	1356.83	 Download
55	TIN Certificate (ITT 25.1(g))	TIN Certificate -2016-2017.jpg	1074.82	 Download
56	VAT Certificate (ITT 25.1(g))	VAT MEPL.jpg	732.87	 Download
57	VAT Certificate (ITT 25.1(g))	BIN Certification.PDF	132.61	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Payment certificate Up to -2017-2018 (Final).pdf	322.31	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turnover TDMS Format-2017 (Final).xls	345.56	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 07 of 07.pdf	2607.11	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 05 of 06.pdf	2099.63	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 06 of 06.pdf	1038.15	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 04 of 06.pdf	2012.52	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 03 of 06.pdf	2019.57	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 01 of 06.pdf	2377.85	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2016-2017 Payment Certificate 02 of 06.pdf	2070.08	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 02 of 02.pdf	2405.09	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 03 of 03.pdf	788.41	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2015-2016 Payment Certificate 01 of 02.pdf	2481.82	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 01 of 03.pdf	2749.51	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2014-2015 Payment Certificate 02 of 03.pdf	2802.14	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 02 of 03.pdf	1969.76	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 03 of 03.pdf	316.87	 Download
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 02 of 03.pdf	997.97	 Download
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 03 of 03.pdf	630.14	 Download
76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2013-2014 Payment Certificates 01 of 03.pdf	1985.81	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover -2012-2013 Payment Certificates 01 of 03.pdf	1605.83	 Download
78	-	LC Papers for Bitumen Sprayer.jpg	1303.10	 Download
79	-	Soil Compactor.pdf	603.12	 Download
80	-	Soil Compactor (CASE).pdf	725.75	 Download
81	-	Tyre Roller LC.pdf	1228.34	 Download
82	-	Grader LC Copy.pdf	1596.67	 Download
83	-	Pay Loader.pdf	2746.67	 Download

84	-	Equipments..pdf	1588.60	 Download
85	-	Excavator.pdf	1102.96	 Download
86	-	Dump Truck-2.pdf	2206.52	 Download
87	-	Equipment For Bridge Work.pdf	775.17	 Download
88	-	Equipment List.pdf	434.00	 Download
89	-	Dump Truck.pdf	2477.63	 Download
90	-	Bitumen Distributor -2016.pdf	495.37	 Download
91	-	Bull Dozer.PDF	1170.01	 Download
92	-	China Dump Truck.zip	1889.58	 Download
93	-	Asphalt Continuous Drum Mx Plant (60-90 TPH).PDF	2196.39	 Download
94	-	Asphalt Drum Mx Plant (60-90 TPH).pdf	20.55	 Download
95	-	BATCH TYPE ASPHALT PLANT.PDF	1091.14	 Download
96	-	Personnel Capability.pdf	591.74	 Download
97	-	Personnel Capability Part-2.pdf	1731.09	 Download
98	-	Asphalt Batching Plant LC.pdf	2470.42	 Download
99	-	Asphalt Batching Plant-2.pdf	917.33	 Download
100	-	Personnel Capability Part-1..pdf	1685.26	 Download
101	Financial Capacity Certificates (ITT 16)	Credit (ID- 123982) Mozahar.pdf	342.20	 Download

The Reliable Builders

Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	The Reliable Builders
2. Registered e-mail ID of the Tenderer / JVCA Partner:	reliablebuilders78@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	18 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
Enclosed Map	Enclosed Map	Prime Contractor	Enclosed Map	Enclosed Map	0.000	Enclosed Map	Enclosed Map

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
2012-2013	141420221.000
2013-2014	125526732.190
2014-2015	340033803.170
2015-2016	470893419.820
2016-2017	353782916.110

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Mohammad Zaman on behalf of The Reliable Builders

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Exp_Update.pdf	1750.04	 Download
2	Specific Experience Certificates (ITT 15.1(b))	Specific Exprience Certificate_Bagerhat_Jamalpur.pdf	1294.33	 Download

3	Valid Trade License (ITT 25.1.(f))	Trade License-2017-2018.pdf	1373.76	 Download
4	TIN Certificate (ITT 25.1(g))	TIN Certificate=2016-2017.pdf	237.54	 Download
5	VAT Certificate (ITT 25.1(g))	VAT Certificate (New).pdf	815.94	 Download
6	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turnover Last 5 years-P=1..pdf	1694.69	 Download
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turnover Last 5 years-P=2..rar	2312.98	 Download
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Annual Turnover Last 5 years-P=3..pdf	270.46	 Download
9	-	Key personnel-123982.pdf	1761.23	 Download
10	-	TRB_Equipment = p-1..rar	2731.39	 Download
11	-	TRB_Equipment =p-2.pdf	2730.05	 Download
12	-	TRB_Equipment =p-3.pdf	2740.11	 Download
13	-	TRB_Equipment =p-4.pdf	1606.00	 Download
14	-	Past Performance-TRB.pdf	1906.04	 Download
15	-	Tender Capacity-123982.pdf	1432.12	 Download
16	-	Enlistment RHD.pdf	495.15	 Download
17	-	affidavit_TRB.pdf	340.32	 Download
18	Financial Capacity Certificates (ITT 16)	Credit Line-123982.pdf	44.24	 Download
19	TIN Certificate (ITT 25.1(g))	E-TIN Certificate_TRB.pdf	201.14	 Download
20	-	Rate Analysis-123982.pdf	87.81	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh