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Tender/Proposal ID :

Closing Date and Time :

Procuring Entity :

Brief :

Tender/Proposal Status :

Package No

148084

18-Jan-2018 14:00

Rangpur Zone

Invitation Reference No. :

Opening Date and Time :

9. Welcome, Additional Chief Engineer, Rangpur Zone, AO |

Print

Save As PDF

» Logout

GP

View All Notifications

Go Back To Dashboard

eGP-30/RHD/ACE/RZ/2017-2018

18-Jan-2018 14:00

Emergency Repair of N-5 Highway under periodic Maintenance Programme (PMP - Major) by Excavation, Cutting and Re-Compact of Existing Bituminous Layer & DBS
Wearing Course at Different Locations of Dhaka (Mirpur)-Paturia-Bogra-Rangpur-Banglabandha (N-5) National Highway, under Road Division Bogra, during the year
2017-2018.

Being evaluated

eGP-32/RHD/ACE/RZ/2017-2018

Bill of Quantities

Item
no.

Item
Group Code (if
any)

Division-03 = Special
Item No-01

Division-03 ' 03/07/1(a)

Division-03 ' 03/10/01(b)

Division-03 ' 03/10/02(b)

Description Measurement

of Item

Excavation ,
cutting,
breaking,
mixing, adding
required
materials for
proper
gradation and
recompact of
existing
bituminous
layer. (Rate
approved vide
memo no.
221(4)-RZ,
Date-
22/01/2017)

Bituminous
Tack Coat
(Plant Work).

Dense
Bituminous
Surfacing-Base
Course (Plant
Method)
(Bitumen
Grade 60/70)

Dense
Bituminous
Surfacing-
Wearing
Course (Plant
Method)
(Bitumen
Grade 60/70)

Package Description

View Notice

Emergency Repair of N-5 Highway under periodic Maintenance Programme PMP - Major by Excavation Scarifying and Re-Compact of Existing Bituminous
Layer & DBS Wearing Course at Different Locations of Dhaka Mirpur-Paturia-Bogra-Rangpur-Banglabandha N-5 National Highway under Road Division Bogra
during the year 2017-2018.

Sgm

Sgm

Cum

Unit

Quantity

127494.500

201001.000

511.000

9022.990

Bill of Quantities

Unit Price

In figures (BDT)

Toma
Construction
& Co.
Limited &
Mozahar
Enterprise
(Pvt.) Ltd.-JV

161.812

41.687

17776.061

18105.859

Md.
Shajahan
Ali-M/S
Paradise
Traders-
Moshiur
Rahman
Chowdhury
(Joint
venture)

171.196

44.917

18948.258

18948.258

Unit Price

In Words (BDT)

Toma
Construction
& Co.
Limited &
Mozahar
Enterprise
(Pvt.) Ltd.-JV

One Hundred
and
Sixty-One
point Eight
One Two

Forty-One
point Six
Eight Seven

Seventeen
Thousand
Seven
Hundred and
Seventy-Six
point Zero Six
One

Eighteen
Thousand
One Hundred
and Five
point Eight
Five Nine

Md.
Shajahan
Ali-M/S
Paradise
Traders-
Moshiur
Rahman
Chowdhury
(Joint
venture)

One
Hundred and
Seventy-One
point One
Nine Six

Forty-Four
point Nine
One Seven

Eighteen
Thousand
Nine
Hundred and
Forty-Eight
point Two
Five Eight

Eighteen
Thousand
Nine
Hundred and
Forty-Eight
point Two
Five Eight

Total Price

In Figures (BDT)

Toma
Construction
& Co. Limited
& Mozahar
Enterprise
(Pvt.) Ltd.-JV

20630140.034

8379128.687

9083567.171

Md. Shajahan
Ali-M/S
Paradise
Traders-
Moshiur
Rahman
Chowdhury
(Joint venture)

21826548.422

9028361.917

9682559.838

163368984.698 170969942.451

Total Price

In Words (BDT)

Toma Md.
Construction | Shajahan
& Co. Ali-M/S
Limited & Paradise
Mozahar Traders-
Enterprise Moshiur
(Pvt.) Ltd.-JV | Rahman
Chowdhury
(Joint
venture)
Two Crore Two Crore
Six Lakh Eighteen
Thirty Lakh
Thousand Twenty-Six
One Hundred | Thousand
and Forty Five
point Zero Hundred and
Three Four Forty-Eight
point Four
Two Two

Eighty-Three | Ninety Lakh

Lakh Twenty-Eight
Seventy-Nine | Thousand
Thousand Three

One Hundred | Hundred and
and Sixty-One
Twenty-Eight | point Nine
point Six One Seven
Eight Seven

Ninety Lakh Ninety-Six
Eighty-Three | Lakh

Thousand

Eighty-Two

Five Hundred | Thousand

and

Five

Sixty-Seven | Hundred and

point One

Fifty-Nine

Seven One point Eight

Three Eight

Sixteen Crore | Seventeen
Thirty-Three | Crore Nine

Lakh
Sixty-Eig
Thousar
Nine Hu
and
Eighty-F
point Siy
Eight
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5 Division-06 = 06/05/01 Road Marking- = Sqm 3927.600 968.337 1008.749 | Nine Hundred One 3803240.401 3961962.572 Thirty-Eight | Thirty-Nine
Thermoplastic and Thousand Lakh Three Lakh
Material Sixty-Eight AND Eight Thousand Sixty-One
(indicate if point Three point Seven Two Hundred = Thousand
screed or Three Seven = Four Nine and Forty Nine
spray point Four Hundred and
application) Zero One Sixty-Two

point Five
Seven Two
Grand Total Twenty Crore = Twenty-One
205265060.991  215469375.200 = Fifty-Two Crore
Lakh Fifty-Four
Sixty-Five Lakh
Thousand Sixty-Nine

AND Sixty Thousand
point Nine Three

Nine One Hundred and
Seventy-Five
point Two
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