



Last Login : Sunday, 10 Dec, 2017 15:56:44

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 125329 **Invitation Reference No. :** DZ(e-GP)-09/PMP(Road)/2017-2018.

Closing Date and Time : 09-Nov-2017 12:00 **Opening Date and Time :** 09-Nov-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Double Bituminous Surface Treatment work at 19th (P) km to 27th (P) km (Ch. 19 + 550 to 26+100 km) of Dhaka (Mirpur)-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh (Dhaka-Aricha) Road (N5) of Dhaka Road Division under Periodic Maintenance Program (PMP) during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-09/PMPRoad/2017-2018

Lot No. and Description : 1 & Double Bituminous Surface Treatment work at 19th P km to 27th P km Ch. 19 550 to 26100 km of Dhaka Mirpur-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh Dhaka-Aricha Road N5 of Dhaka Road Division under Periodic Maintenance Program PMP during the year 2017-2018 PMPRoad 2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	M.M. Builders & Engineers Ltd.-Spectra Engineers Ltd.- M/S. Rimi Nerman Sangstha (JV)	Masud Hi-Tech Engineering Ltd. - M/S Hassan Builders - JV
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	Yes	Yes
Joint Venture Agreement	Yes	Yes
Subcontractor's Information given or not (If any)	Yes	Yes
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	No	No
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সড়ক যোগাযোগ
 বাংলাদেশ সরকার

TEC Members

TEC Members

Name	ACE, Dhaka Zone	SE,Dhaka Road Circle,Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 1 On	28 Nov 2017 07:10	28 Nov 2017 07:11	28 Nov 2017 09:48
Comments	Sign	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প



Last Login : Sunday, 10 Dec, 2017 15:56:44

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 125329 **Invitation Reference No. :** DZ(e-GP)-09/PMP(Road)/2017-2018.

Closing Date and Time : 09-Nov-2017 12:00 **Opening Date and Time :** 09-Nov-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Double Bituminous Surface Treatment work at 19th (P) km to 27th (P) km (Ch. 19 + 550 to 26+100 km) of Dhaka (Mirpur)-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh (Dhaka-Aricha) Road (N5) of Dhaka Road Division under Periodic Maintenance Program (PMP) during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-09/PMPRoad/2017-2018 & Double Bituminous Surface Treatment work at 19th P km to 27th P km Ch. 19 550 to 26100 km of Dhaka Mirpur-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh Dhaka-Aricha Road N5 of Dhaka Road Division under Periodic Maintenance Program PMP during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Double Bituminous Surface Treatment work at 19th (P) km to 27th (P) km (Ch. 19 + 550 to 26+100 km) of Dhaka (Mirpur)-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh (Dhaka-Aricha) Road (N5) of Dhaka Road Division under Periodic Maintenance Program (PMP) during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
MM Builders & Engineers Ltd.-Spectra Engineers Ltd.-MS. Rimi Nerman Sangstha (JV)	Yes	No	Yes	Yes	No	Yes	Yes	Technically Non-responsive
Masud Hi-Tech Engineering Ltd. - MS Hassan Builders - JV	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED,
Signed Tender Evaluation Report 2 On	28 Nov 2017 07:11	28 Nov 2017 07:12	28 Nov 2017 09:54

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পঞ্চক পরিষদ ও মহাপ্রকৃতি বিভাগ
 পঞ্চক পরিষদ ও পোস্তা মহাপ্রকৃতি
 পঞ্চক পরিষদ ও পোস্তা মহাপ্রকৃতি

Comments	Sign	Sign	Sign
----------	------	------	------

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাণিক বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
পরিচালনা বিভাগ বাংলাদেশ সরকার



Last Login : Sunday, 10 Dec, 2017 15:56:44

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 125329 **Invitation Reference No. :** DZ(e-GP)-09/PMP(Road)/2017-2018.

Closing Date and Time : 09-Nov-2017 12:00 **Opening Date and Time :** 09-Nov-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Double Bituminous Surface Treatment work at 19th (P) km to 27th (P) km (Ch. 19 + 550 to 26+100 km) of Dhaka (Mirpur)-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh (Dhaka-Aricha) Road (N5) of Dhaka Road Division under Periodic Maintenance Program (PMP) during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-09/PMPRoad/2017-2018 & Double Bituminous Surface Treatment work at 19th P km to 27th P km Ch. 19 550 to 26100 km of Dhaka Mirpur-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh Dhaka-Aricha Road N5 of Dhaka Road Division under Periodic Maintenance Program PMP during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Double Bituminous Surface Treatment work at 19th (P) km to 27th (P) km (Ch. 19 + 550 to 26+100 km) of Dhaka (Mirpur)-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh (Dhaka-Aricha) Road (N5) of Dhaka Road Division under Periodic Maintenance Program (PMP) during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	% of Deviation
L1	Masud Hi-Tech Engineering Ltd. - MS Hassan Builders - JV (Winner)	89351556.160	80416400.544	8935155.616	10.000

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
Masud Hi-Tech Engineering Ltd. - MS Hassan Builders - JV	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED,
Signed Tender Evaluation	28 Nov 2017 10:05	28 Nov 2017 10:06	28 Nov 2017 10:08

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পূর্বক পরিদর্শন ও মূল্যায়ন বিভাগ
 পূর্বক পরিদর্শন ও মূল্যায়ন
 পূর্বক পরিদর্শন ও মূল্যায়ন
 পূর্বক পরিদর্শন ও মূল্যায়ন

Report 3 On			
Comments	Sign	Sign	Sign

Domestic preference calculated on the basis following formula :-

1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকৃত বিভাগ
স্বচ্ছ পরিচালনা ও সেবা মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Sunday, 10 Dec, 2017 15:56:44

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 125329 **Invitation Reference No. :** DZ(e-GP)-09/PMP(Road)/2017-2018.

Closing Date and Time : 09-Nov-2017 12:00 **Opening Date and Time :** 09-Nov-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Double Bituminous Surface Treatment work at 19th (P) km to 27th (P) km (Ch. 19 + 550 to 26+100 km) of Dhaka (Mirpur)-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh (Dhaka-Aricha) Road (N5) of Dhaka Road Division under Periodic Maintenance Program (PMP) during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Dhaka Zone

Tender Package No. and Description : DZe-GP-09/PMPRoad/2017-2018 & Double Bituminous Surface Treatment work at 19th P km to 27th P km Ch. 19 550 to 26100 km of Dhaka Mirpur-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh Dhaka-Aricha Road N5 of Dhaka Road Division under Periodic Maintenance Program PMP during the year 2017-2018 PMPRoad 2017-2018.

Lot No. and Description : 1 & Double Bituminous Surface Treatment work at 19th (P) km to 27th (P) km (Ch. 19 + 550 to 26+100 km) of Dhaka (Mirpur)-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh (Dhaka-Aricha) Road (N5) of Dhaka Road Division under Periodic Maintenance Program (PMP) during the year 2017-2018 (PMP(Road) 2017-2018).

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

Masud Hi-Tech Engineering Ltd. - MS Hassan Builders - JV

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	ACE, Dhaka Zone	SE, Dhaka Road Circle, Dhaka.	Md. Sharful Anam Khan
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Dhaka Zone	Dhaka Zone	Office of the Executive Engineer, LGED, Dhaka
Signed Tender Evaluation Report 4 On	28 Nov 2017 10:10	28 Nov 2017 10:09	28 Nov 2017 10:08
Comments	Sign	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকায় ও সেই মন্ত্রণালয়
পত্রিকায় স্বাক্ষর করা হয়েছে

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
সড়ক পরিবহন ও মহাসড়ক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 125329 **Invitation Reference No. :** DZ(e-GP)-09/PMP(Road)/2017-2018.
Closing Date and Time : 09-Nov-2017 12:00 **Opening Date and Time :** 09-Nov-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Double Bituminous Surface Treatment work at 19th (P) km to 27th (P) km (Ch. 19 + 550 to 26+100 km) of Dhaka (Mirpur)-Utholi - Paturia - Natakola - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh (Dhaka-Aricha) Road (N5) of Dhaka Road Division under Periodic Maintenance Program (PMP) during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

S. No.	List of Tenderers	Clarification Status	Action
1	M.M. Builders & Engineers Ltd.-Spectra Engineers Ltd.-MS. Rimi Nerman Sangstha (JV) (JVCA- View Details)	-	View Evaluation Status
2	Masud Hi-Tech Engineering Ltd. - MS Hassan Builders - JV (JVCA- View Details) (Sub Contractor/Consultant - View Details)	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	125329	Invitation Reference No. :	DZ(e-GP)-09/PMP(Road)/2017-2018.
Closing Date and Time :	09-Nov-2017 12:00	Opening Date and Time :	09-Nov-2017 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Double Bituminous Surface Treatment work at 19th (P) km to 27th (P) km (Ch. 19 + 550 to 26+100 km) of Dhaka (Mirpur)-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh (Dhaka-Aricha) Road (N5) of Dhaka Road Division under Periodic Maintenance Program (PMP) during the year 2017-2018 (PMP(Road) 2017-2018).		
View Notice			

Package No. :	DZe-GP-09/PMPRoad/2017-2018
Package Description :	Double Bituminous Surface Treatment work at 19th P km to 27th P km Ch. 19 550 to 26100 km of Dhaka Mirpur-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh Dhaka-Aricha Road N5 of Dhaka Road Division under Periodic Maintenance Program PMP during the year 2017-2018 PMPRoad 2017-2018.
Form Name	Action
Tenderer Information Form (e-PW3-2) - Part - 1	Individual Report Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]	Individual Report Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 3	Individual Report Comparative Report
e-Tender Submission Letter (Form e-PW3-1)	Individual Report Comparative Report
Tenderer Information Form (e-PW3-2) - Part - 4	Individual Report Comparative Report
Subcontractor Information (Form e-PW3-3)	Individual Report Comparative Report
Personnel Information (Form e-PW3-4)	Individual Report Comparative Report
Past Performance Evaluation and rating matrix for different aspects	Individual Report Comparative Report
Lot No. :	1
Lot Description :	Double Bituminous Surface Treatment work at 19th (P) km to 27th (P) km (Ch. 19 + 550 to 26+100 km) of Dhaka (Mirpur)-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh (Dhaka-Aricha) Road (N5) of Dhaka Road Division under Periodic Maintenance Program (PMP) during the year 2017-2018 (PMP(Road) 2017-2018).
TOR1	View
TOR2	View
Form Name	Action
Division 2 : Earth work	Individual Report Comparative Report
Division 1 : General & Site Facilities	Individual Report Comparative Report
Unconditional Discount Form	Individual Report Comparative Report
Division 3 : Pavement work	Individual Report Comparative Report
Division 6 : Incidental	Individual Report Comparative Report
BoQ : Saucer Drain	Individual Report Comparative Report
Grand Summary	Individual Report Comparative Report

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত ও স্বাক্ষরিত বিভাগ
স্বাক্ষরিত ও স্বাক্ষরিত
স্বাক্ষরিত ও স্বাক্ষরিত



Last Login : Sunday, 10 Dec, 2017 15:56:44

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	125329	Invitation Reference No. :	DZ(e-GP)-09/PMP(Road)/2017-2018.
Closing Date and Time :	09-Nov-2017 12:00	Opening Date and Time :	09-Nov-2017 12:00
Procuring Entity :	Dhaka Zone		
Brief :	Double Bituminous Surface Treatment work at 19th (P) km to 27th (P) km (Ch. 19 + 550 to 26+100 km) of Dhaka (Mirpur)-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh (Dhaka-Aricha) Road (N5) of Dhaka Road Division under Periodic Maintenance Program (PMP) during the year 2017-2018 (PMP(Road) 2017-2018).		
			View Notice

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Dhaka Zone
Tender/Proposal Package No. and Description :	DZe-GP-09/PMPRoad/2017-2018 & Double Bituminous Surface Treatment work at 19th P km to 27th P km Ch. 19 550 to 26100 km of Dhaka Mirpur-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh Dhaka-Aricha Road N5 of Dhaka Road Division under Periodic Maintenance Program PMP during the year 2017-2018 PMPRoad 2017-2018.		
Lot No. and Description :	1 & Double Bituminous Surface Treatment work at 19th (P) km to 27th (P) km (Ch. 19 + 550 to 26+100 km) of Dhaka (Mirpur)-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh (Dhaka-Aricha) Road (N5) of Dhaka Road Division under Periodic Maintenance Program (PMP) during the year 2017-2018 (PMP(Road) 2017-2018).		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: Md. Abdus Sabur Designation: Additional Chief Engineer Role: PE Office Name: Dhaka Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
Financial Express	16-Oct-2017		
Dhaka Protidin	16-Oct-2017		
Amar Barta	16-Oct-2017		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
11-Oct-2017 15:35	09-Nov-2017 12:00

Opening Date and Time	
Original Date and Time	
09-Nov-2017 12:00	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted
3	2	0	0

TOC Members	

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার


Committee Members	ACE, Dhaka Zone	SE,Dhaka Road Circle,Dhaka.
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Dhaka Zone	Dhaka Zone
Electronically Signed TOR On	09 Nov 2017 12:44	09 Nov 2017 12:54
Comments	Sign	Sign

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

14 / 17

[Home](#)
[Message Box](#)
[APP](#)
[Tender](#)
[Workflow](#)
[Evaluation](#)
[Debarment](#)
[Complaint Mgmt](#)
[My Account](#)



[Help](#)

Last Login : Sunday, 10 Dec, 2017 15:56:44
Welcome, MD. Nazrul Islam | [Logout](#)

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	125329
Closing Date and Time :	09-Nov-2017 12:00
Procuring Entity :	Dhaka Zone
Brief :	Double Bituminous Surface Treatment work at 19th (P) km to 27th (P) km (Ch. 19 + 550 to 26+100 km) of Dhaka (Mirpur)-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh (Dhaka-Aricha) Road (N5) of Dhaka Road Division under Periodic Maintenance Program (PMP) during the year 2017-2018 (PMP(Road) 2017-2018).
Invitation Reference No. :	DZ(e-GP)-09/PMP(Road)/2017-2018.
Opening Date and Time :	09-Nov-2017 12:00
View Notice	

Tender Opening Report 2	
Ministry Name :	Ministry of Road Transport and Bridges
Organization/Agency Name :	Roads & Highways Department (RHD)
Tender Package No. and Description :	DZe-GP-09/PMPRoad/2017-2018 & Double Bituminous Surface Treatment work at 19th P km to 27th P km Ch. 19 550 to 26100 km of Dhaka Mirpur-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh Dhaka-Aricha Road N5 of Dhaka Road Division under Periodic Maintenance Program PMP during the year 2017-2018 PMPRoad 2017-2018.
Lot No. and Description :	1 & Double Bituminous Surface Treatment work at 19th (P) km to 27th (P) km (Ch. 19 + 550 to 26+100 km) of Dhaka (Mirpur)-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh (Dhaka-Aricha) Road (N5) of Dhaka Road Division under Periodic Maintenance Program (PMP) during the year 2017-2018 (PMP(Road) 2017-2018).
Division Name :	Road Transport and Highways Division
Procuring Entity :	Dhaka Zone

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
11-Oct-2017 15:35	09-Nov-2017 12:00	09-Nov-2017 12:00	09-Mar-2018	06-Apr-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
3	2	0	0

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	MM Builders & Engineers Ltd.-Spectra Engineers Ltd.-M/S. Rimi Nerman Sangstha (JV) (JVCA- View Details)	08-Nov-2017 21:05	Bank Guarantee	2250000.00	Bank: Shahjalal Islami Bank Limited Branch: Banani (SJIBL) 08-Nov-2017 16:34	06-Apr-2018	09-Mar-2018
2	Masud Hi-Tech Engineering Ltd. - M/S Hassan Builders - JV (JVCA- View Details) (Sub Contractor/Consultant - View Details)	09-Nov-2017 11:48	Bank Guarantee	2250000.00	Bank: Jamuna Bank Limited Branch: Dhanmondi Branch JBL 08-Nov-2017 18:14	06-Apr-2018	09-Mar-2018

Official Cost Estimate (In BDT)	
89351556.160	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	MM Builders & Engineers Ltd.-Spectra Engineers Ltd.- M/S. Rimi Nerman Sangstha (JV)	80416400.544	0.000	0.000	
1	Masud Hi-Tech Engineering Ltd. - M/S Hassan Builders - JV	80416400.544	0.000	0.000	

Opening Report Footer

TOC Members

Signed
AAM

কাজী আব্দুল আল-মামুন
যোগাযোগ
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক
পল্লী পরিচালক ও পল্লী মহাপ্রকল্প
পল্লী পরিচালক ও পল্লী মহাপ্রকল্প

Committee Members	ACE, Dhaka Zone	SE,Dhaka Road Circle,Dhaka.
Committee Role	Chairperson	Member Secretary
Designation	Additional Chief Engineer	Superintending Engineer
PE Office	Dhaka Zone	Dhaka Zone
Electronically Signed TOR On	09 Nov 2017 12:45	09 Nov 2017 12:42
Comments	Sign	Sign

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 125329 **Invitation Reference No. :** DZ(e-GP)-09/PMP(Road)/2017-2018.
Closing Date and Time : 09-Nov-2017 12:00 **Opening Date and Time :** 09-Nov-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Double Bituminous Surface Treatment work at 19th (P) km to 27th (P) km (Ch. 19 + 550 to 26+100 km) of Dhaka (Mrpur)-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh (Dhaka-Aricha) Road (N5) of Dhaka Road Division under Periodic Maintenance Program (PMP) during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-09/PMPRoad/2017-2018	Double Bituminous Surface Treatment work at 19th P km to 27th P km Ch. 19 550 to 26100 km of Dhaka Mrpur-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh Dhaka-Aricha Road N5 of Dhaka Road Division under Periodic Maintenance Program PMP during the year 2017-2018 PMPRoad 2017-2018.

[M.M. Builders & Engineers Ltd.-Spectra Engineers Ltd.- M/S. Rimi Nerman Sangstha \(JV\)](#)
[\(JVCA - View Details\)](#)

Division 2 : Earth work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2 : Earth work	02/01/01	Clearing & Grubbing.	Sqm	12587.600	39.661	Thirty-Nine point Six Six One	499236.804	Four Lakh Ninety-Nine Thousand Two Hundred and Thirty-Six point Eight Zero Four
2	Division 2 : Earth work	02/02/03	Roadway Excavation in Existing Pavement (not reinforced Concrete)	Cum	786.950	204.688	Two Hundred and Four point Six Eight Eight	161079.222	One Lakh Sixty-One Thousand AND Seventy-Nine point Two Two Two
3	Division 2 : Earth work	02/10/01	Construction of Soil earthen Shoulder.	Cum	1888.140	234.116	Two Hundred and Thirty-Four point One One Six	442043.784	Four Lakh Forty-Two Thousand AND Forty-Three point Seven Eight Four
Grand Total:								1102359.810	Eleven Lakh Two Thousand Three Hundred and Fifty-Nine point Eight One

This Division 2 : Earth work is Electronically Signed by Mr. Md on behalf of M.M. Builders & Engineers Ltd.-Spectra Engineers Ltd.- M/S. Rimi Nerman Sangstha (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate_Analysis_125329.pdf	272.34	Download

[Masud Hi-Tech Engineering Ltd. - M/S Hassan Builders - JV](#)
[\(JVCA - View Details\)](#)
[\(Sub Contractor/Consultant - View Details\)](#)

Division 2 : Earth work


Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2 : Earth work	02/01/01	Clearing & Grubbing.	Sqm	12587.600	15.547	Fifteen point Five Four Seven	195699.417	One Lakh Ninety-Nine Thousand Seven
2	Division 2 : Earth work	02/02/03	Roadway Excavation in Existing Pavement (not reinforced Concrete)	Cum	786.950	140.931	One Hundred and Forty point Nine Three One	110905.650	One Lakh Nine Hundred Six Five

Signed
 Masud Hassan
 কাজী আব্দুল আল-হাসান
 সিস্টেম এনালিস্ট ও
 সফটওয়্যার ইঞ্জিনিয়ার
 সিস্টেম এনালিস্ট ও সফটওয়্যার
 ইঞ্জিনিয়ার

3	Division 2 : Earth work	02/10/01	Construction of Soil earthen Shoulder.	Cum	1888.140	156.538	One Hundred and Fifty-Six point Five Three Eight	295565.659	Two Lakh Ninety-Five Thousand Five Hundred and Sixty-Five point Six Five Nine
							Grand Total:	602170.726	Six Lakh Two Thousand One Hundred and Seventy point Seven Two Six

This Division 2 : Earth work is Electronically Signed by Mr. Md Julfikar Hossain Masud on behalf of Masud Hi-Tech Engineering Ltd. - MS Hassan Builders - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis Tender ID 125329 DBST.pdf	597.80	 Download


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন পরিচয় ও মর্যাদাক বিকাশ
 নতুন পরিচয় ও নতুন মর্যাদায়
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 125329 **Invitation Reference No. :** DZ(e-GP)-09/PMP(Road)/2017-2018.
Closing Date and Time : 09-Nov-2017 12:00 **Opening Date and Time :** 09-Nov-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Double Bituminous Surface Treatment work at 19th (P) km to 27th (P) km (Ch. 19 + 550 to 26+100 km) of Dhaka (Mrpur)-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh (Dhaka-Aricha) Road (N5) of Dhaka Road Division under Periodic Maintenance Program (PMP) during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-09/PMPRoad/2017-2018	Double Bituminous Surface Treatment work at 19th P km to 27th P km Ch. 19 550 to 26100 km of Dhaka Mrpur-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh Dhaka-Aricha Road N5 of Dhaka Road Division under Periodic Maintenance Program PMP during the year 2017-2018 PMPRoad 2017-2018.

M.M. Builders & Engineers Ltd.-Spectra Engineers Ltd.- M/S. Rimi Nerman Sangstha (JV)
(JVCA - View Details)

Division 1 : General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1 : General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Month	4	901.944	Nine Hundred and One point Nine Four Four	3607.776	Three Thousand Six Hundred and Seven point Seven Seven Six
2	Division 1 : General & Site Facilities	01/02/07	Progress Photograph	Month	4	1005.729	One Thousand AND Five point Seven Two Nine	4022.916	Four Thousand AND Twenty-Two point Nine One Six
3	Division 1 : General & Site Facilities	01/03/01	Provide and Removal Site Laboratory and Equipment	LS	1	305728.241	Three Lakh Five Thousand Seven Hundred and Twenty-Eight point Two Four One	305728.241	Three Lakh Five Thousand Seven Hundred and Twenty-Eight point Two Four One
4	Division 1 : General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	4	7739.421	Seven Thousand Seven Hundred and Thirty-Nine point Four Two One	30957.684	Thirty Thousand Nine Hundred and Fifty-Seven point Six Eight Four
Grand Total:								344316.617	Three Lakh Forty-Four Thousand Three Hundred and Sixteen point Six One Seven

This Division 1 : General & Site Facilities is Electronically Signed by Mr. Md on behalf of MM Builders & Engineers Ltd.-Spectra Engineers Ltd.- M/S. Rimi Nerman Sangstha (JV)

Masud Hi-Tech Engineering Ltd. - M/S Hassan Builders - JV

(JVCA - View Details)
(Sub Contractor/Consultant - View Details)

Division 1 : General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1 : General & Site Facilities	01/02/05	Provision and Maintenance of Survey Equipment	Month	4	497.765	Four Hundred and Ninety-Seven point Seven Six Five	1991.060	One Thousand Nine Hundred and Eleven point Zero Six
2	Division 1 : General & Site Facilities	01/02/07	Progress Photograph	Month	4	516.201	Five Hundred and Sixteen point Two Zero One	2064.804	Two Thousand Six Hundred and Four point Eight Zero Four

Signed
 AAM
 কাজী আব্দুল আল-মাসুদ
 মোহাম্মদ হাসান
 সিস্টেম এনালিস্ট ও মাস্টার
 সফটওয়্যার ইঞ্জিনিয়ার
 বাংলাদেশ সরকার

3	Division 1 : General & Site Facilities	01/03/01	Provide and Removal Site Laboratory and Equipment	LS	1	113182.024	One Lakh Thirteen Thousand One Hundred and Eighty-Two point Zero Two Four	113182.024	One Lakh Thirteen Thousand One Hundred and Eighty-Two point Zero Two Four
4	Division 1 : General & Site Facilities	01/03/02	Maintain Site Laboratory	Month	4	3932.959	Three Thousand Nine Hundred and Thirty-Two point Nine Five Nine	15731.836	Fifteen Thousand Seven Hundred and Thirty-One point Eight Three Six
							Grand Total:	132969.724	One Lakh Thirty-Two Thousand Nine Hundred and Sixty-Nine point Seven Two Four

This Division 1 : General & Site Facilities is Electronically Signed by Mr. Md Julfikar Hossain Masud on behalf of Masud Hi-Tech Engineering Ltd. - MS Hassan Builders - JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
পাণ্ডিত্যবাহী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 125329 **Invitation Reference No. :** DZ(e-GP)-09/PMP(Road)/2017-2018.
Closing Date and Time : 09-Nov-2017 12:00 **Opening Date and Time :** 09-Nov-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Double Bituminous Surface Treatment work at 19th (P) km to 27th (P) km (Ch. 19 + 550 to 26+100 km) of Dhaka (Mirpur)-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh (Dhaka-Aricha) Road (N5) of Dhaka Road Division under Periodic Maintenance Program (PMP) during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-09/PMPRoad/2017-2018	Double Bituminous Surface Treatment work at 19th P km to 27th P km Ch. 19 550 to 26100 km of Dhaka Mirpur-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh Dhaka-Aricha Road N5 of Dhaka Road Division under Periodic Maintenance Program PMP during the year 2017-2018 PMPRoad 2017-2018.

[M.M. Builders & Engineers Ltd.-Spectra Engineers Ltd.- M/S. Rimi Nerman Sangstha \(JV\)](#)
[\(JVCA - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md on behalf of M.M Builders & Engineers Ltd.-Spectra Engineers Ltd.- M/S. Rimi Nerman Sangstha (JV)

[Masud Hi-Tech Engineering Ltd. - M/S Hassan Builders - JV](#)
[\(JVCA - View Details\)](#)
[\(Sub Contractor/Consultant - View Details\)](#)

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md Julfikar Hossain Masud on behalf of Masud Hi-Tech Engineering Ltd. - MS Hassan Builders - JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 A.A.H.
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 নতুন পরিষদ ও মহাপ্রকল্প বিভাগ
 নতুন পরিষদ ও সোহা মহাপ্রকল্প
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 125329 **Invitation Reference No. :** DZ(e-GP)-09/PMP(Road)/2017-2018.
Closing Date and Time : 09-Nov-2017 12:00 **Opening Date and Time :** 09-Nov-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Double Bituminous Surface Treatment work at 19th (P) km to 27th (P) km (Ch. 19 + 550 to 26+100 km) of Dhaka (Mirpur)-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh (Dhaka-Aricha) Road (N5) of Dhaka Road Division under Periodic Maintenance Program (PMP) during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-09/PMPRoad/2017-2018	Double Bituminous Surface Treatment work at 19th P km to 27th P km Ch. 19 550 to 26100 km of Dhaka Mirpur-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh Dhaka-Aricha Road N5 of Dhaka Road Division under Periodic Maintenance Program PMP during the year 2017-2018 PMPRoad 2017-2018.

M.M. Builders & Engineers Ltd.-Spectra Engineers Ltd.- M/S. Rimi Nerman Sangstha (JV)
(JVCA - View Details)

Division 3 : Pavement work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3 : Pavement work	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	447.020	12924.787	Twelve Thousand Nine Hundred and Twenty-Four point Seven Eight Seven	5777638.285	Fifty-Seven Lakh Seventy-Seven Thousand Six Hundred and Thirty-Eight point Two Eight Five
2	Division 3 : Pavement work	03/03/01	Aggregate Base Type-I	Cum	879.000	6031.049	Six Thousand AND Thirty-One point Zero Four Nine	5301292.071	Fifty-Three Lakh One Thousand Two Hundred and Ninety-Two point Zero Seven One
3	Division 3 : Pavement work	03/06/01a	Bituminous Prime Coat (plant Placed)	Sqm	5860.000	116.532	One Hundred and Sixteen point Five Three Two	682877.520	Six Lakh Eighty-Two Thousand Eight Hundred and Seventy-Seven point Five Two
4	Division 3 : Pavement work	03/07/01a	Bituminous Tack Coat (plant Work)	Sqm	23561.260	46.428	Forty-Six point Four Two Eight	1093902.179	Ten Lakh Ninety-Three Thousand Nine Hundred and Two point One Seven Nine
5	Division 3 : Pavement work	03/10/01b	Dense Bituminous Surfacing-Base Course(Plant Method) (Bitumen Grade-60/70)	Cum	1471.060	18010.677	Eighteen Thousand AND Ten point Six Seven Seven	26494786	Two Crore

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন প্রতিষ্ঠান ও মহাপ্রকৃত বিভাগ
 নতুন প্রতিষ্ঠান ও সোহা মহাপ্রকৃত
 নতুন প্রতিষ্ঠান ও সোহা মহাপ্রকৃত

6	Division 3 : Pavement work	03/09/02b	Double Bituminous Surface Treatment-20mm nominal size aggregate followed by 10mm (Machine Method) (Bitumen Grade 60/70)	Sqm	95630.000	372.516	Three Hundred and Seventy-Two point Five One Six	35623705.080	Eight Three Crore Fifty-Six Lakh Twenty-Three Thousand Seven Hundred and Five point Zero Eight
7	Division 3 : Pavement work	03/13/01	Brick on end Edging	Lin.Metre	5860.000	100.326	One Hundred point Three Two Six	587910.360	Five Lakh Eighty-Seven Thousand Nine Hundred and Ten point Three Six
Grand Total:								75562112.003	Seven Crore Fifty-Five Lakh Sixty-Two Thousand One Hundred and Twelve point Zero Three

This Division 3 : Pavement work is Electronically Signed by Mr. Md on behalf of MM Builders & Engineers Ltd.-Spectra Engineers Ltd.- M/S. Rimi Nerman Sangstha (JV)

Masud Hi-Tech Engineering Ltd. - M/S Hassan Builders - JV
(JVCA - View Details)
(Sub Contractor/Consultant - View Details)

Division 3 : Pavement work

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3 : Pavement work	03/01/02	Repair of Potholes on the Existing Pavement.	Cum	447.020	14109.492	Fourteen Thousand One Hundred and Nine point Four Nine Two	6307225.114	Sixty-Three Lakh Seven Thousand Two Hundred and Twenty-Five point One One Four
2	Division 3 : Pavement work	03/03/01	Aggregate Base Type-I	Cum	879.000	5299.663	Five Thousand Two Hundred and Ninety-Nine point Six Six Three	4658403.777	Forty-Six Lakh Fifty-Eight Thousand Four Hundred and Three point Seven Seven Seven
3	Division 3 : Pavement work	03/06/01a	Bituminous Prime Coat (plant Placed)	Sqm	5860.000	116.682	One Hundred and Sixteen point Six Eight Two	683756.520	Six Lakh Eighty-Three Thousand Seven Hundred and Fifty-Six point Five Two
4	Division 3 : Pavement work	03/07/01a	Bituminous Tack Coat (plant Work)	Sqm	23561.260	49.021	Forty-Nine point Zero Two One	1154996.526	Eleven Lakh Fifty-Four Thousand Nine Hundred and Ninety-Six point Five Two Six
5	Division 3 : Pavement work	03/10/01b	Dense Bituminous Surfacing-Base Course(Plant Method) (Bitumen Grade-60/70)	Cum	1471.060	17559.459	Seventeen Thousand Five Hundred and Fifty-Nine point Four Five Nine	25831017.7	

Signed
AAM
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 নতুন প্রতিষ্ঠান ও মহাসড়ক বিভাগ
 নতুন প্রতিষ্ঠান ও সোহা মহাসড়ক
 বাংলাদেশ সরকার

6	Division 3 : Pavement work	03/09/02b	Double Bituminous Surface Treatment-20mm nominal size aggregate followed by 10mm (Machine Method) (Bitumen Grade 60/70)	Sqm	95630.000	379.259	Three Hundred and Seventy-Nine point Two Five Nine	36268538.170	Three Crore Sixty-Two Lakh Sixty-Eight Thousand Five Hundred and Thirty-Eight point One Seven
7	Division 3 : Pavement work	03/13/01	Brick on end Edging	Lin.Metre	5860.000	97.156	Ninety-Seven point One Five Six	569334.160	Five Lakh Sixty-Nine Thousand Three Hundred and Thirty-Four point One Six
							Grand Total:	75473272.024	Seven Crore Fifty-Four Lakh Seventy-Three Thousand Two Hundred and Seventy-Two point Zero Two Four

This Division 3 : Pavement work is Electronically Signed by Mr. Md Julfikar Hossain Masud on behalf of Masud Hi-Tech Engineering Ltd. - M/S Hassan Builders - JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পল্লব পরিচালক ও মহাপ্রকল্প পরিচালক
পল্লব পরিচালক ও পল্লব পরিচালক
পল্লব পরিচালক ও পল্লব পরিচালক

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 125329 **Invitation Reference No. :** DZ(e-GP)-09/PMP(Road)/2017-2018.
Closing Date and Time : 09-Nov-2017 12:00 **Opening Date and Time :** 09-Nov-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Double Bituminous Surface Treatment work at 19th (P) km to 27th (P) km (Ch. 19 + 550 to 26+100 km) of Dhaka (Mirpur)-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh (Dhaka-Aricha) Road (N5) of Dhaka Road Division under Periodic Maintenance Program (PMP) during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-09/PMPRoad/2017-2018	Double Bituminous Surface Treatment work at 19th P km to 27th P km Ch. 19 550 to 26100 km of Dhaka Mirpur-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh Dhaka-Aricha Road N5 of Dhaka Road Division under Periodic Maintenance Program PMP during the year 2017-2018 PMPRoad 2017-2018.

[M.M. Builders & Engineers Ltd.-Spectra Engineers Ltd.- M/S. Rimi Nerman Sangstha \(JV\)](#)
[\(JVCA - View Details\)](#)

Division 6 : Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 : Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application).	Sqm	3056.670	802.039	Eight Hundred and Two point Zero Three Nine	2451568.550	Twenty-Four Lakh Fifty-One Thousand Five Hundred and Sixty-Eight point Five Five
2	Division 6 : Incidental	06/10/01	Traffic Signs	Nos	15.000	6629.338	Six Thousand Six Hundred and Twenty-Nine point Three Three Eight	99440.070	Ninety-Nine Thousand Four Hundred and Forty point Zero Seven
3	Division 6 : Incidental	06/10/02	Sign Post	Nos	15.000	2965.296	Two Thousand Nine Hundred and Sixty-Five point Two Nine Six	44479.440	Forty-Four Thousand Four Hundred and Seventy-Nine point Four Four
4	Division 6 : Incidental	06/15/01	Concrete Guide Post (1.6m long, 200mm dia).	Nos	200.000	1952.984	One Thousand Nine Hundred and Fifty-Two point Nine Eight Four	390596.800	Three Lakh Ninety Thousand Five Hundred and Ninety-Six point Eight
Grand Total:								2986084.860	Twenty-Nine Lakh Eighty-Six Thousand AND Eighty-Four point Eight Six

This Division 6 : Incidental is Electronically Signed by Mr. Md on behalf of M.M. Builders & Engineers Ltd.-Spectra Engineers Ltd.- M/S. Rimi Nerman Sangstha (JV)

[Masud Hi-Tech Engineering Ltd. - M/S Hassan Builders - JV](#)
[\(JVCA - View Details\)](#)

[\(Sub Contractor/Consultant - View Details\)](#)

Division 6 : Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price
1	Division 6 : Incidental	06/05/01	Road Marking-Thermoplastic Material (indicate if screed or spray application).	Sqm	3056.670	1097.805	One Thousand AND Ninety-Seven point Eight Zero Five	3355627.609	Thirty Five Hunc Seve

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

									Nine
2	Division 6 : Incidental	06/10/01	Traffic Signs	Nos	15.000	5367.629	Five Thousand Three Hundred and Sixty-Seven point Six Two Nine	80514.435	Eighty Thousand Five Hundred and Fourteen point Four Three Five
3	Division 6 : Incidental	06/10/02	Sign Post	Nos	15.000	2765.362	Two Thousand Seven Hundred and Sixty-Five point Three Six Two	41480.430	Forty-One Thousand Four Hundred and Eighty point Four Three
4	Division 6 : Incidental	06/15/01	Concrete Guide Post (1.6m long, 200mm dia).	Nos	200.000	1724.799	One Thousand Seven Hundred and Twenty-Four point Seven Nine Nine	344959.800	Three Lakh Forty-Four Thousand Nine Hundred and Fifty-Nine point Eight
							Grand Total:	3822582.274	Thirty-Eight Lakh Twenty-Two Thousand Five Hundred and Eighty-Two point Two Seven Four

This Division 6 : Incidental is Electronically Signed by Mr. Md Julfikar Hossain Masud on behalf of Masud Hi-Tech Engineering Ltd. - MS Hassan Builders - JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পতন পত্রিকা ও মাসিক বিজ্ঞান
পত্রিকা পরিষদ ও পত্রিকা মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 125329 **Invitation Reference No. :** DZ(e-GP)-09/PMP(Road)/2017-2018.
Closing Date and Time : 09-Nov-2017 12:00 **Opening Date and Time :** 09-Nov-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Double Bituminous Surface Treatment work at 19th (P) km to 27th (P) km (Ch. 19 + 550 to 26+100 km) of Dhaka (Mirpur)-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh (Dhaka-Aricha) Road (N5) of Dhaka Road Division under Periodic Maintenance Program (PMP) during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-09/PMPRoad/2017-2018	Double Bituminous Surface Treatment work at 19th P km to 27th P km Ch. 19 550 to 26100 km of Dhaka Mirpur-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh Dhaka-Aricha Road N5 of Dhaka Road Division under Periodic Maintenance Program PMP during the year 2017-2018 PMPRoad 2017-2018.

[M.M. Builders & Engineers Ltd.-Spectra Engineers Ltd.- M/S. Rimi Nerman Sangstha \(JV\)](#)
[\(JVCA - View Details\)](#)

BoQ : Saucer Drain

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	BoQ : Saucer Drain	02/04/01	Channel Excavation in Unsuitable Materials	Cum	31.500	146.535	One Hundred and Forty-Six point Five Three Five	4615.853	Four Thousand Six Hundred and Fifteen point Eight Five Three
2	BoQ : Saucer Drain	05/01/01	Single Layer Brick Flat Soling	Sqm	78.750	441.599	Four Hundred and Forty-One point Five Nine Nine	34775.921	Thirty-Four Thousand Seven Hundred and Seventy-Five point Nine Two One
3	BoQ : Saucer Drain	05/01/02b	Concrete Class -20 (Foundation).	Cum	16.540	11809.416	Eleven Thousand Eight Hundred and Nine point Four One Six	195327.741	One Lakh Ninety-Five Thousand Three Hundred and Twenty-Seven point Seven Four One
4	BoQ : Saucer Drain	02/05/02	High Yield Reinforcement Bars	Tonne	2.415	77353.101	Seventy-Seven Thousand Three Hundred and Fifty-Three point One Zero One	186807.739	One Lakh Eighty-Six Thousand Eight Hundred and Seven point Seven Three Nine
Grand Total:								421527.254	Four Lakh Twenty-One Thousand Five Hundred and Twenty-Seven point Two Five Four

This BoQ : Saucer Drain is Electronically Signed by Mr. Md on behalf of M.M. Builders & Engineers Ltd.-Spectra Engineers Ltd.- M/S. Rimi Nerman Sangstha (JV)

[Masud Hi-Tech Engineering Ltd. - M/S Hassan Builders - JV](#)
[\(JVCA - View Details\)](#)
[\(Sub Contractor/Consultant - View Details\)](#)

BoQ : Saucer Drain

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	BoQ : Saucer Drain	02/04/01	Channel Excavation in Unsuitable Materials	Cum	31.500	127.514	One Hundred and Twenty-Seven point Five One Four	4016.691	Four Thousand AND Sixteen point Six Nine One
2	BoQ : Saucer Drain	05/01/01	Single Layer Brick Flat Soling	Sqm	78.750	404.483	Four Hundred and Four point Four Eight Three	31853.036	Thirty-One Thousand and Zero Three S
3	BoQ : Saucer Drain	05/01/02b	Concrete Class -20 (Foundation).	Cum	16.540	10851.902	Ten Thousand Eight Hundred and Fifty-One point Nine Zero Two	179490.459	One Lakh Se Thousand and Ninety point

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোহাম্মদ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিদপ্তর ও সড়ক মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

4	সবুজ Saucer Drain	02/05/02	High Yield Reinforcement Bars	Tonne	2.415	70412.261	Seventy thousand four Hundred and Twelve point Two Six One	170045.610	One Lakh Seventy Thousand AND Forty-Five point Six One
							Grand Total:	385405.796	Three Lakh Eighty-Five Thousand Four Hundred and Five point Seven Nine Six

This BoQ : Saucer Drain is Electronically Signed by Mr. Md Julfikar Hossain Masud on behalf of Masud Hi-Tech Engineering Ltd. - M/S Hassan Builders - JV

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
যোগাযোগ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 125329 **Invitation Reference No. :** DZ(e-GP)-09/PMP(Road)/2017-2018.
Closing Date and Time : 09-Nov-2017 12:00 **Opening Date and Time :** 09-Nov-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Double Bituminous Surface Treatment work at 19th (P) km to 27th (P) km (Ch. 19 + 550 to 26+100 km) of Dhaka (Mirpur)-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh (Dhaka-Aricha) Road (N5) of Dhaka Road Division under Periodic Maintenance Program (PMP) during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : Masud Hi-Tech Engineering Ltd. - M/S Hassan Builders - JV

S. No.	Form Name	Amount (in BDT)
1	Division 2 : Earth work	602170.726
2	Division 1 : General & Site Facilities	132969.724
3	Unconditional Discount Form	0.000
4	Division 3 : Pavement work	75473272.024
5	Division 6 : Incidental	3822582.274
6	BoQ : Saucer Drain	385405.796
	Grand Total	80416400.544

Tenderer/Consultant Name : M.M. Builders & Engineers Ltd.-Spectra Engineers Ltd.- M/S. Rimi Nerman Sangstha (JV)

S. No.	Form Name	Amount (in BDT)
1	Division 2 : Earth work	1102359.810
2	Division 1 : General & Site Facilities	344316.617
3	Unconditional Discount Form	0.000
4	Division 3 : Pavement work	75562112.003
5	Division 6 : Incidental	2986084.860
6	BoQ : Saucer Drain	421527.254
	Grand Total	80416400.544

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 সিনিয়র
 সিস্টেম এনালিস্ট
 সিস্টেম এনালিস্ট ও সিস্টেম এনালিস্ট
 সিস্টেম এনালিস্ট ও সিস্টেম এনালিস্ট
 সিস্টেম এনালিস্ট ও সিস্টেম এনালিস্ট

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 125329
 Invitation Reference No. : DZ(e-GP)-09/PMP(Road)/2017-2018.

Closing Date and Time : 09-Nov-2017 12:00
 Opening Date and Time : 09-Nov-2017 12:00

Procuring Entity : Dhaka Zone

Brief : Double Bituminous Surface Treatment work at 19th (P) km to 27th (P) km (Ch. 19 + 550 to 26+100 km) of Dhaka (Mirpur)-Utholi - Paturia - Natakola - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh (Dhaka-Aricha) Road (N5) of Dhaka Road Division under Periodic Maintenance Program (PMP) during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)
[Save As PDF](#)
[Print](#)


Form Name	Masud Hi-Tech Engineering Ltd. - M/S Hassan Builders - JV Amount in (BDT)	M.M. Builders & Engineers Ltd.-Spectra Engineers Ltd.- M/S. Rimi Nerman Sangtha (JV) Amount in (BDT)
Division 2 : Earth work	602170.726	1102359.810
Division 1 : General & Site Facilities	132969.724	344316.617
Unconditional Discount Form	0.000	0.000
Division 3 : Pavement work	75473272.024	75562112.003
Division 6 : Incidental	3822582.274	2986084.860
BoQ : Saucer Drain	385405.796	421527.254
Grand Total	80416400.544	80416400.544

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল আল-মামুন
 সিনিয়র
 সিনিয়র পরিচালক ও মহাপরিচালক
 সিনিয়র পরিচালক ও সিনিয়র পরিচালক
 সিনিয়র পরিচালক ও সিনিয়র পরিচালক

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 125329 **Invitation Reference No. :** DZ(e-GP)-09/PMP(Road)/2017-2018.
Closing Date and Time : 09-Nov-2017 12:00 **Opening Date and Time :** 09-Nov-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Double Bituminous Surface Treatment work at 19th (P) km to 27th (P) km (Ch. 19 + 550 to 26+100 km) of Dhaka (Mirpur)-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh (Dhaka-Aricha) Road (N5) of Dhaka Road Division under Periodic Maintenance Program (PMP) during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-09/PMPRoad/2017-2018	Double Bituminous Surface Treatment work at 19th P km to 27th P km Ch. 19 550 to 26100 km of Dhaka Mirpur-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh Dhaka-Aricha Road N5 of Dhaka Road Division under Periodic Maintenance Program PMP during the year 2017-2018 PMPRoad 2017-2018.

M.M. Builders & Engineers Ltd.-Spectra Engineers Ltd.- M/S. Rimi Nerman Sangstha (JV)
(JVCA - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	MM Builders & Engineers Ltd.-Spectra Engineers Ltd.- M/S. Rimi Nerman Sangstha (JV)
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mm.sp.rm2017@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	MBEL= 25 Years, Spectra-36 Years, Rimi-06 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PEs requirements
Contract Package No. 01	01 of 2010 Construction of Road from Daudkandi Toll Plaza to Kutumbapur, Chainage: Km 39+267 to km 61+267, Contract Package No. 01 under 4-Laning of Dhaka-Chittagong Highway Project.	Prime Contractor	10 January, 2010	31 May 2016	4010827698.720	Project Director (ACE), RHD 4-Laning of Dhaka-Chittagong Highway Project 132/4, New Bailey Road, Dhaka-1000 9354105, Fax: 9354137 pddchp@yahoo.com	The quantities of major items of work involved: i) Embankment Filling/Work = 28,94,473 Cum ii) Improved Sub-grade = 98,647.42 Cum iii) Sub Base = 93,450.02 Cum iv) Aggregate Base Course = 1,06,687.21 Cum v) Bituminous

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

							Cum vii) CC Block = 34,841.95 Sq.m
Contract Package No. 07	Construction of Road from Start of Dhumghat Bridge to Mirsarai Bazar, Chainage: Km 165+183 to Km 180+850, Contract Package No. 07 under 4-Laning of Dhaka-Chittagong Highway Project	Prime Contractor	10 January, 2010	30 April 2016	2527478371.210	Project Director (ACE), RHD 4-Laning of Dhaka- Chittagong Highway Project 132/4, New Baily Road, Dhaka-1000 9354105, Fax 9354137 pddchp@yahoo.com	The quantities of major items of work involved: i) Embankment Filling/Work = 9,11,546.99 Cum ii) Improved Sub-grade = 78,211.04 iii) Sub Base = 68,938.46 Cum iv) Aggregate Base Course = 99,714.35 Cum v) Bituminous Wearing Course = 61,428.75 Cum vi) RCC (Structure, Pavement etc.) = 13,902.07 Cum
Contract Package No. DKZ/39/2010- 2011/R-03	Construction of Rigid Pavement, Flexible Pavement in/c Earth Work and CC Block, RCC Box Culvert / Cross- Drainage at Different Locations of Kishoreganj- Karimganj-Chamraghat-Mithamain Road (Chandaga- Mithamain Portion) (Z-3603) under Kishoreganj Road Division During the Year 2010-2011, Contract Package No. DKZ/39/2010-2011/R-03	Prime Contractor	08 February, 2012	15 March 2015	437718520.280	Executive Engineer (RHD) Road Division, Kishoreganj 091-61805 eekis@rhd.gov.bd	The quantities of major items of work involved: i) Earth work = 2,37,789.8 Cum ii) Rigid Pavement = 7,887.90 Cum iii) C.C Block = 11465 Cum
Contract Package No. OTM- 04/EE/KRD/2013- 14/BR-01.	Construction of 3 Nos. P.C Girder Bridge (Total Length 261.97m) at 31st Km Over Karanal Khal, 33rd Km Over Badalpur Khal and 37th Km Over Moshjidjam Khal of Ujanchar-Bajitpur-Austragram Road (Z-3601) under Kishoreganj Road Division during the year 2013-2014, Contract Package No. OTM-04/EE/KRD/2013-14/BR- 01.	Prime Contractor	23 April, 2014	19 December 2016	351566501.800	Executive Engineer (RHD) Road Division, Kishoreganj 091-61805 eekis@rhd.gov.bd	The quantities of major items of work involved: i) Bridge Length = 286.95 M ii) Span Length = 25 m, 31 m, 37 m iii) Total RCC Pile Length = 5700.3 Linear Meter iv) CC Block = 17,401.82 Sq.m
53/MKJ of 2015- 2016	Construction of Road Embankment by Earth filling at Flexible Pavement at aricha - Ghior Tangail	Prime Contractor	19 May 2006	19 April 2009	31399751.440	Executive Engineer (RHD) Manikgonj 065161377 eeman@rhd.gov.bd	Earth work, Pavement Work at Etc.
PMP/DZ/07/2012- 2013/03/DBST	Double Bituminous Surface Treatment (DBST) work at (Ch. 17+217 m to 68+407m, Ch. 71+407m to 73+694 m) = 53477.00 m of Dhaka(Katchpur)-Bhairb- Jagadishpur-Shaistaganj-Sylhet-Tamabil-Jaflong Road (Narsingdi part) (N2) during the year 2012-2013	Prime Contractor	24-09- 2013	20-02-2014	246982499.560	Executive Engineer, RHD Narsingdi, (Division Office) Narsingdi Road Division, Narsingdi.	DBST Works
eGP-01/GZ/2012- 2013	DBST and Overlay works at Ch. 12.431 to Ch. 29.931, Ch. 29.864 to Ch. 31.400, Ch. 61.777 to 63.606 and Ch.65.489 to Ch. 6.054 of Daulatdia- Faridpur(Goalchamot)-Magura-Jhenaidah- Jessore- Khulna-Mongla. Road	Prime Contractor	16-01- 2013	20-06-2013	106982526.950	Executive Engineer, RHD Office of the Executive Engineer Faridpur,(Division Office).	DBST and Overlay works
4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]							
Financial Year					Amount (Taka or Equivalent T)		

Signed
A.A.M.

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পল্লী পরিদপ্তর ও মহাপ্রকল্প বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার


2016-2017 (Spectra)	8793432076.890
2015-2016(Spectra)	6313012820.250
2014-2015(Spectra)	4207083924.710
2013-2014(Spectra)	3680014919.210
2012-2013(Spectra)	2887643210.380
Average Annual Construction Turnover in BDT	5176237390.290
2015-2016 (Rimi)	17450000.000
2014-2015 (Rimi)	24430000.000
2013-2014 (Rimi)	941745.100
2012-2013 (Rimi)	119463987.500
2011-2012 (Rimi)	141817726.050
Average Annual Construction Turnover in BDT_RIM	60820691.710
2016-2017 (MBEL)	2583395528.430
2015-2016(MBEL)	1754760424.710
2014-2015(MBEL)	2241276901.860
2013-2014(MBEL)	2015131373.420
2012-2013(MBEL)	1861202723.030
Average Annual Construction Turnover in BDT of MBEL	2091153390.290









This Tenderer Information Form (e-PV3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md on behalf of MM Builders & Engineers Ltd.-Spectra Engineers Ltd.- M/S. Rimi Nerman Sangstha (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	1. General Exp Record_MBEL-List.pdf	536.79	 Download
2	General Experience Certificates (ITT 15.1(a))	2. General Exp. Records_MBEL-Certificates.pdf	1994.72	 Download
3	General Experience Certificates (ITT 15.1(a))	General Expreience Certificate of Part-3.pdf	2378.82	 Download
4	General Experience Certificates (ITT 15.1(a))	General Expreience Certificate of Part-4.pdf	1843.53	 Download
5	General Experience Certificates (ITT 15.1(a))	General Expreience Certificate of Part-5.pdf	2472.38	 Download
6	General Experience Certificates (ITT 15.1(a))	General Expreience Certificate of Part-6.pdf	2640.51	 Download
7	General Experience Certificates (ITT 15.1(a))	General Expreience Certificate of Part-1-.pdf	2647.20	 Download
8	General Experience Certificates (ITT 15.1(a))	General Expreience Certificate of Part-2.pdf	2409.49	 Download
9	General Experience Certificates (ITT 15.1(a))	Completion Certificate.pdf	1239.55	 Download
10	Specific Experience Certificates (ITT 15.1(b))	Specific Experience Certificate.pdf	1927.57	 Download
11	Specific Experience Certificates (ITT 15.1(b))	DBS Road Certificate_Rimi.pdf	1239.55	 Download
12	Financial Capacity Certificates (ITT 16)	Line of Credit Spectra ID No. 125329.pdf	1061.73	 Download
13	Financial Capacity Certificates (ITT 16)	Line of Credit_MBEL_125329.pdf	1175.75	 Download
14	Financial Capacity Certificates (ITT 16)	Line of Credit Rimi ID No. 125329.pdf	1045.37	 Download
15	Valid Trade License (ITT 25.1.(f))	Trade Licence upto 2017-2018.pdf	2244.46	 Download
16	Valid Trade License (ITT 25.1.(f))	Trade Licence upto 2017-2018(Spectra).pdf	1756.07	 Download
17	Valid Trade License (ITT 25.1.(f))	Trade License_MBEL_2017-2018.pdf	1888.29	 Download
18	TIN Certificate (ITT 25.1(g))	TIN Certificate 2016-2017.pdf	601.88	 Download
19	TIN Certificate (ITT 25.1(g))	TIN Certificate upto 2017-2018.pdf	959.25	 Download
20	TIN Certificate (ITT 25.1(g))	TIN Certificate_MBEL-(2016-2017).pdf	1411.99	 Download
21	VAT Certificate (ITT 25.1(g))	VAT Certificate__ MBEL.pdf	782.39	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদাক্রম বিভাগ নতুন পরিচয় ও মোবাইল মর্যাদার পরিচয়পত্রী বাংলাদেশ সরকার
22	VAT Certificate (ITT 25.1(g))	VAT Registration 2017.pdf	842.01	
23	VAT Certificate (ITT 25.1(g))	VAT Registratin Certificate.pdf	501.99	
24	Specific Experience Certificates (ITT 15.1(b))	Specific Exp. _MBEL_DBST_Faridpur.pdf	873.09	

25	Specific Experience Certificates (ITT 15.1(b))	Specific Exp. _MBEL_DBST_Narshindi.pdf	1091.05	 Download
26	Specific Experience Certificates (ITT 15.1(b))	Specific Exp. Flexible Pavement-MBEL.pdf	1496.09	 Download
27	Average Annual Construction Turnover Certificate (ITT 31.1(c))	2.Payment cert_ 2015-2016 _MBEL.pdf	1980.05	 Download
28	Average Annual Construction Turnover Certificate (ITT 31.1(c))	3.Payment Cert_ 2014-2015 -MBEL.pdf	2072.24	 Download
29	Average Annual Construction Turnover Certificate (ITT 31.1(c))	4.Payment Cert_ 2013-2014- MBEL.pdf	2066.42	 Download
30	Average Annual Construction Turnover Certificate (ITT 31.1(c))	5.Payment Cert_ 2012-2013-MBEL.pdf	2008.37	 Download
31	Average Annual Construction Turnover Certificate (ITT 31.1(c))	0.Summary Sheet of Turnover _MBEL_(2012-2016).pdf	25.56	 Download
32	Average Annual Construction Turnover Certificate (ITT 31.1(c))	1. Pyament Certificate _MBEL_(2016-2017).pdf	2089.03	 Download
33	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Average Annual Turnover as Payment Certificate 2017 (Final).pdf	8.26	 Download
34	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (Part-7).pdf	2502.35	 Download
35	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (Part-8).pdf	2425.63	 Download
36	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (Part-9).pdf	2021.36	 Download
37	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (Part-2).pdf	2492.05	 Download
38	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (Part-3).pdf	2567.69	 Download
39	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (Part-4).pdf	2279.33	 Download
40	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (Part-5).pdf	2223.85	 Download
41	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (Part-6).pdf	2586.80	 Download
42	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (Part-1).pdf	2172.27	 Download
43	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (Part-2).pdf	2353.25	 Download
44	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (Part-3).pdf	2211.81	 Download
45	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (Part-4).pdf	2351.47	 Download
46	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 (Part-5).pdf	1694.96	 Download
47	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 (Part-1).pdf	2382.44	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (Part-2).pdf	2458.40	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (Part-3).pdf	2244.99	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (Part-4).pdf	2212.87	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (Part-5).pdf	2171.82	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (Part-6).pdf	868.43	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (Part-2).pdf	2419.35	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (Part-3).pdf	2481.98	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (Part-4).pdf	2590.45	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (Part-5).pdf	2154.89	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (Part-6).pdf	1873.68	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 (Part-1).pdf	2311.34	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 (Part-1).pdf	2374.74	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালক ও যন্ত্রাংশ বিভাগ
 সিস্টেম পরিচালক ও সফটওয়্যার
 পরিচালক, বাংলাদেশ সরকার

60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 2016-2017 (Part-4)-.pdf	2462.29	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 2016-2017 (5)-.pdf	2289.14	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 2016-2017 (Part-6)-.pdf	2671.60	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Summary 2012-2013.pdf	16.16	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 2016-2017 (Part-1)-.pdf	2312.71	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 2016-2017 (Part-2)-.pdf	2405.83	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment 2016-2017 (Part-3)-.pdf	2431.67	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Summary 2016-2017 (New).pdf	24.61	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Summary 2016-2017.pdf	995.41	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Summary 2015-2016.pdf	27.17	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Summary 2014-2015.pdf	22.61	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate Summary 2013-2014.pdf	18.14	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate last 5 years (Part-1).pdf	1728.55	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate last 5 years (Part-2).pdf	1204.04	 Download

Masud Hi-Tech Engineering Ltd. - M/S Hassan Builders - JV
(JVCA - View Details)
(Sub Contractor/Consultant - View Details)

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	Masud Hi-Tech Engineering Ltd. - M/S Hassan Builders - JV
2. Registered e-mail ID of the Tenderer / JVCA Partner:	mhel.hb.jv@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	Both are more than 10(ten) Years.

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
03/ACE/RHD/CMZ/2013-2014	Periodic Maintenance Programme (PMP) providing DBS Wearing Course work in/c. Strengthening, Potholes, repair and earth work in 10.5km of BBL road (N-809) and Providing Overlay/DBST work in 17.70km & 4.15km of CLCLB Road (R-140)	Prime Contractor	23 February 2014	8 July 2014	97196215.000	Executive Engineer, Road Division, Laxmipur Phone: 0381-61500 Cell: 01730782657 Email: eelax@rhd.gov.bd	DBS Wearing Course - 3,961.25 Cum DBST - 97,346.80 Sqm
DKZ/40/2010-2011/R-01	8 (Eight) Lanning of at 4th K.M, 5th K.M & 6th K.M on Jatrabari-Katchpur Road (Polder Road) of Widening pavement at New 4 (Four) Lane under Narayangonj Road Division during the year 2010-2011.	Prime Contractor	05 January 2012	15 October 2014	372174643.400	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02 9569116 Email : acedha@rhd.gov.	Earthwork 212,732.280 Cum Sub-Base 18,749.800 Cum Aggregate Base Type - I

Signed
A.A.H.
 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মহাপরিদপ্তর
 বাংলাদেশ সরকার

							Cum DBS Base Course 3,122.070 Cum RCC Work 1,793.77 Cum
DZ(e-GP)- 18/PMP(Road)/2016- 2017	Rigid Pavement at 4th P km 5th P km 6th P km 7th P km & 9th P km and Flexible Pavement at Different Location from 1st km to 7th P km Ch. 0000m to 6647 & Ch.08771.10m to 08921.00m of Birulia-Ashulia Road N-511 of Dhaka Road Division under PMP during the year 2016-2017 PMPRoad 2016-2017.	Prime Contractor	09 April 2017	19 June 2017	92910503.740	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02- 9569116 Email : acedha@rhd.gov.bd	Sub-Base 336.60 Cum Aggregate Base Type 1 854.70 Cum Dense Bituminous Surfacing- Base Course (Plant Method) 382.78 Cum Dense Bituminous Surfacing- Wearing Course (Plant Method) 1557.07 Cum Concrete Class 10 (Produced by Concrete Batching Plant) 682.55 Cum Cement Concrete Pavement Concrete Class 35 (Produced by Concrete Batching Plant) 2,047.65 Cum
DZ(e-GP)- 06/PMP(Road)/2016- 2017	Periodic Maintenance of JangaShibpur-Raipura Road (Ch: 0+000 to 7+915) (Z-2041) and Shaheprotap-Narsingdi (Ch: 0+000m to 0+980m & 3+530m to 4+880m) (R-210) Road with DBS Wearing Course including Rigid pavement on Bazar area under Narsingdi Road Division during the year 2016-2017 (PMP(Road) 2016-2017).	Prime Contractor	23 October 2016	22 April 2017	133035324.300	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02- 9569116 Email : acedha@rhd.gov.bd	Improved Sub grade 41.13 Cum Sub-Base 1,099.92 Cum Aggregate Base Type-1 3,473.53 Cum Dense Bituminous Surfacing- Base Course (Plant Method) 512.77 Cum Dense Bituminous Surfacing- Wearing Course (Plant Method) 2,304.20 Cum Premix Bituminous Carpeting 376.237 Cum Concrete Class 10 (Produced by Concrete Batching Plant) 536.25 Cum Concrete Class 30 (Produced by Concrete
	Earthwork on Road Embankment, Widening						

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
যোগাযোগ
সড়ক পরিবহন ও যান্ত্রিক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

e-GP/12/ACEkhu/2014-2015_ID-22253	Strengthening of Existing Pavement, Construction of Hard Shoulder, Surfacing (DBS), RCC Pre-cast Palisiding, Road marking, Sign Signal, KM Post from Ch. 0+000m to 9+065m of Signboard-Morelgonj-Rayenda-Sharankhola-Bogi Road (Z-7702) under Road Division, Bagerhat during the year 2014-2015 (Package No. WP-02)	Prime Contractor	30 June 2015	25 April 2016	111107363.250	Executive Engineer, RHD, Bagerhat Road Division, Sarak Bhaban, Bagerhat. Phone: 046862485 Email: eebeg@rhd.gov.bd	Base Type - II 8,712.750 Cum DBS Wearing Course 1,739.140 Cum DBS Base Course 2,684.650 Cum
e-GP/13/ACE Khu/2014-2015_ID-22254	Earthwork on Road Embankment, Widening Strengthening of Existing Pavement, Construction of Hard Shoulder, Surfacing (DBS), RCC Pre-cast Palisiding, Road marking, Sign Signal, KM Post from Ch. 9+065m to 19+181m of Signboard-Morelgonj-Rayenda-Sharankhola-Bogi Road (Z-7702) under Road Division, Bagerhat during the year 2014-2015 (Package No. WP-03)	Prime Contractor	30 June 2015	17 May 2016	106786925.260	Executive Engineer, RHD, Bagerhat Road Division, Sarak Bhaban, Bagerhat. Phone: 046862485 Email: eebeg@rhd.gov.bd	Sub-Base 2,049.600 Cum Aggregate Base Type - II 8,791.109 Cum DBS Wearing Course 1,743.946 Cum DBS Base Course 2,829.113 Cum
Dev/03/e-GP/SE/DRC/2015-16	Impovement of (Strengthening & Surfacing) Bhulta-Rupgonj-Baraith-Badda Road (Z-2063) under Road Division, Narayanganj during the year 2015-2016.(Ch.0+000 to 8+000)	Prime Contractor	11 November 2015	01 November 2016	62342688.250	Executive Engineer, Road Division, Narayanganj Phone: 027693468 Cell: 01730782606 Email: eenary@rhd.gov.bd	Aggregate Base Type - I 2,457.00 Cum Aggregate Base Type - II 1,994.00 Cum DBS Wearing Course 1,786.00 Cum Premix Bituminous Carpeting 68.00 Cum 12mm Compacted Premix Bituminous Seal Coat 13,140.00 Lin. Metre
DZ(e-GP)-17/PMP(Road)/2016-2017	Overlay by DBS Wearing Course at Madanpur-Madanganj-Syedpur road R113 Ch. 0000m to 11000m of Narayanganj Road Division under PMP during the year 2016-2017 PMP Road 2016-2017.	Prime Contractor	20 March 2017	10 September 2017	132067741.490	Additional Chief Engineer, RHD, Dhaka Zone, Dhaka. Phone: 02-9569116 Email : acedha@rhd.gov.bd	Aggregate Base Type - I 4,571.25 Cum Aggregate Base Type - II 81.45 Cum DBS Wearing Course 3,025.00 Cum DBS Base Course 1,674.95 Cum Single Bituminous Surface Treatment 9,065.70 Sqm

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount (Taka or Equivalent Taka)
Masud Hi-Tech Engineering Ltd. (11-10-2012 to 11-10-2017)	1500183812.550
Ms Hassan Builders (11-10-2012 to 11-10-2017)	2132923390.000

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md Julfikar Hossain Masud on behalf of Masud Hi-Tech Engineering Ltd. - MS Hassan Builders - JV







S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience Certificate 10 Years.pdf	1800.67	
2	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Betagi Barguna Tender ID 82608.pdf	1525.63	
3	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Bondor Road Madanpur Road _ Tender ID 80402 Tk. 131155950.98.pdf	1671.30	

4	General Experience Certificates (ITT 15.1(a))	General Experience Certificate BWDB 81 lac.pdf	291.00	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Charsindur Bridge _ Tender ID 49398 _Tk. 70580627.69.pdf	2024.85	 Download
6	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Eight Lane Tk. 368082530.95.pdf	1796.18	 Download
7	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Joypara Link Road Tk. 34843822.58.pdf	1519.59	 Download
8	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Mawna Sreepur Gazipur Tk. 63026572.19.pdf	1625.99	 Download
9	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Morrelgonj Bagerhat Tender ID 22253.pdf	1874.48	 Download
10	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Morrelgonj Bagerhat Tender ID 22254.pdf	1798.28	 Download
11	General Experience Certificates (ITT 15.1(a))	General Experience Certificate of MHEL 1.pdf	1659.91	 Download
12	General Experience Certificates (ITT 15.1(a))	General Experience Certificate PMP Langalbondh Bridge Tk. 116999248.69.pdf	1047.22	 Download
13	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Comilla Tk. 9599997.12.pdf	1458.87	 Download
14	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Manikgonj Tk. 76020105.95.pdf	1455.77	 Download
15	General Experience Certificates (ITT 15.1(a))	General Experience Certificate RHD Manikgonj Tk. 76020105.95.pdf	1734.84	 Download
16	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Charabag Birulia Dhaka Tk. 92216507.20 Tender ID 80404.pdf	1567.13	 Download
17	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Matuail Newtown Tk. 135061190.36.pdf	1592.87	 Download
18	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rigid Pavement Gabtoli Ashulia Birulia Tender ID 27867.pdf	1223.59	 Download
19	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Rupgonj Narayangonj Tk. 61250767.06.pdf	1763.92	 Download
20	General Experience Certificates (ITT 15.1(a))	General Experience Certificate Tangail Bridge Tk. 72834018.40.pdf	1464.44	 Download
21	General Experience Certificates (ITT 15.1(a))	HB Sp Lalmai 24.21Cr...pdf	140.20	 Download
22	General Experience Certificates (ITT 15.1(a))	Sp HB Feni 30.40Cr...pdf	226.28	 Download
23	General Experience Certificates (ITT 15.1(a))	16 GENERAL 15-16.zip	1571.16	 Download
24	General Experience Certificates (ITT 15.1(a))	17 General Exp 16-17.pdf	2344.41	 Download
25	General Experience Certificates (ITT 15.1(a))	19 HB 10 years General Exp.pdf	131.25	 Download
26	General Experience Certificates (ITT 15.1(a))	14 GENERAL 15-16.zip	2566.63	 Download
27	General Experience Certificates (ITT 15.1(a))	15 GENERAL 15-16.zip	1968.89	 Download
28	General Experience Certificates (ITT 15.1(a))	13 GENERAL 15-16..zip	2147.57	 Download
29	General Experience Certificates (ITT 15.1(a))	9 GENERAL 12-13.zip	2415.21	 Download
30	General Experience Certificates (ITT 15.1(a))	10 GENERAL 13-14.zip	2105.53	 Download
31	General Experience Certificates (ITT 15.1(a))	11 GENERAL 14-15.zip	2229.74	 Download
32	General Experience Certificates (ITT 15.1(a))	12 GENERAL 14-15.zip	1967.09	 Download
33	General Experience Certificates (ITT 15.1(a))	18 General Exp. Turn Over Top Sheet.xlsx	33.00	 Download
34	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate DBST.pdf	396.26	 Download
35	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Eight Lane Tk. 368082530.90.pdf	1796.18	 Download
36	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Rigid Charabag Birulia Dhaka Tk. 92216507.20.pdf	1567.13	 Download
37	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Rigid Pavement Narsingdi Tk. 132898809.18.pdf	1662.34	 Download
38	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Bagerhat Tender ID 22253.pdf	1874.48	 <p>কাজী আব্দুল আল-মামুন প্রোগ্রামার পাবনা পরিদপ্তর ও মহাপ্রকল্প বিভাগ পাকিস্তান ও সোহেল মরহাতি পল্লীশিক্ষা কর্মসূচী বাংলাদেশ সরকার</p>
39	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Bagerhat Tender ID 22254.pdf	2017.42	
40	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Rupgonj Narayangonj Tk. 61250767.06.pdf	1763.92	

41	Specific Experience Certificates (ITT 15.1(b))	Specefic Experience Certificate Bondor Road Madanpur Road _ Tender ID 80402 Tk. 131155950.98.pdf	1671.30	 Download
42	Valid Trade License (ITT 25.1.(f))	Trade Licence 2017-2018 MHEL.pdf	2008.23	 Download
43	Valid Trade License (ITT 25.1.(f))	HB Trade Licence 17-18.pdf	89.63	 Download
44	TIN Certificate (ITT 25.1(g))	Tin Certificate MHEL.pdf	1108.82	 Download
45	TIN Certificate (ITT 25.1(g))	3 TIN.jpg	932.72	 Download
46	VAT Certificate (ITT 25.1(g))	Vat Certificate MHEL.pdf	1119.63	 Download
47	VAT Certificate (ITT 25.1(g))	4 VAT 11disit.jpg	1287.44	 Download
48	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 RHD Narayangonj.jpg	1410.20	 Download
49	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2017-2018 LGED Narayangonj_Memo No. 22_Date. 05.07.2017.pdf	2594.33	 Download
50	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2011-2012 MHEL.pdf	2647.41	 Download
51	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-2013 MHEL.pdf	1387.42	 Download
52	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2013-2014 MHEL.pdf	1624.11	 Download
53	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-2015 MHEL.pdf	1417.15	 Download
54	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 1.pdf	1851.46	 Download
55	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 2.pdf	1461.18	 Download
56	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2015-2016 MHEL 3.pdf	1755.40	 Download
57	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 1.pdf	2015.02	 Download
58	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 2.pdf	2594.29	 Download
59	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 3.pdf	2129.65	 Download
60	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 4.pdf	2451.48	 Download
61	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 5.pdf	1973.07	 Download
62	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 6.pdf	2280.67	 Download
63	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 7.pdf	1779.84	 Download
64	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 8.pdf	988.48	 Download
65	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 9.pdf	2171.58	 Download
66	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2016-2017 MHEL 10.pdf	2546.34	 Download
67	Average Annual Construction Turnover Certificate (ITT 31.1(c))	28 Payment 16-17.pdf	1973.32	 Download
68	Average Annual Construction Turnover Certificate (ITT 31.1(c))	24 PAYMENT 14-15.zip	1238.15	 Download
69	Average Annual Construction Turnover Certificate (ITT 31.1(c))	25 PAYMENT 15-16.zip	2423.18	 Download
70	Average Annual Construction Turnover Certificate (ITT 31.1(c))	27 PAYMENT 15-16.zip	2651.55	 Download
71	Average Annual Construction Turnover Certificate (ITT 31.1(c))	20 Payment Top Sheet.xlsx	20.26	 Download
72	Average Annual Construction Turnover Certificate (ITT 31.1(c))	21 PAYMENT 12-13.pdf	194.35	 Download
73	Average Annual Construction Turnover Certificate (ITT 31.1(c))	22 PAYMENT 13-14.pdf	610.89	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচালন ও মর্যাদাপূর্ণ বিভাগ নতুন পরিচালন ও সোহ মর্যাদাপূর্ণ নতুন পরিচালন ও সোহ মর্যাদাপূর্ণ
74	Average Annual Construction Turnover Certificate (ITT 31.1(c))	23 PAYMENT 14-15.zip	1952.57	
75	Average Annual Construction Turnover Certificate (ITT 31.1(c))	TENDER CAPACITY....docx	14.22	

76	Average Annual Construction Turnover Certificate (ITT 31.1(c))	HB ITT 44.2 -1.....xls	33.56	 Download
77	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Table For Calculation Turnover 2012-2013 to 2016-2017 MHEL..pdf	607.97	 Download
78	-	Work in Hand MHEL.xlsx	15.26	 Download
79	-	Auto Batch Mixing Plant Document.pdf	2299.39	 Download
80	-	Auto Batch Mixing Plant.pdf	1580.86	 Download
81	-	Auto Level Machine.pdf	169.13	 Download
82	-	Bitumen Distributor Amman Apollo.pdf	2561.44	 Download
83	-	Cater Pillar Wheel Loader Model 920.pdf	1917.11	 Download
84	-	Catter Pillar Wheel Loader Model CAT 950.pdf	1683.07	 Download
85	-	Concrete Mixture Machine.pdf	347.05	 Download
86	-	Core Cutter Machine Bitumen Extraction Machine.jpg	284.46	 Download
87	-	Diesel Generator 1.pdf	566.83	 Download
88	-	Diesel Generator 2.pdf	1998.98	 Download
89	-	Drum Mix Asphalt Plant.pdf	1020.55	 Download
90	-	Dump Truck 4 Nos New.pdf	2023.26	 Download
91	-	Dump Truck 4 Nos..pdf	1822.64	 Download
92	-	Dump Truck Dhaka Metro U 12-0543 Renuwal Copy.pdf	1459.26	 Download
93	-	Dump Truck Dhaka Metro U 12-0543.pdf	1831.39	 Download
94	-	Dump Truck Dhaka Metro U 12-0544 Renuwal Copy.pdf	1465.51	 Download
95	-	Dump Truck Dhaka Metro U 12-0544.pdf	1808.90	 Download
96	-	Dump Truck Dhaka Metro U 12-0545 Renuwal Copy.pdf	1449.13	 Download
97	-	Dump Truck Dhaka Metro U 12-0545.pdf	1831.24	 Download
98	-	Dump Truck Dhaka Metro U 12-0546 Renuwal Copy.pdf	2461.63	 Download
99	-	Dump Truck Dhaka Metro U 12-0546.pdf	1817.76	 Download
100	-	Dump Truck Dhaka Metro U 12-0547 Renuwal Copy.pdf	1445.63	 Download
101	-	Dump Truck Dhaka Metro U 12-0547.pdf	1822.46	 Download
102	-	Dump Truck Dhaka Metro U 12-1131.pdf	2117.51	 Download
103	-	Dump Truck Dhaka Metro U 12-1132.pdf	2064.64	 Download
104	-	Dump Truck Dhaka Metro U 12-1133.pdf	2088.84	 Download
105	-	Dump Truck Dhaka Metro U 12-1134.pdf	2118.72	 Download
106	-	Dump Truck.pdf	587.85	 Download
107	-	Excavator Catterpillar Model 320B.pdf	2522.15	 Download
108	-	Excavator Model 180-8.pdf	1859.67	 Download
109	-	HAMM Tandeem Roller Model HD85.22 2 No.pdf	1555.06	 Download
110	-	Hand Roller Model - JM06H-2.pdf	2751.37	 Download
111	-	Labratory Equipment for Test.pdf	104.16	 Download
112	-	Level Machine.pdf	172.10	 কাজী আব্দুল আল-মামুন প্রোগ্রামার নতুন পরিচয় ও মর্যাদা বিকাশ নতুন পরিচয় ও সেই মর্যাদায় গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
113	-	Mni Prisom.pdf	132.15	
114	-	Motor Grader Model - MG3-H.pdf	1477.36	

115	-	Penumatic Roller and Asphalt Paver.pdf	844.95	 Download
116	-	Penumatic Tyre Roller and Asphalt Paver.pdf	2378.32	 Download
117	-	Sakai Tyre Roller Model TS7409.pdf	1594.61	 Download
118	-	Servey Equipment.jpg	2141.43	 Download
119	-	SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf	2139.97	 Download
120	-	Soil Compactor Model CS533E.pdf	2159.70	 Download
121	-	Total Station.pdf	166.21	 Download
122	-	Water Pump 2.pdf	207.52	 Download
123	-	Water Pump Mixture Machine Generator Vabrator Machine.pdf	869.89	 Download
124	-	Water Pump.pdf	185.87	 Download
125	-	Wheel Loader Model ZL50GN.pdf	2670.20	 Download
126	-	Wilson Bitumen Distributor Document.pdf	2556.30	 Download
127	-	Wilson Bitumen Distributor.pdf	2533.60	 Download
128	-	Wilson Drum Mix Asphalt Plant Document.pdf	2542.71	 Download
129	-	Wilson Drum Mix Asphalt Plant.pdf	2525.09	 Download
130	-	Wilson Paver Finisher Machine Document.pdf	2393.32	 Download
131	-	Wilson Paver Finisher Machine.pdf	2638.00	 Download
132	-	Wheel Loader Model Mb-LW500FN.pdf	895.85	 Download
133	-	Distributor Operator Md. Ripon.pdf	584.53	 Download
134	-	Distributor Operator Sree Uzzal Halder.pdf	1369.65	 Download
135	-	Driver Jamir Ali Prodhan.pdf	531.06	 Download
136	-	Dump Truck Driver Rintu Mr.pdf	1046.82	 Download
137	-	Project Accountant Md. Nurey Alam.pdf	2233.11	 Download
138	-	Project Accountant Md. Rezaul Karim Riaz.pdf	1343.35	 Download
139	-	Project Accountant Md. Shadikul Islam.pdf	1368.59	 Download
140	-	Project Engineer Ashish Kumer Paul.pdf	308.63	 Download
141	-	Project Engineer Md. Altaf Hossain.pdf	1838.04	 Download
142	-	Project Engineer Md. Moklesur Rahman.pdf	2176.93	 Download
143	-	Project Engineer Shawpan Kumer Sarker.pdf	1453.24	 Download
144	-	Project Engineer Sree Tusher Chandro Sarker.pdf	1205.87	 Download
145	-	Project Manager Ahmed Mahbubur Rahman.pdf	600.84	 Download
146	-	Project Manager Md. Badruzzaman.jpg	1349.42	 Download
147	-	Project Manager Muhammed Eleas Shah.pdf	366.10	 Download
148	-	Project Manager Nurunnavi.pdf	994.52	 Download
149	-	Serveyor Md. Moklesur Rahman.pdf	1640.37	 Download
150	-	Steel Roller Operator Md. Amjad Hossain Ma.pdf	1135.00	 Download
151	-	Supervisor Mohammed Abdullah.pdf	2248.00	 কাজী আব্দুল আল-মামুন প্রোগ্রামার সিস্টেম পরিচালনা ও যন্ত্রাংশ বিক্রয় সিস্টেম পরিচালনা ও সফটওয়্যার পরিচালনা কর্তৃক বাংলাদেশ সরকার
152	-	Supervisor Khandokar Mobarak Hossain.pdf	1026.32	
153	-	Supervisor Md. Jamal Mah.pdf	228.83	

154	-	Supervisor Md. Nur Alam.pdf	1822.11	 Download
155	-	Supervisor Md. Saddam Sheikh.pdf	1992.48	 Download
156	-	Supervisor Md. Sharif Ullah.pdf	1082.50	 Download
157	-	Supervisor Safiquel Islam.pdf	1139.80	 Download
158	-	Supervisor Sahid Hossain Khan.pdf	847.22	 Download
159	-	Surveyor Md. Omar Faruque.pdf	440.68	 Download
160	-	Supervisor.pdf	1221.81	 Download
161	-	Surveyor Monir Hossain.pdf	2158.52	 Download
162	-	Form XII Masud Hi-Tech Engineering Ltd..pdf	295.34	 Download
163	-	Incorporation Certificate Masud Hi-Tech Engineering Ltd..pdf	260.51	 Download
164	-	Masud Hi-Tech Memorandum of Articles.pdf	101.90	 Download
165	-	Memorandum of Masud Hi-Tech Engineering Ltd..pdf	1809.97	 Download
166	-	MHEL Form XII.pdf	48.66	 Download
167	-	National ID Card Smart Julfikar Hossain Masud Rana.pdf	149.20	 Download
168	-	National ID Card Julfikar Hossain Masud Rana.jpg	675.93	 Download
169	General Experience Certificates (ITT 15.1(a))	Munshigonj Louhajong Mawa Road Date . 23.03.2006 Tk. 2348386.pdf	1053.24	 Download
170	General Experience Certificates (ITT 15.1(a))	Fotulla Munshigonj Louhajong Mawa Road Date.23.03.2006 Tk. 1468000.00.pdf	982.12	 Download
171	Specific Experience Certificates (ITT 15.1(b))	HB Sp Laxmipur 9.71Cr.pdf	320.48	 Download
172	Financial Capacity Certificates (ITT 16)	HB Liquid 125329.pdf	82.20	 Download
173	-	6 Auditors Report 2013-2017.zip	1591.43	 Download
174	-	7 Equipment List..jpg	454.59	 Download
175	-	8 KEY PERSON.zip	2672.38	 Download
176	Financial Capacity Certificates (ITT 16)	Credit Line Certificate Tender ID 125329.pdf	525.68	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
মোঃ আমান
পতন পরিচালনা ও মর্যাদা বিভাগ
স্বাক্ষর পরিচালনা ও সেবা মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 125329 **Invitation Reference No. :** DZ(e-GP)-09/PMP(Road)/2017-2018.
Closing Date and Time : 09-Nov-2017 12:00 **Opening Date and Time :** 09-Nov-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Double Bituminous Surface Treatment work at 19th (P) km to 27th (P) km (Ch. 19 + 550 to 26+100 km) of Dhaka (Mirpur-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh Dhaka-Aricha Road (N5) of Dhaka Road Division under Periodic Maintenance Program (PMP) during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-09/PMPRoad/2017-2018	Double Bituminous Surface Treatment work at 19th P km to 27th P km Ch. 19 550 to 26100 km of Dhaka Mirpur-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh Dhaka-Aricha Road N5 of Dhaka Road Division under Periodic Maintenance Program PMP during the year 2017-2018 PMPRoad 2017-2018.

[M.M. Builders & Engineers Ltd.-Spectra Engineers Ltd.- M/S. Rimi Nerman Sangstha \(JV\)](#)
[\(JVCA - View Details\)](#)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)









Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Copy Enclose	Good	Owned	Copy Enclose
5.			
Elements of Activity		Brief description of Activity	
As Per JV Agreement		As Per JV Agreement	

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md on behalf of M.M. Builders & Engineers Ltd.-Spectra Engineers Ltd.- M/S. Rimi Nerman Sangstha (JV)

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan-125329.pdf	25.99	Download
2	-	Asphalt Batching Plant.pdf	778.17	Download
3	-	Concrete Batching Plant (Part-1).pdf	2624.41	Download
4	-	Concrete Batching Plant (Part-2).pdf	2551.08	Download
5	-	2. Excavator-05 Nos.pdf	726.39	Download
6	-	1. Tandem Roller-03 Nos.pdf	1221.89	Download
7	-	2. Water Tanker-06 Nos..pdf	611.05	Download
8	-	Asphalt Paver-01 No..pdf	710.77	Download
9	-	Bitumen Distributor-01 No.pdf	497.23	Download

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোরামার
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

10	-	1. Dump Truck- 04 Nos..pdf	954.75	 Download
11	-	Asphalt Batching Plant-02 Nos..pdf	1521.68	 Download
12	-	Mini Mobile Concrete Batching Plant_MBEL.pdf	2375.27	 Download
13	-	Equipment List_MBEL.pdf	120.19	 Download
14	-	1. Asphalt Batching Plant Documents-MBEL.pdf	2103.70	 Download
15	-	2. Equipment-1_ Evidence-MBEL.pdf	2459.09	 Download
16	-	3. Equipment-2- Evidence-MBEL.pdf	2167.32	 Download
17	-	Major Construction Equipment-MBEL 1-17.pdf	2059.98	 Download

Masud Hi-Tech Engineering Ltd. - M/S Hassan Builders - JV

(JVCA - View Details)

(Sub Contractor/Consultant - View Details)

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up





4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Computerized Auto Batch Mix Asphalt Plant	Good	Owned	1 No.
Asphalt Paver Machine	Good	Owned	1 No.
Motor Grader 120 HP	Good	Owned	1 No.
Vibratory Roller 10 Ton	Good	Owned	1 No.
Pneumatic Tyre Roller 10 Ton	Good	Owned	1 No.
Smooth Wheel Steel Roller 8-10 Ton	Good	Owned	1 No.
Aggregate Spreader	Good	Owned	1 No.
Bituminous Distributor	Good	Owned	1 No.
Power Rotary Brush	Good	Owned	1 No.
Drag Brush	Good	Owned	1 No.
Pay Loader	Good	Owned	1 No.
Air Compressor	Good	Owned	1 No.
Dump / Motor Trucks 6-10 Ton	Good	Owned	1 No.
Heating Equipment	Good	Owned	1 No.
Sit-on Type Thermoplastic Road Marking Machine	Good	Owned	1 No.

5.

Elements of Activity	Brief description of Activity
Joint Venture Purpose	Joint Venture Purpose

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md Julfikar Hossain Masud on behalf of Masud Hi-Tech Engineering Ltd. - MS Hassan Builders - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	Work Plan (ITT 25.1(h))	Work Plan 125329.pdf	103.54	 Download
2	-	Past Performance Masud Hi-Tech Engineering Ltd. 30.10.17.pdf	1335.95	 Download
3	-	National ID Card Smart Julfikar Hossain Masud Rana.pdf	149.20	 Download
4	-	National ID Card Julfikar Hossain Masud Rana.jpg	675.93	 Download

Signed
AAS


কাজী আব্দুল আল-মামুন
মোহাম্মাদ
পল্লী পরিদপন ও মহাসড়ক বিভাগ
সড়ক পরিদপন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

5	-	Masud Hi-Tech Memorandum of Articles.pdf	101.90	 Download
6	-	Memoramdum of Masud Hi-Tech Engineering Ltd..pdf	1809.97	 Download
7	-	MHEL Form XII.pdf	48.66	 Download
8	-	Form XII Masud Hi-Tech Engineering Ltd..pdf	295.34	 Download
9	-	Incorporation Certificate Masud Hi-Tech Engineering Ltd..pdf	260.51	 Download
10	-	Surveyor Md. Omar Faruque.pdf	440.68	 Download
11	-	Supervisor.pdf	1221.81	 Download
12	-	Surveyor Monir Hossain.pdf	2158.52	 Download
13	-	Supervisor Md. Sharif Ullah.pdf	1082.50	 Download
14	-	Supervisor Safiqul Islam.pdf	1139.80	 Download
15	-	Supervisor Sahid Hossain Khan.pdf	847.22	 Download
16	-	Supervisor Mohammed Abdullah.pdf	2248.00	 Download
17	-	Supervisor Khandokar Mobarak Hossain.pdf	1026.32	 Download
18	-	Supervisor Md. Jamal Mah.pdf	228.83	 Download
19	-	Supervisor Md. Nur Alam.pdf	1822.11	 Download
20	-	Supervisor Md. Saddam Sheikh.pdf	1992.48	 Download
21	-	Project Manager Muhammed Eleas Shah.pdf	366.10	 Download
22	-	Project Manager Nurunnavi.pdf	994.52	 Download
23	-	Seveyor Md. Mokhesur Rahman.pdf	1640.37	 Download
24	-	Steel Roller Operator Md. Amjad Hossain Ma.pdf	1135.00	 Download
25	-	Project Engineer Md. Moklesur Rahman.pdf	2176.93	 Download
26	-	Project Engineer Shawpan Kumer Sarker.pdf	1453.24	 Download
27	-	Project Engineer Sree Tusher Chandro Sarker.pdf	1205.87	 Download
28	-	Project Manager Ahmed Mahbubur Rahman.pdf	600.84	 Download
29	-	Project Manager Md. Badruzzaman.jpg	1349.42	 Download
30	-	Project Accountant Md. Rezaul Karim Riaz.pdf	1343.35	 Download
31	-	Project Accountant Md. Shadikul Islam.pdf	1368.59	 Download
32	-	Project Engineer Ashish Kumer Paul.pdf	308.63	 Download
33	-	Project Engineer Md. Altaf Hossain.pdf	1838.04	 Download
34	-	Distributor Operator Sree Uzzal Halder.pdf	1369.65	 Download
35	-	Driver Jamir Ali Prodhan.pdf	531.06	 Download
36	-	Dump Truck Driver Rintu Mr.pdf	1046.82	 Download
37	-	Project Accountant Md. Nurey Alam.pdf	2233.11	 Download
38	-	Distributor Operator Md. Ripon.pdf	584.53	 Download
39	-	Wheel Loader Model Mb-LW500FN.pdf	895.85	 Download
40	-	Wilson Drum Mx Asphalt Plant.pdf	2525.09	 Download
41	-	Wilson Paver Finisher Machine Document.pdf	2393.32	 Download
42	-	Wilson Paver Finisher Machine.pdf	2638.00	 Download
43	-	Wheel Loader Model ZL50GN.pdf	2670.20	 Download

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালনা ও সোহা মহাপ্রকৃত
পরিচালনা ও সোহা মহাপ্রকৃত

44	-	Wilson Bitumen Distributor Document.pdf	2556.30	 Download
45	-	Wilson Bitumen Distributor.pdf	2533.60	 Download
46	-	Wilson Drum Mix Asphalt Plant Document.pdf	2542.71	 Download
47	-	Water Pump 2.pdf	207.52	 Download
48	-	Water Pump Mixture Machine Generator Vabrator Machine.pdf	869.89	 Download
49	-	Water Pump.pdf	185.87	 Download
50	-	SINOTRUCK HOWO 6X4 DUMP TRUCK 4 UNITS.pdf	2139.97	 Download
51	-	Soil Compactor Model CS533E.pdf	2159.70	 Download
52	-	Total Station.pdf	166.21	 Download
53	-	Mtor Grader Model - MG3-H.pdf	1477.36	 Download
54	-	Penumatic Roller and Asphalt Paver.pdf	844.95	 Download
55	-	Penumatic Tyre Roller and Asphalt Paver.pdf	2378.32	 Download
56	-	Sakai Tyre Roller Model TS7409.pdf	1594.61	 Download
57	-	Servey Equipment.jpg	2141.43	 Download
58	-	Hand Roller Model - JV06H-2.pdf	2751.37	 Download
59	-	Labratory Equipment for Test.pdf	104.16	 Download
60	-	Level Machine.pdf	172.10	 Download
61	-	Mni Prisom.pdf	132.15	 Download
62	-	Dump Truck.pdf	587.85	 Download
63	-	Excavator Catterpillar Model 320B.pdf	2522.15	 Download
64	-	Excavator Model 180-8.pdf	1859.67	 Download
65	-	HAMM Tandeem Roller Model HD85.22 2 No.pdf	1555.06	 Download
66	-	Dump Truck Dhaka Metro U 12-1133.pdf	2088.84	 Download
67	-	Dump Truck Dhaka Metro U 12-1134.pdf	2118.72	 Download
68	-	Dump Truck Dhaka Metro U 12-0546.pdf	1817.76	 Download
69	-	Dump Truck Dhaka Metro U 12-0547 Renuwal Copy.pdf	1445.63	 Download
70	-	Dump Truck Dhaka Metro U 12-0547.pdf	1822.46	 Download
71	-	Dump Truck Dhaka Metro U 12-1131.pdf	2117.51	 Download
72	-	Dump Truck Dhaka Metro U 12-1132.pdf	2064.64	 Download
73	-	Dump Truck Dhaka Metro U 12-0544.pdf	1808.90	 Download
74	-	Dump Truck Dhaka Metro U 12-0545 Renuwal Copy.pdf	1449.13	 Download
75	-	Dump Truck Dhaka Metro U 12-0545.pdf	1831.24	 Download
76	-	Dump Truck Dhaka Metro U 12-0546 Renuwal Copy.pdf	2461.63	 Download
77	-	Dump Truck 4 Nos New.pdf	2023.26	 Download
78	-	Dump Truck 4 Nos..pdf	1822.64	 Download
79	-	Dump Truck Dhaka Metro U 12-0543 Renuwal Copy.pdf	1459.26	 Download
80	-	Dump Truck Dhaka Metro U 12-0543.pdf	1831.39	 Download
81	-	Dump Truck Dhaka Metro U 12-0544 Renuwal Copy.pdf	1465.51	 Download
82	-	Core Cutter Machine Bitumen Extraction Machine.jpg	284.46	 Download

Signed

 কাজী আব্দুল আল-মামুন
 প্রোগ্রামার
 সিস্টেম পরিচালনা ও যন্ত্রাংশ বিক্রয়
 সিস্টেম পরিচালনা ও সফটওয়্যার
 পরিচালনা করা হয়।

83	-	Diesel Generator 1.pdf	566.83	 Download
84	-	Diesel Generator 2.pdf	1998.98	 Download
85	-	Drum Mix Asphalt Plant.pdf	1020.55	 Download
86	-	Auto Level Machine.pdf	169.13	 Download
87	-	Bitumen Distributor Amman Apollo.pdf	2561.44	 Download
88	-	Cater Pillar Wheel Loader Model 920.pdf	1917.11	 Download
89	-	Catter Pillar Wheel Loader Model CAT 950.pdf	1683.07	 Download
90	-	Concrete Mixture Machine.pdf	347.05	 Download
91	-	Auto Batch Mixing Plant Document.pdf	2299.39	 Download
92	-	Auto Batch Mixing Plant.pdf	1580.86	 Download
93	-	Work in Hand MHEL.xlsx	15.26	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAB
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাঙ্ক বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
পরিচালনা বিভাগ
বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 125329 **Invitation Reference No. :** DZ(e-GP)-09/PMP(Road)/2017-2018.
Closing Date and Time : 09-Nov-2017 12:00 **Opening Date and Time :** 09-Nov-2017 12:00
Procuring Entity : Dhaka Zone
Brief : Double Bituminous Surface Treatment work at 19th (P) km to 27th (P) km (Ch. 19 + 550 to 26+100 km) of Dhaka (Mrpur)-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh (Dhaka-Aricha) Road (N5) of Dhaka Road Division under Periodic Maintenance Program (PMP) during the year 2017-2018 (PMP(Road) 2017-2018).

[View Notice](#)

Package No	Package Description
DZe-GP-09/PMPRoad/2017-2018	Double Bituminous Surface Treatment work at 19th P km to 27th P km Ch. 19 550 to 26100 km of Dhaka Mrpur-Utholi - Paturia - Natakhol - Kashinathpur - Bogra - Rangpur - Beldanga - Banglabandh Dhaka-Aricha Road N5 of Dhaka Road Division under Periodic Maintenance Program PMP during the year 2017-2018 PMPRoad 2017-2018.

[M.M. Builders & Engineers Ltd.-Spectra Engineers Ltd.- M/S. Rimi Nerman Sangstha \(JV\)](#)
[\(JVCA - View Details\)](#)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	Above 5 or No Case filed
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	75.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	36641057391.45

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md on behalf of M.M Builders & Engineers Ltd.-Spectra Engineers Ltd.-MS. Rimi Nerman Sangstha (JV)

[Masud Hi-Tech Engineering Ltd. - M/S Hassan Builders - JV](#)
[\(JVCA - View Details\)](#)

[\(Sub Contractor/Consultant - View Details\)](#)

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT

Past Performance Evaluation and rating matrix for different aspects


Sl. No	Aspects of Evaluation	Measure of Rating
--------	-----------------------	-------------------

Signed
 AAM
 কাজী আব্দুল আল-মামুন
 মোসাম্মদ
 সড়ক পরিবহন ও মহাসড়ক বিভাগ
 সড়ক পরিবহন ও সড়ক মন্ত্রণালয়
 বাংলাদেশ সরকার

1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	91.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	3633107202.55
Declaration			
Description			Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?			I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md Julfikar Hossain Masud on behalf of Masud Hi-Tech Engineering Ltd. - MS Hassan Builders - JV

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance Masud Hi-Tech Engineering Ltd. 30.10.17.pdf	1335.95	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল আল-মামুন
আব্দুল মামুন
পতন পত্রিকার ও মাসিক বিজ্ঞান
পত্রিকার পরিচালক ও সচিব
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার