



Last Login : Tuesday, 6 Mar, 2018 10:59:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 1 - Eligibility Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 150542 **Invitation Reference No. :** MZ(e-GP)-23/PMP(Road)/2017-2018

Closing Date and Time : 31-Jan-2018 14:15 **Opening Date and Time :** 31-Jan-2018 14:15

Procuring Entity : Mymensingh Zone

Brief : Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

[View Notice](#)**Eligibility Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZe-GP-23/PMPRoad/2017-2018

Lot No. and Description : 1 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416 12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch. 33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved
Criteria	M/S ISMAIL HOSSAIN	M/s TURNA ENTERPRISE
Tender Validity	Yes	Yes
Tender Security	Yes	Yes
JVCA Partner's Information given or not (If any)	NA	NA
Joint Venture Agreement	NA	NA
Subcontractor's Information given or not (If any)	NA	NA
Tender Contents	Yes	Yes
Tenderer Information	Yes	Yes
Eligibility Declarations	Yes	Yes
Trade license or Equivalent	Yes	Yes
Taxation Obligations Documents or Equivalent	Yes	Yes
Legal Capacity	Yes	Yes
Litigation History	Yes	Yes
Solvency	Yes	Yes
Country of Origin	Yes	Yes
Authorization Letter confirming the signatory of the Tenderer from Organization	Yes	Yes
Accepted in preliminary Evaluation	Yes	Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Eval that no substantial or important information has been omitted.

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

TEC Members

TEC Members

Name	ACE, Mymensingh Zone	SE, Jamalpur Circle	Md. Mobarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 1 On	08 Feb 2018 20:44	08 Feb 2018 21:07	08 Feb 2018 21:16
Comments	Signed.	Signed	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোঃ আমান
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 6 Mar, 2018 10:59:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 2 - Technical Responsiveness Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 150542 **Invitation Reference No. :** MZ(e-GP)-23/PMP(Road)/2017-2018

Closing Date and Time : 31-Jan-2018 14:15 **Opening Date and Time :** 31-Jan-2018 14:15

Procuring Entity : Mymensingh Zone

Brief : Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

[View Notice](#)**Technical Responsiveness Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZe-GP-23/PMPRoad/2017-2018 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416 12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch. 33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

Lot No. and Description : 1 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Criteria

Name of Tenderer/Consultant	Tenderer's Qualification	Tenderer's Experience	Turnover	Liquid Asset	Conformity of the Scheduled of Requirements	Eligibility and Conformity of Materials, Equipments and Services	Adequacy of Technical Proposal	Evaluation Status
M/S ISMAIL HOSSAIN	No	Yes	Yes	Yes	Yes	No	Yes	Technically Non-responsive
Ms TURNA ENTERPRISE	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Technically Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Mymensingh Zone	SE, Jamalpur Circle	Md. Mosarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymer

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পদ্ধতি নির্ধারণ ও মূল্যায়ন বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Signed Tender Evaluation Report 2 On	08 Feb 2018 20:45	08 Feb 2018 21:08	08 Feb 2018 21:17
Comments	Signed.	Signed	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল্লাহ আল-মামুন
যোগাযোগ
স্বত্ব পরিচয় ও মহাপ্রকৃত বিভাগ
স্বত্ব পরিচয় ও সোহ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 6 Mar, 2018 10:59:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 3 - Financial Evaluation and Price Comparison**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 150542 **Invitation Reference No. :** MZ(e-GP)-23/PMP(Road)/2017-2018

Closing Date and Time : 31-Jan-2018 14:15 **Opening Date and Time :** 31-Jan-2018 14:15

Procuring Entity : Mymensingh Zone

Brief : Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

[View Notice](#)**Financial Evaluation and Price Comparison**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZe-GP-23/PMPRoad/2017-2018 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416 12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch. 33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

Lot No. and Description : 1 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Price Evaluation**Evaluation Report Header**

Rank	Name of Tenderer	Official Est Cost	Quoted Amount (in BDT)	Deviation Amount	%of Deviaton
L1	M/s TURNA ENTERPRISE (Winner)	218936475.535	197042827.982	21893647.558	10.000

Evaluation Report Footer**Post Qualification**

Name of Tenderer/Consultant	Status
M/s TURNA ENTERPRISE	Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and, that no substantial or important information has been omitted.

TEC Members**TEC Members**

Name	ACE, Mymensingh Zone	SE, Jamalpur Circle	Md. Mosarrof Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymer

Signed

 কাজী আব্দুল আল-মামুন
 চেয়ারম্যান
 পদ্ধতি পরিদর্শন ও মূল্যায়ন বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Signed Tender Evaluation Report 3 On	08 Feb 2018 21:26	08 Feb 2018 21:37	10 Feb 2018 17:29
Comments	Signed.	Signed.	Signed.

Domestic preference calculated on the basis following formula :-

- EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
- Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their final destination [BDT])

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 6 Mar, 2018 10:59:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender Evaluation Report 4 - Final Evaluation Report**[Print](#)[Save As PDF](#)**Tender/Proposal Detail**

Tender/Proposal ID : 150542 **Invitation Reference No. :** MZ(e-GP)-23/PMP(Road)/2017-2018

Closing Date and Time : 31-Jan-2018 14:15 **Opening Date and Time :** 31-Jan-2018 14:15

Procuring Entity : Mymensingh Zone

Brief : Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

[View Notice](#)**Final Evaluation Report**

Ministry Name : Ministry of Road Transport and Bridges **Division Name :** Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) **Procuring Entity :** Mymensingh Zone

Tender Package No. and Description : MZe-GP-23/PMPRoad/2017-2018 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416 12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch. 33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

Lot No. and Description : 1 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

Procurement Data

Procurement Type	Procurement Method
NCT	Open Tendering Method

Procurement Plan

Approval Status	Budget Type	Approval Status of Official Estimates
Approved	Revenue	Approved

Name of Tenderer/Consultant Recommended for Award

Ms TURNAENTERPRISE

Post Qualification Report[View](#)**Clarification on Tenders**

Clarification on Tender/Proposal has not taken place

TEC Members**TEC Members**

Name	ACE, Mymensingh Zone	SE, Jamalpur Circle	Md. Mosarraf Hossain
Committee Role	Chairperson	Member Secretary	Member
Designation	Additional Chief Engineer	Superintending Engineer	Executive Engineer
PE Office	Mymensingh Zone	Mymensingh Zone	Office of the Executive Engineer, LGED, Mymensingh
Signed Tender Evaluation Report 4 On	10 Feb 2018 17:29	10 Feb 2018 17:31	10 Feb 2018 17:29
Comments	Signed.	Signed.	Signed.

Signed
AAM

কাজী আব্দুল আল-মামুন
মোহাম্মাদ
সহকারী পরিচালক ও মহাপরিচালক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও মহাপ্রকল্প বিভাগ
স্বাক্ষর পরিচালনা ও সচিব মহোদয়ের
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

List of Tenderers/Consultants for seeking clarification

[Go Back](#)

Tender/Proposal Detail

Tender/Proposal ID : 150542 **Invitation Reference No. :** MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 14:15 **Opening Date and Time :** 31-Jan-2018 14:15
Procuring Entity : Mymensingh Zone
Brief : Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhupur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

[View Notice](#)


S. No.	List of Tenderers	Clarification Status	Action
1	MS ISMAIL HOSSAIN	-	View Evaluation Status
2	M/s TURNA ENTERPRISE	-	View Evaluation Status

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

ABOUT TRUST ONLINE

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh


Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Opening Report

Tender/Proposal Detail			
Tender/Proposal ID :	150542	Invitation Reference No. :	MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time :	31-Jan-2018 14:15	Opening Date and Time :	31-Jan-2018 14:15
Procuring Entity :	Mymensingh Zone		
Brief :	Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.		
View Notice			

Package No. :	MZe-GP-23/PMPRoad/2017-2018		
Package Description :	Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416 12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch. 33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division Tangail during the year-2017-2018.		
Form Name	Action		
Tenderer Information Form (e-PW3-2) - Part - 1	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 3	Individual Report Comparative Report		
e-Tender Submission Letter (Form e-PW3-1)	Individual Report Comparative Report		
Tenderer Information Form (e-PW3-2) - Part - 4	Individual Report Comparative Report		
Subcontractor Information (Form e-PW3-3)	Individual Report Comparative Report		
Personnel Information (Form e-PW3-4)	Individual Report Comparative Report		
Past Performance Evaluation and rating matrix for different aspects	Individual Report Comparative Report		
Lot No. :	1		
Lot Description :	Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.		
TOR1	View		
TOR2	View		
Form Name	Action		
Division 2-Earthwork	Individual Report Comparative Report		
Division 1-General & Site Facilities	Individual Report Comparative Report		
Unconditional Discount Form	Individual Report Comparative Report		
Division 3-Pavement work	Individual Report Comparative Report		
Division 5 -Structures	Individual Report Comparative Report		
Division 6 - Incidental	Individual Report Comparative Report		
Grand Summary	Individual Report Comparative Report		


Signed

 কাজী আব্দুল আল-মামুন
 মোস্তামার
 সচিব পরিচালক ও মহাপ্রকৃতি বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 6 Mar, 2018 10:59:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)**Tender/Proposal Opening Report 1**
[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail			
Tender/Proposal ID :	150542	Invitation Reference No. :	MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time :	31-Jan-2018 14:15	Opening Date and Time :	31-Jan-2018 14:15
Procuring Entity :	Mymensingh Zone		
Brief :	Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.		
<div> View Notice</div>			

Tender Opening Report 1			
Ministry Name :	Ministry of Road Transport and Bridges	Division Name :	Road Transport and Highways Division
Organization/Agency Name :	Roads & Highways Department (RHD)	Procuring Entity :	Mymensingh Zone
Tender/Proposal Package No. and Description :	MZ(e-GP)-23/PMPRoad/2017-2018 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416 12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch. 33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division Tangail during the year-2017-2018.		
Lot No. and Description :	1 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.		

Procurement Data			
Procurement Type	Funding By	Budget Type	Method
NCT	GOB	Revenue	Open Tendering Method

Procurement Plan	
Approving Authority	Approval Status
Name: ACE, Mymensingh Zone Designation: Additional Chief Engineer Role: PE Office Name: Mymensingh Zone Organization: Roads & Highways Department (RHD)	Approved

Advertisement details			
Newspaper Name	Newspaper Date	URL Page	URL Publishing Date
The Daily Sun	05-Jan-2018		
The Daily Amader Shomoy	04-Jan-2018		
The Daily Bartoman	04-Jan-2018		
The Daily Swajan	04-Jan-2018		

Tender/Proposal Date and Time	
Date and Time of Publishing	Date and Time of Closing
02-Jan-2018 16:30	31-Jan-2018 14:15

Opening Date and Time	
Original Date and Time	
31-Jan-2018 14:15	

Tender/Proposal Document			
Documents Sold/Downloaded	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted

Signed

 কাজী আব্দুল আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

2	2	0	1
TOC Members			
Committee Members	SE, Jamalpur Circle	ACE, Mymensingh Zone	
Committee Role	Member Secretary	Chairperson	
Designation	Superintending Engineer	Additional Chief Engineer	
PE Office	Mymensingh Zone	Mymensingh Zone	
Electronically Signed TOR On	31 Jan 2018 14:25	31 Jan 2018 14:25	
Comments	Signed.	Signed.	


[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 সড়ক পরিবহন ও যান্ত্রিক বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



Last Login : Tuesday, 6 Mar, 2018 10:59:04

Welcome, MD. Nazrul Islam | Logout

[View All Notifications](#)

Tender Opening Report 2

[Print](#)
[Save As PDF](#)
[Go Back to Dashboard](#)

Tender/Proposal Detail	
Tender/Proposal ID :	150542
Closing Date and Time :	31-Jan-2018 14:15
Procuring Entity :	Mymensingh Zone
Brief :	Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.
Invitation Reference No. :	MZ(e-GP)-23/PMP(Road)/2017-2018
Opening Date and Time :	31-Jan-2018 14:15
View Notice	

Tender Opening Report 2	
Ministry Name :	Ministry of Road Transport and Bridges
Organization/Agency Name :	Roads & Highways Department (RHD)
Tender Package No. and Description :	MZe-GP-23/PMPRoad/2017-2018 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416 12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch. 33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division Tangail during the year-2017-2018.
Lot No. and Description :	1 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.
Division Name :	Road Transport and Highways Division
Procuring Entity :	Mymensingh Zone

Tender Date and Time				
Date and Time of Publishing	Date and Time of Closing	Date and Time of Opening	Tender Validity Date	Tender Security Validity Date
02-Jan-2018 16:30	31-Jan-2018 14:15	31-Jan-2018 14:15	31-May-2018	28-Jun-2018

Tender Document			
Documents Sold	Nos. of Submissions	Nos. Withdrawn	Nos. Substituted / Modified
2	2	0	1

S. No.	Name of Tenderer / Consultant	Date and Time of Submission	Tender Security Type	Tender Security Amount	Name of Bank & Branch, Date of Issue	Tender Security Valid upto (Date)	Tender Validity upto (Date)
1	M/S ISMAIL HOSSAIN	31-Jan-2018 10:56	Bank Guarantee	6300000.00	Bank: Premier Bank Limited Branch: Premier Bank Dilkusha Corporate 30-Jan-2018 17:10	28-Jun-2018	31-May-2018
2	M/s TURNA ENTERPRISE	31-Jan-2018 11:30	Bank Guarantee	6300000.00	Bank: National Bank Limited Branch: SIRAJGONJ BRANCH 24-Jan-2018 15:31	28-Jun-2018	31-May-2018

Official Cost Estimate (In BDT)	
218936475.535	

Opening Report Header					
S. No	Name of Tenderer	Quoted Amount (in BDT) Without Discount	Discount in Percentage (%)	Discount in Amount	Quoted Amount (in BDT) with Discount
1	M/S ISMAIL HOSSAIN	197042827.982	0.000	0.000	197042827.982
1	M/s TURNA ENTERPRISE	197042827.982	0.000	0.000	

Opening Report Footer

TOC Members

Signed
AAM

কাজী আব্দুল আল-মামুন
আব্দুল মামুন
পদক পরিচালক ও মহাপ্রকৃত বিভাগ
পদক পরিচালক ও পদক পরিচালক
পদক পরিচালক ও পদক পরিচালক

Committee Members	SE, Jamalpur Circle	ACE, Mymensingh Zone
Committee Role	Member Secretary	Chairperson
Designation	Superintending Engineer	Additional Chief Engineer
PE Office	Mymensingh Zone	Mymensingh Zone
Electronically Signed TOR On	31 Jan 2018 14:27	31 Jan 2018 14:23
Comments	Signed.	Signed.

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright ©2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকল্প পরিচালক
পত্নী পরিচালক ও পৌর মহাপ্রকল্প
পত্নী পরিচালক ও পৌর মহাপ্রকল্প

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150542 **Invitation Reference No. :** MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 14:15 **Opening Date and Time :** 31-Jan-2018 14:15
Procuring Entity : Mymensingh Zone
Brief : Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-23/PMPRoad/2017-2018	Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416 12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch. 33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

M/S ISMAIL HOSSAIN

Division 2-Earthwork

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2 :Earthwork	02/02/02	Roadway Excavation in Suitable Soil	Cum	489.600	155.065	One Hundred and Fifty-Five point Zero Six Five	75919.824	Seventy-Five Thousand Nine Hundred and Nineteen point Eight Two Four
2	Division 2 :Earthwork	02/04/01	Channel Excavation in Unsuitable Materials	Cum	737.200	156.489	One Hundred and Fifty-Six point Four Eight Nine	115363.691	One Lakh Fifteen Thousand Three Hundred and Sixty-Three point Six Nine One
3	Division 2 :Earthwork	02/06/02	Embankment fill from Borrow pit in Contractor Arranged land	Cum	7575.000	230.262	Two Hundred and Thirty point Two Six Two	1744234.650	Seventeen Lakh Forty-Four Thousand Two Hundred and Thirty-Four point Six Five
4	Division 2 :Earthwork	02/10/01	Construction of Soil Earthen Shoulders	Cum	15253.814	186.545	One Hundred and Eighty-Six point Five Four Five	2845522.733	Twenty-Eight Lakh Forty-Five Thousand Five Hundred and Twenty-Two point Seven Three Three
							Grand Total:	4781040.898	Forty-Seven Lakh Eighty-One Thousand AND Forty point Eight Nine Eight

This Division 2-Earthwork is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis Tangail ID-150542.pdf	409.50	Download

M/s TURNA ENTERPRISE

Division 2-Earthwork

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 2 :Earthwork	02/02/02	Roadway Excavation in Suitable Soil	Cum	489.600	111.433	One Hundred and Eleven point Four Three Three	54557.597	Fifty-Four Thousand Five Hundred and Ninety Seven
2	Division 2 :Earthwork	02/04/01	Channel Excavation in Unsuitable Materials	Cum	737.200	112.769	One Hundred and Twelve point Seven	83133.307	Eighty-Three Thousand and Three Hundred and Three


Signed

MD Rony

কাজী আব্দুল আল-মামুন
মোহাম্মদ
সহকারী পরিচালক ও মহাপ্রকল্প পরিচালক
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

	Earthwork		Construction Materials				Six Nine		point Three Zero Seven
3	Division 2 :Earthwork	02/06/02	Embankment fill from Borrow pit in Contractor Arranged land	Cum	7575.000	172.119	One Hundred and Seventy-Two point One One Nine	1303801.425	Thirteen Lakh Three Thousand Eight Hundred and One point Four Two Five
4	Division 2 :Earthwork	02/10/01	Construction of Soil Earthen Shoulders	Cum	15253.814	148.445	One Hundred and Forty-Eight point Four Four Five	2264352.419	Twenty-Two Lakh Sixty-Four Thousand Three Hundred and Fifty-Two point Four One Nine
							Grand Total:	3705844.748	Thirty-Seven Lakh Five Thousand Eight Hundred and Forty-Four point Seven Four Eight

This Division 2-Earthwork is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Rate Analysis ID No-150542.pdf	172.05	 Download

Signed
AAR
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
পল্লব পরিদেব ও মহাপ্রভু বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150542 **Invitation Reference No. :** MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 14:15 **Opening Date and Time :** 31-Jan-2018 14:15
Procuring Entity : Mymensingh Zone
Brief : Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-23/PMPRoad/2017-2018	Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416 12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch. 33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

M/S ISMAIL HOSSAIN

Division 1-General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1 - General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	1	7374.499	Seven Thousand Three Hundred and Seventy-Four point Four Nine Nine	7374.499	Seven Thousand Three Hundred and Seventy-Four point Four Nine Nine
2	Division 1 - General & Site Facilities	01/02/07	Progress Photographs	month	6	860.335	Eight Hundred and Sixty point Three Three Five	5162.010	Five Thousand One Hundred and Sixty-Two point Zero One
3	Division 1 - General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1	284973.632	Two Lakh Eighty-Four Thousand Nine Hundred and Seventy-Three point Six Three Two	284973.632	Two Lakh Eighty-Four Thousand Nine Hundred and Seventy-Three point Six Three Two
4	Division 1 - General & Site Facilities	01/03/02	Maintain Site Laboratory	month	6	6145.249	Six Thousand One Hundred and Forty-Five point Two Four Nine	36871.494	Thirty-Six Thousand Eight Hundred and Seventy-One point Four Nine Four
							Grand Total:	334381.635	Three Lakh Thirty-Four Thousand Three Hundred and Eighty-One point Six Three Five

This Division 1-General & Site Facilities is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

M/s TURNA ENTERPRISE

Division 1-General & Site Facilities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Nominal Quantity	Unit Price in Figures (BDT)	Unit Price in Words (BDT)	Total Price in Figures (BDT)	Total Price in Words (BDT)
1	Division 1 - General & Site Facilities	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	1	5167.315	Five Thousand One Hundred and Sixty-Seven point Three One Five	5167.315	Five Thousand One Hundred and Sixty-Seven point Three One Five
2	Division 1 - General & Site Facilities	01/02/07	Progress Photographs	month	6	649.888	Six Hundred and Forty-Nine point Eight Eight Eight	3899.328	Three Thousand Eight Hundred and Ninety-Nine point Eight Eight Eight

Signed

AAH

কাজী আব্দুল আল-মামুন
 মোরাদপুর
 সরকারি পরিদপ্তর ও মহাপ্রকৃত বিভাগ
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

3	Division 1 - General & Site Facilities	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	1	184291.655	One Lakh Eighty-Four Thousand Two Hundred and Ninety-One point Six Five Five	184291.655	One Lakh Eighty-Four Thousand Two Hundred and Ninety-One point Six Five Five
4	Division 1 - General & Site Facilities	01/03/02	Maintain Site Laboratory	month	6	7920.032	Seven Thousand Nine Hundred and Twenty point Zero Three Two	47520.192	Forty-Seven Thousand Five Hundred and Twenty point One Nine Two
							Grand Total:	240878.490	Two Lakh Forty Thousand Eight Hundred and Seventy-Eight point Four Nine

This Division 1-General & Site Facilities is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAR
কাজী আব্দুল্লাহ আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও যন্ত্রাণিক বিভাগ
স্বাক্ষর পরিচালনা ও সফটওয়্যার
পরিচালনা বিভাগ
বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#) | [Save As PDF](#) | [Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150542 **Invitation Reference No. :** MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 14:15 **Opening Date and Time :** 31-Jan-2018 14:15
Procuring Entity : Mymensingh Zone
Brief : Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-23/PMPRoad/2017-2018	Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416 12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch. 33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

M/s TURNA ENTERPRISE

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%) [In figure]	Discount in Percentage (%) [In word]
0.000	Zero
0.000	Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAH

কাজী আব্দুল্লাহ আল-মামুন
 মোরামার
 নতুন পরিষদ ও মহাপ্রকৃতি বিভাগ
 নতুন পরিষদ ও নতুন মহাপ্রকৃতি
 নতুন পরিষদ ও নতুন মহাপ্রকৃতি

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150542
 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 14:15
 Opening Date and Time : 31-Jan-2018 14:15
Procuring Entity : Mymensingh Zone
Brief : Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-23/PMPRoad/2017-2018	Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416 12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch. 33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

M/S ISMAIL HOSSAIN

Division 3-Pavement work


Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3: Pavement Work	03/01/01	Scarify, Mx and Recompact Existing Pavement and/or Shoulder	Sqm	39900.000	42.218	Forty-Two point Two One Eight	1684498.200	Sixteen Lakh Eighty-Four Thousand Four Hundred and Ninety-Eight point Two
2	Division 3: Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	51.395	14454.117	Fourteen Thousand Four Hundred and Fifty-Four point One One Seven	742869.343	Seven Lakh Forty-Two Thousand Eight Hundred and Sixty-Nine point Three Four Three
3	Division 3: Pavement Work	03/02/01	Sub-Base	Cum	1350.000	3742.457	Three Thousand Seven Hundred and Forty-Two point Four Five Seven	5052316.950	Fifty Lakh Fifty-Two Thousand Three Hundred and Sixteen point Nine Five
4	Division 3: Pavement Work	03/03/01	Aggregate Base Type I	Cum	1045.000	6670.361	Six Thousand Six Hundred and Seventy point Three Six One	6970527.245	Sixty-Nine Lakh Seventy Thousand Five Hundred and Twenty-Seven point Two Four Five
5	Division 3: Pavement Work	03/03/02	Aggregate Base Type II	Cum	3868.750	4143.434	Four Thousand One Hundred and Forty-Three point Four Three Four	16029910.288	One Crore Sixty Lakh Twenty-Nine Thousand Nine Hundred and Ten point Two Eight Eight
6	Division 3: Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	41100.000	110.383	One Hundred and Ten point Three Eight Three	4536741.300	Forty-Five Lakh Thirty-Six Thousand Seven Hundred and Forty-One point Three
7	Division 3: Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	128488.000	39.738	Thirty-Nine point Seven Three Eight	5105856.144	Fifty-One Lakh Five Thousand Eight Hundred and Fifty-Six point One Four F
8	Division 3: Pavement Work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	7010.020	18138.474	Eighteen Thousand One Hundred and Thirty-Eight point Four Seven Four	127151065.509	T S F A F Signed কাজী আব্দুল আল-মামুন প্রোগ্রামার পাবনা পরিদপ্তর ও মহাসড়ক বিভাগ পাবনা পরিদপ্তর ও পোস্তা মহাসড়ক পাবনা বিভাগ, বাংলাদেশ সরকার

9	Division 3: Pavement Work	03/11/01	Premix Bituminous Carpeting	Cum	309.988	14386.313	Fourteen Thousand Three Hundred and Eighty-Six point Three One Three	4459584.394	Fifty-Nine Thousand Five Hundred and Eighty-Four point Three Nine Four
10	Division 3: Pavement Work	03/13/01	Brick on End Edging	Lin.M	8810.000	119.894	One Hundred and Nineteen point Eight Nine Four	1056266.140	Ten Lakh Fifty-Six Thousand Two Hundred and Sixty-Six point One Four
							Grand Total:	172789635.513	Seventeen Crore Twenty-Seven Lakh Eighty-Nine Thousand Six Hundred and Thirty-Five point Five One Three

This Division 3-Pavement work is Electronically Signed by Mr. MD Rony on behalf of MS ISMAIL HOSSAIN

M/s TURNA ENTERPRISE									
Division 3-Pavement work									
Bill of Quantities									
Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 3: Pavement Work	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	Sqm	39900.000	33.914	Thirty-Three point Nine One Four	1353168.600	Thirteen Lakh Fifty-Three Thousand One Hundred and Sixty-Eight point Six
2	Division 3: Pavement Work	03/01/02	Repair of Potholes on the Existing Pavement	Cum	51.395	14835.072	Fourteen Thousand Eight Hundred and Thirty-Five point Zero Seven Two	762448.525	Seven Lakh Sixty-Two Thousand Four Hundred and Forty-Eight point Five Two Five
3	Division 3: Pavement Work	03/02/01	Sub-Base	Cum	1350.000	3541.466	Three Thousand Five Hundred and Forty-One point Four Six Six	4780979.100	Forty-Seven Lakh Eighty Thousand Nine Hundred and Seventy-Nine point One
4	Division 3: Pavement Work	03/03/01	Aggregate Base Type I	Cum	1045.000	6376.329	Six Thousand Three Hundred and Seventy-Six point Three Two Nine	6663263.805	Sixty-Six Lakh Sixty-Three Thousand Two Hundred and Sixty-Three point Eight Zero Five
5	Division 3: Pavement Work	03/03/02	Aggregate Base Type II	Cum	3868.750	3842.639	Three Thousand Eight Hundred and Forty-Two point Six Three Nine	14866209.631	One Crore Forty-Eight Lakh Sixty-Six Thousand Two Hundred and Nine point Six Three One
6	Division 3: Pavement Work	03/06/01a	Bituminous Prime Coat (Plant Placed)	Sqm	41100.000	102.726	One Hundred and Two point Seven Two Six	4222038.600	Forty-Two Lakh Twenty-Two Thousand AND Thirty-Eight point Six
7	Division 3: Pavement Work	03/07/01a	Bituminous Tack Coat (Plant Work)	Sqm	128488.000	36.765	Thirty-Six point Seven Six Five	4723861.320	Forty-Seven Lakh Twenty-Three Thousand Eight Hundred and Sixty-One point Three Two
8	Division 3: Pavement Work	03/10/02b	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	Cum	7010.020	18991.253	Eighteen Thousand Nine Hundred and Ninety-One point Two Five Three	133129063.355	Thirteen Crore Thirty-One Lakh Twenty-Nine Thousand AND Sixty-Three point Three Five Five
9	Division 3: Pavement Work	03/11/01	Premix Bituminous Carpeting	Cum	309.988	14708.675	Fourteen Thousand Seven Hundred and Eight point Six Seven Five	4559512.746	

Signed

 কাজী আব্দুল আল-মামুন
 মোস্তামার
 নব্বু পবিত্রম ও মরাদ্দক বিভাগ
 নব্বু পবিত্রম ও মোহ মরাদ্দক
 নব্বুপত্রিকারী বাংলাদেশ সরকার

10	Division 3: Pavement Work	03/13/01	Brick on End Edging	Lin.M	8810.000	98.694	Ninety-Eight point Six Nine Four	869494.140	Nine Thousand Four Hundred and Ninety-Four point One Four
							Grand Total:	175930039.822	Seventeen Crore Fifty-Nine Lakh Thirty Thousand AND Thirty-Nine point Eight Two Two

This Division 3-Pavement work is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

Signed
AAR
কাজী আব্দুল্লাহ আল-মামুন
আব্দুল্লাহ আল-মামুন
সড়ক পরিবহন ও যান্ত্রিক বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150542 **Invitation Reference No. :** MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 14:15 **Opening Date and Time :** 31-Jan-2018 14:15
Procuring Entity : Mymensingh Zone
Brief : Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-23/PMPRoad/2017-2018	Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416 12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch. 33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

M/S ISMAIL HOSSAIN

Division 5 -Structures

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 5: Structure Work	05/01/01	Single Layer Brick Flat Soling	Sqm	1761.000	554.547	Five Hundred and Fifty-Four point Five Four Seven	976557.267	Nine Lakh Seventy-Six Thousand Five Hundred and Fifty-Seven point Two Six Seven
2	Division 5: Structure Work	05/01/02a	Concrete Class as Detailed on Drawings (Class10) (Concrete Mixer)	Cum	132.075	6832.814	Six Thousand Eight Hundred and Thirty-Two point Eight One Four	902443.909	Nine Lakh Two Thousand Four Hundred and Forty-Three point Nine Zero Nine
3	Division 5: Structure Work	05/05/01	New and Extended Brickwork	Cum	1434.324	7097.763	Seven Thousand AND Ninety-Seven point Seven Six Three	10180491.817	One Crore One Lakh Eighty Thousand Four Hundred and Ninety-One point Eight One Seven
4	Division 5: Structure Work	Pwd.15.1	12mm thick cement Plaster (1:4)	Sqm	1455.000	180.001	One Hundred and Eighty point Zero Zero One	261901.455	Two Lakh Sixty-One Thousand Nine Hundred and One point Four Five Five
5	Division 5: Structure Work	Pwd.15.3	12mm thick net cement Plaster (1:4)	Sqm	558.000	225.001	Two Hundred and Twenty-Five point Zero Zero One	125550.558	One Lakh Twenty-Five Thousand Five Hundred and Fifty point Five Five Eight
Grand Total:								12446945.006	One Crore Twenty-Four Lakh Forty-Six Thousand Nine Hundred and Forty-Five point Zero Zero Six

This Division 5 -Structures is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

M/s TURNA ENTERPRISE

Division 5 -Structures

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
	Division 5:						Four Hundred and Sixty-		Eight

Signed

কাজী আব্দুল আল-মামুন
আব্দুল মামুন
স্বাক্ষরিত এবং স্বাক্ষরিত
স্বাক্ষরিত এবং স্বাক্ষরিত
স্বাক্ষরিত এবং স্বাক্ষরিত

1	Structure Work	05/01/01	Single Layer Brick Flat Soling	Sqm	1761.000	461.422	One point Four Two Two	812564.142	thousanu five Hundred and Sixty-Four point One Four Two
2	Division 5: Structure Work	05/01/02a	Concrete Class as Detailed on Drawings (Class 10) (Concrete Mixer)	Cum	132.075	7569.364	Seven Thousand Five Hundred and Sixty-Nine point Three Six Four	999723.750	Nine Lakh Ninety-Nine Thousand Seven Hundred and Twenty-Three point Seven Five
3	Division 5: Structure Work	05/05/01	New and Extended Brickwork	Cum	1434.324	6626.806	Six Thousand Six Hundred and Twenty-Six point Eight Zero Six	9504986.889	Ninety-Five Lakh Four Thousand Nine Hundred and Eighty-Six point Eight Eight Nine
4	Division 5: Structure Work	Pwd.15.1	12mm thick cement Plaster (1:4)	Sqm	1455.000	139.081	One Hundred and Thirty-Nine point Zero Eight One	202362.855	Two Lakh Two Thousand Three Hundred and Sixty-Two point Eight Five Five
5	Division 5: Structure Work	Pwd.15.3	12mm thick net cement Plaster (1:4)	Sqm	558.000	120.115	One Hundred and Twenty point One One Five	67024.170	Sixty-Seven Thousand AND Twenty-Four point One Seven
							Grand Total:	11586661.806	One Crore Fifteen Lakh Eighty-Six Thousand Six Hundred and Sixty-One point Eight Zero Six

This Division 5 -Structures is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAR
কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
স্বাক্ষর পরিচালক ও মহাপ্রকল্প পরিচালক
স্বাক্ষর পরিচালক ও মোহাম্মাদ
মহাপ্রকল্প পরিচালক
বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150542 **Invitation Reference No. :** MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 14:15 **Opening Date and Time :** 31-Jan-2018 14:15
Procuring Entity : Mymensingh Zone
Brief : Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-23/PMPRoad/2017-2018	Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416 12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch. 33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

M/S ISMAIL HOSSAIN

Division 6 - Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)	Total Price In Words (BDT)
1	Division 6 - Incidental	06/05/01	Road Marking - Thermoplastic Material (indicate if screed or spray application)	Sqm	1224.640	1044.166	One Thousand AND Forty-Four point One Six Six	1278727.450	Twelve Lakh Seventy-Eight Thousand Seven Hundred and Twenty-Seven point Four Five
2	Division 6 - Incidental	06/10/01	Traffic Signs	Number	16.000	6134.432	Six Thousand One Hundred and Thirty-Four point Four Three Two	98150.912	Ninety-Eight Thousand One Hundred and Fifty point Nine One Two
3	Division 6 - Incidental	06/10/02	Sign Post	Number	16.000	2458.101	Two Thousand Four Hundred and Fifty-Eight point One Zero One	39329.616	Thirty-Nine Thousand Three Hundred and Twenty-Nine point Six One Six
4	Division 6 - Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	Nos.	26.000	8293.702	Eight Thousand Two Hundred and Ninety-Three point Seven Zero Two	215636.252	Two Lakh Fifteen Thousand Six Hundred and Thirty-Six point Two Five Two
5	Division 6 - Incidental	06/17/01b	RCC Palisiding (3m post, 150mm X 150mm)	Lin. Metre	850.000	5951.742	Five Thousand Nine Hundred and Fifty-One point Seven Four Two	5058980.700	Fifty Lakh Fifty-Eight Thousand Nine Hundred and Eighty point Seven
Grand Total:								6690824.930	Sixty-Six Lakh Ninety Thousand Eight Hundred and Twenty-Four point Nine Three

This Division 6 - Incidental is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

M/s TURNA ENTERPRISE

Division 6 - Incidental

Bill of Quantities

Item no.	Group	Item Code (if any)	Description of Item	Measurement Unit	Quantity	Unit Price In figures (BDT)	Unit Price In Words (BDT)	Total Price In Figures (BDT)
----------	-------	--------------------	---------------------	------------------	----------	-----------------------------	---------------------------	------------------------------

Signed

কাজী আব্দুল আল-মামুন
 মোরাদপুর
 পল্লী পরিদপন ও মহাসড়ক বিভাগ
 পল্লী পরিদপন ও চৌহদ্দী মহাসড়ক
 পল্লী পরিদপন ও চৌহদ্দী মহাসড়ক

1	Division 6 - Incidental	06/05/01	Road Marking - Thermoplastic Material (indicate if screed or spray application)	Sqm	1224.640	744.156	Seven Hundred and Forty-Four point One Five Six	911323.204	Nine Lakh Eleven Thousand Three Hundred and Twenty-Three point Two Zero Four
2	Division 6 - Incidental	06/10/01	Traffic Signs	Number	16.000	6468.507	Six Thousand Four Hundred and Sixty-Eight point Five Zero Seven	103496.112	One Lakh Three Thousand Four Hundred and Ninety-Six point One One Two
3	Division 6 - Incidental	06/10/02	Sign Post	Number	16.000	2695.643	Two Thousand Six Hundred and Ninety-Five point Six Four Three	43130.288	Forty-Three Thousand One Hundred and Thirty point Two Eight Eight
4	Division 6 - Incidental	06/16/01	Concrete Kilometer Post (As per drawing)	Nos.	26.000	7916.412	Seven Thousand Nine Hundred and Sixteen point Four One Two	205826.712	Two Lakh Five Thousand Eight Hundred and Twenty-Six point Seven One Two
5	Division 6 - Incidental	06/17/01b	RCC Palisiding (3m post, 150mm X 150mm)	Lin. Metre	850.000	5077.208	Five Thousand AND Seventy-Seven point Two Zero Eight	4315626.800	Forty-Three Lakh Fifteen Thousand Six Hundred and Twenty-Six point Eight
							Grand Total:	5579403.116	Fifty-Five Lakh Seventy-Nine Thousand Four Hundred and Three point One One Six

This Division 6 - Incidental is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAM

কাজী আব্দুল্লাহ আল-মামুন
মোহাম্মাদ
পত্নী পরিচালক ও মহাপ্রকৃত বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপ্রকৃত
পরিচালক মহাপ্রকৃত বিভাগ

[View All Notifications](#)

Individual Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	150542	Invitation Reference No. :	MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time :	31-Jan-2018 14:15	Opening Date and Time :	31-Jan-2018 14:15
Procuring Entity :	Mymensingh Zone		
Brief :	Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.		

[View Notice](#)
[Save As PDF](#) | [Print](#)

Tenderer/Consultant Name : M/S ISMAIL HOSSAIN

S. No.	Form Name	Amount (in BDT)
1	Division 2-Earthwork	4781040.898
2	Division 1-General & Site Facilities	334381.635
3	Division 3-Pavement work	172789635.513
4	Division 5 -Structures	12446945.006
5	Division 6 - Incidental	6690824.930
	Grand Total	197042827.982

Tenderer/Consultant Name : M/s TURNA ENTERPRISE

S. No.	Form Name	Amount (in BDT)
1	Division 2-Earthwork	3705844.748
2	Division 1-General & Site Facilities	240878.490
3	Unconditional Discount Form	0.000
4	Division 3-Pavement work	175930039.822
5	Division 5 -Structures	11586661.806
6	Division 6 - Incidental	5579403.116
	Grand Total	197042827.982

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

 Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

AAM

কাজী আব্দুল্লাহ আল-মামুন
 যোগাযোগ
 শ্রমিক পরিষদ ও মহাপ্রকল্প বিভাগ
 শ্রমিক পরিষদ ও শ্রমিক মন্ত্রণালয়
 বাংলাদেশ সরকার

[View All Notifications](#)

Comparative Report

[Go back to Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150542 **Invitation Reference No. :** MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 14:15 **Opening Date and Time :** 31-Jan-2018 14:15
Procuring Entity : Mymensingh Zone
Brief : Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

[View Notice](#)
[Save As PDF](#) | [Print](#)


Form Name	M/S ISMAIL HOSSAIN Amount in (BDT)	M/s TURNA ENTERPRISE Amount in (BDT)
Division 2-Earthwork	4781040.898	3705844.748
Division 1-General & Site Facilities	334381.635	240878.490
Unconditional Discount Form	0	0.000
Division 3-Pavement work	172789635.513	175930039.822
Division 5 -Structures	12446945.006	11586661.806
Division 6 - Incidental	6690824.930	5579403.116
Grand Total	197042827.982	197042827.982

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
 IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed

 কাজী আব্দুল্লাহ আল-মামুন
 সিনিয়র প্রোগ্রামার
 সিস্টেম পরিচালক ও সিস্টেম এনালিস্ট
 সিস্টেম পরিচালক ও সিস্টেম এনালিস্ট
 বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID :	150542	Invitation Reference No. :	MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time :	31-Jan-2018 14:15	Opening Date and Time :	31-Jan-2018 14:15
Procuring Entity :	Mymensingh Zone		
Brief :	Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.		

[View Notice](#)

Package No	Package Description
MZe-GP-23/PMPRoad/2017-2018	Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416 12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch. 33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

M/S ISMAIL HOSSAIN

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating	Past Performance Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases	No Case filed
1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	43.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	2802967685.10

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.

In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

M/s TURNA ENTERPRISE

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl. No	Aspects of Evaluation	Measure of Rating
1. (a)	Number of Court Cases filed against PE(s) during last 5 years	No. of Court Cases

Signed

AAH

কাজী আব্দুল আল-মামুন
আব্দুল মামুন
পদক পরিচালক ও মহাপ্রকৃত বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার



1. (b)	Number of Court Cases won against PE(s) during last 5 years	No. of Court Cases	No Case won
2	Debarred by PE(s) during last 5 years	Year Counting Backward from IFT Publication Date	none
3	Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for poor performance during last 5 years	No. of Contracts	none
4	Total number of Completed Contracts during last 5 years	No. of Contracts	20.000
5	Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years	No. of Contracts	0.000
6	Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years	No. of Contracts	0.000
7	Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years	No. of Contracts	0.000
8	Declared Insolvent or Bankrupt within last 5 years	Year Counting Backward from IFT Publication Date	Never bankrupt
9	Total Turnover of last five (5) years	(In BDT)	3042117201.43

Declaration

Description	Response
We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken against us according to ITT clause 74?	I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking.
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	Past Performance Evaluation -1 (MTE).jpg	688.70	 Download
2	-	Past Performance-(2).pdf	1584.61	 Download
3	-	Affidavit (MTE).pdf	263.49	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

ABOUT TRUST ONLINE

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAR

কাজী আব্দুল্লাহ আল-মামুন
যোগাযোগ
স্বতন্ত্র পরিদপ্তর ও মহাপরিদপ্তর বিভাগ
স্বতন্ত্র পরিদপ্তর ও সোহা মহাপরিদপ্তর
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

[View All Notifications](#)

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150542 **Invitation Reference No. :** MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 14:15 **Opening Date and Time :** 31-Jan-2018 14:15
Procuring Entity : Mymensingh Zone
Brief : Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-23/PMPRoad/2017-2018	Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416 12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch. 33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

M/S ISMAIL HOSSAIN

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.7			
Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
As per uploaded Equipment List	Good	Owned	Owned
5.			
Elements of Activity	Brief description of Activity		
N/A	N/A		

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	List of Equipment.pdf	586.31	Download
2	-	Document of Asphalt Batch Mx Plant..pdf	1933.34	Download
3	-	Document of Equipment - 2.pdf	2573.41	Download
4	-	Document of Equipment - 4.pdf	1659.70	Download
5	-	Document of Equipment - 3.pdf	1716.97	Download
6	-	Document of Equipment - 1.pdf	2294.67	Download
7	Work Plan (ITT 25.1(h))	Bar Chart ID-150542.pdf	95.62	

M/s TURNA ENTERPRISE

Tenderer Information Form (e-PW3-2) - Part - 4

Signed

AAH

কাজী আব্দুল আল-মামুন
 মোঃ আমান
 সিনিয়র পরিচালক ও মহাপরিচালক
 সড়ক পরিবহন ও সেতু মন্ত্রণালয়
 বাংলাদেশ সরকার

Tenderer / JVCA's profile information will come from the e-GP System.

A. Tenderer / JVCA Partners (in case of JVCA)

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up









4.7

Item of Equipment	Condition	Owned, leased or to be purchased	Owned, leased or to be purchased (state owner, lessor or seller)
Computerized Auto Batch Mx Asphalt Plant	Good	Owned	Owned
Asphalt Paver	Good	Owned	Owned
Motor Grader 120 HP	Good	Owned	Owned
Vibratory Roller 10 Tonne	Good	Owned	Owned
Pneumatic Tyre Roller 10 Tonne	Good	Owned	Owned
Smooth Wheel Steel Roller 8-10 Tonne	Good	Owned	Owned
Pay Loader	Good	Owned	Owned
Air Compressor	Good	Owned	Owned
Dump Trucks 6-10 Tonne	Good	Owned	Owned
Water Tanker 3000 Litres	Good	Owned	Owned
Bitumen Pressure Sprayer (Truck Mounted)	Good	Owned	Owned
Bitumen Pressure Sprayer (Hand Operated)	Good	Owned	Owned
Sit-on Type Thermoplastic Road Marking Machine	Good	Leased	Hire
Concrete Mixture Machine with hopper	Good	Owned	Owned
Vibrator machine for concreting.	Good	Owned	Owned
Core cutter	Good	Owned	Owned

5.

Elements of Activity	Brief description of Activity
N/A	N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	-	List of Equipment--(MTE)..pdf	167.61	 Download
2	-	Hot Mx Plant-02.pdf	1337.47	 Download
3	-	5 nos Big Dump Truck-MTE-1.pdf	2397.71	 Download
4	-	5nos Big Dump Truck-MTE-2.pdf	1922.25	 Download
5	-	Asphalt Batching Plant-(MTE).pdf	1407.59	 Download
6	-	Electric Generator.pdf	590.34	 Download
7	-	Concrete Batching Plant.pdf	2694.12	 Download
8	-	Equipment Part-1-TE.pdf	1533.45	 Download
9	-	Equipment Part-2-TE.pdf	1828.33	 Download
10	-	Laboratory Equipment-TE.pdf	124.75	 Download
11	Work Plan (ITT 25.1(h))	Work Plan-150542.pdf	65.97	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13.x, 14.x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.
IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

Signed
AAR
কাজী আব্দুল আল-মামুন
মোহাম্মাদ
স্বাক্ষরিত এবং স্বাক্ষরিত বিভাগ
স্বাক্ষর পত্রিকার ও মোহাম্মাদ
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Signed
AAM
কাজী আব্দুল আল-মামুন
প্রোগ্রামার
স্বাক্ষর পরিচালনা ও মর্যাদাপূর্ণ বিভাগ
স্বাক্ষর পরিচালনা ও স্টেট মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Individual Report

[Print](#)
[Save As PDF](#)
[Go Back To Dashboard](#)

Tender/Proposal Detail

Tender/Proposal ID : 150542 **Invitation Reference No. :** MZ(e-GP)-23/PMP(Road)/2017-2018
Closing Date and Time : 31-Jan-2018 14:15 **Opening Date and Time :** 31-Jan-2018 14:15
Procuring Entity : Mymensingh Zone
Brief : Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

[View Notice](#)

Package No	Package Description
MZe-GP-23/PMPRoad/2017-2018	Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416 12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch. 33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

M/S ISMAIL HOSSAIN

 Tenderer Information Form (e-PW3-2) - Part - 2
 Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/S. Ismail Hossain
2. Registered e-mail ID of the Tenderer / JVCA Partner:	msismailhossain@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	40 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
PMP 2009-10/02/Overlay	PMP 2009-2010 (Road Work)	Prime Contractor	19 April 2010	29 May 2011	196358771.090	Additional Chief Engineer, RHD, Barisal Zone, Barisal.	Hard Shoulder, Sub-Base, Base Type-I, Carpeting, Seal Coat, DBS Base Course, DBS Wearing Course etc.

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]










Financial Year	Amount (Taka or Equivalent Taka)
2012-2013 to 2016-2017	2802967685.020

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	General Experience (Work Certificate).pdf	2053.45	Download
2	Specific Experience Certificates (ITT 15.1(b))	WC PMP Pirojpur-15.81.pdf	1804.03	Download
3	Valid Trade License (ITT 25.1.(f))	Trade Licence-2017-18.pdf	1574.38	Download
4	TIN Certificate (ITT 25.1(g))	TIN new.pdf	812.59	Download
5	VAT Certificate (ITT 25.1(g))	VAT..pdf	1205.91	Download
6	Financial Capacity Certificates (ITT 16)	Liquid Asset (Tangail).pdf	1012.24	
7	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Summary of Turn Over last Five years.pdf	389.46	
8	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2012-13.pdf	2393.59	

Signed
 AAH
 কাজী আব্দুল আল-মামুন
 মোহাম্মাদ
 পূর্ণক পরিচয় ও যথাযথক বিভাগ
 সাক্ষর পত্রিকায় ও সেই মরশুমের
 পল্লভাষ্যকী বাংলাদেশ সরকার

9	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate (2013-2014).pdf	1526.00	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Payment Certificate 2014-15..pdf	1488.70	 Download
11	General Experience Certificates (ITT 15.1(a))	Payment Certificate (2015-2016).pdf	1145.00	 Download
12	General Experience Certificates (ITT 15.1(a))	Payment Certificate (2016-2017).pdf	2189.51	 Download
13	General Experience Certificates (ITT 15.1(a))	Joint Venture Agreement Ismail-Swandhi.pdf	2376.73	 Download
14	General Experience Certificates (ITT 15.1(a))	JOINT VENTURE AGREEMENT IH-SHEHA JV.pdf	1253.13	 Download
15	General Experience Certificates (ITT 15.1(a))	JV Agreement RBP-09 (IH-SEHA JV).PDF	1197.37	 Download
16	General Experience Certificates (ITT 15.1(a))	JV Agreement RBP-10 (IH-SEHA).PDF	1217.46	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	ARK-IH JV Agreement.pdf	1990.18	 Download

M/s TURNA ENTERPRISE

Tenderer Information Form (e-PW3-2) - Part - 2
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description	Tenderer's Response
1. Name of the Tenderer / JVCA Partner:	M/s. Tuma Enterprise.
2. Registered e-mail ID of the Tenderer / JVCA Partner:	msturnaenterprise@gmail.com
4.1 General Experience in Construction Works of Tenderer: [State years of experience]	13 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No.	Name of Contract	Role in Contract	Award date	Completion date	Total Contract Value	Procuring Entity's Name Address Tel / Fax e-mail	Brief description with justifications of the similarity compared to the PE's requirements
01/RZ/2972/2013-2014(e-GP)	Surfacing Work providing DBS Wearing Course at Ch181+500 km to Ch 210+000 km, Ch 219+000 to 234+000 and Ch 239+900 km to 243+000 km Repair of Hard Shoulder at ch 181+500 km to 188+145 of N-5 (Bogra Portion) under PMP 2013-2014.	Prime Contractor	20-02-2014	28-06-2014	298398303.750	Additional Chief Engineer, RHD Rangpur Zone, Rangpur. Phone: 0521-64836; Fax: 0521-64548	Construction soil of earthen shoulders, Repair of Potholes, Prime Coat, Tack Coat, DBS-wearing course (Plant Method), 50mm Av. thic. Premix Bituminous Carpeting, Hard Shoulders, & Road Marking.
Re-Tender No. 01-ACE/RGZ/2012-2013	Periodic Maintenance Program (PMP of DBS-Wearing Course (N-5) Road under Road Division, Bogra/Gaibandha/Rangpur during the year 2012-2013.	Prime Contractor	06-11-2013	06-11-2013	291367150.880	Additional Chief Engineer, RHD Rangpur Zone, Rangpur. Phone: 0521-64836; Fax: 0521-64548 aceran@rhd.gov.bd	Construction soil of earthen shoulders, Repair of Potholes, Prime Coat, Tack Coat, DBS-wearing course (Plant Method), 50mm Av. thic., Aggregate

4.3 Average annual construction turnover [ITT Sub Clause 15.1(a)]

Financial Year	Amount
----------------	--------

Signed
AAB

কাজী আব্দুল আল-মামুন
প্রোগ্রামার
পদক পরিচালন ও মহাপ্রকৃতি বিভাগ
সড়ক পরিবহন ও সেতু মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

Financial Year	(Taka or Equivalent Taka)
MS. Turna Enterprise 2012-2013 to 2016-017	3042117201.430

This Tenderer Information Form (e-PW3-2) - Part - 2

Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

S. No.	Mapped Document Name	File Name	File Size(In Kb)	Action
1	General Experience Certificates (ITT 15.1(a))	Genarel Expariance-1.pdf	1764.16	 Download
2	General Experience Certificates (ITT 15.1(a))	General Experience-Part-2.pdf	431.44	 Download
3	General Experience Certificates (ITT 15.1(a))	Genarel Expariance-Part-3.pdf	2516.18	 Download
4	General Experience Certificates (ITT 15.1(a))	General Experience Certificate-4 (MTE).pdf	2216.81	 Download
5	General Experience Certificates (ITT 15.1(a))	General Experience-05.pdf	1627.57	 Download
6	Specific Experience Certificates (ITT 15.1(b))	Similar of Nature-1.pdf	796.35	 Download
7	Valid Trade License (ITT 25.1.(f))	Trade License-2017-18 Attasted.jpg	440.95	 Download
8	TIN Certificate (ITT 25.1(g))	TIN Certi.-MTE.pdf	1483.58	 Download
9	VAT Certificate (ITT 25.1(g))	VAT Certificate-MTE.pdf	1194.51	 Download
10	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2012-2013-MTE.pdf	1515.47	 Download
11	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2013-2014-MTE (P1).pdf	2697.24	 Download
12	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2014-2015-MTE-P1.pdf	991.92	 Download
13	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2015-2016-MTE-P1.pdf	1914.48	 Download
14	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2016-2017-MTE.pdf	1974.61	 Download
15	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MTE Turnover -2013-2014-(P2).pdf	2660.64	 Download
16	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MTE Turnover-2014-2015(P2).pdf	1371.45	 Download
17	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MTE Turnover-2015-2016-(P2).pdf	1721.92	 Download
18	Average Annual Construction Turnover Certificate (ITT 31.1(c))	MTE Turnover-2015-2016-(P3).pdf	2296.49	 Download
19	Financial Capacity Certificates (ITT 16)	Liquid Asset-150542.jpg	942.25	 Download
20	Specific Experience Certificates (ITT 15.1(b))	Similar work Gaibandha-(MTE).pdf	1233.04	 Download
21	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Last Five Years Calculation Top Sheet-(MTE)-.pdf	51.52	 Download
22	Average Annual Construction Turnover Certificate (ITT 31.1(c))	Turnover Payment Certi. 2016-2017-MTE.pdf	2796.29	 Download
23	-	Rate Analysis ID No-150542.pdf	172.05	 Download

[Home](#) | [About e-GP](#) | [Contact Us](#) | [RSS Feed](#) | [Terms and Conditions](#) | [Service Level](#) | [Disclaimer and Privacy Policy](#) | [New Features](#)

Best viewed in 1024 x 768 and above resolution. Browsers Tested & Certified by CPTU: Internet Explorer 8.x, 9.x, 10.x and Mozilla Firefox 13x, 14x, 29.x, 52.x

Copyright © 2011 Central Procurement Technical Unit (CPTU). All Rights Reserved.

IMED, Ministry of Planning, Government of the People's Republic of Bangladesh

ABOUT TRUST ONLINE

Signed
AAM

কাজী আব্দুল আল-মামুন
মোঃ আমান
স্বাক্ষর পরিচালক ও মহাপরিচালক বিভাগ
স্বাক্ষর পরিচালক ও সচিব মহাপরিচালক
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার