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Tender Evaluation Report 1 - Eligibility Report

Tender/Proposal Detail

Tender/Proposal ID : 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018

Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15

Procuring Entity : Mymensingh Zone

Brief :
Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to
22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur
Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km
under Tangail Road Division Tangail during the year-2017-2018.

View Notice

Eligibility Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Mymensingh Zone

Tender Package No. and Description
:

MZe-GP-23/PMPRoad/2017-2018

Lot No. and Description : 1 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000
to 22 416 12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road
Z-4018 Ch. 33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under
Tangail Road Division Tangail during the year-2017-2018.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Criteria M/S ISMAIL HOSSAIN M/s TURNA ENTERPRISE

Tender Validity Yes Yes

Tender Security Yes Yes

JVCA Partner's Information given or not (If any) NA NA

Joint Venture Agreement NA NA

Subcontractor's Information given or not (If any) NA NA

Tender Contents Yes Yes

Tenderer Information Yes Yes

Eligibilty Declarations Yes Yes

Trade license or Equivalent Yes Yes

Taxation Obligations Documents or Equivalent Yes Yes

Legal Capacity Yes Yes

Litigation History Yes Yes

Solvency Yes Yes

Country of Origin Yes Yes

Authorization Letter confirming the signatory of the Tenderer from Organization Yes Yes

Accepted in preliminary Evaluation Yes Yes

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

Tender Evaluation Report 1 3/6/2018
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TEC Members

TEC Members

Name ACE, Mymensingh Zone SE, Jamalpur Circle Md. Mosarrof Hossain

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Mymensingh Zone Mymensingh Zone Office of the Executive Engineer, LGED, Mymensingh

Signed Tender Evaluation
Report 1 On

08 Feb 2018 20:44 08 Feb 2018 21:07 08 Feb 2018 21:16

Comments Signed. Signed Signed.
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Tender Evaluation Report 2 - Technical Responsiveness Report

Tender/Proposal Detail

Tender/Proposal ID : 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018

Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15

Procuring Entity : Mymensingh Zone

Brief :
Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to
22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur
Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km
under Tangail Road Division Tangail during the year-2017-2018.

View Notice

Technical Responsiveness Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Mymensingh Zone

Tender Package No. and Description
:

MZe-GP-23/PMPRoad/2017-2018 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur
Road Z-4012 at location.Ch 10000 to 22 416 12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii.
Baushi-Gopalpur- Bhuapur Road Z-4018 Ch. 33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019
Ch00000 to 11000 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

Lot No. and Description : 1 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch:
(10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-
Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019)
Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Criteria

Name of Tenderer/Consultant Tenderer's
Qualification

Tenderer's
Experience Turnover Liquid

Asset

Conformity of
the

Scheduled of
Requirements

Eligibility and
Conformity of

Materials,
Equipments
and Services

Adequacy
of

Technical
Proposal

Evaluation
Status

M/S ISMAIL HOSSAIN No Yes Yes Yes Yes No Yes
Technically

Non-
responsive

M/s TURNA ENTERPRISE Yes Yes Yes Yes Yes Yes Yes Technically
Responsive

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name ACE, Mymensingh Zone SE, Jamalpur Circle Md. Mosarrof Hossain

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Mymensingh Zone Mymensingh Zone Office of the Executive Engineer, LGED, Mymensingh

Tender Evaluation Report 2 3/6/2018
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Signed Tender Evaluation
Report 2 On

08 Feb 2018 20:45 08 Feb 2018 21:08 08 Feb 2018 21:17

Comments Signed. Signed Signed.
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Tender Evaluation Report 3 - Financial Evaluation and Price Comparison

Tender/Proposal Detail

Tender/Proposal ID : 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018

Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15

Procuring Entity : Mymensingh Zone

Brief :
Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to
22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur
Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km
under Tangail Road Division Tangail during the year-2017-2018.

View Notice

Financial Evaluation and Price Comparison

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Mymensingh Zone

Tender Package No. and Description
:

MZe-GP-23/PMPRoad/2017-2018 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur
Road Z-4012 at location.Ch 10000 to 22 416 12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii.
Baushi-Gopalpur- Bhuapur Road Z-4018 Ch. 33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019
Ch00000 to 11000 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

Lot No. and Description : 1 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch:
(10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-
Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019)
Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Price Evaluation

Evaluation Report Header

Rank Name of Tenderer Official Est Cost Quoted Amount (in BDT) Deviation Amount % of Deviaiton

L1 M/s TURNA ENTERPRISE (Winner) 218936475.535 197042827.982 21893647.558 10.000

Evaluation Report Footer

Post Qualification

Name of Tenderer/Consultant Status

M/s TURNA ENTERPRISE Qualified

The Evaluation Committee certifies that the examination and evaluation has followed the requirements of the Act, the Rules made there under and the terms and
conditions of the prescribed Application, Tender or Proposal Document and that all facts and information have been correctly reflected in the Evaluation Report and,
that no substantial or important information has been omitted.

TEC Members

TEC Members

Name ACE, Mymensingh Zone SE, Jamalpur Circle Md. Mosarrof Hossain

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Mymensingh Zone Mymensingh Zone Office of the Executive Engineer, LGED, Mymensingh

Tender Evaluation Report 3 3/6/2018

https://www.eprocure.gov.bd/officer/TER3.jsp?tenderid=150542&lotId=248823&isview=y&rId=133864&in=y&evalCount=0 5 / 19



Signed Tender Evaluation
Report 3 On

08 Feb 2018 21:26 08 Feb 2018 21:37 10 Feb 2018 17:29

Comments Signed. Signed. Signed.

Domestic preference calculated on the basis following formula :-
1. EXW price per Line Item= Quantity*(Unit price EXW- VAT for Goods manufactured in Bangladesh [BDT])
2. Quoted Price (Without Domestic Preference) = (EXW price per Line Item + Inland transportation, Insurance and other local costs for the delivery of the Goods to their

final destination [BDT])
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Tender Evaluation Report 4 - Final Evaluation Report

Tender/Proposal Detail

Tender/Proposal ID : 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018

Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15

Procuring Entity : Mymensingh Zone

Brief :
Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to
22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur
Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km
under Tangail Road Division Tangail during the year-2017-2018.

View Notice

Final Evaluation Report

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Mymensingh Zone

Tender Package No. and Description
:

MZe-GP-23/PMPRoad/2017-2018 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur
Road Z-4012 at location.Ch 10000 to 22 416 12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii.
Baushi-Gopalpur- Bhuapur Road Z-4018 Ch. 33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019
Ch00000 to 11000 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

Lot No. and Description : 1 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch:
(10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-
Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019)
Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

Procurement Data

Procurement Type Procurement Method

NCT Open Tendering Method

Procurement Plan

Approval
Status Budget Type Approval Status of

Official Estimates

Approved Revenue Approved

Name of Tenderer/Consultant Recommended for Award

M/s TURNA ENTERPRISE

Post Qualification Report Clarification on Tenders

View Clarification on Tender/Proposal has not taken place

TEC Members

TEC Members

Name ACE, Mymensingh Zone SE, Jamalpur Circle Md. Mosarrof Hossain

Committee Role Chairperson Member Secretary Member

Designation Additional Chief Engineer Superintending Engineer Executive Engineer

PE Office Mymensingh Zone Mymensingh Zone Office of the Executive Engineer, LGED, Mymensingh

Signed Tender Evaluation
Report 4 On

10 Feb 2018 17:29 10 Feb 2018 17:31 10 Feb 2018 17:29

Comments Signed. Signed. Signed.
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List of Tenderers/Consultants for seeking clarification

Tender/Proposal Detail

Tender/Proposal ID : 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018

Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15

Procuring Entity : Mymensingh Zone

Brief :
Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416)
= 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch.
33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road
Division Tangail during the year-2017-2018.

View Notice

 

S. No. List of Tenderers Clarification Status Action

1 M/S ISMAIL HOSSAIN -   View Evaluation Status

2 M/s TURNA ENTERPRISE -   View Evaluation Status
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Opening Report

Tender/Proposal Detail

Tender/Proposal ID : 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018

Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15

Procuring Entity : Mymensingh Zone

Brief :
Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416)
= 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch.
33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road
Division Tangail during the year-2017-2018.

View Notice

 

Package No. : MZe-GP-23/PMPRoad/2017-2018

Package Description : Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416
12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch. 33000
to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division Tangail
during the year-2017-2018.

Form Name Action

Tenderer Information Form (e-PW3-2) - Part - 1 Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 3 Individual Report  |   Comparative Report

e-Tender Submission Letter (Form e-PW3-1) Individual Report  |   Comparative Report

Tenderer Information Form (e-PW3-2) - Part - 4 Individual Report  |   Comparative Report

Subcontractor Information (Form e-PW3-3) Individual Report  |   Comparative Report

Personnel Information (Form e-PW3-4) Individual Report  |   Comparative Report

Past Performance Evaluation and rating matrix for different aspects Individual Report  |   Comparative Report

Lot No. : 1

Lot Description : Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+
416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road
(Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under
Tangail Road Division Tangail during the year-2017-2018.

TOR1 View

TOR2 View

Form Name Action

Division 2-Earthwork Individual Report  |   Comparative Report

Division 1-General & Site Facilities Individual Report  |   Comparative Report

Unconditional Discount Form Individual Report  |   Comparative Report

Division 3-Pavement work Individual Report  |   Comparative Report

Division 5 -Structures Individual Report  |   Comparative Report

Division 6 - Incidental Individual Report  |   Comparative Report

Grand Summary Individual Report  |   Comparative Report
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Tender/Proposal Opening Report 1

Tender/Proposal Detail

Tender/Proposal ID : 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018

Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15

Procuring Entity : Mymensingh Zone

Brief :
Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+
416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road
(Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under
Tangail Road Division Tangail during the year-2017-2018.

View Notice

Tender Opening Report 1

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Mymensingh Zone

Tender/Proposal Package No. and
Description :

MZe-GP-23/PMPRoad/2017-2018 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur
Road Z-4012 at location.Ch 10000 to 22 416 12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii.
Baushi-Gopalpur- Bhuapur Road Z-4018 Ch. 33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019
Ch00000 to 11000 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

Lot No. and Description : 1 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch:
(10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-
Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019)
Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

Procurement Data

Procurement Type Funding By Budget Type Method

NCT GOB Revenue Open Tendering Method

Procurement Plan

Approving Authority Approval Status

Name: ACE, Mymenshingh Zone

Designation: Additional Chief Engineer

Role: PE

Office Name: Mymensingh Zone

Organization: Roads & Highways Department (RHD)

Approved

Advertisement details

Newspaper Name Newspaper Date URL Page URL Publishing Date

The Daily Sun 05-Jan-2018

The Daily Amader Shomoy 04-Jan-2018

The Daily Bartoman 04-Jan-2018

The Daily Swajan 04-Jan-2018

Tender/Proposal Date and Time

Date and Time of Publishing Date and Time of Closing

02-Jan-2018 16:30 31-Jan-2018 14:15

Opening Date and Time

Original Date and Time

31-Jan-2018 14:15

Tender/Proposal Document

Documents Sold/Downloaded Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified

Tender/Proposal Opening Report 1 3/6/2018

https://www.eprocure.gov.bd/officer/TOR1.jsp?tenderid=150542&lotId=248823&frm=eval 11 / 19



2 2 0 1

TOC Members

Committee Members SE, Jamalpur Circle ACE, Mymensingh Zone

Committee Role Member Secretary Chairperson

Designation Superintending Engineer Additional Chief Engineer

PE Office Mymensingh Zone Mymensingh Zone

Electronically Signed TOR On 31 Jan 2018 14:25 31 Jan 2018 14:25

Comments Signed. Signed.
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Tender Opening Report 2

Tender/Proposal Detail

Tender/Proposal ID : 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018

Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15

Procuring Entity : Mymensingh Zone

Brief :
Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+
416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road
(Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under
Tangail Road Division Tangail during the year-2017-2018.

View Notice

Tender Opening Report 2

Ministry Name : Ministry of Road Transport and Bridges Division Name : Road Transport and Highways Division

Organization/Agency Name : Roads & Highways Department (RHD) Procuring Entity : Mymensingh Zone

Tender Package No. and Description
:

MZe-GP-23/PMPRoad/2017-2018 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur
Road Z-4012 at location.Ch 10000 to 22 416 12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii.
Baushi-Gopalpur- Bhuapur Road Z-4018 Ch. 33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019
Ch00000 to 11000 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

Lot No. and Description : 1 & Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch:
(10+000 to 22+ 416) = 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-
Gopalpur- Bhuapur Road (Z-4018) Ch. 33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019)
Ch(00+000 to 11+000) = 11.00 km under Tangail Road Division Tangail during the year-2017-2018.

Tender Date and Time

Date and Time of Publishing Date and Time of Closing Date and Time of Opening Tender Validity Date Tender Security Validity Date

02-Jan-2018 16:30 31-Jan-2018 14:15 31-Jan-2018 14:15 31-May-2018 28-Jun-2018

Tender Document

Documents Sold Nos. of Submissions Nos. Withdrawn Nos. Substituted / Modified

2 2 0 1

S. No. Name of Tenderer /
Consultant

Date and Time of
Submission

Tender Security
Type

Tender Security
Amount

Name of Bank & Branch,
Date of Issue

Tender Security
Valid upto (Date)

Tender
Validity upto

(Date)

1 M/S ISMAIL HOSSAIN 31-Jan-2018
10:56

Bank Guarantee 6300000.00 Bank: Premier Bank
Limited
Branch: Premier Bank
Dilkusha Corporate
30-Jan-2018 17:10

28-Jun-2018 31-May-2018

2 M/s TURNA
ENTERPRISE

31-Jan-2018
11:30

Bank Guarantee 6300000.00 Bank: National Bank
Limited
Branch: SIRAJGONJ
BRANCH
24-Jan-2018 15:31

28-Jun-2018 31-May-2018

Official Cost Estimate (In BDT)

218936475.535

Opening Report Header

S.
No Name of Tenderer Quoted Amount (in BDT) Without

Discount
Discount in Percentage

(%)
Discount in

Amount
Quoted Amount (in BDT) with

Discount

1 M/S ISMAIL HOSSAIN 197042827.982 0.000 0.000 197042827.982

1 M/s TURNA
ENTERPRISE

197042827.982 0.000 0.000 197042827.982

Opening Report Footer

TOC Members

Tender Opening Report 2 3/6/2018
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Committee Members SE, Jamalpur Circle ACE, Mymensingh Zone

Committee Role Member Secretary Chairperson

Designation Superintending Engineer Additional Chief Engineer

PE Office Mymensingh Zone Mymensingh Zone

Electronically Signed TOR On 31 Jan 2018 14:27 31 Jan 2018 14:23

Comments Signed. Signed.
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018

Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15

Procuring Entity : Mymensingh Zone

Brief :
Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416)
= 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch.
33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road
Division Tangail during the year-2017-2018.

View Notice

Package No Package Description

MZe-GP-23/PMPRoad/2017-2018 Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416
12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch.
33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division
Tangail during the year-2017-2018.

M/S ISMAIL HOSSAIN

Division 2-Earthwork

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Division 2
:Earthwork 02/02/02 Roadway Excavation in

Suitable Soil Cum 489.600 155.065
One Hundred and
Fifty-Five point Zero
Six Five

75919.824
Seventy-Five Thousand Nine
Hundred and Nineteen point
Eight Two Four

2 Division 2
:Earthwork 02/04/01 Channel Excavation in

Unsuitable Materials Cum 737.200 156.489
One Hundred and
Fifty-Six point Four
Eight Nine

115363.691
One Lakh Fifteen Thousand
Three Hundred and Sixty-Three
point Six Nine One

3 Division 2
:Earthwork 02/06/02

Embackment fill from Borrow
pit in Contractor Arranged
land

Cum 7575.000 230.262
Two Hundred and
Thirty point Two Six
Two

1744234.650
Seventeen Lakh Forty-Four
Thousand Two Hundred and
Thirty-Four point Six Five

4 Division 2
:Earthwork 02/10/01 Construction of Soil Earthen

Shoulders Cum 15253.814 186.545
One Hundred and
Eighty-Six point
Five Four Five

2845522.733
Twenty-Eight Lakh Forty-Five
Thousand Five Hundred and
Twenty-Two point Seven Three
Three

Grand Total: 4781040.898
Forty-Seven Lakh Eighty-One
Thousand AND Forty point Eight
Nine Eight

This Division 2-Earthwork is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN
S. No. Mapped Document Name File Name File Size(In Kb) Action

1 - Rate Analysis Tangail ID-150542.pdf 409.50 Download

M/s TURNA ENTERPRISE

Division 2-Earthwork

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1 Division 2
:Earthwork 02/02/02 Roadway Excavation in

Suitable Soil Cum 489.600 111.433
One Hundred and
Eleven point Four
Three Three

54557.597
Fifty-Four Thousand Five
Hundred and Fifty-Seven point
Five Nine Seven

2 Division 2
:Earthwork 02/04/01 Channel Excavation in

Unsuitable Materials Cum 737.200 112.769
One Hundred and
Twelve point Seven 83133.307

Eighty-Three Thousand One
Hundred and Thirty-Three

Individual Report 3/6/2018
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:Earthwork Unsuitable Materials Six Nine point Three Zero Seven

3 Division 2
:Earthwork 02/06/02

Embackment fill from Borrow
pit in Contractor Arranged
land

Cum 7575.000 172.119
One Hundred and
Seventy-Two point
One One Nine

1303801.425
Thirteen Lakh Three
Thousand Eight Hundred and
One point Four Two Five

4 Division 2
:Earthwork 02/10/01 Construction of Soil Earthen

Shoulders Cum 15253.814 148.445
One Hundred and
Forty-Eight point Four
Four Five

2264352.419
Twenty-Two Lakh Sixty-Four
Thousand Three Hundred and
Fifty-Two point Four One Nine

Grand Total: 3705844.748
Thirty-Seven Lakh Five
Thousand Eight Hundred and
Forty-Four point Seven Four
Eight

This Division 2-Earthwork is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE
S. No. Mapped Document Name File Name File Size(In Kb) Action

1 - Rate Analysis ID No-150542.pdf 172.05 Download
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018

Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15

Procuring Entity : Mymensingh Zone

Brief :
Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416)
= 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch.
33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road
Division Tangail during the year-2017-2018.

View Notice

Package No Package Description

MZe-GP-23/PMPRoad/2017-2018 Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416
12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch.
33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division
Tangail during the year-2017-2018.

M/S ISMAIL HOSSAIN

Division 1-General & Site Facilities

.

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit
Nominal
Quantity

Unit Price
in Figures

(BDT)
Unit Price in Words (BDT)

Total Price
in Figures

(BDT)
Total Price in Words

(BDT)

1
Division 1 -
General &
Site Facilities

01/02/04
Provision,
Maintenance and
Removal of Sign
Boards

Lump Sum 1 7374.499
Seven Thousand Three
Hundred and Seventy-Four
point Four Nine Nine

7374.499
Seven Thousand Three
Hundred and Seventy-Four
point Four Nine Nine

2
Division 1 -
General &
Site Facilities

01/02/07 Progress
Photographs month 6 860.335 Eight Hundred and Sixty point

Three Three Five 5162.010
Five Thousand One
Hundred and Sixty-Two
point Zero One

3
Division 1 -
General &
Site Facilities

01/03/01
Provide and Remove
Site Laboratory &
Equipment

Lump Sum 1 284973.632
Two Lakh Eighty-Four
Thousand Nine Hundred and
Seventy-Three point Six Three
Two

284973.632
Two Lakh Eighty-Four
Thousand Nine Hundred
and Seventy-Three point
Six Three Two

4
Division 1 -
General &
Site Facilities

01/03/02 Maintain Site
Laboratory month 6 6145.249

Six Thousand One Hundred
and Forty-Five point Two Four
Nine

36871.494
Thirty-Six Thousand Eight
Hundred and Seventy-One
point Four Nine Four

Grand Total: 334381.635
Three Lakh Thirty-Four
Thousand Three Hundred
and Eighty-One point Six
Three Five

 

This Division 1-General & Site Facilities is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

M/s TURNA ENTERPRISE

Division 1-General & Site Facilities

.

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit
Nominal
Quantity

Unit Price
in Figures

(BDT)
Unit Price in Words (BDT)

Total Price
in Figures

(BDT)
Total Price in Words

(BDT)

1
Division 1 -
General &
Site Facilities

01/02/04
Provision,
Maintenance and
Removal of Sign
Boards

Lump Sum 1 5167.315
Five Thousand One Hundred
and Sixty-Seven point Three
One Five

5167.315
Five Thousand One
Hundred and Sixty-Seven
point Three One Five

2
Division 1 -
General &
Site Facilities

01/02/07 Progress
Photographs month 6 649.888 Six Hundred and Forty-Nine

point Eight Eight Eight 3899.328
Three Thousand Eight
Hundred and Ninety-Nine
point Three Two Eight

One Lakh Eighty-Four

Individual Report 3/6/2018
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3
Division 1 -
General &
Site Facilities

01/03/01
Provide and Remove
Site Laboratory &
Equipment

Lump Sum 1 184291.655
One Lakh Eighty-Four
Thousand Two Hundred and
Ninety-One point Six Five Five

184291.655
One Lakh Eighty-Four
Thousand Two Hundred
and Ninety-One point Six
Five Five

4
Division 1 -
General &
Site Facilities

01/03/02 Maintain Site
Laboratory month 6 7920.032

Seven Thousand Nine
Hundred and Twenty point
Zero Three Two

47520.192
Forty-Seven Thousand
Five Hundred and Twenty
point One Nine Two

Grand Total: 240878.490
Two Lakh Forty Thousand
Eight Hundred and
Seventy-Eight point Four
Nine

 

This Division 1-General & Site Facilities is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE
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Tender/Proposal Detail

Tender/Proposal ID : 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018

Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15

Procuring Entity : Mymensingh Zone

Brief :
Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416)
= 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch.
33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road
Division Tangail during the year-2017-2018.

View Notice

Package No Package Description

MZe-GP-23/PMPRoad/2017-2018 Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416
12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch.
33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division
Tangail during the year-2017-2018.

M/s TURNA ENTERPRISE

Unconditional Discount Form

Unconditional Discount

Discount in Percentage (%)[In figure] Discount in Percentage (%) [In word]

0.000 Zero

0.000 Zero

This Unconditional Discount Form is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018

Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15

Procuring Entity : Mymensingh Zone

Brief :
Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416)
= 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch.
33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road
Division Tangail during the year-2017-2018.

View Notice

Package No Package Description

MZe-GP-23/PMPRoad/2017-2018 Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416
12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch.
33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division
Tangail during the year-2017-2018.

M/S ISMAIL HOSSAIN

Division 3-Pavement work

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
Division
3:
Pavement
Work

03/01/01
Scarify, Mix and Recompact
Existing Pavement and/or
Shoulder

Sqm 39900.000 42.218 Forty-Two point Two
One Eight 1684498.200

Sixteen Lakh
Eighty-Four
Thousand Four
Hundred and
Ninety-Eight point
Two

2

Division
3:
Pavement
Work

03/01/02 Repair of Potholes on the Existing
Pavement Cum 51.395 14454.117

Fourteen Thousand
Four Hundred and
Fifty-Four point One
One Seven

742869.343

Seven Lakh Forty-
Two Thousand
Eight Hundred and
Sixty-Nine point
Three Four Three

3

Division
3:
Pavement
Work

03/02/01 Sub-Base Cum 1350.000 3742.457

Three Thousand
Seven Hundred and
Forty-Two point Four
Five Seven

5052316.950

Fifty Lakh Fifty-Two
Thousand Three
Hundred and
Sixteen point Nine
Five

4

Division
3:
Pavement
Work

03/03/01 Aggregate Base Type I Cum 1045.000 6670.361

Six Thousand Six
Hundred and
Seventy point Three
Six One

6970527.245

Sixty-Nine Lakh
Seventy Thousand
Five Hundred and
Twenty-Seven point
Two Four Five

5
Division
3:
Pavement
Work

03/03/02 Aggregate Base Type II Cum 3868.750 4143.434
Four Thousand One
Hundred and Forty-
Three point Four
Three Four

16029910.288

One Crore Sixty
Lakh Twenty-Nine
Thousand Nine
Hundred and Ten
point Two Eight
Eight

6

Division
3:
Pavement
Work

03/06/01a Bituminous Prime Coat (Plant
Placed) Sqm 41100.000 110.383

One Hundred and
Ten point Three
Eight Three

4536741.300

Forty-Five Lakh
Thirty-Six Thousand
Seven Hundred
and Forty-One point
Three

7

Division
3:
Pavement
Work

03/07/01a Bituminous Tack Coat (Plant
Work) Sqm 128488.000 39.738 Thirty-Nine point

Seven Three Eight 5105856.144

Fifty-One Lakh Five
Thousand Eight
Hundred and Fifty-
Six point One Four
Four

8

Division
3:
Pavement
Work

03/10/02b
Dense Bituminous Surfacing -
Wearing Course (Plant Method)
(Bitumen Grade 60/70)

Cum 7010.020 18138.474

Eighteen Thousand
One Hundred and
Thirty-Eight point
Four Seven Four

127151065.509

Twelve Crore
Seventy-One Lakh
Fifty-One Thousand
AND Sixty-Five point
Five Zero Nine

Forty-Four Lakh

Individual Report 3/6/2018
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9
Division
3:
Pavement
Work

03/11/01 Premix Bituminous Carpeting Cum 309.988 14386.313
Fourteen Thousand
Three Hundred and
Eighty-Six point
Three One Three

4459584.394
Fifty-Nine
Thousand Five
Hundred and
Eighty-Four point
Three Nine Four

10
Division
3:
Pavement
Work

03/13/01 Brick on End Edging Lin.M 8810.000 119.894
One Hundred and
Nineteen point Eight
Nine Four

1056266.140
Ten Lakh Fifty-Six
Thousand Two
Hundred and Sixty-
Six point One Four

Grand Total: 172789635.513

Seventeen Crore
Twenty-Seven Lakh
Eighty-Nine
Thousand Six
Hundred and Thirty-
Five point Five One
Three

This Division 3-Pavement work is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

M/s TURNA ENTERPRISE

Division 3-Pavement work

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity
Unit Price

In figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
Division 3:
Pavement
Work

03/01/01 Scarify, Mix and Recompact Existing
Pavement and/or Shoulder Sqm 39900.000 33.914 Thirty-Three point

Nine One Four 1353168.600

Thirteen Lakh
Fifty-Three
Thousand One
Hundred and
Sixty-Eight point
Six

2
Division 3:
Pavement
Work

03/01/02 Repair of Potholes on the Existing
Pavement Cum 51.395 14835.072

Fourteen Thousand
Eight Hundred and
Thirty-Five point Zero
Seven Two

762448.525

Seven Lakh
Sixty-Two
Thousand Four
Hundred and
Forty-Eight point
Five Two Five

3
Division 3:
Pavement
Work

03/02/01 Sub-Base Cum 1350.000 3541.466
Three Thousand Five
Hundred and Forty-
One point Four Six Six

4780979.100

Forty-Seven
Lakh Eighty
Thousand Nine
Hundred and
Seventy-Nine
point One

4
Division 3:
Pavement
Work

03/03/01 Aggregate Base Type I Cum 1045.000 6376.329
Six Thousand Three
Hundred and
Seventy-Six point
Three Two Nine

6663263.805

Sixty-Six Lakh
Sixty-Three
Thousand Two
Hundred and
Sixty-Three point
Eight Zero Five

5
Division 3:
Pavement
Work

03/03/02 Aggregate Base Type II Cum 3868.750 3842.639
Three Thousand
Eight Hundred and
Forty-Two point Six
Three Nine

14866209.631

One Crore Forty-
Eight Lakh Sixty-
Six Thousand
Two Hundred
and Nine point
Six Three One

6
Division 3:
Pavement
Work

03/06/01a Bituminous Prime Coat (Plant
Placed) Sqm 41100.000 102.726

One Hundred and
Two point Seven Two
Six

4222038.600

Forty-Two Lakh
Twenty-Two
Thousand AND
Thirty-Eight
point Six

7
Division 3:
Pavement
Work

03/07/01a Bituminous Tack Coat (Plant Work) Sqm 128488.000 36.765 Thirty-Six point Seven
Six Five 4723861.320

Forty-Seven
Lakh Twenty-
Three
Thousand Eight
Hundred and
Sixty-One point
Three Two

8
Division 3:
Pavement
Work

03/10/02b
Dense Bituminous Surfacing -
Wearing Course (Plant Method)
(Bitumen Grade 60/70)

Cum 7010.020 18991.253
Eighteen Thousand
Nine Hundred and
Ninety-One point Two
Five Three

133129063.355

Thirteen Crore
Thirty-One Lakh
Twenty-Nine
Thousand AND
Sixty-Three point
Three Five Five

9
Division 3:
Pavement
Work

03/11/01 Premix Bituminous Carpeting Cum 309.988 14708.675
Fourteen Thousand
Seven Hundred and
Eight point Six Seven
Five

4559512.746

Forty-Five Lakh
Fifty-Nine
Thousand Five
Hundred and
Twelve point
Seven Four Six

Eight Lakh Sixty-
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10
Division 3:
Pavement
Work

03/13/01 Brick on End Edging Lin.M 8810.000 98.694 Ninety-Eight point Six
Nine Four 869494.140

Nine Thousand
Four Hundred
and Ninety-Four
point One Four

Grand Total: 175930039.822

Seventeen
Crore Fifty-Nine
Lakh Thirty
Thousand AND
Thirty-Nine point
Eight Two Two

This Division 3-Pavement work is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018

Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15

Procuring Entity : Mymensingh Zone

Brief :
Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416)
= 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch.
33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road
Division Tangail during the year-2017-2018.

View Notice

Package No Package Description

MZe-GP-23/PMPRoad/2017-2018 Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416
12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch.
33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division
Tangail during the year-2017-2018.

M/S ISMAIL HOSSAIN

Division 5 -Structures

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
Division 5:
Structure
Work

05/01/01 Single Layer Brick Flat Soling Sqm 1761.000 554.547
Five Hundred and Fifty-
Four point Five Four
Seven

976557.267
Nine Lakh Seventy-Six
Thousand Five Hundred
and Fifty-Seven point
Two Six Seven

2
Division 5:
Structure
Work

05/01/02a
Concrete Class as Detailed
on Drawings (Class10)
(Concrete Mixer)

Cum 132.075 6832.814
Six Thousand Eight
Hundred and Thirty-
Two point Eight One
Four

902443.909
Nine Lakh Two
Thousand Four Hundred
and Forty-Three point
Nine Zero Nine

3
Division 5:
Structure
Work

05/05/01 New and Extended Brickwork Cum 1434.324 7097.763
Seven Thousand AND
Ninety-Seven point
Seven Six Three

10180491.817
One Crore One Lakh
Eighty Thousand Four
Hundred and Ninety-One
point Eight One Seven

4
Division 5:
Structure
Work

Pwd.15.1 12mm thick cement Plaster
(1:4) Sqm 1455.000 180.001

One Hundred and
Eighty point Zero Zero
One

261901.455
Two Lakh Sixty-One
Thousand Nine Hundred
and One point Four Five
Five

5
Division 5:
Structure
Work

Pwd.15.3 12mm thick net cement
Plaster (1:4) Sqm 558.000 225.001

Two Hundred and
Twenty-Five point Zero
Zero One

125550.558
One Lakh Twenty-Five
Thousand Five Hundred
and Fifty point Five Five
Eight

Grand Total: 12446945.006
One Crore Twenty-Four
Lakh Forty-Six Thousand
Nine Hundred and Forty-
Five point Zero Zero Six

This Division 5 -Structures is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

M/s TURNA ENTERPRISE

Division 5 -Structures

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

Division 5: Four Hundred and Sixty- Eight Lakh Twelve
Thousand Five

Individual Report 3/6/2018
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1 Structure
Work

05/01/01 Single Layer Brick Flat Soling Sqm 1761.000 461.422 One point Four Two
Two

812564.142 Thousand Five
Hundred and Sixty-Four
point One Four Two

2
Division 5:
Structure
Work

05/01/02a
Concrete Class as Detailed on
Drawings (Class10) (Concrete
Mixer)

Cum 132.075 7569.364
Seven Thousand Five
Hundred and Sixty-Nine
point Three Six Four

999723.750
Nine Lakh Ninety-Nine
Thousand Seven
Hundred and Twenty-
Three point Seven Five

3
Division 5:
Structure
Work

05/05/01 New and Extended Brickwork Cum 1434.324 6626.806
Six Thousand Six
Hundred and Twenty-
Six point Eight Zero Six

9504986.889
Ninety-Five Lakh Four
Thousand Nine
Hundred and Eighty-Six
point Eight Eight Nine

4
Division 5:
Structure
Work

Pwd.15.1 12mm thick cement Plaster
(1:4) Sqm 1455.000 139.081

One Hundred and
Thirty-Nine point Zero
Eight One

202362.855
Two Lakh Two
Thousand Three
Hundred and Sixty-Two
point Eight Five Five

5
Division 5:
Structure
Work

Pwd.15.3 12mm thick net cement
Plaster (1:4) Sqm 558.000 120.115

One Hundred and
Twenty point One One
Five

67024.170
Sixty-Seven Thousand
AND Twenty-Four point
One Seven

Grand Total: 11586661.806

One Crore Fifteen Lakh
Eighty-Six Thousand
Six Hundred and Sixty-
One point Eight Zero
Six

This Division 5 -Structures is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018

Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15

Procuring Entity : Mymensingh Zone

Brief :
Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416)
= 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch.
33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road
Division Tangail during the year-2017-2018.

View Notice

Package No Package Description

MZe-GP-23/PMPRoad/2017-2018 Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416
12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch.
33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division
Tangail during the year-2017-2018.

M/S ISMAIL HOSSAIN

Division 6 - Incidental

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)

1
Division
6 -
Incidental

06/05/01
Road Marking - Thermoplastic
Material (indicate if screed or spray
application )

Sqm 1224.640 1044.166
One Thousand AND
Forty-Four point One Six
Six

1278727.450

Twelve Lakh Seventy-
Eight Thousand
Seven Hundred and
Twenty-Seven point
Four Five

2
Division
6 -
Incidental

06/10/01 Traffic Signs Number 16.000 6134.432
Six Thousand One
Hundred and Thirty-Four
point Four Three Two

98150.912
Ninety-Eight
Thousand One
Hundred and Fifty
point Nine One Two

3
Division
6 -
Incidental

06/10/02 Sign Post Number 16.000 2458.101
Two Thousand Four
Hundred and Fifty-Eight
point One Zero One

39329.616
Thirty-Nine Thousand
Three Hundred and
Twenty-Nine point Six
One Six

4
Division
6 -
Incidental

06/16/01 Concrete Kilometer Post (As per
drawing) Nos. 26.000 8293.702

Eight Thousand Two
Hundred and Ninety-
Three point Seven Zero
Two

215636.252

Two Lakh Fifteen
Thousand Six
Hundred and Thirty-
Six point Two Five
Two

5
Division
6 -
Incidental

06/17/01b RCC Palisiding (3m post, 150mm
X 150mm) Lin. Metre 850.000 5951.742

Five Thousand Nine
Hundred and Fifty-One
point Seven Four Two

5058980.700
Fifty Lakh Fifty-Eight
Thousand Nine
Hundred and Eighty
point Seven

Grand Total: 6690824.930
Sixty-Six Lakh Ninety
Thousand Eight
Hundred and Twenty-
Four point Nine Three

This Division 6 - Incidental is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

M/s TURNA ENTERPRISE

Division 6 - Incidental

Bill of Quantities

Item
no. Group

Item
Code (if

any)
Description of Item Measurement

Unit Quantity

Unit
Price

In
figures
(BDT)

Unit Price

In Words (BDT)

Total Price

In Figures
(BDT)

Total Price

In Words (BDT)
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1
Division
6 -
Incidental

06/05/01
Road Marking - Thermoplastic
Material (indicate if screed or spray
application )

Sqm 1224.640 744.156
Seven Hundred and
Forty-Four point One
Five Six

911323.204

Nine Lakh Eleven
Thousand Three
Hundred and Twenty-
Three point Two Zero
Four

2
Division
6 -
Incidental

06/10/01 Traffic Signs Number 16.000 6468.507

Six Thousand Four
Hundred and Sixty-
Eight point Five Zero
Seven

103496.112

One Lakh Three
Thousand Four
Hundred and Ninety-
Six point One One
Two

3
Division
6 -
Incidental

06/10/02 Sign Post Number 16.000 2695.643
Two Thousand Six
Hundred and Ninety-
Five point Six Four
Three

43130.288
Forty-Three
Thousand One
Hundred and Thirty
point Two Eight Eight

4
Division
6 -
Incidental

06/16/01 Concrete Kilometer Post (As per
drawing) Nos. 26.000 7916.412

Seven Thousand Nine
Hundred and Sixteen
point Four One Two

205826.712

Two Lakh Five
Thousand Eight
Hundred and Twenty-
Six point Seven One
Two

5
Division
6 -
Incidental

06/17/01b RCC Palisiding (3m post, 150mm
X 150mm) Lin. Metre 850.000 5077.208

Five Thousand AND
Seventy-Seven point
Two Zero Eight

4315626.800
Forty-Three Lakh
Fifteen Thousand Six
Hundred and Twenty-
Six point Eight

Grand Total: 5579403.116

Fifty-Five Lakh
Seventy-Nine
Thousand Four
Hundred and Three
point One One Six

This Division 6 - Incidental is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018

Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15

Procuring Entity : Mymensingh Zone

Brief :
Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416)
= 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch.
33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road
Division Tangail during the year-2017-2018.

View Notice

 

 

Tenderer/Consultant Name :  M/S ISMAIL HOSSAIN

S. No. Form Name Amount (in BDT)

1 Division 2-Earthwork 4781040.898

2 Division 1-General & Site Facilities 334381.635

3 Division 3-Pavement work 172789635.513

4 Division 5 -Structures 12446945.006

5 Division 6 - Incidental 6690824.930

 Grand Total 197042827.982

Tenderer/Consultant Name :  M/s TURNA ENTERPRISE

S. No. Form Name Amount (in BDT)

1 Division 2-Earthwork 3705844.748

2 Division 1-General & Site Facilities 240878.490

3 Unconditional Discount Form 0.000

4 Division 3-Pavement work 175930039.822

5 Division 5 -Structures 11586661.806

6 Division 6 - Incidental 5579403.116

 Grand Total 197042827.982
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Comparative Report

Tender/Proposal Detail

Tender/Proposal ID : 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018

Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15

Procuring Entity : Mymensingh Zone

Brief :
Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416)
= 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch.
33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road
Division Tangail during the year-2017-2018.

View Notice

 

 

Form Name M/S ISMAIL HOSSAIN 
Amount in (BDT)

M/s TURNA ENTERPRISE 
Amount in (BDT)

Division 2-Earthwork 4781040.898 3705844.748

Division 1-General & Site Facilities 334381.635 240878.490

Unconditional Discount Form 0 0.000

Division 3-Pavement work 172789635.513 175930039.822

Division 5 -Structures 12446945.006 11586661.806

Division 6 - Incidental 6690824.930 5579403.116

Grand Total 197042827.982 197042827.982
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Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018

Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15

Procuring Entity : Mymensingh Zone

Brief :
Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416)
= 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch.
33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road
Division Tangail during the year-2017-2018.

View Notice

Package No Package Description

MZe-GP-23/PMPRoad/2017-2018 Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416
12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch.
33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division
Tangail during the year-2017-2018.

M/S ISMAIL HOSSAIN

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl.
No Aspects of Evaluation Measure of Rating

Past
Performance

Rating

1.
(a) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed

1.
(b) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won

2 Debarred by PE(s) during last 5 years Year Counting Backward
from IFT Publication Date none

3 Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for
poor performance during last 5 years No. of Contracts none

4 Total number of Completed Contracts during last 5 years No. of Contracts 43.000

5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years No. of Contracts 0.000

6 Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000

7 Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

8 Declared Insolvent or Bankrupt within last 5 years Year Counting Backward
from IFT Publication Date Never bankrupt

9 Total Turnover of last five (5) years (In BDT) 2802967685.10

Declaration

Description Response

We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken
against us according to ITT clause ?4? I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. 
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

M/s TURNA ENTERPRISE

Past Performance Evaluation and rating matrix for different aspects

In case the Tenderer is bankrupt at the time tender submission, the Tenderer is declared in illegible as considered non responsive in ITT 5.9.

Past Performance Evaluation and rating matrix for different aspects

Sl.
No Aspects of Evaluation Measure of Rating

Past
Performance

Rating

1.
(a) Number of Court Cases filed against PE(s) during last 5 years No. of Court Cases No Case filed
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1.
(b) Number of Court Cases won against PE(s) during last 5 years No. of Court Cases No Case won

2 Debarred by PE(s) during last 5 years Year Counting Backward
from IFT Publication Date none

3 Total number of Termination of contract by the PE(s) as a result of fundamental breach of contract by the contractor for
poor performance during last 5 years No. of Contracts none

4 Total number of Completed Contracts during last 5 years No. of Contracts 20.000

5 Total number of Completed Contract(s) for which extension of time required beyond original contract period Except In
the case of Variation or Extra Order or Compensation Events by PE(s) during last 5 years No. of Contracts 0.000

6 Total number of Completed Contract(s) for which Liquidated Damage was Imposed during last 5 years No. of Contracts 0.000

7 Total number of Completed Contract(s) for which Defect Liability period was extended during last 5 years No. of Contracts 0.000

8 Declared Insolvent or Bankrupt within last 5 years Year Counting Backward
from IFT Publication Date Never bankrupt

9 Total Turnover of last five (5) years (In BDT) 3042117201.43

Declaration

Description Response

We do hereby declare that all information provided in this form is correct. If any information is found false or forged or omitted, necessary action can be taken
against us according to ITT clause ?4? I Agree

In case of multiple EQUALs in their Past Performance, total Turnover of last five (5) years shall determine the ranking. 
In Case of JV, aggregated information of all the JV partners shall be inserted in form [e-PW2-2[A]]

This Past Performance Evaluation and rating matrix for different aspects is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE
S. No. Mapped Document Name File Name File Size(In Kb) Action

1 - Past Performance Evaluation -1 (MTE).jpg 688.70 Download

2 - Past Performance-(2).pdf 1584.61 Download

3 - Affidavit (MTE).pdf 263.49 Download
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Home Message Box APP Tender Workflow Evaluation Debarment Complaint Mgmt My Account Help

Print   Save As PDF    Go Back To Dashboard

Last Login : Tuesday, 6 Mar, 2018 10:59:04 Welcome, MD. Nazrul Islam  |   Logout

View All Notifications    

Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018

Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15

Procuring Entity : Mymensingh Zone

Brief :
Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416)
= 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch.
33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road
Division Tangail during the year-2017-2018.

View Notice

Package No Package Description

MZe-GP-23/PMPRoad/2017-2018 Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416
12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch.
33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division
Tangail during the year-2017-2018.

M/S ISMAIL HOSSAIN

Tenderer Information Form (e-PW3-2) - Part - 4

Tenderer / JVCA’s profile information will come from the e-GP System.

 

A. Tenderer / JVCA Partners (in case of JVCA)

 

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

 

4.7

Item of Equipment Condition Owned, leased or to be purchased Owned, leased or to be purchased
(state owner, lessor or seller)

As per uploaded Equipment List Good Owned Owned

5.

Elements of Activity Brief description of Activity

N/A N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN
S. No. Mapped Document Name File Name File Size(In Kb) Action

1 - List of Equipment.pdf 586.31 Download

2 - Document of Asphalt Batch Mix Plant..pdf 1933.34 Download

3 - Document of Equipment - 2.pdf 2573.41 Download

4 - Document of Equipment - 4.pdf 1659.70 Download

5 - Document of Equipment - 3.pdf 1716.97 Download

6 - Document of Equipment - 1.pdf 2294.67 Download

7 Work Plan (ITT 25.1(h)) Bar Chart ID-150542.pdf 95.62 Download

M/s TURNA ENTERPRISE

Tenderer Information Form (e-PW3-2) - Part - 4
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Tenderer / JVCA’s profile information will come from the e-GP System.

 

A. Tenderer / JVCA Partners (in case of JVCA)

 

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

 

4.7

Item of Equipment Condition Owned, leased or to be purchased Owned, leased or to be purchased
(state owner, lessor or seller)

Computerized Auto Batch Mix Asphalt Plant Good Owned Owned

Asphalt Paver Good Owned Owned

Motor Grader 120 HP Good Owned Owned

Vibratory Roller 10 Tonne Good Owned Owned

Pneumatic Tyre Roller 10 Tonne Good Owned Owned

Smooth Wheel Steel Roller 8-10 Tonne Good Owned Owned

Pay Loader Good Owned Owned

Air Compressor Good Owned Owned

Dump Trucks 6-10 Tonne Good Owned Owned

Water Tanker 3000 Litres Good Owned Owned

Bitumen Pressure Sprayer (Truck Mounted) Good Owned Owned

Bitumen Pressure Sprayer (Hand Operated) Good Owned Owned

Sit-on Type Thermoplastic Road Marking Machine Good Leased Hire

Concrete Mixture Machine with hopper Good Owned Owned

Vibrator machine for concreting. Good Owned Owned

Core cutter Good Owned Owned

5.

Elements of Activity Brief description of Activity

N/A N/A

This Tenderer Information Form (e-PW3-2) - Part - 4 is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE
S. No. Mapped Document Name File Name File Size(In Kb) Action

1 - List of Equipment--(MTE)..pdf 167.61 Download

2 - Hot Mix Plant-02.pdf 1337.47 Download

3 - 5 nos Big Dump Truck-MTE-1.pdf 2397.71 Download

4 - 5nos Big Dump Truck-MTE-2.pdf 1922.25 Download

5 - Asphalt Batching Plant-(MTE).pdf 1407.59 Download

6 - Electric Generator.pdf 590.34 Download

7 - Concrete Batching Plant.pdf 2694.12 Download

8 - Equipment Part-1-TE.pdf 1533.45 Download

9 - Equipment Part-2-TE.pdf 1828.33 Download

10 - Laboratory Equipment-TE.pdf 124.75 Download

11 Work Plan (ITT 25.1(h)) Work Plan-150542.pdf 65.97 Download
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Home Message Box APP Tender Workflow Evaluation Debarment Complaint Mgmt My Account Help

Print   Save As PDF    Go Back To Dashboard

Last Login : Tuesday, 6 Mar, 2018 10:59:04 Welcome, MD. Nazrul Islam  |   Logout

View All Notifications    

Individual Report

Tender/Proposal Detail

Tender/Proposal ID : 150542 Invitation Reference No. : MZ(e-GP)-23/PMP(Road)/2017-2018

Closing Date and Time : 31-Jan-2018 14:15 Opening Date and Time : 31-Jan-2018 14:15

Procuring Entity : Mymensingh Zone

Brief :
Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road (Z-4012) at location.Ch: (10+000 to 22+ 416)
= 12.416 km, ii. Korotia Bazar Portion Road (N-408) Ch: (0+000 to 3+ 500) = 3.500 Km, iii. Baushi-Gopalpur- Bhuapur Road (Z-4018) Ch.
33+000 to 36+700)= 3.700km & iv. Modhupur-Gopalpur Link Road(Z-4019) Ch(00+000 to 11+000) = 11.00 km under Tangail Road
Division Tangail during the year-2017-2018.

View Notice

Package No Package Description

MZe-GP-23/PMPRoad/2017-2018 Rehabilitation work by Providing DBS wearing Course of i. Korotia-Basail-Shakhipur Road Z-4012 at location.Ch 10000 to 22 416
12.416 km ii. Korotia Bazar Portion Road N-408 Ch 0000 to 3 500 3.500 Km iii. Baushi-Gopalpur- Bhuapur Road Z-4018 Ch.
33000 to 36700 3.700km & iv. Modhupur-Gopalpur Link RoadZ-4019 Ch00000 to 11000 11.00 km under Tangail Road Division
Tangail during the year-2017-2018.

M/S ISMAIL HOSSAIN

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response

1. Name of the Tenderer / JVCA Partner: M/S. Ismail Hossain

2. Registered e-mail ID of the Tenderer / JVCA Partner: msismailhossain@gmail.com

4.1 General Experience in Construction Works of Tenderer: [State years of experience] 40 Years

4.2 Specific Experience in Construction Works of Tenderer

Contract No. Name of
Contract

Role in
Contract

Award
date

Completion
date

Total Contract
Value

Procuring Entity's Name
Address
Tel / Fax
e-mail

Brief description with justifications of the similarity
compared to the PE's requirements

PMP 2009-
10/02/Overlay

PMP 2009-
2010 (Road
Work)

Prime
Contractor

19
April
2010

29 May
2011 196358771.090

Additional Chief Engineer,
RHD, Barisal Zone,
Barisal.

Hard Shoulder, Sub-Base, Base Type-I, Carpeting,
Seal Coat, DBS Base Course, DBS Wearing Course
etc.

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year Amount
(Taka or Equivalent Taka)

2012-2013 to 2016-2017 2802967685.020

This Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. MD Rony on behalf of M/S ISMAIL HOSSAIN

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 General Experience Certificates (ITT 15.1(a)) General Experience (Work Certificate).pdf 2053.45 Download

2 Specific Experience Certificates (ITT 15.1(b)) WC PMP Pirojpur-15.81.pdf 1804.03 Download

3 Valid Trade License (ITT 25.1.(f)) Trade Licence-2017-18.pdf 1574.38 Download

4 TIN Certificate (ITT 25.1(g)) TIN new.pdf 812.59 Download

5 VAT Certificate (ITT 25.1(g)) VAT..pdf 1205.91 Download

6 Financial Capacity Certificates (ITT 16) Liquid Asset (Tangail).pdf 1012.24 Download

7 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Summary of Turn Over last Five years.pdf 389.46 Download

8 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2012-13.pdf 2393.59 Download

Download
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9 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate (2013-2014).pdf 1526.00 Download

10 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Payment Certificate 2014-15..pdf 1488.70 Download

11 General Experience Certificates (ITT 15.1(a)) Payment Certificate (2015-2016).pdf 1145.00 Download

12 General Experience Certificates (ITT 15.1(a)) Payment Certificate (2016-2017).pdf 2189.51 Download

13 General Experience Certificates (ITT 15.1(a)) Joint Venture Agreement Ismail-Swandhi.pdf 2376.73 Download

14 General Experience Certificates (ITT 15.1(a)) JOINT VENTURE AGREEMENT IH-SHEHA JV.pdf 1253.13 Download

15 General Experience Certificates (ITT 15.1(a)) JV Agreement RBP-09 (IH-SEHA JV).PDF 1197.37 Download

16 General Experience Certificates (ITT 15.1(a)) JV Agreement RBP-10 (IH-SEHA).PDF 1217.46 Download

17 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

ARK-IH JV Agreement.pdf 1990.18 Download

M/s TURNA ENTERPRISE

Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31]

Note: Information of Tenderer or each JVCA Partner (in case of JVCA) should be filled up

4.1 Qualification Information of the Tenderer

Description Tenderer's Response

1. Name of the Tenderer / JVCA Partner: M/s. Turna Enterprise.

2. Registered e-mail ID of the Tenderer / JVCA Partner: msturnaenterprise@gmail.com

4.1 General Experience in Construction Works of Tenderer: [State years of experience] 13 years

4.2 Specific Experience in Construction Works of Tenderer

Contract No. Name of Contract Role in
Contract

Award
date

Completion
date

Total Contract
Value

Procuring Entity's Name
Address
Tel / Fax
e-mail

Brief
description

with
justifications

of the
similarity

compared to
the PE's

requirements

01/RZ/2972/2013-
2014(e-GP)

Surfacing Work providing DBS Wearing Course at
Ch181+500 km to Ch 210+000 km,Ch 219+000 to
234+000 and Ch 239+900 km to 243+000 km Repair
of Hard Shoulder at ch 181+500 km to 188+145 of N-
5 (Bogra Portion) under PMP 2013-2014.

Prime
Contractor

20-02-
2014 28-06-2014 298398303.750

Additional Chief Engineer,
RHD
Rangpur Zone, Rangpur.
Phone: 0521-64836; Fax:
0521-64548

Construction
soil of
earthen
shoulders,
Repair of
Potholes,
Prime Coat,
Tack Coat,
DBS-wearing
course (Plant
Method),
50mm Av.
thic. Premix
Bituminous
Carpeting,
Hard
Shoulders, &
Road
Marking.

Re-Tender No.
01-
ACE/RGZ/2012-
2013

Periodic Maintenance Program (PMP of DBS-Wearing
Course (N-5) Road under Road Division,
Bogra/Gaibandha/Rangpur during the year 2012-
2013.

Prime
Contractor

06-11-
2013 06-11-2013 291367150.880

Additional Chief Engineer,
RHD
Rangpur Zone,
Rangpur.Phone: 0521-
64836; Fax: 0521-
64548aceran@rhd.gov.bd

Construction
soil of
earthen
shoulders,
Repair of
Potholes,
Prime Coat,
Tack Coat,
DBS-wearing
course (Plant
Method),
50mm Av.
thic.,
Aggregate
Base Type-II,
Hard
Shoulders, &
Road Marking
etc.

4.3 Average annual construction turnover [ITT Sub Clause15.1(a)]

Financial Year Amount
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Financial Year (Taka or Equivalent Taka)

M/S. Turna Enterprise 2012-2013 to 2016-017 3042117201.430

This Tenderer Information Form (e-PW3-2) - Part - 2 
Qualification Information of the Tenderer [ITT Clause 31] is Electronically Signed by Mr. Md. Rahman on behalf of M/s TURNA ENTERPRISE

S. No. Mapped Document Name File Name File Size(In Kb) Action

1 General Experience Certificates (ITT 15.1(a)) Genarel Expariance-1.pdf 1764.16 Download

2 General Experience Certificates (ITT 15.1(a)) General Experience-Part-2.pdf 431.44 Download

3 General Experience Certificates (ITT 15.1(a)) Genarel Expariance-Part-3.pdf 2516.18 Download

4 General Experience Certificates (ITT 15.1(a)) General Experience Certificate-4 (MTE).pdf 2216.81 Download

5 General Experience Certificates (ITT 15.1(a)) General Experience-05.pdf 1627.57 Download

6 Specific Experience Certificates (ITT 15.1(b)) Similar of Nature-1.pdf 796.35 Download

7 Valid Trade License (ITT 25.1.(f)) Trade License-2017-18 Attasted.jpg 440.95 Download

8 TIN Certificate (ITT 25.1(g)) TIN Certi.-MTE.pdf 1483.58 Download

9 VAT Certificate (ITT 25.1(g)) VAT Certificate-MTE.pdf 1194.51 Download

10 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover Payment Certi. 2012-2013-MTE.pdf 1515.47 Download

11 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover Payment Certi. 2013-2014-MTE (P1).pdf 2697.24 Download

12 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover Payment Certi. 2014-2015-MTE-P1.pdf 991.92 Download

13 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover Payment Certi. 2015-2016-MTE-P1.pdf 1914.48 Download

14 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover Payment Certi. 2016-2017-MTE.pdf 1974.61 Download

15 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MTE Turnover -2013-2014-(P2).pdf 2660.64 Download

16 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MTE Turnover-2014-2015(P2).pdf 1371.45 Download

17 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MTE Turnover-2015-2016-(P2).pdf 1721.92 Download

18 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

MTE Turnover-2015-2016-(P3).pdf 2296.49 Download

19 Financial Capacity Certificates (ITT 16) Liquid Asset-150542.jpg 942.25 Download

20 Specific Experience Certificates (ITT 15.1(b)) Similar work Gaibandha-(MTE).pdf 1233.04 Download

21 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover Last Five Years Calculation Top Sheet-(MTE)-.pdf 51.52 Download

22 Average Annual Construction Turnover Certificate
(ITT 31.1(c))

Turnover Payment Certi. 2016-2017-MTE.pdf 2796.29 Download

23 - Rate Analysis ID No-150542.pdf 172.05 Download
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